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Quantity Surveying Services  

 

Pricing Instruction 

 

1. Pricing must be as per the latest edition of Guidelines for Tariff of fees in the South African Council for the 

Quantity Surveying Profession Act, 2000 (Act No. 49 of 2000). 

2. The fee proposal must be a percentage fee based on the estimated total construction value of R 

1 051 857 425,00. Consultant Fees will only be adjusted upon the decrease of the construction value by 

5% or the increase in the construction value by more than 10%. The adjustment of the fees will take place 

at the following intervals: 

a. Upon receipt of the Investment Decision with the Approval of the FIDPM Stage 3 Report. 

b. In the event of termination of the contact. 

c. Upon the appointment of the contractor/s and deviation of the construction value. 

3. Disbursements will be included as a percentage of the total fee payable as guided by your fee scales and 

shall be payable at regular intervals during the life of the project. The payment of disbursements will not 

include costs for travel. Any and all other costs will be paid strictly on a proven cost basis. 

4. A discount of fees shall be indicated in the costing and shall be applicable at the desecration of the bidder 

(not compulsory). 

5. Approved Tenderers pricing regime (i.e. % of fees, disbursement, discount, etc.) at tender stage shall be 

applicable throughout the life of the project  

6. The accepted form of offer will be for the duration of all 6 Stages, however the *Initial appointment is for 

stage 1-3 with full appointment for stage 4-6 applicable after project feasibility is determined and approved 

by ACSA internal governance. 

7. Instruction to proceed with subsequent stages in terms of this contract and the associated scope of work 

will be confirmed in writing by the Employer on a stage-by-stage basis. Note that the Employer is under 

no obligation to continue with any other stages of the project beyond Stage 3. Should the bidder not be 

granted approval to commence with the next stage 4, this will not be seen as a cancellation, termination 

or abandonment of the project that will trigger termination fees or any additional payments apart from 

those for services rendered up to the previous completed stage.  

8. Payment of fees shall be done as per percentage apportionment of fees at completion of each stage as 

set out in the relevant professional body’s fee scale guidelines. All fees claims shall be submitted to the 

appointed project quantity surveyor for project accounting purposes. 
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9. Period for payment of monthly fee claims will be in line with ACSA’s payment cycle i.e. 30 days from 

receipt of correct invoice on a monthly basis by not later than the 25th of each month. 

10. The consultant team is expecting to conduct any and all aspects of work to assist ACSA in the decision-

making process for the consideration of use of contingency. These activities are considered to be a part 

of the design development and associated standard fees. The use of contingency and the amendment 

of fees will only be adjusted (i.e. added to the construction value for free determination) at the 

successful receipt of the investment decision in parallel with the FIDPM Stage 3 Approval. 

 

 

 

Table A: Quantity Surveying Services 

CDSIA TERMINAL EXPANSION  - Professional Services Fees 

Table A 1– Basic Professional Fees  
Estimated construction 

value 
R1,051,857,425.00 

3.    Quantity Surveyor 

Fees as per Quantity 

Surveying Professions Act 

No 49 of 2000           

Offered fees (Excl. VAT) 

Stage of Services according to SACQSP 

% of basic 

fee for 

each 

stage  

Amount (Excl. 

VAT) 

% 

Discou

nt 

offered 

Offered Fee (Excl. 

VAT) 

PHASE 1 

Work-stage 1 Inception 2.5%    

Work-stage 2 Concept and Viability 5%    

Work-stage 3 Design development 7.5%    

SUB TOTAL PHASE 1 15%    

PHASE 2 

Work-stage 4 Documentation & Procurement 35%    

Work-stage 5 Works / Construction  45%    

Work-stage 6 / 7 – Handover Close-Out  5%    
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SUB TOTAL PHASE 2 85%    

Total Offered Professional Fee     

Total Disbursements R 

Total Specialist/ additional Services and /or studies- from Table B R 

Contingencies 20% R 

SUB TOTAL 3 R 

Total Offered Professional Fee excl VAT carried over to FORM OF OFFER R 

 

     

Table B: Additional Services 

 Transformation agent 

services 

Hours Rate Amount % 

Discount 

offered 

Total 

excluding Vat 

1 Principals 2325     

2 Salaried Professionals 

 

4650     

 Total to be forwarded to Table A against Total 

specialist/ additional services and or studies line item 

 

   

 

NOTE:  

Tenderers must be aware that the CIDB Best Practice Guidelines #A3 – Evaluating Tender Offers, will be used 

ensure that there is no gross under-pricing or over-pricing of submitted prices. 

*Project teams should make allowances for all communication and material commensurate with a project of this 

nature and value. This will include, but not be limited to, concept sketches, brochures with presentation material 

and user client sketches for approval, scale models, 3D representations etc. Note that the final rates utilised will 

be subject to prior approval by ACSA. 

Payments for the additional services will be paid on a proven cost basis only. 

 

 

 

 


