

**DUVHA COAL AND ASH HANDLING - Contract- PROVISION OF SUPPLY, DELIVERY AND INSTALLATION OF PIEZOMETERS FOR 36 MTHS**

	Description	UoM	QTY	Rate	Total	Periods	Contract Total
<b>A</b>	<b>Preliminary and General</b>						
A1	Site Establishment	Day	1,00		R -	8,00	R -
A2	Accommodation	Day	10,00		R -	8,00	R -
A3	Medicals & Police Clearance	no	6,00		R -	3,00	R -
A4	Travelling	km	1500,00		R -	8,00	R -
A5	Consumables (oil, pvc glue, rags, anti-sieze, drill bits, thread tape, grease, rope, sand paper, cutting disks)	no	1,00		R -	8,00	R -
	Sub-Total						R -
<b>B</b>	<b>Activity Schedule</b>	<b>UoM</b>	<b>QTY</b>	<b>Rate</b>	<b>Total</b>	<b>Periods</b>	<b>Contract Total</b>
B1	Metres to Drill	m	350,00		R -	8,00	R -
B2	PVC Pizo Ffilters - Gasagrande	ea	8,00		R -	8,00	R -
B3	Outside filter with galvanised tip	ea	8,00		R -	8,00	R -
B4	PVC stop ends	ea	50,00		R -	8,00	R -
B5	PVC pipes	m	50,00		R -	8,00	R -
B6	PVC sockets	ea	8,00		R -	8,00	R -
B7	Bentonite and river sand	no	8,00		R -	8,00	R -
B8	Labour (Materials off loading on site)	no	8,00		R -	8,00	R -
	Sub-Total						R -
	AND INSTALLATION OF PIEZOMETERS EXCL. VAT						R -

**TOTAL EXCLUDING VAT FOR 12 MONTHS**

**R -**

<b>TOTAL</b>		<b>Total for year one</b>			R -	
<b>CPI July 2022 = 105.8 June 2023 = 109.8 =3.7%</b>		<b>Total for year two</b>		<b>3,70%</b>	R -	R -
		<b>Total for year three</b>		<b>3,70%</b>	R -	R -
<b>Total</b>		<b>Total including CPA</b>			R -	R -
<b>Contingency</b>		<b>Contingency 10%</b>			R -	
<b>Total including Contingency</b>		<b>Total including Contingency and CPA estimate</b>			R -	

Khomotso Kekana



17 October 2023