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PART C1:
AGREEMENTS & CONTRACT DATA
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	No of pages

	C1.1
	Form of Offer and Acceptance 
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	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
	[●]

	C1.3
	Proforma Guarantees
	[●]


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

The Refurbishment of Vertical Spindle Gearbox at Medupi Power Station for period of 60 months
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	Options A 
	The offered total of the Prices exclusive of VAT is 
	R

	
	Sub total
	R 

	
	Value Added Tax @ 15% is
	R 

	
	The offered total of the amount due inclusive of VAT is

	R 

	
	(in words)



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2:

Changes in the law
X7:       Delay damages

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state-owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	10.1
	The Service Manager is (name): 
	TBC

	
	Address
	Medupi Power Station, Steenbokpan Road

	
	Tel
	

	
	e-mail
	

	11.2(2)
	The Affected Property is
	Medupi Power Station

	11.2(13)
	The service is 
	The refurbishment of vertical spindle mill gearbox (KPV 1750 S)

	11.2(14)
	The following matters will be included in the Risk Register
	All risks will be identified prior, addressed and registered during the risk reduction meeting that will take place as agreed between the parties

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	14 days

	2
	The Contractor’s main responsibilities
	

	21.1
	The Contractor submits a first plan for acceptance within
	7 days

	3
	Time
	

	30.1
	The starting date is.
	TBO

	30.1
	The service period is
	60 Months

	4
	Testing and defects
	See 

	42.2
	The Contractor corrects notified Defects within
	14 days

	5
	Payment
	

	50.1
	The assessment interval is 
	between the 21 days of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	30 calendar days after reception of a valid tax invoice/ 60 calendar days after reception of a valid tax invoice for contract value above 50 million rand

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365-day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands 

	6
	Compensation events
	As per NEC3 TSC Core clause 6

	7
	Use of Equipment Plant and Materials
	As per NEC3 TSC Core clause 7

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	All risks will be identified prior and addressed and registered during the Risk Register meeting that will take place as agreed between the Parties

	9
	Termination
	This contract will end if the contract value is depleted or at the end of the contract whichever comes first.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	Four (4) weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	1st Floor, Maisels Chamber, 4 Protea Place, Sandton

	
	Tel No.
	011 320 0600

	
	Fax No.
	011 320 0533

	
	e-mail
	info@arbitration.co.za

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	is the month before the month in which the enquiry closed. Rates are fixed and firm for first 12 Months after Contract Date. There after CPA escalation will apply.


	
	The proportions used to calculate the Price Adjustment Factor are:
	Proportion
	Linked to index for
	Index prepared by



	
	
	0.05
	CPI
	SEIFSA: Table D-4

	
	
	0.20
	TRANSPORT
	[SEIFSA: Table L-1(B)

	
	
	0.60
	MECHANICAL ENGINEERING
	SEIFSA: Table G-1

	
	
	0.15
	non-adjustable
	

	
	
	1.00
	
	

	X2
	Changes in the law
	As per NEC3 TSC Secondary Option clause X2

	X17
	Low service damages
	X17 table will be discussed during monthly contract meetings. Quarterly amendments can be made after agreement between the Parties.

	X17.1
	The service level table is in
	


	No.

	KPA
	Employer’s Requirement

	Damages payable by Contractor

	1

	Timeous Adherence to Mill Reducer Gearbox Maintenance Guideline: 240-56063919
	FAT and acceptance testing documentation to be timeously concluded and submitted to Service Manager
	6% of the total purchase

	2
	On time delivery to Medupi Power Station

	All deliveries to be delivered as per agreed lead time of the contract working from the time the supplier acknowledge receipt of an official Eskom Order Number that start with 45 number

	5% of the total purchase order if an order is delivered one week later, 7.5% of the total purchase order if an order is delivered two to three weeks later and 10% of the total purchase order delivered later than four weeks and all the deductions to be subtracted from the original invoice of the purchase order

	3
	Equipment failure 

	All components failing before lapse of warrantees and guarantees to be replaced within 31 days from the date it was officially reported to the supplier and the supplier to bear all the cost and risk of replacing the failed / damaged item 
	Period between 32 days to 45 days penalties of 5% will be charged from the total cost of the item, period between 46 days to 59 days penalties of 7.5% from the total cost of the item, 60 days and above 10% of the total cost of the item failed will be charged as penalties 

	4
	Marking of goods before delivery

	Name of the Supplier, Purchase Order Number, Material Number, Part Number and Serial Number  

	6% of the total purchase

	5
	  Defect Remedial work
	The Contractor shall be responsible and held liable for any defects arising from the supply and delivery of the spares.
	Make good. Premature failures and defects will be rectified at the Contactor`s cost


	


	
	
	

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.
The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for
· Defects due to his design, plan and specification,
· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and
· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	12 months after the end of the service period.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	5 days of receiving the Task Order

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12

Insurance
Z _12_.1
Replace core clause 83 with the following:
	Insurance cover
	83
	

	
	83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	83.2
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate. 
INSURANCE TABLE A
Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	
	

	
	
	


Z __12.2
Replace core clause 86 with the following:

	Insurance by the Employer
	86
	

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B

	
	
	

	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




	Z13
	Nuclear Liability

	Z13.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z13.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.3
	Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

	Z13.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z14
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4-hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means bbreathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means ccompliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means ooccupational exposure limit.

	Parallel Measurements
	means mmeasurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalized to the baseline of a 4-hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z14.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short-term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z14.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are affected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance, the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z14.3
	The Employer manages asbestos and ACM according to the Standard.

	Z14.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z14.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z14.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z14.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


C1.2 Contract Data

Part two - Data provided by the Contractor
Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	     

	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key people are:
	

	
	1

Name:
	     

	
	

Job:
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	2

Name:
	     

	
	

Job
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	
	     

	
	
	CV's (and further key person's data including CVs) are in      .

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	C2.2 the price list

	11.2(19)
	The tendered total of the Prices is
	R [Rate Based] in South African Rands


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	[●]


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 
Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
	Item No.
	Description
	Unit
	Quantity
	Rate

	
	PREAMBLES
	
	
	

	
	The following items are measured as per the scope (Rev 1) document [241-20221240].
	Note
	
	

	1.
	PRELIMINARY & GENERAL ITEMS
	
	
	

	1.1
	Collection of Vertical Spindle Mill Gearbox at Medupi power station
	No
	40

	

	1.2
	Delivery of Vertical Spindle Mill Gearbox at Medupi power station
	No
	40
	

	1.3
	Stripping of Vertical Spindle Mill Gearbox for inspection
	No
	40
	

	1.4
	3D Assessment of Spindle Mill Gearbox
	No
	40
	

	1.5
	Sandblasting and crack detection of housing
	No
	40
	

	2.
	REFURBISHMENT ACTIVITIES FOR COMPONENT
	
	
	

	
	REPAIRS TO COMPONENTS OF THE VERTICAL SPINDLE MILL GEARBOX
	
	
	

	2.1
	SPIRAL BEVEL PIN ASSY
	
	
	

	2.1.1
	Fabrication & Internals Spiral Bevel Pinion Seal Landing
	No
	40
	

	2.1.2
	Spiral Bevel Pinion - Re Profile Repair
	No
	40
	

	2.1.3
	Replace Spacers
	No
	40
	

	2.1.4
	Spiral Bevel Gear - Re Profile Repair
	No
	40
	

	2.1.5
	Drive Shaft Repair
	No
	40
	

	2.1.6
	Skim and Dress Hub
	No
	40
	

	2.2
	PLANTETARY ASSY
	
	
	

	2.2.1
	Planetary Gears Re-Grind Repair - Per Planetary Gear
	No
	120
	

	2.2.2
	Replace Pins Planetary Assy - Per Pin
	No
	120
	

	2.2.3
	Sun Pinion Replace Planetary Assy
	No
	40
	

	2.2.4
	Coupling Sleeve Repair Planetary Assy
	No
	40
	

	2.3
	HOUSING ASSY INCL. RING GEAR
	
	
	

	2.3.1
	Locating Pins Replaced
	No
	240
	

	2.4
	THRUST & CLUSTER
	
	
	

	2.4.1
	Thrust Pads Repair - Strip White Metal - Re-Coat & Mach - Per Thrust Pad
	No
	480
	

	2.4.2
	Thrust Base Pads Repair - Per Thrust Base Pad
	No
	320

	

	2.5
	FASTENERS
	
	
	

	2.5.1
	Consumables
	No
	40
	

	2.6
	BEARINGS & SEALS
	
	
	

	2.6.1
	Fit New Bearings & Seals
	No
	40
	

	2.7
	REASSEMBLING
	
	
	

	2.7.1
	Gearbox Assembly Ready for Testing
	No
	40
	

	2.8
	LUBRICATION & TESTING
	
	
	

	2.8.1
	Repair & Replace Components of Lube System
	No
	40
	

	2.8.2
	Test Run with Sufficient Oil
	No
	40
	


NOTE: The Tenderer should stipulate the Total Offer of the Prices on the Form of Offer and Acceptance (See page 3) by multiplying the quantities with the rates provided and this calculation has to be done separate to get the actual total tendered offer.
Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information

Contents

1Part 3: Scope of Work
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2
1
Description of the service
4
1.1
Executive overview
4
1.2
Employer’s requirements for the service
4
1.3
Interpretation and terminology
4
2
Management strategy and start up.
5
2.1
The Contractor’s plan for the service
5
2.2
Management meetings
5
2.3
Contractor’s management, supervision and key people
6
2.4
Provision of bonds and guarantees
6
2.5
Documentation control
6
2.6
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6
2.7
Contract change management
6
2.8
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7
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7
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7
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7
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7
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8
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9
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9
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9
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10
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10
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10
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11
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13
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13
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13
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15
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1 Description of the service
1.1 Executive overview 

This document outlines the requirements and expectations for the refurbishment of the Vertical Spindle Mill (MPS 265) gearbox units at Medupi Power Station. The primary objective of this refurbishment project is to restore the gearboxes to optimal operational condition, thereby enhancing the reliability and efficiency of the milling plant. This initiative is a critical component of Medupi Power Station’s broader strategy to improve overall station performance, reduce downtime, and ensure sustained energy output in line with national energy demands
1.2 Employer’s requirements for the service
The primary purpose of this project is to contribute directly to Medupi Power Station’s performance improvement targets, specifically achieving a station performance of 92% Energy Availability Factor (EAF), 6% Planned Capability Loss Factor (PCLF), and 2% Unplanned Capability Loss Factor (UCLF). All refurbishment activities must be executed in alignment with these performance objectives. The service providers are expected to deliver high-quality workmanship, adhere to strict timelines, and ensure that the refurbished gearboxes meet or exceed original equipment manufacturer (OEM) standards to support the station’s operational reliability and availability.
1.2.1 Applicable plant area

Below is the list of applicable plant areas to which the works shall be applied.
1.2.2 Applicable Maintenance SOW
Refurbishment of forty (40) Milling Plant Main Gearbox units as and when required, for a contract period of five (5) years. The scope includes:

· Timeous disassemble, transportation and attendance to defects. 

· Provide all necessary tools / software required to perform the above-mentioned duties.
1.2.3 Technical Requirements
The refurbishment work is to be carried out on the mill gearbox with the following details to be considered:

1.2.3.1 Equipment Layout
[image: image1.png]



· The gear unit is a two-stage bevel planetary gear unit with a bevel stage and a planetary stage.

· The drive shaft is positioned horizontally and the ring gear, planetary gearset and output flange operate in vertical axes.

· The ring gear and planetary stage are connected by a toothed coupling. 

· An axial tilting pad plain bearing is mounted at the top of the casing to absorb the axial static and dynamic forces from the pulveriser.

1.2.3.2 Pre-work Activities
· The Supplier shall arrange for collection of the damage gearbox from Medupi stores, and the contact department will be Materials Management.

· Record history of the gearbox (i.e. current nameplate details, condition monitoring information, running hours to date, plant location where it was operating and previous refurbishment work information where applicable). Request the Employer to provide the historical information.

· Note the direction of rotation of both the input and output shafts.

· Inspect and record of external condition (i.e., covers, flanges, breathers etc.).

· Inspect the gearbox and its lubrication system prior to opening for signs of leaks and damage that may require repair or replacement. Take note of the types and makes of pumps, motors, filters, pressure gauges, switches, oil type and anything else that is recommended by the client for testing purposes and prepare them on time. 
1.2.3.3 Disassembly
· Record conditions after removing the top cover (with all components) assembled. Inspect for traces of moisture, contamination etc.

· Disassembly in stages and record all findings at each stage of components removal. 

· The inspections must include photographs and must be conducted with an intention to identify the cause of the failure. 

· Isolate components for detailed assessment and label them accordingly. 

· Prepare inspection report and share it with Eskom for review and acceptance, prior to any repair works. The inspection report to include failure assessment and associated recommendations to prevent reoccurrence. 

1.2.3.4 Detailed Assessment
a) Gears

· Inspect and record any visual signs of damage wear or profile change on gear flanks.

· Perform a 100% MPI of all gear teeth, all indications must be recorded.

· Gear shaft assemblies on worn or damaged gears, should be placed in a press and disassembled. The shaft and bore of the gear should be checked for signs of fretting and corrosion.

· For dismantled gear/shaft assemblies, MPI all keyways and measure and record the dimensions of all keys and keyways.
· Measure ad record the dimensions of the gear boxes and the shaft diameters to check and confirm fits and tolerances.
· If new gears are required and no drawing exists, record face-width, number of teeth, gear types and heat treatment method (through hardened, nitride, carburized, induction or flame hardened).  

b) Bearings

· All bearings shall be replaced, except where Eskom grants an exemption. Such exemptions may be considered if a bearing has completed less than 50% of its L10 design running hours and the condition is deemed ‘satisfactory’ by the original bearing manufacturer’s technical department or a suitably qualified professional.

· Visually inspect and record the condition of the rolling elements and raceways for signs of wear and damage.

· Check the outer races for signs of movement in the bearing bores of the case and for signs of fretting and corrosion.

· Check the wear patterns of the bearing races for indications of misalignment.
c) Shafts

· MPI the shaft with attention to keyways, fillet radii and changes in section of the shaft.

· Check all bearing seats for signs of wear.

· Measure the bearing seats to check fits and tolerances and compare with the selected or specified bearing.

· Check oil seal tracks for signs of damage or wear.
d) Casing and lubrication

· Inspect case joints for presence of paper-like gasket materials.

· Check for condition of all machined faces for damage.

· Check alignment of joint faces with gearbox feet and mounting faces.

· MPI all bearing bores and case feet.

· Dye penetrant test the entire case after cleaning. 

· Where welding took place, MPI all welds.

· Measure all bearing bore diameters and distances of each bore and compare with the drawing requirements.

· Check condition of internal lubrication pipework removed from the gearbox.

· Check oil ways and supply ports cast into casing for signs of blockages and sludge build up.

· Record the details of all fastenings (nuts and bolts), dowels, washers, locking screws, seals and gaskets.

· Re-assemble case (with gasket if required) and tighten all bolts to the manufacturers specified torque.

· Visually inspect all covers, oil catchers, loose bearing housings etc.

1.2.3.5 Replace or Repair Components
The specific scope of replacement or repair shall be finalized upon Eskom’s review and acceptance of the damage inspection report, along with the requisite quality control pre-work documentation (e.g., MPI certificates).
1.2.3.6 Manufacturing Requirements
The manufacturing of gearbox parts must be approved by Eskom, and the applicable standards and design codes utilised for manufacturing must be recorded and included in the Databook. As part of manufacturing related documentation, at least the following must be submitted to Eskom for review:

· Certificates of analysis for all raw materials (e.g., steel for gears, bearings, housing castings).

· Evidence of material testing to confirm mechanical properties and chemical composition.

· Material certificates for all the new components must be made available.

· Manufacturing Process Plans (MPPs) or Routings: Documents outlining the sequence of manufacturing operations, machine settings, tooling requirements, and in-process inspection points for each component.

· Documentation of heat treatment parameters (temperature cycles, soaking times, quenching media) and results (hardness, microstructure) for all manufactured gears.
· Detailed reports from gear measuring machines, verifying gear tooth profile, lead, pitch, runout, and accuracy grades and reference the relevant standard (e.g., as per AGMA or ISO standards)
· Reports from NDT methods i.e., magnetic particle inspection, dye penetrant inspection, or ultrasonic testing for detecting surface or internal flaws in critical components.
1.2.3.7 Testing Requirements
a) Upon completion of assembling, the gearbox shall be prepared for testing. Eskom shall witness the testing process. The test shall include visual inspection of:

· Oil leaks checks,

· Noise level measurements,

· Vibration analysis,

· Inlet and outlet temperature monitoring,

· Filter pressure drop,

· Motor power and speed,

· Common line oil flow rate and

· Specific lubrication points flowrates as per guideline (to be provided by Eskom)

b) The test procedure and test check sheet shall be compiled by the service provider, reviewed, and signed by Eskom prior to any testing work.

c) Vibration levels shall be checked under “no-load” conditions and the results recorded for Eskom. Where a load test is accommodated, it will be a preferred option. 

d) The service provider shall be able to accommodate potential additional requests of lubrication oil analysis and provision of test reports.
1.2.3.8 Surface and Corrosion protection
The supplier shall submit details of corrosion protection measures to protect the gears and casing from deterioration during storage. If a gearbox is to be stored dry for a long period, the use of vapour phase inhibitors (VPI’s) or vapour corrosion inhibitors (VCI’s) is recommended. If the gearbox is to be stored for a period exceeding 12 months, or if there is a risk of inherent moisture or significant fluctuations in ambient humidity, it is recommended that desiccant bags be placed inside the unit to mitigate moisture-related risks.
The supplier must submit details of the proposed coating and preservation method along with material data sheets to Eskom’s corrosion specialists for approval.

1.2.3.9 Information required on bearings
· Bearing numbers, bearing clearance and brand name for all replaced bearings. This information must be documented and submitted to Eskom.

· Any specific tests performed must be documented and included in the final Databook.
1.2.3.10 Transportation
Gearboxes should be transported in such a manner as to prevent damage to the bearings or other gearbox components and to prevent the ingress of dirt or moisture during transportation. It is preferable that suitable vibration monitoring equipment (“G sensor”) be installed for transportation and handling purposes to record any unsuitable handling conditions of the gearbox that can lead to secondary damage or warranty claims.
1.2.3.11 Handover Requirements
· A fully signed Databook for each gearbox refurbished must be handed over to Eskom for record keeping. Hardcopies as well as electronic copies of the gearbox manufacturing Data Book shall be supplied to the Employer with or before the delivery of the refurbished gearbox. This Data Book will be used during on site Quality Control checks to do final Quality acceptance of gearbox delivered. Refurbished gearboxes delivered without this documentation will be rejected. 
· Any damaged spare parts which were replaced with ‘new’, must be returned to Eskom unless otherwise stated by the Eskom’s Materials Management department.
· Operation and Maintenance Manuals: Under specific circumstances the client may request Comprehensive guides for proper installation, operation, lubrication, troubleshooting, and maintenance schedules. The service provider should be able to support on such requests.

· Spare Parts List: A detailed list of recommended spare parts with part numbers.

· All gearboxes shall carry a 24-month warrantee from date of delivery to Eskom Stores (prior installation to the plant), and this warranty shall be overwritten by a 12-month warranty from the day of operating in the plant).  Documentation outlining the manufacturer's warranty terms shall be provided as handover of the refurbished items.

· Traceability Records: Documentation that allows for the tracing of all components back to their origin and associated manufacturing and inspection records.

1.2.4 General Requirements
1.2.4.1 Quality Requirements
The service provider shall operate a Quality Management System (QMS) that is compliant with ISO 9001 standards and aligned with the Medupi Power Station Quality Control and Verification Procedure (Document No. 241-2022339).

The following shall constitute Eskom’s quality requirements:

· The Eskom Engineer and Quality Control personnel shall review the Quality Control Plan (QCP), identify, and mark all intervention points, and formally approve the QCP. This approval shall occur only after the damage report has been accepted and prior to the commencement of any repair activities.

· All quality references and standards cited within this document shall be strictly adhered to throughout the execution of the work.
1.2.4.2 Communication Requirements
· All queries or improvement proposals that may influence the project scope, associated costs, availability of spare parts, potential time delays, or any aspect of the contractual terms shall be formally communicated through the designated Contract Manager appointed by Eskom.

· In instances where execution of any part of the scope is impractical despite all reasonable efforts, or where there is a foreseeable risk of deviation from established standards, a formal concession request must be submitted for review and approval.

· For any QC interventions requiring Eskom personnel to attend the service provider’s repair workshop, the service provider shall issue a formal invitation no less than five (5) working days in advance. This notice period is to ensure adequate preparation by the designated Eskom inspectors. Where the inspector deems necessary to waiver the inspection request, such waiver shall be made in writing.

· All collections will be made from Eskom Medupi Main Stores, this is the same location to be used as a delivery point after refurbishment. 

1.2.4.3 Execution Program and Quoting Requirements
· The supplier shall provide a time-based production schedule to Eskom prior to starting work.

·  A quote as well as full assessment report (failure report) shall be submitted to the Employer (attention of Contract Manager and System Engineers) within 10 working days after the issuing of task order for “strip-and-quote”. 

·  The quote shall contain a detailed cost breakdown of all spares and services required, including a breakdown of the lead time per item as well as total repair work.

·  Only after the quote, assessment report and QCP has been accepted by the Employer, will a task order be issued to proceed with repairs.

1.2.5 Warranty

1. All refurbishments shall carry a 24-month warrantee from date of installation.

1.2.6 General requirements

a) The Employer and Contractor in this scope of work shall commit towards the following:

· Continuous improvement of Medupi Power Station.

· Continuous cost reduction.

· Working together to ensure the Medupi plant availability, reliability and UCLF targets are met.

b) The Contractor immediately reports all injuries as well as any threat to health or safety of which it becomes aware of on the site of the Employer.

c) The contract entered into with the Contractor is non-exclusive and work included in this contract can only be performed upon receipt of a task order.

d) Equipment to be used on site must comply with Medupi Maintenance User Requirements Specifications (240-97020108) latest revision.

e) The Contractor shall complete history data for each refurbishment executed.

f) The Contractor’s performance evaluation shall be done during meetings between the Contractor and the Employer on a monthly basis.

g) Before any work start on site the Contractor is responsible to submit their Safety File to the Employer for review and acceptance.

h) The Contractor shall carry out tasks as described in the scope of work in accordance to agreed program
i) The Contractor will provide with the tender a quality management program in accordance with ISO 9001 or equivalent which will comply with Eskom quality management system.

j) The Contractor will be required to contain spillages and clean up oil/grease spillages caused by the Contractor’s personal and will be held liable for all costs involved.

k) The Contractor shall, as far is reasonably possible, make use of local (Lephalale) manpower to execute the works.

l) All works will be subject to anytime inspection from the Employer.

m) The Contractor shall ensure that damaged plant labelling, including KKS labelling, (because of the Contractor’s works execution) are replaced within a reasonable time period.

n) The Contractor shall ensure the integrity of Plant labelling and that deficiency with regards to KKS labelling is reported immediately

o) All staff brought onto site in connection with the SOW should be able to fully communicate in English.

1.2.7 On-site Support Services

The Contractor shall ensure the following:
1.3 Interpretation and terminology

The following abbreviations are used in this Service Information:

	Abbreviation
	Meaning given to the abbreviation

	BOM
	Bill of Material

	BU
	Business Unit

	C&I
	Control and Instrumentation

	DCF
	Data Capture Form

	DHP
	Dust Handling Plant

	ISO
	International Standards Organisation

	KKS
	Kraftwerk Kennzeichen System

	KPI
	Key Performance Indicator

	NEC
	New Engineering Contract

	OEM
	Original Equipment Manufacturer

	PER
	Pressure Equipment Regulations

	PCLF
	Planned Capability Loss Factor

	PM
	Plant Maintenance

	QCP
	Quality Control Plan

	QMP
	Quality Management Programme

	RP
	Responsible Person

	SHEQ
	Safety, Health, Environment, Quality

	SANS
	South African National Standards

	SOW
	Scope of Work

	UCF
	Unit Capability Factor

	UCLF
	Unplanned Capability Loss Factor


2 Management strategy and start up.
2.1 The Contractor’s plan for the service
The Contractor’s plan must be as per Contract conditions and Employer’s requirements. The Contractor must note that the scope and timeliness will be provided by the Employer.
2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	Monthly
	Medupi Power Station
	Employer and Contractor’s representatives

	Overall contract progress and feedback
	Monthly 
	Medupi Power Station
	Employer and Contractor’s representatives

	Contractual meeting
	Monthly
	Medupi Power Station
	Employer and Contractor’s representatives

	SHEQ 
	Monthly
	Medupi Power Station
	Employer and Contractor’s representatives

	Work management meetings.
	Daily
	Medupi Power Station
	Employer and Contractor’s representatives


Outage Management meetings????
Regular meetings of a general nature may be convened and chaired by the Service Manager as indicated in the table below:
Table 2: Outage Meetings
	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Scope clarification meetings
	From 18 months before start-date of an outage
	Medupi Power Station
	Site Manager, Supervisors, System Engineer, Outage coordinator and Quality Inspectors

	Outage Kick-off meeting
	Just before start-date of an outage
	Medupi Power Station
	Site Manager, Outage Co-ordinator 

	Overall Outage contract progress and feedback
	Daily
	Medupi Power Station
	Employer, Contractor and Supervisors

	Daily outage technical meeting
	Daily
	Medupi Power Station
	Site Manager, System Engineer, Outage coordinator and Quality Inspectors

	Gemba / Safety Plant Walk
	Saturdays/Sundays during Outage
	Medupi Power Station
	Safety Officer

	Safety meeting
	Weekly during Outage
	Medupi Power Station
	Safety Officer

	Assessment meetings
	After completion of each task order
	Medupi Power Station
	Site Manager, System Engineer, Outage coordinator

	Post-mortem meeting
	After outage completion
	Medupi Power Station
	Site Manager, System Engineer, Outage coordinator and Quality Inspectors


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

2.3 Contractor’s management, supervision and key people

2.3.1 Management Reporting
a) The Contractor shall provide reports on repeat failures to the Employer’s Engineer for further analysis.

b) The type of reports, level of detail and frequency of reporting will be mutually agreed by the Employer and the Contractor during the contract negotiations phase of this agreement. These may change from time to time on request by the Employer.
c) The Contractor is to be represented at any ad-hoc meetings that may arise in order to address any production or safety related matters.
2.4 Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.  

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Contractor by the Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract. 
2.5 Documentation control

All governance documents shall be registered and controlled using approved Eskom Document Management Systems (EDMS). Governance documents or technical documents as a minimum shall comply with the following:

· The document ownership must reside within the Business domain

· Document must be unique in its purpose, content and aim.

· The document must be uniquely identified.

2.6 Invoicing and payment
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  
The Contractor shall address the tax invoice to 

invoiceseskomlocal@eskom.co.za
and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

2.7 Contract change management 
Refer to NEC3 TSC Core clause 6(Compensation events), in the event any change to the Contract needs to be managed.
2.8 Records of Defined Cost to be kept by the Contractor
The Contractor is required to keep record and submit proof of all the actuals, to be verified at the completion of the Payment Certificate and assessment, should the Service Manager’s request to do so.
2.9 Insurance provided by the Employer
Below is information with regards to the Eskom Insurance Management Services, for in case the Contractor has any inquiry: 

	Names & Surname
	Contact details
	e-mails address

	Mr Krishan Chaithoo
	+27 11 800 4455
	ChaithK@eskom.co.za


2.10 Training 

The Contractor shall attend safety trainings and awareness provided by the Employer as and when required basis.

All training related to the scope, shall be provided by the Contractor - e.g., working at heights, laser alignment etc.

The Contractor shall train its employees on proper understanding of the plant and on the technical aspects of executing their work.
2.11 Design and supply of Equipment

Equipment supplied must always be in safe working order, irrespective whether the equipment is supplies by the Employer or Contractor. Regular maintenance must be done on all equipment used to execute the service required.
2.12 Things provided by the Contractor???
2.12.1 Equipment

The Contractor shall provide the following equipment with required authorised operators on an as and when required basis:

a) Cherry Picker

b) Forklift (min 10ton).

c) Bobcat.

d) Mobile crane with required fittings (90 ton)

e) Telehandler (3ton)

f) Lifting equipment and lifting tackles

g) Any other equipment, tools, etc. as proposed by the Contractor and agreed by the Employer.
The Contractor will only provide the equipment for the duration as instructed by the Employer.
The Contractor shall ensure the above-mentioned equipment is readily available on site when required. The 90ton crane should be available on site within four days of the Contractor receiving notification or identifying the need thereof.

The Employer may (at the Employer’s discretion) provide some equipment, tools, etc. to the Contractor, providing that the Contractor uses suitably
2.13 Management of work done by Task Order

· A Task Order starting with 45* series number will be issued to the Contractor at the beginning of every month for the service. 

· The Contractor must respond to the task order with the programme. 

· The Contractor will be required to provide daily updates of the works as per agreed programme
· In the case of emergency repairs outside the SOW, different Task Order will be sent to the Contractor for the works. Respond to the issued Task Order must be dealt with as per secondary option X19 of the agreement.
3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

All Contractor employees shall comply with the Medupi Maintenance Contracts User Requirement Specification, including non-use of cell phones in restricted areas, adherence to Eskom’s life-saving rules, adherence to Generation Occurrence Management Procedure, No Smoking Policy, etc.
The Contractor shall ensure:
· All employees are medically, physical, and psychologically fit to perform the Works.
· Compliance with Eskom’s SHE policy, procedures, standards, guidelines, specifications, and site regulations. Employees shall have a valid medical certificate of fitness specific to the work to be performed.
· Employees are informed of hazards identified in the risk assessment before commencement of Works. The Method Statement shall also be communicated to the employees on this work activity before commencement of Works.
· The emergency rescue plan shall also be communicated to personnel undertaking the Works.
· All safety and health related incidents around site or working areas and threats that pose a danger to one’s life or health are immediately reported.

· Sufficient health and safety information as well as resources are made available.
· All employees undergo safety induction on-site.
· All power tools will be inspected as and when required.
· Prescribed PPE for the specified Works shall be always worn. The provision of PPE shall be the responsibility of the Contractor.
· Correct site drawings are obtained and communicated to the employees undertaking the Works.
· The Contractor shall comply with the health and safety requirements contained in Act No 85: Occupational Health and Safety Act & Regulations.

· The Contractor shall be required to do safety induction prior to start any work on site.

· Before any work start on site the Contractor is responsible to submit their Safety File to the Employer for review and acceptance. The Contractor’s safety file must be approved before any work commence on site.

3.2 Environmental constraints and management

The Contractor shall comply with the environmental criteria and constraints stated in Medupi Power Station Environmental Requirements for Contracts and Suppliers Procedure.

The Contractor shall ensure:
· Appropriate measures shall be undertaken to minimise the generation of dust from work activities.
· All environmental incidents must be reported.
· The work area is kept clean, tidy, and free of waster/rubbish. Waste shall be disposed of in designated bins

· Adherence to Water Use License (WUL 27086983) and Regulation 704 of the National Water Act (Act 36 of 1998).
· Plant and machinery shall be equipped with drip trays. Oil refills for plant and machinery shall take. Place in designated areas

3.3 Quality assurance requirements
The Contractor shall comply to the requirements of ISO 9001 Quality Management Systems
3.3.1 Quality control 

a) The Contractor has to ensure that all contractor’s measuring and testing equipment are calibrated in accordance with Medupi Power Station Test Equipment Calibration User Scope of Work Specification (240-94144946) at all times and proof thereof must be readily available.

b) The Contractor shall utilise the Employer’s quality documentation management system and processes. The Contractor complies with the applicable quality standards and requirements relative to the required scope of service.

c) All Quality References and Standards as stipulated in this document will be adhered to.

3.3.2 Quality assurance 

The Contractor shall provide a complete Quality Assurance plan in accordance with the requirements of ISO 9001: 2015 to the Employer for approval. This plan must ensure an integrated quality service as part of the contract. Execution of all quality related activities, including inspection and test plans compilation and execution and all quality related record keeping is part of the Contractor’s scope of work.

The Contractor shall always ensure that workmanship is of a standard that is acceptable as the best practice of the particular trade involved and as stipulated in written standards of recognised organisations or institutions of the respective trades except as exceeded or qualified by the specifications. The Employer shall determine the acceptability of workmanship.
4 Procurement
4.1 People

4.1.1 Minimum requirements of people employed
The Contractor shall utilise / provide skilled and suitably qualified staff as governed by Medupi Maintenance Contracts User Specification Requirements with current experience in the following:

a) Quality Management Control and Assurance as per ISO Standards.

b) Staff must meet minimum requirements of Eskom job descriptions, with additional requirements specified.

c) Occupational Health and Safety Act 85/19 and (SHE) Standards.

d) Procedure writing.

e) Familiarisation and adherence of Employer’s SHE goals and initiatives.
Note: All artisans and supervisors should be trained and authorised as Responsible Persons (RP) in terms of Plant Safety Regulations. This training will be provided by the Employer within 6 months of contract award date. Authorization of the persons as RPs will be through the Employer authorization committee within 6 months of theoretical training and thereafter RPs will be expected to undergo re-authorization every two years.
4.1.2 Skills required???
Pricelist: Manpower Requirements; shows a list of required manpower and estimate hours per month for the period of 60 months. The contractor is to provide the applicable rates with the tender prior to negotiations.

The Contractor is required to have the following skilled personnel available to respond to Medupi power Station daily:

a) Site Manager- This function will include the quality control (QC) and supervision functions.

b) Supervisor- This function manages the day-to-day activity supervision functions.

c) Secretary Data capture- Must meet minimum requirements of Grade 12 plus Certificate in business administration, Drivers Licence, and with additional requirements specified.

d) Safety Officer-This function will include Safety, Health, Environment and Quality.

e) Planner- Must be proficient in both Primavera and Microsoft Project. Integration of programs with other contractors will be a core function.

f) Quality Inspector- Must meet minimum requirements of Certificate in Quality Management/ Assurance and a minimum of 2 years works experience.

g) Artisans- This function includes Mechanical Fitters, Welder, Boiler Maker and Rigger and pipe fitter.

h) Mechanical Technician- • National Diploma or other equivalent Tertiary Engineering Qualification in Mechanical Engineering.

i) Semi-Skilled- Must meet minimum requirements of Grade 12, Drivers Licence, and with additional requirements specified.

j) Spares coordinator- Must meet minimum requirements of Grade 12, Driver licence (code 8), Store keeping certificate, certified to operate forklifts, overhead cranes and lifts, with additional requirements specified.

k) Mobile crane operator- Must have a code 14 license, forklift license, cherry picker, telescopic handler (telehandler) and mobile crane license.

l) Any other resources, crafts or trades deemed suitable by the Contractor and accepted by the Employer.

m) The Contractor however remains accountable for ensuring that Contractor’s employees and resources are capable of delivering quality services and materials to the satisfaction of the Employer.

n) An organogram of the proposed structure and personal which the contractor deems required, must be shared, discussed and agreed upon between the Employer and the Contractor.

4.1.3 BBBEE and preferencing scheme

The Employer requires the Contractor to achieve a Broad Based Black Economic Empowerment Recognition Level (B-BBEE Recognition Level) of 4 (the “Required B-BBEE Recognition Level”) within six months from date of Contract Award in terms of Eskom’s Directive “Implementation of Eskom’s Black Economic Empowerment Strategy ” and Standard “Application of the Broad Based Black Economic Empowerment Codes of Good Practice within Eskom (32-1034)”. 

Eskom’s policy is to maximise purchases from Black or Black Empowering Enterprises (BEE’s) whether Black Woman-owned, small or Large Black or Black empowering suppliers. The purpose is to promote entrepreneurship in black communities and give black business access to the mainstream of business opportunity. 

4.1.4 Social Development Localization and Industrialization (SDL&I) 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SD&L requirements in accordance with and as provided for in the Contractor’s SD&L Compliance Schedule. The Contractor to provide proposed skill development target on the table below:

	Skills Type
	Entry Level
	Output
	Tenderers Proposal

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above stated SD&L criteria. The Contractor shall submit monthly/quarterly SD&L report to the Service Manager.  The SD&L report template will be provided to the Contractor by Service Manager.
The Contractor’s failure to comply with his SD&L obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract. The Contractor shall submit a bond equivalent to 2.5% of the Contract Value and shall only be released to the Contractor upon fulfilment of all SDL&I Obligations.
LOCAL TAXI’S WORKERS TRANSPORTATION PERMIT??????
4.2 Subcontracting
4.2.1 Preferred subcontractors

Eskom will do business with the suppliers that are prepared to sub-contract 30% of the contract value to EME or QSE’s that are at least 51% Black Owned from rural/underdeveloped/township.

4.2.2 Subcontract documentation, and assessment of subcontract tenders

a) The Contractor submits the proposed contract data for each subcontracting for acceptance to the Project Manager. 

b) The Contractor prepares s subcontracting document as according to the NEC Contract. 

c) The Contractor must inform the Project Manager when intending to subcontract some of the works from the contract scope.

d) The Contractor takes note that their Subcontractors Safety Files will be accepted by the Contractor Safety Manager before it will be handed to the SHE practitioner/Officers for verification of compliance before any work commence.  Proof of acceptance by the Contractor Safety Manager needs to be in the Safety file when handed over to SHE Practitioners for verification.

e) The Contractor only employs qualified sub-contractors 

4.2.3 Limitations on subcontracting

A supplier awarded a contract may not subcontract more than 25% of the value of the contract

to any other entity that does not have an equal or higher B-BBEE status level of a contributor than

the supplier concerned unless the contract is subcontracted to an EME that has the capability and

ability to execute the subcontract.

4.3 Plant and Materials???
4.3.1 Specifications
a) The Contractor shall be required to provide tools required for fault finding, inspections, repairs, maintaining, replacing, and fitting as well as commissioning.

b) Any damage caused to existing spares is repaired by the Contractor at his own cost prior to take over.

c) The Contractor shall be required to provide all relevant hand tools for the trade.

4.3.2 Contractor’s procurement of Plant and Materials

Replacement materials/components will be kept as the Employer’s Inventory/stock and issued as stock items when required. The Contractor must inform the Employer immediately of any constraints experienced during the procurement process of plant and materials whenever required to procure any materials.
4.3.3 Plant & Materials provided “free issue” by the Employer
Both parties shall agree if there is any Plant and Material that the Contractor require to execute work. All other Plant and Materials are to be provided by the Contractor.
4.3.4 Cataloguing requirements by the Contractor
The Contractor shall be responsible to Fill in the appropriate Data Capturing form (DCF) to capture the information for the changes or new spares. Updates on the cataloguing and SAP systems will be done by the Employer but the Contractor will be responsible to drive the updates and give monthly feedback to Engineering and Maintenance on the progress made. The Format of the reporting will be agreed with the Employer.

5 Working on the Affected Property

5.1 Employer’s site entry and security control, permits, and site regulations
The Entry to site is only approved once the following minimum requirements are adhered to: 

1) The Contractors Safety file is to be approved by the Employer’s Safety department.

2) Site-specific induction is to be done by all personnel.

3) Acceptance of this tender is subject to the condition that both the contracting company’s management and its employees will provide Eskom with a clear criminal record not older than thirty (30) days from a reputable screening company. If the principal contractor appoints a subcontractor, the same provisions and measures will apply to the subcontractor. Acceptance of the tender is also subject to the condition that the contractor will implement all such security measures for the safe performance of the work as required in the scope of the contract. Should the awarded contractor fail to comply with the criminal record check process requirements and/or critical staff identified as part of the contract, failing the screening requirements, the Employer may terminate the contract

5.2 People restrictions, hours of work, conduct and records
All work will be coordinated by the Employer. Working times can be subject to change, the Employer will inform the Contractor well in advance.

The Contractor will align his operating shifts to that of the Employer’s shift cycle.

1) Normal working hours is:

a) Monday to Thursday 
07:00 - 16:15(30 minutes lunch)

b) Friday:


07:00-12:00(No lunch)

c) Saturday & Sunday
Overtime




2) All Timesheets are to be kept for records purposes i.e., man-hours worked safely etc.

3) Overtime to be approved by the Service Manager

4) Daily time sheet must always be kept up to date of normal and overtime worked.

5) All overtime worked must comply with Eskom rest period requirements

5.3 Health and safety facilities on the Affected Property

There is a medical station on site and a fire and rescue service for assistance with serious incidents and treatment of all serious injuries during normal working hours. Emergency services are available during normal working hours by dialling this phone number 078 100 5614/ 014 762 6911 (fire and rescue) and also available after hours or else contacting the Electrical Operating Desk (EOD) at 014 762 6491   However, the Contractor is expected to handle all minor incidents in-house by providing a first aider and a first aid kit.  
The Contractor must familiarise themselves with the emergency procedure which will be provided by the Employer.
5.4 Environmental controls, fauna & flora

The Contractor shall comply with the environmental procedure and polices applicable to Medupi Power Station. The Contractor shall prepare an environmental management plan relating to their activities that will be carried out. The environmental management plan shall be based on, amongst others, Eskom Medupi Power Station’s OEMP and any other applicable environmental legislation. The environmental management plan must include all the aspects and impacts relating to the activity and address the principle of continual improvement.

Eskom Medupi Power Station shall issue non-conformances where there are deviations from Eskom Medupi Power Station Procedures and any other environmental requirements. Method statements shall be submitted for approval by the Eskom Medupi Power Station Senior Environmental Advisor, prior to commencement of and activity. Non-conformance and incident reporting and investigations shall be done by the partner, such reports must include but not limited to the following information:

· The cause of the non-conformance/incident

· The proposed actions to correct and prevent recurrence
5.5 Cooperating with and obtaining acceptance of Others

Proper co-ordination and work planning must be done when working in any area where others are performing work or activities.  Interfacing may be required with the Contractors.
5.6 Records of Contractor’s Equipment

1. The Contractor to declare all equipment and tools via a pre-set-up list at the main entrance, where removal permit will be issued by Security personnel.

2. The Contractor needs to have a list of inventories of their equipment on site.  

3. Proof of site entrance needs to be provided before equipment can be removed from site.

4. The Contractor shall ensure that there is a process in place to manage his equipment and tools. The statutory inspections and testing shall be done according to the requirements of the law. 

5. The equipment shall be inspected as per the requirements by the law. The small equipment and tools that are used daily by the cleaners shall be marked with unique codes and signed in and out by the employee using them. 

5.7 Equipment provided by the Employer
Equipment provided by the Employer is to be signed out on the tools register and returned in a serviceable condition.

5.8 Site services and facilities
5.8.1 Provided by the Employer
Sanitary services, water, compressed air, and electricity shall be provided by Eskom at fixed points on the plant. There is also a tuck-shop on site, but both only operate on weekdays and are for the Contractor’s own cost
5.8.2 Provided by the Contractor
The Contractor is to supply all the personal protective equipment, transport, accommodation, tools, equipment, and consumables to perform all the required tasks on site.
5.9 Control of noise, dust, water and waste 

Employees to wear safety ear protection when working at the plant where the noise level is more than 80 db.

5.10 Hook ups to existing works

Hooking up on heights is a non-negotiable lifesaving rule of Eskom, Medupi Power Station applies Zero Tolerance to non-compliance of the rule or any other lifesaving rule. The same disciplinary process and procedure will be followed when any of the lifesaving rules have been breached.
5.11 Tests and inspections

5.11.1 Description of tests and inspections
The test and inspection to be carried out by the Contractor, the Employer must be informed in advanced.
5.11.2 Materials facilities and samples for tests and inspections 
The materials facilities and samples for test and inspection to be carried out by the Contractor, the Employer and others will be determined and communicated by the Employer when the Contract commences.
6 List of drawings

6.1 Drawing issued by the Employer 
� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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