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ETHEKWINI WATER AND SANITATION UNIT 

___________________________________________________________________ 

BLACKBURN TO PHOENIX 1: 

 CONSTRUCTION OF A 6.6KM, 4.5MM THICK, GRADE X42, CONTINUOUSLY 

WELDED STEEL GRAVITY MAIN LOAD SHIFT PIPELINE: WARDS 102, 35 & 48 

CONTRACT NO. 30583-5W 

___________________________________________________________________ 

12 JUNE 2025 

RESPONSE TO TENDER QUERIES 

Query 1:  
Can you kindly advise page 71-94 is missing on the tender document the bill of 
quantity? 
 
Answer to query 1:  
The BOQ is available in excel format is available on eThekwini Municipality’s tender 
website (https://www.durban.gov.za/pages/business/procurement) 

 

Query 2:  
Can the drawings be made available? 
 
Answer to query 2:  
The drawings have been uploaded and is available on eThekwini Municipality’s 
tender website (https://www.durban.gov.za/pages/business/procurement) 

 

Query 3:  
Please advise me where to get tender documents so I can bid? 
 
Answer to query 3:  
Documents can only be obtained in electronic format. Documentation can be 
downloaded from the National Treasury’s eTenders website or the eThekwini 
Municipality’s Website. 
• https://www.etenders.gov.za/   
• https://www.durban.gov.za/pages/business/procurement  
 

 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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Query 4:  
Having reviewed the tender for a Contractor, may I please bring the following to your 
attention; 
  
• The Tender makes reference to the CIDB Standard Conditions of Tender 

Annexure F of 2015- these Conditions have been superseded by CIDB Standard 
Conditions of Tender Annexure C of 2019. 

• The designations Contracts Manager, Site Agent and Foreman are not in 
accordance with the Construction Regulations 2014, Regulation 8. 

 
 
Answer to query 4:  
• The procurement document was prepared in accordance with the latest template 

made available by the SCM department. The statement regarding CIDB 2019 
Annexure C is noted and will be relayed to the SCM committee for future 
amendments to bid documentation, this will be reflected in the addendum 
document after adoption by the committee.  

• As per Construction regulations 8: The duty of the contracts manager is to 
manage all construction work on site and ensure Health and safety compliance. 
In order to perform engineering work by managing the site-specific construction 
work, he must have the necessary qualifications and experience applicable to the 
scope of work. The criteria outlined in the document for the key personnel, has 
been structured to suit the scope of work applicable to continuously welded steel 
pipelines. This also applies to the site agent and foreman. 

 

 

Query 5:  
Please kindly send an Electronic BOQ? 
 
Answer to query 5:  
The electronic BOQ I excel format can be downloaded from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. 
• https://www.etenders.gov.za/   
• https://www.durban.gov.za/pages/business/procurement  
 

 

Query 6:  
Please would you send me a copy of the Site Attendance Register for this tender for 
the meeting held on 26 May 2025? 
 
Answer to query 6:  
This is available in Annexure 2 on this document. 

 

Query 7:  
Will the section with the C9 route commence last in the programme? And there is 
quite a difference between the finished ground levels and the natural ground levels 
so the bulk works will be done by others? Is that why there is a long duration, and 
are we restricted with servitude? 
 
 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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Answer to query 7:  
Yes, as an instruction and as per PS42, the works must be programmed such that 
construction starts from Phoenix 1 section first and C9 corridor is constructed last, 
to allow ETA enough time to get the platforms done in time. Yes, the bulk earthworks 
will be done by Ethekwini Transport Authority (ETA), but if there is a significant delay 
on their part, the pipeline will be constructed to natural ground levels. 
There is no limitation with servitude as most of the route is greenfields owned by 
eThekwini and the remainder is Municipal roads, besides the two DOT road 
crossings. 

 

Query 8:  
In terms of trench lengths, is there a restriction on the roads or can we open up as 
much as possible? 
 
Answer to query 8:  
There is a limitation on the trench length, this is stated in the document, refer to 
clause PS.25- No more than 40m of trench shall be opened in advance of and after 
pipe-laying operations within the road section. In the green field area where the 
working space is not conflicting with the daily use of traffic and pedestrians, the open 
trench can be increased to 100m.   

 

Query 9:  
Please could we request dimensions for the pipework relating to the scour valve 
details and which type of discharge to price. (Drawing No. 60440 Sheet 22) 
 
Answer to query 9: 
Refer to the drawing no. 60440 (Sheet 1-16) for the type of discharge (headwall/ 
stormwater), a 20m distance to the discharge points can be considered when 
pricing, distance will be confirmed on site during construction. 

 

Query 10:  
May you please send through BOQ document for Tender no: 30583 -5W Blackburn 
to Phoenix 1: Construction of a 6.6km, 4.5mm Thick, Grade X42, Continuously 
Welded Steel Gravity Main Load Shift Pipeline: Ward 102, 35 & 48, it has not been 
made available on portal as pdf for inking. 
 
Answer to query 10: 
Kindly convert the excel BOQ that is on the portal to pdf, should you require pdf 
version. 

 

Query 11:  
Is there pipe available at stores or should we price to supply?   
 
Answer to query 11: 
Provision has been made in item 4.1-4.3 of the BOQ for Collection of pipes from 
Hammarsdale Reservoir pipe yard. However, should there be no / insufficient stock 
available at the time of construction then pricing for purchase of the pipe as per item 
4.4 is applicable. 
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Please acknowledge receipt of this notice by signing and returning this document, as part of 

a tender document on or by Friday, 20 June 2025. 

________________________________________________________________________________ 

 

 
Name of Authorized Signatory    ……………………….…..……. 

Tenderer’s Signature     ……………………….…..…….. 

Name of Firm    ……………………….…..…..…  

Date     ………………………..…..…..… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Company Stamp 
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ANNEXURE 1:  

MINUTES OF CLARIFICATION MEETING 
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Blackburn to Phoenix 1: Construction of a 6.6km, 4.5mm Thick, Grade X42, 

Continuously Welded Steel Gravity Main Load Shift Pipeline: Ward 102, 35 & 48. 

(Contract No. 30583-5W) 

                                  

 TENDER CLARIFICATION MEETING MINUTES 

 

 

             Date:  26 May 2025      
 

 Time: 10h00  
 

 Venue: Blackburn Reservoir Site 
 

 Attendance:  

 

Name Representing Key 

Roxanne Canny eThekwini Water and Sanitation RC 

Dhiveshni Naidu eThekwini Water and Sanitation DN 

Contractors (Refer to Attached Attendance Register) 

 

1 General 
 

1.1 DN welcomed contractors to the meeting and introduced RC and herself whom conducted the 
meeting. 
 

1.2 The attendance register was distributed and sent around for completion.  

 

2 Technical and Contractual 
 
DN explained following key technical and contractual details:    

 

2.1 Technical 

 

• Scope of Work 

  

▪ This tender is for the construction of a continuously welded steel load shift 

pipeline from Blackburn Reservoir to supply the Phoenix 1 lower-level area.  

▪ The load shift pipeline is Grade X42 and 4.5mm thick with the following 

diameters and lengths: DN500 3.8 km, DN400 0.4 km, and DN300 2.4 km.  

▪ The pipeline traverses through Municipal Wards 35, 48, and 102, and through 

the proposed Go Durban C9 corridor.  

▪ The load shift pipeline route starts at the existing Blackburn Reservoir outlet 

chamber, and traverses along the proposed Go Durban C9 corridor towards 

the M41 Highway where it crosses through means of a pipe jack towards 

Flanders Drive. The proposed pipeline traverses along Siphosethu Drive 
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towards the Phoenix highway along the centre of the left-hand lane due to 

numerous electricity cables on the verge of the road. 

▪ General clearing along the pipeline route.  

▪ Conventional open trench excavation along the greenfield, gravel, and tarred 

roads, allowing for shoring and bracing if necessary, bedding, pipe laying, 

welding, wrapping, and backfilling; 

▪ Collection from Hammarsdale Reservoir pipe yard ± 45km from the site or 

purchase of grade X42 x 4.5mm thick plate x 9.144m long steel pipes, should 

they not be available from the pipe yard. Purchase of 4.5mm thick plates x 

500mm, 400mm, and 300mm Ø grade X42 steel pipes, protection/handling, 

transporting, and off-loading to site.  

▪ Two pipe jacks along the Department of Transport Roads, M41 Highway and 

Old North Coast Road, by means of an 1117mm Ø concrete sleeves- consider 

DOT wayleave specifications when pricing the BOQ. 

▪ Construction of 10 No. scour valves  

▪ Construction of 11 No. air valves  

▪ Construction of isolation valves 

▪ Testing of water main. 

▪ Approximately 8 Tie-ins , 7 which is into existing pipelines for rezoning 

purposes and 1 outside Blackburn reservoir as indicated on drawings. 

▪ Reinstatement along pipeline route. This is of all road surfaces, paved areas, 

fences and other items as indicated and as required on site.  

▪ Such other works as may be deemed necessary by the Engineer for the 

completion of the project. 

▪ Supervision, Supply and Installation of Cathodic Protection- design was 

already done and the report will be made available to you. 

 

• Specific Technical Considerations 

 

▪ Works will be taking place in an established community and consideration must 

be made when construction encroaches private property and existing services. 

▪ A Project Steering Committee (PSC) will be established to assist with 

communication between property owners in Wards 35, 48, and 102. The 

successful contractor must liaise closely with the community/private property 

owners in conjunction with the PSC and Community Liaison Officers (CLOs). 

Please refer to Additional conditions of contract which makes reference to the 

commencement date, which may occur only after the appointment of ISD, and 

establishment of the labour desk and PSC committee. 

▪ It is important to note that the project area has a number of critical services that 

the awarded Contractor will encounter during the construction of the new gravity 

pipeline. These critical services amongst other services include: 

• High Voltage/ Medium Voltage eThekwini powerlines below and above 

ground; and 

• Optic fibre lines by telecommunication service providers. 
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▪ Construction and commissioning of the new pipeline may possibly be co-ordinated 

with the construction of the intersecting Go Durban C9 route. The contractor is to 

set up the programme such that the commencement of the workfront is to start on 

the developed area from Phoenix to Blackburn reservoir. Since the two projects 

intersect, the contractor is to programme the works to construct along the C9 

Route last. It must be noted that if ETA faces further  delays by award stage, such 

there their timeline is not inline with ours, then the C9 go-durban route will be layed 

to natural ground level (this design drawing and confirmation will be made 

available to the awarded contractor). 

 

2.2 Contractual and Evaluation 

 

• The total contract period for the project is 795 days, from commencement to practical 

completion, not including special non-working days as specified in the tender document   

• CIDB grading for the contract is 8CE or higher. 

• Evaluation - A 90/10 Price Preference Point system will be used with a 60-points quality 

threshold. Tenderers are to provide all the necessary information required for 

evaluation. Ensure that all returnable documents are completed properly, and all 

supporting documentation is attached as part of the submissions. During the evaluation 

process, the committee will not make any assumptions, hence tenderers will only be 

evaluated on what has been submitted. 

• Previous Client References: Tenderers are to submit copies of signed completion 

certificates for all projects submitted. 

• Contract Participation Goal (CPG): There is a 30% requirement for CPG. A local 

business desk will be formed by the PSC, where the Contractor may source local 

businesses within Wards 35, 48, and 102, to achieve the CPG requirement. The CPG 

Implementation plan (as per the additional conditions of contract) must be submitted 

within 7 days from commencement of the contract 

• Local labour: It is required that a minimum of 50% of the unskilled labour force be 

sourced from the local wards 35, 48 and 102. A labour desk will be established by the 

PSC to assist the awarded Contractor. 

• The CLO will be identified by the Ward Councillor and employed by the successful 

Contractor. CLO shall be paid twice the local labour rate, as specified in the tender 

document. 
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2.3 Bill of Quantities 

 

• Construction shall take place within a 9 m working strip along the pipeline route, and 

3m for restricted spaces. The working strip shall cover provision for a pipe laying 

platform, an access road, excavation stockpiles, pipe storage strip and pipe storage 

mounds alongside the trench for pipe laying operations.  

 

2.4 General 

 

• Tender Closing Date: Friday, 20 June 2025 at 11h00 – Hard copy submissions should 

be delivered via the Tender Box in the foyer of the Municipal Building 166 KE Masinga 

Road, Durban. It is required to also make an electronic submission via SSS. Bidders 

must ensure that the hard copy and electronic submission are the same, failing which 

the submission will be deemed invalid. Bidders are responsible for resolving all access 

rights and submission queries before the tender closing date. For SSS Queries refer to 

the document to Contact: Lindo Dlamini: Tel: 031-3227133/031-3227153 email: 

supplier.selfservice@durban.gov.za. 

• Queries following this meeting: We would prefer if you direct your query via email before 

or on the 5th of June 2025 so that it can be documented. We will then acknowledge 

receipt and post the response on eThekwini website by 12 June 2025. If you do not 

receive acknowledgement from us, you can contact us telephonically. 

 

3 CLOSING: DN closed the meeting. 
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ANNEXURE 2:  

SITE ATTENDANCE REGISTER FOR CLARIFICATION MEETING 

 
















