SBD4
with any person who is employed by the procuring institution? YES/NO

2.21 If so, furnish particuiars:

2.3 Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlfing interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

1, the undersigned,
(g E= 12T T SR in
submitting the accompanying bid, do hereby make the following
statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

disclosure is found not to be true and complete in every respect;

3.3  The bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
contract.

3.6 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring

Joint venture or Conscriium means an asscciaticon of persons for

2

the purpnse of combining thelr sxpertise, property, capital,
efforts, skill and knowledge in an zctlvity for the exscution of a
contract




3.6

SBD4

institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution: and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

| am aware that. in addition and without prejudice to any other remedy
provided to cocmhat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition
Commission for invastigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business
with the public sector for a period not exceeding ter: (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legistation.

{ CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS
1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Sgnmure L, o

Position Name of bidder
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APPOINTMENT OF A CONTRACTOR FOR DESIGN,
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SAPS SCM B € 1.1 Form of Offer and Acceptance

C 1.1: FORM OF OFFER AND ACCEPTANCE

Tender* no: 79/1/9/1/28TB(23)

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: APPOINTMENT OF A CONTRACTOR FOR DESIGN, SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF INVERTOR BATTERY BACKUP / SOLAR SYSTEM IN WESTERN CAPE PROVINCE
REGION ONE (01) FOR THE PERIOD OF THREE (03) YEARS

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compltance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data,

THE OFFERED TOTAL OF THE PRICES:

Rand (in words):

Rand in figures R
{excluding VAT)

Rand in figures R
(inclusive of VAT)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

SIGNED FOR THE TENDERER;
) Capacity Name and surname of
Signature representative Date
Name and address of
Tenderer:
WITNESSED BY:
Signature Name and surname of witness Date

Page 1 of 3
Effective date: JANUARY 2022 Version® 1,0




~ SAPS SCM _ € 1.1 Form of Offer and Acceptance

Tender no: 19/1/9/1/28TB(23)

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)

Part 2 Pricing data

Part 3 Scope of work.

Part4 Occupational Health and Safety, site information, drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part
of this form of offer and acceptance, No amendments to or deviations from said documents are valid unless contained
in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any bonds, guarantees, proof of insurance and any other documentation to he provided in terms of the conditions of
contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, on the date when the Tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the Tenderer
{now Contractor} within five (5) working days of the date of such receipt notifies the Employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

SIGNED FOR THE EMPLOYER:

. Capacity Name and surname of
Signature representative Bate
Name of Organisation: South African Police Service
Supply Chain Management
Address of E;;itr?aBag X254
Organisation: 117 Cresswell Road
Silverton
WITNESSED BY:
Signature Name and surname of withess Date

Page 2 of 3
Effective date: JANUARY 2022 Version: 1.0




SAPS SCM C 1.1: Form of Offer and Acceptance

Tender no: 19/1/9/1/28TB(23)

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:
Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

Page 30of 3
Effective date: JANUARY 2022 Version: 1.0




SAPS SCM.__ - Gl2-Gontract Date- {GCC {2004y 1% Edition—2004  —

C1.2: CONTRACT DATA- (GCC (2004) 1t EDITION: 2004)

CONTRACT DATA FOR FOR DESIGN, SUPPLY, DELIVERY,
INSTALLATION & COMMISSIONING OF INVERTER BATTERY

BACKUP/SOLAR SYTEME POWER IN POLICE STATIONS

Tender no:

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2004) [hereinafter referred to as
GCC 2004], published by the South African Institution of Civil Engineering, is applicable to this
Contract.

CONTRACT SPECIFIC DATA

The following contract specific data; amendments; additions; or omissions are applicable to this
Contract.

CLAUSES

Compulsory Data

1.1.14

“Employer’ means the Government of the Republic of South Africa in its South African Police
Service.

1.2.2

The addresses of the Employer, where the Employer shall receive notices, are as follows:

Physical Address:
117 Cresswell Rd
Silverton

0127

Postal Address:
Private Bag X254
Pretoria

00071

Facsimile: 012-8417495

Telephone: 012-8417070

1.1.15

The name of the Engineer is: Colonel Mulaudzi / SWJ GROBBELAAR

122

The address of the Engineer, where the Engineer shall receive notices, are as follows:
Physical Address:

17 Cresswell Rd

Silverton

0127

Postal Address:
Private Bag X254
Pretoria

0001

Facsimile; 012-8417495

s

Telephone: 012-8417070

1.1.21

Not applicable to this Contract

Page 1 of 12
Effective date February 2022 Version: 1.0



SAPS SCM " - L£1.2: Contract Data- (GCC (2004} {5 Edition. 2004
Tender no:
1.1.24 Omit reference to “telex, telegram, cable, electronic communication” and “or any like
communication”
1.1.25 Add the following Clause 1.1.25
“Value of Works” means the value of Works certified by the Engineer as having been
satisfactorily executed and shall inciude the value of the work done, the value of the materials
and/or goods and Contract Price Adjustments.
1.1.26 “Contract Sum” means the total of Prices provided for in the Agreement made in terms of the
Form of Offer and Acceptance.
1.6 and | The special non-working days are public holidays, Saturdays, and Sundays
3.8
1.6 The year end break commences on 16 December until the first working Monday of January of the
succeeding year.
23 1. InClauses 6.2; 11.2; 36.1; 36.2; 39.2:42 2: 43.2: 50.1; 53.3.2 and 54.4.3 all referance to the

word "Engineer” must be replaced with the word "Employer”, as the Employer has in terms of
such Clauses retained its authority and has not given a mandate to the Engineer and the
Employer shall therefore sign all documents in relation thereto,

2. Clauses 36 2, 37.1, 40.3; 41.1; 48.5, 40.10; 51.4, and 52.1 shall be amended as follows to
indicate the limitation on the Engineer's authority in respact thereof;

Clause 35.2 —amend to read as follows:
"... (herein referred to as a "Varlation Order") by the Employer...any confirmation in writing of
such oral order given by the Employer.. The Contractor shall, as soon as possible... confirms

It in writing to the Employer...and such order in writing Is not contradicted in writing by the
Emplayer...."

Clause 37.1 ~ amend to read as follows:

“The value of the variations ordered the Empioyer... Provided that, failing agreement with the
Contractor, the Engineer shall determine the rate or price in accordance with the aforegoing
principles, obtain approval from the Employer, notify the Contractor in writing..."

Clause 40.3 — amend to read as follows:

“...unless such instruction is in writing, duly approved by the Employer, states explicitly.,.”

Clause 41.1 — amend to read as follows

“... said performance has actually taken place and may be extended by the Employer at his
discretion.”

Clause 48.5 — amend to read as follows:
* Unless otharwise provided in the Contract, the Emplayer shall...as read with Clause 48.2,

and deliver to the Contractor its written ruling on the claim.. thereof allowed by the
Employer.. s0 agreed between the Contractor and the Employer. .. If, before the Employer's

ruling on the whole claim...”
Clause 49.10 - amend to read as follows:

“...The Employer shall within 14 days issue to the Contractor a Final Payment Certificate...”

Page 2 of 12 «F>
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SAPS SCM

Tender no:

(1.2: Contract Data- {GCC (2004): 15t Edition: 2004

Clause 51.4 — amend to read as follows:

“...the Employer shall issue to the Contractor a Certificate of Completion; Provided that the
Employer, shalt be...”

Clause 52.1 - (a) amend to read as follows;

“... shall have been delivered by the Employer to the Contractor stating the
date. ”

{b) Delete the entire third paragraph under Clause 52 1

3. Add the following paragraph under Clause 2.3

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Engineer and lo issue a new one, and such certificate,
instruction, decision or valuation shall for the purposes of the Contract be deemad o be
Issued by the Engineer, provided that the Confractor shall be remunerated in the normal
manner for work executed in good faith in terms of an instruction issued by the Engineer and
which has subsequently been rescinded.

6.6

Omit

Replace the word “GUARANTEE” with the word “SECURITY”

71

Replace in its entirety with the following:

The Contractor shall defiver to the Employer within 21 days of the Cammencement Date the form
of security selected in the Contract Data and any expenditure incurred in doing so shall be borne
by the Contractor.

2

Should the Contractor fail to sslect the security to be provided or should the Contractor fail to
provide the Employer with the selected security within 21 days from the Commencement Date, it
will be deemed that the Contractor has selected a security in the form of a retention of 10% of the
Value of Works (excluding of VAT)

Ot

Replace in its entirety with the following;

The Employer will become the owner of the information, documents, advice, recommendation
and reports collected, furnished and/or compiled by the Contractor during the course of, and for
the purposes of executing this Contract, all of which will be handed over to the Employer on
request, but in any event on the termination and/or canceliation of this Contract for whatever
reason. The Contractor relinquishes its retention or any other rights to which it may be entitled,

9.2

Add the following as 9.2:

The copyright of all documents, recommendations and reports compiled by the Contractor duting
the course of and for the purposes of finalising the Works will vest in the Employer, and may not
be reproduced or distributed or made available to any person outside the Employer's service, ar
to any institution in any way, without the prior written consent of the Employer. The Employer
shall have the right to use such material for any other purpose without the approval of,
information or payment to the Contractor,

9.3

Add the following as 9.3

The copyright of alt electronic aids, software programmes etc. prepared or developed in terms of
the Contract shall vest in the Employer, who shall have the right to use such material for any
other purpose without the approval of, information or payment to the Contractor.

Page 3 of 12
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. SAPS SCM

Tender no:

Ci-2-Contract- Data-(GCC.{2004): 45 Editian: 2004

9.4

Add the following as 9.4

In case of the Contractor providing documents, electronic aids, software programmes or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to indicate
to which documents, electronic aids, software programmes or like material this provision applies,

9.5

Add the following as 9.5

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Empioyer on the grounds of an alleged infringement of
any copyright or any other intellectual property right in connection with the Works outlined in this

Contract.

0.6

Add the following as 9.6

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made availablz to any person
oulside the Employer's service and may not be published either during the currency of this
Contract or after termination thereof without the prior written consent of the Employer.

101

Replace with the fallawing:

The Contractor shall, save as may be atherwise provided in the Contract or be legally or
physically impassible, commence exgcuting the Works within 14 days calculated from the date
the Contractor is given access to and possession of the Site in terms of Clause 11

11.11

Replace the words "On the Commencemen! Date" with the words "Within 14 days of the
Contractor submitting lo the Enginesr an accapiable health and safety plan required in terms of
the Occupational Health and Safsty Act, 1993 (Act 85 of 1993)"

12.2

The Contractor shall deliver his programme of work within 14 days from date of Site hand-over.

12.3.3

Amend as follows:

“Rates of progress for the various parls of the Works taking account, inter alia, of design,
acquisition, construction, testing, time risk, floal, and any other necessary and relevant facts;
and”

13.1

Amend as follows:

"On the date possession is given to the Contractor, the Engineer shall deliver to the Contractor
three (3) copies, at no cost lo the Contractor, of the drawings and any instructions required for
the commencament of the Works, The cost of any additional copies of such drawings andior
Instructions, as may be required by the Contractor, will be for the account of Contractor,

252

Insert the words “in writing” to read as follows:

“... unless he considers it unnecessary and advises the Contractor accordingly in wiiting...”

26.2

Replace the words "within a reasonable time” with the words “within the time period stipulated by
the Engineer in such order...”

28.1

Add the following at the end thereof

Such losses or damages may be recovered from the Contractor or by deducting the same from
any amounts still due under this Contract or under any othar contract presently or hereafter
existing between the Employer and the Contractor and for this purpose all these contracts shali

be considered one indivisible whole.

Page 4 of 12
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Tender no:

— C1:2-Contract Data-{GCC (2004} 15t Editian: 2004

35

35.1

35.2

Replace in its entirety with the foltowing:

Unless otherwise stated adequate insurance is the responsibility of the Contractor. The
Contractor shall submit the insurance policy to the Employer for approval, if so requested

Damage to the Works

(a)

(b)

(c)

(d)

Without in any way limiting the Contractor's obligations in terms of the Contract, the
Contractor shali bear the full risk of damage to and/or destruction of the Works by
whatever cause during construction of the Works and hereby indemnifies and holds
harmless the Employer against any such damage. The Contractor shall take such
precautions and security measures and other steps for the protection and security of the
Works as he may deem necessary.

The Contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the Warks and to rebuild, restore,
replace and/or repair the Works

The Empioyer shall carry the risk of damage to or destruction of the Works and material
paid for by the Employer that is the result, whether direct or indirect or proximate or
remote, of the excepted risks as set out in Clause 35.2.

Where the Employer bears the risk in terms of this Contract, the Contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the Works and the
cosis of such reinstatement shall be measured and valued in terms of Clause 44 hereof.

Injury to Persons or loss of or damage to Properties

(a)

(d)

(e)

The Contractor shall be liable for and hereby indemnifies the Employer against any
liability, loss, claim or proceeding whether arising in common law or by Statute,
consequent upan personal injuries to or the death of any person whomsoever arising
out of or in the course of ar caused by the execution of the Works unless due to any act
or neglect of any person for whose actions the Employer is legally liable.

The Contractor shall be liable for and hereby indemnifies the Employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable,
or immovable or personal property or property contiguous to the Site, whether belonging
to-or under the control of the Employer or any other body or person, arising out of or in
the course of or by reason of the execution of the Works unless due to any act or
neglect of any person for whose actions the Employer is legally liable.

The Contractor shall upon receiving an Order in Writing from the Engineer cause the
same to be made good in a perfect and workmanlike manner at his own cost and in
default thereof the Employer shall be entitled to cause it to be made good and to
recover the cost thereof from the Contractor or to deduct the same from amounts due to
the Contractor as stated in Sub-Clause 53 (4) hereof.

The Contractor shall be responsibie for the protection and safety of such portions of the
premises placed under his control by the Employer for the purpose of executing the
Works until the issue of the Certificate of Completion.

Where the execution of the Works involves the risk of removal of or interference with
support to adjoining properties including fand or structures or any structures to be
altered or added to, the Contractor, shall and will remain adequately insured or insured
against the death of or injury to persons or damage to such property consequent on
such removal or interference with support until such portion of the Works has been

completed.

The Contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the Works. --

Page 5 of 12
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SAPS.SCM

Tender no:

35 (A)

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or do line formation the following will apply:

(1) Damage to the Works

The Contractor shall, from the Commencement Date of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds
harmless the Employer against any damage to and/or destruction of the Works
consequent upon a catastrophic ground movemant as mentioned above, The
Contractor shall take such precautions and security measures and other steps for the
protection of the Works as he may deem necessary.

When instructed to do so by the Engineer, the Contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the Works
and to rebuild, restore, replace and/or repair the Works, at the Contractor's own costs.

(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and halds harmiess the
Employer against any liability, loss, claim or proceeding arising at any time during the
Contract Period whether arising In common law or by Statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of
or caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and
all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the Site,
whether belanging to or under the control of the Employer or any other body or person
whomsoever anising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the Contract Period.

(3)  Itis the responsibility of the Contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in Clauses 35 (A) (1) and 35 (A) (2) above.
Without limiting the Contractor's obligations in terms of the Contract, the Contractor
shall, within 21 days of the Commencement Date but before commencement of the
Works, submit to the Employer proof of such insurance policy, if requested to do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the Contractor's default of his
obligations as set out in Clauses 35 (A) (1), 35 (A) (2) and (3). Such losses or
damages may be recavered from the Contractor or by deducting the same from any
amounts still due under this Contract or under any other contract presently or hereafter
existing between the Employer and the Contractor and for this purpose all these
contracts shall be considered one indivisible whole:

36.4 Delete
37.2.2.3 | The percentage allowance to cover the overhead charges is 33%, except on material cost where
the percentage allowance is 10%
402 Add the following to the end of the second paragraph:

“which costs may be deducted from any payments due to the Contractor in terms of the Contract
or any other Contract, now or in the future, existing between the Employer and the Contractor
and for this purpose all these contracts shall be considered one indivisible whole

Page 6 of 12'
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SAPS SCM —£1.2: Contract Dala~-{GCC{2004) 15t Edjtian:-2004
Tender no:
421 The Works shall be completed within.

The period per site that will be determined and agreed upon in writing (up to the maximum
of two (2) calendar months from the site handover date) between the SAPS Project
Manager and contractor based on the need and the scope of work per site within the term

contract period.

43.1

The penalty for failing to complete the Works is 0,1% of the contract amount per calendar day.
The contract amount and penalty amount will be determined per site

46.2

Contract Price Adjustment (CPA) will be applicable Yes [X] No [ ]

If CPA s applicable, the value of the payment certificates is to be adjusted in accordance with
the Contract Price Adjustment Schedule, where:

The value of “x" is 0.15

The values of the coefficients are;
a=0.25 (labour)

b= 0.3 (contractor's equipment)
c= 0.3 (material)

d=0.15 {(fuel)

The values of the coefficients for "Repair and Maintenance Project’ (RAMP) contracts are:;
a=0.35 (labour)

b= 0.20 (contractor's equipment)

c= 0.35 (material)

d= 0.10 (fuel)

The urban area nearest the Site is SAPS provincial Office

The base month is the month prior to the closing of the tender

47.5

Add the following Clause 47.5

If during the time for completion of the Works or any extension thereof abnormal rainfall or wet
conditions occurs, then the formula below shall be used to calculate separately the delay for
each calendar month or part thereof. It shall be calculated each month during the period referred
to in Clause 42.1 as the time for the completion of the Works and any extension time in
accordance with Clause 42 that may have been granted by the Employer, or until the issue date
of the certificate of practical completion, whichever is the shorter period. The delay calculated far
a given month shall be used to determine the interim extension of time granted for the month, At
the end of the applicable period referred to above, the aggregate of the monthiy delays will be
taken into account for the final determination of the total extension of time for the Contract:

V= {Nw - Nn) + (Rw — Rn}
X
If any value of V is negative and its absolute value exceeds Nn, then V shall be taken as equal to

minus Nn.

The delay for a part of a month shali be calculated by substituting pro-rata values for the
variables in the equation.

Page 7 of 12
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CM $4.2: Contract Dala- {(GCC (2004); 1% Edition: 2004

o]

Tender no:

| The symbols shall have the following meanings:

\' = Delays due to rain in calendar days in respect of the calendar month under
consideration,

Nw = Actual number of days during the calendar month on which a rainfall of Y mm
or more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration

Nn = Average number of days in the relevant calendar month (as derived from
existing rainfall records provided in the project specifications) on which a
rainfall of Y mm or more per day has been recorded

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time
for the Contract shall be the algebraic sum of the monthly totals for the period undsr
consideration. But if the grand total is negative, the time for completion shall not be reduced on
account of abriormal rainfall. The total extension of time for any calendar month shall not exceed
(MNc — Nnj calendar days, where Nc = number of days calendar days in the month under
consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a falr allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y
mm per day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of tme is

concerned.

Accurate rain gauging shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the engineer, and the Contracter shall, at his own expense, take all
necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized

persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the
site, will be supplied in the project specifications, together with calculations of rain delays for
previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme, and
for which no extension of time wiil be considered,

4834

Replace the word "conclusive” with the words “prima facie”

836

Delete
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£1.2: Contract Data- (GCC{2004): 1st Edition: 2004

| Add the following Clause 48 6

“If the Employer fails to give his ruling within the period referred to in Ciause 48 5, he shall be
deemed to have given a ruling dismissing the claim.”

Tender no:

49.1.2

Replace the word “Schedule” with the word “Bill"

4915

The percentage advance on materials not yet built into the Permanent Works is 85%

49.3

Replace with the following:

Payment of the amounts referred to In Clause 45.1 1, 49.1.2, 43.1.3 and 49.1.4 shall, save to the
extent otherwise provided in Clause 49.6, be subject to a retention, if applicable in terms of
clause 7.1, by the Employer of an amount (herein afier called the “retention money’), being the
percentage, stated in Part 2 of the Contract Data of the said amounts due to the Contractor.

485

Replace Clause 49.5 with the following

In respect of contracts up to R1 million and in respect of contracts above R1 million where the
Contractor elects a security by means of a 10% retention of the Value of the Works (excl. VAT),
30% of the retention shall be released to the Contractor when the Engineer issues the last
Certificate of Completion In terms of clause 51.4. The remaining 50% of the retentlon shall be
released in accordance with the provisions of the conditions of contract and will become due and
payable within 14 days of the issue of the last Final Approval Certificate.

Or

In respect of contracts above R1 million, where the Contractor elects a security by means of a
cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the
Value of the Warks (excl, VAT), the cash deposit or fixed guarantee, whichever is applicable,
shall be refunded to the Contractor or released to the guarantor, respectively, when the Engineer
issues the last Certificate of Completion in terms of Clause 51.4. The 5% retention of the Value
of the Works {excl. VAT) shall become due and payable within 14 days of the issue of the last
Final Approval Certificate.

Or

In respect of contracts above R1 million, where the Contractor elects a security by means of a
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works
(excl. VAT) when the Engineer issues the last Certificate of Completion in terms of Clause 51.4.
The balance of the cash deposit shall become due and payable within 14 days of the issue of the
last Final Approval Certificate or the variable guarantee shall expire upon the issue of the last
Final Approval Certificats.

496

A Retention Money Guarantee is not permitted.

49.7.2

Replace the words "prime overdraft rate certified by the Contractor's banker” with the words
“interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act Na. 1 of 1999), will apply"

49.11

Add Clause 49.11 as follows:

In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay the
Employer interest at the rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

50.

Amend the percentage from 15 per cent to 20 per cent in the title, the Clause and in the sideline
comment.

52.2

Amend as follows:

“...of the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor,
nor shall any other certificate exclude ... powers of the Engineer and/or the Emplayer’
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- Ct.2-Ceontract Data- (GCC {2064y 1 Edition: 2004

53.1 The Defects Liability Period is 12 months
Tender no:
5516 Amend as follows
“Has, to the detriment of good workmanship or without the written approval of the Employer or in
defiance of the Engineer’s instructions to the contrary, sublet any part of the Contract, or’
5622 Delete the following words
“‘without prejudice to his lien on the Employer's property”
56.3 Add the following at the end
After cancellation of the Contract by the Contractor, the Centractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of
any lien or a right of retention or on the grounds of any right whatsoever,
571 Amend as follows:

Clauses 48 or 58.7 or in respect of any matter in terms of which the Employer has issued a
certificate or instruction or has made a ruling, determination, decision or valuation, or in respect
of any matter in terms of which the Employer has given effect to the provisio in Clause 2.3, the
Contractor shall have the right by written notice with supporting particulars to the Engineer and
Employer to require...”

58.1.1 Delete the words “Clause 48 or”
58.1.2 Delete the words “48.5 or” and replace the word “Clauses” with the word “Clause
58.1.3 Amend as follows:
“... and the Engineer or Emplayer, as applicable, or by the Mediator's opinion to the extent that it
hias become binding in terms of Clause 58.2.6
58.2 Dispute resolution is to be by means of mediation.
58.4 Disputes are {o be referred for final settlement to litigation.
59 Add the following Clause 59

“No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation
or suspension of any of the provisions or terms of this Contract shall be of any force or effect
unless reduced to writing and signed by both the parties hereto.”
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Tender no:

PART 2: DATA PROVIDED BY THE CONTRACTOR

18 The name of the Contractor is
(ihsert the legal name of the Contractor, as well as the Contractor's registration number, if
applicable)

122 The addresses of the Contractor, where the Contractor shall receive notices, are as follows:
Physical Address: |
Postal Address;
Facsimile: Telephone

7.1 The security to be provided by the Contractor:

(a) in respect of contracts up to R1 million, the security to be submitted by the Contractor
to the Employer will be a retention of 5% of the Value of Works {excluding VAT)
{b) in respect of contracts above R1 million, the Contractor will provide, as security, ane of

the following
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No [}
(2) variable construction guarantee of 10 % of the Contract Sum Yes [ 1 No[]
(excluding VAT)
{3) retention of 10% of the Value of Works {(excluding VAT) Yes [] No[]
(4) cash deposit of 5% of the Contract Sum (excluding. VAT) Yes [1 No[J]

and a retention of 5% of the Value of Works (excluding. VAT)

{5) fixed construction guarantee of 5% of the Contract Sum Yes[]  No[J
{excluding VAT) and a retention of 5% of the Value of Works
{excluding VAT)

NB. Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998} or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred .

Page 11 of 12
Effective date February 2022 Version: 1.0




SAPSSCM .. . C1.2: Contract Data- (GCC {2004): 1= Edition: 2004 -

to above. No alterations or amendments of the wording of the pro-forma will be accepted.
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APPOINTMENT OF A CONTRACTOR FOR DESIGN, SUPPLY, DELIVERY,
INSTALLATION AND COMMISSIONING OF INVERTOR BATTERY
BACKUP / SOLAR SYSTEM IN WESTERN CAPE PROVINCE REGION
ONE (01) FOR THE PERIOD OF THREE (03) YEARS

BID: 19/1/9/1/28TB(23)

PART C:
CONTRACT
Part C.1.1

SPECIAL CONDITIONS




SPECIAL CONDITIONS OF THE CONTRACT

SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT OF
CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS




“+" SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS
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% ¥ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT

OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY;
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

INSTALLATICN &

BAC

CPA

CPI

ROE

SBD
STATS SA
VAT

‘ABBREVIATIONS
. Bid Adjudication Committee

. Contract Price Adjustment

. Consumer Prige Index

: Rates of Exchange

. Standard Bidding Document
. Statistics South Africa

. Value- Added Tax
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“#* SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

SECTION A
1, LEGISLATIVE AND REGULATORY FRAMEWORK

2. EVALUATION CRITERIA

2.1 Preference Point System
.i\.,_ _T..

t
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“I™ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

Persons historically
disadvantaged on the
basis of race with at
least 51% ownership
Persons histarically
disadvantaged on the
basis of gender with at
least 51% ownership by
women

Persons with at least
51% ownership who are
youth -
Persons historically -

disadvantaged by unfair
discrimination on the

basis of disability with //
at least 51% ownership

2.1.4 Bidders are required to complete the preference claim form (SBD 6.1).

2.1.5 The points scored by a bidder in respect of the specific goals contribution
will be added to the points scored for price.

2.1.6 Only bidders who have completed and signed the declaration part of the
preference claim form will be considered for preference points.

2.1.7 The SAPS may, before a bid is adjudicated or at any time, require a bidder
to substantiate claims it has made with regard to preference.

2.1.8 The points scored will be rounded off to the nearest 2 decimals.

2.1.9 In the event that two or more bids have scored equal total points, the
contract will be awarded to the bidder scoring the highest number of

preference points for specific goals. ,I _
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}T‘f:{“ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE

PERIOD OF THREE (03) YEARS

2.1.10 However, when functionality is part of the evaluation process and two or
more bidders have scored equal points including equal preference points
for specific goals, the contract will be awarded to the bidder scoring the

highest for functionality.

2.1.11 Should two or more bids be equal in all respects, the award shall be decided
by the drawing of lots.

2.1.12 A contract may, on reasonable and justifiable grounds, be awarded to a bid
that did not score the highest number of points.

2.2  Evaluation method

The evaluation will be conducted as follows:

2.2.1 Mandatory conditions

The Canﬁactnr shall ensure that he/she is conversant with the technical
specification and applicable standards.

Note: it is the contractor's responsibility to ensure that his/her pricing make
provision for the appointment of a registered professional Electrical and
structural engineer/Technologist in terms of the Engineering and
Profession Act 2000 (Act No.46 of 2000), the contract must have at least
one Electrical engineer/Technologist, one structural engineer/
Technologist, one safety officer/Agent and one personnel with wiremen's
license.

Contractor must demonstrate or prove completion of similar solar
installation not less than 8KW.

The Contractor shall complete the functional evaluation criterion table with
all information provided in order to ensure their bid is responsive,

The cantractor will be obligated in terms of this contract to ensure the
Design, supply, delivery; installation & commission of INVERTER
BATTERY BACKUP/SOLAR SYSTEM Power at Police Stations are
completed within a period of two (2) months after receiving of order form.

The contractor shall fully acquaint themselves with the nature of the work
catried out, the locality of the facility and any possible hindrances in the

execution of Inverter Battery backup/Solar System, warranty and to allow 3
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i SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

for these entire factors in their price, as any later claim based on
unforeseen events or knowledge will not be entertained.

The contract shall be entirely responsible for referenging all relevant
standard specification of the SANS or other applicable published standard
whether such standard is referenced in this document or not and ensuring
compliance with the Engineering Works therewith. All equipment supplied
shall be from suppliers that have proven track record and with aftersales
technical support as well as complies with the small scale embedded
generation requirement of the municipal area to be installed.

The combination of equipment will be site specific and shall be made In
consultation with the SAPS engineer prior to commencement of works
including whether a grid tied or hybrid storage system is best suited fo
user requirements.

After the design, supply, delivery, installation & commissiening of
INVERTER BATTERY BACKUP/SOLAR SYSTEM are complete, full
training shall be provided by the contractor with detail guidelines.

The contractor shall provide the following:

A full set of AS-BUILT drawings including SLD, DC, AC reticulation detail
to the SAPS engineer as part of the handover documentation technical
manuals and warrantee documentation on main equipment incl solar
panels/inverters/batteries.

Practical completion certificates signed by PrEng/Pr Tech {ECSA)
Commission test results report, Project Closeout Reporl, Certificate of
compliance (COC).

The solar systems envisaged are for the sizes of. 8kKVA 1phase, 12kVA
3phase, 50kVA 3phase, 100kVA 3phase or multiples of these sizes.

Hence the bidder shall price the bill of quantities aceording to these sizes
such that any solar system that may be a multiple-of this system will them
be applied to the pricing provided.

All prices provided for in the rates below shall consider a complete supply
and fit of those items in the installation.
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““* SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE

PERIOD OF THREE (03) YEARS

Distribution Board (DB)
The construction must be in accordance with SANS 10142-1:2017.

Openings into distribution boards must tie up with the installation AC and
DC circuitry shall not be in the same distribution box. All earthing
requirements shall be included in pricing as well as labelling in DB. The
AC DB and DC DB shall be complete with all internal requirements for the
solar or battery inverter system to function adequately in accordance with
the. SANS requirements and shall be included in price where not explicitly
separalely priced in the Bill of Quantity.

All AC and DC DB shall include SPD class 1 surge protection and shall
ensure adequate earth leakage state under particular of tender against
each requirement whether the tender comply or do not comply with the
requirement of the specification (fallure will lead to disqualification of the
bid).

CONSULTANTS

The consultants will be responsible to survey the existing electrical
installation, provide as built drawings and draw up specifications for the
Inverter battery Backup/Solar system and layouts of the proposed system
and bill of quantities, inclusive of a comprehensive report with photos.
System parameters to be determined with clients inputs. Sugh
specifications, layouts, bill of quantities and report subject to client
approval,

The consultants will be responsible to supply the client (SAPS) with a full
set of construction drawings, bill of quantities and specifications.

The consultants will be responsible for compiling sets of handover files,
containing full specifications, as built drawings, equipment brochures and

pamphlets, COC's and final repoit

All work on site must be accamp':fmid by a safety file with the method
statement and approved by SAP# engineer with necessary work at height
and occupational safety and COIDA information

ENGINEERING NOTES

ALL distribution boards will be COC'ed individually, irrespective of being
contained in a singular frame or cabinet.
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7+~ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

Professional Technologist/Engineer to be responsible with, Design quality
inspection, sign off installation and to do close out
No Sprague may be specified or installed.

All conduit, inclusive of galvanised ¢onduit, will be bent with appropriate
pipe bending equipment or will be installed with appropriate elbows and
bends.

All screw fixtures shall be made utilising Fischer type plugs and screws
specific to Fischer type plugs.

NO NAIL-IN OR KNOCK-IN TYPE PLUGS OR SCREW TYPES WILLBE
ALLOWED.

Bidder's documents will be scrutinized to establish if all the mandatory
conditions are complied with andfor mandatory documents have been
submitted. The bids of the Bidders who failed to comply with all the
mandatory conditions and/or whe failed to submit the mandatory
documentation will be declared invalid.

Only bidders that submitted the mandatory documents, accepted the
mandatory conditions and met the specification will be further evaluated.

The bidder must fully comply with Specification of the bid. The bidder must
indicate in writing Comply or Not Comply in the relevant column of every
field. Failure to do so will be interpreted as Not Comply.

The bidder must fully complete and sign all the pages of the
Specification and Special Conditions.

2.2.2 Technical evaluation

an i mmd

Bidders offer will be evaluated in accordance with the set specifications.

Only bidders who complied with the mandatory requirements as specified
in phase one (1) documents will be scrutinised to ascertain if the bidders

comply with the specification.

Only bidders that comply with the specification or have minor acceptable
deviations, bids will be evaluated in terms of price — phase three (3).

Page 3 of 24

%




t-:ﬁ ]

“** SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

2.2.3 Calculation of points

Points shall be calculated for price as prescribed by the PPPFA. The bidder
that scores the highest points for price {max of 80 points) and Specificgoals
points’ max of 20 points will be added to obtain a total 6f 100 points. The

bid will be evaluated and awarded.
3. RESPONSE FIELDS

3.1 Bidders are required to submit responsive bids by completing all the prices,
mandatory response fields and item giestionnaires on the provided pricing
schedule for the individual items.

3.2 Non-compliance with this condition will invalidate the bid for the item(s)
concerned.

4, VALUE ADDED TAX

4.1 All bid prices must be inclusive of 15% Value-Added Tax.
4.2 Failure to comply with this condition may invalidate the bid.
8- SUBMISSION OF BIDS

5.1 Bidders must submit the bid in hard copy farmat (paper document) to The
Divisional Commissioner: Supply Chain Management, 117 Cresswell Rd
Silverton before the closing date and time.

The hard copy of the bid response will serve as the legal bid document.

The bid must be addressed to The Divisional Commissioner. Supply Chain
Management.

52 Each bid should be submitted in a separate, sealed envelope or suitable
cover on which the name and address of the bidder, the bid number and the

closing date must be clearly endorsed.

6. LATE BIDS

Bids received after the closing date and time, at the address indicated in the
bid documents, will not be accepted for consideration and where

practicable, be returned unopened to the bidder.
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'5"?“ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

8.1

COUNTER CONDITIONS

Bidders' attention is drawn to the fact that amendments to any of the Bid
Conditions or setting of counter conditions by bidders may result in the
invalidation of such bids.

FRONTING

The South African Police Service supports the spirit of broad based black
economic empowerment and recognizes that real empowerment can only
be achieved through individuals and businesses conducting themselves in
accordance with the Constitution and in an honest, fair, equilable,
transparent and legally compliant manner. Against this background the
South African Police Service condemn any form of fronting.

The South African Palice Service, in ensuring that bidders conduct
themselves in an honest manner will, as part of the bid evaluation
processes, conduct or initiate the necessary enquiries/investigations fo
determine the accuracy of the representation made in bid documents.
Should any of the fronting indicators as contained in the Guidelines on

Complex Structures and

Transactions and Fronting, issued by the Department of Trade and Industry,

be established during such enquiry/investigation, the onus will be on the
bidder/contractor to prove that fronting does not exist.

Failure to do so within a period of 14 days from date of notification may
invalidate the bid/contract and may also result in the resfriction of the
bidder/contractor to conduct business with the public sector for a period not
exceeding ten years, in addition to any other remedies the South African
Police Service may have against the bidder/contractor concerned.

SUPPLIER DUE DILIGENCE

The South African Police Service reserves the right to conduet supplier due
diligence prior to final award or at any time during the contract period. This
may include site visits.
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b SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

10, COMMUNICATION

10.1  The Divisional Commissioner: Supply Chain Management: South African
Pelice Service may communicate with bidders where clarity is sought after
the closing date of the bid and prior to the award of the contract, or to extend

the validity period of the bid, if necessary.

10.2  Any communication to any government official or a person acting in an
advisory capacity for the State in respect of this bid between the closing
date and the award of the bid by the bidder is discouraged.

10.3 All communication between the bidder and the Divisional Commissioner:
Supply Chain Management must be done in writing.

11. CONTACT DETAILS

11.1 General

The Divisional Commissioner: Supply Chain Management
South African Palice Service

Private Bag 254, Silverton

Physical address: 117 Cresswell Rd Silverton, Pretoria

11.2 Bid Enquiries/ Specification /Technical Enquiries

Bid Enguiries

Lt Colonel MS Kekana
Tel: 012 8417816
Email: KekanaMookho@sa

Gaptain MP Sindane
Tel: 012 841 7503

Email: Sindane@saps.gov.za

CPAC Kenneth Mohlala
Tel: 012 841 7358

Email: MohlalaKK@saps.gov.za
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE

PERIOD OF THREE (03) YEARS

A e e e T

Technical Enquiries

Colone! Mulaudzi
Tel: 012 349 6053
Email: MulaudziMD@saps.qgov.za

SECTION B

12,

12.1

i1S.
13.1

14

14.1

14.2

14.3

14.4

CONTRACT PERIOD

The contract period shall be for a period of 36 months (three years) and will
commence on the day of acceptance of a bidders proposal and nol per

financial or calendar year.

PARTICIPATING DIVISIONS/ PROVINCES FOR THE SAPS

This is a Provincial Contract which will only be used and managed by the
Division Supply Chain Management, Pretoria.

LEGISLATIVE/ REGULATORY AND SPECIAL REQUIREMENTS
SPECIFIC TO THIS BID

Bidders are required to adhere to the following legislative /regulatory
and special requirements. Non-compliance with these conditions will

invalidate the bid for such products offered.

Have an active CIDB grading of 5 EP or higher (Electrical Engineering
Works — Infrastructure). :

The bidder must have at least one Eiscirical Engineer/Technologist, one
Structural Engineer/ Technologist, one Health and Safety officer/Agent,
and one personnel with a wiremen's license. Copy of Professional
registration, CV with relevant experience (fallure to comply with his/her bid
will be regarded as non-responsive).

The bidder must have ene (1) or more completed projects, proof to be
submitted with the bid document (proof of completion
certificates/letter/certificate of compliance not older than ten (10) years)
(failure to comply with his/her bid will be regarded as non-responsive)

Fully complete and sign all documents and return it with the bid document.
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“U" SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

%
14.5 Full compliance with'the attached specifications for inverter battery backup
/ solar system.

14.6  Submit all mandatory documents as required.

14.7 All materials used or supplied to the SAPS must be new and must be
SANS approved. : '

14.8 Bidders must take cognisance of the fact that the SAPS' requirement is
based on an “as-and when-needed’-basis and is NOT guantity based. NO
quantities can be specified or guaranteed and will be ndent on the ag
hoe needs of the SAPS. Bidders must take cognisance of this fact and
must submit their prices.

Payment will only be made aﬂer the unit has been ¢ delwered plamd set, q

14.11 PR&HT MARGIN
In order to determine lfthafiﬁﬁ‘fs and prices sﬂbrﬁied in this bid f.

docum urgfs reasonable and market related a cost breakdown muﬁ be
sub on closing date and time of the bid.
x Percentage %

1er Variable Cost %

Co: %

Eefore VAT %
100%

14.11.1 Failure to comply with the above-mentioned conditions will invalidate the 1
bid for the item/s cnn@’n&d b

%‘I NAL DOCuU TATmNnNFomﬁjATmN REQUIREE
FIC TO THIS

15.1 Format and submission of bid
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&%‘M SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE
PERIOD OF THREE (03) YEARS

15.1.1 Bidders are required to submit their bids in the following manner:-

Section 1 Standard bidding documents (CIDB, SBD documenis)
Section 2 Pricing Schedule and item Questionnaire
Section 3 Other supporting documentation (CSD, brochures &fz.)

16 PRICING STRUCTURE

16.1 Prices quoted must be VAT inclusive per unit, item, meter, cubic meter or

as indicated.
16.2 Prices submitted for this bid must be filled in on the field provided on the
pricing schedules supplied with the bid. Price structures that do not comply

with this requirement will invalidate the bid.
17 CONTRACT PRICE ADJUSTMENTS

17.1 Formula

17.1.1 Prices submitted for this bid will be regarded as firm for the first year and
non-firm for the second year and third year; will be subject to adjustment(s)
in terms of the following formula, defined areas of cost and defined periods
of time.

17.1.2 Applications for price adjustments must be accompanied by documentary
evidence in support of any adjustment claim.

17.1.3 The following price adjustment formula will be applicable for calculating
contract price adjustments (CPA).

Pa=(-v)pel D1 By pg B2 pa 3 L iDn ﬂ}r VPt
Rlo R2o R3o Rno
Pa = The new adjusted price to be calculated
\ = | Fixed portion of the bid price (15% or 0.15)
Pt = | Original bid price. Note that Pt must always be the 1
original bid price and not an adjusted price
(1-V)Pt = Adjustable portion of the bid price (85% or 0.85). .
D1-Dn = Each factor (or percentage) of the bid price, e.g.,

material, fabour, transport, overheads, etc. The fotal
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jﬂ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

the various factors (or percentages) D1 — Dn must add
up to 1 (or 100%).

R1t — Rnt = End Index. Index figure obtained from the index at the
end of each adjustment period.

R1o0-Rno = Base Index. Index figure at the time of bidding.

VPt = 15% (or 0.15) of the original bid price. This portion of
the bid price remains fixed, i.e. it is not subject to price
adjustment.

17.2  Formula component definitions
17.2.1 Adjustable amount

The adjustable amount is the portion of the bid price which is subject to
adjustment. In this bid the adjustable amount is 85% of the original bid
price. For example, if the bid price is R1000, then only R850 will be subject

to adjustment.
17.2.2 Fixed portion

The fixed portion represents those costs which will not c:hange over the
adjustment period and DOES NOT represent the profit margin. In this bid
the fixed portion is 15% of the original bid price.

Using the same example as above, it would amount to R150 which will
remain fixed over the contract period.

17.2.3 Cost components and proportions

The cost components of the gontract price usually constitute the cost of
materials (raw material or finished product), cost of direct labour, cost of
transport and those other costs which are inclined to change. The
proportions are the contribution to the contract price of each of these cost
components. In this bid the following cost components will be used to
calculate contract price adjustments.
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% SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

Bidders are requested o submit the cost breakdown of the bid price for each
item with their bid. Should the cost breakdown be the same for all items on
the bid, please indicate it clearly in the bid document. Bidders will not be
allowed to change the cost breakdown of bid prices during the tenure of the

contract.

Successful bidders that are direct importers of raw material/finished product
can apply for RoE adjustment under cost element D1. If the successful
bidder is not a direct importer of raw materialffinished product, cost
component D1 would net be applicable and enly local cost components (D2

- Dn) would be applicable.

Cost Component

%
Contribution

applicable)

D1- Imported Raw Material/Finished product (if

D2 - Local Raw Material/Finished product (if applicable)

D3 - Labour

D4 - Transport

D5 — Other

TOTAL (Cost components must add up to 100%)

100 %

17.2.4 Applicable indices/references

The applicable index refers to the relevant market index, which is a true
reflection of price movement(s) in the cost over time. In this bid the following
indices or reference will be applicable:

Cost component

Index Publication

Index Reference

D1 - Imported Raw
Material/Finished
product (if applicable)

Supplier/Manufacturer
invoice(s) and
remittance advice.’

Documentary
evidence to
accompany claim.

D2 - Local Raw CPI Documentary

Material/Finished OR evidence to

product (if applicable) | Supplier/Manufacturer | accompany claim
invoice(s) 2

' in cases where invoices are supphied as documentary evidence, it is advised that invoices closest to the
Base Index date and the End Index date be submitted. It should ideally reflect the adjustment period.

2 Same as footnote 1
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“4" SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY: INSTALLATION &

COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

D3 - Labour Labour agreement® Labour agreement
OR to be provided
Stats SA PO141 (CPl) | OR
Table E CPI - All ltems
D4 — Transport STATS SA P0141 (CPI) | Table E - Transport
Table E ~ Other Running
Cost
D5 — Other Specify Documentary
evidence to
accompany ¢laim

17.2.5 Base Index Date

The base index date applicable to the formula is defined as the date atwhich
the price adjustment sfarts. In this bid the base index date is December

2023.
17.2.6 End Index Date

The end index dates are the dates at predetermined points in time during
the contract period. In this bid the end indices are defined in the next

paragraph (Price Adjustment Periods).

17.2.7 Price Adjustment Periods

Adjustment to contract prices must be applied for at the fallowing dates:

Adjustment CPA End Index | Dates from Dates until
application to Date which which
reach the adjusted adjusted
office at the prices will | prices will be
following dates become effective
effective
1st 1 February 2025 | March 2025 | 3 Maich 2025 | 31 January
Adjustment 2025
2nd 1 February 2026 | March 2026 | 3 March 2026 | 31 January
Adjusitment 2026

3 In the absence of a labour agreement, the fabour cost component will be adiusted with CP! Headline
inflation
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“ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY: INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

17.3 Rates of Exchange (RoE) — Base and Average rates

In the event where material and/or finished products are imported the
following will apply:

17.3.1 The formula described above will be used and the imported cost component
of the bid price (D1) will be adjusted taking into account the base RoE rate
(refer paragraph 17.3.4) and the average RoE rate over the period under

review indicated in paragraph 17.3.6 below.

17.3.2In the event where the RoE adjustment goes hand in hand with a
material/product price increase, the material/product price (in foreign
currency) will be converted to South African currency using the base rate
(paragraph 17.3.4) for the earlier invoice and the average RoE rate for the
period under review as indicated in paragraph 17.3.6 below for the later
invoice.

17.3.3 The imported cost component (D1) will be adjusted together with all the
ather cost components indicated in paragraph 17.2.3 and 17.2.4 above and
at the predetermined dates indicated in paragraph 17.2.7 above.

17.3.4 Rate(s) of exchange to be used in this bid in the conversion of the bid
price of the item(s) to South African currency is indicated in the table

below. '

Currency Rates of excﬁihga
3 month average for the period
01 December 2023 to 01 January 2024

17.3.5 Should the bidder make use of any other currency not mentioned above,
the bidder is requested to calculate the average for the period 01 Decemebr
2023 to 01 January 2024 using the Reserve Bank published rates for the

specific currency. Visit www.reservebank.co.za to obtain the relevant rates.

17.3.6 Contract price adjustments due to rate of exchange variations are based on
average exchange rates as published by the Reserve Bank for the periods

indicated hereunder:
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%" SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY: INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE
PERIOD OF THREE (03) YEARS

Adjustment Average exchange rates for the period:

15t Adjustment 29 February 2024 to 29 Augusi 2024

2nd Adjustment 30 August 2024 to 28 February 2025

General

17.3.7 Unless prior approval has been obtained from the SAPS Bid Adjudication
Committee no adjustment in contract prices will be made.

17.3.8 Applications for price adjustment must be accompanied by documentary
evidence in support of any adjustment.

17.3.9CPA applications will be applied strictly according to the spesified fomula
and parameters above as well as the cost breakdown supplied by bidders
in their bid documents. :

17.3.101n the event where the supplier's CPA application, based on the above

formula and parameters, differs from Contract Management's verification,
Contract Management will consult with the supplier to resolve the

differences.

17.3.11 Bidders are referred to paragraph 7 of the Special Conditions regarding
Counter Conditions.

18  DELIVERY AND QUANTITIES

18.1 Delivery Basis

18.1.1 lt is a requirement of this Bid that delivery must take place as follows after
official orders have been received by the successful Bidder.

Table 1: Lead times

Amount of design, supply, delivery | Lead Time
and installation and commissioning
of inverter backup solar system
power per Project

Complete system 2 Months
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?i SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY: INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

18.1.2 As this bid calls for Provincial delivery provision must be made for delivery

anywhere within the borders of the Province. No additional delivery costs
will be paid.

19 Quantities

19.1 No quantities are reflected in the bid as orders will be placed on the basis
of “as and when required” and no guarantee is given or implied as fo the
actual quantity which will be procured during the contract period.

SECTION C

20 ROLES AND RESPONSIBILITIES

20.1 Contract Administration

20.1.1 The administration and facilitation of the contract will be the responsibiiity of
the Divisional Commissioner Supply Chain Management and all
correspondence in this regard must be directed to the following address:

The Divisional Commissioner: Supply Chain Management, Private Bag
X254, Pretoria, 0001.

20.1.2 Contractors must advise the Divisional Commissioner Supply Chain
Management immediately when unforeseeable circumstances will
adversely affect the execution of the contract. Full particulars of such
circumstances as well as the period of delay must be furnished.

20.2 Supplier Performance Management

Supplier performance management will be the responsibility of the Section
Head Programme and Project Management at the Division Supply Chain
Management and where supplier performance disputes cannoel be resolved
between the contractor and the relevant purchasing institution.

The Divisional Commissioner: Supply Chain Management Bid
Management must be informed for corrective action.
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
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21 Placement of Orders and Payments

21.1  Orders will and may onlyv be placed per SAPS Supply Chain Management
who will be responsible for the payment fo contractors for goods delivered

and/or services rendered.

21.2 Contractors should note that the order(s) will be placed as and when
required during the contract period and delivery points will be specified.

21.3 The instructions appearing on the official order form regarding the supply,
dispatch and submission of invoices must be strictly adhered to and under
no circumstances should the contractor deviate from the orders issued by
the SAPS.

21.4 The South African Police Service is under no obligation to aceept any
quantity which is in excess of the ordered quantity.

22.  Delivery Adherence

22.1 Delivery of goods/services must be made in accordance with the
instructions appearing on the official order forms.

222 ltis a requirement of this Bid that delivery must take place as follows after
official orders have been received by the successful Bidder.

Table 1: Lead times

Amount of design, supply, delivery | Lead Time
and installation and commissioning
of inverter backup solar system
power per Project

Complete system 2 Months

22.3 Nan-compliance to the above-mentioned delivery dates will result in the
enforcement of penalties in terms of GCC 2004 and Contract Data.

23  PRODUCT ADHERANCE/BRAND CHANGE

23.1 In the event where a bidder offers a specific brand against an item and the
item is subsequently awarded to the bidder, it is required of the successful
bidder to continue to supply the brand awarded throughout the contract

period.
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
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e s e e

23.2 In the event that the brand is discontinued, the Divisional Commissioner:
Supply Chain Management: Bid Management must be notified of such an

OCccCurence.

24 Contractors are not allowed to deliver a different brand other than the brand
awarded to them prior to an approval of brand change from The Divisional
Commissioner: Supply Chain Management, SAPS.

25 QUALITY ADHERANCE

25.1 If the delivered supplies are not in accordance with the confract
requirements, the cost of inspections, tests and analysis done by an
independent testing facility shall be defrayed by the contractor.

25. CERTIFICATES OF COMPLIANCE AND LOCAL AUTHORITY
REGISTRATION LETTER FOR BOREHOLE

25.1 An electrical compliance certificate must be issued with each complete
system installed

25.2 An elecirical compliance certificate must be issued after connection fo the
main power supply. for each unit

25.3 Borehole registration certificate/ letter from the local authority must be
issued for borehole drilled, for each borehole.

25.4 Failure to submit the electrical compliance certificates and/or letter borehole
registration(s) will lead to non- acceptance of the borehole system(s) and
subsequent no payment.

26. PENALTIES FOR LATE COMPLETION

26.1 Where the contractor fails to bring the works or sections thereof to practical
completion on the date or dates stated in the schedule or revision thereof in
terms of Clause 43.1 of GCC 2004, the contractor shall be liable to the
employer for penalty per calendar day for no completion of the works or
each section thereof at the rate in the schedule. The principal-agent shali
calculate the penalty due from the date or revised date in terms of Clause
43.1 up to and including the actual date of practical completion of the works
or section thereof or the date of cancellation in terms of Clause 56.3.

!”
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" SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
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26.3 Penalties shall be calculated proportionally on the contract value of
each phase of the projects.

CALCULATION OF PENALTIES PER DAY (EXCLUDING VAT)

The penalty for failing to complete the works is 0,1% of the contract
amount per calendar day. (The contract amount and penalty amount
will be determined per site)

CONTENTS OF SPECIAL CONDITIONS

l/we, the undersigned, hereby declare that l/\we have read and understand the
above and agree to be bound by the stated terms and conditions.

NAME OF BIDDER:

CAPACITY:;

SIGNATURE:

DATE:

V4
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PART C 2: DESIGN, SUPPLY, DELIVERY, INSTALLATIONS & COMMISSIONING OF BATTERY BACKUP/SOLAR ﬁ
SPECIFICATIONS AT POLICE STATIONS (WEST COAST, CASPE WINE LANDS & CITY OF CAPE TOWN) IN WESTERN CAPE PROVINCE
REGION 1.

SOUTH AFRICAN POLICE SERVICE

DESIGN, SUPPLY, DELIVERY, INSTALLATION & COMMISSIONING
OF INVERTER BATTERY BACKUP/SOLAR SYSTEM

WESTERN CAPE PROVINCE REGION 1

(WEST COST, CASPE WINELANDS & CITY OF CAPE TOWN)

ENGINEERING CONTRACT: THREE YEARS

COMPILED BY: SAPS, Facility Management: Pretoria

JULY 2023
M MULAUDZI SWJ GROBBELAAR
Tell: (012) 349 6058 Tell: (012) 845 8954
E-Mail: mulaudzimd@'saps.cov.za E-Mail: grobbelaarswii@sans.cov.za
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