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AIRPORTS COMPANY SOUTH AFRICA
C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, wishes to enter into a contract for the

Provision of General Building Maintenance Services for a Period of four(4) months OR Tambo
International Airport

The contractor, identified in the offer signature block, has examined this document and addenda hereto
as listed in the schedules, and by submitting this offer has accepted the conditions thereof.

By the representative of the contractor, deemed to be duly authorised, signing this part of this form of offer
and acceptance, the contractor offers to perform all the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The total offered amount due inclusive of VAT is

(in words)

for the Contractor

Signature ... Date .. ...
Name . Capacity .......... ... i
(Name and
address of

OrganiSatioON) ..o

Name and
signature
ofwitness . ... ... ... sighature ... ...

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the tender data, whereupon the Tenderer becomes the party named as the contractor in the
conditions of contract identified in the contract data.

Form of Offer and Acceptance C1.1 page 1
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
contractor’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the contractor’s
offer shall form an agreement between the employer and the contractor upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data and Price List

Part C3:  Service information.

Part C4: Site information

and schedules, drawings and documents or parts thereof where so indicated.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and
the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this agreement. No amendments to or deviations from said documents
are valid unless contained in this schedule.

The contractor shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the Tenderer (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

for the Employer

Signature ... Date ...

Name Capacity ...... ...

Airports Company South Africa,
3" Floor ACSA North Wing Offices
O R Tambo International Airport
Kempton Park

1627
Name of
withess . ... ... signature . ...
Form of Offer and Acceptance C1.1 page 2
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Schedule of Deviations

1 SUD Ot . . o o
Details . . .o

2 SUD LT . .
Details . ...

B S 11 ] 1T o
Details . . .o

ST | o] [T o
Details . ..

B SUDJECt . . o
Details . ...

By the duly authorised representatives signing this agreement, the employer and the contractor agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.

Form of Offer and Acceptance C1.1 page 3
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C1.2 Contract Data

Interpretation of the contract:
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows:

Firstly, the Service information (C3) and Annexes thereto shall prevail;
Secondly the Contract Data (C1.2) and Conditions of Contract;
Thirdly the General Conditions of Contract;

Fourthly the Pricing data;

Lastly any schedules, drawings and other documents included with this agreement.

General Conditions of Contract

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published by
the NEC, and the following “Particular Conditions”, which include amendments and additions to such
General Conditions.

The following Particular Conditions amplify the General Conditions of Contract and highlight areas in that
document that require specific attention.

Wherein in the contract it is stated no contract data is required accordingly the conditions of
contract remain unaltered as per NEC3 Term Service Contract, April 2013.

Contract Data C1.2 page 1
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C1.2a - Data provided by the Employer

Clause Statement Data

1
General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option: W1: Dispute resolution procedure
and secondary Options:

X1:  Price Adjustment for inflation

X2: Changes in the law

X18: Limitation of Liability (as amended in

Option Z)
Z: Additional conditions of contract
of the NEC3 Term Service Contract (April
2013)
10.1 The Employer is (Name): Airports Company South Africa SOC Limited
Reg. No 1993/004149/30 VAT no 4930138393
Address O R Tambo International Airport
Private Bag X1
3 Floor ACSA North Wing Offices
OR Tambo International Airport
1627
Tel No. 011 921 6911
10.1 The Service Manager is:
Address O R Tambo International Airport
Private Bag X1
3 Floor ACSA North Wing Offices
OR Tambo International Airport
1627
Tel No.
e-mail
11.2(1) The Accepted Plan is Section C3 of this document, including Annexes
thereto as submitted by the Contractor and
accepted by the Service Manager
11.2(2) The Affected Property is O R Tambo International Airport
Contract Data C1.2a page 1
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11.2(13) The service is

Provision of General Building Maintenance
Services for a Period of (4) months

as more fully set out in section C3 Service
Information.

11.2(14) The following matters will be included in

the Risk Register

1 Risk of financial loss and/or injury of persons
due to the proximity of the service (or of
persons performing the service, or of
moving/stationary vehicles) to moving and
stationary aircraft

2 Health risk and/or risk of injury/death due to
exposure of persons to poisonous and
flammable substances and gases in sewerage
sumps, in the performance of the service.

3 Risk of injury due to lifting of heavy objects

4 Risk of injury/death due to exposure of
persons the risk to falling into sewerage
sumps and/or drowning, in the performance of
the service.

11.2(15) The Service Information is in

The section titled Service Information included
as section C3 of this document.

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 5 calendar days

211 The period within which the Contractor 30 calendar days from Contract Date

provides the Contractor’s Plan

2 The Contractor's main

responsibilities

Detailed in Part C3 (Service Information)

3 Time

301 The starting date is Upon the signatures of a contract by ACSA

30.2 The Service Period is 4 (four)months from the starting date

4 Testing and Defects No data is required for this section of the
conditions of contract

5 Payment

50.1 The assessment interval is on the Every 4 weeks, on the 15" day of each
successive month

511 The currency of this contract is the South African Rand (ZAR)

Contract Data

C1.2a page 2
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51.2 The period within which payments are 15days after receipt of a valid tax invoice
made is
51.4 The interest rate is The prime lending rate of the Nedbank Bank, as

determined from time to time.

6 Compensation events No data is required for this section of the
conditions of contract.

7 Title No data is required for this section of the
conditions of contract.

8 Risks and insurance

83.1 The Employer provides these insurances (i) Insurance against loss of or damage to the

from the Insurance Table services, Plant and Materials comprising
Contract Works Insurance, SASRIA Special
Risks Insurance and Marine & Air Cargo
insurance; and
(ii) Insurance (Public Liability Insurance)
against liability for loss or damage to
property (except the services, Plant and
Materials and Equipment) and liability for
bodily injury to or death of a person (not an
employee of the Contractor) caused by
activity in connection with the contract;

Note: The terms and other matters applicable to
these insurances provided by the Employer (and
to insurances generally) are detailed in the
insurance schedule attached as section C1.4 to
the contract (“the Insurance Schedule”).

83.1 The Contractor provides these additional Professional Indemnity Insurance
insurances
Note: The terms and other matters applicable to
this insurance provided by the Employer are
likewise detailed in section C1.4 to the contract.

83.2 The minimum amounts of cover or Refer to section C1.4.
minimum limits of indemnity required for
the insurance table

9 Termination There is no Contract Data required for this
section of the conditions of contract.
10 Data for main Option clause
A Priced contract with price list There is no Contract Data required for the main
option clause.
Contract Data C1.2a page 3
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11 Data for Option W1
W1.1 The Adjudicator is The person appointed jointly by the parties from
the list of adjudicators contained below
Name Location Contact details
(phone & e mail)
Adv. Ghandi Badela Gauteng +27 11 282 3700
ghandi@badela.co.za
Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
Errol.tate@mweb.co.za
Adv. Saleem Ebrahim Gauteng +27 11 535-1800
salimebrahim@mweb.co.za
Mr. Sebe Msutwana Pr. Eng. | Gauteng +27 11 442 8555
sebe@civilprojects.co.za
Mr. Sam Amod Gauteng sam@samamod.com
Adv. Sias Ryneke SC Gauteng 083 653 2281
reyneke@duma.nokwe.co.za
Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za
W1.2(3) The Adjudicator nominating body is: The current Chairman of Johannesburg
Advocate’s Bar Council
W1.4(2) The tribunal is: Arbitration
W1.4(5) The arbitration procedure is The arbitration procedure is set out in The Rules

for the Conduct of Arbitrations 2013 Edition, 7th
Edition, published by The Association of
Arbitrators, (Southern Africa)

The place where arbitration is to be held is Johannesburg, South Africa.

The person or organization who will The Arbitrator is the person selected by the

choose an arbitrator Parties as and when a dispute arises in terms of
the relevant Z Clause, from the Panel of
Arbitrators provided under the relevant Z clause
if the arbitration procedure does not state who
selects an arbitrator. The Arbitrator nominating
body is the Chairman of the Johannesburg
Advocates Bar Council.

Contract Data C1.2a page 4
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Option A The Contractor prepares forecasts of the final total of the Prices for the whole of the Services at
intervals no longer than 4 weeks.
12 Data for secondary Option
X1 Price Adjustment for inflation The index referred to in this clause shall be
deemed to refer to the CPI index on the starting
date. Price adjustment for inflation shall only
take place on contract anniversary
X2 Changes in the law No data is required for this secondary Option
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer Nil - Neither Party is liable to the other for any
for indirect or consequential loss is limited consequential or indirect loss, including but not
to: limited to loss of profit, loss of income or loss of
revenue
X18.2 For any one event, the Contractor's liability Total of the losses incurred and/or repairs to the
to the Employer for loss of or damage to damages caused
the Employer’s property is limited to:
X18.3 The Contractor's total liability to the Total of the losses incurred and/or repairs to the
Employer for defects due to his design damages caused
which are not listed on the Defects
Certificate is limited to:
X18.4 The Contractor's total liability to the The Contractor’s total direct liability to the

Employer for all matters arising under or in
connection with this contract, other than
excluded matters, is limited to:

Employer for all matters arising under or in
connection with this contract, other than the
excluded matters, is limited to the total of the
losses incurred and/or repairs to the damages
caused and applies in contract, tort or delict and
otherwise to the extent allowed under the law of
the contract.

The excluded matters are amounts payable by
the Contractor as stated in this contract for:

- Loss of or damage to the Employer’s

property,
- Defects liability,
- Insurance liability to the extent of the

Contractor’s risks
- death of or injury to a person;
infringement of an intellectual property right

Z(A): The Additional conditions of contract are: Z1-Z19

Amendments to the Core Clauses

Z1

Contract Data

Interpretation of the law
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211 Add to core clause 12.3:
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties,
the Service Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and
does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement

in writing.
Z2 Providing the Service:
221 Delete core clause 20.1 and replace with the following:

The Contractor provides the Service in accordance with the Service Information and warrants that
the results of the Service, when complete, shall be fit for their intended purpose.

Z5 Termination

Z51 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after
the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate
business recue proceedings”.

Amendment to the Secondary Option Clauses

z7 Limitation of liability:
Insert the following new clause as Option X18.6:

271 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited
to R0.00

27.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or

any proceeds which would have been received from any insurances but for the conduct of the
Contractor shall be excluded from the calculation of the limitations of liability listed in the contract

Additional Z Clauses

Z8 Cession, delegation and assignment

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer, which consent shall not be unreasonably withheld. This
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional
or not) of the Contractor

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person
or entity

29 Joint and several liability

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or

more persons, these persons are deemed to be jointly and severally liable to the Employer for the
performance of the Contract.

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the
Employer of the key person who has the authority to bind the Contractor on their behalf.

29.3 The Contractor does not materially alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without prior written consent of the Employer.

Z10 Ethics

Z10.1 The Contractor undertakes:

Contract Data C1.2a page 6
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Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward
for the award or in execution of this contract;

Z210.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited to
the Prevention and Combating of Corrupt Activities Act, 12 of 2004.

Z210.2 The Contractor's breach of this clause constitutes grounds for terminating the Contractor's
obligation to Provide the Works or taking any other action as appropriate against the Contractor
(including civil or criminal action). However, lawful inducements and rewards shall not constitute
grounds for termination.

210.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices, including but not limited to the making of offers (directly
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount
due on termination is A1.

Z11 Confidentiality

2111 All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Contractor and shall not be used or divulged or published to
any person not being a party to this contract, without the prior written consent of the Service
Manager or the Employer, which consent shall not be unreasonably withheld.

211.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded
as such until otherwise notified by the Service Manager.

Z211.3 This undertaking shall not apply to —

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of
this agreement. The Contractor undertakes to procure that its employees are aware of the
confidential nature of the information so disclosed and that they comply with the provisions of this
clause;

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to
protect such information. The Contractor may disclose such information only to the extent required
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be
afforded to the information so disclosed;

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession of the Contractor at
the time of disclosure (evidenced by written records in existence at that time);

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion
thereof, in the course of Providing the Works and after Completion, requires the prior written consent
of the Service Manager. All rights in and to all such images vests exclusively in the Employer

Z211.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.

212 Employer’s Step-in rights

Contract Data C1.2a page 7
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Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default
within 2 weeks of the notification of the default by the Service Manager, the Employer, without
prejudice to his other rights, powers and remedies under the contract, may remedy the default either
himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so
on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor

212.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required
information, materials and other matter (including but not limited to documents and all other
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations,
materials, specifications, schedules, reports, calculations, manuals or other documents or recorded
information (electronic or otherwise) which have been or are at any time prepared by or on behalf
of the Contractor under the contract or otherwise for and/or in connection with the works) and
generally does all things required by the Service Manager to achieve this end.

Z13 Liens and Encumbrances

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which
he may from time to time have, or become entitled to over such Equipment and any part thereof
and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have
or become entitled to over such Equipment from time to time

214 Intellectual Property

2141 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark,
trade name, trade secret or other intellectual or industrial property right relating to the Works.

214.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than
carrying out the works.

2143 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence
to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing,
operating and maintaining the works

2144 The written approval of the Contractor is to be obtained before the Contractor's IP made available
to any third party which approval will not be unreasonably withheld or delayed. Prior to making any
Contractor's IP available to any third party the Employer shall obtain a written confidentiality
undertaking from any such third party on terms no less onerous than the terms the Employer would
use to protect its IP

Z214.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging
an infringement of IP rights (“the claim”), which arises out of or in relation to:

214.5.1 the Contractor’s design, manufacture, construction or execution of the Works
214.5.2 the use of the Contractor’s Equipment, or
Z14.5.3 the proper use of the Works.

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation
or arbitration which may arise from it.

215 Dispute resolution:

Z15.1 Appointment of the
Adjudicator

Contract Data C1.2a page 8
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An Adjudicator is appointed
when a dispute arises, from the

Panel of Adjudicators

Panel of Adjudicators below. | Name Location | Contact details
The referring party nominates (phone & e mail)
an Adjudicator, which | Adv. Ghandi Badela | Gauteng | +27 11282 3700
nomination is either accepted ghandi@badela.co.za
or rejected by the other party. In | Mr. Errol Tate Pr. | Durban +27 11 262 4001
the instance of a rejection of the Eng‘ Errol.tate@mweb.co.za
nominated Adjudicator, the | Adv. Saleem Ebrahim | Gauteng | +27 11 535-1800
referring Party refers the salimebrahim@mweb.co.za
appointment deadlock to the [Mr Sebe Msutwana | Gauteng | +27 11 442 8555
Chairman of the Johannesburg | pr, Eng. sebe@civilprojects.co.za
Bar Council, who appoints an |"\r. Sam Amod Gauteng | sam@samamod.com
Adjudicator listed in the Panel
of Adjudicators below Adv. Sias Ryneke SC | Gauteng | 083 653 2281
i . reyneke@duma.nokwe.co.z
The Parties appoint the a
Adjudicator under the NEC3 "y "Fmeka Ogbugo | Pretoria | +27 12 349 2027
g\g%dlcators Contract, April | (Quantity Surveyor) emeka@gosiame.co.za
Z15.2 Appointment of the
Arbitrator
An Arbitrator is appointed when Panel of Arbitrators
a dispute arises from the Panel
of Arbitrators below. The | Name Location | Contact details
referring  party nominates an (phone & e mail)
Arbitrator, which nomination is | Adv. Ghandi Badela | Gauteng | +27 11282 3700
either accepted or rejected by ghandi@badela.co.za
the other party. In the instance | Mr. Errol Tate Pr. | Durban +27 11 262 4001
of a rejection of the nominated | Eng. Errol.tate@mweb.co.za
Arbitrator, the referring Party | Adv. Saleem Ebrahim | Gauteng | +27 11 535-1800
refers the appointment salimebrahim@mweb.co.za
deadlock to the Chairman of | Mr. Sebe Msutwana | Gauteng | +27 11 442 8555
the Johannesburg Bar Council, | pr, Eng. sebe@civilprojects.co.za
who appoints an Arbitrator ['\r Sam Amod Gauteng | sam@samamod.com
listed in the Panel of Arbitrators
below Adv. Sias Ryneke SC | Gauteng | 083 653 2281
reyneke@duma.nokwe.co.z
a
Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za
Z16 Notification of a compensation event
216.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the
event arises from the Service Manager or the Supervisor giving an instruction, issuing a certificate,
changing an earlier decision or correcting an assumption.
217 BBBEE and Tax Clearance

Certificates

Contract Data
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2171 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax
Clearance Certificate. Failure to do adhere to these requirements shall be considered a material
breach of the conditions of this Contract, the sanction for which may be a cancellation of this
Contract.

Z18 Communication

2181 Add a new Core Clause 14.5 and 14.6 to read as follows:
The Service Manager requires the written consent of the Employer if an action will result in a change
to the design, scope, and Service information that is 5% or more

218.2 The Service Manager requires the written consent of the Employer if an action will result in the
Completion Date being extended by more than 30 days.

219 Delegation

As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as
amended the Contractor agrees to the following:

2191 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own
right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended
and agree to ensure that all work being performed, or Equipment, Plant and Materials being used,
are in accordance with the provisions of the said Act, and in particular with regard to the Construction
Regulations.

Contract Data C1.2a page 10
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR

Clause Statement Data

10.1 The Contractor is (Name):
Address:

Telephone No.
Fax No.

11.2 The working areas are See C3 ‘Service Information’

241 The Contractor’'s Key people are:  CV’s to be appended to Tender Schedule

Name:

Job:
Responsibility:
Qualifications:

Experience:

Name:

Job:
Responsibility:
Qualifications:

Experience:

Name:

Job:
Responsibility:
Qualifications:

Experience:

Contract Data
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Name:

Job:
Responsibility:
Qualifications:

Experience:

11.2 The following matters will be 1.
included in the Risk Register

Contract Data C1.2b page 2
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C1.3 Insurance Schedule

The successful bidder must source the following insurance cover, which is the deductible
inthe ACSA insurance cover:

e Aviation liability insurance cover for an indemnity limit not less than R300 000 (three

hundred thousand rands).

e Submit proof of insurance to ACSA before the work starts, and annually for the
duration of the project.

Insurance Schedule C1.3 page 1
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C2.1 Pricing Instructions

The intended pricing strategy to be followed in this tender is according to the Price List (including the activity
schedule).

1.

11.

12.

13.

14.

The Contract Data, Service information, drawings and any other documents relevant to this tender
must be read in conjunction with the Activity Schedule.

The contractor must plan the work in this contract as a set of activities. These should be the same
activities as he shows on his programme.

This schedule covers the items that will be measurable. A lump sum price for each activity shall be
entered and no other items will be measured. Costs not covered by the items may be included in the
most appropriate items listed. The Contractor has the liberty to insert items, quantities and rates of
his own choosing in the said schedule as a separate line item.

The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover,
“inter alia” all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances
such as shift and standby allowances, sick-leave, other leave, brackets, fixings, incidentals,
consumables etc. that will be required to successfully complete this contract as set forth or as implied
in the documents on which this Contract is based.

The contractor is to take note that payment is made for each activity only when it is complete.
“Complete” as it is used in this schedule means the complete system or unit as specified in the
particular document.

Unless a separate rate for the supply and for the installation of any item is specifically called for, the
supply and installation costs of any item shall be fully included in the price.

The description of each item shall, unless otherwise stated herein, be held to include making,
conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position,
cutting and waste, patterns, models and templates, plant, temporary works, return of packaging,
establishment charges, profit and all other obligations arising out of the contractual conditions.

The quantities and rates included for day work shall form part of the tender price, but Contractors shall
note that this item must be regarded as provisional and will only be payable to the Contractor if and
when a written order to this effect has been issued.

“Foreign” shall mean the CIF (Cost, Insurance and Freight) value.

. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored and

the original wording will apply.

Variations in the scope and extent of the work shall be allowed to meet the Engineer’s requirements
and shall be measured and priced at the rates entered in the Activity Schedule, where appropriate,
and shall form an addition to or deduction from the total of the Accepted Contract Amount. Any items
or variations for which rates have not been included in the Activity Schedule shall be agreed and
priced as non-scheduled items.

All provisional sums and contingency amounts shall be expended as directed by the Engineer and
any balance remaining shall be deducted from the contract sum.

All items described as “provisional” shall be measured as executed and paid for according to prices
in the Activity Schedule and any amounts not spent shall be deducted from the contract price. No work
for which “provisional” items are provided shall, be commenced without written instructions from the
Engineer.

No commitment to expending any portion of the contingency amounts and/or provisional sums are
made or implied by the Employer.
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15. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or
in total removed from the contract.

16. The main cost drivers for this contract are required labour resources and required service
levels and not the quantity of equipment.

Pricing Instructions C2.1 page 2
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C2.2 Price List

The following Activity Schedule is provided “as-is” for the benefit of the Tenderer. ACSA cannot guarantee
that it is complete in all respects. The Tenderer is responsible for providing an Activity Schedule which is

accurate, complete and in accordance with their proposal.

Also, refer to C3 (Service information) for

activities that need to be priced. Only items listed in this Activity Schedule may be billed to the Employer.

Activity Schedule

Item |Activity Description Frequency | Quantity |[Amount (per| Total for six
no. (for four | single item) months)
months)

Preliminary and General
1 Contract Management and Administration (including{monthly 4

all required reporting such as monthly maintenance

reports, inventory management * etc.)
2 Insurance (ACSA required for this contract) monthly 4
3 Tools, equipment, and consumables monthly 4
4 Cell phones for onsite personnel monthly 4
5 Airport permits and parking fees — provisional sum _|monthly 4 R20, 000.00 |R20, 000.00
6 Schedule of rates (Refer below list) monthly 4
7 Unscheduled labour rates (Refer below list) monthly 4

Sub-total A (for four months)|R
Callouts
Description Quantity | Call out fee | Total for four
for four months
months
Call out including first hour on site and travelling fee 100
Callouts subtotal B (per four months) | R

Callouts rate must include all required travelling and the first hour on site.

Note: Call outs are not chargeable during hours’ technician/ assistants are on site (08:00 — 17:00)

Mark-up (third party procured items/services)

Cost Mark-up

R0-R 2000 %
R2001-R10 000 %
R 10 001-R50 0000 %
Over R R50 0000 %

bCost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted.

Contract values will be increased/ decreased according to the current stipulated in Statistics SA — Adjusted.

Pricing Data
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Expenditure over One year period including CPI yearly price adjustments (As per statistic SA)

Description

Total (excluding VAT)

Sub-total A:Four months

Sub-total B: Callouts

Subtotal C*

Provisional amount for spares/ building maintenance R 700, 000.00
material
Six months estimated contract value R

*This amount to be carried over to Form of Offer and Acceptance

Pricing Data
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SCHEDULE OF RATES

SCHEDULE OF RATES

Description

Unit

QTY

Rate

Amount

BUILDING MAINTENANCE

BILL 1

ALTERATIONS

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

TEMPORARY BARRIERS, SCREENS, ETC

2.1

Temporary barriers, screens, etc including

removal

on completion

211

Hoarding between concrete floor and ceiling formed

of suitable timber framing with 22mm shutter board

m2

Pricing Data
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Metal sheeting hoarding 2m high to with steel post

21.2
at 1500mm apart including painting to corrugated
sheeting and supporting posts m2
2.1.3 Temporary 12 mm shutter board protection lining to
walls, floors and ceiling including removing after
completion and making good to walls, floors and
ceiling m2
3 -REMOVAL OF EXISTING WORK
3.1 :I'aking up and removing builder's rubble
including
dumping to a selected site not exceeding 50km
from
site
3.1.1 Cart away surplus excavated material from site to
an approved dumping site location m3
TOTAL CARRIED FORWARD
2 BILL1
3.2 ;Breakinq up and removing mass concrete
including
dumping in selected area including reinforcing
3.21 -Stairs with landings, waist, treads, risers m3
3.22 hamps m3
3.2.3 -100mm Thick surface bed m2
3.24 -150mm Thick surface bed m2
Pricing Data C2.2 page 2
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Strip Footings

3.2.5 m3 0
3.3 Breaking down and removing existing concrete

work

including all steel reinforcing, steel corners bolts

etc
3.3.1 Concrete Column m3 1
3.3.2 Manholes m3 1
3.3.3 Bases m3 1
3.34 Beams m3 1
3.3.5 Slabs m3 1
3.4 Breaking down and removing brickwork

including all

steel door frames, window frames etc
3.4.1 Mass brickwork m3 3
3.4.2 Single brick wall m2 15
3.4.3 Double brick wall m2 8

TOTAL CARRIED FORWARD
4 BILL 1
4.1 Taking out and removing doors, windows, etc

from
_ concrete, brickwork, steel, etc
411 Timber door size 813 x2 032 mm high no 5
41.2 Timber double door sizes 1 511 x 2 032mm high no 1

Pricing Data C2.2 page 3
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4.2 Taking out and removing roofs, floors, panelling

ceilings, partitions, etc
4.2.1 :Acoustic tile suspended ceilings including

suspension grid , hangers, light fittings, etc m2 250
422 -Suspended ceilings panels m2 | 250
4.2.3 :Aluminium ceiling slats m2 15
424 I?hino board ceilings including supports etc m2 40
4.2.5 :I'oilet partitioning 2 000 m high m2 5
4.3 :I'akinq up and removing vinyl floor coverings,

tiles

carpets, etc
4.3.1 i/inyl tile floor covering including preparing screed for

new floor covering m2 50
4.3.2 i/inyl tiles including preparing screed for new floor

covering m2 | 25
4.3.3 -Carpet tile floor covering including preparing screed

for new floor covering m2 | 500
434 borcelain tiles to floor including preparing floor for

new floor covering m2 100
4.3.5 ;Vlondo floor covering including preparing screed for

new floor covering m2 | 25

:I'OTAL CARRIED FORWARD
5 EBILL 1
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5.1 Hacking up and removing off screeds,

granolithic,
_ plaster, etc from concrete or brickwork and

preparing

surfaces for new finishes
5.1.1 Screed from floors, stairs, landings m2 1
51.2 Terrazzo from floors and paving from floors m2 1
5.1.3 Internal plaster from concrete / brick walls, columns | m2 | 20
5.2 Hacking up and removing off coverings to walls,

columns, partition walls etc. including preparing

surfaces for new finishes
5.21 Glazed tiles from walls, columns m2 25
522 Unglazed tiles from walls, columns m2 25
523 Vinyl plastic covering from walls, columns, partitions | m2 | 0
524 Wall paper covering from walls, columns etc. m2 100
5.2.5 Plastic moulds from edge trims to corners of walls m 50
53 Taking out / off and removing sundry metalwork
5.3.1 Steel balustrade on concrete floor including making

good concrete to receive new finish m 10

Pricing Data C2.2 page 5
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5.3.2

Stainless steel barrier n.e 100mm diameter including

vertical supports

10

5.3.3

Mild steel barrier n.e 150mm dia. Including supports

10

5.3.4

Steel barrier 10 mm thick but n.e 200mm dia.

including vertical supports

10

TOTAL TO SUMMARY

EXCAVATION, RISK OF COLLAPSE, FILLING,

ETC

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

Pricing Data
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6.1 EXCAVATION, RISK OF COLLAPSE, FILLING,
ETC
6.1.1 ]Excavation in _earth not exceeding 2m deep
including
carting to a stockpile
6.1.1.1 :Fo trenches m3
6.1.1.2 :Fo holes m3
6.1.1.3 I?educed levels under floors m3
6.1.2 ]Excavation in earth exceeding 2m deep but not
exceeding 4m
6.1.2.1 :I'o trenches m3
6.1.2.3 :I'o holes m3
6.1.2.4 I?educed levels under floors m3
6.1.3 ]Excavation in earth exceeding 2m deep but ne.
4m
6.1.3.1 :I'o holes m3
:I'OTAL CARRIED FORWARD
7 BILL2
7.1 kisk of collapse to sides of excavation not 2m
deep
7.1.2 :I'o trenches m3
71.3 :I'o holes m3
7.2 -Risk of collapse to sides of excavation exceeding
2m but not 3.5 m deep
Pricing Data C2.2 page 7
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7.21 :Fo trenches m2
7.2.2 :I'o holes m2
7.3 kisk of collapse to sides of excavation exceeding
3.5m deep but not 5m deep
7.31 :Fo trenches m2
7.3.2 :Fo holes m2
7.4 ;Risk of collapse to sides of excavation exceeding
5m deep but not 6.5m deep
7.4.1 :I'o trenches m2
7.4.2 :I'o holes m2
7.5 ]Earth filling obtained from excavations and/or
prescribed stock piles on site compacted to 93 %
Mod AASHTO
7.51 -Under floors, steps, pavings, etc m3
7.5.2 -Under foundations m3
:I'OTAL CARRIED FORWARD
8 BILL 2
8.1 ]Earth filling supplied by contractor compacted to
93% Mod AASHTO density
8.1.1 IJnder floors, steps, paving, etc m3
8.1.2 IJnder foundations m3
Pricing Data C2.2 page 8
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To sides of foundation , manholes

m3

TOTAL TO SUMMARY

BILL 3

CONCRETE, FORMWORK, REINFORCEMENT

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever gquantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to neqotiate

mutually agreed discounts on tendered rates

for large quantities.

9.1

CONCRETE, FORMWORK, REINFORCEMENT

9.11

10 Mpa mass concrete

9.1.1.1

To strip footings

m3

9.1.1.2

Surface beds

m3

9.1.1.3

Blinding,

m3

9.1.14

Paving, platforms, steps

m3

30 MPa vibrated reinforced concrete

Pricing Data
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9.1.21 To foundations bases m3
9.1.2.2 :I'o columns m3
9.1.23 :I'o slabs m3
9.1.2.4 :I'o manholes m3
9.1.2.5 :Fo beams m3
:I'OTAL CARRIED FORWARD
10 -BILL 3
10.1 -Rouqh formwork to sides
10.1.1 -Edges , risers, ends and reveals not exceeding
300 mm high m
10.1.2 :I'o beams m2
10.2 -Smooth formwork to sides including supports
etc.
10.2.1 :I'o beams m2
10.2.2 :I'o columns m2
10.2.3 :I'o pits m2
10.2.4 :I'o ramps m2
10.2.5 -Smooth form to soffit of slab including mould oil m2
:I'OTAL CARRIED FORWARD
Pricing Data C2.2 page 10
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BILL 3

11
11.1 ;Vlild steel reinforcement to structural concrete
work
_11.1 A émm Diameter bars ton
11.1.2 -10mm Diameter bars ton
11.1.3 -12mm Diameter bars ton
11.1.4 -16mm Diameter bars ton
11.1.5 -20 Diameter bars ton
11.2 ]—quh tensile steel reinforcement to structural
concrete work
11.2.1 émm Diameter bars ton
11.2.2 -10mm Diameter bars ton
11.2.3 -12mm Diameter bars ton
11.2.4 -16mm Diameter bars ton
11.2.5 -20 Diameter bars ton
:I'OTAL CARRIED FORWARD
12 BILL3
121 :150 x 450 x 50 mm Precast concrete paving slabs
. with smooth finish including bedding, jointing
and
pointing
1211 IDaving of slabs laid on 30mm thick mortar bed on
Pricing Data C2.2 page 11
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concrete with butt joints

m2

12.1.2

Paving of slabs laid loose with open joints on

polythene bags filled with stabilized sand/cement

mixture

m2

12.2

Joint sealants

12.2.1

Silicone sealing compound in 10 mm wide joints

between units including backing strips, bond

breaker, primer etc.

12.2.2

Polysulphide sealing compound in 10 mm wide

joints between units including backing strips, bond

breaker, primer, etc.

TOTAL TO SUMMARY

13

BILL 4

MASONRY

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever gquantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

MASONRY

Pricing Data
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13.1 BRICKWORK
13.1.1 Brickwork in Stock bricks (14 Mpa nominal

strength)

in mortar in stretcher bond
13.1.1.1 Piers m3 1
13.1.1.2 Half brick walls m2 20
13.1.1.3 One brick walls m2 20
13.1.1.4 Cavity walls m2 1
13.1.1.5 Cutting toothings and bonding new brickwork to

existing m2 1

TOTAL CARRIED FORWARD

BILL 4
14 FACE BRICKWORK
141 Face bricks pointed with flush panel horizontal

and

horizontal and vertical joints to match existing

including wiping and removing mortar splashes
14.1.1 Piers m3 1
14.1.2 Single brick walls m2 | 20

. 20
14.1.3 Double brick wall m2 20
14.1.4 Extra over brickwork for face brickwork m2 1
14.1.5 Extra over brickwork for brick-on-edge header course

band m2 1
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Cutting toothings and bonding new face brickwork to

14.1.6
existing m 1
14.1.7 i:air cutting and fitting around pipe m 1
-Brick-on-edqe header course copings, sills, etc of
face bricks to match existing pointed with
recessed
joints on all exposed faces
14.1.8 -Coping on top of one brick wall m 1
14.2 ]’AVING
14.2.1 ;avinq of paving bricks to match existing
14.2.1.1 IDaving in stretcher bond on 25mm thick mortar bed m2 100
14.2.1.2 I’aving on compacted river sand bed m2 100
:I'OTAL CARRIED FORWARD
15 BILL4
15.1 2150x 450 x 50 mm Precast concrete paving slabs
. with exposed stone finish to match existing laid
on
river sand bed including preparation of ground
15.1.1 Paving of slabs laid with butt joints m2 | 20
15.1.2 Paving of slabs laid with 10 mm wide joints jointed
with mortar and flush pointed m2 | 20
Pricing Data C2.2 page 14
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TOTAL TO SUMMARY
16 BILL 5
16.1 CARPENTRY AND JOINERY

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever gquantity is
required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate
mutually agreed discounts on tendered rates

for large quantities.

16.1 SKIRTINGS

16.1.1 -70 x 19 mm Wrought meranti skirting m 20
16.1.2 -19 mm quadrant bead m 20
16.2 bOORS

16.2.1 ]—Iollow core flush doors with 3.2mm “Masonite”

veneer hung to steel frames

16.2.1.1 40 mm Door 813 x 2 032 mm high no 10

16.2.1.2 40 mm Double door 1 511 x 2 032 mm high no 12
Pricing Data C2.2 page 15
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16.2.2 Semi solid flush doors with “ Masonite “ veneer

hung

to steel frames
16.2.2.1 ;10 mm Door 813 x 2 032mm high no 10
16.2.2.2 ;10 mm Double door 1 511 x 2 032mm high no 10

:I'OTAL CARRIED FORWARD
17 -BILL 5
171 -Solid laminated external quality flush doors with

“Masonite” veneer
1711 ;10mm Door 813 x 2 032mm high no 5
17.1.2 ;10mm Double door 1 511 x 2 032mm high no 5
17.2 ]Extra over on doors for 520 x 320 mm metal louver

unit
17.3 }o doors no |10
17.3.1 ;ire doors with “ Masonite veneer or similar

approved
17.3.1.1 -Class B fire door 813 x 2 032 mm high including

pressed steel frame for one brick wall and preparing

frame for door closer and lock no 4
17.3.1.2 Class B fire door 1 511 x 2 032 mm high each

pressed steel frame for one brick wall and preparing

frame for door closer and lock

pressed steel frame for one brick wall and preparing

frame for door closer and lock no 1

Pricing Data C2.2 page 16
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17.4

PANELLING, ETC

17.41

Panelling to match existing including three coats

matt varnish paint

17.4.1.1

Panelling of 35 x 10mm verticals slats at 50mm crs

m2

17.5

DUCT COVERS

17.5.1

Interior type particle board with “Masonite”

veneer

17.5.1.1

12mm Duct covers in 60mm widths including

chromium plated screws

m2

12

TOTAL TO SUMMARY

18

BILL 6

CEILINGS AND PARTITIONS

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

Pricing Data
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NAILED UP CEILINGS

18
18.1 “Rhino” gypsum plasterboard with taped and
skimmed joints
18.1.1 Ceilings including 38 x38mm sawn softwood
branding at 600mm centres. M2 1
18.1.2 Vertical ceilings including 39 x 39mm sawn
softwood branding at 450mm centres m2 1
18.1.3 Horizontal bulkheads including 39 x 39mm sawn
softwood branding at 450mm centres m2 1
18.2 SUSPENDED CEILINGS
18.2.1 Pre-painted 600 1200 x15mm acoustic panels to
match existing on pre-painted exposed tee
suspension system including main_and cross
tees,
necessary hangers, grids, etc
18.2.11 Ceilings suspended not exceeding 1m below
concrete soffits m2 | 400
18.2.2 600 x 1200 x 15mm Vinyl clad panels on pre painted
exposed tee suspension system
18.2.21 Ceilings suspended n.e 1m below soffits m2 | 400
TOTAL CARRIED FORWARD
19 BILL 6
191 Horizontal bulkheads suspended not exceeding
1m below concrete soffits m2 60
Pricing Data C2.2 page 18
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19.2 Sloping bulkheads suspended not exceeding 1m

below concrete soffits m2 | 50
19.3 Extra over ceiling for opening for sprinkler head no 10
19.4 Extra over ceiling for opening for 75mm diameter

down lighter no 25
19.5 Extra over ceiling for 600 x1 200mm light fitting no 1
19.6 -Cornices to suspended ceilings
19.6.1 I’re—painted cornices plugged m 1
19.7 ]’ARTITIONS
19.7.1 :‘Rhino-DrvwaII System “ steel stud partitioning

with “Rhino Wallboard” on both sides including

for

skirting and top track to both sides
19.7.11 -Partitioning 2 600mm high with bottom and top

tracks plugged m 50
19.7.1.2 Partitioning 2 900mm high with bottom and top m 10

tracks plugged
19.7.1.3 Partitioning 3 500mm high with bottom and top

tracks plugged m 5
19.7.1.4 Extra over partitioning for 2 600mm high for vertical

abutment no 10
19.7.1.5 -Extra over partitioning for 2 600mm high for corner No 10

:I'OTAL CARRIED FORWARD
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BILL 6

20
201 -Extra over partitioning for 2 600mm high for
_ T-intersection No 15
20.2 IExtra over partitioning for 2 600mm high for fairend | No 10
20.3 bOORS
20.3.1 -Extra over partitioning for 40mm semi-solid flush door

813 x 2 032mm high with "Masonite" veneer on both

sides and hardwood edge strips to vertical edges

hung to and including standard pressed steel door

frame including additional studding, trimming, etc. No 15
20.3.2 Extra over partitioning for 40mm semi-solid flush door

1 511x 2 032mm high with "Masonite" veneer on both

sides and hardwood edge strips to vertical edges

hung to and including standard pressed steel door

frame including additional studding, trimming, etc. No 5
20.3.3 :I'OILET PARTITIONS
20.3.3.1 " Vitraflex" toilet partitioning with 20mm thick

vitreous enameled steel sheet faced particle

board
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bonded panels and natural anodized aluminium

edging and top rails including fixing components
and

standard _ironmongery comprising _indicator
bolts,

coat, hooks and door stops, toilet roll holders and

rubber buffers

Partition 1 700 x 2 000mm high.

20.3.3.2 no
20.3.3.3 Full stile 210mm wide and 2 200mm high no
20.3.3.4 Wall stile 105mm wide and 2 200mm high no
20.3.3.5 End stile 145mm wide and 2 200mm high no
TOTAL CARRIED FORWARD
21 BILL 6
211 End stile 145mm wide and 2 200mm high no
21.2 Door 700 x 2 000mm high no
21.3 Extra over for installation of door no
TOTAL TO SUMMARY
22 BILL 7
FLOOR COVERINGS, PLASTIC LININGS, ETC
NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill
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NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

FLOOR COVERINGS

221
22.1.1 300 x 300 2.5mm " Marley Travertine" fully flexible
vinyl tiles
22.1.2 On floors m2 10
22.1.3 On treads and risers of stairs m2 10
2214 Turn-ups over coves and up against walls not
exceeding 300mm girth m 20
22.1.5 2mm" Marley HD" fully flexible vinyl sheeting
vinyl tiles
22.1.5.1 On floors m2 6
22.1.5.2 On treads and risers of stairs m2 10
22.1.5.3 Turn-ups over coves and up against walls not
exceeding 300mm girth m 1
TOTAL CARRIED FORWARD
23 BILL 7
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2mm" Marley HD" fully flexible tiles

231
-23.1 A -On floors m2 10
23.1.2 -On treads and risers of stairs m2 |6
23.2 -500 x 500mm carpet tiles to match existing
23.2.1 -On floors m2 | 750
23.2.2 -On treads and risers of stairs m2 | 30
23.3 :I'ufted carpeting including felt underlay, etc
(PC= R400.00/m2)
23.3.1 -On floors m2 | 30
23.4 :IO mm Aluminium Skirting
23.4.1 blugged against walls m 50
23.5 -70mm Vinyl skirtings
23.51 blugged against walls m 25
23.6 -100mm stainless steel stair nosing
23.6.1 -Plugged against tiles on stairs m 25
23.6.2 -Plugged against carpets on stairs m 25
23.6.3 leOmm Aluminium stair nosings
23.6.4 blugged against tiles on stairs m 25
23.6.5 IDIugged against carpets on stairs m 25
:I'OTAL TO SUMMARY
24 BILL 8
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IRON MONGERY

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

24 1

SUPPLEMENTARY PREAMBLES

2411

Finishes to ironmongery

24.1.2

Where applicable finishes to ironmongery are

indicated by suffixes in accordance with the

following

BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enameled

GE Grey enameled

AS Anodised bronze

AB Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Pricing Data
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TOTAL CARRIED FORWARD

BILL 8

25
251 ]—IINGES,
25.1.1 -Sﬂ
251.11 -100mm Steel hinge no 50
25.1.1.2 -100mm Brass hinge no 50
25.1.2.3 -100mm Brass barrel bolt no 25
25.1.24 -100mm Chromium plated brass barrel bolt no 50
25.12.5 -100mm Aluminium Hinges no 25
251.2.6 ZART 208/125 flush bolt no 50
252 LOCKS ( "Solid")
2521 bisabled toilet door lock no 50
25211 :ART 494/314 bathroom lockset no 50
252.1.2 :ART 490/313 four lever deadlock no 10
252.1.3 :ART 490/313/799/E40 four lever rebated deadlock no 20
25214 :ART 490/311 two lever lockset no 50
25215 :ART 490/311/799/E40 two lever rebated lockset no 60
25.2.1.6 :ART 491/315/812 single cylinder lockset no 60
25.21.7 :ART 491/315/812/799/E40 single cylinder rebated no 60
lockset
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ART 491/315/810 double cylinder lockset

25.2.1.8 no 10

25.21.9 :ART 491/315/810/799/E40 double cylinder rebated no 10
lockset

25.3 }-‘ADLOCKS

25.3.1 -75mm Padlocks no 50

253.2 -50mm Padlocks no 150

253.3 E’>8mm Padlocks no 150
:I'OTAL CARRIED FORWARD

26 -BILL 8

26.1 -Oval for lock no 75

26.2 boor handles for Mortice lockset no 75

26.3 boor handle for profile lock no 75

26.4 boor handle including plates for profile locks no 50

26.5 boor handle for cylinder lock no 75

26.6 boor handle including plates for cylinder locks no 30

26.7 ;\/Iaster locks with master keys no 5

26.8 :Supplv duplicate copies for keys

26.8.1 ;\/Iaster key for cylinder lock no 15

26.8.2 ;\/Iaster key for profile lock no 15
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26.8.3 Key for cylinder lock no 250

26.8.4 Key for profile lock no 300

26.8.5 Key for mortice lock no 30

26.8.6 Key for safe lock no 10

26.9 DOOR CLOSURES

26.9.1 TS 73 door closure with bracket no 5

26.9.2 Dorma type door closure with bracket no 15

26.3 BATHROOM FITTINGS

26.3.1 " Vaal Paragon”

26.3.2 32mm Type 8 side grab rail 900mm long plugged no 5

26.3.3 SUNDRIES

26.3.3.1 38mm diameter rubber door stop no 50

26.3.3.2 Hasp and staple no 25
TOTAL CARRIED FORWARD

27 BILL 8

271 Brass hat and coat hook no 150

27.2 Brass hat and coat hook with rubber buffer no 25
TOTAL TO SUMMARY
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28 BILL 9

METALWORK

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is
required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate
mutually agreed discounts on tendered rates
for large quantities.

28.1 SUNDRY STAINLESS STEELWORK

28.1.1 Corner protectors
28.1.2 50 x 50 x 5mm Angle section corner protectors in

varying lengths twice screwed to brickwork or
concrete at 350mm centres m 25

28.1.3 1.2mm_Rebated frames suitable for half brick

walls
28.1.3.1 Frame for door 813 x 2 032mm high no 10
28.1.3.2 Frame for double door 1 511 x 2 032mm high no 3
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28.1.4 1.6mm Rebated frames suitable for one brick
walls
28.1.41 izrame for door 813 x 2 032mm high no 10
28.1.4.2 izrame for double door 1 511 x 2 032mm high no 5
28.1.5 ]’reparation of frames for fixing of ironmongery
28.1.5.1 :Arm of door closer no 1
:I'OTAL CARRIED FORWARD
29 -BILL 9
29.1 -GALVANISED PRESSED STEEL TRANSFORMER
i} ROOM DOORS AND FRAMES
29.1.1 :'Duro Industries™ doors
29.1.11 bouble door 1 830 x 2 440mm high with each leaf
with a standard louvered ventilation panel and
rebated
frame suitable for one brick wall no 1
29.2 -STAINLESS STEEL BARRIERS
29.21 -50mm diameter stainless steel barriers including all
necessary bends or welds and stop ends m 50
29.2.2 ilertical supports to ditto m 50
29.2.3 -75mm diameter stainless steel barriers including all
necessary bends or welds and stop ends m 50
29.2.4 i/ertical supports to ditto m 50
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29.2.5 100mm diameter stainless steel barriers including all
necessary bends or welds and stop ends m 50
29.2.6 i/ertical supports to ditto m 5
29.2.7 brilling holes through concrete for 80mm diameter no 30
n.e 150mm deep
29.2.8 Drilling holes through concrete for 110mm diameter | no 6
n.e 150mm deep
29.2.9 Drilling holes through concrete 160mm diameter no 5
n.e 150mm deep
29.2.10 30mm diam. stainless steel to handrails including
all necessary bends and stop ends and welds m 25
29.2.1 50mm diam. stainless steel to handrails including
all necessary bends and stop ends and welds m 25
29.2.12 30mm diam. stainless steel to vertical member incl.
all necessary bends and stop ends and welds m 5
29.2.13 50mm diam. stainless steel to vertical member incl.
all necessary bends and stop ends and welds m 25
:I'OTAL CARRIED FORWARD
30.3 ;VIILD STEEL
30.3.1 -75mm diameter mild steel pipe to steel barriers
_ including bends, welds and stop ends m 50
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30.3.2 100mm diameter mild steel pipe to steel barriers
_ including bends, welds and stop ends m 50
30.3.2 150mm diameter mild steel pipe to steel barriers
_ including bends, welds and stop ends m 50
30.3.3 Vertical supports to 75mm diameter steel pipe m 50
30.34 Vertical supports to 100mm diameter steel pipe m 50
30.3.5 Vertical supports to 150mm diameter steel pipe m 50
30.3.6 Drilling holes through concrete for 80mm diameter

n.e 150mm deep no 10
30.3.7 Drilling holes through concrete for 110mm diameter

n.e 150mm deep no |10
30.3.8 Drilling holes through concrete 160mm diameter

n.e 150mm deep no |10
30.3.9 -Grouting to steel pipes m3 1

TOTAL TO SUMMARY
30 BILL 10

%‘LASTERING

-NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs
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associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

SCREEDS

30.1

30.1.1 -Screeds on concrete

30.1.1.1 -20mm thick screed on floors and landings m2 25

30.1.1.2 -20mm Thick on treads and risers of stairs m2 | 25

30.2 -GRANOLITHIC

30.2.1 ;Jntinted granolithic on concrete

30.2.11 -20mm Thick on floors and landings m2 1

30.1.1.2 -20mm Thick on treads and risers of stairs m2 1

30.1.1.3 -Skirting 75mm high m 1

30.1.1.4 -Skirting 75mm high stepped over treads and risers m 1
:I'OTAL CARRIED FORWARD

31 BILL 10

31.1 iNTERNAL PLASTER

231 1.1 -Cement plaster on brickwork

31.1.11 -On walls m2 150
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31.1.2 Two coat plaster with gypsum finish on brickwork
31.1.21 On walls m2 150
31.1.3 Two coats plaster on narrow widths n.e 300mm
31.1.31 To window reveals m2 5
31.1.31 To window seals m2 5
31.1.3.2 To door frames m2 25
31.1.3 Cement plaster on concrete
31.1.3.1 On walls m2 15
31.1.3.2 On ceilings m2 15
31.1.3.3 On columns m2 1
31.1.34 On beams m2 1
3114 Rhinolite skim plaster with smooth trowel finish
31.1.41 On partition walls m2 100
31.14.2 On plaster board ceilings m2 |75
31.1.4.3 On bulkheads m2 75
31.1.5 TERRAZZO
31.1.51 Terrazzo to match existing on concrete
31.1.5.2 30mm thick on floors and landings m2 1
TOTAL TO SUMMARY

32 BILL 11

Pricing Data C2.2 page 33

Confidential



Confidential

TILING

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

WALL TILING

321
32.1.1 -152 x 152 x 5mm White glazed ceramic tiles on
brickwork/concrete
32.1.11 -On walls m2 |75
321.1.2 -On walls in isolated panels , splash backs, etc m2 |25
32.1.2 2300 x 300 x 5mm__glazed ceramic tiles on
brickwork/concrete
32.1.21 -On walls m2 100
321.2.2 -On walls in isolated panels , splash backs, etc m2 |25
32.1.3 :152 x 152 x 5mm White glazed ceramic tiles fixed
with adhesive to plaster
32.1.31 -On walls m2 1
32.1.3.2 -On narrow widths m2 1
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TOTAL CARRIED FORWARD

BILL 11

33
33.1 -Colour dlazed ceramic tiles fixed with adhesive to
_ to plaster_and flush pointing with tinted jointing
compound
33.1.1 -On walls m2
33.1.2 -On narrow widths m2
33.2 %LOOR TILING
33.2.1 -Unqlazed floor tiles on 25mm bedding on
concrete
and flush pointed with tinted waterproof jointing
compound ( Allow the Prime cost of R80.00/m2)
33.2.11 -On floors m2
33.2.1.2 -On narrow widths m2
33.2.1.3 -On floors landings in patterns m2
33.3.1 -152 x 152 x 5mm White glazed ceramic tiles on
brickwork/concrete
33.3.1.1 -On floors m2
33.3.1.2 -On narrow widths m2
33.3.1.3 -On floors landings in patterns m2
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TOTAL TO SUMMARY
34 BILL 12

}-‘APERHANGING TO EXISTING/NEW WORK
234.1 ]’aper backed wallpaper (PC R15.00/m2)
34.2 -On plastered walls and columns m2
34.3 -On previously papered walls and columns m2
344 -On previously painted walls and columns m2
34.5 -On gypsum plasterboard m2
34.6 ilinvl backed wallpaper( R20.00/m2)
34.6.1 -On plastered walls and columns m2
34.6.2 -On previously papered walls and columns m2
34.2.3 -On gypsum plasterboard partitions m2

:I'OTAL TO SUMMARY

BILL 13

]’AINTWORK — Plascon Professional Range

-NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

-NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,
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preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

35

PREPARATORY WORK TO EXISTING WORK

35.1

Previously painted plastered surfaces

35.1.1

Surfaces shall be thoroughly washed down and

and allowed to dry completely before any paint is

applied. Blistered or peeling paint shall be

completely removed and cracks shall be opened

filled with suitable filler and finished smooth

at 1500mm apart including painting to corrugated

sheeting and supporting posts

35.2

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned

down. Blistered or peeling paint shall be

completely removed down to bare metal

35.3

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.
Blistered

or peeling paint shall be completely removed and

cracks and crevices shall be primed, filled with

suitable filler and finished smooth

Pricing Data
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TOTAL CARRIED FORWARD

PAINTWORK TO NEW WORK

36
36.1 One coat _sealer and two coats interior quality

PVA

emulsion paint
36.1.1 On internal walls m2 25
36.1.2 On external walls m2 25
36.1.3 On ceilings and beams m2 |25
36.1.4 On partitions m2 | 25
36.1.5 On ceilings and cornices m2 |25
36.1.6 On fascias and barge boards m2 |25
36.2 Apply one coat plaster

primer and two coats Low Sheen
36.2.1 On Rhinolite walls with high traffic volume m2 | 25
36.3 Apply one coat plaster

primer and two coats Low Sheen
36.3.1 On Rhinolite walls with low traffic volume m2 25
36.4 Apply one coat plaster

primer and two coats Enamel
36.4.1 On walls with oil base walls with high traffic volume m2 |25
36.5 Apply one coat plaster

primer and two coats gloss

enamel
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36.5.1 On walls with oil base walls with low traffic volume m2 25
37 ON METAL
37.1 Spot prime bare metal surfaces with zinc

chromate

and apply one undercoat and two coats High

Gloss enamel paint on steel
37.11 On doors m2 25
37.1.2 On door frames m2 25

TOTAL CARRIED FORWARD
37.1.3 On windows m2 25
40.1.4 On windows with burglar bars m2 25
40.1.5 On gates, grilles, burglar screens, balustrades, etc

(both sides measured over full flat area) m2 | 25
37.2 Spot prime bare areas with UC170

apply two coats

Enamel to mild steel in high traffic areas
37.2.1 On palisade fencing m2 | 25
37.2.2 On steel barriers m2 25
37.2.3 On balustrades m2 25
37.2.4 On gates, grilles, burglar screens etc. m2 |25
37.3 Spot prime bare areas with UC170

apply two coats High gloss or Eggshell

Enamel to mild steel in low traffic areas
37.3.1 On palisade fencing m2 | 25
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37.3.2 On steel barriers m2 | 25
37.3.3 -On balustrades m2 |25
37.3.4 -On gates, grilles, burglar screens etc, gutters, d/pipe | m2 25
38 bN wooD
38.1 -One coat wood primer, one undercoat & two coats

enamel paint
38.1.1 -On boarded panelling m2 | 25
38.1.2 -On boarded ceilings m2 | 25
38.1.3 -On doors m2 | 25
38.1.4 -On door frames m2 |25
38.1.5 -On skirtings m 25

:I'OTAL CARRIED FORWARD
38.2 :I'hree coats matt varnish
38.2.1 -On boarded panelling m2 | 25
38.2.2 -On boarded ceilings m2 |25
38.2.3 -On doors m2 | 25
38.2.4 -On door frames m2 | 25
38.2.5 bn skirtings m 25
38.3 -Spot prime bare areas with Woodguard Timba

sheen
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(GL126-Line) and apply two coats Woodquard

Timba sheen 9G 126-Line)

On boarded panelling

38.3.1 m2 | 50
38.3.2 -On boarded ceilings m2 25
38.3.3 -On doors m2 | 25
38.3.4 -On door frames m2 | 25
38.3.5 -On skirtings m 25
38.3 -One coat wood primer, one undercoat & two coats
dloss enamel paint
38.3.1 -On boarded panelling m2 25
38.3.2 -On boarded ceilings m2 |25
38.3.3 -On doors m2 | 25
38.3.4 -On door frames m2 | 25
38.3.5 -On skirtings m 25
39 -STEEL ROOFS
39.1 %‘repare surface, spot prime bare areas with Dulux
Guard Matt Acrylic (D 174-Line)
39.1.1 -On metal roof sheets m2 |25
39.1.2 :I'o cladding sheets m2 |25
:I'OTAL CARRIED FORWARD
40 ;’AINTWORK, ETC TO PREVIOUSLY PAINTED
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WORK
40.1 bne coat interior quality PVA emulsion paint on

work in good condition
40.1.1 -On internal walls m2 1500
40.1.2 -On external walls m2 1500
40.1.3 -On ceilings and beams m2 1000
40.1.4 -On partitions m2 | 2500
40.1.5 -On ceilings and cornices m2 80
40.1.6 -On fascias and barge boards m2 80
40.1 :I'wo coats interior quality PVA emulsion paint on

work in bad condition
40.1.1 -On internal walls m2 | 2500
40.1.2 -On external walls m2 | 2500
40.1.3 -On ceilings and beams m2 | 250
40.1.4 -On partitions m2 | 2500
40.1.5 -On ceilings and cornices m2 |75
40.1.6 -On fascias and barge boards m2 |75
41 -ON METAL
411 ::‘:pot prime bare metal surfaces with zinc

chromate

primer & apply one undercoat & two coats alkyd

paint on previously painted steel in bad condition
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On doors

41.1.1 m2 |25
41.1.2 -On door frames m2 | 25
41.1.3 -On windows m2 12
4114 -On windows with burglar bars, m2 12

:I'OTAL CARRIED FORWARD
41.1.5 -On palisade fencing m2 1200
41.1.6 -On steel barriers m2 | 900
41.1.7 -On balustrades m2 | 900
41.1.8 -On gates, grilles, burglar screens etc, gutters, d/pipe | m2 | 50
41.1.9 -On metal roof sheets m2 | 3000
41.1.10 }o cladding sheets m2 | 500
41.1.11 -On down pipes m2 | 25
41.1.12 -On gutters m2 | 50
42 bN WOOoD
421 bne coat alkyd enamel, paint on previously

painted

surfaces in good condition
4211 E)n boarded panelling m2 12
42.1.2 E)n boarded ceilings m2 12
421.3 -On doors m2 150
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421.4 On door frames m2 | 50
42.1.5 -On skirtings m2 | 80
42.2 -Spot prime bare wood surfaces with wood primer

and

apply one undercoat and two coats alkyd enamel

paint on previously painted surfaces in bad

condition
42.2.1 -On boarded panelling m2 12
42.2.2 -On boarded ceilings m2 12
42.2.3 -On doors m2 | 50
42.2.4 -On door frames m2 | 25
42.2.5 -On skirtings m2 50
42.3 :I'hree coats Matt varnish
42.3.1 -On doors and frames m2 | 12

:I'OTAL CARRIED FORWARD
43 ON FLOORS
43.1 %‘repare floors, apply one undercoat and two final

coats epoxy coating to floors m2 | 500
44, kOAD MARKING
441 -100mm white line including broken lines Lm | 250
44.2 -100mm yellow line including broken lines Lm 125
44.3 -200mm stop lines Lm 25
44 4 ;:’edestrian crossing m2 | 50

Pricing Data C2.2 page 44

Confidential



Confidential

44.5 100mm red line m2 | 50
44.6 -150mm red line m2 | 50
447 -Single headed arrows m2 12
44.8 bouble headed arrows m2 12
44.9 ;(ield signs no 12
4410 STOP signs no 12
44 11 ;\lo entry signs no 12
44 .12 I’araplegic signs no 12

:I'OTAL TO SUMMARY
45 -BILL 14

-Shade carports structures
45.1 IDainting per structure no 90
45.2 I?eplacement per net no 15
45.3 -Stitching per net no 60
45.4 I?eplacement of one column no 25
45.5 :I'ensioning of net no 200

:I'OTAL TO SUMMARY

-WATERPROOFING MAINTENANCE
46 BILL 15

;NATERPROOFING

-NOTE: Tenderers are advised to study the Model
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Preambles for Trades before pricing this bill

NOTE: Unless otherwise stated herein, all

rates should include compensation for costs

to execute the works whatever quantity is

required, and should provide for establishment,

preliminary and general costs, and all other costs

associated with the execution and supervision.

The Client reserves the right to negotiate

mutually agreed discounts on tendered rates

for large quantities.

WATERPROOFING

46.1
46.1.1 -Surfaces
46.1.1.1 -Surfaces shall be thoroughly washed down and
and allowed to dry completely. Blistering or
peeling
surfaces shall be completely removed and cracks
filled with suitable filler and finished smooth
46.1.2 ;=ive coats " Acrylic " fibre reinforced heavy duty
maintenance free acrylic waterproofing
46.1.2.1 -On flat floors m2 | 50
46.1.2.2 -On sloping floors m2 | 50
46.1.2.3 E)n flat roofs m2 | 50
46.1.2.5 -Sealing edges to brickwork or concrete m2 10
46.1.3 :l-\deso Spider P followed by Spider Mineral
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46.1.3.1 On flat floors m2 50
46.1.3.2 On sloping floors m2 | 50

TOTAL CARRIED FORWARD
46.1.4 Sealing edges to brickwork or concrete with

silicone

Sealant m2 15
46.1.5 Sealing joints to concrete slabs with silicone

Sealant 10mm x 10mm Lm 50
46.1.6 Sealing joints to edges of aluminium cladding

with

silicone sealant 5mm x 5mm Lm | 50
46.1.7 4mm " Derbigum SP" waterproofing covered with

Type 40 bituminous fibreglass felt loose laid

protection layer with coarse building sand

blinding
46.1.7.1 On flat floors m2 10
46.1.7.2 On sloping floors m2 10
46.1.7.3 On flat roofs m2 10
46.1.7.4 On sloping roofs m2 10
46.1.8 with UNITORCH 4mm
46.1.8.1 On flat floors m2 10
46.1.8.2 On sloping floors m2 10
46.1.8.3 On flat roofs m2 10
46.1.8.4 On sloping roofs m2 10
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46.1.9. Derbigum SP 4
46.1.9.1. -On flat floors m2 10
46.1.9.2. -On sloping floors m2 |0
46.1.9.3. -On flat roofs m2 10
46.1.9.4. -On sloping roofs m2 10
46.1.10. berbiqum CG3 followed by 4mm
46.1.10.1. -On flat floors m2 10
46.1.10.2 -On sloping floors m2 10
46.1.10.3 -On flat roofs m2 | 10
46.1.10.4 -On Slope roofs m2 10
46.1.11. ;’olvqlass 4mm
46.1.11.1. Eolyglass 4mm m2 100
46.1.11.2. bolyglass 3mm followed by 4mm m2 100
46.1.11.3. I:’olyglass 3mm followed by 4mm mineral chip m2 100
46.1.12.1. :I'wo Coats Silver paint m2 | 2500
46.1.13.1. :Acrylbit with 100mm membrane m2 |3
46.1.13.1. baraﬂex 25L no 10
46.1.13.2. -100mm membrane m2 18
46.1.13.3. -200mm membrane m2 18
46.1.13.4. E%OOmm membrane m2 18
46.14.1. :Fal superflax and membrane m2 | 90
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46.1.14.2. | Sika cemflex and membrane m2 | 90

46.1.15.1. | Joint sealants 10mm x 10mm m2 25
TOTAL TO SUMMARY

47 BILL 16
CEILLING CLEANING

47 1 Dust and clean 600m x1200m vinyl ceiling on
public areas and Offices not exceeding 2,8m m2 | 250
Height.

47.2 Dust and clean 600 x1200m acoustic ceiling on m2 250
public areas and offices not exceeding 2.8m
Height.

47.3 Dust and clean 600x600m metal ceiling on m2 125
Public area exceeding 2.8m height.

47.4 Dust and clean 600x600 vinyl/acoustic ceiling m2 125
Not exceeding 2.8m height.

47.5 Dust and clean metal ceilings and slats m2 100
exceeding 2.8m height
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47.6 Dust and clean vinyl and acoustic ceiling m2 |75
Exceeding 2.8m height.

47.7 Paint acoustic ceiling not exceeding 2.8m height m2 | 500

47.8 Paint vinyl ceiling not exceeding 2.8m height m2 500
TOTAL TO SUMMARY

48 BILL 17

48.1 Facade cladding

48.1 Replacement of Alucobond panels m2 100
TOTAL TO SUMMARY

49 BILL 18

491 Bollards

49.2 Civic Concrete bollard 250/900 plain no 25

49.21 Steel bollard 273mm diameter x 4.5mm wall | no 25
thickness x 900mm high with 400x400x8mm base
plate
TOTAL TO SUMMARY
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FINAL SUMMARY

ALTERATIONS

Bill 1
Bill 2 -EXCAVATION, RISK OF COLLAPSE, FILLINGS,
ETC.
Bill 3 CONCRETE, FORMWORK, REINFORCEMENT
Bill 4 MASONRY
Bill 5 -CARPENTRY AND JOINERY
Bill 6 -CEILINGS AND PARTITIONS
Bill 7 %LOOR COVERINGS, PLASTIC LININGS, ETC
Bill 8 IRON MONGERY
Bill 9 ;\/IETALWORK
Bill 10 IDLASTERING
Bill 11 :I'ILING
Bill 12 I:’APERHANGING
Bill 13 I:’AINTWORK
Bill 14 -SHADE CARPORT STRUCTURERS
Bill 15 WATER PROOFING
BILL16 -CEILING CLEANING
Bill 17 ;:ACADE CLADDING
BILL18 ISOLLARDS
-Sub Total to Summary page
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SCHEDULED LABOUR RATES

SCHEDULED LABOUR RATES
ltem Resources Description Qty/4 Rate Per Hour Four months
P months (Rands) Amount (Rands)
Normal Hours 25
1. Contract Manager After Hours 25
Weekend/Public 25
Holidays
Normal Hours 150
2. Site Foreman After Hours 75
Weekend/Public 50
Holidays
Normal Hours 200
3. Artisan After Hours 150
Weekend/Public 50
Holidays
Normal Hours 50
4. Bricklayer After Hours 20
Weekend/Public 20
Holidays
Normal Hours 50
5. Plasterer After Hours 20
Weekend/Public 20
Holidays
Normal Hours 50
6. Welder After Hours 50
Weekend/Public 25
Holidays
UNSCHEDULED LABOUR RATES
Pricing Data C2.2 page 1
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Item Resources | Description Qty/Four months Rate Per Hour AT
Amount
Normal Hours 40
7. Carpenter | After Hours 0
Weekend/Public 40
Holidays
Normal Hours 40
8. Tiler After Hours 40
Weekend/Public 30
Holidays
Normal Hours 30
9. Painter After Hours 30
Weekend/Public 20
Holidays
Normal Hours 100
10. Handyman | After Hours 50
Weekend/Public 25
Holidays
Normal Hours 100
11. Labourer After Hours 100
Weekend/Public
Holidays 100
Subtotal
Pricing Data C2.2 page 2
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AIRPORTS COMPANY SOUTH AFRICA

ORT INTERNATIONAL AIRPORT

C3 Service information
DESCRIPTION OF THE WORKS

Employer’s objectives

The objective is to maintain the serviceability of the infrastructure (i.e., General Building Maintenance) at
OR Tambo International Airport in a sustainable manner at the lowest operating and maintenance costs
while ensuring compliance to general safety and aviation related legislation. The services provided by the
contractor will be scheduled on a call out basis. Service will be rendered as and when required.

The Contractor will be responsible for building and facilities maintenance works at OR Tambo International
Airport as described in the Overview of the works below. The specifications and requirements in this
document comprise the description of the Works. The Contractor will be appointed directly by the Airports
Company of South Africa.

Overview of the works
In brief, the Contractor will be responsible for Provision of General Building Maintenance Services for a
Period of six (6) months at terminal building, parking areas, airside, cargo and freight buildings

Extent of the works
The Contractor will be fully responsible for meeting all requirements in this document regarding the Works.

Upon arrival at the Employer’s premises, at the pre-arranged time, the Contractor shall report to the Service
Manager and attend to any matters which may necessitate action.

Upon completion of the service/maintenance visit, the Contractor shall complete a comprehensive written
service report in respect of general building repairs visit, listing all activities undertaken, additional work
performed and consumables used. This report is to be submitted to the Service Manager for approval and
endorsement before leaving the premises. The report pro-forma shall be to the Employer’s approval.
Detailed maintenance sheets shall be completed after service.

For each piece of equipment, all work will be carried out to standards as required by the Original Equipment
Manufacturer (OEM) as well as any applicable governing law and/or regulations. Where OEM standards
differ from those required by this document the more stringent requirement shall apply. The Contractor will
be fully responsible for obtaining (and keeping up to date with) said requirements.

The contractor will need to perform condition assessments when required by the service manager of specific
infrastructure as required by the service manager as per C4.1 “List of infrastructure” and submit
comprehensive written report with images to the service manager.

The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for successful
execution of the works. The Contractor shall comply with the Minimum Staffing Schedule at all times — as
stipulated in the Annexes. This may be amended by mutual arrangement between ACSA and the Contractor
from time to time.

The Contractor shall at all times remain responsible to ensure that the on-site staff compliment and
maintenance regime is sufficient to maintain the service levels and system performance indicators as
stipulated in the Annexes. Should the Contractor not be able to maintain adequate system performance
indicators due to constraints caused by the Employer, it shall be timeously reported, in writing, to the
Contract Manager. Refer to the Annexes for the required system performance indicators.
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The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted
supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related
eventualities.

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required
of them. The Contractor shall continuously ensure that all staff is knowledgeable and trustworthy of the
general building maintenance activities/procedures in the area. The Contractor shall further ensure that any
staff member reasonably suspected of partaking in criminal activities is immediately removed from site and
his permit returned and/or cancelled at the ACSA Permit Office.

All work shall be performed within the required Response Times — as stipulated in the Annexes and when
they are called out. Any breakdown impacting on operations shall be attended-to until restored to good
reliable condition. No breakdown may be left unattended or incomplete for the next day or shift. All repair
work shall carry a defect free guaranteed period of 3 months after completion of work or as agreed with the
contract manager.

All work shall be charged according to the Activity Schedule.

The Contractor will be responsible for keeping spares levels up to a sufficient quantity and standard as to
comply with the requirements of this contract and will charge ACSA accordingly. All spares will be charged
according to the Activity Schedule. ACSA shall provide an on-site storeroom to the contractor free of charge.
The Contractor shall keep the storeroom in a neat and clean state and an updated spares/ material list will
always be available on-site. Spares will be neatly arranged and easily locatable via an appropriate index
on the spares/ material list.

The Contractor will be responsible for holding all tools and/or special equipment that might be required for
the execution of the works, either on site or on their premises in order to comply with the Response Time
requirements of this contract. Any exclusion to the above should be clearly communicated in the returnable
schedules when submitting the tender.

The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior
staff members and on-site support staff is always immediately reachable via cell phone.

The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a
minimum requirement as agreed with the Service Manager from time to time. Current airport requirements
are safety shoes, track suit and a uniquely numbered reflective jacket (for easy identification via CCTV).

Location of the works

The Works are located at ORT International Airport at various locations — mostly in controlled areas i.e.
Terminal A, Terminal B, Terminal CTB, MSP 1 & 2 buildings, KB 1 & 2 buildings, Freight and Cargo
buildings, IMCC, Airside etc. It is crucial for the Contractor to note that ORT International Airport is a
National Key Point and governed as such.

PROCUREMENT

Preferential procurement procedures

Requirements

The Contractor will respect OEM warrantees to ACSA at all times when procuring spare parts, products or
3 party services. It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements
are always adhered to.

Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts

not recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This
also implies that the Contractor will have to build relationships with the various key OEM’s.
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The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring
replacement conveyor belts and/or other equipment or spares.

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with
ACSA. Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding
sourcing and screening of such individuals.

Subcontracting

No part of this Contract may be subcontracted unless with written approval from ACSA. ACSA shall be
under no obligation to grant such approval. Should any part of this Contract be subcontracted, the
Contractor will be responsible for all Works (or failure to affect the Works) as if it was done so by the
Contractor.

MANAGEMENT

Management of the works
Particular / generic specifications
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation
that might be relevant to this Contract and the execution thereof.

All work shall be carried out in accordance with prevailing industry norms and best practice and will
at all times comply with OEM requirements.

Planning and programming
All maintenance work shall be scheduled and a roster presented to the Service Manager at the end of the
preceding month. Work shall be scheduled in a manner as not to interfere with any normal airport
operations.

Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year.
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities

Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance and
breakdown maintenance. The Contractor must ensure that no scheduled maintenance work is carried over
to the following week.

All callout Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor
must ensure that sufficient allowances for all these items are made with his/her pricing in the Activity
Schedule.)

Methods and procedures
The Contractor must accept and respect the fact that the Airport is continuously undergoing
construction and improvement and that a variety of stakeholders are involved in ACSA’s business.
Therefore, within reason and with prior arrangement with the Contractor, ACSA might require the
following from time to time:

Assisting with emergency repairs on
Assisting with airport operations Re-scheduling of work to accommodate other
contractors

e Allowing access and providing assistance to OEM suppliers to correct defects on
equipment and/or systems

e Checking on other contractors in order to reduce risk to General Building Services
e Pointing out services to consultants or other contractors
e Providing access to other contractors
e Attending co-ordination and planning meetings
e Removing rubble and/or equipment from site
Service information C3 page 3
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Training of ACSA operators and/or technicians

Training of check-in of General Building Services staff
Providing of system data and/or statistics to ACSA
Recommending improvements on maintenance procedures
Recommending improvements on operational procedures
Co-operating with ACSA Security relating to security issues

The ACSA Service Manager may instruct operational and works procedures to the Contractor as
might be required from time to time. The Contractor will instruct his/her staff accordingly and
implement measures to ensure that these procedures are strictly adhered to.

Quality plans and control

All work must be executed in accordance with prevailing industry norms and standards relating to
quality. In this regard, the Contractor will be expected to draft quality plans for the Service Manager
from time to time. Emphasis must be on improving system reliability and on ensuring that rostered
maintenance work is indeed performed as and when required.

Environment
The Contractor will keep noise and dust levels to a minimum. At no time shall his/her work result
in nuisance, interference or danger to the public or any other person working at the Airport.

At no time shall the Contractor:

e allow any pollutive or toxic substance to be released into the air or storm water systems
e interfere with, or put at risk, the functionality of any system or service

e cause a fire or safety hazard

Format of communications
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown
reports, exception reports, etc. will all be in a format as agreed with the Service Manager.

Key personnel

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service
Manager at commencement of this Contract. This will, as a minimum, include all persons from
technician assistant level to management level. For the full duration of this Contract, none of these
persons will be replaced by a person of lesser ability or qualification. All on-site staff leaves shall be
reported to and agreed upon with the Service Manager.

Management meetings

The Contractor will be expected to attend meetings relating to maintenance, operations, contract
management and other issues that may arise from time to time. As far as is practicable, the
Contractor will make all required persons available for these meetings. The Contractor shall not
submit claims for payment for staff attending any of these meetings.

Electronic payments
The Contractor should arrange with ACSA’s finance department for making all payments
electronically.

Daily records

The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety
inspections and exception reports. Records shall be available for scrutiny by the Service Manager
at any time. All records shall be in a format as agreed with the Service Manager.

Monthly reports
When invoicing, the Contractor shall ensure that all required reports for the corresponding month
are attached to the monthly invoice. This will include monthly reports on:

1. system availability (averaged per week)

Service information C3 page 4

Confidential



Confidential

maintenance work (including % of scheduled maintenance work completed)

daily checks performed

2
3
4. maintenance plan for the next month
5. the latest spares inventory

6. Asset register up to date including equipment data
7

. Outstanding maintenance issues

The contractor shall keep copies of all reports for at least 3 years. All reports shall be in a format
as agreed with the Service Manager from time to time.

Permits
The Contractor shall not be compensated for costs relating to ACSA required permits, or for
labour/time spent in obtaining it. An allowance must be made in the Activity Schedule in this regard.

The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security
requirements relating to permits in order for no work to be delayed as a result thereof. This will
include the permit application process.

Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit
request is refused.

The following table is not all inclusive, but is provided for illustration purposes:

Permit Required by/for Department

AVOP - Airside Vehicle Operator | All drivers of vehicles on airside ACSA Safety

permit

Airside Vehicle Permit All vehicles that enter airside ACSA Safety

Basement Parking permit All vehicles allowed to enter the | ACSA Parking
delivery basement

Personal permit All persons employed on the airport | ACSA Security

Cell phone permit All persons taking cell phones to | ACSA Security
airside

Lap top permit All persons taking lap top computers | ACSA Security
to airside

Camera permit All persons taking cameras or camera | ACSA Security
equipment to airside

Hot Works Permit All welding and/metal cutting work ACSA Safety

Proof of having attended the airside induction training course is required for all personal permit
Persons applying for an AVOP must provide proof of having attended an AVOP
Fees are further levied for all permit renewals and

applications.

course. Fees are levied for these courses.

refresher courses - where applicable.

Proof of compliance with the law

The Service Manager may at any time request from the Contractor reasonable proof that the

Contractor is in compliance with a law or regulation.

Insurance provided by the employer
Refer to General Conditions of Contract

Health and safety

Health and safety requirements and procedures

Service information
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The Service Manager shall be entitled to fine the Contractor an amount of R2000.00 for each non-
conformance to Health and Safety matters. This shall not transfer any of the Contractor’s
responsibilities in this regard to the Employer by any means.

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act
for all persons, equipment and installations relating to this Contract. The Contractor is expected to
sign the undertaking in this regard as attached in the annexes.

It shall be the Contractor’'s responsibility to ensure that all relevant labour and safety legislation is
adhered to in scheduling staff.

All persons on company premises shall obey all health and safety rules, procedures and practices.
In particular, NO SMOKING signs and the prohibition of the carrying of smoking materials in
designated areas shall always be obeyed. A copy of the Safety Rules booklet is available on
request from the ACSA Safety Department.

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations
and any amendments thereto, shall be met. Where the OHS Act prescribes certification of
competency of persons performing certain tasks, proof of such certification shall be provided to the
Service Manager.

The contractor's Workmen’s Compensation fees must be up to date. A copy of the Contractor’s
W(CA registration shall be produced on request.

The following areas in the company are declared as “HOT WORKS PERMIT” areas:
All airside areas
All basement areas
All areas accessible to the public
All enclosed areas
The terminal building

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be
authorised by the issue of a permit to work - obtainable from the ACSA Safety department. Any
work done under the protection of a permit to work shall be in strict compliance with every
prescription regarding the permit.

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.) The
Contractor, at his/her own expense shall provide such equipment, for his/her employees. The
Contractor shall apply the necessary discipline and control to ensure compliance by his workers.

All Contractors must ensure that his/her employees are familiar with the existing emergency
procedures and must co-operate in any drills or exercises, which might be held. Emergency / fire
equipment and extinguishers shall not be obstructed at any time

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises.

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises. The
Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their
use, without any penalty to the Company and without affecting the terms of the Contract in any way.

The Company reserves the right to act in any way to ensure the safety/security of any persons,
equipment or goods on its premises and will not be liable for any costs or loss evoked by the action.
This includes the right to search all vehicles and persons entering, leaving or on the premises and
to inspect any parcel, package, handbag and pockets. Persons who are not willing to permit such
searches may not bring any such items or vehicles onto the premises.

The Contractor shall maintain good housekeeping standards in the area where he is working for the
duration of the contract.
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At no time must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or
fire prevention system. Care must also be taken so as to prevent fire hazards.

The Contractor is required to issue all staff with standard uniforms. This shall as a minimum include:
safety shoes, overalls (clearly marked with Contractor's company logo) and numbered reflective
jackets (as per Airport requirements). All costs relating to uniforms shall be for the Contractor's
account.

Cell phones and two-way radios

Use of cell phones on airside is not permitted unless the user is in possession of an appropriate
Airport permit for the device. Cell phone permit issuing authority lies with the ACSA Security
department.

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of
the type, model and frequency range as approved by the ACSA IT department.

Protection of the public

The Contractor shall take special care in order not to harm or endanger the public in any way. Work
shall be sufficiently hoarded and guarded in order to safeguard children and the general public from
injury relating to machinery, work or other.

Barricades and lighting

Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor
shall provide same at his/her own expense. Hoarding, barricades and lighting shall comply with
industry accepted norms and standards and may not be used for purposes of advertising or any
other purpose than safeguarding the Works.
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ANNEXES to C3 (Service information)

Title Annex number
Schedule of Equipment Annex A
Service Level Agreement Annex B
OHS Act Appointment by Contractor Annex C
Schedule of Tools and Special Equipment Annex D
Contract start-up proposal Annex E
Resource proposal Annex F
Environmental Terms and Conditions Annex G
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ANNEX A
Schedule of Equipment
Number | Description | Quantity | Area
To be issued as separate document in soft copy
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ANNEX B
Service Level Agreement

Operational hours

Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year, but will be
confirmed/amended by the Service Manager from time to time. The Contractor must allow for sufficient
after-hours and material to be on standby when called out in order to perform maintenance work that will
allow the contractor not to interfere with airport operations.

The following service levels are the minimum service levels acceptable to ACSA, ORTIA, tenders must be
able to match or better the service levels.

Response Times

It will be expected of the contractor to have two (2) handy men available on-site Monday to Friday 07:00 to
17:00, the rest of the team will be available on standby 24 hours a day, 7 days a week, 365 days a year to
attend to building and facilities maintenance work when called out. ACSA will expect the contractor to be on
standby for the duration of this contract. When not onsite the contractor needs to ensure that they can still
meet the specified service levels as stated in this contract.

A substantial amount of work needs to be done at night and contractor will be expected to have the
resources available to execute these works.

100% of all calls during normal working hours shall be responded to within 120 minutes. Response time
shall be measured as the time taken from reporting the call, to the technician arriving at the relevant piece
of equipment.

100% of all calls after working hours shall be responded to within 180 minutes. Response time shall be
measured as the time taken from reporting the call, to the technician arriving at the relevant piece of
equipment.

100% of all calls for painting waterproofing must be completed within 48 hours. 100% of general building
calls must be completed within 36 hours.

In the event of the maintenance call not completed within the times mentioned above. It will be the sole

responsibility of the contractor to communicate to ACSA Service Manager to extend the completion time as
agreed.

ACSA will hold the Contractor liable for any costs incurred by any party as a result of negligence or
unreasonable poor performance by the Contractor including excessive time taken to effect repairs.
Closure Duration

Closure duration is defined as the time elapsed since the maintenance call was logged at the IMCC to the
time the contractor reports to the IMC that the problem has been resolved.

Defect Free Period

The defect free period is defined as that period following completion of the work where no defect directly
associated with the Contractors workmanship is detected.

Notification of Early Warnings

The Service Manager will notify the contractor in writing of any early warnings and any claims directed at
ACSA as a result of the equipment being unavailable, will be for the account of the Contractor.

Failure to meet service levels
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a. Response time: A compensation event of R2000 per event will be payable by the contractor if the
response time is not adhered to for more than 2 times in a month.

b. Closure duration: A compensation of R2000 per event will be payable by the contractor if the
closure duration is not adhered to for more than 2 times in a month.

c. Defect free period: Any corrective work resulting directly from defect workmanship will be the
responsibility of the contractor. Where the contractor fails to correct the defect within 48 hours,
ACSA reserves the right to use an alternative contractor, the cost of which will be withheld from
outstanding invoice amounts.

D. Safety, housekeeping and legal compliance: It is expected that Contractors will maintain high
standards of safety and housekeeping to safeguard passengers, personnel and facilities. No
infringements will be allowed during the period of this contract. Should a safety, housekeeping and
legal infringement be committed, a compensation of R 2000.00 (two thousand rands) per finding
will be retained from the following month’s invoice. Should a specific individual be guilty of all the
infringements, ACSA reserves right to instruct the Contractor to remove the individual from site.
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ANNEX C

OHS ACT Appointment by Contractor

In terms of the Occupational Health and Safety Act (1993) Section 37(2) I,

on behalf of

(Contractor) hereby accept full legal responsibility for the actions of all persons employed by

(Contractor) to perform work in terms of this contract.

While such acceptance relieves the company of that responsibility, | undertake to respond to any information
or direction from the company, aimed at improving or ensuring the safety and health of the persons
mentioned above, or those affected by their actions.

| hereby acknowledge that | have read and understand the above rules and undertake to ensure all persons
working on this contract observe them.

Title Name

Signature

Date

Countersigned by company official

Title Name

Signature

Date
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ANNEX D

Tools and Special Equipment

The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, either
on site or readily available at his/her premises. The principle that applies to Tools and Special Equipment
is that downtime must be kept to an absolute minimum. Any exclusion to the above should be listed with
the lead-time required to deliver same to site.

Number Item description Lead time

Software
No Software required
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ANNEX E

Contract start-up proposal

The Tenderer shall include a detailed proposal as to starting up the new maintenance contract.
This must, as a minimum, include required timelines and personnel training as well as a quotation
for the above.
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ANNEX F

Resource proposal

The Tenderer shall include a detailed resource proposal. This shall, as a minimum, include the
quantity of staff (with reference to level of skill and formal training of each) and how/where they
will be deployed and utilised under this contract. This must also include a proposed shift roster
and deployment schedule.
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ANNEX G

ACSA SERVICE & MAINTENANCE CONTRACTORS
ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when
conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc
basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be borne
by the contractor.

ISSUE REQUIREMENT

Environmental | ACSA’s Environmental Policy shall be communicated, comprehended and
Policy implemented by all ACSA appointed contractor staff.

e No solid or liquid material may be permitted to contaminate or potentially
contaminate storm water, soil or groundwater resources.

e Any pollution that risks contamination of these resources must be cleaned-up

Storm  water, immediately. Spills must be reported to ACSA immediately. Contractors shall

Soll and supply their own suitable clean-up materials where required.
Groundwater . . _ _ _
Pollution e Washing, maintenance and refuelling of equipment shall only be allowed in
designated service areas on ACSA property. It is the contractor’s responsibility to
determine the location of these areas.
e No leaking equipment or vehicles shall be permitted on the airport.
e Dust: Dust resulting from work activities that could cause a nuisance to employees
or the public shall be kept to a minimum.
Air Pollution e Odours and emissions: All practical measures shall be taken to reduce unpleasant

odours and emissions generated from work related activities.

e Fires: No open fires shall be permitted on site.

e All reasonable measures shall be taken to minimize noise generated on site due to
Noise Pollution work operations.

e The Contractor shall comply with the applicable regulations regarding noise.

e Waste shall be separated as general or hazardous waste.

e General and hazardous waste shall be disposed of appropriately at a permitted
landfill site should recycling or re-use of waste not be feasible.

¢ Under no circumstances shall solid or liquid waste be dumped, buried or burnt.

e Contractors shall maintain a tidy, litter free environment always in their work area.

Waste
Management e Contractors must keep on file:

1. The name of the contracting waste company

2. Waste disposal site used

3. Monthly reports on quantities — separated into general, hazardous and

recycled

4. Maintained file of all Waste Manifest Documents and Certificates of Safe
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Disposal
5. Copy of waste permit for disposal site
This information must be available during audits and inspections.

e All HCS shall be clearly labelled, stored and handled in accordance to Materials
Safety Data Sheets.

Handling & |, |aterials Safety Data Sheets shall be stored with all HCS.

Storage of
d e All spillages of HCS must be cleaned-up immediately and disposed of as hazardous

Hazardous

ChczemicaLII waste. (HCS spillages must be reported to ACSA immediately).

Substances e All contractors shall be adequately informed with regards to the handling and
(HCS) storage of hazardous substances.

e Contractors shall comply with all relevant national, regional and local legislation
regarding the transport, storage, use and disposal of hazardous substances.

Water and
Energy
Consumption

ACSA promotes the conservation of water and energy resources. The contractor shall
identify and manage those work activities that may result in water and energy wastage.

Training & | The conditions outlined in this permit shall be communicated to all contractors and their
Awareness employees prior to commencing works at the airport.
Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or
legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the
penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of
the infringement and shall advise ACSA accordingly.

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the
Council, authorities, land owners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision
on how much to impose will be made by ACSA’s Airport Environmental Management Representative in
consultation with the Airport Manager or his/her designate, and will be final. In addition to the penalty, the
Contractor shall be required to make good any damage caused due to the infringement at his/her own
expense.

I, (name & surname) of

(company) agree to the above
conditions and acknowledge ACSA’s right to impose penalties should | or any of my employees or sub-
contractors fail to comply with these conditions.

Signed: on this date: (dd/mm/yyyy)

at: (airport name).
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AIRPORTS COMPANY SOUTH AFRICA

ORT INTERNATIONAL AIRPORT

C4 Site Information

No site information is supplied with this tender
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