SEWER PUMP STATION TYPE 2 OVERFLOW

Member No of | Noin | Y or| Dia Bar Total Cut Mass Shape Dimensions to SABS 82
Mbrs | Each | R | Size| Mark No Length kg Code A B C D EorR
ROOF SLAB REINFORCING 1 50 Y 16 LO1 50 2500,0 197 38 200 2180 200
1 4 Y 16 LO2 4 450,0 2 37 230 245
1 4 Y 16 LO3A 4 1400,0 9 37 1230 200
1 8 Y 16 LO3B 8 1550,0 20 52 200 230 1030 200
1 4 Y 16 LO4 4 450,0 2 37 230 260
1 4 Y 16 LO5A 4 1450,0 9 37 1230 225
1 8 Y 16 LO5B 8 1600,0 20 52 200 260 1030 225
1 16 Y 12 LO6 16 1350,0 19 39 650 72 650
1 67 Y 12 S01 67 1200,0 71 72 260 220
1 36 Y 12 S02 36 1150,0 37 72 260 170
1 12 Y 8 S03 12 1000,0 5 60 95 300
WALL REINFORCING 1 72 Y 16 M01 72 950,0 108 37 825 150
1 72 Y 16 M02 72 1450,0 165 20 1465
1 16 Y 25 M03 16 1950,0 120 37 1830 150
1 36 Y 12 M04 36 1200,0 38 60 230 230
1 64 Y 12 M05 64 1500,0 85 60 375 230
1 16 Y 25 M06 16 1950,0 120 20 1950
1 16 Y 25 MO7A 16 2350,0 145 38 150 2180 150
1 8 Y 25 M07B 8 2250,0 69 38 150 2060 150
1 40 Y 12 M08 40 2150,0 76 20 2180
1 8 Y 12 M09 8 400,0 3 85 90 230 96 50
FLOOR SLAB REINFORCING| 1 26 Y 16 NO1 26 2750,0 113 38 2380 230 200
1 26 Y 16 NO2 26 2700,0 111 38 2380 200 200
1 9 Y 12 NO3 9 850,0 7 83 200 210 150 150
Engineers e TRANSNET
g \ MILD| RS 0 HIGH Y10 0
%"». yﬁ STEEL| R10 0 YIELD Y12 337
ORIGINATOR: ZAA ha R12 0 STEEL Y16 757
Date: 2018.03.29 R16 0 Y20 0
Compiled: DC D¢ R20 0 Y25 455 Transnet National Ports Authority
Checked: MC — #v R32 0 Y32 0 Date:
Approved: J ZIETSMAN Pr Eng TOTAL R BARS = 0 kg TOTALYBARS= 1549 kg Name:
Signed: T Zskse— Signed:
ZAA SCHEDULE No. DCT BERTHS 203 to 205 RECONSTRUCTION TNPA SCHEDULE No.
1785-C0-130-C-SCH-0009-01 TOA DEEPENING AND LENGTHENING 2122830-1-130-C-SC-1008-01 TOA
ZAA REFERENCE DRAWING TITLE TNPA REFERENCE DRAWING
REINFORCEMENT SCHEDULE
1785-CO-130-C-DWG-0009-01 SEWER PUMP STATION TYPE 2 OVERELOW 2122830-1-021-C-GA-0008-01

1785-CO-130-C-SCH-0009-01 TOA lofl
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