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C1.1 Form of Offer & Acceptance

Offer

The Provision of Parkhomes Cleaning and Janitorial Services at Kusile Power
Station Project

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
Value Added Tax @ 15% is R [e]
The offered total of the amount due inclusive of VAT is’ R [e]

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)
Name(s)
Capacity

For the
tenderer:

(Insert name and address of organisation) '

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)
Name(s)
Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by
negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and
the final draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [*]
3 [e] [e]
4 [e] [*]
5 [e] [*]
6 [e] [o]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer
Signature
Name
Capacity
On behalf

of
(Insert name and address of organisation) (Insert name and address of organisation)

Name &
signature
of witness

Date
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Clause Statement Data
1 General
The conditions of contract are the core
clauses and the clauses for main Option:
Main Option A: Priced contract with price list
dispute resolution Option W1:  Dispute resolution procedure
and secondary Options X1: Price adjustment for inflation
X2 Changes in the law
X17: Low service damages
X18: Limitation of liability
Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

101 The Employeris (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa.

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg.

Tel No. 011 800 8000

Fax No. 086 6666 0338

101 The Service Manager is (name): [TBC]

Address Kusile Power Station Project
R545 Kendal/Balmoral Rd
Haartebeesfontein Farm
Witbank
Postnet Suite 46
Emalahleni 1035 - SA

Tel [TBC]

Fax [TBC]

e-mail [TBC]

11.2(2) The Affected Property is Kusile Power Station Project
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11.2(13)  The service is The provision of Parkhomes Cleaning and
Janitorial Services at Kusile Power Station.

11.2(14)  The following matters will be included in e Work stoppage due to non- compliance to

the Risk Register Applicable legislation / Eskom procedures.

¢ Civil Commotion (civil unrest) - Work
stoppage due to unavailability of resources
(i.e human resources and equipment).

¢ Cleaning Services not performed timeously
as per the Employer’s planned schedule.

e Covid-19 Pandemic Infections

Note: Other risks will be added after

negotiations with the prospective Supplier if

there will be a need.

11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it refers.

12.2 The law of the contract is the law of the Republic of South Africa.

13.1 The language of this contract is English.

13.3 The period for reply is Seven (7) working days.

2 The Contractor's main Data required by this section of the core

ibiliti clauses is also provided by the Contractorin
responsibilities Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data.

211 The Contractor submits a first plan for Two (2) weeks of the Contract start date.

acceptance within

3 Time

30.1 The starting date is. TBC.

301 The service period is Fourteen (14) months.

4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

5 Payment

50.1 The assessment interval is Between the 15th and 20th day of each
successive month. Five (5) working days for the
Employer to complete its own assessment,
excluding time for correction of the
Contractor’s assessment.

91511 The currency of this contract is the South African Rand.

512 The period within which payments are Fourteen (14) working days after submission of

made is each invoice, excluding time for correction of
the Contractor’s invoice.

51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
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dispute, by any manager of such bank, whose

appointment it shall not be necessary to prove)
for amounts due in Rands.

6 Compensation events Applicable as per core clause 6 NEC3 Term
Service Contract April 2013.

7 Use of Equipment Plant and No data is required for this section of the

Materials conditions of the contract.

8 Risks and insurance

80.1 These are additional Employer's risks Damage to Eskom property due to criminal
activity/negligence.

9 Termination Applicable as per core clause 9 NEC3 Term
Service Contract April 2013.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the Four (4) weeks.

final total of the Prices for the whole of
the service at intervals no longer than

1 Data for Option W1

W11 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

W1.2(3)  The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2)  The tribunal is: arbitration

W1.4(5)  The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held Republic of South Africa
is

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice  the Chairman for the time being or his nominee
or of the Association of Arbitrators (Southern

- if the arbitration procedure does not  Africa) or its successor body.
state who selects an arbitrator, is
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12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is TBC
The proportions used to calculate the Proport ion | linked to index | Prepared by
Price Adjustment Factor are: for
TBC TBC TBC
TBC TBC TBC
TBC TBC TBC
TBC TBC TBC
TBC non-adjustable
TBC
X2 Changes in the law As per the terms and conditions on X2.1 of
NEC3 TSC.
Gazetted national minimum wage changes will
not apply.
X17 Low service damages
X174 If a part of the service does not meetthe 0.1% per day of the total of the Price for each
service level stated in the service level item or group of items of the relevant part of the
table, the Contractor pays the amount of service that does not meet the required service
low service damages stated in the level to a maximum of 10% of the applicable
service level table. Prices. E.g If the Contractor fails to provide the
service and/or provide any mitigations to
correct the non-conformance within five (5)
working days, the penalty of 0.1% per day will
kicks in from the first day of the non-
conformance.
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer RO0.0 (zero Rand)
for indirect or consequential loss is
limited to
X18.2 For any one event, the Contractor's The amount of the applicable deductibles at
liability to the Employer for loss of or contract date.
damage to the Employer's property is
limited to
X18.3 The Contractor's liability for Defects due to The greater of

his design of an item of Equipment is
limited to

e the total of the Prices at the Contract Date

and

e the amounts excluded and unrecoverable
from the Employer's insurance (other than
the resulting physical damage to the

Employer’s property which is not excluded)
plus the applicable deductibles
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X18.4

X18.5

The Contractor's total liability to the the total of the Prices other than for the

Employer, for all matters arising under or additional excluded matters.

in connection with this contract, other

than the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

¢ loss of or damage to property (other than
the Employer’s property, Plant and
Materials),

e death of or injury to a person and

e infringement of an intellectual property
right.

The end of liability date is Two [2] months after the end of the service
period.

The additional conditions of contract Z1 to Z14 always apply.
are

21

22

Z3

Z11

712

Z21

722

723

Z3.1

Z3.2

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons or organisations then these persons or organisations are deemed to be
jointly and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to
bind the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his
business composition or business dealings results in a change to the Contractor's B-BBEE
status, the Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service
Manager within thirty days of the notification or as otherwise instructed by the Service
Manager.

10
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Z4

Z5

Z6

Z3.3

Z3.4

741

742

743

744

Z4.5

Z51

761

Where, as a result, the Contractor’'s B-BBEE status has decreased since the Contract Date
the Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is
A1 and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession of the
Contractor at the time of disclosure (evidenced by written records in existence at that time).
Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor
ensures that the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such
information which is required to be kept confidential, the Contractor, to the extent permitted by
law prior to disclosure, notifies the Employer so that an appropriate protection order and/or
any other action can be taken if possible, prior to any disclosure. In the event that such
protective order is not, or cannot, be obtained, then the Contractor may disclose that portion
of the information which it is required to be disclosed by law and uses reasonable efforts to
obtain assurances that confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to
all such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and
does not give rise to an estoppel unless the Parties agree otherwise and confirm such
agreement in writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and

safety of persons in and about the execution of the service. Without limitation the Contractor.

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the
Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the
Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount
for proper compliance with the Construction Regulations, all applicable health & safety
laws and regulations and the health and safety rules, guidelines and procedures provided
for in this contract and generally for the proper maintenance of health & safety in and
about the execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,

11
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76.2

e guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

z7 Provision of a Tax Invoice and interest. Add to core clause 51

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for
payment equal to that stated in the payment certificate.

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal
in time to the delayed submission of the correct tax invoice. Interest due by the Employerin
terms of core clause 51.2 is then calculated from the delayed date by when payment is to be
made.

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and
to include the Employer's VAT number 4740101508 on each invoice he submits for payment.

Z8 Notifying compensation events

Z8.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware
of the event, he is not entitled to a change in the Prices.
29 Employer’s limitation of liability

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z9.2 The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer's liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point,
Z10 . " . e
fourth sub-bullet point, after the words "against it":
2101 or had a business rescue order granted against it.
Z1 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor

Coercive
Action

Collusive
Action

or a third party, such party’s employees, agents, or Subcontractors or
Subcontractor's employees, or any one or more of all of these parties’ relatives or
friends,

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act uniawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

12
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Committing means, as the context requires, the Contractor, or any member thereof in the case
Party of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or

Action attempts to mislead, an Affected Party, in order to obtain a financial or other benefit
or to avoid an obligation or incurring an obligation,

Obstructive means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the
procurement of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor's obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely
and appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor's obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor's obligation to Provide the Services for this
reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party,
the Contractor ensures that the Committing Party co-operates fully with an investigation.

212 Insurance

Z12.1  Replace core clause 83 with the following:

Insurance cover 83

83.1 When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

83.1 The Contractor provides the insurances stated in the Insurance Table A from the
starting date until the earlier of Completion and the date of the termination
certificate

INSURANCE TABLE A

Insurance against Minimum amount of cover or minimum limit ¢
indemnity

Loss of or damage caused by The replacement cost where not covered by t
the Contractor to the Employer’s | Employer’s insurance.
property

The Employer’s policy deductible as at Contre
Date, where covered by the Employer’s insur:

13
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712.2

Loss of or damage to Plant and
Materials

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to Equipment

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

The Contractor’s liability for loss
of or damage to property (except
the Employer’s property, Plant
and Materials and Equipment)
and liability for bodily injury to or
death of a person (not an
employee of the Contractor)
arising from or in connection
with the Contractor’s Providing
the Service

Loss of or damage to property
The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.

Liability for death of or bodily
injury to employees of the
Contractor arising out of and in
the course of their employment
in connection with this contract

The amount required by the applicable law

Replace core clause 86 with the following:

Insurance 86

by the
Employer

86.

1

The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name of
policy

Minimum amount of cover or minimum |
indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and
Business Interruption

Per the insurance policy document

Nuclear Material Damage
Terrorism

Per the insurance policy document

14
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C1.2 Contract Data

Part two - Data provided by the Contractor

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data
10.1 The Contractor is (Name):

Name

Tel No.

Fax No.

Email address

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is Not applicable

11.2(14)  The following matters will be included in
the Risk Register

11.2(15)  The Service Information for the
Contractor's plan is in: C3.1: EMPLOYER’S SERVICE INFORMATION

211 The plan identified in the Contract Data is
contained in: C3.1: EMPLOYER’S SERVICE INFORMATION

241 The key people are:

1 Name:

Job:

Responsibilities:

Qualifications:

Experience:
241 The key people are:
2 Name:
Job

Responsibilities:

Qualifications:

Experience:

CV's (and further key person's data including
CVs) are in

15
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A Priced contract with price list

11.2(12)  The price listis in

11.2(19)  The tendered total of the Prices is R

16
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4. PART 2: PRICING DATA

TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list 1
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

the Price for each lump sum item in the Price List which the Contractor has
completed and

where a quantity is stated for an item in the Price List, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor's plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Coniractor to include in the price list to be
prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A,
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

e o o o

18




ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER. MPKUS10283PS

PROVISION PARKHOMES CLEANING AND JANITORIAL SERVICES AT KUSILE POWER STATION PROJECT

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then muitiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is

provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Refer to the attached Annexure Q- Price List (Excel)

The total of the Prices R
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1
C3.1 | Employer's Service Information 27
Total number of pages 28
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1. Description of the service
1.1 Executive overview

The contract includes the provision of Office Cleaning and Janitorial Services at the Kusile Power
Station Project for the period of 14 months from 01 September 2022 to 31 October 2023

The Kusile Power Station Project Site is situated approximately 45 kilometres from Witbank on the
R545 in the Nkangala District.

1.2 Employer’s requirements for the service

The scope of work entails the cleaning of offices and provision of janitorial services at the Kusile
Power Station Project and it is outlined as follows:

a) The Contractor shall provide office cleaning and janitorial services for the fifty-four (54)
construction management prefabricated buildings as directed by the Employer.

b) The Contractor shall ensure that all kitchens are cleaned daily, washing of dishes and emptying of
dust bins included. All cutlery, crockery and dish cloths to be washed after use.

c) The Contractor shall ensure that Security Building, Construction Management turnstiles biometric
devices are wiped daily.

d) The Contractor shall maintain, stock, and refill the wall mounted paper towel dispensers, toilet
tissue holders, SHE Bins, toilet-seat sanitizer, soap trays, cleaning agents, floor mats, air
fresheners dispensers, urinal cleaning systems, cleaning of chairs and such other supplies as
required to perform the cleaning services.

e) The Contractor shall supply and install hygiene equipment such as hand soap dispensers (40),
seat sanitizer dispensers (18), air freshener dispensers (4), and TR3 toilet roll holders (18),
installed hygiene equipment inclusive of floor mats (51) as and when required. These equipment
shall remain Eskom property post contract completion.

f) Contractor shall supply, maintain stock and replenish toilet tissue dispensers, hand wash soap
dispensers, paper towel dispensers, sanitary bins, toilet-seat sanitizers, cleaning agents, floor
mats, air freshener dispensers, and such other supplies as required to perform the cleaning
services.

g) The Contractor shall ensure that all waste streams are disposed of at a licensed / registered
disposal facility. Records of documentation such as transmittals and safe disposal should be kept
on the file including MSDS’s of all chemicals.

h) The Contractor shall ensure that cleaning and hygiene supplies are adequate to service
approximately 18 toilets (12 female and 6 male) which are part of the buildings outlined in
annexure A

i) The Contractor shall wash chairs (306 in quantities), wash couches (3 double — 4 quarterly), floor
stripping of park homes offices (4366, 57 m? total square meters), and wash floor mats (54 in
quantities).

j) The Contractor shall provide two set of PPE’s at the start of the contract and one set of PPE’s bi-
annually for all employees.

k)  The Contractor shall provide all labour (cleaners x 18), supervision x 1, SHE officer x 1
and site manager x 1, equipment, tools, supplies and materials to perform the general office
cleaning and janitorial services complete as specified herein.

NB: The number of Human Resources required may decrease over the contract duration subject

to site requirements at any given time, i.e. number of Cleaners and Supervisors to be reduced
overtime with corresponding reduction in price when instructed by the Employer.
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1.21

List of hygiene equipment and floor mat

Descriptions Type Quantity
Hand Soap Dispenser Hand Operated (White) 40

Seat Sanitiser Dispensers Hand Operated (White) 18

Air Freshener Dispensers Automatic Spray (White) 4

TR3 Toilet Roll Holders Mild Steel (White) 18

Floor Mats Rubber mat (70cm x 50cm) 51

Frequency of Planned Schedule

The Contractor adheres to the cleaning services schedule provided but not limited to it.

Contractor must submit a fully resourced plan and schedule with the tender.

The Contractor shall comply with the minimum cleaning schedule provided below:

The

Office Areas Frequency Cleaning Method
Floors
e Sweeping Daily Broom
e Mopping Daily Chemicals and Industrial rinsing equipment
e Polishing 2 x per week Non Skid Polish
e Vacuuming (carpets
only) 2 x Per Week | Vacuuming Machine
Walls Weekly Chemicals
Windows & Window Sills Weekly Chemicals
Doors, Doorframes and
Handles Weekly Chemicals
Furniture 2 x Per Week | Furniture Polish
Furniture Disinfection 3 x Daily Chemical
Waste Bins 3 x Daily Plastic Bin Liners and Wipe
Cleaning of chairs Quarterly Chemical and Industrial rinsing equipment
Maintenance of mats 4 x a year Chemical and Industrial rinsing equipment
Ablution Facilities Frequency Cleaning Method
Floors
e Sweeping Daily Broom
e Mopping 2 x Daily Chemicals and Industrial rinsing equipment
Walls Weekly Chemicals
Windows & Window Sills Weekly Chemicals
Furniture 2 x Per Week | Furniture Polish
Waste Bins 3 x per Day Plastic Bin Liners and Wipe
Kitchen Areas Frequency Cleaning Method
Floors
e Sweeping Daily Broom
e Mopping 2 x per Day Chemicals and Industrial rinsing equipment
e Polishing Daily Non Skid Polish
e Stripping Quarterly Chemicals
Walls Weekly Chemicals
Windows & Window Sills Daily Chemicals
Doors, Doorframes and
Handles Disinfections 3 x per Day Chemicals
Waste Bins 3 x per Day Plastic bin liners and Wipe
Basin 3 x Per Daily Cloth and Chemicals
Dishes 3 x Per Week | Cloth and Chemicals

26



ESKOM HOLDINGS SOC Ltd

ENQUIRY NUMBER. MPKUS10283PS

PROVISION PARKHOMES CLEANING AND JANITORIAL SERVICES AT KUSILE POWER STATION PROJECT

Boardroom Areas

Frequency Cleaning Method

Floors

e Sweeping Daily Broom

e Mopping Daily Chemicals and Industrial rinsing equipment
e Palishing Daily Non Skid Polish

o Stripping Quarterly Chemicals

Walls Weekly Chemicals

Windows & Window Sills Daily Chemicals

Doors, Doorframes and
Handles Disinfections

3 x Per Daily Chemicals

Waste Bins Daily Plastic bin liners and Wipe
Storeroom Areas Frequency Cleaning Method

Floors

e Sweeping Weekly Broom

e Mopping Weekly Chemicals

Doors, Doorframes and

Handles Disinfections Weekly Chemicals

Windows, Window Sills &

Shelves Weekly Chemicals

Cleaning of Chairs Quarterly Chemicals and Vacuum Machine

Access Areas

Frequency Cleaning Method

Biometrics 3 x per Day Cloth and Chemicals
Stripping of floor 2 xayear Chemicals and Industrial polishing machine
Cleaning of chairs 1 x a year Chemicals and Industrial rinsing equipment

Out Site Office

Frequency Cleaning Method

Cleaning of pavements
(Broom and sweeping)

Weekly Walkways around park-homes

Clearing weed on pavement

Weekly 1m radius around park-homes

1.3 Interpretation and Terminology

The following terminology is used in this Works Information:

Terminology Description/Interpretation
N/A N/A
The following abbreviations are used in this Works Information:
Abbreviation Meaning given to the abbreviation
B-BBEE Broad Based Black Economic Empowerment
EMP Environment Management Plan
PMRRM Pre-Mobilization Readiness Review Meeting
QM Quality Management
RoD Record of Decision
SAPS South African Police Services
SD&L Supplier Development and Localisation
SSA Site Specific Agreement
TSC Term Services Contract

27



ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER MPKUS10283PS

PROVISION PARKHOMES CLEANING AND JANITORIAL SERVICES AT KUSILE POWER STATION PROJECT
2. Management Strategy and Start Up

21 The Contractor’s Plan for the Service

211 Contractor’s Office

During the execution of the Works at the Project Site, the Contractor shall maintain a suitable office
at the Project Site in the area allocated for that purpose by the Employer, which shall be the
headquarters of the Contractor's Representative and authorised to receive drawings, instructions or
other communications or notices under the Contract.

The Contractor shall maintain, at the Contractor's Project Site office, one complete, up-to-date copy
of the Contract and all Contract related documents (including Contractor's Documents, drawings and
documents issued by and to the Contractor, Compensation Events, Progress Reports,
correspondence, non-conformance reports etc.). Without limitation the Contractor shall maintain at
the Contractor’s Project Site office one up-to-date copy of all approved shop drawings, product data,
samples, and other submittals required of the Contractor. These documents shall be available to the
Employer at all times.

2.1.2 Pre-Mobilization Readiness Review Meeting

The Contractor shall conduct a Pre-Mobilization Readiness Review Meeting (PMRRM) at the Project
Site no later than forty-two (42) days prior to the Contractor's access to Site date (unless the period
from the Contract Date to the Site access date is less than 42 days in which event the plan will be
provided not later than 14 days after the Contract Date). The purpose of this meeting is to review the
Work Coordination Process deliverables and Work Coordination Plan submitted for Employer’s
review. At the discretion of the Employer, additional PMRRMs may be required to confirm
Contractor’s readiness to mobilize prior to the Contractor's access to Site date. The Contractor’s
Representative, as well the Contractor's assigned site supervisor, health & safety officer,
environmental officer and quality manager, shall be in attendance at all PMRRMs.

2.2 Management Meetings

The following requirements for conducting Project Site meetings apply to the Works. The Contractor
and all Sub-Contractors shall actively participate in, and adhere to the Employer’s requirements and
other procedures initiated for the purpose of maintaining the Project Site administrative control. The
Contractor and all Sub-Contractors shall attend other Project Site meetings when deemed required by
the Employer to coordinate the Works or the Project Works.

Title and Purpose Approximate Time & | Location Attendance by:

Interval
Progress feedback Daily at 8:00 CM Building | Employer and Contractor
meeting Site Representative
Environmental Weekly on Monday at CM building | Employer and Contractor’s
management meeting 14:00. Environmental Officer
Safety management Weekly CM building | Employer and Contractor’s
meeting Risk Officer

2.3 Contractor’'s Management, Supervision and Key People
The Contractor shall provide the Employer with a detailed organogram of all staff and management on the

contract. This must be revised quarterly and must reflect any changes to the staff and management
structure. The Employer reserves the right to audit and verify the structure.
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2.4 Documentation Control

The Contractor will submit the following documents to the Employer for review, the Employer will review the
documents for acceptance and inform the Contractor if the documents have been accepted or if it is not
accepted and stating the reasons of not the accepting the documentation. The Employer will give the
Contractor reasonable time which will be agreed to between the Contractor and the Employer to respond or
re-submit.the documents.

The documents are as follows:

Title and purpose Frequency

Weekly plan Every Monday of the week

Weekly progress report, reporting on actual work | Every Monday of the week, reporting on the previous
completed. week’s progress

Three weeks look ahead plan — detailing planned | Monthly
activity during the period )

Application for excavation permit When required

Power application permit When required

Risk Register Monthly

SD&L Reports Quarterly, before the 5™ day of the month

All correspondence of either commercial or technical nature, whether hard copy or email, either to Contractor
or from Contractor shall clearly include the following information; file number, package number, contract
number and subject matter.

Documents shall be delivered in electronic format (Microsoft Office 2003 compatible or Adobe Acrobat (pdf)
files). In addition a document list shall be delivered in Microsoft Excel format that contains the following
fields: “document name”, “document type”, “version number”, “date created” and “created by”.

2.5 Invoicing and Payment

Within one week of receiving a payment certificate from the Employer in terms of Core Clause 51.1, the
Contractor provides the Employer with a tax invoice , by no later than the first day of the month, showing the
amount due for payment equal to that stated in the Employer's payment certificate.

The Contractor shall address the Tax Invoice to:

Eskom Holdings SOC Limited
Kusile Power Station Project
Suite 46

Postnet

Highveld Mall, Emalahleni

1035

Attention: Mafanetza Madamalala
Tel: 013 699 7397

ONLY ORIGINAL INVOICES WILL BE ACCEPTED.

The following must be stated on the Tax Invoice:

Name and address of the Contractor and the Employer;

The contract number and title;

Contractor’s VAT registration number;

The Employer’'s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
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2.6 Contract Change Management

The Employer may instruct changes to the scope at any time, each instruction shall set out the change and
the date on which it becomes effective; and must be issued to the Contractor in writing to be valid.

2.7 Records of Defined Cost to be kept by the Contractor

The Contractor must keep all documentation related to the compensation events, quotes and instructions
from the Employer for the period of 5 years after contract completion for audit purposes.

2.8 Insurance Provided by the Employer

The insurance policy provided by the Employer will be dealt with as specified in Clause 86.1 TSC.

2.9 Things provided at the end of the service period for the Employer’s use
2.9.1 Information and other things

At the end of the service period the Contractor will be required to provide the Employer with the following:

e The Contractor's Safety file.

e The specifications and data of the plants, trees, and any other installations or plantation that was made
by the Contractor during the service period.

3 Health and Safety, the Environment and Quality Assurance

3.1 Health and Safety Risk Management

The Contractor shall comply with the health and safety requirements contained in Kusile Safety, Health and
Environmental Specification as updated. The Employer's SHE Officer shall inspect the Contractor Working
Areas and Facilities for compliance to Eskom’s standards.

The following activities shall be covered:

No. | Mandatory SHE Training

1. HIRA

Incident Management

OHS Act

First Aid (Level 1 to 3)

Evacuation Warden

Fire Warden

Waste Management

® N o O M WD

SHE Rep

Occupational Hygiene Requirements

9. e Hazardous Biological Agents (HBA) Risk Assessment every 2 years
e Training of all employees on effects of Exposure to HBA's

e All chemicals to be use must have Safety Data Sheets complying to the Hazardous
Chemical Agents (HCA) Regulations

e Employees must be trained on the use and effect of exposure to chemicals they will be
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using

¢ All Equipment use to be Ergonomically sound to prevent Musculoskeletal disorders

Health Requirements

10. Entry Medicals

11. Periodical Medicals

12. Exit Medicals

13. Biological Monitoring for employees performed by an Accredited Laboratory to determine if
they need booster shots for Hepatitis A,B and C Immunization

Occupational Health and Safety Requirements

14. ¢ Annexure B Completion

e OHS plan / OHS manual

e Baseline SHE risk assessment

e Valid letter of good standing or equivalent

e SHE policy (must be signed)

e  Proof of SHE competency (SHE Officer, Health and Safety Representative, First aiders etc
e Health and Safety Management Costing (e.g. PPE, OHS training)

e COVID-19 risk Management

Human Resources

15. e SHE Officer (with Safety and Environmental Management Short Courses and experience)

- Environmental Short Course includes (Environmental Management Systems, Waste
Management and Classification)

- Safety Short Course includes (SAMTRAC/Modern SHEQ Management Course)

COVID 19 Requirements

16. COVID 19 PPE
=  Masks
= Sanitizers

=  Gloves

3.2 Environmental Constraints and Management

The Contractor shall comply with the environmental criteria and constraints stated in Kusile Environmental
Management Plan (EMP) as updated and the Record of Decision (RoD).

3.3 Quality Assurance Requirements

The Contractor shall comply with all requirements specified in the Eskom standard, 240-10565800 “Supplier
Quality Management: Specification” (QMS8).
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4 Procurement

The Contractor provides the following procurement services in performing the scope:

e Preparation of Employer approved supplier and Sub-Contractor’s lists for equipment and contracts to be
submitted to the Employer for review and approval.

e Follows the least cost and time procurement strategies.

e Contract management services for the selection, appointment and management of Sub-Contractors
requires to execute the scope.

e The services of all buyers, contracts officers, inspectors, expeditors and other personnel necessary to
procure and deliver all plant, material, equipment, supplies and services necessary to provide the scope.

e Receives and evaluates all bids/quotations and compiles a bidders evaluation report detailing the
technical, commercial and costing components of each bid;

e Obtains the Employers’ approval prior to committing any contracts or orders;
e Obtains delivery dates from Sub-Contractors and suppliers in order to realize the Completion Date;

e Receiving of invoices, verification thereof in terms of purchase orders and contract provisions,
certification of invoices as being correct and payable and supply of correct invoices to the Employer
within.

e Management of and negotiating of all suppliers and Sub-Contractors compensation events and
recommendations to the Employer as to the validity, amount and payment of such events.

e Determination of penalties payable by suppliers and Sub-Contractors and recommendation to the
Employer as to the enforcement of such penalties prior to any communication to suppliers and
Contractors.

e Ensuring that all suppliers and Sub-Contractors, from whom the Contractor procures equipment and
materials do not retain, encumber or reserve title to such items.

41 People
411 Minimum Requirements of People Employed

The Contractor is encouraged to recruit unskilled and semi-skilled labourers within the Nkangala District
Municipality, including any other areas that are within 65km radius from the Kusile Construction Site. Kusile
Power Station employment procedure will apply.

4.1.2 B-BBEE Level

The Contract shall:
e Maintain the Required B-BBEE Recognition Level for the duration of the Agreement;

e Provide Eskom with a valid Verification Certificate and such other information as Eskom may
reasonably request, in respect of which the Contractor claims maintenance for the duration of the
Agreement of the Required B-BBEE Recognition Level. For the purpose of this clause “verification
Certificate’ means a verification certificate and the accompanying documentary proof confirming the B-
BBEE Status of a particular entity as issued by an accredited verification agency;

e  Comply with and fulfil its obligations in respect of the Supplier Development and Localisation and the
Industrialisation Programme (the latter, if any) in accordance with and as provided for in the Supplier's
SD&L & Localisation Obligations Schedule.
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4.1.3 Supplier Development and Localisation

The Contractor complies with and fulfils the Contractor’s obligations in accordance with the Contractor's
SD&L Compliance Schedule as applicable.

The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual
delivery against the SD&L criteria stated in the contract. The reporting templates will be provided on
contract award. The Contractor’s failure to comply with his SD&L obligations constitutes substantial failure on
the part of the Contractor to comply with his obligations under the contract.

4.2 Subcontracting

This Contract does not constitute an agreement of employment, partnership, joint venture or agency
between Eskom and the Contractor and shall not give rise to any relationship of employer and employee,
master and servant or principal and agent between Eskom and the Contractor or between Eskom and any
employee, agent or sub-Contractor of the Contractor. Accordingly, neither the Contractor nor Eskom shall
have the power, nor purport to make a contract in the name of the other, to grant or pledge credit of the
other, to incur liability on behalf of the other, or to employ any person on behalf of the other.

The Contractor shall not be entitled to sub-contract the whole of the services but shall, subject to Eskom’s
consent (which consent shall only be valid if given in writing and signed by the Eskom Representative), be
entitled to sub-contract selected parts of its obligations in terms of this Agreement to any other person/s,
provided that such sub-contracting shall not relieve the Contractor of its obligations and the Contractor shall
remain liable for all and any acts or omissions of such person/s as though they were acts or omissions of the
Contractor.

The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights and/or
* obligations without the prior written consent of Eskom, which consent shall not be unreasonably withheld.

4.21 Subcontract Documentation, and Assessment of Subcontract Tenders

Prior to appointment of a sub-contract, the Contractor shall submit to Eskom all detail of the contractor,
including B-BBEE details, for verification.

4.3 Plant and Materials

4.3.1 Specifications

The Contractor is responsible for providing equipment and material necessary to provide the services.
4.3.2 Correction of Defects

The Contractor shall provide maintenance and repair of all the equipment necessary to provide the services.
All defects to the works shall be rectified as specified in QM 58.

4.3.3 Contractor’s Procurement of Plant and Materials

The Contractor may be required to provide the Employer with a technical data sheet of the equipment or
material supplied to the Employer. A guarantees and warrantees certificate may also be required for any
plant and material supplied by the Contractor to the Employer.

4.3.4 Plant & Materials provided “free issue” by the Employer

None.
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5 Working on the Affected Property
5.1 Employer’s Site Entry and Security Control, Permits, and Site Regulations
511 Security and Access

The Employer will provide perimeter security and access control for the Project Site. Strict access control
shall be implemented 24 hours a day at all entrances to the Project Site. All persons and vehicles entering
or exiting the Project Site may be subjected to searches and the Employer reserves the right to refuse
entrance to Project Site to any person not meeting security and/or access requirements.

From time to time, and as required, the Employer will issue policies and procedures regarding Project Site
security and access control. These policies and procedures shall be strictly adhered to by the Contractor.
The Employer shall be entitled, at his discretion, to amend or relax the Project Site security and/or access
requirements to deal with emergencies or other circumstances justifying such amendment or relaxation.

Any breach of security must be reported to the Employer immediately.

5.1.2 Access Control for Persons

The Contractor’s Personnel and any visitors on the Project Site must be in possession of a valid identification
card supplied by the Employer. Applications for identification cards shall be made in the form prescribed by
the Employer. The identification cards and finger print identification shall be used to gain access to the
Project Site and only persons with legitimate business on the Project Site and in possession of such
identification cards will be allowed access.

Applications for identification cards and finger print imaging shall be made in good time prior to access being
required. Lost, stolen or damaged cards shall be reported to the Employer immediately. A fee shall be
charged for replacement cards.

Identification card holders will be required to produce their identification cards for a photo to face and finger
print check at the security check points. Where a card holder's right of access to the Project Site is
withdrawn, his identification card will be electronically cancelled. It is the responsibility of the Contractor to
ensure the card is returned to the Employer.

5.1.3 Removal of Persons from the Project Site and other places, if any, as may be specified under
the Contract as forming part of the Site

The Employer may remove from the Project Site (or from any other places, if any, as may be specified under
the Contract as forming part of the Site) any person who poses a risk to the Project Works or to the progress
thereof, or who poses a risk to security or to the health and safety of persons at the Project Site (or at such
other places, if any, as may be specified under the Contract as forming part of the Site).

The Employer furthermore remove from the Project Site (or from any other places, if any, as may be
specified under the Contract as forming part of the Site) any person who ceases, for any reason, to have
legitimate business thereon.

If any such person was permitted access as Contractor's Personnel or as a visitor of the Contractor, the
Contractor shall, at the request of the Employer, take all steps necessary to ensure his removal from the
Project Site (or from such other places forming part of the Site, as the case may be).

5.1.4 Removal of Goods from the Project Site

All persons removing inter alia materials, equipment, toolboxes, temporary facilities etc. from the Project Site
must be in possession of a valid gate release permit. Applications for general or specific gate release permits
shall be made in the form prescribed by the Employer.
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5.1.5 Access Control for Vehicles

Only a limited number of Contractor and Subcontractor non-construction vehicles will be allowed onto the
Project Site. As a general rule, however, Contractors’ and visitors’ personal vehicles are not allowed within
the Project Site and must be parked in the designated area and the Contractor is required to collect his
visitors from the access point.

Vehicle entry discs will be issued at the discretion of the Employer on receipt of an application signed by the
Contractor. Applications for vehicle entry discs shall be made in a form prescribed by the Employer.

5.1.6 Visitors

Before entering the Project Site, visitors (meaning any person other than the Contractor's Personnel) must
be in possession of a valid identification card supplied by the Employer.

Applications shall be made in a form prescribed by the Employer prior to access being required and visitors
must be in possession of positive identification. The Contractor’s visitors shall be subject to all Project Site
rules and regulations including those related to Health & Safety and discipline. As a minimum requirement,
visitors must wear safety shoes, hard hats and any other personal protective equipment as required by the
Employer and must be accompanied by their hosts at all times whilst on the Project Site.

5.1.7 Fire-arms

Fire-arms will not be permitted on the Project Site (nor at other places, if any, as may be specified under the
Contract as forming part of the Site). This restriction does not, however, apply to the South African Police
Services (SAPS) in the pursuance of official duties.

5.1.8 Project Site Fences

The modification or removal of Project Site fences is strictly prohibited unless otherwise instructed by the
Employer.

5.1.9 Helicopter Traffic

In addition to compliance with applicable Law, helicopter landings at the Project Site (except emergency aid
Helicopters) require the prior approval of the Employer. Applications for landing shall be submitted in the
form prescribed by the Employer. Applications shall include the following details, as a minimum:

e Purpose of visit;

e Date of landing;

e Estimated time of arrival on and departure from Project Site;
e Number and names of passengers;

e Company represented and registration number of helicopter.

5.1.10 Contractor’s Security

The Contractor is solely responsible for the protection and security of the Works and all areas allocated to
him, including his allocated lay-down areas and areas outside the Project Site, if any, which are specified
under the Contract as forming part of the Site.

For areas outside the Project Site which are specified under the Contract as forming part of the Site, the
Contractor shall also be responsible for implementing access control for persons (including Contractor’s
Personnel and visitors) and vehicles. Such access control shall be to the satisfaction of the Employer and
shall be subject to the direction and control of the Employer.

35



ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER: MPKUS10283PS

PROVISION PARKHOMES CLEANING AND JANITORIAL SERVICES AT KUSILE POWER STATION PROJECT

5.1.11 Cleanliness and Housekeeping

The Contractor shall maintain a high standard of cleanliness during the conduct of his activities on the
Project Site (and at other places, if any, as may be specified under the Contract as forming part of the Site).
The Contractor shall, at all times maintain, clean and attend to the upkeep of the Site and such other areas
as may be allocated for storage of materials, site offices, etc. to the satisfaction of the Employer. The
Contractor shall at all times keep these areas, clean and free from accumulation of waste materials and
refuse regardless of the source.

During sweeping and dusting, the Contractor shall ensure that a minimum amount of dust is liberated into the
atmosphere. Cleaning by vacuum cleaners is preferred and the use of compressed air for cleaning is
prohibited.

5.1.12 Waste Removal and Disposal

The Contractor is responsible for the prompt removal of all waste to a designated disposal area. The
disposal area will be on or in the vicinity of the Project Site and will be designated by the Employer. Waste
must only be disposed of at a designated area.

For the purpose hereof, “waste” means any matter, whether liquid or solid or any combination thereof, which
is a by-product, emission, residue or remainder of any process or activity carried out in connection with the
Works and which is not reused on the Site in the ordinary course of carrying out the Works within 7 (seven)
days of maintenance.

The Contractor shall provide an adequate number of marked bins and containers at offices, in yards, at
workshops and on the Site for the temporary storage of waste. These bins and containers shall be to the
satisfaction of the Employer.

The Contractor shall be required to segregate certain items of waste by type as designated by the Employer.
Bins and containers shall be emptied and waste removed to the designated area at least once a week. All
the temporary storage areas for bins and containers must be kept tidy and shall not constitute a nuisance to
others. The Contractor shall take all steps required to avoid the spillage of waste alongside the bins and
containers and during removal and disposal.

All waste that cannot be contained in either a bin or container must be placed on a temporary waste site the
position of which shall be to the satisfaction of the Employer. The waste shall be removed as soon as
possible but in any event at least once a week. No burning of waste shall be allowed on the Project Site (or
at other places, if any, as may be specified under the Contract as forming part of the Site) unless otherwise
approved by the Employer.

Hazardous waste shall be dealt with in accordance with the safety, health and/or environmental
requirements of the Contract, as applicable, and the Contractor is solely responsible for the proper disposal
thereof in accordance therewith.

5.1.13 Signage

No signage shall be erected by the Contractor at the Project Site (or at other places, if any, as may be
specified under the Contract as forming part of the Site) without the prior specific or general approval of the
Employer. The positioning and content of signage, whether required by applicable Law and/or otherwise
required to be displayed by the Contractor under the Contract, shall be subject to applicable policies and
procedures issued by the Employer from time to time.

No Contractor notice boards will be allowed on the main road, other than signs necessary to facilitate
deliveries, but the Contractor will be permitted to erect his own notice board on the Project Site, in the vicinity
of the Site, or at other places, if any, as may be specified under the Contract as forming part of the Site, the
positioning of which, must have the prior approval of the Employer.
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5.1.14 Works Area Limits

The Employer will designate the working area boundary limits and assign for the Contractor’'s use access
roads, parking areas, storage areas, existing facilities areas and construction areas. The Contractor shall not
trespass in or on areas not so designated. The Contractor shall be responsible for keeping Contractor’s
Personnel out of areas not designated for Contractor's use, except, in the case of isolated work located
within such areas for which the Contractor shall have been authorised under the Work Co-ordination
Process.

5.1.15 Project Site Traffic

The Contractor shall comply with the Employer's directions for the movement of traffic, vehicular or
pedestrian, at the Project Site. The Contractor shall interfere as little as possible with Project Site traffic,
vehicular or pedestrian, during the performance of the Works. When necessary to cross, obstruct or close
roadways or walks, the Contractor shall provide advance notice to the Employer, obtain the permission from
the Employer and maintain suitable detours or other expedients for the accommodation of other Project Site
traffic. In making open cuts across traffic paths, the Contractor, unless otherwise approved by the Employer,
shall cut only one-half of the traffic paths at a time.

These Project Site traffic provisions shall likewise apply to places, if any, outside the Project Site as may be
specified under the Contract as forming part of the Site.

5.1.16 Dust Suppression

Except as otherwise directed by the Employer, the Contractor shall provide dust suppression for the
Contractor's yard and for the Contractor's working areas. The Employer will, however, provide dust
suppression for roads and other common areas which are not used exclusively or primarily by the
Contractor.

5.2 People Restrictions, Hours of work, Conduct and Records
5.21 Hours of Work

Working hours shall be limited to between 04h30 and 13h30, Monday to Friday with no operations on
Saturday, Sundays or public holidays unless approved or instructed by the Employer.

5.2.2 Competence Testing of Contractor’s Personnel

Contractor's Personnel to be employed at the Project Site (or at other places, if any, as may be specified
under the Contract as forming part of the Site) for any semi-skilled or skilled operation may be tested by the
Employer at any time at the Project Site. This may include, at the Employer's discretion, the actual
performance of the operation and/or training and testing related to performance of the operation. The
Employer reserves the right to prevent any person from carrying out any operation that such person is not fit
or qualified to perform. The satisfactory passing of the induction operation test requirements will result in the
certification of the Contractor's Personnel to perform that specific operation on the Project Site (and/or at
such other places, if any, as may be specified under the Contract as forming part of the Site). This
certification shall not reduce in any way the Contractor's responsibilities to perform the Works as per the
Contract requirements, including in a safe manner. The certification may be revoked by the Employer if such
person ceases to be fit or qualified to perform the work in question at any time.

5.2.3 Anti-poaching Undertaking

The Contractor shall not recruit or attempt to recruit staff and labour from amongst the personnel of Other
Project Contractors during the execution of the Project Works.

5.2.3.1 This restriction shall not, however, prevent the Contractor from recruiting a person where:
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a) That person has been demobilised or the employment of that person has been terminated for any reason
other than by resignation;

b) The person has resigned and a period of 90 days has lapsed from the date of resignation; or

c) The person has been released by the Other Project Contractor for employment by the Contractor
(evidenced by written confirmation to this effect by the Other Project Contractor).

Notwithstanding the above, if a person has been dismissed by any other Project Contractor for misconduct
or for poor performance, he shall not be employed by the Contractor on the Project Site (or at any other
places, if any, as may be specified under the Contract as forming part of the Site) without the prior approval
of the Employer.

5.2.4 Transportation of Contractor’s Personnel

Due to the remoteness of the Project Site, the Contractor is required to provide suitable mass transportation
facilities to and from the Project Site (and/or to and from other places, if any, as may be specified under the
Contract as forming part of the Site) for Contractor’s Personnel, particularly for unskilled and semi-skilled
workers. The Employer will provide a bus loading and unloading area and bus parking outside the Project
Site entrance for the Contractor's use. An unloading area for the Contractor’'s Personnel at the Contractor’s
yard will be permitted by prior arrangement with, and subject to the approval of the Employer.

Without limiting the Contractor’s other obligations under the Contract relating to transport of persons, the
Contractor shall ensure that Contractor's Personnel are transported only in licensed and roadworthy
vehicles, driven by licensed drivers, which are fit for purpose, properly maintained and which comply with
applicable Law as a minimum. Transport of Contractor's Personnel in the back of trucks, tractors or light
delivery vehicles is strictly prohibited.

Note: The Contractor is encouraged to source the transport for the personnel within Nkangala District
Municipality, including any other areas that are within 65km radius from the Kusile Construction Site. Taxi
association prices to be taken into consideration when pricing.

5.2.5 Canteen

The Employer will provide a Project Site canteen. The canteen will make available a mid-shift meal during
the established break period. The mid-shift meal for the Contractor’s unskilled and semi-skilled workers who
are residents of the Contractors’ Village is provided at the cost of the Employer. In order to ensure uniformity
of meal benefits, the Employer will provide the same meal for the Contractor's other unskilled and semi-
skilled workers at the Project Site, at the cost of the Contractor. Distribution of the meal service shall be at
staggered periods at the meal services building on the Project Site (and, as the Project Works progress, at
several temporary meal stations at various locations on the Project Site) to minimise the duration of the meal
period.

All other foodstuffs supplied by the Project Site canteen to the Contractors’ skilled and managerial staff will
be charged for in the ordinary course and will be for the account of the Contractor or Contractor’'s Personnel
(as may be arranged between them).

No other food or beverage services will be allowed on the Project Site unless approved by the Employer.
5.2.6 Project Site Induction Programme

The Employer will provide a generic Project Site induction program for personnel and visitors to the Project
Site. This program will include, as appropriate, information regarding identification and access, work rules,
environmental protection, industrial relations, health & safety, Project information, and miscellaneous Project
Site-specific requirements. All persons entering the Project Site will be required to attend induction training
and to attend repeat induction training as appropriate. The induction training is expected to take up one full
day. Contractor's Personnel must be in possession of a valid identification card in order to undergo induction
training.
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The provision of a Project Site induction program by the Employer does not, however, relieve the Contractor
of his abligation to ensure that Contractor's Personnel and visitors receive appropriate induction training and
the Employer assumes no liability by providing induction training.

5.2.7 Substance Abuse Testing

There shall be zero tolerance for substance abuse at the Project Site (and at other places, if any, as may be
specified under the Contract as forming part of the Site).

Throughout the Works at the Project Site (and/or to other places, if any, as may be specified under the
Contract as forming part of the Site), periodic seminars and instruction programs may be given by the
Employer on the recognition of the characteristics, behaviours, detection, and reporting of substance abuse
and persons fitness for duty. All Contractor's supervisory personnel, (including superintendents and
foremen), and other key Contractor's Personnel involved at in the Works at the Project Site (and/or to other
places, if any, as may be specified under the Contract as forming part of the Site) shall be required to attend
this training and the Contractor shall make Contractor's Personnel available for and encourage their
participation in these programs.

Any person who is, or appears to the Employer to be, under the influence and/or has failed or refused to
submit to a substance abuse test may be refused access to the Project Site. If such person is Contractor’s
Personnel, the Contractor shall take necessary steps against such person (including disciplinary action,
where appropriate, and the removal of the person from the Project Site or from other places, if any, as may
be specified under the Contract as forming part of the Site).

Being “under the influence” includes the presence of drugs or alcohol in a person’s system (whether
detectable through behaviour and/or testing) to the extent the person’s facilities are in any way impaired
and/or to the extent the person is unable to perform work in a safe and productive manner. Insofar as the
consumption of alcohol is concerned, alcohol levels in the blood in excess of 0.02 percent shall be
considered as being under the influence. Without limitation, persons shall likewise be considered to be under
the influence where the presence of drugs or alcohol corresponds to or exceeds accepted medical standards
or those prescribed under applicable Laws.

The Employer shall be entitled to conduct random testing of any person at the Project Site (or at other
places, if any, as may be specified under the Contract as forming part of the Site) and/or require the
Contractor to test any Contractor's Personnel suspected of being under the influence of any substance or
suspected of being in possession of alcohol or drugs.

The Contractor shall, at his cost, put in place measures (including all required testing capabilities) necessary
to ensure compliance herewith. The measures to be employed by the Contractor will include a drug detection
and prevention program which will include, but not be limited to, the following:

5.2.7.1 Pre-Assignment Testing

Contractor's Personnel at the Project Site must pass a pre-assignment drug screening / alcohol test. This
pre-assignment test must be undertaken within ten days prior to reporting for work to the Project Site.
Contractor's Personnel will only be permitted initial access to the Project Site against evidence of this test
having been passed and such person having been certified drug / alcohol free to the Employer’s satisfaction.
Contractor’'s Personnel who visit the Project Site on a short-term basis (being not longer than 14 days unless
otherwise approved by the Employer) are not subject to this pre-assignment drug testing requirement.

5.2.7.2 Continuing Random Drug Testing

The Contractor shall conduct periodic unannounced (random) testing at the Project Site (and at other places,
if any, as may be specified under the Contract as forming part of the Site) at least once each month. The
date of such testing shall be selected using a means that, to the Employer’s satisfaction, randomly selects
the date within the time frame specified, so that the date is unpredictable to the potential subject of the
testing.
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Contractor’s supervisaory personnel at the Project Site (and at other places, if any, as may be specified under
the Contract as forming part of the Site) will not be informed of the date of testing and the selected
Contractor’s Personnel will not be notified until the morning of the selected day.

Contractor’'s Personnel to be tested shall be selected using a means which, to the Employer’s satisfaction,
randomly selects the number of subjects (10% minimum) from among the pool of all Contractor's Personnel
actually at the Project Site (and at other places, if any, as may be specified under the Contract as forming
part of the Site). Possible subjects shall include all Contractor's Personnel present at the Project Site (and at
other places, if any, as may be specified under the Contract as forming part of the Site) on the day selected
for random testing, including those who have been selected for testing on previous occasions. The subjects
shall be identified by a unique and individual identification number. It is therefore conceivable that an
individual could be selected to undergo testing more than one time in any given period.

Testing shall, as a minimum,
Comprise onsite enzyme immunoassay screening and/or colorimetric alcohol saliva screening; and
Include for cocaine, opiates, amphetamines, and marijuana.

The Contractor shall be required to confirm all positive tests by gas chromatography / mass spectrometry
laboratory analysis (or by other means acceptable to the Employer).

The Contractor shall provide regular updates of these random tests to the Employer. All positive tests shall
be reported to the Employer immediately and in writing. Evidence that Contractor's Personnel has passed a
substance test shall be provided to Employer within three days of completion of the test.

5.2.8 Accommodation Policy

No accommodation will be provided by the Employer. The Contractor shall recruit within the Nkangala
District Municipality.

5.2.9 Industrial Action Policy
The Contractor shall comply with the Site Specific Agreement (SSA) conditions as applicable.

5.3 Health and Safety Facilities on the Affected Property
5.3.1 Medical Facilities

The Employer will provide a trauma and rescue medical facility at the Project Site to provide initial medical
treatment to Project Site personnel. The facility will be staffed with professional medical personnel. These
personnel will be on the Project Site when significant construction operations are in progress. The Contractor
shall be responsible for all emergency transportation including ambulances and helicopters.

5.4 Environmental Controls, Fauna and Flora

The Contractor shall comply with the environmental criteria and constraints stated in Kusile Environmental
Management Plan (EMP) as updated.

5.5 Cooperating with and Obtaining Acceptance of Others

Except as directed by the Employer, the Contractor shall in no way interfere with, remove, adjust or operate
plant, materials and/or equipment of or being supplied or operated by Other Project Contractors. Without
derogating from the foregoing, the Contractor shall not cut reinforcing steel, remove concrete, drill holes into
concrete or structural steel, weld on to reinforcing bars or structural steel without the approval of the
Employer. The Contractor shall, at all times, keep the work of Other Project Contractors free from dropping,
dripping and spattering of materials used in the Works.
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5.6 Records of Contractor’s Equipment

The Contractor is responsible for replacement and replenishment of equipment and vehicle. Asset registers
of such equipment shall be maintained by the Contractor and shall be audited by the Employer from time to

time.
5.7 Equipment Provided by the Employer

None

5.8 Site Services and Facilities
5.8.1 Provided by the Employer

5.81.1 General

The Employer will, at his expense, arrange for, develop and maintain the various facilities and services
indicated in the attached Project Site Facilities and Services Matrix at or near the Project Site, as applicable.
These services and facilities are provided on the basis detailed below.

Project Site Facilities & Services Matrix

Site Facilities, Utilities and Services Provided by

Item Details

Contractor
Employer

Field Office
Field office structure
Field office furniture
Field office equipment
Field office supplies
Artisan change facilities
Fabrication shops
Tools
Erection tools
Special erection tools
Equipment
Construction equipment
Contractor construction elevator
Contractor equipment operator testing
Communication
Internet connection X
Radio & cell phone communication X

Telephone
Construction telephone main service line X

Construction telephone line connection to Contractor
field office X

Contractor's telephone equipment and system wiring X

XX XXX ([X

x| X

XX | X

Compressed Air
Construction compressed air source X
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Site Facilities, Utilities and Services

Provided by

Item

Employer

Details

Construction compressed air distribution

> |Contractor

Electrical Power

Construction main power source and maintenance

b

Construction power primary distribution system and
maintenance

Construction power Contractor's distribution system

Construction power Contractor's distribution system
maintenance

Construction power energy usage payment

Construction Lighting

Structures interior temporary lighting and maintenance

Contractor specific work area temporary lighting and
maintenance

General areas site lighting and maintenance

Contractor areas site temporary lighting and
maintenance

Water - potable and non-potable

Construction water source

Construction water Contractor's distribution and
maintenance system

Construction water usage payment

Drinking water distribution

Heat

Temporary heating facilities/system

Sanitary Facilities

Construction primary sanitary facilities and maintenance

Contractor's structures construction sanitary facilities
and maintenance

Access Roads

Primary access roads and maintenance

Contractor specific access roads and maintenance

Primary access road dust control

General Work related dust control

Provide construction parking area and maintenance

Storage Facilities

Onsite lay-down space

Contractor storage area maintenance

Construction warehousing

Tool storage facilities

Climate controlled storage facilities

Construction equipment fuelling facilities

XX XX [X

Security
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Site Facilities, Utilities and Services Provided by
e S
S S :
Item I o | Details
b= o
S | &
Overall site security X
Contractor specific areas security X
Overall site security access card and finger print system
and materials X
Medical Facilities
Onsite first aid/medical services X
Project emergency ambulance X
Heliport Area X
Fire Protection
Construction fire protection — fire extinguishers X
Construction fire protection - stand pipe X
Overall site fire brigade participation X
Construction fire equipment & vehicles X
Clean-up
General refuse offsite disposal X
Contractor general refuse collection and onsite disposal X
Contractor field office cleaning service X
Hazardous waste disposal and clean up / rehabilitation X
Concrete source
Concrete source X
Concrete usage payment X
Concrete test facilities and testing X
Scaffolding
Scaffolding supply/erection X
Welding
Welder testing X
Welder test facilities X
Welding/cutting consumables X
Railroad
Railroad siding install & maintenance None
Food Services
Allowed onsite - Yes/No No Yes
Canteen X
Canteen fee payment X

All facilities or services not specifically indicated as provided by the Employer in the attached Project Site
Facilities and Services Matrix, but required for the Works (including roads, assigned lay-down yard
improvements, and access needed by the Contractor in the performance of the Works), shall be provided,
maintained and removed when no longer required, by the Contractor. Except as otherwise stated in the
Contract, all Contractor provided facilities and services shall be to the satisfaction of the Employer.

The provision or cessation of such Contractor provided facilities or services, and the erection, installation and
removal thereof and/or of related equipment, requires the Employer’s approval.
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5.8.1.2 Areas for Contractor’s Yards and Offices

The Employer has indicated on the drawings the areas assigned to the Contractor for offices and laydown
yard. The Contractor may erect temporary offices, stores and other similar structures necessary to carry out
the Works on the area at the Project Site allocated to him for this purpose by the Employer.

Any such temporary offices, stores and other similar structures shall be erected to the satisfaction of the
Employer. The Contractor shall not be permitted to occupy any other areas on the Project Site. The
Contractor’s shall fence the yard area allocated to him with a 1.8m security fence to the satisfaction of the
Employer.

The Employer shall clear and roll the ground initially allocated to the Contractor to ensure normal load
bearing capacity under reasonably anticipated construction conditions. The Employer shall provide roads
from the terrace to the boundary of the Contractor's yard. The Contractor shall provide all roads within his
area and shall, at his own cost, maintain the whole of this area including buildings, offices and other
structures. Should the Contractor require additional areas he shall request same, in the form prescribed by
the Employer, indicating the additional area/s required. The Employer reserves the right to not provide any
additional areas. The Employer shall not, however, be obliged to clear or roll any additional areas allocated
to the Contractor.

The Contractor shall submit to the Employer an initial drawing and/or description indicating proposed layout
and utilisation of the Contractor’s allotted storage areas. The drawing and/or written description shall be kept
current, shall indicate the location and description of all stored items under the responsibility of the
Contractor, and shall be submitted to the Employer as updates are made.

5.8.1.3 Project Site Roads and Parking

The Employer will provide and maintain construction parking and general use roads on the Project Site. A
construction parking lot will be located outside the main security fence for Contractor's Personnel and
visitors. Parking facilities will be limited. Contractor's Personnel and visitors failing to park as directed while
using this lot may have their vehicle removed and/or be banned from future use of the lot.

A limited number of Contractor and Sub-Contractor non-construction vehicles will be allowed onto the Project
Site. The Employer’s approval and an appropriate permit will be required as authorisation for such vehicles
to be brought on to the Project Site.

5.8.1.4 Communication Services

The Contractor shall be responsible for his own internet connectivity.

The Employer will provide for an analogue / digital telephone line and connection point in the area assigned
for Contractor's Site office. The Contractor shall provide all wiring, hardware, and equipment from this point
to points of use and shall pay all service charges for his use of the telephone system. The number of lines
will be determined by the Employer, subject to availability. The Contractor's application for telephone
services shall be made in the form required by the Employer. There is cellular network coverage in the
Project Site area. The Contractor shall make his own arrangement for cellular connectivity and shall pay all
service charges for his use of the cellular communication network.

The Contractor shall make his own arrangements for radio communication at the Project Site, if required.
The installation of radio communication equipment at the Project Site is subject to the approval of the
Employer.

5.8.1.5 Post Box

A post box for the receipt of external mail will be allocated for the Contractor’s use at the Employer’s Project
Site Office. The Employer and the Employer’s Services Manager shall be entitled to use this post box for
general Project Works correspondence to the Contractor.
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5.8.1.6 Fire Fighting and Fire Protection

The Contractor shall comply with all applicable Laws and the Project fire protection requirements, as
amended from time to time, in respect of fire protection requirements during construction. The Contractor
alone shall be responsible for providing adequate fire protection.

Without limitation, the Contractor shall provide adequate fire protection equipment in each warehouse, office,
and other temporary structures, and in each work area being occupied to the satisfaction of the Employer.
Access to sources of fire water shall be identified and kept open at all times. Suitable fire extinguishers shall
be provided in enclosed areas, in areas which are not accessible to fire water, or in areas which may be
exposed to fire that cannot be safely extinguished with water. Each fire extinguisher shall be of a type
suitable for extinguishing fires that might occur in the area in which it is located. In areas where more than
one type of fire might occur, the type of fire extinguisher required in each case shall be provided. Each
extinguisher shall be securely placed and maintained in a convenient, clearly identified location for
accessibility in the event of fire. The Contractor shall check and service fire extinguishers as required by the
applicable Law and standards.

Additionally, where the Works include elevations, the Contractor shall provide a dry firewater standpipe at a
convenient location at the Site to which a pump truck (supplied by others) could be connected to provide
water at the various upper elevations of the building. Hose connections and hoses shall also be provided at
these elevations. Any operation with potential for starting a fire shall include a designated fire watch person.

Only work procedures which minimise fire hazards to the extent practicable shall be used. Combustible
debris and waste materials shall be collected and removed from the Project Site each day. Fuels, solvents,
and other volatile or flammable materials shall be stored away from the construction and storage areas in
correctly marked, safe containers.

Unless specified in the Contract for a particular application, untreated canvas, paper, plastic, and other
flammable flexible materials shall not be used on the Project Site for any purpose. Corrugated paper and
other flammable packing materials will not be permitted for the storage or handling of materials in any areas
where they present a fire hazard. If such flammable materials are on Plant or Materials that arrive at the
Project Site, they shall be removed and replaced with an acceptable covering before the Plant or Materials
are moved from the Contractor’s yard into working areas.

Acceptable flexible materials for covering in the working areas shall be waterproof and flame resistant.

5.8.1.7 Water

The Contractor shall exercise economy in use of the water obtained from the Employer.

Potable water use shall be limited to servicing Project Works related activities requiring potable quality water.
The Contractor shall provide, install, maintain, and remove when no longer required all pipes, fixtures,
equipment, and metering (if necessary) from the Employer supplied source to the point of Contractor's use.
Pipes shall be placed at least 900 mm underground or as otherwise approved by the Employer and on
routes approved by the Employer. Installation shall meet all applicable codes and standards and be to the
satisfaction of the Employer at all times.

5.8.1.8 Electricity

The Employer will supply electrical power for construction purposes at mini substations established on the
Project Site until the issue of the Taking-Over Certificate for the Works or for the last Section (as may be
applicable).

Electrical power to the Project Site is provided via a 22kV ring supply as well as a 22kV sub-station. The
22kV ring supply furnishes power to mini substations throughout the Project Site. Prior to furnishing power to
the Contractor, a standard “Application for Power” form shall be completed and submitted to the Employer.
The request must be made at least 2 (two) weeks prior to power supply being required. Power supply shall
only be provided in the following 400V, 3-phase, 4-wire ratings: 20, 40, 63, 80, 100, 225, 250 and 400 amps.
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The Contractor shall have indicated his requirements in the Tender. Neither the Employer nor the Employer’s
Services Manager shall, however, be bound to approve any revised requirements.

The Contractor shall use electricity efficiently in the course of the execution of his Works on the Project Site.
There shall be no charge for electricity used for construction purposes, unless the Contractor's use thereof is
unreasonable.

The Contractor shall take all necessary precautions not to damage the construction power supply during
performance of the Work. No connection shall be made to the permanent installation of the Kusile Power
Station electrical reticulation system without the prior approval of the Employer.

The Employer shall endeavour to provide a safe and reliable power supply with interruptions kept to a
minimum. No guarantees of power supply quality are, however, given and power supply interruptions of
extended duration may occur without warning.

The Employer shall, where practicable, give reasonable notice of interruption of supply. Planned outages are
normally arranged and advised for low activity periods such as a Sundays and limited to 8 hours. The
Employer, however, reserves the right, in case of uncontrollable interruptions, emergency, or when it is not
reasonably practicable to give notice, to cut off the supply without warning.

To this end the Contractor shall make arrangements, at his own expense, to guarantee continuity and quality
of power for all activities where same is required and shall furthermore be considered to have allowed for all
Costs and time for 12 hours of power related interruptions to the Works at the Project Site per rolling 28 day
period.

5.8.1.9 Sanitation and Sewage

The Employer will provide and operate a sewage treatment plant and general use toilet facilities at the
Project Site. Until this plant and toilet facilities are in operation and to supplement Contractor’s remote work
areas, the Employer will provide the necessary sanitary facilities for all Contractors. This will include
chemical toilets and toilets with holding tanks as needed. Routine maintenance and emptying of these
facilities shall be based on the level of usage to assure sanitary and health requirements are met. The
Contractor shall provide, maintain, and remove when no longer needed, all pipe, pumps, and hardware to
connect the sewage treatment plant to his office facilities from a connection point designated by the
Employer. Installations shall be to the satisfaction of the Employer.

5.8.1.10 Lighting

The Employer will provide and maintain general use Project Site lighting in the form of pole or mast mounted
lighting fixtures. This general use lighting will comprise area lighting at the construction parking area and the
Project Site entrance, at the site office areas, immediately outside the Boiler and Turbine houses and near
power centres.

No local or Project Works lighting will be provided by the Employer. Accordingly, all temporary local lighting
required by the Contractor, including lighting required to comply with the applicable Law, shall be provided by
the Contractor at his own expense.

5.8.2 Provided by the Contractor .

Facilities provided by the Contractor are described in paragraph 5.8.1.1 (Project Site Facilities & Services
Matrix).

5.9 Hook ups to Existing Works

The performance of the Works which affects the Employer's operations or the systems of Other Project
Contractors shall be scheduled to be performed only at times approved by the Employer. The procedure for
carrying out work which of necessity interrupts the Employer's operations, or the systems of Other Project
Contractors, or imposes abnormal operating conditions on their systems, is subject to the Work Co-
ordination Process and the approval of the Employer.
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5.10 Tests and Inspections
5.10.1 Description of Tests and Inspections

The Contractor is responsible for providing quality inspections as per the scope requirements and rectifies all
defects within agreed time period.

The Contractor shall supply the end of job documentation associated with the services. The end of job
documentation consists of the signed off (where applicable) completion forms of acceptance by the
Employer.

5.11 PA/SS Agreement

PA/SS Agreement for Service Providers will only be applicable for PA (Project Attendance) bonuses which
will be calculated as follows: 15.5 hours accumulated by cleaners per month x 12 months, paid once a year
by the Employer and 0.5 hours accumulated by cleaners per month x 12 months, paid once a year by the
Contractor.

6 List of drawings
6.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
Annexure A Latest Site Layout

Annexure B J Layout V Contractor’s Yard Layout
Annexure C ﬁ Latest ’ KET Parkhomes List

Annexure D _ Latest _ Site Specific (PA/SS) Agreement

Annexure A: Parkhomes List

Item Number | Description of Buildings m?
1 Parkhome 1 - HR 81,2
2 Parkhome 2 - Construction 80,5
3 Parkhome 3 - Construction 65,1
4 Parkhome 4 - Stationary (site services) 10,5
5 Parkhome 5 - Configuration 122,5
6 Parkhome 6 - Construction C&l 122,5
7 Parkhome 7 - Construction 122,5
8 Parkhome 8 - Construction 122,5
9 Parkhome 9 - Finance 122,5
10 Parkhome 10 - Construction BOP 122,5
11 Parkhome 11 - Procurement 122,5
12 Parkhome 12 - Commissioning 123,2
13 Parkhome 13 - Claims 123,2
14 Parkhome 14 - GAC 122,5
15 Parkhome 15 - Commissioning 122,5
16 Parkhome 16 - Documentation 122,5
17 Parkhome 17 - War Room - Documentation 129,5
18 CM 2 Parkhome 18 - Quality 1232
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19 CM 2 Parkhome 19 - CTC& Quality 123,2
20 CM 2 Parkhome 20 - Site Services 123,2
21 CM 2 Parkhome 21 - QS Storeroom 122,5
22 CM 2 Parkhome 22 - QS 122,5
23 CM 2 Parkhome 23 - Tender Evaluation 122,5
24 CM 2 Parkhome 24 - Library - Commissioning Documentation 200
25 CM 2 Parkhome 25 - SKT - Communication 65,1
26 CM 2 Parkhome 26 - Permit Office - RMD Storage (Tsebo's Storage) 10,5
27 CM 2 Parkhome 27 - Documentation Review - Doc File Handling 49
28 CM 2 Parkhome 28 - Primary Energy - Construction BOP 122,5
29 CM 2 Parkhome 29 - Eskom Fleet 1225
30 CM 2 Parkhome 31 - Parkhome boardroom - Doc Holding Area 126
31 CM 2 Parkhome - Engineering Office next WTP 21
32 KET Parkhome Ablutions (Female) 27,84
33 KET Parkhome Abiutions (Male) 36
34 South Gate Security Parkhome 9
35 South gate Security Parkhome - Coal Register 10,5
36 South gate Security Parkhome - Coal 6,96
37 South gate Security Parkhome - Homebase 10,5
38 South gate Security Parkhome - Truckgate 713
39 South gate Security Parkhome - Gravel Road 18,6
40 West Gate - Security Quarry 6,96
41 West Gate - Security Quarry 6,96
42 Security Gate M&R 10,5
43 Parkhome - Security Gate West Chimney 10,5
44 Parkhome - Security Gate Fuel 10,5
45 Parkhome - Security Cooler Gate 10,5
46 Parkhome - Security Hydrogen Gate 10,5
47 Parkhome - CM Security Control Gate 10,5
48 Parkhome 2000 126
49 Parkhome Stival 345
50 Container Smoking area next Parkhome 15 126
51 Parkhome - Documentations Storage next to TMMSA 206,72
52 Parkhome - Documentations Storage ' 126
53 Parkhome - Documentations Storage 126
54 Parkhome - Documentations Storage 126
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