

The technical evaluation requires a minimum threshold of 80% for a bidder to pass to the next stage of evaluations. The following will be tested under technical.

Criteria	Weighted Scoring
Equipment availability/ownership	30%
Experienced and licensed operators	20%
Detailed Maintenance Plan.	20%
Establishment on Site	10%
Replacement of Plant	10%
Delivery of Plant	10%

NB: A split-award will be effected for this RFP, therefore each corridor will be evaluated independently under sub criterion “equipment availability/ownership”, therefore evidence for required capability must be provided for each corridor selected in order to be allocated maximum score per corridor.

Please confirm by means of X or v which corridor(s) you are bidding for:

CAPE CORRIDOR	
NORTHEAST	
NORTH-CORRIDOR	
ORE-CORRIDOR	
CENTRAL CORRIDOR	
CONCOR	

PROVISION OF EARTHMOVING PLANT EQUIPMENT FOR A PERIOD OF 12 MONTHS FOR ALL TRANSNET FREIGHT RAIL CORRIDORS

Corridor	Regions	Equipment complement required	Proof to be submitted	Scoring Matrix
CAPE CORRIDOR	Hotazel, Postmansburg, Lime Acres, Koopmansfontein, Kimberley, Warrenton, Kimberley, Hutchinson, Beaufortwest, Port Elizabeth, De Aar, Nooouport, Middelburg, Rosmed, Cookhouse, Uitenhage, Port Elizabeth, Belville, Beaufortwest, Worcester, Paarl, Cape Town, Somerset west, Khayelitsha, Phillipi, Belville, Krugersdorp, Warrenton, Bloemhof, Zeerust, Klerksdorp, Potchefstroom, Makwassie, Orkney, Litchtenburg, Vryburg, Mafikeng, Magaliesburg	a) Hire, Truck; Tipper 10m3 b) Hire, Earth Moving; 4x4 TLB c) Hire, Roller; Vibrating 10T d) Hire, Truck, Tanker; Water 10000L e) Hire, Machine; Grader 140 f) Hire, Loader, Scoop Type; Excavator 20T g) Hire, Loader; 950 Front End h) Hire, Bulldozer, Earth Moving; D4 Dozer i) Hire, Skid-Steer Loader j) Hire, Walk Behind Roller k) Hire, Bulldozer, Earth Moving; D6 Dozer l) Hire, Bulldozer, Earth Moving; D8 Dozer	<ul style="list-style-type: none"> If owning, an asset finance register must be submitted reflecting ownership of the full equipment complement required in this corridor. Or if hiring, bidders must submit a signed, dated and stamped Memorandum of Understanding between the Owners of Equipment and bidder. The MoU must clearly state the types of equipment to be hired to the bidder and that these will be made available for the contract duration. An asset finance register, belonging to the owner of 	<p>Bidder has exhibited access to the full equipment complement for corridor(s) bidding for = 30</p> <p>Bidder has failed to exhibit access to all required equipment complement for corridor(s) bidding for = 0</p> <p>NB: A split-award will be effected for this RFP, therefore each corridor will be evaluated independently under this sub criterion.</p>
NORTH-EAST CORRIDOR	Polokwane, Mokopane, Modimolle, Solomondale, Musina, Makhado, Tzaneen, Phalaborwa, Pienaarsrivier, Witbank,	a) Hire, Truck; Tipper 10m3 b) Hire, Earth Moving; 4x4 TLB		

PROVISION OF EARTHMOVING PLANT EQUIPMENT FOR A PERIOD OF 12 MONTHS FOR ALL TRANSNET FREIGHT RAIL CORRIDORS

	Rayton, Witbank, Belfast, Steelpoort, Roosenekal, Nelspruit, Malelane, Watervalboven, Hectorspruit, Middelburg, Hoedspruit, Phalaborwa, Kaapmuiden, Komatiepoort, Machadodorp, Nelspruit, Empangeni, Stanger, New Guelderland, Darnall, Mandini, Gingindlovu, Felixton, Empangeni, Kwambonambi, Mtubatuba, Hluhluwe, Mkuze, Golela	<ul style="list-style-type: none"> c) Hire, Roller; Vibrating 10T d) Hire, Truck, Tanker; Water 10000L e) Hire, Truck, Tanker; Water 15000L f) Hire, Machine; Grader 140 g) Hire, Loader, Scoop Type; Excavator 20T h) Hire, Loader, Scoop Type; Excavator 25T i) Hire, Loader; 950 Front End j) Hire, Bulldozer, Earth Moving; D6 Dozer 	equipment, reflecting ownership of full equipment complement in the corridor selected must be submitted as supporting evidence.	
NORTH-CORRIDOR	Koedoesport, Lephalale, Britz, Pretoria, Northam, Thabazimbi, Rustenburg, Pendering, Pretoria, Ermelo, Ogies, Sheepmoor, Iswepe, Blinkpan, Vryheid, Pietretief, Mkondo, Dumbe, Richardsbay, Engogweni, Nhlazatshe, Idondotha, Ulundi, Isando, Springs, Vlakfontein, Delmas, Skansdam, Vereeniging, Skansdam, Henley on klip, Meyerton, Vereeniging,	<ul style="list-style-type: none"> a) Hire, Truck; Tipper 10m3 b) Hire, Earth Moving; 4x4 TLB c) Hire, Roller; Vibrating 10T d) Hire, Truck, Tanker; Water 10000L e) Hire, Machine; Grader 140 f) Hire, Loader, Scoop Type; Excavator 20T g) Hire, Loader; 950 Front End 		

PROVISION OF EARTHMOVING PLANT EQUIPMENT FOR A PERIOD OF 12 MONTHS FOR ALL TRANSNET FREIGHT RAIL CORRIDORS

	Vanderbijl park, Sebokeng, Potchefstroom, Sasolburg			
CENTRAL CORRIDOR	Krugersdorp, Warrenton, Bloemhof, Zeerust, Klerksdorp, Potchefstroom, Makwassie, Orkney, Litchtenburg, Vryburg, Mafikeng, Magaliesburg	<ul style="list-style-type: none"> a) Hire, Truck; Tipper 10m3 b) Hire, Earth Moving; 4x4 TLB c) Hire, Bulldozer, Earth Moving; 4x4 TLB +Pecker d) Hire,Skid-Steer Loader e) Hire, Roller; Vibrating 10T f) Hire, Truck, Tanker; Water 10000L g) Hire, Machine; Grader 140 h) Hire, Loader, Scoop Type; Excavator 20T i) Hire, Loader, Scoop Type; Excavator 30T j) Hire, Loader, Scoop Type; Excavator 40T k) Hire, Loader; 950 Front End l) Hire,Low Bed Truck m) Hire,Walk Behind Roller n) Hire,Compactor Rammer 4 stroke 		

PROVISION OF EARTHMOVING PLANT EQUIPMENT FOR A PERIOD OF 12 MONTHS FOR ALL TRANSNET FREIGHT RAIL CORRIDORS

		<ul style="list-style-type: none"> o) Hire, Jack Hammer Breaker (Heavy duty) p) Hire, Tractor 4 x 4 (100Kw) with slasher q) Hire, Crane Truck 30T r) Hire, Bulldozer, Earth Moving; D6 Dozer 		
CONCOR	Heidelberg, Durban, Ladysmith	<ul style="list-style-type: none"> a) Hire, Truck; Tipper 10m3 b) Hire, Earth Moving; 4x4 TLB c) Hire, Roller; Vibrating 10T d) Hire, Truck, Tanker; Water 10000L e) Hire, Machine; Grader 140 f) Hire, Loader, Scoop Type; Excavator 20T 		
ORE-CORRIDOR	Upington, Khathu, Olifantshoek, Witpan, Upington, Kakamas, Kemoes Groblershoop, Brandvlei, Saldanha, Calvirnia, Louriesfontein, Lutzville, Vredendal, Vredenburg, Klawer, Ratelfontein, Graafwater, Piketrg, Leipordville, Langenheid, Saldanha, Eastlondon, Noupoot,	<ul style="list-style-type: none"> a) Hire, Truck; Tipper 10m3 b) Hire, Earth Moving; 4x4 TLB c) Hire, Roller; Vibrating 10T d) Hire, Truck, Tanker; Water 10000L e) Hire, Machine; Grader 140 		

PROVISION OF EARTHMOVING PLANT EQUIPMENT FOR A PERIOD OF 12 MONTHS FOR ALL TRANSNET FREIGHT RAIL CORRIDORS

	<p>Colesburg, Springfontein, Stormberg, Sterksroom, Qamata, Eastlondon, Seymour, Cookhouse, Bloemfontein, Springfontein, Trompsburg, Bloemfontein, Branfort, Theunissen, Virginia, Whites, Hennenman, Kroonstad, Arlington, Bethlehem, Harrismith</p>	<p>f) Hire, Loader, Scoop Type; Excavator 20T g) Hire, Loader; 950 Front End h) Hire, Bulldozer, Earth Moving; D4 Dozer i) Hire, Truck, lowbed 40T</p>		
--	---	--	--	--

Further Criteria	Detail	Scoring Matrix	Weighted Scoring
Availability of experienced and licensed operators. Bidders must always make available experienced and certified operators throughout the duration of the contract.	Bidders must <ul style="list-style-type: none"> submit CVs of operators for the following equipment – TLB, Tipper Truck and Grader Machine 140 (as these are main equipment that are common throughout the corridors). The CVs must show operational experience of at least 3 years Submit copies of operating certificates/licenses for the three main equipment i.e. TLB, tipper truck and Machine 140 Grader (Transnet reserves the right to validate operators' experience/certifications)	Bidder has submitted operator experience and certifications for at least three equipment = 20 Bidder has submitted operator experience and certifications for less than three equipment or none at all = 0	20%
Detailed Maintenance Plan. Bidders must provide a detailed Maintenance Plan on how your company ensures that Equipment is kept in good working condition.	Provide a detailed Maintenance Plan on how your company ensures that Equipment is kept in good working condition, including but not limited to key elements such as: <ol style="list-style-type: none"> Frequency of service On-site maintenance and timelines Relevant resources (workshops /personnel/equipment) Maintenance activities Availability of on-site spare parts 	Maintenance Plan addresses all five (5) key elements (Excellent) = 20 Maintenance Plan addresses four (4) of the five (5) key elements (Good)= 15 Maintenance Plan addresses three (3) of the five (5) key elements (Average)= 10 Maintenance Plan addresses two (2) of the five (5) key elements (Inadequate) = 5	20%
Establishment on Site What is the number of hours taken to establish plant on site after being issued with a purchase order?	Letter of commitment stating the number of hours needed to establish plant in the bidder's company letterhead. A total of 3 reference letters or completion letters not older than 2 years from the bidder's clients	Takes ≤ 24 hours = 10 Takes > 24 hours ≤ 48 hours = 8 Takes > 48 hours ≤ 72 hours = 6 Takes > 72 hours ≤ 96 hours = 4 Takes > 96 ≤ 120 hours =2 Takes > 120 hours = 0	10%

	confirming satisfactory work done in site clearing, site preparation, rehabilitation, shutdown or maintenance or construction must be submitted. The letters must state the bidder's establishment time.		
Replacement of Plant Number of hours it takes to replace defective plant on site?	Letter of commitment stating number of hours needed to replace defective plant in the bidder's company letterhead. A total of 3 reference letters or completion letters not older than 2 years from the bidder's clients confirming satisfactory work done in site clearing, site preparation, rehabilitation, shutdown or maintenance or construction must be submitted. The letters must state the bidder's time taken to replace defective plant.	Takes ≤ 3 hours = 10 Takes > 3 hours ≤ 4 hours = 8 Takes > 4 hours ≤ 6 hours = 6 Takes > 6 hours ≤ 8 = 4 Takes $> 8 \leq 12$ hours = 2 Takes > 12 hours = 0	10%
Delivery of Plant Number of days it takes for contractor to deliver plant after receipt of an official purchase order?	Letter of commitment stating the number of days required to deliver plant to site after a receipt of a PO. A total of 3 reference letters or completion letters not older than 2 years from the bidder's clients confirming satisfactory work done in site clearing, site preparation, rehabilitation, shutdown or maintenance or construction must be submitted. The letters must state the bidder's time taken to deliver plant on site.	<u>For small, medium duty equipment (TLB, Tipper, Skidsteer, Roller, Water Tankers, Trucks, Compactors, Tractors, Hammers</u> Takes ≤ 2 days = 5 Takes > 2 days = 0 <u>For heavy duty equipment (excavators, graders, cranes and dozers)</u> Takes ≤ 4 days = 5 Takes > 4 days = 0	10%