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LIST OF CONTRACT DOCUMENTS 

 
The following documents form part of this contract: 

 
Volume 1:  The GCC2015 - General Conditions of Contract for construction works, 3rd  

Edition 2015, issued by the South African Institute of Civil Engineering (see 

Note 1 below). 

 
Volume 2:  The standard specifications on which this contract is based are the 

“Standard Specifications for Road and Bridge Works for State Road 
Authorities – October 2020 Edition” prepared and drafted by COTO which 

the contractor will purchase himself / herself (see Note 2 below). 

 
Volume 3:  The SARTSM regulation for Road Signs and Road Marking Manual. 

 

Volume 4: The Project Document, containing the tender notice, Conditions of Tender, 

Tender Data, Returnable Schedules, general and particular conditions of 

contract, project specifications, Pricing Schedule, Form of offer and Site 

Information is issued by the Employer (see Note 3 below).  

 The Employer’s Form of Acceptance and any correspondence from the 

selected tenderer, performance security-demand guarantee and all addenda 

issued during the period of tender will also form part of this volume once a 

successful tenderer has been appointed.   

 This volume also includes the Environmental Management Plan, Health and 

Safety Compliance and details of the Materials Investigation (if applicable). 

 
Notes to Tenderer: 
 

Note 1: Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 

 

Note 2:  Volume 2 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. 

Tel: (011) 8055947/8, e-mail: civilinfo@saice.org.za. 

 

Note 3: Volume 4 is issued at tender stage by the Head: Department of Police, Roads 

and Transport and contains the following files: 

 



 
At Contract stage Volume 4 will be a bound signed paper copy containing the 

following documents: 

• Returnable schedules relevant to the project 

• Agreements and Contract Data 

• Pricing Data 

• Scope of Work 

• Site Information 

 

Note 4: Information provided by a tenderer over and above the above elements of 

volume 4 shall be treated as information only and will only be bound into the 

document if the tenderer notes on Form A4: Schedule of Variations or 

deviations that the information has a bearing on the tender price. 

 
Note 5:  For alternative offers the tenderer shall submit the following additional 

documentation, clearly marked as ALTERNATIVE, in a separate neatly bound 

file in the following order:  

• Form of Offer and state “Alternative Form of Offer”; 

• All returnable schedules applicable to alternative offer, as is appropriate; 

• Alternative Pricing Schedule; 

• Other relevant information. 
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FOREWORD 

 
This document consists of two sections, namely the TENDER and the CONTRACT.  
 
THE TENDER consists of two parts, namely :  
 
• T1 : Tendering Procedures  ..................................................................................... Volume 1 
• to be complied with by every Tenderer submitting a tender offer, 
 
 and 
 
• T2 :  Documents to be returned by the Tenderer   ..................................................... Volume 1 
• including the returnable schedules and forms to be completed by each Tenderer, some of which 

will eventually be incorporated into the contract between the successful Tenderer and the 
Employer. 

 
THE CONTRACT consists of four parts, namely : 
 
• C1 : Agreements and Contract Data  ......................................................................... Volume 1 
 
• C2 : Pricing Data ........................................................................................................ Volume 1 
•  
• C3 : Scope of Work  .................................................................................................... Volume 1 

(Specifications and Project Specifications) 
 

and 
 
• C4 : Site Information .................................................................................................. Volume 1 
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THE SPECIAL MAINTENANCE ON ROUTE R103 (P60/2) FROM 
VILLIERS TO CORNELIA  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE TENDER 
 
 

PART T1 : TENDERING PROCEDURES 
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PART T1 : TENDERING PROCEDURES 
 
 

CONTENTS 
 
 

SECTION DESCRIPTION PAGE 

T1.1 TENDER NOTICE AND INVITATION TO TENDER T1-3 

T1.2 STANDARD CONDITIONS OF TENDER T1-4 

T1.3 TENDER DATA T1-14 
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T1.1  TENDER NOTICE AND INVITATION TO TENDER 
 
T1.1.1 The Department of Police, Roads and Transport, Free State Provincial Government, invites 

tenders for THE SPECIAL MAINTENANCE ON ROUTE R103 (P60/2) FROM VILLIERS TO 
CORNELIA  

 
T1.1.2 Tenderers should have a CIDB Contractor grading designation of 6 or higher.  
                      
T1.1.3 Tenderers must be registered with the CIDB in a CE class of construction works. 
 
T1.1.4 Preferences 
 

The Tender will be subjected to B-BBEE preferential procurement policy framework as 
amended. 
 
A minimum of 30% of the Contract Value MUST be sub-contracted to local Contractors. 
 
Evaluation and Adjudication of bids: bid will be evaluated and adjudicated in terms of the 
Department of Police, Roads and Transport Supply Chain Management Policy and 
Preferential Procurement Framework Act No. 5 of 2010. The 80/20 in preferential procurement 
points system as outlined in the bid document will apply. Preferential points will be given in 
terms of the Preferential Procurement Regulations, 2017.  

  
T1.1.5 Tender Documents 
 

• The tender documents will be given to the respective contractor’s on the day of tender 
briefing  
 

Queries relating to the issues of these documents may be addressed to: 
 
Mr V Ntaka 
Tel no. 051 409 8687 
Fax no.051 409 8683  
E-mail: ntakav@freetrans.gov,za 

 
T1.1.6 A compulsory clarification meeting with representatives of the Employer will take place at the 

Regional Roads Office in Motheo, Hamilton on 12 April 2019, at 10h00. 
 
T1.1.7 The closing time, date and venue for receipt of tenders will be 11h00 on 30 April 2019 at the 

Medfontein building, Room 308, St Andrews street, Bloemfontein NO LATE TENDERS WILL 
BE  ACCEPTED. 

 
T1.1.8 Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. Requirements 

for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 
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T1.2 STANDARD CONDITIONS OF TENDER 
 
 The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure F 

of the CIDB Standard for Uniformity in Construction Procurement.  
 
 The Standard Conditions of Tender make several references to the Tender Data for details 

that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of 
Tender. 

 
 Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 
Clause 
number Wording 
 
F.1  GENERAL 
 
F.1.1  Actions 
 
 The Employer and each tenderer submitting a tender offer shall comply with these conditions 

of tender. In their dealings with each other, they shall discharge their duties and obligations as 
set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 
transparently. 

 
F.1.2  Tender documents 
 
 The documents issued by the Employer for the purpose of a tender offer are listed in the 

Tender Data. 
 
F.1.3  Interpretation 
 
F.1.3.1  The Tender Data and additional requirements contained in the Tender Schedules, that are 

included in the returnable documents, are deemed to be part of these Conditions of Tender. 
 
F.1.3.2  These Conditions of Tender, the Tender Data and Tender Schedules, which are only required 

for tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 

 
F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the following 

definitions apply : 
 
 a) comparative offer means the Tenderer’s financial offer after the factors of non-firm 

prices, all unconditional discounts and any other tendered parameters that will affect 
the value of the financial offer have been taken into consideration 

 
 b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the Employer or his staff or agents in the tender process; and 
 
 c) fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment of 
the Employer, including collusive practices intended to establish prices at artificial levels 

 
F.1.4  Communication and Employer’s Agent 
 
 Each communication between the Employer and a Tenderer shall be to or from the Employer’s 

Agent only, and in a form that can be read, copied and recorded. Writing shall be in the English 
language.  
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 The Employer shall not take any responsibility for non-receipt of communications from or by a 
Tenderer. The name and contact details of the Employer’s Agent are stated in the Tender 
Data. 

 
F.1.5  The Employer’s right to accept or reject any tender offer 
 
F.1.5.1 The Employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The Employer shall not accept or incur any liability to a Tenderer for 
such cancellation and rejection, but will give reasons for such action upon written request to 
do so. 

 
F.1.5.2 The Employer may not, subsequent to the cancellation or abandonment of a tender process 

or the rejection of all tender offers, re-issue a tender covering substantially the same scope of 
work within a period of six months unless only one tender was received and such tender was 
returned unopened to the Tenderer. 

 
F.2  TENDERER’S OBLIGATIONS 
 
F.2.1  Eligibility 
 
 Submit a tender offer only if the Tenderer complies with the criteria stated in the Tender Data 

and the Tenderer, or any of his principals, is not under any restriction to do business with 
Employer. 

 
F.2.2  Cost of tendering 
 
 Accept that the Employer will not compensate the Tenderer for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

 
F.2.3  Check documents 
 
 Check the tender documents on receipt for completeness and notify the Employer of any 

discrepancy or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 
 Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the Employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 

 
F.2.5  Reference documents 
 
 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, Conditions of Contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference. 

 
F.2.6  Acknowledge addenda 
 
 Acknowledge receipt of addenda to the tender documents, which the Employer may issue, 

and if necessary apply for an extension to the closing time stated in the Tender Data, in order 
to take the addenda into account. 

 
F.2.7  Site visit and clarification meeting 
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 Attend, where required, a site visit and clarification meeting at which Tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. Details 
of the meeting(s) are stated in the Tender Data. 

 
F.2.8  Seek clarification 
 
 Request clarification of the tender documents, if necessary, by notifying the Employer at least 

five working days before the closing time stated in the Tender Data. 
 
F.2.9  Insurance 
 
 Be aware that the extent of insurance to be provided by the Employer (if any) may not be for 

the full cover required in terms of the Conditions of Contract identified in the Contract Data. 
The Tenderer is advised to seek qualified advice regarding insurance. 

 
F.2.10  Pricing the tender offer 
 
F.2.10.1  Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful Tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the Tender 
Data. 

 
F2.10.2  Show VAT payable by the Employer separately as an addition to the tendered total of the 

prices. 
 
F.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the Conditions of Contract identified in the Contract Data. 
 
F.2.10.4  State the rates and prices in Rand unless instructed otherwise in the Tender Data. The 

Conditions of Contract identified in the Contract Data may provide for part payment in other 
currencies. 

 
F.2.11  Alterations to documents 
 
 Not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the Employer, or necessary to correct errors made by the Tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 
fluid are prohibited. 

 
F.2.12  Alternative tender offers 
 
F.2.12.1  Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements 
of the tender documents with the alternative requirements the Tenderer proposes. 

 
F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the Employer. 
 
F.2.13  Submitting a tender offer 
 
F.2.13.1  Submit a tender offer to provide the whole of the works, services or supply identified in the 

Scope of Work, unless stated otherwise in the Tender Data. 
 
 
 
 
F.2.13.2  Return all returnable documents to the Employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing in black ink. 
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F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the Tender Data, with an English translation of any documentation in a 
language other than English, and the parts communicated electronically in the same format 
as they were issued by the Employer. 

 
F.2.13.4  Sign the original and all copies of the tender offer where required in terms of the Tender Data. 

The Employer will hold all authorized signatories liable on behalf of the Tenderer. Signatories 
for Tenderers proposing to contract as joint ventures shall state which of the signatories is the 
lead partner whom the Employer shall hold liable for the purpose of the tender offer. 

 
F.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the 

packages as “ORIGINAL” and “COPY”. Each package shall state on the outside the 
Employer’s address and identification details stated in the Tender Data, as well as the 
Tenderer’s name and contact address. 

 
F.2.13.6  Where a two-envelope system is required in terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data in an envelope marked “Financial Proposal” 
and place the remaining returnable documents in an envelope marked “Technical Proposal”. 
Each envelope shall state on the outside the Employer’s address and identification details 
stated in the Tender Data, as well as the Tenderer’s name and contact address. 

 
F.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on 

the outside only the Employer’s address and identification details as stated in the Tender Data. 
 
F.2.13.8  Accept that the Employer shall not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated. 
 
 
F.2.14  Information and data to be completed in all respects 
 
 Accept that tender offers, which do not provide all the data or information requested completely 

and in the form required, may be regarded by the Employer as non-responsive. 
 
F.2.15  Closing date and time 
 
F.2.15.1  Ensure that the Employer receives the tender offer at the address specified in the Tender Data 

not later than the closing date and time stated in the Tender Data. Proof of posting shall not 
be accepted as proof of delivery. The Employer shall not accept tender offers submitted by 
telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender Data. 

 
F.2.15.2  Accept that, if the Employer extends the closing date stated in the Tender Data for any reason, 

the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1  Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity 

period stated in the Tender Data after the closing date stated in the Tender Data. 
 
F.2.16.2  If requested by the Employer, consider extending the validity period stated in the Tender Data 

for an agreed additional period. 
 
 
F.2.17  Clarification of tender offer after submission 
 
 Provide clarification of a tender offer in response to a request to do so from the Employer 

during the evaluation of tender offers.  
  
 This may include providing a breakdown of rates or prices and correction of arithmetical errors 

by the adjustment of certain rates or item prices (or both). No change in the total of the 
prices or substance of the tender offer is sought, offered, or permitted. The total of the 
prices stated by the Tenderer shall be binding upon the Tenderer. 
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F.2.18  Provide other material 
 
F.2.18.1  Provide, on request by the Employer, any other material that has a bearing on the tender offer, 

the Tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the Employer 
for the purpose of a full and fair risk assessment. 

 
 
 Should the Tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the Employer’s request, the Employer may 
regard the tender offer as non-responsive. 

 
F.2.18.2  Dispose of samples of materials provided for evaluation by the Employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
 Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the Tender Data. 
 
F.2.20  Submit securities, bonds, policies, etc. 
 
 If requested, submit for the Employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
Conditions of Contract identified in the Contract Data. 

 
F.2.21  Check final draft 
 
 Check the final draft of the contract provided by the Employer within the time available for the 

Employer to issue the contract. 
 
F.2.22  Return of other tender documents 
 
 If so instructed by the Employer, return all retained tender documents within 28 days after the 

expiry of the validity period stated in the Tender Data. 
 
F.2.23  Certificates 
 
 Include in the tender submission or provide the Employer with any certificates as stated in the 

Tender Data. 
 
F.3  THE EMPLOYER’S UNDERTAKINGS 
 
F.3.1  Respond to clarification 
 
 Respond to a request for clarification received up to five working days prior to the tender 

closing time stated in the Tender Data and notify all Tenderers who drew procurement 
documents. 

 
 
F.3.2  Issue addenda 
 
 If necessary, issue addenda that may amend or amplify the tender documents to each 

Tenderer during the period from the date of the Tender Notice until seven days before the 
tender closing date stated in the Tender Data.  

 If, as a result a Tenderer applies for an extension to the closing date stated in the Tender Data, 
the Employer may grant such extension and, will then notify it to all Tenderers who drew 
documents. 
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F.3.3  Return late tender offers 
 
 Return tender offers received after the closing date or time stated in the Tender Data, 

unopened, (unless it is necessary to open a tender submission to obtain a forwarding address), 
to the Tenderer concerned. 

 
F.3.4  Opening of tender submissions 
 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of Tenderers’ agents who choose to attend at the time and place stated in the Tender 
Data. Tender submissions for which acceptable reasons for withdrawal have been submitted 
will not be opened. 

 
F.3.4.2  Announce at the opening held immediately after the opening of tender submissions, at a venue 

indicated in the Tender Data, the name of each Tenderer whose tender offer is opened, the 
total of his prices, preferences claimed and time for completion, if any, for the main tender 
offer only. 

 
F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the Tender Data that a two-envelope system is to be followed, open only the 

Technical Proposal of valid tenders in the presence of Tenderers’ agents who choose to attend 
at the time and place stated in the Tender Data and announce the name of each Tenderer 
whose Technical Proposal is opened. 

 
F.3.5.2  Evaluate the quality of the Technical Proposals offered by Tenderers, then advise Tenderers, 

who remain in contention for the award of the contract, of the time and place when the 
Financial Proposals will be opened. Open only the Financial Proposals of Tenderers, who 
score in the quality evaluation above the minimum number of points for quality stated in the 
Tender Data, and announce the score obtained for the Technical Proposals and the total price 
and any preferences claimed. Return unopened Financial Proposals to Tenderers who’s 
Technical Proposals failed to achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 
 
 Not disclose to Tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful Tenderer. 

 
F.3.7  Grounds for rejection and disqualification 
 
 Determine whether there has been any effort by a Tenderer to influence the processing of 

tender offers and instantly disqualify a Tenderer (and his tender offer) if it is established that 
he engaged in corrupt or fraudulent practices. 

 
 
F.3.8  Test for responsiveness 
 
F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly 

received: 
 

a) meets the requirements of these Conditions of Tender, 
 
b) has been properly and fully completed and signed, and 
 
c)  is responsive to the other requirements of the tender documents. 
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F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer’s opinion, would: 

 
a) Detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
 
b) Change the Employer’s or the Tenderer’s risks and responsibilities under the contract, 

or 
 
c) Affect the competitive position of other Tenderers presenting responsive tenders, if it 

were to be rectified. 
 

F.3.8.3 Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9  Arithmetical errors 
 
F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following manner: 
 

a) Where there is a discrepancy between the amounts in figures and in words, the amount 
in words shall govern. 

 
b) If a Bill of Quantities (or Schedule of Quantities or Schedule of Rates) applies and there 

is an error in the line item total resulting from the product of the unit rate and the quantity, 
the line item total shall govern and the rate shall be corrected.  

 
c) Where there is an obviously gross misplacement of the decimal point in the unit rate, 

the line item total as quoted shall govern, and the unit rate will be corrected. 
 
d) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the Tenderer’s addition of 
prices, the total of the prices shall govern and the Tenderer will be asked to revise 
selected item prices (and their rates if a Bill of Quantities applies) to achieve the 
tendered total of the prices. 

 
F.3.9.2 Consider the rejection of a tender offer if the Tenderer does not correct or accept the correction 

of his arithmetical errors in the manner described above. 
 
F.3.10  Clarification of a tender offer 
 
 Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 
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F.3.11  Evaluation of tender offers 
 
F.3.11.1  General 
 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate it using the tender evaluation method that is indicated 
in the Tender Data and described below: 

 

Method 1 : 
Financial offer  

               (N/A) 

1)  Rank tender offers from the most favourable to the least favourable 
comparative offer. 

2)  Recommend highest ranked Tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

Method 2 : 
Financial offer and 
preferences 

1) Score tender evaluation points for financial offer. 

2)  Confirm that Tenderers are eligible for the preferences claimed and if 
so, score tender evaluation points for preferencing. 

3)  Calculate total tender evaluation points. 

4)  Rank tender offers from the highest number of tender evaluation 
points to the lowest. 

5)  Recommend Tenderer with the highest number of tender evaluation 
points for the award of the contract, unless there are compelling and 
justifiable reasons not to do so. 

Method 3 : 
Financial offer and quality 
 

               (N/A) 

1)  Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data.  

2)  Score tender evaluation points for financial offer. 

3)  Calculate total tender evaluation points. 

4)  Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

5)  Recommend Tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

Method 4 : 
Financial offer, quality and 
preferences 
 

               (N/A) 

1)  Score quality, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the Tender Data. 

2) Score tender evaluation points for financial offer. 

3)  Confirm that Tenderers are eligible for the preferences claimed, and if so, 
score tender evaluation points for preferencing. 

4)  Calculate total tender evaluation points. 
5)  Rank tender offers from the highest number of tender evaluation points to 

the lowest. 
6)  Recommend Tenderer with the highest number of tender evaluation points 

for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

  
 Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.2 Evaluation Criteria  
 

The Bids will be evaluated on a three-stage, process as follows: 
 

üStage 1: Pre-qualification criteria for preferential procurement 
üStage 2: functionality - 40 points  
üStage 3: 80/20 preferences point system (Price and B-BBEE Status) 

 
F3.11.2.1 Stage 1: Pre-qualification criteria for preferential procurement 

ü BBBEE Contributor Level 1. 
ü 6CE or Higher 
ü Only EME and QSE – Bidders must attach financial statement signed 

by an accredited accountant or accounting firm 
Bidders who fail to meet above pre-qualifying criteria will be disqualified 
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Criterion Description of criteria Scoring Points Total Points 
Allocation 

Experience Bidders must submit 5 reference/ 
Recommendation letters of a similar work 
undertaken over the past 3 years and Certified 
Completion Certificate. 
  
Reference/ Recommendation letters will only be 
considered valid if they meet the following criteria:  
ü If on an official client letterhead,  
ü If it refers to provision of    similar goods or 

services provided.  
ü If not older than 3 years,  
ü If contains contact details, signed and dated 

by authorised personnel.  

5 projects of similar type & 
above    

15 15 

3 – 4 projects of similar type           10 
1 – 2 projects of similar type            5 
0 – Project of similar type                0 

Capacity Key staff: Bidders must attach CV’s and copies 
of qualifications of contracts manager and site 
agent for points to be allocated. Failure to attach 
will result in no points being allocated. 

Contracts Manager Years of 
experience 3 or more years with 

qualification in Civil Engineering 

N. Dip, B. Tech, Degree. 

Bidders must attach CV and 
employment contracts 

5 

10 

Contracts Manager Years of 
experience 0 - 3 years with 
qualification in Civil Engineering 
N. Dip, B. Tech, Degree. Bidders 
must attach CV and employment 
contracts 

0 

Site Agent-Years of experience 
3 or more years and qualification 
in Civil Engineering N. Dip. 
Bidders must attach CV and 
employment contracts 

5 

Site Agent-Years of experience 
0-3 years and qualification in Civil 
Engineering N. Dip. Bidders must 
attach CV and employment 
contracts 

0 

Capacity to deliver (equipment): Ownership of 
a plant its critical and Bidders must attach proof 
(e-natis certificate of ownership) thereof / In case 
of rental a lease agreement must be attached 
along with e-natis certificate of ownership of the 
leaser.  
 

Grader 1 5 
Water-cart 1 
Three (3) Tipper trucks 1 
Recycling Machine 1 
Compacting Roller 1 

Participant or 
graduate of 
CDP 

Must have participated in any Free State 
contractor development programme. 

Valid Proof to be attached  5 5 
Non submission 

Locality: 
Locally 
based office 
within 
Mantsopa 
Local 
Municipality 

Local Municipality based offices (Municipal rates 
and Taxes to be attached).  

 5 5 

Outside local Municipality but  Free State Province 
based offices (Municipal rates and Taxes to be 
attached). 

2 

Outside Free State Province based offices 0 

Total 40 
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F3.11.2.2 Stage 2: Functionality 
 

Functionality Assessment is based on the table below: 
 

NB: A tender that fails to obtain the minimum qualifying score of 27 points for 
functionality as indicated in the Table above is not an acceptable tender, further all 
tenders that obtained the minimum qualifying score for functionality must be evaluated 
in terms of price and the preference point system. 

 
F3.11.2.3  Stage 3: Price and B-BBEE Status 

Assessment for stage 3 will be evaluated on 80/20 preferential point system: 
Price                                                    : 80 
B-BBEE Status Leve                           : 20 
 

  
Price: 80: The lowest acceptable Bidder qualify for maximum points of 80 for price. These points will be for 
the Total Bid Offer. The points for price will be calculated according to clause 6, item 1 of the PPPFA 2017 
as follows: 

 
P = 80 x (1 - (Pt – P min)) 

              P min 
Where 
 
Ps = Points scored for price of tender under consideration. 
Pt = Price of tender under consideration; and  
Pmin = Price of lowest acceptable tender. 
 
B-BBEE Status Level: 20: Points will be awarded to bidders for attaining the B –BBEE status level of 
contributor in accordance with the table below: 
 
B-BBEE Status Level of Contributor Number of points 
1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 
Non-complaint Contributor 0 

ü A tenderer must submit proof of its B-BBEE status level of contributor to qualify for BBBEE points, 
failing to submit proof of B-BBEE status level of contributor cannot be regarded as a disqualifying 
factor but is a non-compliant contributor to B-BBEE and, may only score points out of 80 for price; 
and scores 0 points out of 20 for B-BBEE.  

 
ü A tenderer may not be awarded points for B-BBEE status level of contributor if the tender 

documents indicate that the tenderer intends subcontracting more than 25% of the value of the 
contract to any other person not qualifying for at least the points that the tenderer qualifies for, 
unless the intended subcontractor is an EME that has the capability to execute the subcontract.  

 
ü The points scored by a tenderer for B-BBEE in terms of this regulation must be added to the points 

scored for price, the points scored must be rounded off to the nearest two decimal places and the 
contract must be awarded to the tenderer scoring the highest points 
 

ü Bidder must BBBEE Verification Certificate obtained from an entity registered with SANAS or ABVA 
preferable Level One (1) Contributor and above/ Affidavit obtained from DTI. 
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F.3.11.3 Mandatory Requirements 
 
 The following are mandatory for the bid: 
 

ü Valid Original Tax Clearance Certificate or Tax Compliance Status Pin must be attached 
failure will lead to disqualification. 

ü Bidders must return all completed and duly signed standard bidding documents (SBD). 
Document must be completed with a black ink non-erasable pen and attached all returnable 
documents. 

ü Bidders must attach a valid CIDB grading 6CE Certificate 
 
 

THE FOLLOWING CONDITIONS FORMS PART OF SPECIAL CONDITIONS OF BID / 
CONDITIONS OF ACCEPTANCE. 

 
ü Bidders must be registered on Central Suppliers Database (CSD) 
ü Bids must be valid for 180 days 
ü The service providers shall bear the cost associated with the preparation and submission of 

the proposals. 
ü The Department of Police, Roads and Transport selection of qualifying tenders will be as per 

Department’s Supply Chain Management policy and will be final. 
ü The Department is not bound to accept any bid and reserves the right to annul the selection 

process at any time prior to contract award, without incurring any liability to the bidders. 
ü Bidders who falsify any information will be disqualified-If it’s discovered during the contract 

period, the Department reserves the right to terminate the contract immediately 
ü Proof of Municipal accounts rates Not older than 3 months, but also not in arrears for more 

than 3 months; or certified lease agreement or a rent invoice. 
ü A Tender will be awarded to a bidder who scores the highest points and in accordance with 

the bid requirements. 
 

The following information must be attached to the bid document:  
 
ü Business profile. 
ü Certified copy of Companies and Intellectual Property Commission (CIPC).  
ü Certified copies of identity documents of all active members/shareholders of the company NOT 

older than 3 months, with clear dates of certification by SAPS. 
ü List of proposed team/s to work on the project and their responsibilities as outline on 

functionality under capacity. 
ü Certificate of Authority for Signature (Power of Attorney). 
ü In the case of a joint venture, bidders must submit a joint venture agreement duly signed by 

both parties entering in such agreement and BBBEE certificate issued in the name of the joint 
venture (CIDB calculator of JV). 

ü No late/faxed/e-mailed/posted submissions will be accepted or considered. 
 
 
 
F.3.12  Insurance provided by the Employer 
 
 If requested by the proposed successful Tenderer, submit for the Tenderer’s information the 

policies and / or certificates of insurance which the Conditions of Contract identified in the 
Contract Data, require the Employer to provide. 
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F.3.13  Acceptance of tender offer 
 
F.3.13.1  Accept tender offer only if the Tenderer satisfies the legal requirements stated in the Tender 

Data. 
 
F.3.13.2  Notify the successful Tenderer of the Employer’s acceptance of his tender offer by completing 

and returning one copy of the Form of Offer and Acceptance before the expiry of the validity 
period stated in the Tender Data, or agreed additional period. Providing the Form of Offer and 
Acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the Employer and the successful Tenderer as described in the Form of Offer 
and Acceptance. 

 
F.3.14  Notice to unsuccessful Tenderers 
 
 After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify 

other Tenderers that their tender offers have not been accepted. 
 
F.3.15  Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the 
Employer as part of the tender documents to take account of : 

 
a)  addenda issued during the tender period, 
 
b)  inclusion of some of the returnable documents, 
 
c)  other revisions agreed between the Employer and the successful Tenderer, and 
 
d)  the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 
 

F.3.16  Issue final contract 
 
 Prepare and issue the final draft of contract documents to the successful Tenderer for 

acceptance as soon as possible after the date of the Employer’s signing of the Form of Offer 
and Acceptance (including the Schedule of Deviations, if any).  

 
 Only those documents that the conditions of tender require the Tenderer to submit, after 

acceptance by the Employer, shall be included. 
 
F.3.17  Complete adjudicator’s contract 
 
 Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.3.18  Provide copies of the contract 
 
 Provide to the successful Tenderer the number of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible after completion and signing of the Form of 
Offer and Acceptance. 
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T1.3 TENDER DATA  

T1.3.1 GENERAL 
  
 The Conditions of Tender in Section T1.2 are the Standard Conditions of Tender as contained 

in Annex F of SANS 294 – Construction Procurement Processes, Methods and Procedures 
which contain references to the Tender Data for details that apply specifically to this tender. 
The Tender Data in this Section T.1.3 shall be read with the Standard Conditions of Tender in 
order to expand on the Tenderer’s obligations and the Employer’s undertakings in 
administering the tender process in respect of the project under consideration. The Tender 
Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. Each item of Tender Data given below is 
cross-referenced to the relevant clause in the Standard Conditions of Tender.  

 
T1.3.2 TENDER DATA APPLICABLE TO THIS TENDER 
 
Clause 
number Wording 
 
F1. GENERAL 
 
F.1.2 Tender documents  
 

The tender documents issued by the Employer comprise of : 
 

 
a) VOLUME 1 :  PROJECT DOCUMENT 
 

This volume is the Project Document for the identified contract 
number C3/2014 and contains the following sections :  

 
 THE TENDER 
 

PART T1 : TENDERING PROCEDURES 
 

T1.1  TENDER NOTICE AND INVITATION TO TENDER 
T1.2 STANDARD CONDITIONS OF TENDER 
T1.3  TENDER DATA 

    
 PART T2 : RETURNABLE DOCUMENTS 

 
T2.1  LIST OF RETURNABLE DOCUMENTS 
T2.2  RETURNABLE SCHEDULES 

 
THE CONTRACT 
 
PART C1 :  AGREEMENTS AND CONTRACT DATA  

 
C1.1  FORM OF OFFER AND ACCEPTANCE 
C1.2  CONTRACT DATA 

 
PART C2 :  PRICING DATA 

 
C2.1  PRICING INSTRUCTIONS 
C2.2  BILL OF QUANTITIES 
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PART C3 :  SCOPE OF WORK 
 

C3.1  STANDARD SPECIFICATIONS 
C3.2  PROJECT SPECIFICATIONS 
C3.3 PARTICULAR SPECIFICATIONS 

 
PART C4 :  SITE INFORMATION 

 
c) VOLUME 2 : BOOK OF DRAWINGS 
 

There is no Volume 2 - Book of Drawings for C18/2019. 
 
The following documents also form part of the tender and contract, but must be purchased by 
each of the Tenderers themselves : 

 
d) VOLUME 3 : General Conditions of Contract for construction works, 3rd edition 

2015, issued by the South African Institute of Civil Engineering. 
 

e) VOLUME 4 : The COLTO Standard Specifications for Road and Bridge Works for 
State Road Authorities 1998, issued by the Committee of Land Transport 
Officials. 

 
f) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the Construction Regulations GNR.929 of 25 June 2014 (Government Gazette 
No 25207 of 18 July 2003, Notice No R1010). This document is obtainable separately, 
and Tenderers shall obtain their own copies.  

 
g) In addition Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations and standards referred to in this document as they are 
essential for the Tenderer to get acquainted with the basics of construction management, 
the implementation of preferential construction procurement policies and participation of 
targeted enterprises and labour. 

 
(i) The Construction Industry Development Board Act No 38 of 2000 and the 

Regulations in terms of the CIDB Act 38/2000, Government Notice No 692 of 9 
June 2004, and amendments 

 
(ii) SANS 10396:2003 Implementing Preferential Construction Procurement Policies 

using Targeted Procurement Procedures 
 

(iii) SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with 
Participation of Targeted Enterprises, Joint Ventures, Targeted Labour etc.  

 
The Project Document and the drawings shall be obtained from the Employer or 
his authorized representative at the physical address stated in the Tender Notice, 
upon payment of the deposit stated in the Tender Notice.  

 
(iv) Asphalt Academy May 2009 publication “TG2 Second Edition, Technical guideline: 

Bitumen Stabilised Materials”. 
 
F.1.4 Communication and Employer’s Agent 
 

The Employer’s Agent is :  Mr V Ntaka 
 
Address  :  Medfontein Building 303, St. Andrew Street, BLOEMFONTEIN. 
Tel no : 051 409 8687 
Fax no : 051 409 8683 
e-mail : ntakav@freetrans.gov.za 
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The Engineer per GCC 2015 is LB Phatoli 
 
Address  :  Medfontein Building 303, St. Andrew Street, BLOEMFONTEIN. 
Tel no : 051 409 8687 
Fax no : 051 409 8683 
e-mail : lebo@llbp.co.za 
 
 

F2.1 Eligibility 
 
F2.1.1 Only those Tenderers who have in their employ management and supervisory staff satisfying 

the requirements of the Scope of Work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. NQF Level 5 will be a minimum requirement 
for supervisors. 

 
F2.1.2 The following Tenderers who are registered with the CIDB, or are capable of being so 

registered prior to the evaluation of submissions, are eligible to submit tenders:  
 
a)   contractors who have a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered for 6CE 
class of construction work; and 

 
b) contractors registered as potentially emerging enterprises with the CIDB who are 

registered in one contractor grading designation lower than that required in terms of a) 
above  

 
c) Tenderers need to ensure that they are registered in the grading in which they tender if 

their tender price differs from the grading as specified 
 

F2.1.3 Joint Ventures are eligible to submit tenders provided that : 
 

a) every member of the joint venture is registered with the CIDB ; 
b) the lead partner has a contractor grading designation in the 6CE class of construction 

work ; or 
 
c) the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Board Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for a 
6CE class of construction work. 

 
F2.7 Site visit and clarification meeting 
 

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice 
and Invitation to Tender. 
 
NOTE : NON-ATTENDANCE OF THIS MEETING WILL DISQUALIFY THE TENDER 

 
(a)  The Attendance List will be accepted as the official attendance of the clarification 

meeting.  Signing the Attendance List of this meeting is the responsibility of the Tenderer 
attending the meeting and site inspection.   
 
It is important for prospective Tenderers to note that the name of the company on the 
Attendance List will be accepted as the legitimate Tenderer, which was represented by 
the person who signed the Attendance List. 

 
(b)  Addenda of additional or changed contractual information will only be forwarded to 

Tenderers who attended the official site visit and clarification meeting. 
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F2.12. Alternative tender offers 
 

Should a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for 
such alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent.  

 
Calculations, drawings and all other pertinent technical information and characteristics as well 
as modified or proposed Pricing Data must be submitted with the alternative tender offer to 
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to 
take a view on the degree to which the alternative complies with the Employer’s standards and 
requirements and to evaluate the acceptability of the pricing proposals. Calculations must be 
set out in a clear and logical sequence and must clearly reflect all design assumptions.  Pricing 
Data must reflect all assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the Tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 0% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed 
design before it is constructed. 

 
F2.13 Submitting a tender offer 
 
F2.13.5 Tender offers shall be submitted as an original only. 
 
F2.13.7 The Employer’s address :   
 

The Head 
Department of Police, Roads and Transport 
P O Box 690 
Room 308 
Medfontein Building  
St Andrew Street 
BLOEMFONTEIN 
9300 

 
Location of tender box  :  As stated 
 
Identification details  :  Contract no 073 509 6671  
    

 
Description of project  :   THE SPECIAL MAINTENANCE ON ROUTE R103 (P60/2) 

FROM VILLIERS TO CORNELIA  
 
F2.15 Closing time 
 

The closing date for submission of tender offers is as stated in the Tender Notice and Invitation 
to Tender. 

 
F2.16 Tender offer validity 
 

The tender offer validity period is 30 calendar days from the closing date for submission of 
tenders.  
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F2.18 Provide other material 
 

The Tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-intensive 
portion of the works with satisfactory evidence that such staff members satisfy the eligibility 
requirements. 

 
F2.23 Certificates 
 

The following certificates need to be included in the Tender : 
 

a) A valid Tax Clearance Certificate for the Tenderer or for each of the JV partners if 
tendered in a Joint Venture, issued by the South African Revenue Services;   

 
b) The Tenderer’s CIDB Registration Certificate or the Joint Venture’s members’ CIDB 

Registration Certificates with an indication of the senior partner. 
 

F3.4 Opening of tender submissions 
 
 Tender submissions will be opened at 45 Charlotte Maxeke Street, Room 219, Perm Building. 
 
F3.5 Two-envelope system 
 
 The two-envelope system will not be followed for this contract. 
 
F3.11 Evaluation of tender offers 
 
F3.11.1 Due to the nature of the tendering process, with negotiated rates, the tenders will be evaluated 

and the rates balanced to suit the particular Contractor’s circumstance. 
 
F3.11.2 Scoring quality 
 
 No points will be allocated to scoring of quality. 
 
F3.13 Acceptance of tender offer 
 
F3.13.1 Tender offers will only be accepted if : 
 

a) the tender offer is signed by a person authorized to sign on behalf of the Tenderer ;  
 
b) the Tenderer  submitted an original valid Tax Clearance Certificate issued by the South 

African Revenue Services ; 
 
c) Tenderer’s declaration of compliance with the Occupational Health and Safety Act No 

85 of 1993 and the Construction Regulations 2014 is included with his tender 
submission ; 

 
d) a Tenderer who submitted a tender as a Joint Venture has included an acceptable Joint 

Venture Agreement with his tender ; 
 

e) the Tenderer or a competent authorized representative of the contractor who submitted 
the tender has attended the compulsory clarification meeting or site inspection ;  

 
f) the Tenderer included with its tender the contractor's CIDB Registration Certificate (or 

certified copy thereof) as proof that it is registered in accordance with the Construction 
Industry Development Board Act No. 38 of 2000 and the Regulations 2003 promulgated 
in terms of the Act ;  

 
g) the Tenderer or any of its directors is not listed on the Register of Tender  Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004  as a person 
prohibited from doing business with the public sector ; and 
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h) the Tenderer has not : 

 
i) abused the Employer’s Supply Chain Management System ; or 
 
ii) failed to perform on any previous contract and has been given a written notice to 

this effect 
 

i) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the Tenderer’s ability to perform the contract in the best 
interests of the Employer or potentially compromise the tender process. 

  
F3.18 Provide copies of the contract 
 

The Employer will provide the successful Tenderer, now the Contractor, with one copy of the 
complete, signed contract document. 



SPECIAL MAINTENANCE OF PRIMARY ON ROUTE R103 (P60/2) FROM VILLIERS TO CORNELIA  
Contract No ………  
BID No: PR&T/BID15/2021/22 
Tender procedure 
 

T2-1 
 

THE SPECIAL MAINTENANCE ON ROUTE R103 (P60/2) FROM 
VILLIERS TO CORNELIA  

 
PART T2 : RETURNABLE DOCUMENTS 

 
CONTENTS 
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T2.1  LIST OF RETURNABLE DOCUMENTS     T2-2 
 

T2.2  RETURNABLE SCHEDULES      T2-3 

T2.2.1  RETURNABLE SCHEDULES REQUIRED FOR TENDER 
EVALUATION PURPOSES      T2-3 

T2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES  
AND AFFIDAVIT       T2-25 

T2.2.3 FORMS TO BE SUBMITTED BY SUCCESSFUL TENDERER T2-36 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
The Tender Document must be submitted as a whole. All forms must be properly 
completed as required, and the document shall not be taken apart or altered in any 
way whatsoever. 
 
All the certificates and forms to be provided with the tender are listed in the Tender 
Data under F2.23: Certificates, and under the returnable schedules and forms in 
T2.2 hereafter. 
 
 
The list of returnable documents comprises the following : 
 
1. All the certificates listed in the Tender Data under F2.23 : Certificates ; 
2. All the returnable schedules and forms listed in T2.2.1 : Returnable Schedules 

Required for Tender Evaluation Purposes ; 
3. All the returnable documents listed in T2.2.2 : Preferential Procurement 

Schedules and Affidavits that will be incorporated into the Contract ; 
4. All the agreements and forms listed in T2.2.3: Forms to be completed by the 

successful Tenderer ;  
5. All the forms and agreements in the Contract Data in C1.2, where some of the 

forms (agreements) need to be completed only by successful Tenderer ;  
6. Pricing Data in C2.2 : Bill of Quantities.  
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T2.2  RETURNABLE SCHEDULES  
 

T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION 
PURPOSES  

 
SECTION DESCRIPTION   PAGE 
 
SCHEDULE A  CERTIFICATE OF AUTHORITY   .................................................  T2-5 

SCHEDULE B COMPULSORY ENTERPRISE QUESTIONNAIRE ......................  T2-8 

 

SCHEDULE C PROPOSED SUBCONTRACTORS ..............................................  T2-15 

SCHEDULE D TENDERER’S KEY PERSONNEL   ..............................................  T2-17 

SCHEDULE E  PRELIMINARY PROGRAMME   ...................................................  T2-19 

SCHEDULE F  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES .........  T2-21 

SCHEDULE G  TENDERER'S HEALTH AND SAFETY PLAN AND DECLARATION  T2-23 

SCHEDULE H TAX CLEARANCE CERTIFICATE/S  ...........................................  T2-28 

SCHEDULE I   PREFERENCIAL PROCUREMENT REGULATIONS 2017...........  T2-30 

SCHEDULE J  DECLARATION OF INTEREST ....................................................  T2-36 

SCHEDULE K  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES .................................................................................  T2-44 

SCHEDULE L  CERTIFICATE OF INDEPENDENT BID DETERMINATION .........  T2-46 

SCHEDULE M INVITATION TO BID .....................................................................  T2-50 
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T2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVITS THAT  
WILL BE INCORPORATED INTO THE CONTRACT ………………………………. T2-25 

 
T2.2.3 FORMS TO BE SUBMITTED BY THE SUCCESSFUL TENDERER …………….. T2-36 
 
NOTE :  The Tenderer is required to complete each and every schedule and form listed above 

to the best of his ability, as the evaluation of tenders and the eventual contract will be 
based  on the information provided by the Tenderer.  

  
 Failure of a Tenderer to complete the schedules and forms to the satisfaction of the 

Employer will inevitably prejudice the tender and may lead to rejection on the grounds 
that the tender is not responsive.  

 
 The same applies to the Preferential Procurement Schedule in T2.2.2. 
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SCHEDULE A : CERTIFICATE OF AUTHORITY 
 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 
complete the certificate set out below for the relevant category.  
 

(i) 
COMPANY 

(ii) 
CLOSE 

CORPORATION 

(iii) 
PARTNERSHIP 

(iv) 
JOINT 

VENTURE 

(v) 
SOLE 

PROPRIETOR 
     

 
(i) CERTIFICATE FOR COMPANY 
 
I, .................................................................., Managing Director of the Board of Directors of  

....................................................................., hereby confirm that by resolution of the Board 

(copy attached) taken on ......................... 20......, Mr/Ms ......................................................., 

acting in the capacity of ................................................................................, was authorized to 

sign all documents in connection with this tender and any contract resulting from it, on behalf of 

the company. 

 
Managing Director : .............................................................................................. 
 
(ii) CERTIFICATE FOR CLOSE CORPORATION 
 
We, the undersigned, being the key members in the business trading as  
............................................ 
 ......................................... hereby authorise Mr/Ms ................................................................ , 
acting in the capacity of ..................................................................................., to sign all 
documents in connection with this tender ............................................  and any contract 
resulting from it, on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

    
 

    
 

    
 

    
 

Note : This certificate is to be completed and signed by all of the key members upon 
whom rests the direction of the affairs of the Close Corporation as a whole.  

 
(iii) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key partners in the business trading as, 
…........................................... 
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…............................................. hereby authorize Mr/Ms 
….....................................................................  
acting in the capacity of ................................................................................ , to sign all 
documents in  
connection with this tender and any contract resulting from it, on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

Note : This certificate is to be completed and signed by all of the key partners upon 
whom rests the direction of the affairs of the Partnership as a whole. 

 
(iv) CERTIFICATE FOR JOINT VENTURE 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 
Mr/Ms ................................................................................................................, authorized 
signatory of the company  ..................................................................., acting in the capacity of 
lead partner, to sign all documents in connection with this tender offer and any contract resulting 
from it, on our behalf. 

This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture.  
 

NAME OF FIRM ADDRESS 
AUTHORIZING 

SIGNATURE, NAME AND 
CAPACITY 

Lead partner 
 

 
 

 
 

 
 

 
 

 
 

Note : This certificate is to be completed and signed by all of the key partners upon 
whom rests the direction of the affairs of the Partnership as a whole. 

 
(v) CERTIFICATE FOR SOLE PROPRIETOR 
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I, ................................................................................., hereby confirm that I am the sole owner 
of the  
business trading as 
.............................................................................................................................. 
 
 
 
Signature of sole owner : .................................................. 
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REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 
 
 
Important note to Tenderer :  
 
Registration Certificates for Companies, Close Corporations and Partnerships, or 
Agreements and Powers of Attorney for Joint Ventures, or ID documents for Sole 
Proprietors, all as referred to in the foregoing forms and in T2.1, must be attached here. 
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SCHEDULE B : ` COMPULSORY ENTERPRISE QUESTIONNAIRE   
 

The following particulars must be furnished. In the case of a Joint Venture, separate 
enterprise questionnaires in respect of each partner must be completed and submitted. 

Section 1 :    Name of enterprise :   
Section 2 :    VAT registration number :  
Section 3 :    CIDB registration number :  
Section 4 :    Particulars of sole proprietors and partners in partnerships : 
 

Name* Identity number* Personal income tax number* 
   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 
 

Section 5 :    Particulars of companies and close corporations 
 
Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
Section 6 :   Record of service of the state 
 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months, in the service of any of the 
following:  
 
� a member of any municipal council 

� a member of any provincial 
legislature 

� a member of the National Assembly 
or the National Council of Province 

� a member of the board of directors 
of any municipal entity 

� an official of any municipality or 
municipal entity 

� an employee of any provincial 
department, national or provincial 
public entity or constitutional 
institution within the meaning of the 
Public Finance Management Act, 
1999 (Act 1 of 1999) 

� a member of an accounting authority 
of any national or provincial public 
entity 

� an employee of Parliament or a 
provincial legislature 
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If any of the above boxes are marked, disclose the following : 
 

Name of sole 
proprietor, partner, 
director, manager, 

principal 
shareholder or 

stakeholder 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    

Note : Insert separate page if necessary 
Section 7 :   Record of spouses, children and parents in the service of the state 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 
proprietor, partner in a partnership or director, manager, principal shareholder or 
stakeholder in a company or close corporation is currently or has been within the last 12 
months, been in the service of any of the following: 
 

� a member of any municipal council 

� a member of any provincial legislature 

� a member of the National Assembly 
or the National Council of Province 

� a member of the board of directors of 
any municipal entity 

� an official of any municipality or 
municipal entity 

� an employee of any provincial 
department, national or provincial 
public entity or constitutional institution 
within the meaning of the Public 
Finance Management Act, 1999 (Act 1 
of 1999) 

� a member of an accounting authority 
of any national     or provincial public 
entity 

� an employee of Parliament or a 
provincial legislature 

 

If any of the above boxes are marked, disclose the following : 
 

Name of spouse, 
child or parent 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

current Within last 
12 months 

    

    



 

T2-11 
 

    

Note : Insert separate page if necessary 
 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the 

enterprise :  
  
i) confirms that neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over 
the enterprise appears on the Register of Tender Defaulters established in terms of 
the Prevention and Combating of Corrupt Activities Act of 2004;  

ii)  confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise appears,  has within the last 
five years been convicted of fraud or corruption; 

iii)  confirms that I / we are not associated, linked or involved with any other tendering 
entities submitting tender offers and have no other relationship with any of the 
Tenderers or those responsible for compiling the scope of work that could cause or 
be interpreted as a conflict of interest; 

iv)   confirms that the contents of this questionnaire are within my personal knowledge 
and are to the best of my belief both true and correct. 

 

Signed    Date  

Name  Position  

Enterprise 
name 
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SCHEDULE C : PROPOSED  SUBCONTRACTORS 
 
I/We hereby notify you that it is my/our intention to employ the following subcontractors for work 
in this contract. 
 
If I/we am/are awarded a contract I/we agree that this notification does not change the 
requirement for me/us to submit the names of proposed subcontractors in accordance with 
requirements of the contract for such appointments. If there are no such requirements in the 
contract, then your written acceptance of this list shall be binding between us. 
 
a) Subcontractors : CIDB grading 5CE to 7CE 
 

NAMES OF PROPOSED 
SUBCONTRACTORS 

NATURE AND EXTENT OF 
WORK TO BE 

SUBCONTRACTED 

CIDB  
GRADING AMOUNT 

    

    

    

    

    

    

    
 
b) Subcontractors : CIDB grading 1CE to 4CE and unregistered ABE’s if available 
 

NAMES OF PROPOSED 
SUBCONTRACTORS 

NATURE AND EXTENT OF 
WORK TO BE 

SUBCONTRACTED 

CIDB  
GRADING AMOUNT 

    

    

    

    

    

    

    
 
 
 
 
SIGNATURE : ..............................................………….....……...  
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ATTACH PRE-TENDER AGREEMENTS HERE 
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SCHEDULE D : TENDERERS' KEY PERSONNEL 
 
 

NAME POSITION NQF QUALIFICATION 
   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   
 
 
 
 
 
 
SIGNATURE : ..............................................………….....……...  
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ATTACH COPIES OF NQF CERTIFICATES FOR LABOUR INTENSIVE CONSTRUCTION OF 
RELEVANT SUPERVISORS 
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SCHEDULE E : PRELIMINARY PROGRAMME 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed 
sequence and tempo of execution of the various activities comprising the work for this Contract.  
The programme shall be in accordance with the information supplied in the Contract, 
requirements of the Project Specifications and with all other aspects of his Tender. 
 
 

PROGRAMME 

 
ACTIVITY 

MONTHS 

              
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
[Note: The programme must be based on the completion time as specified in the Contract Data.  
No other completion time that may be indicated on this programme will be regarded as an 
alternative offer, unless it is listed in Table (b) of Form I hereafter and supported by a detailed 
statement to that effect, all as specified in the Tender Data] 

 
 
 
 
 
 
SIGNATURE : ..............................................………….....……...  
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ATTACH PRELIMINARY PROGRAM HERE 
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SCHEDULE F :  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
The Tenderer should record any amendments and alternatives he may wish to make to the 
tender documents in this schedule.  Alternatively a Tenderer may state such amendments and 
alternatives in a covering letter to his tender and reference such letter in this schedule. 
The Tenderer’s attention is drawn to clause F3.3 if the Standard Conditions of Tender 
referenced in the Tender Data regarding the Employer’s handling of material deviations and 
qualifications. 
These amendments and qualifications, if accepted by the Employer, will be incorporated in the 
Form of Offer and Acceptance, Schedule of Deviations. 
(a) AMENDMENTS AND QUALIFICATIONS 

PAGE CLAUSE OR ITEM 
NO 

PROPOSED AMENDMENT AND QUALIFICATIONS 

   

   

   

   

   

   

[Notes: (1) Amendments to the General and Special Conditions of Contract are not 
acceptable; 

(2) The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender.  

(b) ALTERNATIVES 
 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an 
alternative offer for time for completion should be listed here.  

(2) In the case of a major alternative to any part of the work, a separate Bill of 
Quantities, programme, etc, and a detailed statement setting out the salient features 
of the proposed alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and 
methods of construction shall be treated separately from the main tender offer.] 

SIGNATURE : ..............................................………….....……... 
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ATTACH ALTERNATIVES HERE 
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SCHEDULE G : CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to 
carry out the work safely in accordance with the Occupational Health and Safety Act No 85 of 
1993 and the OHSA 1993 Construction Regulations 2014.  
 
To that effect a person duly authorized by the Tenderer must complete and sign the declaration 
hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the 

Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational 
Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction 
Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to 
safely carry out the construction work under this contract in compliance with the 
Construction Regulations and the Employer's Health and Safety Specifications. 

3. I hereby undertake, if my tender is accepted, to provide, before commencement of the 
works under the contract, a suitable and sufficiently documented Health and Safety Plan 
in accordance with Regulation 5(1) of the Construction Regulations, which plan shall be 
subject to approval by the Employer. 

 
4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be 
provided on site and will at all times be available for inspection by the Contractor's 
personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors of 
the Department of Labour.  

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices 

in the Bill of Quantities to cover the cost of all resources, actions, training and all health 
and safety measures envisaged in the OHSA 1993 Construction Regulations 2014, 
including the cost for specific items that may be scheduled in the Bill of Quantities.  

 
6.  I hereby confirm that I will be liable for any penalties that may be applied by the Employer 

in terms of the said Regulations for failure on my part to comply with the provisions of the 
Act and the Regulations as set out in Regulation 30 of the Regulations. 

 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employer will mean that I am unable to comply with the requirements of the OHSA 1993 
Construction Regulations 2014, and accept that my tender will be prejudiced and may be 
rejected at the discretion of the Employer. 

 
8. I am aware of the fact that, should I be awarded the contract, I must submit the notification 

required in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2014 
before I will be allowed to proceed with any work under the contract. 

 
 
 
 
SIGNATURE : ..................................................................   
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CONTRACTOR'S SAFETY PLAN 
 
The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and 
Safety Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 
1993 Construction Regulations 2014, and referred to in Form K. 
 
The Contractor's Health and Safety Plan shall cover at least the following aspects as applicable: 
 
1. Safety of subcontractors (Refer Construction Regulations 2014 Clause 5: Principal 

Contractors and Contractors) 
 

• Methods to ensure the approval, implementation and maintenance of all health and 
safety aspects regarding his subcontractors. 

 
2. Monitoring the health and safety on the construction site on a regular basis (Refer Clause 

6: Supervision of Construction Work) 
 

• Details of the Construction Supervisor and his appointed assistants (if any); 
• Details of the Construction Safety Officer, full-time or part-time; 
• Details of the suitability and competency of the Construction Supervisor and 

Construction Safety Officer regarding health and safety aspects of the 
construction works. 

 
3. Assessment of risks on the construction site (Refer Clause 7: Risk Assessment) 
 

• Details of a proper risk assessment on which his health and safety plan is based; 
• Ways in which all construction employees are informed, instructed and trained 

regarding the work procedures and the related hazards. 
 
4. Risk items (Refer Clauses 8 to 28: Risk items to be addressed) 
 

• Details of the design, management, responsibilities, worker training, work methods, 
procedures, maintenance and any other requirements necessary for him and his 
subcontractor,  if applicable, to work safely and in a healthy environment as 
stipulated in these clauses. 
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Contractor’s OHS Management System checklist 
 
1. OHS Policy and Management       
   

  Yes  No 
1.1 Is there a written company health and safety policy?   
1.2 Does the company have an OHS Management System?   
1.3 Is there a company OHS Management Manual or Plan?   
1.4 Are health and safety responsibilities clearly identified for all 

levels of staff? 
  

  
2. Safe Work Practices and Procedures 
 

  Yes  No 
2.1 Has the company prepared safe operating procedures or 

specific safety instructions relevant to its operations? 
  

2.2 Does the company have any permit to work systems?   
2.3 Is there a documented incident investigation procedure?   

2.4 Are there procedures for maintaining, inspecting and assessing 
the hazards of plant operated/owned by the company? 
 

  

2.5 Are there procedures for storing and handling hazardous 
substances? 

  

2.6 Are there procedures for identifying, assessing and controlling 
risks associated with manual handling? 

  

 
3. OHS Training 
   

  Yes  No 
3.1 Is health and safety training conducted in the company?   
3.2 Is a record maintained of all training and induction programs 

undertaken for employees in the company? 
  

  
4. Health and Safety Workplace Inspection. 
   

  Yes  No 
4.1 Are regular health and safety inspections at worksites 

undertaken? 
  

4.2 Are standard workplace inspection checklists used to conduct 
health and safety inspections? 

  

4.3 Is there a procedure by which employees can report hazards at 
workplaces? 

  

   
5. Health and Safety Consultation. 
 

  Yes  No 
5.1 Is there a workplace health and safety committee?   
5.2 Are employees involved in decision making over OHS matters?   
5.3 Are there employee elected health and safety representatives?   

 
6. OHS Performance Monitoring. 
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  Yes  No 
6.1 Is there a system for recording and analyzing health and safety 

performance statistics? 
  

6.2 Are employees regularly provided with information on company 
health and safety performance? 

  

6.3 Has the company ever been convicted of an occupational 
health and safety offence? 

  

 
7. Does your company's health and safety plan contain the following elements? 
  

  Yes  No 
7.1 Description of the contract   
7.2 OHS Structure of work undertaken under this contract   
7.3 Induction and safety training   
7.4 Safe work practices and procedures for specific work undertaken   
7.5 Risk assessments for specific works undertaken   
7.6 Workplace inspection schedule for duration of contract   
7.7 OHS consultative processes to be followed   
7.8 Emergency procedure for this specific contract   
7.9 Incident recording and investigation on procedures   
7.10 Health and safety performance monitoring arrangements to be 

implemented during contract 
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SCHEDULE H : TAX CLEARANCE REQUIREMENTS 
 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to 
meet the bidder’s tax obligations. 
 
 
1. In order to meet his requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS 
branch office nationally. The Tax Clearance Certificate Requirements are also applicable 
to foreign bidders / individuals who wish to submit bids. 

 
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval.  
 
3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to 

submit the original and valid Tax Clearance Certificate will result in the invalidation of the 
bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must 

submit a separate Tax Clearance Certificate. 
 
5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 

from any SARS branch office nationally or on the website www.sars.gov.za. 
 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 

use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za. 
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I. APPLICATION FOR TAX CLEARANCE CERTIFICATE 
(IN RESPECT OF BIDDERS) 

 
 
 
 
 
1. Name of taxpayer / bidder:……………………………………………………………….. 
 
2. Trade name:……………………………………………………………………………….. 
 
3.  Identification number:……………………………………………………………………. 
 
4. Company / Close Corporation registration number:…………………………………… 
 
5. Income tax reference number:…………………………………………………………… 
 
6. VAT registration number (if applicable):……………………………………………… 
 
7. PAYE employer’s registration number (if applicable):……………………………….. 
 
 
 
Signature of contact person requiring Tax Clearance Certificate: ……………………… 
 
Name…………………………………………………………………………………………. 
 
 
Telephone number :              Code:………………….  Number: …………………………… 
 
Address:                                 ………………………………………………………………… 
 
     ………………………………………………………………… 
 
     …………………………………………………………………… 
 
DATE: 20……/……./……… 
 
 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN FAVOUR OF 
ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL 
TAX LEVIABLE DUE TO THE LATE OR UNDER PAYMENT OF TAXES, DUTIES OR LEVIES 
OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT 
BEING YEAR 2000 COMPLIANT 
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SCHEDULE I :   SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

a)  
 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic Empowerment 
(B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 
 
1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  
a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable 

taxes included) and therefore the ………….. preference point system shall be 
applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender 
(delete whichever is not applicable for this tender). 

 
1.3 Points for this bid shall be awarded for:  

(a) Price; and 
(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 
PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 

together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 
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2. DEFINITIONS 
(a) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 
(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 

terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   
(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE 
Status level certificate issued by an authorized body or person; 

2) A sworn 
affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other 
requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at 
the time of bid invitation, and includes all applicable taxes;  
 

3. POINTS AWARDED FOR PRICE 
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

  or  

 Where 
 Ps = Points scored for price of bid under consideration 
 Pt = Price of bid under consideration 
 Pmin = Price of lowest acceptable bid 
 

÷
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 

preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 
(90/10 system) 

Number of points 
(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 
5 4 8 

6 3 6 

7 2 4 

8 1 2 
Non-compliant 

contributor 
0 0 

 
5. BID DECLARATION 
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 4.1  
6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 

points) 
(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

7. SUB-CONTRACTING 
7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 
YES  NO  

 
7.1.1 If yes, indicate: 

i) What percentage of the contract will be 
subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
YES  NO  
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v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 
Any EME    

Any QSE   

 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 
8.1 Name of 

company/firm:……………………………………………………………………………. 

8.2 VAT registration 
number:……………………………………….………………………………… 

8.3 Company registration 
number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One person business/sole propriety 
� Close corporation 
� Company 
� (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………
……………………………………………………………………………………………………
……………………………………………………………………………………………………
……………………………………………………………………………………………………
…….. 

8.6 COMPANY CLASSIFICATION 
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� Manufacturer 
� Supplier 
� Professional service provider 
� Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in 
business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 
company/firm, certify that the points claimed, based on the B-BBE status level of 
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 
company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 
ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 
iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 
(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered as 

a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 
 
 
 

 
 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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SCHEDULE J : DECLARATION OF INTEREST  
 
1. Any legal person, including persons employed by the state¹, or persons having a 

kinship with persons employed by the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid (includes an advertised competitive 
bid, a limited bid, a proposal or written price quotation).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required 
that the bidder or his/her authorised representative declare his/her position in relation 
to the evaluating/adjudicating authority where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a 

relationship with persons/a person who are/is involved in the evaluation and or 
adjudication of the bid(s), or where it is known that such a relationship exists 
between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative:   .....................................................  
 
2.2 Identity Number:   ......................................................................................................  
 
2.3 Position occupied in the Company (director, trustee, shareholder², member):   .........  
 
  ...................................................................................................................................  
 
2.4 Registration number of company, enterprise, close corporation, partnership agreement 

or trust:   
 
 ..................................................................................................................................  

 
2.5 Tax Reference Number:   ..........................................................................................  
2.6 VAT Registration Number:   .......................................................................................  

 
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity 

numbers, tax reference numbers and, if applicable, employee / PERSAL numbers 
must be indicated in paragraph 3 below. 

 
¹“State” means – 
 (a) any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 
1999 (Act No. 1 of 1999); 

 (b) any municipality or municipal entity; 
 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²”Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise.  
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2.7  Are you or any person connected with the bidder presently employed by the state? 
 YES / NO 

 
2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member:   ........................................  
Name of state institution at which you or the person  
connected to the bidder is employed :   ........................................................................  
 
 
Position occupied in the state institution:   ....................................................................  
 
Any other particulars:   ..................................................................................................  
 
 .....................................................................................................................................  
 
 .....................................................................................................................................  

 
2.7.2 If you are presently employed by the state, did you obtain YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
 
……………………………………………………………………. 
 
……………………………………………………………………. 
 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /    YES / 
NO 

trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

 
………………………………………………………………….. 
 
…………………………………………………………………..  
 
…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have  YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 
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 2.9.1 If so, furnish particulars. 
 

……………………………………………………………... 
 
…………………………………………………………..…. 
 
……………………………………………………………… 

 
2.10  Are you, or any person connected with the bidder, YES/NO 

 aware of any relationship (family, friend, other) between  
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 
 

2.10.1 If so, furnish particulars. 
 

……………………………………………………………… 
 
……………………………………………………………… 
 
……………………………………………………………… 

 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
 
……………………………………………………………………………. 
 
……………………………………………………………………………. 
 

3 Full details of directors / trustees / members / shareholders. 
 

Full Name Identity 
Number 

Personal Income 
Tax Reference 
Number 

State Employee 
Number / Persal 
Number  
 

    
 

    
 

    
 

    
 

    
 

    
 

4 DECLARATION 
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I, THE UNDERSIGNED (NAME) .....................................................................................  
 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE 
IS CORRECT. 
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD 
THIS DECLARATION PROVE TO BE FALSE.   
 
 
  .............................................   ...................................................... 
 Signature  Date 
 
 
 
  .............................................   ...................................................... 
 Position  Name of bidder
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SCHEDULE K :  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 
1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 
 

a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 
Item Question Ye

s 
No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 
(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Ye
s 

 
 
 

No 
 

 

4.1.
1 

If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of Corrupt 
Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Ye
s 

 

No 
 

4.2.
1 

If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Ye
s 

 

No 
 

4.3.
1 

If so, furnish particulars: 
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4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 
 

Ye
s 

 

No 
 

4.4.
1 

If so, furnish particulars: 
 
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL 
NAME)…………………………………………………………………………….. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 
AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
………………………………………………   ……………………………….. 
Signature       Date 
 
 
 
………………………………………………   ……………………………….. 
Position        Name of Bidder 
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SCHEDULE L :  CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1. This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of 
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 
(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be 
justified under any grounds. 

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent abuse of the supply chain management 
system and authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused 

the institution’s supply chain management system and or committed fraud or any 
other improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the 
execution of that contract. 

 
4. This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 
of bid-rigging. 
  

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 
must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 
expected to compete, secretly conspire to raise prices or lower the quality of goods and / 
or services for purchasers who wish to acquire goods and / or services through a 
bidding process.  Bid rigging is, therefore, an agreement between competitors not to 
compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
 
____________________________________________________________________________ 

(Bid Number and Description) 
  
in response to the invitation for the bid made by: 
 
____________________________________________________________________________ 

(Name of Institution) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
 
I certify, on behalf of : _______________________________________________________ 
that: 

(Name of Bidder) 
1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 
whether or not affiliated with the bidder, who: 

 
(a)  has been requested to submit a bid in response to this bid invitation; 
(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 
 
6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 
communication between partners in a joint venture or consortium³ will not be construed 
as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
(a) prices;       
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(b) geographical area where product or service will be rendered (market 
allocation)   

(c)  methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not to submit, a bid;  
(e) the submission of a bid which does not meet the specifications and conditions 

of the bid; or 
(f) bidding with the intention not to win the bid. 
 

 
8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 
conditions or delivery particulars of the products or services to which this bid invitation 
relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 
³ Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an 
activity for the execution of a contract. 

 
 
10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible imposition 
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 
and or may be reported to the National Prosecuting Authority (NPA) for criminal 
investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature       Date 

 

………………………………………………….   ………………………………… 

Position        Name of Bidder 
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SBD1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ 
PUBLIC ENTITY) 
BID NUMBER:  CLOSING DATE:  CLOSING 

TIME: 
 

DESCRIPTION 

 
 
 
 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 
FORM (SBD7). 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 

 
SITUATED AT (STREET ADDRESS) 
DEPARTMENT OF POLICE , ROADS AND TRANSPORT 
45 PERM BUILDING, CHARLOTTE MAXEKE STREET 
TENDER BOX GROUND FLOOR (SECURITY ENTRANCE) 
BLOEMFONTEIN 
9323 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  

 TCS PIN:  OR CSD No:  
B-BBEE STATUS LEVEL 
VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

  Yes 

No 

B-BBEE 
STATUS 
LEVEL 
SWORN 
AFFIDAVIT 

  Yes 

No 
  
  

IF YES, WHO WAS THE 
CERTIFICATE ISSUED BY?  
AN ACCOUNTING OFFICER 
AS 
CONTEMPLATED IN THE 
CLOSE 
CORPORATION ACT (CCA) 
AND 

 AN ACCOUNTING OFFICER AS CONTEMPLATED IN 
THE CLOSE CORPORATION ACT (CCA) 

 A VERIFICATION AGENCY ACCREDITED BY THE 
SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS) 

 A REGISTERED AUDITOR 
NAME: 
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NAME THE APPLICABLE IN 
THE TICK BOX 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& 
QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-
BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes                          No 
 
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN 
BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes  No 
 
[IF YES 
ANSWER PART 
B:3 
BELOW ] 
 

SIGNATURE OF BIDDER ……………………………… DATE  
CAPACITY UNDER WHICH 
THIS BID IS SIGNED 
(Attach proof of authority 
to sign this bid; e.g. 
resolution of directors, 
etc.)  
TOTAL NUMBER OF 
ITEMS OFFERED 

 

TOTAL BID 
PRICE (ALL 
INCLUSIVE)  

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO: 

TECHNICAL INFORMATION MAY BE 
DIRECTED TO: 

DEPARTMENT/ PUBLIC 
ENTITY 

DEPARTMENT OF 
POLICE , ROADS AND 
TRANSPORT 

CONTACT PERSON  

CONTACT PERSON Mr T. Makhetha TELEPHONE 
NUMBER 

051 409 88910 

TELEPHONE NUMBER  FACSIMILE NUMBER  
FACSIMILE NUMBER N/A E-MAIL ADDRESS MakhethaT@freetran

s.gov.za 
E-MAIL ADDRESS   
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SBD1 

PART B 
TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 

BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 
 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-
TYPED) OR  ONLINE 

 

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD 
MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ 
MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING 
INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN 
AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION. 

 

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION 
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; 
TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-
BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO 
BIDDING INSTITUTION. 
 

 
1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 

2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR 
SPECIAL CONDITIONS OF CONTRACT. 
 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH 
SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, 
EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
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3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                      
YES    NO 

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA?                          
YES     NO 

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                   
   YES    NO 

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                     
   YES    NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN 
A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH 
AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID 
  
ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 

 
Department Department of Police, Roads and Transport 
 
Contact Person: Mr V Ntaka 
 
Tel: 051 409 8687 
 
Fax: 051 409 8683 
 
E-mail address:  nakav@freetrans.gov.za 
 
 
ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
Department: Deparment of Police, Roads and Transport 
 
Contact Person: Mr LB Phatoli 
 
Tel: 073 509 6671 
 
Fax: 051 409 8683 
 
E-mail address: lebo@llbp.co.za 



SPECIAL MAINTENANCE OF PRIMARY ON ROUTE R103 (P60/2) FROM VILLIERS TO CORNELIA  
Contract No ………  
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The Contract 
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C1.1 Form of Offer and Acceptance 
 

 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 
 
THE SPECIAL MAINTENANCE ON ROUTE R103 (P60/2) FROM VILLIERS TO CORNELIA  
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in 
the Bid Data and addenda thereto as listed in the Returnable Schedules, and by submitting 
this Offer has accepted the Conditions of Bid. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this 
Form of Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities 
of the Contractor under the Contract including compliance with all its terms and conditions 
according to their true intent and meaning for an amount to be determined in accordance with 
the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . .  . . . . . . . . . . .  . . . . . . 
Rand (in words);  
 
R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . 
(in figures)  
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of 
Offer and Acceptance and returning one copy of this document to the Bidder before the end of 
the period of validity stated in the Bid Data, whereupon the Bidder becomes the party named 
as the Contractor in the Conditions of Contract identified in the Contract Data. 
 
For the Bidder 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature       

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name             
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organization  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Signature and Name of Witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

Date:                                          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 



 

C1-3 
 

ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below 
accepts the Bidder’s Offer.  In consideration thereof, the Employer shall pay the 
Contractor the amount due in accordance with the Conditions of Contract identified in 
the Contract Data.  Acceptance of the Bidder’s Offer shall form an agreement between 
the Employer and the Bidder upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract, are contained in: 
 
Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of Work. 
Part C4: Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the Bid Data and any addenda 
thereto as listed in the Bid Schedules as well as any changes to the terms of the Offer agreed 
by the Bidder and the Employer during this process of offer and acceptance, are contained in 
the Schedule of Deviations attached to and forming part of this Agreement. No amendments to 
or deviations from said documents are valid unless contained in this Schedule, which must be 
duly signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, 
including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are 
given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of 
insurance and any other documentation to be provided in terms of the Conditions of Contract 
identified in the Contract Data. Failure to fulfill any of these obligations in accordance with 
those terms shall constitute a repudiation of this Agreement. 

 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Bidder receives one fully completed original copy of this document, including the Schedule 
of Deviations (if any).  Unless the Bidder (now Contractor) within five days of the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute a binding contract between the parties. 
 
For the Employer: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity 

 
Name and address of organisation: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Signature and name of witness:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
Date:                                       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Schedule of Deviations 

 
Notes: 

 
1. The extent of deviations from the Bid documents issued by the Employer prior to the Bid 

closing date is limited to those permitted in terms of the Conditions of Bid, 
 
2. A Bidder’s covering letter shall not be included in the final contract document. Should any 

matter in such, letter, which constitutes a deviation as aforesaid become the subject of 
agreements reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here, 
 

3. Any other matter arising from the process of offer and acceptance either as a 
confirmation, clarification or change to Bid documents and which it is agreed by the 
Parties becomes and obligation of the contract shall also be recorded here, 

 
4. Any change or addition to the Bid documents arising from the above agreements and 

recorded here, shall also be incorporated into final draft or the Contract, 
 
 
1. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . .  
 

Details  . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . 
. . .  
 

2. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . .  

 
Details  . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . 
. . .  

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and 
the Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations 
from and amendments to the documents listed in the Bid Data and addenda thereto as listed in 
the Bid Schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the Bidder and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the Bid documents and the receipt by the Bidder of a 
completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this Agreement. 
 
For the Bidder:      For the Employer: 
 
……………………………………  Signature …………………………………… 
 
……………………………………  Name  …………………………………… 
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……………………………………  Capacity …………………………………… 
 
Name and address of organisation:  Name and address of organisation: 
 
……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………    …………………………………… 
 
……………………………………       Witness Signature …………………………………… 
 
……………………………………      Witness Name …………………………………… 
 
……………………………………      Date  ……………………………………
  
 
Confirmation of Receipt 

 
The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms 
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 
completed original copy of this Agreement, including Schedule of Deviations (if any) today: 
 
 
the ………………………………………..(day) 
 
 
of  ………………………………………..(month) 
 
 
20  ……(year) 
 
 
at  ………………………………………..(place) 
 
 
For the Contractor:  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature 
 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity 
 

Signature and name of witness: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name 
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C1.2  CONTRACT DATA 
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C1.2.1         CONDITIONS OF CONTRACT 
 
GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works – 
2ND  Edition 2015", issued by the South African Institution of Civil Engineering. (Short title: 
“General Conditions of Contract 2015"). 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set 
out hereafter under "Contract Specific Conditions". 
 
CONTRACT SPECIFIC CONDITIONS 
 

1. GENERAL  
 

These Contract Specific Conditions (CSC) form an integral part of the Contract. 
The Contract Specific Conditions shall amplify, modify or supersede, as the case 
may be, the General Conditions of Contract 2015 to the extent specified below, 
and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered "CSC" followed in 
each case by the number of the applicable clause or subclause in the General 
Conditions of Contract 2015, and the applicable heading, or (where a new special 
condition that has no relation to the existing clauses is introduced) by a number 
that follows after the last clause number in the General Conditions, and an 
appropriate heading.  

 
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
CSC 2.3 Specific Approval of the Employer required 
 

“The Engineer or Contractor must obtain special approval or consent from the 
Employer for the decisions in the following clauses: 
  

 Clauses 2.2.3, 3.1.2, 3.2.1, 3.2.4, 4.7, 4.12.1,4.11.2, 5.7.3, 5.8.1, 5.10.1, 5.11.2, 
5.11.3, 5.12.1, 5.13.2, 5.14.1, 5.16.1, 6.3.2, 6.4, 6.5.1, 6.6.1, 6.10.1, 6.10.6, 6.11, 
7.8.2.2, 8.2.2.2, 10.1.5.” 

 
3.1 Add the following 
 
       “after approval by the Employer” 
 
 
CSC 2.1.2 Compliance with applicable laws 
 
CSC 2.1.2.5 Health and safety 
 

Add the following : 
 
"The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 
1993, and the Construction Regulations GNR.929 of 25 June 2003 (Government 
Gazette No 25207 of 18 July 2003, Notice No R1010) will in all respects be 
applicable to this contract." 
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CSC CONTRACT PRICE ADJUSTMENT SCHEDULE 

 
Paragraph 1 
Adjust the definitions of "L", "P", "M" and "F" in the 4th to the 7th sub-paragraphs 
with the following : 

 
Definition of “L” : 
Insert  “(Consumer Price Index)” after “P0141.1” in the third line. 
 

Insert  “(Consumer Price Index and Percentage Change according to Urban Area)” 
after “Table 21“ in the third line. 

Definition of “P” : 
Insert  “(Production Price Index)” after “P0142.1” in the second line. 
Insert  “(Production Price Index for Selected Materials, item ‘Civil Engineering 
Plant’)” after “Table 16“ in the second line. 
Definition of “M” : 
Insert  “(Production Price Index)” after “P0142.1” in the second line  
Insert  “(Production Price Index for Materials used in Certain Industries, item ‘Civil 
Engineering Plant’)” after “Table 15“ in the second line 
Definition of “F” : 
Insert  “(Production Price Index)” after “P0142.1” in the second line  
Insert “(Production Price Index for Selected Materials, item Diesel Oil – Coast and 
Witwatersrand)” after “Table 16“ in the second line 

[Note:  The indices are obtainable in www.statssa.gov.za.  The latest indices for L 
(certain urban areas only),  P,  M and F, are more readily obtainable in 
www.safcec.org.za under "CPAF Indices"] upon registration with Safcec 

 
Paragraph 2 : Assessment of amount subject to adjustment 
 
Add the following to the paragraph defining "E" : 
 
"Where the amount is based on current costs de-escalated to the base month, or 
where daywork is calculated at rates tendered in a daywork schedule, the costs 
shall not be included in the value of "E". 

 
SCC 55.1 Termination by employer 
 

Add the following clause: 
 
CSC55.1.10 If the contractor is found guilty of contravening the EPWP Code of Good conduct 

or the EPWP Disciplinary Code. 
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C1.2.2 CONTRACT SPECIFIC DATA 

 
REFERENCE 
TO: 

CLAUSE INFORMATION 

Contractor 1.1.1.9 
…………………………………………………………….…….. 

Defects 
Liability Period 

1.1.1.13 24 Months from issuing of Certificate of Practical Completion per 
section of road completed. Meaning 24 months from the issue of 
the Certificate of Completion having been issued for different 
parts of the Works, during which the Contractor has both the 
right and obligation make good defects in the materials. 

Latent Defects 
Liability Period 

5.16.3 Should there be any defects within Fifteen (15) years after final 
completion, the Contractor will be fully liable for latent defects 

Practical 
Completion 

1.1.1.14 The time for achieving Practical Completion is calculated from 
commencement date, excluding year end breaks. 

Employer 1.1.1.15 Department of Police, Roads and Transport 
Engineer 1.1.1.16 Department of Police, Roads and Transport 
Address of the 
Employer 

1.2.1.2 Perm Building, 45 Charlotte Maxeke Street, Bloemfontein 

Address of the 
Contractor 

1.2.1.2 
Physical Address: 

…………………………………………………………….…….. 

Postal Address: 

…………………………………………………………….…….. 

Telephone Number (Office): 

…………………………………………………………….…….. 

Facsimile Number (Office): 

…………………………………………………………….…….. 

E-mail Address (Office): 

…………………………………………………………….…….. 
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Commencement 
of Work 

5.2 Within 14 days after issuing of the appointment letter 

Documentation 
required before 
commencement 
of the Works 

5.3.1 Health & Safety Plan (Refer to Clause 4.3) 

Revised Programme & Cash flow Projection (Refer to Clause 
5.6) 

Security (Refer to Clause 6.2) 

Insurance (Refer to Clause 8.6) 

Time to submit 
the 
documentation 
required before 
commencement 
of the Works 

5.3.2 14 Days 

Special non-
working days 

  Sundays and all public holidays as well as year-end breaks. 

Programme of 
Works 5.6.1 Within 14 days of Commencement Date 

Non-working 
days 

5.8.1 Sundays and all public holidays as well as year-end breaks. 

Penalty for 
failing to 
complete the 
Works on time 

5.13.1 R10,000 per calendar day 

Security 6.2.1 Performance Guarantee of 10% of the value of the Works 
which will be handed back after practical completion, to be 
submitted within 14 days after the commencement date. 
Expirery date should state “until the issuing of Practical 
Completion certificate”. 

Day work 
percentages 6.5.1.2.3 Refer to section 1800 of the Specification  

Contract Price 
Adjustment 

6.8.2 The following values for the different factors are to be used: 

X = 0.10 
a = 0.10 - Labour 
b = 0.55 - Equipment 
c = 0.15 - Material 
d = 0.20 - Fuel  
The different values for the calculation of the price 
adjustment factor shall be for the area of Free State:  Other 
urban areas.  The Diesel index shall be for the Witwatersrand 
Area. 

The Base month is one month prior to submission of 
quotations. 

Only applicable for contract duration of more 12 months 
of commencement date. 
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Special 
Materials 6.8.3 Special materials shall be limited to bitumen and bituminous 

products. 

Materials on 
Site 

6.10.1.5 80% payment for materials on site 

Retention 
Money 

6.10.3 10% of contract amount  

Retention 
Money 6.10.3 

Two retention Guarantees of 50% each of the value of the 
retention money are compulsory as part of site establishment 
obligations; one will be handed back after practical 
completion and the other 24 months after practical 
completion.  
There will be no retention monies deducted on interim 
certificates. 

Contract 
Guarantee  Must be submitted within 14 days of Commencement Date 

Guarantee 
Sum 

 10% of Contract Value 

Insurances 8.6 
R0-00 

R0-00 

Limited of 
indemnity 8.6.1.3 R5,000,000-00 per claim, number of claims unlimited 

Other 
Insurances 8.6.1.5 R0-00 

Dispute 
Resolution 

10.5.1  Adjudication  

Adjudication 
Board 
Members 

10.5.3 Only Three members required 

Dispute 
Resolution 

10.7.1 Adjudication 

If there are no agreements, then court proceeding will be 
preferred.  
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Targeted 
Subcontractors 
(ABE’s) 

  

NOT APPLICABLE 

CPA will only be applicable for contracts longer than 12 months. 

Targeted Local 
labour 

1. Minimum Labour Employment per R 1 Million - 4 for Conventional & 
12 for EPWP of Contract Value (Excl. VAT, Contingencies and CPA) 
should be appointed with a minimum of six months at a payment rate 
of R166/day. 

2. 25% of labour must be retained for the entire duration of the 
contract. 

3. Recruitment of annual labour target shall be as follows: 

• 30% - at the beginning of the financial year 

• 30% - three months after the initial appointment 

• 40% - at midway into the financial year 

4. The employment demographics are as follows: 

• Youth – 55% 

• Female – 60% 

• Disabled – 2% 

5. Wherever feasible labour will be deployed to Local Municipalities for 
service delivery at the cost of the Contractor. 

Temporary 
Suspension of 
Works 

Planned Annual allocated budget available can be reduced at the 
Employer’s discretion. In the event that annual budget is reduced or 
exhausted, the Contractor shall not be allowed stop the Works and or claim 
interest on the unpaid Works.   

No claim shall be submitted to the Department once the budget is 
depleted.  

   Works 
Schedule 

Activities specified on the Bill of Quantities under Section A should include 
all work items and provisional sums and should be priced by the tenderer 
evenly. Tender amount should be calculated according Section A of the Bill 
of Quantities.  

Items listed under section B of the Bill of Quantities are subcontractor 
related items and should amount to 30% of the contract amount (excl 
Contingencies). Sections B will be left blank during tender stage. 

Socio – 
Economic of 
Community 

1% of Contract Value shall be invested into local Community. 
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Skills 
Development 

1. Two (2) Civil Engineering Students shall be appointed for 
experiential Training with stipend of R10000.00 each per month, 
signed off reports must be submitted to respective Departmental 
Project Managers. 

- Members of Community must also be trained in Labour Intensive Works  

  
 
 
 
 
 

………………………………………..  
  SIGNATURE  
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C1.2.3  DATA PROVIDED BY THE TENDERER 
 

Clause 6.8.3 of the GCC: 
 
  

Special materials 
Unit on which 
variation will 

be determined 
* 

Rate or price for 
the base Month 
(excluding VAT) 

** 
   

   

   

   

   

   

   

 
Notes: 
 
*  Indicate whether the material will be delivered in bulk or in containers. 
 
**  The price for special materials is only the price for the material and does not 

include the cost of transport, labour or any other costs.  When called upon to do 
so, the Tenderer shall substantiate the above prices with acceptable 
documentary evidence. 

 
 
 
 
 
 
 
 
 
………………………………………..  
SIGNATURE  
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C2.1 PRICING INSTRUCTIONS 
 

1. Measurement and payment shall be in accordance with the relevant provisions of 
the COLTO Standard Specification for Road and Bridge Works for State Authorities 
(1998 Edition). 

 
2. The units of measurement described in the Bill of Quantities are metric units.  

Abbreviations used in the Bill of Quantities are as follows : 
           
% = percent       
h = hour 
ha = hectare  
kg = kilogram 
kℓ  = kilolitre 
km  = kilometer 
km-pass = kilometer-pass 
kPa = kilopascal 
kW  = kilowatt    
ℓ = litre  
m  = meter 
mm  = millimeter  
m² = square meter    
m²-pass = square meter-pass   
m³ = cubic meter   
m³-km = cubic meter-kilometer  
MN = mega Newton 
MN-m = mega Newton-meter  
MPa = mega Pascal  
No. = number 
Prov Sum = Provisional sum   
PC Sum = Prime Cost sum 
R/only = Rate only 
Sum = lump sum 
t = ton (1000kg) 
W/day = Work day 
 

3. For the purpose of the Bill of Quantities, the following words shall have the 
meanings hereby assigned to them : 

 
Unit : The unit of measurement for each item of work as defined in the 

COLTO Standard Specification for Road and Bridge Works for 
State Authorities (1998 edition). 

Quantity .... : The number of units of work for each item. 
Rate  ......... : The agreed payment per unit of measurement. 
Amount  .... : The product of the quantity and the agreed rate for an item. 
Lump sum  : An agreed amount for an item, the extent of which is described in 

the Bill of Quantities but the quantity of work of which is not 
measured in any units. 

 
4. Unless otherwise stated, items are measured net in accordance with the drawings, 

and no allowance is made for waste. 
 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards 
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that were published 28 days before the closing date for tenders (refer to 
www.stanza.org.za or www.iso.org for information on standards). 

 
6. The prices and rates in the Bill of Quantities are fully inclusive prices for the work 

described under the items.  Such prices and rates cover all costs and expenses that 
may be required in and for the execution of the Works described in accordance with 
the provisions of the Scope of Work, and shall cover the cost of all general risks, 
liabilities, and obligations set forth or implied in the Contract Data, as well as 
overhead charges and profit. 
These prices will be used as a basis for assessment of payment for additional work 
that may have to be carried out. 

 
7.     Where the Scope of Work requires detailed drawings and designs or other 

information to be provided, all costs associated therewith are deemed to have been 
provided for and included in the unit rates and sum amounts tendered under such 
items.   

 
8. An item against which no price is entered will be considered to be covered by the 

other prices or rates in the Bill of Quantities. A single lump sum will apply should a 
number of items be grouped together for pricing purposes.  

 
9. The quantities set out in the Bill of Quantities are approximate and do not 

necessarily represent the actual amount of work to be done.  The quantities of work 
accepted and certified for payment will be used for determining payments due and 
not the quantities given in the Bill of Quantities. 

 
10. The short descriptions of the items of payment given in the Bill of Quantities are only 

for the purposes of identifying the items.  More details regarding the extent of the 
work entailed under each item appear in the Scope of Work. 

 
11. The item numbers appearing in the Bill of Quantities refer to the corresponding item 

numbers in the COLTO Standard Specification for Road and Bridge Works for State 
Authorities (1998 Edition) and additional Project Specifications as per the Scope of  
Work. 

 
12.        Those parts of the contract to be constructed using labour-intensive methods have 

been marked in the Bill of Quantities with the letters LI in a separate column filled in 
against every item so designated.  The works, or parts of the Works so designated 
are to be constructed using labour-intensive methods only. The use of plant to 
provide such Works, other than plant specifically provided for in the Scope of Work, 
is a variation to the contract. The items marked with the letters LI are not necessarily 
an exhaustive list of all the activities which must be done by hand, and this clause 
does not over-ride any of the requirements in the generic labour intensive 
specification in the Scope of Works.  

  
13 Payment for items, which are designated to be constructed labour-intensively (either 

in this schedule or in the Scope of Works), will not be made unless they are 
constructed using labour-intensive methods.  Any unauthorized use of plant to carry 
out work which was to be done labour-intensively will not be condoned and any 
works so constructed will not be certified for payment. 
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C2.2  BILL OF QUANTITIES 



Villiers Cornelia
Schedule 1

C1.2 GENERAL REQUIREMENTS AND PROVISIONS
Item Description Unit  Quantity  Rate  Amount R 

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

C1.2.4 Stakeholder liaison month                 6,00 

C1.2.5 Safety:

C1.2.5.1 Health and safety plan Lump sum                 1,00 

C1.2.5.2 Implementation of health and safety plan month                 6,00 

C1.2.8 Dayworks:

C1.2.8.1 Personnel:

(a) Unskilled labourer h                50,00 

(b) Semi-skilled labourer h                50,00 

(c) Skilled labourer h                50,00 

(d) Gang leader h                50,00 

(e) Foreman h                50,00 

(f) Skilled Artisan h                50,00 

C1.2.8.2 Construction equipment (specify size and / or model number):

(a) Motor grader h                50,00 

(b) Vibratory roller h                50,00 

(c) Pneumatic roller h                50,00 

(d) Front end loader h                50,00 

(e) Tractor loader backhoe h                50,00 

(f) Excavator h                50,00 

(g) Compressor h                50,00 

(h) Other equipment (specify) h                50,00 

C1.2.8.3 Vehicles (specify size):

(a) Light delivery vehicle km           2 500,00 

(b) Flatbed truck km           2 500,00 

BC1.2.10 Protection, Removal, Realignment and Replacement of services

(a) Utility Services Prov sum                 1,00        400 000,00           400 000,00 

(b) Contractors Handling cost and profit in respect of sub-item 
BC1.2.10(a)

%        400 000,00 

BC1.2.11 (i) Laboratory Tests for Engineer's Quality assurance/ 
acceptence Control

Prov sum                 1,00     2 000 000,00        2 000 000,00 

(ii) Contractor's handling cost and profit in respect of Sub-item 
BC1.2.11(i)

%     2 000 000,00 

BC 1.2.12 (i) Site Surveyor for Engineer's quality assurance/ acceptence 
control

Prov sum                 1,00        600 000,00           600 000,00 

 Total Carried Forward

1



Villiers Cornelia
Schedule 1

C1.2 GENERAL REQUIREMENTS AND PROVISIONS
Item Description Unit  Quantity  Rate  Amount R 

 Brought Forward

(ii) Contractor's handling cost and profit in respect of Sub-item 
BC1.2.12(i)

%        600 000,00 

BC 1.2.13 (i) Occupational Health and Safety Agent for Engineer's quality 
assurance/acceptence control

Prov sum                 1,00        300 000,00           300 000,00 

(ii) Contractor's handling cost and profit in respect of sub-item 
BC1.2.13(i)

%        300 000,00 

BC1.2.14 (i) Enviromental Compliace agent for Engineer's quality 
assurance/ acceptence control

Prov sum                 1,00        300 000,00           300 000,00 

(ii) Contractor's handling cost and profit in respect to sub-item 
BC1.2.14

%        300 000,00 

BC 1.2.15 (i) Portion of works identified to be completed by local 
subcontractors inline with section B of the BOQ

Prov sum                 1,00     2 000 000,00        2 000 000,00 

(ii) Contractors handling cost and profit in respect to sub item 
BC1.2.15(i)

%     2 000 000,00 

 Total Carried Forward To Summary

2



Villiers Cornelia
Schedule 1

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
Item Description Unit  Quantity  Rate  Amount R 

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL 
OBLIGATIONS

C1.3.1 The Contractor's general obligations:

C1.3.1.1 Fixed obligations Lump sum                 1,00 

C1.3.1.3 Time-related obligations month                 6,00 

C1.3.2 Contract sign boards m²                12,00 

 Total Carried Forward To Summary                       -   

3



Villiers Cornelia
Schedule 1

C1.5 ACCOMMODATION OF TRAFFIC
Item Description Unit  Quantity  Rate  Amount R 

C1.5 ACCOMMODATION OF TRAFFIC

C1.5.2 Accommodation of vehicular traffic month                 6,00 

C1.5.4 Construction of temporary deviations

C1.5.5 Maintenance of temporary deviations:

C1.5.5.9 Grading of temporary deviations and existing roads used as 
detours

km                10,00 

C1.5.5.10 Watering of temporary deviations and existing roads used as 
detours

kℓ           2 000,00 

C1.5.5.11 Other road maintenance work ordered by the Engineer prov sum                 1,00 

C1.5.5.12 Handling cost, profit and all other charges in respect of item 
C1.5.6.11

%                    -   

C1.5.6 Removal of temporary deviations km                16,00 

C1.5.7 Temporary traffic control facilities:

C1.5.7.1 Delineators including mounting bases and ballast:

(a) Single sided, reversible left or right (size indicated) No                50,00 

(b) Double sided, reversible left or right (size indicated) No              600,00 

C1.5.7.3 Flagmen man-shift           1 980,00 

C1.5.7.4 Traffic controllers man-shift

C1.5.7.5 Provision of illuminated traffic signs:

(a) Sign mounted flashing amber lights (2 lights with the specified 
power supply) mounted on a backing board which is:

(i) 900 mm wide x 150 mm high No                10,00 

(ii) 1 200 mm wide x 200 mm high No                10,00 

(b) Flashing LED illuminated arrow board No                 4,00 

(c) Illuminated road sign – R & TR series (diameter indicated) No

(d) Illuminated road sign – TW series (length of sides indicated) No

C1.5.11 Provision of safety equipment for visitors

C1.5.11.1 Provision of reflective safety vests for visitors No                20,00 

C1.5.12 Additional traffic accommodation facilities ordered by the 
Engineer:

C1.5.12.1 Provision of additional traffic accommodation facilities prov sum                 1,00        100 000,00           100 000,00 

C1.5.12.2 Handling cost, profit and all other charges in respect of item 
C1.5.12.1

%

 Total Carried Forward To Summary

4



Villiers Cornelia
Schedule 1

C1.6 CLEARING AND GRUBBING
Item Description Unit  Quantity  Rate  Amount R 

C1.6 CLEARING AND GRUBBING

C1.6.1 Clearing:

C1.6.1.1 Clearing with machines and some hand labour where necessary ha                 8,00 

C1.6.2 Grubbing:

C1.6.2.1 Grubbing with machines and some hand labour where necessary ha                 8,00 

 Total Carried Forward To Summary                       -   
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Villiers Cornelia
Schedule 1

C1.7 LOADING AND HAULING
Item Description Unit  Quantity  Rate  Amount R 

C1.7 LOADING AND HAULING

C1.7.2 Hauling:

C1.7.2.1 Hauling material for use in the Works and off-loading it on the 
site of the Works:

(a) Soil, gravel, crushed stone and pavement layer material m³-km          19 000,00 

 Total Carried Forward To Summary                       -   
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Villiers Cornelia
Schedule 1

C4.1 BORROW MATERIALS
Item Description Unit  Quantity  Rate  Amount R 

C4.4 COMMERCIAL MATERIALS

C4.4.2 Commercial materials identified by the Contractor from 
commercial, private or other non-commercial suppliers:

C4.4.2.1 Pavement layer material:

(b) Type G2 crushed stone base course material m³  4 200

(c) – (e) Type G5a material m³  4 200

 Total Carried Forward To Summary                       -   
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Villiers Cornelia
Schedule 1

C5.3 ROAD PAVEMENT LAYERS
Item Description Unit  Quantity  Rate  Amount R 

C5.3 ROAD PAVEMENT LAYERS

C5.3.1 Compiling and implementing M&U plans for the construction of all 
the pavement layers

No                 6,00 

C5.3.2 Construction of pavement layers:

C5.3.2.1 Construction of layers using conventional construction methods:

(l) Upper subbase gravel layer (chemically stabilised) (250mm 
thick) compacted to 95 % of MDD

m³           8 000,00 

(z) G1 crushed stone base layer (150mm thick)  compacted to 86 
%  of  AD (Category C / D roads)

m³           4 800,00 

C5.3.6 Removal of oversize material m³                    -   

C5.3.9 Construction of a trial section:

C5.3.9.1 Construction of a trial section using conventional methods of 
construction:

(a) Stabilised gravel layer (250mm layer thickness indicated) trial 
section

m³              600,00 

(c) Crushed stone base layer (layer thickness indicated) trial 
section

m³              360,00 

C5.3.11 Riding quality measurements:

C5.3.11.1 Using a 3,0 m straight edge km                 4,00 

C5.3.11.3 Using an inertial profilometer km                 4,00 

C5.3.12 Surface regularity payment adjustments prov sum                 1,00 

 Total Carried Forward To Summary
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Villiers Cornelia
Schedule 1

C5.4 STABILISATION
Item Description Unit  Quantity  Rate  Amount R 

C5.4 STABILISATION

C5.4.2 Chemical stabilisation:

C5.4.2.1 Chemical stabilisation (250mm thick) of pavement layers (Gravel 
subbase)

m³           8 000,00                75,00           600 000,00 

C5.4.5 Cementitious stabilisation agents for pavement layers:

C5.4.5.2 Addition of cementitious stabilisation agents (specify agent 
separately) for pavement layers and spreading the agent using 
bags and labour enhancement methods:

(a) Cement (for subbase layer) t                70,00           1 900,00           133 000,00 

C5.4.10 Provision and application of water for curing kℓ              100,00              300,00            30 000,00 

C5.4.14 Trial section for a chemically stabilised layer m³              100,00                75,00              7 500,00 

 Total Carried Forward To Summary

9



Kroonstad Virginia
Estimate

RECONSTRUCTION OF PAVEMENT LAYERS
Item Description Unit Quantity Rate Amount R

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

C5.5.1 Compiling and implementing M&U plans for the reconstruction of No

C5.5.3 Construction equipment for sampling of in-situ material for mix No 10

C5.5.4 Sampling of in-situ material for mix design procedure No 10

C5.5.5 Construction of a trial section using a recycler m³ 427.0

C5.5.6 Construction of a trial section using conventional construction m³ 300.0

C5.5.8 Pre-pulverising material in the existing pavement:

C5.5.8.1 Asphalt wearing course (40mm depth) m³ 1000.0

C5.5.8.2 Crushed stone base (150mm depth) m³ 650.0

C5.5.15 In-situ reconstruction of a pavement layer using a recycler to 

C5.5.15.1 Chemically stabilised subbase layer compacted to 97 % of MDD:

(b) Using cemented material  compacted to 250mm thick m³  8 000

C5.5.18 In-situ reconstruction of a pavement layer using conventional 
construction equipment to construct a stabilised subbase layer:

C5.5.20 Material shortfall or make-up material:

C5.5.20.2 For subbase layer m³  3 600

 Total Carried Forward To Summary 0.00
10



Villiers Cornelia
Schedule 1

C8.1 PRIME COAT
Item Description Unit  Quantity  Rate  Amount R 

C8.1 PRIME COAT

C8.1.1 Prime coat:

C8.1.1.2 MC -30 cut-back bitumen ℓ        256 000,00 

C8.1.1.3 Inverted bitumen emulsion ℓ        256 000,00 

C8.1.2 Aggregate for blinding:

C8.1.2.2 Crusher sand m³                50,00 

C8.1.3 Extra over item C8.1.1 for applying the prime coat accessible 
only to hand-held or light equipment

ℓ              100,00 

 Total Carried Forward To Summary                       -   
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Villiers Cornelia
Schedule 1

C9.1 ASPHALT LAYERS
Item Description Unit  Quantity  Rate  Amount R 

C9.1 ASPHALT LAYERS

C9.1.1 Asphalt mix designs:

C9.1.1.1 Stone skeletal mixes:

(a) Continuously graded base or surfacing (state binder type and 
level of design)

Lump sum                 1,00        150 000,00           150 000,00 

C9.1.2 Construction of trial sections:

C9.1.2.1 Asphalt layers (continously graded, l40mm  thickness and by 
paver))

m²          32 000,00 

C9.1.3 Application of bond coat:

C9.1.3.1 Stable – grade 30 % net bitumen emulsion as specified. Applied 
with a calibrated distributer

ℓ           4 000,00 

C9.1.5 Asphalt surfacing:

C9.1.5.1 New construction:

(a) Stone skeletal mix – continuously medium graded as defined 
40mm  layer thickness, AE2 binder)

m²           4 800,00 

C9.1.6 Extra over pay items C.9.1.4.1 and C.9.1.5.1 for placing small 
quantities of asphalt of less than 10 tons specially produced as 
specified in terms of Clause A9.1.7.1d)

t              100,00 

C9.1.13 Coring of asphalt layers:

C9.1.13.1 100 mm diameter No                10,00 

C9.1.14 Surface regularity testing as described in Clause A9.1.8.4:

C9.1.14.1 Establishment of equipment: (specify type) Inertial laser 
Profilometer 
Other Profilometer type, e.g. ARRB Walking or Face Dipstick

No                 4,00 

C9.1.14.2 Profiler Surveys utilising equipment as specified - Base layers 
and surfacing layers

km                 6,00 

 Total Carried Forward To Summary
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Villiers Cornelia
Schedule 1

SECTION G1000
Item Description Unit  Quantity  Rate  Amount R 

G1000 GUIDELINES FOR SUBCONTRACTING AND LABOUR 
ENHANCEMENT

G10.01 Project Liaison Committee costs Prov sum                 1,00          50 000,00            50 000,00 

(a) Handling cost and profit in respect of Item G10.01 above %          50 000,00 

G10.02 Community Liaison Officer salary Prov sum                 1,00          40 000,00            40 000,00 

(a) Handling cost and profit in respect of Item G10.02 above %          40 000,00 

G10.03 Training:

(a) General training of potential ABE™s Prov sum                 1,00          50 000,00            50 000,00 

(b) Training of the temporary workforce:

(i) Technical training Prov sum                 1,00          80 000,00            80 000,00 

(ii) HIV/ AIDS training Prov sum                 1,00          30 000,00            30 000,00 

(iii) OHS Training Prov sum                 1,00          30 000,00            30 000,00 

(c) Handling cost and profit in respect of Items G10.03 (a) (b) (i) 
(ii) (iii)

%        190 000,00 

G10.05 Provision and maintenance of the SMMEE support office month                 6,00          50 000,00           300 000,00 

G10.06 Penalties

(Refer to Part C3.7 : Guidelines for subcontracting and labour 
enhancement for the calculation of penalties)

(a) Contract participation goals for subcontracting to Affirmable 
Business Enterprise (ABE) / Targeted Enterprise (CIDB 1CE PE - 
CIDB 5CE PE) 15%

%                    -    0.0 

(b) Targeted Labour (8%) %                    -    0.0 

 Total Carried Forward To Summary

13



Villiers Cornelia
Schedule 1

SUMMARY OF SECTIONS
Section Description         Amount R 

1 C1.2 GENERAL REQUIREMENTS AND PROVISIONS

1 C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL 
OBLIGATIONS

1 C1.5 ACCOMMODATION OF TRAFFIC

1 C1.6 CLEARING AND GRUBBING

1 C1.7 LOADING AND HAULING

1 C4.1 BORROW MATERIALS

1 C5.3 ROAD PAVEMENT LAYERS

1 C5.4 STABILISATION

1 C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

1 C8.1 PRIME COAT

1 C9.1 ASPHALT LAYERS

G1000 GUIDELINES FOR SUBCONTRACTING AND LABOUR 

   SUBTOTAL

10% Contingencies

Subtotal

5% CPA

Subtotal

Add 15% VAT

 Total Carried Forward To Summary Of Schedules

14
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PART C3 SCOPE OF WORKS 

SECTION C3.1 STANDARD SPECIFICATIONS 

The standard specifications on which this contract is based are the “Standard Specifications for Road 
and Bridge Works for State Road Authorities – October 2020 Edition” prepared and drafted by 
COTO. 

The following SANS specifications are also referred to in this document and the Contractor is advised to 

obtain them from Standards South Africa (a division of SABS) in Pretoria 

SANS 1914-1 to 6 (2002): Targeted Construction Procurement 

SANS 1921-1 (2004):  Construction and Management Requirements for Works Contracts 

Part 1 : General Engineering and Construction Works and where 

accommodation of traffic is involved. 

SANS 1921-2 (2004):  Construction and Management Requirements for Works Contracts; 

and Part 2 : Accommodation of Traffic on Public Roads Occupied 

by the Contractor.  

All references to SABS Standards which are replaced with corresponding SANS Specifications, have to 

be read in their new format. 
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SECTION C3.2 : PROJECT SPECIFICATIONS 

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplements 
the Standard Specifications.  

PART A contains a general description of the works, the site and the requirements to be met. 

PART B contains variations, amendments and additions to the Standard Specifications and, if applicable, 

the Particular Specifications. 

PART C contains specifications to be followed for 30% subcontracting and local SMME’s participation. 

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications 

and the Project Specification, the Project Specification shall take precedence. In the event of a 
discrepancy between the Specifications, (including the Project Specifications) and the drawings and / or 

the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work 

under the relevant item. 

. 
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PART A : GENERAL 

PS1 EMPLOYER'S OBJECTIVES 

The Employer’s general objective is to repair Primary Road P60/2 to a safe standard for public 
use. 

 The project offers employment opportunities and upliftment of the local community. 

This project has the following particular objectives : 

• To improve road safety 

• Create as many job opportunities for local people as economically feasible 

• Create employment opportunities for local small contractors 

• To provide training for local labour in social as well as in labour intensive construction 
skills. 

PS2 LOCATION OF THE WORKS 

 Refer to the locality plan included in Part C4 of this document. 

Provincial Road P60/2 connects the towns of VILLIERS and CORNELIA in the Free State and 
forms a vital north-south socio-commercial link between the Free State, Gauteng and 
Mpumalanga with Kwa-Zulu Natal. 

PS3 EXTENT OF THE WORKS 

This section of the Project Document is a basic outline of the works, and does not limit the work 
to be carried out under this contract. 

 The works required under this contract consist of the following activities : 

• Establishment on site 

• Accommodation of traffic 

The road will be constructed in full widths and half-widths were necessary. The traffic will 
be accommodated on the section under construction by deviations, bypasses and the 
manual stop/go method during the day and by robot control at night.  

• Construction of pavement layers 

The full length of the existing road is in poor to very poor condition and must be recycled. 
The existing vertical and horizontal alignment will be maintained along the total route and 
must be reinstated where road sections are to be reconstructed. A section of 3km will be 
maintained within special maintained parameters and the remainder of the billed 
quantities will be utilized localized sections in similar fashion as the 3km section. 

Any other localised areas of the rest of the road will be repaired by constructing base 
patches with an asphalt inlay or by textured slurry applied by hand. Construction of the 
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pavement layer will entail the modification and recycling of the existing base and the 
addition of a new base layer.  

The existing base will be modified by adding a variation between 50mm to 100mm thick 
overlay of G2 gravel, this additional material and 150mm of the existing material will be 
recycled and mixed together to form a new 200mm to 250mm thick subbase layer 
depending on conditions of existing base.  

• Construction of new G1 crusher run base 

A new 150mm thick base will be constructed using G1 material modified with 1% lime. 

• Resurfacing 

The road will be resurfaced utilizing a Hot continuous graded Asphalt 

The following work will also be completed, however the Bidder is to note that the extent thereof 
has been incorporated into a single provisional sum item under Section 1200 of the Bill of 
Quantities. 

It is the Employer’s intension to utilise this item to create and maximise work opportunities for 
emerging subcontractors and labour. 

• Clearing and grubbing the road reserve 

• Clearing out of existing hydraulic structures 

• Repair or construction of concrete-lined stormwater channels 

• Installation of kerbing and channelling 

• Minor road structure/surface repairs  

• Construction of erosion protection (gabions/stone pitching) 

• Erection/repair of guardrails 

• Erection/repair of fencing 

• Erection/repair of road signs 

• Road markings 

• Finishing off road reserve  

Where required, material from local Departmental borrow pits will be required to 
reconstruct road layers and eroded shoulders. In addition, all excess material from 
finishing operations shall be disposed of at approved spoil sites.  Special attention must 
be given to the finishing off of existing borrow pits used for construction. 

PS4 NATURE OF GROUND AND SUBSOIL CONDITIONS 

Ground and subsoil conditions will be evaluated during the construction phase. 
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PS5 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 

PS5.1 Quality Assurance (QA) 

The Contractor will be solely responsible for the production of work that complies with the 
Specifications.  To this end it will be the full responsibility of the Contractor to institute an 
appropriate Quality Assurance (QA) system on site.  The Engineer will audit the 
Contractor's quality assurance (QA) system on a regular basis to verify that adequate 
independent checks and tests are being carried out and to ensure that the Contractor's 
own control is sufficient to identify any possible quality problems, which could cause a 
delay or failure. 

PS5.2 Management and disposal of water and surplus material  

The Contractor shall pay special attention to the management and disposal of water and 
stormwater on the site. It is essential that all completed works or parts thereof are kept 
dry and properly drained.  

Claims for delay and for repair of damage caused to the works as a result of the 
Contractor’s failure to properly manage rain and surface water, will not be considered.  

The Contractor shall dispose of all excess or unsuitable material at approved spoil sites.  

The Contractor shall be responsible for all arrangements necessary to obtain such spoil 
sites.  

PS5.3 Management of the environment   

  The Contractor shall pay special attention to the following : 

(a)  Natural vegetation 

The Contractor shall confine his operation to as small an area of the site as may 
be practical for the purpose of constructing the works.  

Only those trees and shrubs directly affected by the works and such others as 
the Engineer may direct in writing shall be cut down and stumped. The natural 
vegetation, grassing and other plants shall not be disturbed other than in areas 
where it is essential for the execution of the work or where directed by the 
Engineer.  

(b)  Fires 

The Contractor shall comply with the statutory and local fire regulations. He shall 
also take all necessary precautions to prevent any fires. In the event of fire the 
Contractor shall take active steps to limit and extinguish the fire and shall accept 
full responsibility for damages and claims resulting from such fires which may 
have been caused by him or his employees. 

PS6 SITE FACILITIES 

PS6.1 Contractor's camp site office and depot  

The Contractor is responsible for providing a suitable site for the contract site office and 
to provide accommodation for his personnel and labourers. 
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Prior to establishment, the Contractor must obtain the approval of and permission from 
the local Mafube Local Municipality regarding the site office.  

PS6.2 Accommodation of employees 

No employees, except for security guards, will be allowed to sleep or be accommodated 
on the site.  

No housing is available for the Contractor's employees and the Contractor shall make his 
own arrangements to house his employees and to transport them to site.  

  No informal housing or squatting will be allowed. 

The Contractor shall provide the necessary ablution facilities at his camp site and the site 
of the works for the use of his employees. Only chemical toilets will be allowed where 
temporary facilities have to be provided. 

PS6.3 Power supply, water and other services 

The Contractor shall make his own arrangements concerning the provision of electrical 
power, water and all other services at the site office. No direct payment will be made for 
the provision of electricity, water and other services.  

The cost thereof shall be deemed to be included in the rates and amounts tendered for 
the various items of work for which these services are required, or in the Contractor's 
Preliminary and General items as the case may be. 

PS6.4 Security 

The Contractor shall provide security watchmen for the contract as he deems fit at no 
extra cost for the Employer. The Contractor must ensure that all his employees as well as 
the employees of his subcontractors are able to identify themselves as members of the 
construction team. 

PS7 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 

PS7.1 General 

The Contractor will be responsible for the safe and easy passage of public traffic next to 
or adjacent to the construction site. 

PS7.2 Basic requirements 

The travelling public shall have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles 
so as not to constitute a hazard on the road. 

The Contractor shall ensure that all road signs, barricades, traffic lights, delineators, 
flagmen and speed control measures are effective and that courtesy is extended to the 
public at all times.  

Failure to maintain road signs, warning signs, traffic lights or flashing lights, etc. in a good 
condition shall constitute ample reason for the Engineer to suspend the work until the 
road signs, etc. have been reinstituted to specification. 



SPECIAL MAINTENANCE OF PRIMARY ON ROUTE R103 (P60/2) FROM VILLIERS TO CORNELIA  
Contract No ………  

BID No: PR&T/BID15/2021/22 

Project Specifications  

C3-9 

 

The Contractor may not commence constructional activities affecting existing roads 
before adequate provision has been made to accommodate traffic in accordance with the 
requirements of this document and the South African Road Traffic Signs Manual.  

The Contractor shall provide and grant access to persons whose properties fall within or 
adjoin the area in which he is working.  

PS7.3 Traffic Safety Officer 

The Contractor shall nominate a suitable member of his staff as traffic safety officer to be 
responsible for the arrangement and maintenance of all the measures for the 
accommodation of traffic for the duration of the project. Duties of the traffic safety officer 
shall be as set out in Section 1500 and shall also be in compliance with the Occupational 
Health and Safety Act 1993 and the Construction Regulations 2003. 

 

PS8 OCCUPATIONAL HEALTH AND SAFETY   

PS8.1 General Statement 

It is a requirement of this contract that the Contractor shall provide a safe and healthy 
working environment and to direct all his activities in such a manner that his employees 
and any other persons, who may be directly affected by his activities, are not exposed to 
hazards to their health and safety.  

To this end the Contractor shall assume full responsibility to conform to all the provisions 
of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 
and the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the 
Department of Labour.  

PS8.2 Health and Safety Specifications and Plans  

  (a)  Employer's Health and Safety Specification  

The Employer's Health and Safety Specification will be included in the tender 
documents as part of the Particular Specifications. (Included in Section C3.3) 

  (b)  Bidder’s Health and Safety Plan  

The Contractor shall submit within 14 days after the commencement date his 
own documented Health and Safety Plan he proposes to implement for the 
execution of the work under the contract. His Health and Safety Plan must at 
least cover the following: 

i) a proper risk assessment of the works, risk items, work methods and 
procedures in terms of Regulations 7 to 28; 

ii) pro-active identification of potential hazards and unsafe working 
conditions; 

iii) provision of a safe working environment and equipment; 

iv) statements of methods to ensure the health and safety of subcontractors, 
employees and visitors to the site, including safety training in hazards 
and risk areas (Regulation 5); 
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v) monitoring health and safety on the site of works on a regular basis, and 
keeping of records and registers as provided for in the Construction 
Regulations; 

vi) details of the Construction Supervisor, the Construction Safety Officers 
and other competent persons he intends to appoint for the construction 
works in terms of Regulation 6 and other applicable regulations; and 

vii) detail of methods to ensure that his Health and Safety Plan is carried out 
effectively in accordance with the Construction Regulations 2003.  

The Contractor's Health and Safety Plan will be subject to approval by the 
Employer, or amendment if necessary, before commencement of construction 
work. The Contractor will not be allowed to commence work, or his work will be 
suspended if he had already commenced work, before he has obtained the 
Employer's written approval of his Health and Safety Plan.  

Note : Time lost due to delayed commencement or suspension of the work 
as a result of the Contractor's failure to obtain approval for his safety plan, 
shall not be used as a reason to claim for extension of time or standing 
time and related costs.  

PS8.3 Cost of compliance with the OHS Act and Construction Regulations 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the 
Employer's Health and Safety Specification as applicable to this contract.   

Should the Contractor fail to comply with the provisions of the Construction Regulations, 
he will be liable for penalties as provided in the Construction Regulations and in the 
Employer's Health and Safety Specification. 
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PART B : AMENDMENTS TO THE STANDARD SPECIFICATIONS 

INTRODUCTION 

In certain clauses the Standard Specifications allow a choice to be specified in the project specifications 
between alternative materials or methods of construction and for additional requirements to be specified 
to suit a particular contract. Details of such alternative or additional requirements applicable to this 
contract are contained in this part of the project specifications. It also contains additional specifications 
required for this particular contract. 

The number of each clause and each payment item in this part of the project specifications consists of the 
prefix B followed by a number corresponding to the number of the relevant clause or payment item in the 
Standard Specifications. The number of a new clause or payment item, which does not form part of a 
clause or a payment item in the Standard Specifications and which is included here, is also prefixed by B, 
but followed by a new number which follows on the last clause or item number used in the relevant 
section of the Standard Specifications. 
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PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS 
 
C3.2 Specification for the Work 
Notes to tenderer: 
 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project 

specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract.   

Details of such alternatives or additional requirements applicable to this contract are contained in 

this part of the project specifications.   

It also contains some additional specifications required for this particular contract. 

2. The number of each clause and each payment item in this part of the project specifications 

consists of the prefix B followed by a number corresponding to the number of the relevant clause 

or payment item in the standard specifications.   

The number of a new clause or a new payment item which does not form part of a clause or a 

payment item in the standard specifications and which is included here, is also prefixed by B 

followed by a new number.   

The new numbers follow on the last clause or item number used in the relevant section of the 

standard specifications. 

All materials shall comply with the specifications as set out in the COTO Standard Specifications 

for Road and Bridge Works for State Road Authorities October 2020. 
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SECTION 1.2 :  GENERAL REQUIREMENTS AND PROVISIONS 

BA1.2.3 GENERAL  

Replace Clause A1.2.3 with the following : 

"The General Conditions of Contract for Construction Works, 2nd Edition 2018, published by 

the South African Institute of Civil Engineering, together with the Special Conditions of 

Contract, forming part of the contract, will be applied". 

All references in the COTO Standard Specifications have been amended accordingly to 

reflect the appropriate General Conditions of Contract relevant for the Contract. Each COTO 

clause reference is tabulated in Table 1.2/1 below (context of reference is also given) 

together with the relevant equivalent clause in the SAICE General Conditions of Contract for 
Construction Works applicable for this contract. All references to the “schedule of quantities” 

in the Standard Specifications shall be amended to the “Bill of Quantities”. 

Whereas every effort has been made to include all of the affected clauses in the table, there 

may be some omissions. In every case, however, the SAICE General Conditions of Contract 

for Construction Works, as amended by the Special Conditions of Contract in Part C1.2: 

Contract Data of this Volume, shall apply and the Contractor shall be responsible for the 

interpretation of the equivalent clause. 
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TABLE 1.2/1  

REFERENCES IN COTO STANDARD SPECIFICATIONS TO THE RELEVANT SAICE GENERAL 
CONDITIONS OF CONTRACT FOR CONSTRUCTION WORKS 2018 

COLTO 
General Conditions of Contract 2004 (GCC) 

SAICE 
General Conditions of Contract for Construction 

Works 
2nd Edition 2015 

Clause 
no. Description or Reference Clause 

no. Description or Reference 

A1.2.3.4 Extension of time for delays caused 
by rainfall 5.12 Extension of time for Practical 

Completion 

A1.2.3.5 Hading-over of the site of the works  5.4 Access to site 

A1.2.3.7 Legal and Contractual requirements 
and responsibility to the public and 
Employer 

4.3 
Legal Provisions 

A1.2.3.10 Notices, signs and advertisements 4.5 Notices and Fees 

A1.2.3.11 Ordering of daywork 6.5 Dayworks 

A1.2.3.14 Remedial Work 7.9 Urgent remedial work 

A1.2.3.19 Temporary drainage and dewatering 8.1& 8.2 Protection of works & Care of the 
works 

A1.2.7.1 Programme of work 5.6 Programme 

 

B1.2.7.1 PROGRAMME OF WORK 

Add the following after the title : 

“The Contractor shall include with his tender a preliminary programme. The programme shall 

be in the form of a simplified bar chart with sufficient details to show clearly how the works 

will be performed within the time for completion as stated in the Contract Data. 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 

well as in his programme for all possible delays due to adverse weather conditions and 

special non-working days as specified in the Project Specifications and in the Contract Data. 
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It is essential that the construction programme, which shall conform in all respects to Clause 

5(6) of the General Conditions of Contract, be furnished within the time stated in the Contract 

Data. The preliminary programme to be submitted with the tender shall be used as basis for 
this programme.”  

(a)  General 

Insert the following at the beginning of the clause: 

“The Contractor shall submit his programme at the closing of the tender 

together with his billed tender document.  The programme shall be in the form 

of a bar chart (Gantt chart) or any other time-activity form acceptable to the 

Engineer, and shall clearly show: 

i) The proposed rate of progress in order to complete the works within the 
required period as tendered, showing the various activities, their durations and 

proposed resourcing levels (major plant and labour) for each element of the 

works.  Sufficient detail shall be provided to enable the Engineer to be able to 

gauge construction progress.  All activities, including establishment on site, 

trimming and finishing and the completion of all minor ancillary works are to be 

included in the programme. 

ii) The sequence of activities and any dependencies (time or resource related) 

between them. 

iii) The critical path activities. 

iv)  Key dates in respect of work to be carried out, or information, etc., to be 

provided, by others. 

v) Other information specifically required by the Engineer. 

When compiling his programme, the Contractor shall, inter alia, take into consideration 
and make allowance for : 

i) Unexpected weather conditions and their effects. 

ii) Known physical conditions or artificial obstructions. 

iii) The accommodation and safeguarding of public traffic. 

iv) Restrictions of the total length of deviation open to traffic at any one time. 
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Simultaneous work on adjacent sections shall not be allowed. 

v) All special non-working days as defined in Part C1.2: Contract Data. 

vi) All training, especially safety training, to be completed before an activity is 
commenced. 

The following details shall be submitted together with the programme: 

i) The number of working hours per day, working days per week, assumed holiday 

or shut down periods on which the programme is based. 

ii)     The overall labour and major plant resource levels on which the programme is 

based. 

iii) The detailed traffic accommodation proposals on which the programme is 

based (road or lane closures, lengths of sections to be worked, timing etc). 

iv ) A budget forecast of the value of completed work, excluding CPA and 

contingencies but  including VAT, month by month, for the full contract period. 

These additional items shall also be revised when any revision is made to the 

programme. Failure to comply with these requirements entitles the Engineer to use a 

programme based on his own assumptions to evaluate claims for extension of time for 

completion of the works, or for additional compensation.   

Minor revisions to the approved programme may be introduced from time to time by 

mutual agreement between the Contractor and the Engineer.  Should the Engineer 
believe that a major revision of the programme is required, the Contractor will be notified 

in writing and an updated programme shall be submitted within two weeks of receipt of 

such notification.   

It should be noted that it is in the Contractor's interest to provide a comprehensive 

programme giving as much information as possible about the times allowed for the 

various activities as well as resource or other limitations affecting the programme, since 

the approved programme may be used to evaluate any claims in terms of the General 
Conditions of Contract for extension of time. 

The Contractor shall submit to the Engineer, at least three working days before each 
monthly site meeting, copies of the following: 
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i) The contract programme with progress charts and programme graphs updated 

to reflect the actual progress to date. 

ii) A summary of progress on site over the month preceding the site meeting.  The 
report shall be in the form of a detailed narrative to the contract programme. 

iii) Details of activities running late, indicating what steps have been or will be 

taken to ensure that the work is completed within the specified time. 

iv) A report on all labour, plant and materials on site. 

v) All other appendices to the monthly site meeting minutes as required by the 

Employer.” 

BA 1.2.7.2 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS (where required) 

Add the following before the last paragraph : 

"The sections to be rehabilitated or constructed have not been set out.  

Benchmarks required for construction control shall be established by the Contractor. The 

Contractor shall survey the existing benchmarks and submit the results for checking and 

approval by the Engineer within 14 days after the Commencement date. 

Where instructed by the Engineer, the Contractor shall stake the road at 20m point intervals 

along the road before the start of any construction activities. Cross sections shall be taken to 

the width of the road reserve, indicated by the existing fence line or as prescribed by the 

Engineer either side of the road centre line at the 20m point intervals. The cross sections 
have to be submitted to the Engineer for checking and approval in the format required by the 

Engineer (including electronic format). 

The Contractor shall submit written notice to the Engineer in the form of “job requests” of at 

least three working days before the intention of setting out or commencing any portion of the 

Works especially if the Works are to be checked. Such notice shall include the time, location 

and type of Work to be set out or checked. The Contractor shall complete setting out or 

surveying any part of the works ahead of his submitted construction programme to allow the 
Engineer adequate time to check the setting out or the survey and to give his approval to 

proceed or give instructions for alterations, additions and omissions.” 

Add the following before the first sentence of the last paragraph: 
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“No separate payment will be made for any setting-out, staking, taking cross sections, 

checking benchmarks, referencing existing road markings or any work described in this 

clause.”  

Add the following paragraph:  

“The Contractor shall take care that property beacons, trigonometrical survey beacons or 

setting-out beacons are not displaced or destroyed without the consent of the Engineer. 

Property beacons and trigonometrical survey beacons that have been displaced or 

destroyed shall be replaced by a registered Land Surveyor, who shall certify such 

replacement.  

The cost of replacing all beacons displaced or destroyed during the course of the contract 

without the consent of the Engineer shall be the Contractor’s responsibility and included in 
the tender rates.” 

B1.2.8 WORKMANSHIP AND QUALITY CONTROL 

Add the following after the title: 

“The Contractor shall implement a quality assurance system in accordance with ISO 9001 

and appoint a quality manager who shall ensure that members of the Contractor’s staff 

comply with the requirements of the quality system. The quality system and the methods 

used to implement it shall be described in a quality plan produced by the Contractor. The 

quality manager shall be resident on site full time. No construction activities shall take place 
on site before the Engineer approves the quality plan”. 

a) Process control 

The Contractor shall arrange for all tests required for process control to be done by a 

laboratory acceptable to and approved by the Engineer. 

The Contractor may establish his own laboratory on site or he may employ the services of an 

independent commercial laboratory. The costs for these tests shall be deemed to be 

included in the relevant rates and no additional payment will be made for testing as required. 

Add the following: 

“The Contractor shall submit the quality assurance system he proposes using to the 

Engineer, for his approval, within two weeks of the site handover. Once accepted by the 

Engineer the Contractor shall not deviate from it unless written notification of proposed 
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changes have similarly been submitted and approved.  The system shall record the lines and 

levels of responsibility and indicate the method by which testing procedures will be 

conducted. 

b) Acceptance control 

add the following: 

The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Engineer for acceptance control.  

However, before accepting any work, the Engineer may have further control tests carried out 

by a laboratory of his choice. The cost of such additional tests will be covered by a 

Provisional Sum provided under Section 20 in the Bill of Quantities, but tests that failed to 

confirm compliance with the specifications, will be for the account of the Contractor. 

An acceptance control system will be set up by the Engineer (Employer), which will 

include scheduled checks of the contractor’s quality control system by means of various 

schedules to be submitted in a weekly and/or in a monthly basis.  

 The schedules will include but not limited to the following: 

• Quality acceptance control testing 

• Electronic Daily Diaries which include photographic evidence of work done 
submitted on a daily basis. 

• Hard copy daily diaries prepared for signing on a weekly or bi-weekly basis. 

• Inspection requests submitted electronically and backed up with hard copies 
for signing on site. (Requests to be submitted 24hr in advance) 

• Monthly labour and Progress reports.” 

 Add the following : 

“The Contractor's place of testing and laboratories shall be subject to inspection and 

approval by the Engineer. 

No routine levelling or material testing will be executed by the Engineer on behalf of the 
Contractor.  The Engineer will only check the levels and laboratory test results of the 

Contractor after the information has been submitted to him in writing.  The Engineer may 

however perform acceptance control testing. 
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No work executed will be measured for payment unless the results submitted have been 

checked and approved.” 

B1.2.8.2 ACCEPTANCE QUALITY CONTROL 

Remove the second, third and fourth sentences and replace with the following: 

The engineer may carry out testing at the cost of the Employer in either the Engineer's 

laboratory or one approved by him. 

An acceptance control system will be set up by the Engineer (Employer), which will include 

scheduled checks of the contractor’s quality control system by means of various schedules 

to be submitted in a weekly and/or in a monthly basis.  

The schedules will include but not limited to the following: 

• Quality acceptance control testing 

• Electronic Daily Diaries which include photographic evidence of work done 

submitted on a daily basis. 

• Hard copy daily diaries prepared for signing on a weekly or bi-weekly basis. 

• Inspection requests submitted electronically and backed up with hard copies 

for signing on site. (Requests to be submitted 24hr in advance) 

• Monthly labour and Progress reports. 

BA1.2.8.3  CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

Notwithstanding that there might be natural or programmed sections of the 
works that will result in them being completed in their entirety before other 

sections, no consideration shall be given to the issuing of practical completion 

certificates for portions of the works.  The use of any completed roadway or 

portions of the work, whether for unhindered use by the public or for 

accommodation of traffic while other portions are being constructed, shall not 

constitute use or occupation by the Employer. 

In addition to the listed specified items of work and regardless of the degree of 
beneficial occupation by the Employer, the works shall be considered for 

practical completion only if the following criteria also have been met: 

i) The estimated cost to complete the outstanding work is less than 

2% of the tendered value of work plus the cost of any variation or 

extra work orders, but excluding CPA and VAT. 
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ii) The written list of outstanding items of work can be completed 

within 28 days of the list having been accepted in writing by the 

Contractor. 

iii) Any information in the Contractor’s possession, which is required 

by the Engineer and has been requested in writing, has been 

supplied. 

iv)  All road work and storm water drainages have been completed in 

accordance with the project specification. 

The contents of this General Conditions of Contracts, together with the above 

amendment, shall be applied equally to the issue of a Certificate of Practical 

Completion. 

BA.1.2.8.4  INFORMATION FURNISHED BY THE EMPLOYER 

Add the following new clause: 

“Quantities regarding the distribution and extent of repair work items were 

compiled and calculated to the best of the Engineer's knowledge and available 

information at the time of the design and could be subject to significant 

variations at the construction stage. Such variations shall, however, not form 

grounds for a claim by the Contractor in terms of the General Conditions of 

Contract.” 

BA 1.2.3.4  EXTENSION OF TIME FOR DELAYS CAUSED BY RAINFALL 

Change the existing heading of clause BA 1.2.3.4 to read as above and 

wherever the expression "rainfall" is encountered replace it with "inclement 

weather" 

Delete the entire clause and replace with the following: 

“For the purposes of calculating an extension of time due to climatic conditions 

in terms of clause 5(12)(2) of the General Conditions of Contract, the number of 
days more than the number of working days anticipated to be lost due to 

climatic conditions shown in Table B1215/1 shall be taken into account: 

TABLE B1215/1 
ANTICIPATED DAYS LOST DUE TO INCLEMENT WEATHER CONDITIONS 
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The following climatic conditions can be classified as inclement weather 

conditions: 

• Cold weather conditions, 

• Windy conditions, 

• Misty conditions, 

• Excessive dust storms, and 

• Rainy conditions (more than 10 mm rain per day). 

The Engineer will certify a day lost due to the above climatic conditions or 

inclement weather conditions only if: 

(a) no work on the critical path (delay in critical path) according to the 
latest approved programme for completion of the works could be 

carried out during that specific working day or if 

(b) only 30% or less of the work force and plant planned for that 

specific day, could work. 

The extension of time as a result of inclement weather and/or abnormal climatic 

conditions will be calculated monthly as being equal to the absolute value of the 

number of days certified by the Engineer as lost due to climatic conditions, less 

the number of days in Table B1215/1. The total extension of time for the 
contract will be the sum of the monthly extensions. 

Extension of time for portions of a month shall be calculated pro-rata. 

If approved extensions of time extend the completion date beyond the start of 

the Contractor’s holiday in December, the holiday period shall not be considered 

 

EXPECTED NUMBER OF WORKING DAYS LOST 
DUE TO INCLEMENT WEATHER CONDITION  

Month 
 

Days 
 

Month 
 

Days January 3 July 3 

February 3 August 3 

March 3 September 3 

April 3 October 3 

May 3 November 3 

June 3 December 3 
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as working days, as defined in the Contract Data. Any remaining extension of 

time at this date shall be calculated from the first statutory working day in 

January the following year, provided that the contractor has shown in his 
programme that he intends to close during the traditional Christmas / New Year 

break.”  

BA1.2.3.5  HANDING-OVER OF THE SITE OF THE WORKS 

Add the following : 

“Upon the handing-over of the site the Contractor shall immediately assume 

responsibility for the road reserve within the limits of this contract as set out in 

the specifications. 

Prior to the commencement of work the Contractor and the Engineer shall 
together carry out a joint inspection of the road section. During such an 

inspection, notes shall be made of all damaged fences, guardrails, signs and 

any other notable problems or features that exist at the time of hand-over. The 

following matters should be agreed at the time of handing-over: 

i) The limits, lengths, widths and areas of construction. 

ii) The location of kilometer markers and reference beacons 

iii) The location of stockpile areas and the responsibilities of the 

Contractor with regard to the road reserve area and the stockpile 
sites (fencing, re-establishment, height of stockpile, etc.). 

iv) The method of accommodation of public traffic with regard to 

safety, sight distances, interference with existing road signs and 

road markings both within the work area and providing advance 

warning before the work area. 

v) The method of construction and supervisory control measures.” 

BA1.2.3.6  LEGAL PROVISIONS 

Add the following new paragraph : 

“The Contractor shall take note of the new Construction Regulations 2003 

recently promulgated under the Occupational Health and Safety Act (Act 85 of 

1993) and it’s Regulations, in particular the Construction Regulations 2017 No. 
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R. 1010 promulgated 18 July 2003 as well as the COVID 19 Occupational 

Health and Safety Measures in Workplaces COVID 19 (C19 OHS), 2020, issued 

by the department of Employment and Labour.  The Contractor shall in terms of 
sub clause 5(1) of these regulations provide a comprehensive health and safety 

plan detailing the hazards identified on this project and the procedures required 

to mitigate, reduce and/or control the said hazards.   

The scope of the work to be carried out under this contract is indicated, but not 

limited to, this section and in other sections of this document and on the 

drawings and shall include the health and safety specification as well as COVID 

19 OHS Specifications.   

The Contractor shall at all times be responsible for full compliance with the 
approved plan as well as the Construction Regulations."  

BA 1.2.3.10 NOTICES, SIGNS AND ADVERTISEMENTS 

Delete the last sentence and replace with the following: 

“All signboards erected in accordance with the drawings or as approved advertisements for 

the Contractor’s establishment, shall be removed at the same time as the de-establishment 

of the Contractor’s camp.  Payment under sub-item 13.01 for the final installment of 15% of 

the tendered lump sum shall not be made unless all the advertisements, notices and 

temporary signs have been removed.”  
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS 
PART C: MEASRUREMENT AND PAYMENT 
Add the following new payment items : 

ITEM       UNIT 

BC1.2.10 Protection, removal, realignment and replacement of services 

a) Utility Services  

b) Contractor's handling cost and profit in 

respect of Percentage (%) 

 sub-item B12.01(a)(i)(ii)(iii)  

The prime cost item shall be paid in accordance with the provisions of the General 

Conditions of Contract.   

The tendered percentage is a percentage of the amount actually spent under the prime-cost 

item, which shall include full compensation for the profit in connection with providing the 

specified service." 

ITEM        UNIT  

BC1.2.11 (i)  Laboratory tests for Engineer’s quality  

assurance acceptance control ………………...Provisional (Prov. Sum) 
BC1.2.11 (ii)  Contractor’s handling cost and profit in respect of  

      sub-item BC1.2.11(i) …………………………………….Percentage (%) 

Section 1.01 ............................................................................................................ Q

uality assurance control testing will be carried out by an external laboratory as 

nominated by the Engineer.  

Section 1.02 ............................................................................................................ A

ny payment claimed under this provisional sum item shall be certified on the 

engineer’s receipt of the Contractor’s submitted tax invoice(s) as received from 

the Engineer’s selected external laboratory. No payment will be considered 
without an attached associated tax invoice. 

Section 1.03 ............................................................................................................ T

he tendered percentage is a percentage of the amount actually spent under the 

provisional sum item, for the Contractor’s handling cost and profit in respect of 

sub-item B1.2.11(i)." 

ITEM        UNIT  
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BC1.2.12 (i)  Site Surveyor for Engineer’s quality  

Assurance/ acceptance control ………………...Provisional (Prov. Sum) 
BC1.2.12 (ii)  Contractor’s handling cost and profit in respect of  
      sub-item BC1.2.12(i) …………………………………….Percentage (%) 

Section 1.04 ............................................................................................................ Q

uality assurance control survey will be carried out by an external surveyor as 

nominated by the Engineer.  

Section 1.05 ............................................................................................................ A

ny payment claimed under this provisional sum item shall be certified on the 

engineer’s receipt of the Contractor’s submitted tax invoice(s) as received from 

the Engineer’s selected external surveyor. No payment will be considered 
without an attached associated tax invoice. 

Section 1.06 ............................................................................................................ T

he tendered percentage is a percentage of the amount actually spent under the 

provisional sum item, for the Contractor’s handling cost and profit in respect of 

sub-item B1.2.12(i)." 

ITEM        UNIT  

BC1.2.13 (i)  Occupational Health and Safety Agent for Engineer’s quality  

Assurance/ acceptance control ………………...Provisional (Prov. Sum) 
BC1.2.13 (ii)  Contractor’s handling cost and profit in respect of  

      sub-item BC1.2.13(i) …………………………………….Percentage (%) 

Section 1.07 ............................................................................................................ Q

uality assurance control testing will be carried out by an external  occupational 

health and safety agent as nominated by the Engineer.  

Section 1.08 ............................................................................................................ A

ny payment claimed under this provisional sum item shall be certified on the 
engineer’s receipt of the Contractor’s submitted tax invoice(s) as received from 

the Engineer’s selected external occupational health and safety agent. No 

payment will be considered without an attached associated tax invoice. 

The tendered percentage is a percentage of the amount actually spent under 

the provisional sum item, for the Contractor’s handling cost and profit in respect 

of sub-item B1.2.13(i)." 

ITEM        UNIT  

BC1.2.14 (i)  environmental compliance agent for Engineer’s quality  
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Assurance/ acceptance control ………………...Provisional (Prov. Sum) 
BC1.2.14 (ii)  Contractor’s handling cost and profit in respect of  

      sub-item BC1.2.14(i) …………………………………….Percentage (%) 

Section 1.09 ............................................................................................................ Q

uality assurance control testing will be carried out by an external 

environmental compliance agent as nominated by the Engineer.  

Section 1.10 ............................................................................................................ A

ny payment claimed under this provisional sum item shall be certified on the 

engineer’s receipt of the Contractor’s submitted tax invoice(s) as received from 

the Engineer’s selected external environmental compliance agent. No 

payment will be considered without an attached associated tax invoice. 

The tendered percentage is a percentage of the amount actually spent under 

the provisional sum item, for the Contractor’s handling cost and profit in respect 

of sub-item B1.2.14(i)." 

ITEM UNIT 

BC1.2.15  (i) Portion of the Works identified by the Employer or Engineer  

to be completed by Local Subcontractors ....Provisional(Prov. Sum) 

Section 1.11  

Section 1.12 BC1.2.15 (ii) Contractor’s handling cost and profit in respect of sub-item BC1.2.15(i) allowed for the Main Contractor's interaction with local subcontractors as well as facilitation of monthly payments to the nominated subcontractor for works completed under this pay item………………...Percentage (%) 

Section 1.13  

Section 1.14 ............................................................................................................ T

he local subcontractor will submit an itemised claim and an associated invoice 
to the Contractor.  Payment under Item BC1.2.15 (ii) will be considered upon 

the submission of a claim by the Main Contractor to the Engineer. 

Note: Implementation of all subcontracting program will be done inline 
with PART C4 of the project specification, which looks into the 
procurement, appointment and payment of all local subcontractors 
appointed in the contract.  
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SECTION 1.3 :  CONTRACTOR'S SITE  ESTABLISHMENT AND GENERAL OBLIGATIONS 
BA1.3 GENERAL REQUIREMENTS 

Add the following new clause:: 

A1.3.9  Legal and contractual requirements and responsibilities to the public 

There has been recent legislation promulgated by Government that improves 

mutual obligations on the Employer and Contractor in the performance of their 

duties to society and to the built and natural environment.  

To assist the Contractor in understanding and assessing his obligations, and 

thus to make allowances for the cost of compliance with this legislation, the 

following additional specifications are included in the Project Specifications, 
C3.3: 

• Section D: Particular Specification contains the specification that 

regulates the Contractor’s construction methods so far as to ensure the 

health and safety of his employees and of the public.   

A new pay item has been made available under this section to allow the 

Contractor to make separate provision for the cost of health and safety 
measures during the construction process. 

• Section E: Particular Specification contains the Environmental 

Management Programme for this project. Its provisions regulate the 

Contractor’s construction methods to ensure responsible conduct and 

treatment of the environment relevant to the project. No separate 

payment mechanism has been made available for the Contractor to 
allow for his compliance with relevant environmental legislation. The 

Contractor shall include such costs in the existing payment items under 

section 1.2 Payment. However, non-compliance with the provisions of 

this section may lead to the imposition of penalties. 

• Section G: Particular Specification contains guidelines for sub-

contracting and labour enhancement. 

BC 1.3.1 PAYMENT ITEM     UNIT 
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BC1.3.1 The Contractor's general obligations 

Add the following payment sub-item : 

“BC1.3.1.4)   Health and safety obligation ……………………………………….month” 

Add the following paragraphs after the as paragraphs  

Payment for time related costs arising from extensions of time granted by the Employer, 

where the Contractor is fairly entitled to such compensation in terms of the Conditions of 

Contract, will be calculated by taking account only of pay items for which the unit of 

measurement is “month”. All pay items for which the unit of measurement is "month" are 

deemed to be based on 22 working days per month.  Account shall be taken of all time 

related items scheduled in Section 1.3, 1.4 and 1.5.” 

Should the combined total tendered for sub items (C1.3.1.1) and (C1.3.1.3) exceed 15% 

of the tender sum (excluding CPA, contingencies and VAT), the Tenderer shall state his 

reasons in writing for tendering in this manner.   

The Tenderer's attention is drawn to Form I: Amendments, Qualifications and 
Alternatives (to be completed by the Tenderer). If the Tenderer should require 
additional compensation for his obligations under section 1.3 (over and above the total 

tendered for item B1.3.1) by including such additional compensation in the tendered 

rates and/or lump sum of items in the Bill of Quantities, these items and the value of 

such additional compensation shall also be indicated in writing in a letter attached to 

Form I. 

Payment of the rate per month for sub-item (1.3.1.4) shall include full compensation for 

all the Contractor’s obligations relevant to health and safety legislation and all safety 

requirements.  

A Contractor who tenders zero for this pay item shall not be relieved of his statutory 

obligations. A nil rate offered shall be deemed not as an omission but as deliberate 

notice that costs have been included in the tendered rates for individual items of work or 

in the other Preliminary and General pay items. 
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SECTION 1.5 : ACCOMMODATION OF TRAFFIC 
BA1.5.1 SCOPE 

Add the following to the end of this clause : 

“It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual (SARTSM). 

The latest version for use in the accommodation of traffic is Volume 2, Chapter 13 of the 

June 1999 edition. Copies of this publication are available from the South African National 

Roads Agency Limited, P O Box 415, Pretoria 0001. 

BA1.5.3.2 GENERAL REQUIREMENTS 

Add the following after the last paragraph: 

Failure to maintain road signs, warning signs or flicker lights, etc. in a good 

condition shall constitute ample reason for the Engineer to stop the works until 

the road signs, etc. have been repaired and are operating to his satisfaction. 

The Contractor may not commence constructional activities before adequate 

provision has been made to accommodate traffic in accordance with the 

requirements of the drawings, specifications and the South African Road Traffic 

Signs Manual. 

The Contractor is to supply, erect, operate and maintain all the road signs and 
other equipment shown on the drawings or in the specifications or as directed 

by the Engineer, necessary to safely carry out his traffic control responsibilities.   

The Engineer may instruct the Contractor to carry out minor works at isolated 

positions outside the limits of the site.  The Contractor shall be responsible for 

the safety of the traveling public at those positions during the contract period. 
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BA1.5.7.12 Traffic Safety Officer 

Add the following to the end: 

“The Contractor shall submit a CV of the candidate to the Engineer for approval 

before the candidate is appointed as the Traffic Safety Officer”. 

BA1.5.6.1  TEMPORARY TRAFFIC-CONTROL FACILITIES  

C,D,E) Temporary signs, Traffic Cones and traffic signals 

  Add the following after the last paragraph: 

“The Contractor shall be responsible for the protection and maintenance of all signs and 

barricades and shall at his own cost replace any that have been damaged, lost, or stolen. 

All temporary road signs required to remain in position for some time shall be pole mounted 

as shown on the drawings.   

The covering of permanent road signs, if applicable, shall be by utilizing a Hessian bag that 

shall be pulled over the sign in the form of a hood and fastened to the signposts.   

Plastic bags or other materials and fastened by means of adhesive tape shall not be 

permitted.   

BA 1.5.6.2  ILLUMINATED TRAFFIC SIGNS AND SAFETY DEVICES 

 Delete the specification and replace with the following: 

“The Engineer has the authority and responsibility to enforce compliance with the approved 

Accommodation of Traffic Plan as submitted by the Contractor and approved for execution 

by the Engineer. 

(i) Vehicle mounted flashing lights 

All construction vehicles and plant used on the works, including vehicles and 

plant operated by subcontractors and/or suppliers, shall be equipped with 

rotating amber flashing lights and warning signs as prescribed by law.   
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Rotating lights shall have an amber lens of minimum height of 200 mm and shall 

be mounted in such a way as to be highly visible from all directions.  The lights 
on construction vehicles shall always be switched on while vehicles are being 

operated. All LDV's and cars operating on site shall also be equipped with 

rotating amber flashing lights which shall be placed so as to be highly visible and 

operated continuously while the vehicles are maneuvering in or out of traffic or 

are travelling or parked alongside roads open to public traffic. 

Rotating lights and the "CONSTRUCTION VEHICLE" signs on the Contractor's 

vehicles and plant shall not be paid for separately but shall be included in the 

rates covering the use of the vehicles.  

The Contractor shall supply and maintain rotating amber lights together with 

temporary mounting brackets to the Engineer and supervisory personnel for the 

duration of the contract period.   

Vehicles and plant that do not comply with these requirements shall be removed 

from the site. 

ii) Sign mounted flashing lights 

Two amber flashing lights shall be vertically mounted on top of the traffic signs at 
each end of each traffic accommodation section as shown on the drawings.  The 

lights shall be operated during the hours of darkness when in operation.” 

BA1.5.6.5  FLAGMEN 

During the daytime, at least two flagmen shall be provided at each traffic control 

point in addition to the traffic signal operator, one flagman at the 80 km/h sign 

and a second roving flagman to indicate to the traffic at the end of the queue to 

stop.  At night time only one roving flagman equipped with a “Stromberg 

Lightman” xenon strobe, or similar approved, and a torch is required at each 
traffic control point as well as the traffic light operator. No flagman shall be on 

duty for a period of more than 10 hours per day. 

Flagmen shall have in their possession, at all times, certification that they have attended 

and passed an accredited course in flagging techniques before being allowed onto the 

construction site. 
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Flags shall be made from bright red material and shall be square with a minimum side 

length of 600 mm.  The flag shall be attached to a staff at least 1,0 m in length. 

In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane 

of traffic that is being controlled and under no circumstances shall flagmen be permitted 

to stand within the traffic lane. In order to obtain maximum visual impact for the travelling 

public, flagmen shall stand alone.” 

i) Temporary rumble strips 

Where ordered by the Engineer, the Contractor shall install temporary rumble strips.  The 

distances between units will be as directed by the Engineer.” 

(j) Traffic signals 

A traffic signal control system shall consist of four traffic signals, each with three aspects, 

and shall include the control devices, power supply and mountings. 

Temporary traffic signals and control shall comply with the following requirements: 

(a) the signals and power supply shall be capable of operating under all weather 

conditions for uninterrupted periods of at least 24 hours 

(b) standard signal faces with 210mm diameter red, amber and green aspects shall 

be provided by the Contractor 

(c) traffic signal lights shall comply with SABS 1450-1988. Aspects shall be fitted 

with 50W tungsten halogen lamps 

(d) two standard signal faces, erected on opposite sides of the road, shall be 

provided to control each direction of traffic flow 

(e) two 1000W floodlights, mounted on 3,5m timber posts shall be provided at the 

start and end of each section where traffic is controlled by means of traffic 

signals 

(f) in the event of failure of the traffic signals an immediate system of STOP and GO 
control, with operators equipped with two-way radios, shall be available. 



SPECIAL MAINTENANCE OF PRIMARY ON ROUTE R103 (P60/2) FROM VILLIERS TO CORNELIA  
Contract No ………  

BID No: PR&T/BID15/2021/22 

Project Specifications  

C3-34 

 

Sufficient personnel, equipped with two-way radios in good order and additional batteries, 

shall be provided to operate the traffic signal control system in shifts not exceeding 8 
hours. The same personnel shall not be on duty throughout an entire night. 

All traffic signals shall be under constant supervision of at least two operators to ensure 

that there is no interruption of the service, that any malfunction of the traffic signal 

equipment is immediately detected and the safety of road users ensured by implementing 

manual traffic control operations. 

No separate payment shall be made for operators controlling the traffic signals. The 

tendered rate for item B15.11 shall include full compensation for such operators. No 

separate payment shall be made for relocating the signals.” 

BA 1.5.7.6  MAINTENANCE OF EXISTING ROADS USED AS DETOURS 

Add the following: 

"The Contractor shall indemnify the Employer against all proceedings, claims, actions, damages 

and costs which may arise from or be related to damage to vehicles or property or injury to 

persons as a result of loose stones or aggregates on the road surface or as a result of bituminous 

applications during the construction of the works. 

The Contractor shall arrange his activities so that construction traffic and equipment do not 
unnecessarily obstruct public traffic or force it to a complete standstill.  The flow of public traffic 

shall always take precedence and the Contractor shall not stop or delay public traffic to make way 

for construction traffic." 
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CHARPTER 9: ASPHALT LAYERS 

SECTION 9.1 : ASPHALT LAYERS 

BA 9.1.5  MATERIALS 

A9.1.5.2 Bituminous binders for asphalt mixes 

Add the following 

“The binders to be used shall be as follows: 

a) Continuously graded surfacing course: 60/70-penetration grade bitumen. 

b) Continuously graded base: 40/50-penetration grade bitumen.” 

BA 9.1.7.4  TRANSPORTING OF ASPHALT 

Add the following paragraph: 

“Special precautions shall be taken by the contractor to ensure that the temperature of the 

total mass of asphalt does not decrease by more than 10oC from point of dispatch to the point 

where it is to be paved.  The use of thermal blankets is obligatory.” 

The Contractor shall ensure that trucks used to haul asphalt are not overloaded and the legal 
axle loads are not exceeded. Before any asphalt can be transported, the Contractor must 

provide the Engineer with the certified carrying capacity of each truck intended for the 

purpose of transporting the mix. The Contractor shall provide the Engineer with a weighbridge 

ticket before discharging into the paver hopper. 

Any truck that is overloaded shall be penalised as set out below : 

A penalty shall be applied at a rate twice the Contractor’s tendered rate for placing the mix 

under items 42.01, 42.02, 42.10 and/or 42.11.  For the purposes of the calculation, the so 

called 5% grace shall not be used The penalty shall be R5000/t or pro rata/part-ton of 
overloaded product as calculated as per the following example: 

Tare weight of vehicle certified by official traffic department weighbridge = 6t 

Maximum carrying capacity certified by official traffic department weighbridge = 8t    

Gross vehicle mass  = 14t 

Actual load (weighbridge ticket) = 14,6t 

Overload   = 0,6t 

Flat rate   = R5000/t 
 

Penalty = 5000/t x 0,6 tons       = R 3000” 

 

BA 9.1.7.9  JOINTS 
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Add the following to this clause: 

“Where the difference in level between the new work and the existing road surface exceeds 25mm, 

joints shall be treated as follows: 

Transverse steps at the end of a day’s work shall be tapered off at a slope of 1 vertical to 20 
horizontal (1:20) to tie in with the existing surface.  The tapered section shall be removed before 

surfacing is recommenced and a joint formed in accordance with clause 4208 of the specification. 

Longitudinal joints exposed to traffic shall be provided with a taper of compacted asphalt material over 

the full length of the exposed joint.  The width of the taper shall be at least 5 times the difference in 

level between the old and new work. 

All costs involved in the provision and removal of these temporary ramps shall be deemed to have 

been included in the rates tendered for the relevant asphalt pay item.” 

BA 9.1.8.8 SAMPLING 

Add the following subclause: 

“(a)  Special tests 

n-Heptance-Xylene Equivalent (Spot test) (AASHTO-T102) 

If the engineer suspects that bitumen or asphalt has been overheated, he may order that the 

bitumen, or the bitumen recovered from the asphalt, be subjected to the Spot Test. Recovery 

of binder for use in the Spot Test shall be carried out according to an approved method. 

Any bitumen having an n-Heptance-Xylene equivalent in excess of 36, or in excess of the 

manufacturers test result on the dispatched stock, shall be considered to have been 
overheated and shall be deemed to be rejected unless proven otherwise.” 
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C9.1 ASPHALT LAYERS 

PART C: MEASUREMENT AND PAYMENT 

Amend the following payment items: 

“ITEM                                               UNIT 

BC 9.1.5.1 Asphalt Surfacing : New Construction                  ton 
 

(a)  Stone Skeletal mix – Continuously graded 30mm thick, 60/70 penetration grade 
bitumen and aggregate of 4,75 (maximum size)      
………………………………………………………………………………(ton) 

Section 1.15  

Replace first paragraph with the following: 
 

The unit of measure for sub-item (a) shall be the ton of asphalt overlay placed to the 

nominal thickness specified and measured according to certified weighbridge tickets 
issued in respect of the mixture used. 

Construction method shall be by means of mechanical propelled asphalt paver 

meeting all specifications and inspections by the engineer.  

No payment shall be made for excess width and wastage of asphalt, and the mass of 

such excess or wasted material shall be deducted from the recorded delivery for 

payment purposes.   

No payment shall be made for asphalt in excess of the mean spread rate(s), which 

shall be determined as follows on the following page: 

S =   1000  m2/t  
        A x B 

where : 
 

S = Mean spread rate in m2/t 
A = Average bulk relative density achieved on the road in t/m3 
B = (specified asphalt thickness in mm) + 5mm”. 

 
“The tendered rate shall also include full compensation for joint forming, temporary 

ramping of construction joints between paving operations when new work is opened 
to traffic (including ramping material), breaking up and disposal of temporary ramps 

and waste material, weighing the material on the specified weighbridge and cleaning 

the surface.” 
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Add the following new payment items: 

ITEM  DESCRIPTION                  UNIT 

BC 9.1.17  Penalty for overloading                                                                  ton (t) 
 

SECTION 1.16 CHARPTER 10: SURFACE TREATMENTS 

SECTION 1.17 SECTION 10.1: GENERAL REQUIREMENTS FOR SURFACE TREATMENTS 

 BA10.1.1 SCOPE 

Add the following: 

“On this project the double seal shall consist of a precoated 20,0 mm aggregate (ALD > 12,0 mm) 

with tack coats of Class S-E1 modified binder, followed by a precoated 10 mm aggregate with 

penetration layers of Class SE-1 modified binder.  The final fog spray shall be a 30% spray-grade 
anionic emulsion.” 

BA10.1.3.1 REQUIREMENTS PERTAINING TO ALL SURFACE TREATMENTS 

 Add the following:  

“ all plant and equipment to be utilised for sealing operations are to be thoroughly inspected for 

any diesel and oil leaks by the engineer prior to sealing operations. The contractor is to submit 

with his method statement a list of back-up plant for any plant and equipment utilised on sealing 

operations.” 

BA 10.1.3.2 Weather Limitations 

 Add the following limitations: 

“Seal work using bitumen rubber or polymer modified binder shall not be permitted during the 

months of May, June, July and August.   

Winter grade binders shall not be used in any seal work and the Contractor’s programme shall 

reflect this limitation.  

Extra care shall however be necessary during the winter period (April to September) to ensure 

the success of the temporary seal and surfacing on the milling sections and the minimum 
measures that the Contractor shall adhere to includes the following: 
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• Sealing during daytime (spray application): 10 oC rising surface temperature. 

• Do not seal during windy conditions and/or eminent raining conditions 

• Ensuring that the chip spreader is right behind the sprayer. If not, the operation shall 

immediately be halted by the Engineer 

• The backfilling teams shall complete a section prior to commencement of spraying 
the following section 

• Maximum length to be sprayed will be restricted to 200m 

• Recommended rolling methods : 

- Firstly  : Steel wheel rollers 

- Secondly  : Drag broom 

- Thirdly  : Pneumatic rollers 

- Fourthly  : Normal mechanical broom 

- Fifthly  : 2nd rolling by steel rollers, before application of fog spray. 

• Trucks shall not interfere / obstruct any rollers on the sprayed sections. Rollers must 

be able to cover the full extent of the sprayed section 

• All excess stone must be swept off the road between 18 and 24 hours after 
construction of the seal 

These precautions are necessary to ensure proper adhesion before the binder becomes too cold 

to be receptive to the stone and to minimize the risk of trapping water under the strain-alleviating 

membrane interlayer (SAMI). In terms of the temperatures, the day and overnight temperatures 

will be dictating whether such construction is at all possible or not. 

The Contractor is advised that weather information from the closest weather station should be 
gathered and the typical average, maximum and minimum on a month-to-month basis be 

evaluated to predict what can typically be expected.  The day – night sinusoidal temperature 

curves will give the Contractor an indication when work typically can commence and should be 

stopped. This information shall be required to accompany the weekly programme of the SAMI 

work. 
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Whilst the above measures are mainly aimed at the winter period (April to September), they shall 

also apply to the summer period, with the exception of the sprayer pull restriction of 200m." 

BA 10.1.3.7 Decatron of working area 

 Remove second paragraph and replace with the following: 

“ Before the tack coat and first application of aggregate may be applied, the centreline of the road 

shall be demarcated by means of a clearly visible weatherable fibre rope, pegged down with nails 

driven into the existing surface at intervals of 15 m on straight sections and 3 m apart on curves. 

The demarcating rope shall be removed prior to the application of the tack coat and aggregate on 

the adjacent lane.  Payment for the demarcation shall be deemed to be included in the rates.” 

BA 10.1.3.11 Opening to Traffic 

 “add the following paragraphs: 

Recommended opening of road to traffic : 

- Seal to be exposed gradually (in stages) to traffic 

- On first night after completion of seal, low traffic on the seal 

- On the following two days during day time, only open to traffic when road 

temperatures exceed 10oC. Close section during night 

- On third day following completion of seal, open road again in the morning. 

Depending on temperature of the seal, road can remain open onwards from 

this night. 

BA 10.1.5.14 Precoating of hydrophilic aggregates 

 (c) Precoating of aggregate stockpiles 

Add the following: 

Pre-coating of aggregate shall be undertaken a minimum of 4 days ahead of sealing 

operations to allow the aggregates to dry out properly before application.  No free pre-coating 

fluid shall be observed when the aggregate is inspected by hand. 
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SPECIAL MAINTENANCE OF PRIMARY ROAD P60/2 BETWEEN VILLIERS AND 

CORNELIA 
 

PART C 4: STAKEHOLDER AND COMMUNITY LIAISON, AND TARGETED 
LABOUR  AND TARGETED ENTERPRISES UTILISATION AND 

DEVELOPMENT 
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D1001 SCOPE 

This section describes the structured engagement with project Stakeholders and affected 

Communities. It also guides the selection and the enhanced utilisation and development 

of Targeted Labour and Targeted Enterprises. 

The scope of the work described in this section shall be based on the Employer’s 14 

principles for project liaison, sub-contracting and labour sourcing in all Department of 

Police, Roads and Transport projects, which are stipulated below: 

1. Establish project liaison committees (PSCs) in each project to create a platform for 

project liaison, works execution, sub-contracting and employment facilitation. 

2. Department of Police, Roads and Transport to chair PSCs and provide secretarial 

support. Representation to comprise: Department of Police Roads and Transport; 
contractor; consultant; business representatives; traditional representatives; 

provincial and municipal government representatives (not politicians); community 

representatives; and any other critical local stakeholder that may be deemed 

necessary by the PSC. 

3. Project Liaison Officer (CLO) selection to be done under the auspices of the PSC. 

4. Definition of a target area (sometimes referred to as a local area or traffic area) to 

be done under the auspices of the PSC. 

5. Setup a database of contractors and suppliers (and consultants where relevant) to 
be done under the auspices of PSC. The final database to be signed off by the 

PSC. 

6. Setup of database of local labour for the targeted area to be done under the auspices 

of the PSC. The final list to be signed off by the PSC. An agreed system of labour 

selection from the database is to be agreed at the PSC. 

7. Handover of signed-off databases for sub-contracting and labour to contractor for 

open tender process and recruitment respectively done by the PSC. 

8. Tender to be conducted by contractor using government principles (e.g., public 

opening of received bids, announcement of bidders and prices). Tabling of winning 

bidders in the PSC. 

9. Appeals on the tender process to be escalated to Department of Police, Roads 

and Transport for an independent review. 

10. Capability assessments of contractors and suppliers to be done under auspices of 

PSC prior to tender stage, to identify any deficiencies in skills and experience. For 
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labour, skills assessments are to be done at recruitment stage. 

11. Contractor development support and training to be coordinated and conducted, 

ahead under the auspices of the PSC, prior to project commencement. 

12. Identification of works areas that are deliverable by local service providers, and 

areas where capabilities are not available locally. All works areas where 

capabilities are not available locally shall be imported and locals will be given an 

opportunity to learn. 

13. Formal contracting arrangements to be ensured for all projects. 

14. Communication to be streamlined through the PSC and used to manage 

expectations of local business and communities. 

These principles are applied to facilitate better project level liaison with local communities and structures. 
They also serve to ensure communication and transparency in the execution of works and to ensure 

inclusivity in the allocation of projects to benefit black business and local communities. 

D1002 DEFINITIONS AND APPLICABLE LEGISLATION 

a) Definitions 

Unless inconsistent with the context, in these specifications, the following terms, 

words or expressions shall have the meanings hereby assigned to them: 

(i) Business Coaching 

Business coaching establishes an atmosphere of mutual trust, respect, 
responsibility and accountability to motivate the business owner and his 

team. To that end, the business coach must conduct an ethical and 

competent practice, based on appropriate professional experience and 

business knowledge. 

(ii) Community1 

South African Citizens, as defined in terms of the South African Citizenship 

Act, 1995 (Act 88 of 1995), who permanently reside within the Target 
Area(s) of the project. 

(iii) Contract Participation 

A process by which the Employer implements Government’s objectives by 

setting targets to enhance Targeted Labour and Targeted Enterprises’ 

utilisation and development, which the Contractor shall achieve as a minimum. 

(iv) Contract Participation Goal (CPG) 
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The monetary value of the targets set by the Employer in the Contract 

Participation process and stated in the Contract Data. 

(v) Contract Participation Performance (CPP) 

The measure of the Contractor’s progress in achieving the CPG. 

(vi) Designated Group2, 3 

Unless otherwise permissible in terms of procurement regulations or the 

PPPFA, it is the groups used to define Targeted Labour and the ownership 

and/or control of Targeted Enterprises and shall be restricted to: 

a. black designated groups as defined in the codes of good practice 

issued in terms of section 9(1) of the Broad-Based Black Economic 

Empowerment Act, 2003 (Act 53 of 2003); 

b. black people as defined in section 1 of the Broad-Based Black 

Economic Empowerment Act, 2003 (Act 53 of 2003); 

c. black people who are women and who are South African citizens; 

d. black people who are youth as defined in section 1 of the National 

Youth Development Agency Act, 2008 (Act No. 54 of 2008); 

e. black people who are people with disabilities as defined in section 1 

of the Employment Equity Act, 1998 (Act No. 55 of 1998); 

f. black people who are military veterans as defined in section 1 of the 
Military Veterans Act, 2011 (Act No. 18 of 2011); 

g. black people who are living in rural or underdeveloped areas or 

townships; 

h. small enterprises as defined in section 1 of the National Small 

Enterprise Act, 1996 (Act No. 102 of 1996); 

i. Exempted Micro Enterprises (EMEs) as defined in terms of the code 

of good practice on black economic empowerment issued in terms of 
section 9(1) of the Broad-Based Black Economic Empowerment Act, 

2003 (Act No. 53 of 2003), with an annual turnover of R10 million or 

less (Amended Codes of Good Practice); and 

j. Qualifying Small Enterprises (QSEs) as defined in terms of the code 

of good practice on black economic empowerment issued in terms of 

section 9(1) of the Broad-Based Black Economic Empowerment Act, 

2003 (Act No. 53 of 2003) with an annual total turnover of between 
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R10 million and R50 million. 

(vii) Guidance 

Guidance is anticipating where one might go wrong, or where one is doing a 
task in a complicated, inefficient or ineffective way, and giving help, advice 

and direction as to how to achieve a better result. Guidance is mostly 

given by a person in the direct reporting line, but can be given by anyone. 

Guidance is not imparting skills, but suggesting ways to improve 

performance. 

(viii) Labour 

Persons: 

a. who are employed by the Contractor or a Subcontractor in the 
performance of the Contract; and 

b. who resides in the Project Area; and 

c. whose monthly earnings are derived from hours worked for a fixed 

hourly rate which is adjusted from time to time by legislation (as a 

statutory minimum) and the Contractor’s or Subcontractor’s 

employment policies; 

d. but who are not Targeted Labour. 

Note: 

The personnel employed by the suppliers of goods and material 

are not defined as “Labour” for the purposes of this Contract. 

(ix) Mentoring 

Mentoring is a professional relationship in which an experienced business 

person assists another by giving advice and imparting their knowledge and 

wisdom in developing special skills and knowledge that will enhance the 

less experienced person’s professional and personal growth. The objective is 
to equip the business owner and his team to improve their decision-making 

skills, being focussed and make positive progress quickly. 

(x) Mobilisation Period 

The period from the Commencement Date until the physical commencement 

of the Works, as defined in the Conditions of Contract. 

(xi) Project Area 
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The area through which the road under construction traverse or which is 

adjacent to and/or in proximity to project operations. 

(xii) Project Steering Committee (PSC)4 

The Committee that represents the project’s Stakeholders and the 

Communities affected by the project. 

(xiii) Community Liaison Officer (CLO)5 

The person who acts as the liaison officer for the project. The CLO 

facilitates the employment of Targeted Labour and attends to the day to day 

project, Stakeholder, and Community matters that impact on the parties to 

the project. 

(xiv) Project Management Team (PMT) 

The Team comprising the Employer’s representative, i.e. the Project Manager, the 

Engineer and the Contractor, or their duly delegated representatives, who is jointly 

responsible for the successful execution of the project. 

(xv) Stakeholders6 

Any Person who is affected by the Employer’s operations in the Target Area(s) 

and/or who has an interest or concern in the project, either as a decision 

maker, participant or affected party and may include, amongst others, the 

following entities: 

a. Relevant Municipal departments; 

b. Traditional authorities; 

c. Community interest groups; 

d. Organised youth representation; 

e. Organised women representation; 

f. Organised disabled people representation; 

g. Other structured community groups such religion, education, 
farming, etc. 

h. Local transport industry forums, e.g. Bus and taxi; 

i. Business sector forums; 

j. Road user forums; 

k. Environmental interest groups; 
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l. Road safety interest groups; 

m. Any other recognised relevant and representative structure. 

(xvi) Subcontractor 

An entity appointed by the Contractor to execute a portion of the Works as 

defined in the Conditions of Contract. 

(xvii) Target Area 

The geographic area defined in the Contract Data for Targeted Labour and 

which typically are: 

a. one or more Local Municipalities; 

b. one or more Wards that are predominantly located within an area 

and within a predefined radius of the construction activity; 

c. one or more of the areas listed in the definition of Designated Groups. 

Based on market research and/or resources and skills audits, the 

Contractor, in liaison with the PSC, could also identify and agree Target 

Areas where preference would be given to Targeted Enterprises from these 

areas for sub- contracting. 

(xviii) Targeted Enterprise7 

A Targeted Enterprise is an entity to which the Contractor sub-contracts 

a percentage of the contract value as a condition of contract and which is: 

a. an EME or QSE; 

b. an EME or QSE which is at least 51% owned by black people; 

c. an EME or QSE which is at least 51% owned by black people who 

are youth; 

d. an EME or QSE which is at least 51% owned by black people who 

are women; 

e. an EME or QSE which is at least 51% owned by black people 
with disabilities; 

f. an EME or QSE which is 51% owned by black people living in rural 

or underdeveloped areas or townships; 

g. a cooperative which is at least 51% owned by black people; 

h. an EME or QSE which is at least 51% owned by black people who 
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are military veterans; or 

i. more than one of the categories referred to in paragraphs a to h; and 

j. which is tax and COID compliant. 

(xix) Targeted Enterprise Construction Manager 

The full-time staff member or service provider appointed by the Contractor 

to develop, implement and monitor the training, development and support of 

Targeted Labour and Targeted Enterprises. The Targeted Enterprise 

Construction Manager also mentors, guides and coaches the Targeted 

Enterprises. 

(xx) Targeted Enterprise Procurement Coordinator (TE Procurement Coordinator) 

The person employed, or entity appointed, by the Contractor to facilitate 
the procurement of Targeted Enterprises. 

(xxi) Target Group 

It is a group of business entities and/or groups selected from the Designated 

Group as defined in the Preferential Procurement Policy Framework Act 

Regulations, 2017. 

(xxii) Targeted Labour8 

Persons: 

a. who are Employed by the Contractor or a Subcontractor in the 
performance of the Contract; and 

b. whose monthly earnings are derived from hours worked for a fixed 

hourly rate which is adjusted from time to time by legislation (as a 

statutory minimum) and the Contractor’s or Subcontractor’s 

Employment policies; and 

c. permanently reside in the Target Area(s) or who are recognized as 

being residents of the Target Area(s) based on identification and 
association with, and recognition by, the residents of the Target 

Area(s); and 

d. who are defined as a Target Group in the Contract Data. 

(xxiii) Training 

Training refers to the process of teaching a Trainee, usually in a classroom or 

simulated work environment situation where principles, skills, knowledge 
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and theory are taught and demonstrations are given. Assignments are then 

set to ensure that the Trainee can apply what has been taught. Training is 

done by a specialist in the subject, and who is qualified and accredited to 
train. The objective is to improve the competency of the participant. 

a. Applicable Legislation, Regulations and Standards 

The following Acts, as amended from time to time, are predominant 

amongst those which apply to the Construction Industry and are listed 

here for reference purposes only: 

i. The Constitution of South Africa; 

ii. Public Finance Management Act, 1999 (Act No. 1 of 1999); 

iii. Preferential Procurement Policy Framework Act, 2000 (Act No. 5 
of 2000) and its regulations; 

iv. Construction Industry Development Board Act, 2000 (Act No. 38 of 

2000); 

v. Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 

of 2003). 

vi. The South African National Roads Agency Limited and National 

Roads Act, 1998 (Act No. 7 of 1998); and 

vii. The Skills Development Act, 1998 (Act No. 97 of 1998). 

The following Standards and Practice Notes, as amended from time to time, 

are applicable in terms of Targeted Labour and Targeted Enterprises and 

are used fully or portions thereof: 

i. SANS 10845: 2015, Parts 5, 7 and 8; and 

ii. CIDB Standard for Contract Participation Goals for Targeted 

Enterprises and Labour through Construction Works Contracts, 

31 October 2017. 
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D1003 TARGET GROUP PARTICIPATION 

a) Objective 

Amongst others, the key objectives of Government are to extend economic 

opportunities and build entrepreneurial capacity in rural or underdeveloped areas or 

townships by: 

i. optimising the utilisation of local resources in the project area; 

ii. developing these local resources in the execution of the project; and 

iii. maximising the amount of funds retained within the project area. 

To give effect to these objectives the Contractor shall: 

a. recruit Targeted Labour from the Target Area(s) as stated in the Contract 
Data; and 

b. subcontract Targeted Enterprises based on market research and/or skills 

and resources audits of the rural or underdeveloped areas or townships 

within the project area. 

b) Targeted Labour Database 

A Labour Database of Targeted Labour will be compiled by the community leaders 

(ward/ PR Councilors and/or mayoral community member or traditional 

leadership), with input from the Project Steering Committee (PSC). Once endorsed 
by the PSC, the CLO shall utilise this Database to source Targeted Labour as 

required by the Contractor. 

The Labour Database shall be updated as and when required and as agreed with 

the PSC. Only Labour recruited from the Labour Database will be measured for 

Contract Participation Performance (CPP). 

c) Targeted Enterprise Database 

Following market research and/or a resources and skills audit of Targeted 
Enterprises in the project area, the Contractor shall apply the CPG criteria in the 

Contract Data to compile a preliminary Targeted Enterprise Database of eligible 

Targeted Enterprises. 

To inform the market research and/or resources and skills audit, the Contractor shall 

use, as a minimum, National Treasury’s CSD and the CIDB contractor database. 

Other databases, e.g. the Local Municipality’s Economic Development database, 

may also be considered to determine the available resources and skills in the Project 
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Area. The purposes of the preliminary Targeted Enterprise Database are: 

i. for the PMT to determine if the required resources and skills to execute the 

identified Targeted Enterprise work packages are available in the 
anticipated Target Area(s); 

ii. for the PSC to verify that Targeted Enterprises on the preliminary Targeted 

Enterprise Database are authentic in terms of the Contract Data and other 

Database criteria agreed with the Employer, Engineer and the PSC, and 

iii. for the PSC to alert possible eligible or qualifying Targeted Enterprises that 

are not on the preliminary Database of the opportunity. 

Based on the above considerations, additional criteria for the Targeted Enterprise 

Database may be agreed with the Employer, Engineer and PSC to ensure that the 
SMME enterprises is targeted as intended by the Employer. 

Once the Targeted Enterprise Database has been agreed with the Employer and 

the Engineer, and endorsed by the PSC, the Contractor shall invite Targeted 

Enterprises to tender for the Targeted Enterprise work packages and preference 

shall be given to those Targeted Enterprises that adheres to the Database criteria. 

Note: 

a. The Targeted Enterprise Database shall be a “live database”. In essence, it is 

thus not the Database that is approved by the PMT and endorsed by the 
PSC, but rather the criteria for compiling the Database. 

b. Any Targeted Enterprise may respond to the invitation to tender, but 

preference shall be given to those Targeted Enterprises that adheres to the 

Database criteria, which shall be measured by means of a functionality 

evaluation. 

The Targeted Enterprise Database criteria shall be updated at every instance that 

a new tender or group of similar tenders are being let for Targeted Enterprise work 
packages. 

Targeted Enterprises within the Project Area shall be encouraged and assisted 

to register on the CSD and to be compliant with all other statutory requirements. 

d) Contract Participation Goal (CPG) 

The CPG is the monetary value of the targets set by the Employer and will 

be calculated as follows: 

CPG = Final Contract Value x (% Targeted Labour + % Targeted Enterprise) 
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The Final Contract Value is the total value of the Contractor’s final certified work 

measured at the date of issue of the Taking-Over Certificate. The Final Contract 

Value include the value of scheduled work and extra work but exclude any 
Contract Price Adjustment and adjustments for reduced payments, Rise and Fall, 

Retention Money, Penalties and VAT. 

The value of the Prime Cost Sums scheduled under item D10.05 will not 

necessarily make up the full value of the works required to meet the minimum 

target set by the Employer for Targeted Enterprises and/or Targeted Labour. It is 

the Contractor’s responsibility to assess the work required to meet the targets and, 

if necessary, to engage additional Targeted Enterprises and/or Targeted Labour to 

execute work on the Contract as well to ensure that the minimum targets are 
achieved. 

e) Contract Participation Performance (CPP) 

The CPP is the monetary value of the Contractor’s actual progress towards 

achievement of the CPG calculated as follows: 

CPP = total value (excluding VAT) of Targeted Labour contribution + total 
value of Targeted Enterprises contribution (excluding VAT) 

The Contractor’s CPP shall be monitored monthly to determine the extent to which 

it is striving to achieve the CPG. The basis of monitoring shall be the levels of the 
individual contributions for Targeted Labour, Targeted Enterprises and Target 

Groups. Monthly returns, in the format required by the Employer, shall be submitted 

by the Contractor with each interim Payment Certificate. 

To assist in the measurement of the CPP the Contractor shall include in its 

contract programme details of how the CPG will be achieved. The detail shall be 

provided not later than 1 (one) month after the Engineer has accepted the original 

construction programme and updated with every subsequent revision. 

As an incentive to encourage the Contractor to exceed the CPG, a bonus is offered, 

measured as follows: 

The bonus = 0.05 x (CPP – CPG) 

Any bonus due (or portion thereof) shall be calculated on the Final Contract Value 

(excluding CPA). No bonus shall apply if either the Targeted Labour, Targeted 

Enterprises and/or any individual sub-targets for Target Groups are not reached. 

Conversely, failure to reach either the CPG or any individual Target Group targets 

shall render the Contractor liable for a penalty as prescribed in clause 8.7 of the 
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FIDIC Conditions of Contract. Penalties for Targeted Labour and for Targeted 

Enterprises shall be calculated as follows: 

Penalty Targeted Labour = 0.15 x (Sum (TL n – TG n) - 1.2 x L 

dp)     

Where: 

 n= Each lowest order subgroup of Targeted Labour stipulated in the  Contract 

Data. 

TL= Monetary value of the Targeted Labour calculated at the percentage 

stipulated in the Contract Data applied to the final contract value (excluding VAT). 

TG= Cumulative monetary value of Targeted Labour Employed on the contract by 

the Contractor and all Subcontractors. 

L dp= Cumulative monetary value of black Disabled Persons Employed on the 

Contract by the Contractor and all Subcontractors. 

(TL n - TG n) = The monetary values calculated unless if any calculated value is 

negative, then it shall be a zero value. 

Penalty Targeted Enterprises = 0.15 x (Sum (TE n – TGE n) - 1.2 x TE mv - 1.2 x TE dp) 

Where:  

n = Each lowest order subgroup of Targeted Enterprise stipulated in 

  the Contract Data. 

TE = Monetary value (excluding VAT) of Targeted Enterprises 

  calculated at the percentage stipulated in the Contract Data 

  applied to the final contract value (excluding VAT). 

TGE = Cumulative monetary value (excluding VAT) by Targeted 

  Enterprises subcontracted to the contract by the Contractor and 

  50% of the cumulative monetary value (excluding VAT) by 

  Targeted Enterprise suppliers of goods and/or services. 

TE mv = Cumulative monetary value (excluding VAT) by Targeted 

  Enterprises being majority owned by black Military Veterans, 

  subcontracted to the Contract by the Contractor. 
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TE dp = Cumulative monetary value (excluding VAT) by Targeted 

Enterprises being majority owned by black Disabled Persons, subcontracted to the Contract by the 

Contractor. 

(TE n – TGE n) = The monetary values calculated unless if any calculated value is 

negative, then it shall be a zero value. 

Total Penalty = Penalty Targeted Labour + Penalty Targeted Enterprises Penalty 
Targeted Labour = 0.15 x (D – D0) x CA100 

Where: 

 D= the tendered contract participation goal percentage; 

 Do= the    contract    participation    goal    which    the    Employer’s 

  representative certifies, based on the credits passed, as being 

  achieved upon completion of the contract; 

CA = the contract amount; 

P = the monetary value of penalty payable. 

 

This formula is based on 10 points out of a total of 100 points being allocated to the contract 

participation goal so that the penalty is 1.5 times more severe than the points granted. 

 

The total Penalty value shall be the sum of the Targeted Labour and Targeted Enterprises 

Penalty values unless the total Penalty value is negative then it shall be a zero value. 

Interim penalty valuations should be calculated to interim Payment Certificate values 

(excluding VAT) to establish the anticipated final outcome, and to plan corrective actions, but 

must not be applied to the interim certificate value. 

Any Penalty payable shall be calculated on, and applied to, the Final Contract Value. 

f) Accredited Registration 

The CPP for Targeted Enterprises shall only be accepted if the respective 

Targeted Enterprises comply fully with the definition of a Targeted Enterprise, and 

documentary evidence to support the claim lodged with the Engineer before the 
work, goods or service may be considered as having been performed by a 

Targeted Enterprise. The responsibility for producing evidence of the respective 

documentation shall rest with the Contractor. 
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The Contractor shall assume responsibility for the compilation and maintenance of 

comprehensive records detailing each Targeted Enterprise’s progress. 

g) Contractor’s Responsibility 

In terms of the Conditions of Contract, all Targeted Labour recruitment and 

Employment and Targeted Enterprises subcontracting, as well as its associated 

risks, shall remain the sole responsibility of the Contractor. The Employers CPG 

requirements, and the compulsory utilisation of project specific Targeted Labour and 

Targeted Enterprises databases, shall not relieve the Contractor of its obligations 

under the Contract and shall not attract any liability to the Employer. 

D1004 STAKEHOLDER AND COMMUNITY liaison AND SOCIAL FACILITATION 

a) Purpose 

To give effect to the need for transparency and inclusion in the process of delivering 

services, the Contractor shall liaise with the project Stakeholders and affected 

Communities for the duration of the Contract’s life cycle. This shall be achieved 

through structured engagement with the PSC which was established by the 

Employer for this purpose. 

b) Contractor’s Responsibility 

i. Stakeholder and Community engagement shall be executed based on the 

Employer’s social facilitation principles and processes. 

ii. The Contractor shall make use of the PSC as the official communication 

channel, and utilise it to facilitate harmonious relationships, with project 

Stakeholders and affected Communities. The PSC shall be held 

accountable to disseminate project information discussed at the PSC to its 

respective constituencies. 

iii. As a party to the functioning of the PSC, the Contractor shall delegate from 

among its site personnel a responsible person to serve on, and participate 
in, the PSC and its business. 

iv. The Contractor shall provide the PSC with any assistance and information 

that it requires to execute its duties, e.g. training, meeting venue on site, 

Target Group reports, etc. 

v. Note: in terms of the Conditions of Contract, all Targeted Labour 

recruitment and Employment, and Targeted Enterprises’ selection and sub-

contracting, as well as its associated risks, shall remain the sole 

responsibility of the Contractor. The Employer’s assistance in establishing a 
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PSC and providing a CLO to the Contractor shall not relieve the Contractor 

of its obligations under the Contract and shall not attract any liability to the 

Employer. 

c) Project Steering Committee (PSC) 

A PSC has either been established prior to commencement of the Contract or shall 

be established as soon as possible by the Employer. The PSC consists of 

representatives of project Stakeholders and affected Communities. The Employer, 

Engineer and Contractor also become parties to the PSC at the relevant project 

stages and as far as it is within the scope of their respective roles and 

responsibilities. 

PSC meetings shall be chaired by the Employer’s representative in a facilitating 
capacity and not a decision-making capacity. The Engineer’s representative shall 

provide a secretarial service to take minutes of PSC meetings. Representatives of 

project Stakeholders and affective Communities on the PSC may appoint a caucus 

chairperson. 

Secretarial support other than taking minutes at PSC meetings shall be provided 

by the CLO. 

d) Duties of the PSC 

The PSC is the official communication channel through which the Employer, 
Engineer and Contractor communicates with project Stakeholders and affected 

Communities on project matters, as well as to communicate the impact that the 

project has or may have on project Stakeholders and the affected Communities. 

The PSC is also the official communication channel through which project 

Stakeholders and the affected Communities communicates with the Employer, 

Engineer and Contractor on the impact that the project has on them, or is 

anticipated to have on them, or on any other project matters. 

The Department of Police, Roads And Transport Project Liaison Committee 

Guidelines requires of the PSC to execute specific duties during each stage of the 

project, i.e. from project initiation to project completion. Some of these duties 

overlap project stages and hence, a detailed description is provided here. 

The PSC shall execute the following duties: 

i. Project Initiation and Design Stages 

a. Meet as often as required with the Employer and the Engineer to 

discuss and resolve the project’s initiation and design stage matters, 
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which are of interest or concern to project Stakeholders and the 

affected Communities, the Employer and the Engineer. 

b. Peruse the Department of Police, Roads And Transport Project 
Liaison Committee Guidelines and make recommendations on the 

duties of, and procedures to be followed by, the PSC to fulfil its 

duties. 

c. Note: The principles of the Guidelines shall not be amended, but 

duties and procedures may be altered to be project specific and to 

improve the functionality of the PSC. 

d. Act in accordance to the agreed terms of reference for the PSC. 

e. Inform the Employer of any training that members of the PSC require 
to execute its duties. 

f. Assist the Employer and Engineer to source suitable candidates, 

based on the Employer’s qualifying criteria, for the position of CLO. 

g. Observe and verify that the qualifying criteria and procedures applied 

by the Employer and Engineer to select and employ the CLO were 

executed in a fair and transparent manner, and were within the 

prescripts of the relevant legislation and regulations. 

h. Make recommendations to the Employer and Engineer in identifying 
the project’s Target Area(s), from which Targeted Labour and 

Targeted Enterprises could be Employed and subcontracted and 

endorse the identified Target Area(s). 

i. Make recommendations to the Employer and Engineer in identifying 

the project’s Target Groups for inclusion in the Tender Documents and 

endorse the identified Target Groups. 

ii. Project Construction Stage 

a. Meet formally prior to the monthly site meeting, or as may be 

required, to discuss and resolve project matters, which are of interest 

or concern to project Stakeholders and the affected Communities, the 

Employer, the Engineer and/or the Contractor. 

b. Give input to the PMT in establishing the eligibility and preference 

criteria to employ Targeted Labour and subcontract Targeted 

Enterprises and endorse the agreed criteria. 

c. Peruse and endorse the Project Databases compiled by the PMT 
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from which Targeted Labour will be Employed and Targeted 

Enterprises will be subcontracted. 

d. Verify that the criteria and methodologies applied by the Contractor to 
employ Targeted Labour and subcontract Targeted Enterprises were 

executed in a fair and transparent manner, and within the Employer’s 

and Government’s Supply Chain Management Policies. 

e. Verify that the conditions of Employment and the conditions of 

subcontracting, in the Employment of Targeted Labour and 

subcontracting of Targeted Enterprises were applied in a fair and 

transparent manner and according to the Employer’s Employment 

and subcontracting requirements. 

f. Make recommendations to the PMT on the training needs, eligibility 

criteria and selection criteria, for the provision of training to Targeted 

Labour, Targeted Enterprises, Designated Groups, project 

Stakeholders and the affected Communities. 

g. Observe and verify that training programmes and support programmes, 

which the Contractor committed to, are implemented and executed as 

intended. 

h. Inform the entities whom they represent of any project matters which 
the PMT wishes to communicate with project Stakeholders and the 

affected Communities. 

i. Inform the entities whom they represent of any project matters that 

are impacting or may impact, either positively or negatively, on project 

Stakeholders and the affected Communities. 

j. Inform the PMT of Stakeholder and/or Community requests and/or 

needs, which could possibly be addressed within the project’s Scope 
of Work. 

k. Inform the PMT of any road safety concerns within the project area(s) 

and advice the PMT of possible mitigating measures and/or road 

safety programs that will be most feasible for acceptance by the 

affected Communities to promote road safety. 

l. Inform the PMT of any project matters that are impacting, or are 

anticipated to impact, negatively on project Stakeholders and the 

affected Communities. 
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m. Agree with the PMT on a dispute resolution mechanism to resolve 

any disputes that may arise between the PMT and the PSC, project 

Stakeholders and/or affected Communities. 

n. Assist the PMT to liaise with project Stakeholders and the affected 

Communities to resolve any disputes between the Employer, 

Engineer and/or Contractor and project Stakeholders and the affected 

Communities, which occurred due to the project. 

e) Duties of the CLO 

The CLO shall facilitate the Employment of Targeted Labour and shall coordinate 

communication between the PMT and the PSC to address the day to day project, 

Stakeholder, and Community matters that impact on the parties to the project. 

The Department of Police, Roads And Transport Project Liaison Committee 

Guidelines requires of the CLO to execute specific duties during each stage of the 

project, i.e. from project initiation to project completion. Some of these duties 

overlap project stages and hence, a detailed description is provided here. 

The CLO shall execute the following duties: 

i. Except for taking the minutes of PSC meetings, which is a duty of the 

Engineer or his representative, the CLO shall provide a secretariat function 

to the PSC which includes, amongst others, the following: 

a. Schedule meetings; 

b. Compile meeting agendas; 

c. Compile document packages for meetings; 

d. Distribute minutes of meetings; 

e. Assist PSC to formulate their communication in writing; 

f. Distribute written communication to and from the PMT and the PSC; 

g. Keep records of all the above and any other PSC documentation; and 

h. Provide any other reasonable secretariat function pertaining to the PSC. 

ii. Attend all PSC meetings to report on the day to day project, Stakeholder 

and Community matters that impact on the parties to the project. 

iii. Attend all monthly site meetings to report on the day to day project, 

Stakeholder and community matters that impact on the parties to the project. 

iv. Attend any other meetings related to the project and in which any of the 
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project Stakeholders, affected Communities, Targeted Labour and Targeted 

Enterprises are involved. 

v. Maintain a full-time presence on site to monitor and address the day to day 
project, Stakeholder and Community matters that impact on the parties to the 

project. 

vi. Maintain a full-time presence on site to assist the PMT in the day to day liaison 

with project Stakeholders and affected Communities. 

vii. Typical information to be disseminated by the CLO includes: 

a. basic Scope of the Works and how it will affect the Community; 

b. project programme and regular progress updates; 

c. anticipated Employment and subcontracting opportunities; 

d. project programme as it pertains to the Employment of Targeted 

Labour and subcontracting of Targeted Enterprises; 

e. Occupational Health and Safety precautions; and 

f. any other information relevant to project Stakeholders and the 

affected Communities. 

viii. Be well acquainted with the contractual requirements as it pertains to Targeted 

Labour Employment and training requirements. 

ix. Assist the PMT and PSC to establish and agree the eligibility and selection 
criteria to be followed when Employing Targeted Labour. 

x. Assist the PMT in its resources and skills audits by providing a coordinating 

function between the PMT, project Stakeholders, and the affected 

Communities. 

xi. Ensure that Targeted Labour databases, compiled from the resources and 

skills audits, are based on the agreed eligibility and selection criteria and 

that it is updated as and when required. 

xii. Coordinate the selection and Employment of Targeted Labour based on the 

agreed eligibility and selection criteria and based on the Contractor’s labour 

requirements. 

xiii. Ensure that each Targeted Labourer enters into an Employment contract 

which adheres to current and relevant Labour legislation. 

xiv. Ensure that each Targeted Labourer understands the conditions of his/her 
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Employment with an emphasis on the Employment start date, end date and 

wages payable. 

xv. Identify and inform the PMT of any relevant training required by the 
Targeted Labour. 

xvi. Attend all disciplinary proceedings to ensure that hearings are fair and 

conducted in accordance to the current and relevant Labour legislation. 

xvii. Be proactive in identifying PSC, project Stakeholder, affected Communities 

(including Targeted Labour and/or Targeted Enterprise Subcontractor), 

requirements, disputes, unrest, strikes, etc. and bring it to the attention of 

the PMT. 

xviii. Assist the PMT to liaise with the PSC, project Stakeholders and the affected 
Communities to resolve any disputes, which occurs due to the project. 

xix. Other than the document records to be kept as mentioned in (i) above, keep 

record of all other documents and processes pertaining to the Employment 

of Targeted Labour and any other records that may be of relevance to the 

functions of the PSC. 

xx. Produce and submit a monthly report to the PMT and the PSC on PSC 

meetings, other meetings attended by the CLO, Targeted Labour employment, 

and project Stakeholder, affected Community and any other project matters 
that impact on the parties to the project. 
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D1005 MOBILISATION PERIOD 

During the site establishment stage, but prior to the commencement of the Works, the 

Contractor or its authorised representative, shall become acquainted with the lines of 
communication and the agreed dispute resolution mechanism between the PMT, PSC, 

project Stakeholders and affected Communities. The Contractor shall also follow the 

agreed eligibility and qualifying criteria and processes and procedures to employ Targeted 

Labour and subcontract Targeted Enterprises. 

a. Duties of the Contractor 

During the Mobilisation Period, the Contractor shall, where required, execute the 

following duties: 

i. For the subcontracting of Targeted Enterprises: 

a. Liaise with the Employer, Engineer and PSC to structure and finalise 

the work packages to be subcontracted to Targeted Enterprises. 

b. Liaise with the Employer, Engineer and PSC to determine the 

Targeted Enterprise Database criteria for the subcontracting of 

Targeted Enterprises. 

c. Compile the Targeted Enterprise Database(s) for endorsement by the 

PSC. 

d. Undertake a skills audit of the Targeted Enterprises which appear on 

the Targeted Enterprise Database(s). 

e. Based on the skills audit, and in consultation with the Employer, 

Engineer and PSC, identify the pre-tender training requirements of 

Targeted Enterprises. 

f. Provide an opportunity to Targeted Enterprises to receive the 

identified pre-tender training. 

g. Tender the initial work packages and subcontract the first group of 

Targeted Enterprises for commencement of the Works. 

ii. For the Employment of Targeted Labour: 

a. Liaise with the Employer, Engineer, PSC and CLO to compile the 

Labour Database(s) for the Employment of Targeted Labour. 

b. Undertake a skills audit of the Targeted Labour which appear on the 

Targeted Labour Database(s). 
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c. Based on the skills audit, and in consultation with the Employer, 

Engineer, PSC and CLO, identify the training requirements of 

Targeted Labour to make them more Employable. Provide an 
opportunity to eligible Targeted Labour to receive the identified 

training to enable them to be more Employable. 

d. Select and appoint the first group of Targeted Labour for 

commencement of the Works. 

iii. Produce an acceptable CPG Plan, which sets out how the Contractor 

intends to achieve the various CPG targets as stated in the Contract Data, 

complete with dates, work packages and values of work. 

Notes: 

(i) The accepted CPG Plan and any amendments thereof shall be made 

available to the PSC for their monitoring purposes. 

(ii) The Employer and the Engineer shall monitor progress and adherence to 

the CPG Plan in the same manner as they would monitor the works 

programme. 

(iii) It is acknowledged that all training requirements cannot be addressed during 

the Mobilisation Period and that training will take place over the duration of 

the Contract. 

(iv) The training provided to both Targeted Enterprises and Targeted Labour 

during the Mobilisation Period shall focus on the activities and/or skills 

required for the commencement of the Works and shall include the 

mandatory Occupational Health and Safety training. 

The Mobilisation Period shall only be concluded once the CPG Plan has been 

accepted by, and all the duties above have been executed to the satisfaction of, 

the Employer and the Engineer. 

Note: 

The Mobilisation Period was introduced as an aid to the Contractor to allow for his 

planning to obtain the CPG as required in the Contract Data. An extension of the 

Mobilisation Period will therefore not form grounds for an extension of the Contract 

duration and hence, any costs incurred by the Contractor for an extension of the 

Mobilisation Period shall be for the Contractors cost. Should an extension of the 

Mobilisation Period result in a delay of the Contract, the Employer’s delay penalties 

shall apply. 
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D1006 PROJECT MANAGEMENT TEAM (PMT) 

The PMT, which consists of the Employer, Engineer, and the Contractor, or their 

representatives, is a party to the PSC and is co-responsible for successful project 
Stakeholder and Community liaison. The PMT is also responsible for the successful 

implementation of the Employer’s Targeted Labour and Targeted Enterprise utilisation and 

development goals. 

a) Duties of the Employer and the Engineer 

To implement the Employer’s Targeted Labour and Targeted Enterprise goals, and 

as members of the PMT, the Employer and the Engineer shall provide support the 

Contractor by executing the following duties: 

i. Make recommendations to the Contractor in the identification and 

structuring of the work packages to be subcontracted to Targeted 

Enterprises, and agree to the scope and extent of the work packages. 

ii. Verify that the Targeted Enterprise Database(s) has been updated prior to 

the letting of every new set of subcontracts. 

iii. Endorse all Databases and approve tender procedures, tender documents, 

tender submission requirements and adjudication processes for the 

subcontracting of Targeted Enterprises. 

iv. Review all tender adjudication reports and monitor that the criteria and 

procedures applied by the Contractor to subcontract Targeted Enterprises 

are executed in a fair and transparent manner, and are within the Employer’s 

and Government’s Supply Chain Management Policies. 

v. Endorse subcontract agreements and ensure that the conditions of 

subcontracting with Targeted Enterprises are fair and transparent and within 

the prescripts of the Contract requirements. 

vi. Monitor the management of Targeted Enterprise subcontracts and ensure that 

conditions such as the application of penalties, the termination of contracts, 

etc. are applied in a fair and transparent manner and within the prescripts of 

the agreement. 

vii. Verify that the Labour Database(s) from which Targeted Labour will be 

Employed is updated prior to every new Labour intake. 

viii. Monitor that the criteria and procedures applied by the Contractor to employ 

Targeted Labour are executed in a fair and transparent manner, and is 
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within the Contract requirements. 

ix. Monitor that the conditions of Employment of Targeted Labour are applied in 

a fair and transparent manner and within the prescripts of the current and 
relevant Labour legislation. 

x. Make recommendations to the Contractor in the identification of the training 

requirements of Targeted Labour and Targeted Enterprises and approve the 

proposed training programmes. 

xi. Monitor that training programmes and support programmes, which the 

Contractor committed to, are implemented and executed as intended. 
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D1007 TENDER PROCESS FOR TARGETED ENTERPRISES 

While the Contractor may utilise service providers, sub-contractors and suppliers of its 

choice and selected via its own internal processes, for the subcontracting of Targeted 
Enterprises based on the Employer’s Contract Participation Goals, the Contractor shall 

follow the prescripts of this Section D, with specific reference to D1003 to D1007. 

The Contractor shall appoint a Targeted Enterprise Procurement Coordinator (TE 

Procurement Coordinator) to facilitate the subcontracting of work to Targeted Enterprises as 

listed in the Contract Data. For Contracts with a value of less than R 100 million the 

Contractor may appoint a TE Procurement Coordinator from its site staff. For Contracts with 

a value of more than R 100 million the Contractor shall employ or subcontract a dedicated 
TE Procurement Coordinator, whose sole responsibility will be the management of Targeted 

Enterprise procurement and sub-contracting matters. 

The TE Procurement Coordinator shall be knowledgeable with, and has experience in, the 

management of road construction and ancillary works, National Treasury supply chain 

management legislation and regulations, and stakeholder relations management. 

The TE Procurement Coordinator shall develop and establish the eligibility and functionality 

criteria and tender processes and procedures for subcontracting, which shall adhere to the 

Employer’s and Government’s Supply Chain Management Policies and requirements as set 
out in the Contract Data and which shall be approved by the PMT and endorsed by the PSC. 

The establishment and implementation of the eligibility and functionality criteria, and tender 

processes and procedures for subcontracting include, amongst others, the following tasks: 

(i) Tender Preparation 

a. Compile preliminary list of subcontracting packages. 

Based on the Contract Data and the Scope of the Works, the Contractor 

shall compile a preliminary list of the work packages (types and number) that 
are anticipated to be subcontracted to Targeted Enterprises. 

The Contractor shall refer to the construction activities that has been 

identified as being suitable for construction by Targeted Enterprises as listed 

in D1009 of these Project Specifications, and to any other construction 

activities which are required to execute the Works in terms of this Contract, 

to determine how to unbundle or package subcontracts for Targeted 

Enterprises. 

b. Conduct a resources and skills audit. 
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Based on the preliminary list of work packages, the Contractor shall conduct 

a resources and skills audit to determine the availability of the required 

resources and skills in the Project Area. The Contractor shall consult the 
following databases as a minimum: 

a. Construction Industry Development Board (CIDB) contractor database. 

b. Municipal Local Economic Development (LED) department. 

c. National Treasury’s Central Supplier Database (CSD). 

d. Identify Targeted Enterprises, Target Groups and Target Area(s). 

Based on the resources and skills audit, the Contractor shall identify 

the Targeted Enterprises (CIDB grades and types), Target Groups 

(woman, youth, etc.) and the Target Area(s) which are anticipated to 
benefit from the subcontracting opportunities. 

e. Compile a Contract Participation Goal (CPG) Plan. 

Based on the information in paragraphs i. to iii. above, the Contractor 

shall compile a CPG Plan which contains a list of work packages 

(types and number) to be subcontracted to Targeted Enterprises, as 

well as the eligibility and functionality criteria and preliminary Targeted 

Enterprise Database(s) for each work package. 

f. Table CPG Plan to the PMT and the PSC 

Following the stakeholder and community liaison process described in 

D1004, the Contractor shall table the CPG Plan to the PMT for its 

approval and to the PSC for its endorsement. 

The Contractor shall ensure that the tender requirements and the 

outcome of different tendering scenarios are explained to the PSC, 

specifically with respect to the outcomes of: 

g. Functionality structuring and scenarios, 

h. Price and Preference, 

i. Eligibility criteria, and 

j. Negotiation processes (if applicable). 

If required, the Contractor shall make amendments to the CPG Plan 

based on the PMT’s instructions and/or the PSC’s recommendations. 

k. Alert Targeted Enterprises of the opportunities and establish a helpdesk. 
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The Contractor shall alert Targeted Enterprises of the subcontracting 

opportunities and inform them of the eligibility and functionality criteria 

by making it known in local newspapers and on community notice 
boards. 

The Contractor shall establish a helpdesk at a suitable and easy 

accessible location to provide guidance to Targeted Enterprises to get 

their statutory requirements in order in anticipation of the 

subcontracting opportunities. 

l. Compiling tender documents. 

 

The Contractor shall compile the Targeted Enterprise tender 
documents for each subcontract package. If the Employer have a 

pro-forma tender document available, the Contractor shall use this 

document. 

In compiling the subcontract tender documents, the Contractor 

shall include in each tender document any Conditions of Tender 

that may be relevant, and  shall also include the subcontract 

agreement. The Contractor shall compile each subcontract tender 

document in a manner that facilitates the achievement of all 
objectives and principles pertaining to the development of the 

Targeted Enterprises. 

The draft subcontract tender documents shall be approved by the 

PMT before their use. 

(i) Tender Process 

(ii) Advertise the subcontract packages. 

The Contractor shall advertise the subcontract packages and 
invite Targeted Enterprises to tender for the respective 

subcontract packages. Advertisements shall be placed in local 

newspapers, on community notice boards and any other place 

or medium as agreed with the PSC. 

If the Employer have a pro-forma Tender Notice available, the 

Contractor shall use this document. 

m. Conduct a tender briefing and tender training session. 

For each subcontract package, the Contractor shall conduct a 
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compulsory briefing session to explain the Scope of the Works, as 

well as the eligibility and functionality criteria and tender process, to 

the Targeted Enterprises. 

An Attendance Register shall be completed by all attendees and 

Minutes shall be taken during the briefing session. The Minutes of the 

briefing session shall be distributed to all attendees as an Addendum 

to the Tender Documents. 

The Contractor shall conduct a tender training session as a 

component of the tender briefing to interested Targeted Enterprises. 

The contents of the training session shall be guided by the findings of 

the resources and skills audit conducted during the Tender 
Preparation Phase. 

Notes of this training session shall be distributed to all attendees of the 

briefing session as an Addendum to the Tender Documents, 

irrespective if they have attended the training session or not. 

 

A separate Attendance Register shall be completed for the training 

session for future reference. 

n. Minimum tender submission documents. 

It shall be a condition of tender that Targeted Enterprises include in 

their tender submissions the following documentation (if applicable, 

based on the CIDB grade required): 

(i) Proof of the Tenderer’s B-BBEE contribution level. 

(ii) Proof that the Tenderer is an EME entity. 

(iii) Proof that the Tenderer is registered on National Treasury’s CSD. 

(iv) Proof that the Tenderer is compliant with the COID act. 

(v) Proof that the Tenderer is tax compliant. 

(vi) Proof that the Tenderer is registered with the CIDB in the 

required grading and class (not applicable to suppliers). 

o. Tender closure and opening of tenders. 

Tenders for the subcontract packages shall close at a stipulated time 

and date. Tenders shall be placed in a formal Tender Box, of a design 

approved by the PMT, and located at the Contractor’s site office. 



SPECIAL MAINTENANCE OF PRIMARY ON ROUTE R103 (P60/2) FROM VILLIERS TO CORNELIA  
Contract No ………  

BID No: PR&T/BID15/2021/22 

Project Specifications  

C3-72 

 

The tender opening shall be conducted by the Contractor who shall 

publicly announce and record the names of all bidders and their 

tender prices. 

c.Tender Evaluation 

The Contractor shall evaluate the tenders and it shall be a condition of 

tender that tenders will only be accepted from Targeted Enterprises that fully 

comply with the definition of a Targeted Enterprise as described in the 

Contract Data. 

The Contractor shall evaluate the tenders based on (1) Functionality, (2) 

Price and Preference, and (3) Eligibility. 

a. Stage 1 – Functionality 

Note that no Targeted Enterprise may be prohibited from responding 

to the invitation to tender, however, preference shall be given to those 

Targeted Enterprises that adheres to the Targeted Enterprise 

Database criteria by means of a functionality evaluation. For this 

reason “locality” and “CIDB grading and class” forms part of the 

functionality criteria and a higher weighting shall be allocated to these 

two criteria 

Functionality shall be scored based on: 

 

(i) Locality (target area) 

(ii) CIDB grade and class (targeted entity) 

(iii) Experience (if applicable) 

(iv) Plant and equipment (if applicable) 

(v) Any other relevant and agreed Designated Groups, e.g. woman, 

youth, etc. 

Tenderers have to score a minimum number of points for 

functionality, e.g. 85/100 and tenderers that do not obtain the 

threshold are not further evaluated. The minimum number of points or 

threshold shall be established by the Contractor in consultation with 

the PMT and may vary depending on the Works to be subcontracted 

or any other valid considerations. 

b. Stage 2 – Price and Preference 
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Tenderers that obtained the minimum threshold for functionality shall 

be further evaluated on their Price and Preference submissions, i.e. 

i. Price= 80/90 % 

j. Preference= 20/10 % 

The highest scoring tenderer for each subcontract package shall be 

checked  for eligibility. 

The Contractor shall state in the tender advertisement and in the 

tender documents that only one subcontract package shall be 

awarded to an individual entity at any one time per project, meaning 

that a Targeted Enterprise may be awarded a work package and on 

conclusion thereof may be awarded a subsequent work package, but 
more than one work package may not be awarded simultaneously for 

an individual project. 

If a tenderer tendered for more than one subcontract package and 

scored the highest points in more than one package, the Contractor 

shall award to the tenderer the work package that has the most 

economic benefit to the Employer. 

c. Stage 3 – Eligibility Check 

Conventionally, eligibility is the first criteria to be checked during a 
tender evaluation process. However, in the case of Targeted 

Enterprises, which are typically of CIDB grades CE1 to CE4, the 

eligibility check often results in a substantial number of tenderers to 

be partially compliant or non-compliant. 

Subsequently, the evaluator has to engage with a number of 

tenderers to resubmit proof of valid documents, which is not only a 

tedious task, but often results in confrontation, especially if tenderers 
are informed that they have been found non-compliant during the first 

stage of the evaluation process. 

With eligibility being the last check, the evaluator only have to engage 

with the preferred tenderers for each subcontract package, should any 

documents need to be verified and/or resubmitted. 

The highest scoring tenderer for each subcontract package shall be 

checked for eligibility with respect to the following criteria (if applicable, 

based on the CIDB grade required): 
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(i) Proof of the Tenderer’s B-BBEE contribution level. 

(ii) Proof that the Tenderer is an EME or QSE entity. 

(iii) Proof that the Tenderer is registered on National Treasury’s CSD. 

(iv) Proof that the Tenderer is compliant with the COID act. 

(v) Proof that the Tenderer is tax compliant. 

(vi) Proof that the Tenderer is registered with the CIDB in the 

required grading and class (not applicable to suppliers). 

If the highest scoring tenderer fails to meet any of the eligibility criteria, 

he will be given predetermined number of calendar days to become 

compliant. The number of calendar days shall be agreed with the PMT 

and the PSC, with a default of 5 days. 

If the highest scoring tenderer fails to submit the requested 

information in the required timeframe, he shall be deemed non-

compliant and the evaluator shall check the second highest tenderer for 

eligibility. This process is repeated until a preferred tenderer is 

identified to be proposed in the Tender Report. 

d. Appoint successful Targeted Enterprises 

a. Table the Tender Report to the PMT and the PSC. 

The Contractor shall table the Tender Report for each subcontract 
package to the PMT and the PSC for their endorsement prior to award 

of the subcontract. 

b. Negotiating rates with Targeted Enterprises. 

c. Rates 

If the Contractor has tendered rates for work items in the subcontract 

package and the tenderer who scored the highest points tendered 

higher rates than that of the Contractor, The Contractor may enter 
into negotiation with the tenderer. 

If the Contractor fails to negotiate a feasible rate with the tenderer, he 

may: 

(i) approach the next highest point scoring, compliant tenderer for 

negotiation, after it has been tabled to the PSC; or 

(ii) obtain the Employer’s approval to utilise the provisional sum (if 
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applicable), which has been provided to make provision for the 

Preliminary and General items of Targeted Enterprises and/or 

to compensate for the differences between the rates of the 
Contractor and that of Targeted Enterprises. The Employer 

shall not approve rates that is higher than 25% of that of the 

Contractor. 

d. Provisional Sum 

If the Employer has provided a provisional sum for the work items in 

the subcontract package, the Contractor shall report on the feasibility of 

the higher points scoring tenderer’s rates to the PMT. 

(i) If the highest points scoring tenderer’s rates are deemed 
feasible, the Contractor shall obtain the Employer’s approval to 

utilise the provisional sum provided for the work items. 

(ii) If the highest points scoring tenderer’s rates are deemed not 

feasible and the Employer does not approve the utilisation of 

the relevant provisional sum, the Contractor may enter into 

negotiation with the preferred tenderer for a feasible rate. 

iii. Low rates and/or tenders submitted by Targeted Enterprises. 

The Contractor shall report to the PMT on the feasibility 
of rates and/or provisional sums of tenderers whom 

tendered exceptionally low rates and/or provisional 

sums. Exceptionally low rates and/or provisional sums 

are those that are more than ten percent (10%) less than 

what the Contractor tendered, or would have tendered in 

the case of a provisional sum. 

(i) If the rates and/or provisional sums of those 
tenderers who tendered exceptionally low rates 

and/or provisional sums are deemed feasible, the 

Contractor may continue to include these tenders 

in his tender evaluation. 

(ii) If the rates and/or provisional sums of those 

tenderers who tendered exceptionally low rates 

and/or provisional sums are deemed not feasibly, 

the Contractor may disqualify these tenders from 
his tender evaluation. 
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Note: The Employer strongly discourages the appointment of 

Targeted Enterprises that did not tender feasible rates and/or 

provisional sums. 

iv. Payment to the Contractor 

(i) The Employer shall not remunerate the Contractor 

for accepting higher rates and/or provisional sums 

tendered by Targeted Enterprises. 

(ii) If the Employer provided a provisional sum for 

preliminary and general items of Targeted 

Enterprises and/or to compensate for the 

differences between the rates of the Contractor 
and that of Targeted Enterprises, the Employer 

shall limit its remuneration to the Contractor to the 

sum provided. 

(iii) The Employer shall only approve the utilisation of 

provisional sums if it is satisfied that the rates 

and/or provisional sums of Targeted Enterprises 

are feasible and that the provisional sum is utilised 

for its intended purposes. 

v. The Contractor’s TE Procurement Coordinator shall 

assist successful Targeted Enterprises to enter into a 

subcontract agreement with the Contractor. 

D1008 GENERAL RESPONSIBILITIES OF THE CONTRACTOR TOWARDS TARGETED 
ENTERPRISES 

The Contractor shall have the responsibilities described in this Section, D1008, towards all 

Targeted Enterprises subcontracted in terms of the Contract Participation Goals stated in the 
Contract Data. 

The Contractor shall appoint a dedicated Targeted Enterprise Construction Manager (TE 

Construction Manager) whose sole responsibility shall be to assist with the execution of its 

responsibilities towards Targeted Enterprises and Target Groups as prescribed in this 

Section D, with an emphasis on D1008 and D1010. Amongst others, the TE Construction 

Manager shall facilitate the training, mentoring, development and support of Targeted 

Enterprises. 

The TE Construction Manager shall have as a minimum a National Diploma: Management of 
Civil Engineering Construction Processes (NQF Level 5) or equivalent qualification and shall 
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TE Site 
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TE 5 
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have at least 5 years’ experience as a Site Agent, managing construction processes in the 

fields of roads maintenance, new roads construction, roads rehabilitation, structures, etc. In 

addition, he shall have ample knowledge of, and experience in, the requirements of training 
and mentoring in the road construction environment. 

The TE Construction Manager shall have on his team one (1) TE Site Supervisor for every six 

(6) Targeted Enterprises which are in their respective construction phases and one (1) Senior 

TE Supervisor for every six (6) TE Site Supervisors. The qualifications and/or experience of 

TE Site Supervisors and Senior TE Supervisors shall be relevant and of a suitable level to 

enable them to supervise the level of Targeted Enterprise and the specific works under 

construction. Below is an indicative organogram of the TE Construction Manager and his 

team. 

 

 

The TE Construction Manager shall develop and establish a Targeted Enterprise Training, 
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Development and Support Programme, which shall be approved by the PMT and endorsed by 

the PSC prior to implementation, and which shall adhere to Government’s and the 

Employer’s Transformation and Supply Chain Management Policies and principles. 

a) General Obligations 

The Contractor shall, with the assistance of the TE Construction Manager, comply 

with the following obligations: 

i. Assist the Targeted Enterprises in instituting a quality assurance system; 

ii. Provide adequate training, coaching, guidance, mentoring and any 

other identified and approved assistance to Targeted Enterprises; 

iii. Provide support and any other identified and approved assistance to ensure 

that the Targeted Enterprises meet their obligations and commitments with 
respect to their subcontracts, and 

iv. Ensure that the CPG objectives are achieved. 

 

b) Subcontract Agreements 

The Contractor, in liaison with the PMT, shall conclude the subcontract 

agreements and provide the necessary management support to the Targeted 

Enterprises. The subcontract agreements shall be in accordance with the provisions 

of amended sub- clause 4.4 of the Conditions of Contract and shall be consistent 
with the terms and conditions of this Contract. 

A copy of each subcontract agreement shall be filed with the Engineer after the 

PMT has confirmed that it is in accordance with the provisions of this Contract and 

after it has been endorsed by the PSC. 

Note: 

To protect Targeted Enterprises’ competitive advantage and/or tender strategy, only 

the main subcontract agreement shall be available to the PSC for endorsement 
and not the pricing structure and/or Schedule of Quantities. 

The subcontract agreement shall be the FIDIC subcontract agreement, which shall 

also include for the following: 

i. An entitlement of the Targeted Enterprise to receive such training as 

is contemplated in this Contract; 

ii. An obligation on the Targeted Enterprise to participate and co-operate in 

such training as is provided for in this Contract; 
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iii. The allowable sources from which Labour may be drawn in terms of 

the Contract; 

iv. The terms and conditions relating to the recruitment, Employment and 
remuneration of Labour engaged on the Contract; 

v. The training to be provided to the Targeted Enterprise’s workforce; 

vi. The terms and conditions relating to payment of the Targeted Enterprise; 

vii. Sanctions in the event of failure by the Targeted Enterprise to comply with 

the terms and conditions of the subcontract agreement; and 

viii. Dispute avoidance and resolution procedures. 

Note: 

Special Conditions of Contract shall only be applied once approved by the PMT. 

c) Quality of Work and Performance of Targeted Enterprises 

The Contractor shall closely monitor and supervise all Targeted Enterprises and 

shall train, coach, guide, mentor and assist each Targeted Enterprise in all aspects 

of management, execution and completion of its subcontract. This shall typically 

include assistance with planning of the Works, sourcing and ordering of materials, 

labour relations, monthly measurements and invoicing procedures. The extent and 

level of such training, coaching, guidance, mentoring, and assistance to be 

provided by the Contractor shall commensurate with the level of subcontract 
applicable and shall be directed at enabling the Targeted Enterprise to achieve the 

successful execution and completion of its subcontract. 

The Contractor shall give reasonable warning to the Targeted Enterprise when any 

contravention of the terms and conditions of the subcontract has occurred or appears 

likely to occur. The Contractor shall, whenever feasible, give the Targeted 

Enterprise reasonable opportunity to make good any such contravention, or to avoid 

such contravention, and shall render all reasonable assistance to the Targeted 
Enterprise in this regard. 

d) Dispute Avoidance and Resolution Procedures 

When any disputes arise as provided for in the subcontract, the Contractor shall 

explain fully to the Targeted Enterprise that such actions are provided for in the 

subcontract. If such action is contemplated this shall be discussed with the PMT 

before any action is taken and communicated with the PSC as soon as action has 

been taken. 
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If the Targeted Enterprise, in the opinion of the Engineer, fails to comply with any 

of the criteria listed below, the Engineer shall issue a written warning to the 

Contractor, stating all the areas of non-compliance. A copy of the letter of warning 
shall be forwarded to the Employer. The criteria are as follows: 

i. Acceptable standard of work as set out in the specifications; 

ii. Progress in accordance with the time constraints in the Targeted 

Enterprise’s tender document; 

iii. Punctual and full payment of the workforce and suppliers; 

iv. Site safety; and 

v. Accommodation of traffic. 

The Targeted Enterprise shall have 21 days from the date of receipt of the letter of 
warning by the Contractor to address and rectify the issues raised by the Engineer, 

except for sub-clauses (iv) and (v) above, for which the reaction time shall be in 

accordance with the relevant specifications for those aspects of the Works, but which 

shall not be longer than 24 hours. Failure by the Targeted Enterprise to comply with 

a deadline, will be sufficient grounds for the Contractor to apply a penalty or 

terminate the subcontract provided that the PMT is satisfied that the Contractor 

has made every effort to correct the performance of the Targeted Enterprise. 

The Targeted Enterprise shall have the right to dispute any ruling given or deemed 
to have been given by the Contractor, Engineer or Employer. Provided that, unless 

the Targeted Enterprise shall, within 21 days after his receipt of a ruling or after a 

ruling shall have been deemed to have been given, give written notice (hereinafter 

referred to as a Dispute Notice) to the Contractor, referring to the relevant 

clause(s) in the subcontract agreement, disputing the validity or correctness of the 

whole or a specified part of the ruling, he shall have no further right to dispute that 

ruling or the part thereof not disputed in the said notice. 
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D1009 WORK SUITABLE FOR EXECUTION BY TARGETED ENTERPRISES 

The following work items have been identified as suitable for execution by 

Targeted Enterprises to assist the Contractor in achieving its CPG: 

a) Clearing and grubbing. 

b) Construction and clearing of drains. 

c) Installation of prefabricated culverts including inlet and outlet structures. 

d) Concrete channelling and concrete linings for open drains. 

e) Construction of small concrete and other structures. 

f) Pitching, stonework and protection against erosion. 

g) Construction of gabions. 

h) Erection of guardrails. 

i) Landscaping. 

j) Finishing the road and road reserve. 

k) Site Security Services (consider Military Veterans if identified by 

Empowerment Impact Assessment). 

l) Add other work types including work that may form part of the main activities to 

meet the minimum CPG target(s). 

m) Any other work identified by the Employer to be executed in the Target Area. 

From the above work items, the following have been identified as suitable for execution by CIDB 

CE1 and CE2 Targeted Enterprises: 

i. Concrete sidewalks. 

ii. Side drains. 

iii. Clearing and grubbing. 

iv. Construction and clearing of drains. 

v. Any other work identified by the Employer to be executed in the Target Area. 

Note: 

A Prime Cost Sum for the work listed as (i) to (vi) is allowed under pay item D10.05, but 

where pay items for all or some of the listed work are scheduled, the quantities have been 

reduced in line with the Prime Cost Sum amount scheduled. 
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The work to be carried out by Targeted Enterprises is not limited to the work listed above 

and the Contractor may need to engage Targeted Enterprises on other aspects of the Works 

to achieve the CPG. 

 

D1010 TRAINING, COACHING, GUIDANCE, MENTORING and assistance 

a) Purpose of the Training and Skills Development Programme(s) 

Skills development forms an integral part of the Employer’s Transformation and 

Community Development Policies and hence, it is important to the Employer that 

Targeted Labour and Targeted Enterprises be equipped with skills that can be used to 

gain meaningful future Employment and secure subcontracting opportunities. 

It is, therefore, a requirement of this Contract that the Contractor provide adequate 
Training, Coaching, Guidance, Mentoring and assistance to the Targeted Labour and 

Targeted Enterprises, to ensure skills development within the Construction Industry. 

The Contractor shall, in collaboration with the PMT, develop a Training and Skills 

Development Programme(s) which shall be managed by the Contractor’s TGDC. 

b) Skills Audit and Analysis 

Prior to developing the Training and Skills Development Programme(s), the 

Contractor shall conduct a Skills Audit and Analysis of its own Employees and those of 

its Subcontractors to determine their levels of education, existing qualifications, and 
skills sets. The outcome of the Skills Audit and Analysis shall be used to develop a 

Training and Skills Development Programme(s) that will benefit both the Employee and 

the Construction Industry at large. 

Included in the Skills Audit and Analysis shall be a separate section, analysing the 

education, qualifications and skills sets of the Targeted Enterprises subcontracted by 

the Contractor to develop a Training and Skills Development Programme(s) that will 

develop and improve the ability of small business owners and their supervisory staff 
to better manage their enterprises. 

c) Developing the Training and Skills Development Programme(s) 

The employer shall be involved in the decision making and quality control pertaining to 

the development and implementation of the Training and Skills Development 

Programme(s) facilitated through this Contract. 

The Employer has no service agreement or memorandum of understanding with any 

education and training quality assurance body and, therefore, does not function as 

the “Employer” as defined under any three-party-agreement between the Trainee, the 
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Training Provider and the Employer. 

However, the Employer requires similar outcomes to that of formal learnership 

programmes and the Contractor shall structure a Training and Skills Development 
Programme(s) in a manner that permits continued access to further learning and 

qualifications within a defined programme. 

The complete Training and Skills Development Programme shall be approved by the 

PMT and endorsed by the PSC before any training commence. 

d) The Training Service Provider 

While the Contractor’s TE Construction Manager will manage the Training, 

Development and Support Programme(s) and mentor subcontractors from a practical 

point of view, the Contractor shall subcontract a Training Service Provider to 
implement the theoretical training components of the Programme(s) by applying the 

Employer’s Supply Chain Management Policy for second tier procurement. 

The Training Service Provider entity shall be accredited, and have in its employ 

Practitioners, Assessors and Moderators whom are registered, with the Construction 

Education Training Authority (CETA). Proof of accreditation and registration shall be 

current, valid and list the NQF levels and Unit Standards for which the entity and its 

staff are accredited. 

The training and competency levels required of the Training Service Provider and its 
staff are provided in the table below: 

 

TABLE D1010/1: QUALIFICATIONS FOR TRAINING STAFF 

Designation Title and Unit Standard No NQF Level Credit 

Practitioner Train the trainer; No 7384 4 16 

Assessor Conduct outcome base assessment; No 

115753 
5 15 

Moderator Conduct moderation of outcome based 

assessment; No 115759 
6 10 

 

In addition to the above qualifications, and in keeping with current CETA practical 
experience requirements for registration as a Practitioner, NQF Level 4 Unit 

Standards shall only be presented by Practitioners with NQF Level 5 (one level up) 
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credentials. The Employer further requires that Assessors and Moderators shall have 

at least 5 years’ experience as a Site Agent, managing construction processes in the 

fields of roads maintenance, new roads construction, roads rehabilitation, structures, 
etc. 

Elective Unit Standards are typically more vocational orientated and may require 

specialist input. It is thus not a requirement that individual Practitioners and Assessors 

shall have all the necessary skills for all the different categories of Unit Standards. 

The Training Service Provider may and shall therefore, when necessary, appoint 

Practitioners and Assessors on and ad hoc basis with the levels of experience which 

are required for the Unit Standards to be presented. 

e) Skills Development Requirements 
a. Contract Skills Development Goals (CSDG) 

This section establishes a minimum CSDG which is to be achieved in the 

performance of a Contract (as per the CIDB Standard for Developing Skills 

through Infrastructure Contracts August 2013) in relation to the provision of 

different types of workplace opportunities linked to work associated with a 

Contract which culminate in or lead to: 

• a part- or full occupational qualification registered on the 

National Qualification Framework; 

• a trade qualification leading to a listed trade (GG No. 35625, 31 

August 2012); 

• a national diploma registered on the National Qualification 

Framework; and 

• registration in a professional category by one of the 

professional bodies listed in Table 1 of the Standard. 

The Contractor shall achieve or exceed the CSDG in the performance of the 
Contract. The Contractor may, if need be, devolve their obligations onto 

Subcontractors. 

The CSDG shall not be less than the contract amount multiplied by 0.25 

percent (%) for Civil Engineering work (CE). For this reason, the Contractor 

shall insert the CSDG amount in form C2.3 Summary of Pricing Schedule. 

b. Achieving Contract Skills Development Goal (CSDG) 

The Contractor shall achieve the CSDG by providing Employment 

opportunities to Trainees requiring structured workplace learning using one or 
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a combination of any of the following methods in relation to work directly 

related to the Contract: 

Method 1:   Structuresssd workplace learning opportunities for Trainees 
(LoL) towards the attainment of a part or a full occupational qualification; 

This training method shall apply to Targeted Enterprises and Targeted 

Labour. 

Method 2: Structured workplace learning opportunities for apprentices or 

other artisan Trainees (LoA) towards the attainment of a trade qualification 

leading to a listed trade (GG No. 35625, 31 August 2012) subject to at least 

60% of the artisan Trainees being holders of public FET college 

qualifications; 

This training method shall apply to Targeted Enterprises and Targeted 

Labour. 

Method 3: Work integrated learning opportunities for University of 

Technology or Comprehensive University students (LoUS) completing their 

national diploma’s; 

This training method shall apply to P1 and P2 Trainees, or Trainees with a 

240 credits qualification. Both the permanently Employed and temporary 

Employed Trainees shall be considered under this training method. 

Method 4:    Structured workplace learning opportunities for candidates 

(LoC) toward registration in a professional category by a statutory council 

listed in Table 1 of the Standards. 

This training method shall apply to Candidates with 480 credits qualification. 

Both the permanently Employed and temporary Employed Trainees shall be 

considered under this training method. 

No single method shall contribute more than 75 percent of the CSDG. 
Permanently employed Trainees may not account for more than 33 percent 

(%) of the CSDG, and not more than one method may be applied to any 

individual concurrently in the calculation of the CSDG. 

c. CSDG Credits 

The CSDG shall be calculated by multiplying the number of people Employed 

by the Contractor and placed for continuous training opportunities in a three- 

month period by the notional values contained in Table 3 of the Standard, or 

as revised in a Gazette notice. 
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The Contractor may source beneficiaries of the CSDG from a Skills 

Development Agency (SDA) recognised by the CIDB. 

All beneficiaries shall be registered with a construction Skills Development 
Agency (SDA) recognised by the CIDB. 

d. Denial of Credits 

Credits towards the CSDG shall be denied should the Contractor not fulfil all 

the requirements listed in clause 3.4 (a) to (f) of the Standards. 

e. Compliance with Requirements 

The Contractor shall comply with the requirement as set out in clause 4 of the 

Standards. 

f. Records 

The Contractor shall submit all the documentation required in terms of clause 

4 of the Standards, in a timely manner and according to a prescribed format 

where applicable. 

The Engineer shall certify the value of the credits counted towards the CSDG, 

if any, whenever a claim for payment is issued to the Employer, and shall 

notify the Contractor of this amount. 

The Contractor shall, upon termination of the opportunities provided to satisfy 

the CSDG, certify the quantum and nature of the opportunity and submit the 
certificate, counter-certified by the relevant individual, to the Engineer for 

record-keeping purposes. 

g. Sanctions 

Failure to achieve the CSDG shall render the Contractor liable for a penalty 

as prescribed in clause 8.7 of the FIDIC Conditions of Contract. Penalties 

shall be as follows: 

• Penalty = 0.5 x {[LoAs + LoLs + LoUSs + 
LoCs]} Where: 

LoLs = Monetary Value of the shortfall for structured workplace learning 

opportunities for Trainees towards the attainment of a part or a full 

occupational qualification; 

LoAs = Monetary Value of the shortfall for structured workplace learning 

opportunities for apprentices or other artisan Trainees towards the 

attainment of a trade qualification leading to a listed trade (GG No. 35625, 
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31 August 2012) subject to at least 60% of the artisan Trainees being 

holders of public FET college qualifications; 

LoUSs = Monetary Value of the shortfall for work integrated learning 
opportunities for University of Technology or Comprehensive University 

students completing their national Diplomas (LoUS); 

LoCs = Monetary Value of the shortfall for structured workplace learning 

opportunities for candidates towards registration in a professional 

category by a statutory council listed in Table 1 of the Standards (LoC), 

and 

• Delay the issuing of the Taking Over/Performance Certificate until all 

the required records described in clause 5 of the Standards are 
received. 

h. Generic Skills Training 

Generic skills shall be taught where the need has been identified and 

approved by the Employer and/or the Engineer. 

The Contractor shall make representation to the PMT, who shall approve 

candidates that should attend such courses as they deem appropriate. Those 

selected shall receive formal generic skills training in a programmed and 

progressive manner. The PSC and/or the PMT may also identify a need for 
generic skills training. 

Typical training programmes could comprise some or all of the following modules: 

• Basic hygiene and HIV/AIDS awareness; 

• Road safety; 

• Basic management of the environment; 

• Tourism awareness and opportunities; 

• Managing personal finance; 

• Adult Basic Education and Training (ABET); 

• Community based training programmes (e.g. knitting, computer skills, 

plant/ machine operator, etc.). 

All generic skills training shall be accredited by the relevant Sector Education 

and Training Authority (SETA) and shall be provided with accredited entities 

and/or individuals. 
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i. Community Training 

Community training shall be taught where the need has been identified. 

Community training needs shall be identified by the PSC, who shall submit 
their proposal to the PMT for consideration and inclusion in to the Contract. 

While the PMT shall consider the training needs of the Community, the PMT 

shall inform the PSC of the training limitations, as well as of the training that 

could be undertaken through the Contract. Candidates shall be identified 

through the Community structures. The selected candidates shall receive 

formal skills training in a programmed and progressive manner in compliance 

with subclause (d). Priority shall be given to training that will equip the 

Community with skills that will enhance their Employability. 

All community skills training shall be accredited by the relevant Sector 

Education and Training Authority (SETA) and shall be provided with 

accredited entities and/or individuals. 

j. Training Facilities 

The Contractor shall be responsible for providing everything necessary to 

offer the various training workshops and modules including: 

i. a suitable venue with sufficient furniture, lighting and power, 

(ii) all necessary stationery consumables and study material, 

(iii) transport for attendees. 

Before commencing with any structured training, the Contractor 

shall submit his intended programme to the PMT for approval of its 

subject content and proposed trainers, and the Contractor shall, if 

so instructed by the PMT, alter or amend the programme and/or 

course content. 

D1011 LABOUR ENHANCED CONSTRUCTION 

The Contractor's attention is drawn to the fact that it is an objective of the Contract to 

maximise the labour content of certain operations or portions thereof. In this regard, where the 

specified work allows for a choice between mechanical or labour-enhanced means, the former 

should generally be kept to the practical minimum. 

Before commencing with any labour enhanced operations the Contractor shall discuss his 

intentions with the Engineer, and shall submit to the Engineer on a monthly basis, daily 

labour returns indicating the numbers of temporary personnel Employed on the Works and the 

activities on which they were engaged. 
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Note: 

Activities that are conventionally done by labour methods, e.g. gabions, shall not qualify under 

this section. 

D1012 COMMUNITY DEVELOPMENT 

a) Corporate Social Investment (CSI) 

The Contractor shall demonstrate its willingness to actively participate in the social 

development initiatives for local Communities affected by the Contract. To this end, 

the Contractor shall provide details of CSI initiatives it will actively pursue under Form 

D9: Corporate Social Investment. The Employer will evaluate the CSI initiatives as 

part of the tender evaluation under “other objective criteria” of the Preferential 

Procurement Policy Framework Act, 2000. 

b) Community Development Projects 

The Employer will identify Community Development Projects to the benefit of the 

local Communities. These projects shall be undertaken primarily by Targeted Labour 

and Targeted Enterprises from within these Communities, under supervision of the 

Contractor. 

Although executed as a component of the main contract, the Employer shall register a 

separate project number for such Community Development Projects and the 

Contractor shall submit a separate invoice for the Community Development Project. 

Community Development Projects shall not add towards the Contractor’s CPG and 

shall be additional efforts towards the Employer’s transformation and socio- 

economic development goals. 

 


