

TRANSNET NATIONAL PORTS AUTHORITY

TENDER NUMBER: TNPA/2024/08/0003/73199/RFP

**REPLACEMENT AND CONSTRUCTION OF THE NEW BULK ELECTRICAL
INFRASTRUCTURE AT STURROCK DRY DOCK FOR THE PORT OF CAPE TOWN FOR A
PERIOD OF TWO (2) YEARS**

ADDENDUM NO.4

DATED: 07 OCTOBER 2025

The following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the above-mentioned work.

The following changes were made:

1. The files are too large and are unable to open and need to be uploaded separately. The following files/ folders will be provided to tenderers:
 - 1.1. TNPA2020-000-E-CR-0001 Sheet 001-Electrical Substation Site Low Voltage Cable Racking and Routing Layout.pdf and
 - 1.2. TNPA2020-000-E-CR-0002 Sheet 001-Electrical Substation Site Medium Voltage Cable Racking and Routing Layout.pdf
2. In the Electrical Bill, there are references made to various Data Sheets and Specifications, and these documents were omitted and not included with the RFP: The following files/ folders will be provided to tenderers:
 - 2.1 Datasheet no: TNPA/2020-000-E-DS-0002 and Specification No: TNPA/2020-000-E-SPC-0002.
 - 2.2 Datasheet No: TNPA/2020-000-E-DS-0006.
 - 2.3 Datasheet no: TNPA/2020-000-E-DS-0001 and Specification No: TNPA/2020-000-E-SPC-0003.
 - 2.4 Datasheet No: TNPA/2020-000-E-DS-0004 and Specification No: TNPA/2020-000-E-SPC-0002.
 - 2.5 Datasheet No: TNPA/2020-000-E-DS-0005 and Drawings No: TNPA/2020-000-E-EL-0001, TNPA/2020-000-E-SLD-0001 Sheet 001 and TNPA/2020-000-E-LSCH-0001 -23 Sheet 001.
 - 2.6 Drawings No: TNPA/2020-000-E-GDB-0001 Sheet 001-2.
 - 2.7 Electrical Cable Schedule No: TNPA/2020-000-E-CS-0001.
 - 2.8 Datasheet No: TNPA/2020-000-E-DS-0009 and drawing No: TNPA/2020-E-SMT-0001.

2.9 Drawing No: TNPA/2020-000-E-ELPS-0001.

2.10 Datasheet No: TNPA/2020-000-E-DS-000.

2.11 The Technical Specifications of the Dry-Type transformers were omitted from the RFP. The following files/ folders will be issued to tenderers:

 TNPA2020-000-E-CS-0001 MV and LV Cable Schedules

 TNPA2020-000-E-DS-0001- 3.3kV SWITCHGEAR

 TNPA2020-000-E-DS-0002- 3MVA TRANSFORMER

 TNPA2020-000-E-DS-0004- 11.75kV SWITCHGEAR

 TNPA2020-000-E-DS-0005- 400V SWITCHGEAR

 TNPA2020-000-E-DS-0006- BTU

 TNPA2020-000-E-DS-0007- POWER METER

 TNPA2020-000-E-DS-0009- TELEMTRY

 TNPA2020-E-SPC-0002- MV SWITCHGEAR

 TNPA2020-E-SPC-0003- TRANSFORMER

3. The amendment of the tender closing date from Friday, 17 October 2025 @ 16h00 to Friday, 31 October 2025 @ 16h00.
4. The update of the Bill of Quantities (BOQ), inclusive of provisional sum figures.
5. The RFP omitted the Design Gap Analysis. The following folders/ files will be provided to tenderers.

 CI GAP ANNALYSIS REPORT -SDD ELECTRICAL SUBSTATION UPGRADE Rev0

 SDD Electrical Infrastructure Upgrade_Structural 'Gap' Analysis report

 Summarized Gap Analysis Report_Sturrock Dry Dock Electrical Infrastructure Rev 1

Once this addendum is approved, the **above-mentioned** will be formally issued as **Addendum No. 4** to the tender pack. This will ensure that all bidders have the complete information required for compliance and fair evaluation.

All other conditions of the tender remain unchanged.

Compiled by:



Name: Lungelwa Mxokozeli
Designation: Commodity Manager
Date: 07 October 2025

Approved by:

Name: Michael Hogg
Designation: Executive Manager - Infrastructure Procurement
Date: 08 October 2025