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1. Introduction

Eskom’s responsibility and commitment is to ensure a safe working environment is in line with
its Safety, Health, Environmental and Quality Policy, along with legislative obligations.

These OHS requirements is Eskom the minimum requirements which are required to be met
for provision of establishment of national contracts for various categories of switch mode
chargers for the duration of the contract period of 5 years by Tenders and/or Contractors and
where required, the delivery organisation.

The Contractor is expected to develop an Occupational Health and Safety Plan that
satisfy and meets these issued OHS requirements as well as all the relevant applicable
legislation they conform to.

Eskom in no way assumes the Contractor’s legal responsibilities. The Contractor is
and remains accountable for the quality and the execution of his/her health and safety
programme for his/her employees and appointed contractor employees.

These OHS requirements reflect minimum requirements and should not be construed as all
encompassing.

Note 1: All the requirements listed hereunder are in relation to the national contracts
mentioned and do not supersede or replace any organizational OHS requirements.

Where requirements listed are already in place, then the organisational requirements must be
taken cognisance of and listed in the respective OHS plans. If there are any additional Eskom
and or legislative requirements listed in these OHS requirements, then these must be
addressed.

2. Supporting Clauses

2.1 Scope

These OHS requirements lists the legislative and Eskom requirements and where applicable,
any requirements pertaining to Local Authorities / Municipal by-laws / Environmental
legislation that must be met by all Contractors who will be involved within the scope execution
for provision of establishment of national contracts for various categories of switch mode
chargers for the duration of the contract period of 5 years within Distribution Clusters.
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2.1.1 Purpose

These OHS requirements provides a standardised detailed approach to the compilation of the
Contractor's SHE Plan(s) and Baseline Risk Assessment that aligns with these OHS
requirements, relevant legal and other requirements for safe execution of the national
contracts for various categories of switch mode chargers within Distribution Clusters.

2.1.2 Applicability

These OHS requirements shall apply to all appointed Contractors/ Suppliers/ Service
Providers who will be executing the requirements of the national contracts for various
categories of switch mode chargers within Distribution Clusters carried out for and on behalf
of Eskom for the contract duration period of 5 years.

2.1.3 Effective date

These OHS requirements shall be implemented and effective from the date of publication
with the relevant Tender invitation/enquiry documents.

2.2 Normative/Informative References

Parties using this document shall apply the most recent edition of the documents listed in the
following paragraphs.

2.2.1 Normative

[1] Basic Conditions of Employment Act, 1997 (No. 75 of 1997)

[2] Employment Equity Act, 1998 (Act No. 55 of 1998)

[3] Labour Relations Act, 1995 (Act No. 66 of 1995)

[4] Occupational Health and Safety Act, 1993 and Regulations (Act No. 85 of 1993)

[5] Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993)
[6] National Environmental Management Act, 1998 (Act No.107 of 1998)

[7] National Environmental Management: Waste Act, 2008 (Act No. 59 of 2008)

[8] National Road Traffic Act, 1996 (Act No. 93 of 1996)
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[9]

[10]
[11]
[12]
[13]

[14]
[15]

[16]
[17]

[18]

[19]

[20]
[21]
[22]
[23]
[24]
[25]
[26]

[27]
(28]
[29]
[30]
[31]

National Building Regulations & Building Standards Act, 1977 (Act No. 103 of 1977)
Companies Act, 2008 (Act No. 71of 2008)
Plant Safety Regulations.

Operating Regulations for High Voltage Systems (ORHVS).

SANS ISO 45001: 2018 — Occupational Health and Safety Management systems
Requirements with guidance for use

SANS ISO 9001: 2015 — Quality Management Systems requirements

ISO 14001: 2015 — Environmental Management System Requirements with guidance
for use

SANS 10400-A:2022 Ed4 — The application of the National Building Regulations

SANS 10108:2023 Ed7 — The classification of hazardous locations and the selection of
equipment for use in such locations.

SANS 62485-1:2015 Ed1 — Safety requirements for secondary batteries and battery
installations.

SANS 10086-1:2023 Ed4.2 — The installation, inspection and maintenance of equipment
used in explosive atmosphere.

SANS 10142-1:2024 Ed3.2 — The wiring of premises

SANS 1186-1:2015 Symbolic Safety Signs

Eskom Maintenance of batteries Task Manual (240-118705836)

Eskom Battery Room Standard (240-56177186)

Eskom Procurement and Supply Chain Management Procedure (32-1034)
Eskom Contract and Contractor OHS Management Standard Rev3 (32-726)

Eskom Environmental, Occupational Health and Safety Incident Management
Procedure Rev9 (32-95)

Eskom Substance Abuse Procedure Rev4 (32-37)

Eskom Life-Saving Rules Procedure (240-62196227)

Eskom Vehicle and Driver Safety Management Procedure Rev7 (240-62946386)
Eskom Safety, Health, Environment, and Quality (SHEQ) Policy (32-727)
Eskom Personal Protective Equipment Standard Rev2 (240-44175132)
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[32]

[33]

[34]
[35]

[36]
[37]

[38]

[39]
[40]
[41]
[42]
[43]
[44]

2.2.

[1]
[2]
[3]
[4]

[5]
[6]
[7]
(8]

When d

No part

Eskom Personal Protective Equipment for working at Height Specification (240-
100979499)

Eskom OHS Roles and Responsibilities and Statutory Appointment Standard (240-
62582234)

Eskom Occupational Health and Safety Risk Assessment Procedure (32-520)

Eskom Occupational Hygiene Hazard Identification and Risk Assessment Standard
(240-114036246)

Eskom Medical Surveillance Procedure (240-84733329)

Eskom Occupational Health and Safety Act: Section 37(2) Agreement — Form (240-
77037682)

Annexure B: Acknowledgement form for Eskom SHE Rules and other Requirements
(240-77471499)

Eskom Emergency Planning Standard (32-123)

Eskom Fire Risk Management (32-124)

Eskom Waste Management Standard (32-245)

Eskom NEC3 Contract — awarded Contractor sign with Eskom
Eskom Working at Heights Standard Rev5 (32- 418)

2 Informative

Constitution of the Republic of South Africa Act, 1996 (No. 108 of 1996)
Tobacco Products Control Act, 1993 (Act No 83 of 1993) — Updated 2011.05.19
National Environmental Management: Protected Areas Act, 2003 (No 57 of 2003)

National Environmental Management: Integrated Coastal Management Act, 2008 (No 24
of 2008)

Eskom Vehicle Safety Specification (32-345)

Eskom Behavioural Safety Observation Procedure (32-407)
DMN 34-110 Operating A Vehicle Mounted Crane

DMN 34-1981 Excavations.
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Appointed contractor

Means a contractor appointed by the principal contractor

Baseline risk
assessment

(32-520) baseline operational risks refer to the health and safety risks
associated with all standard processes and routine activities in the business

Business unit (BU)

(32-296) means any defined unit within the Eskom environment, operating as
a business under a particular cost-centre number. In the context of this
document and in terms of health and safety, any reference to a BU includes a
defined unit within any Eskom division and its subsidiaries

Client

(OHS Act) Eskom representative (Internal — Asset Owner), also referred to as
the contract administrator/custodian or agent or project manager (as defined
in the contract). He/she is the person responsible for ensuring that the works
or services are executed in terms of the contract, as well as adherence to
legislation pertaining to the contract.

Competent person

(OHS Act) means any person having the knowledge, training, experience,
and qualifications, specific to the work or task being performed, provided that,
where appropriate, qualifications and training are registered in terms of the
South African Qualifications Authority Act, 1995 (Act No. 58 of 1995)

Contract

An agreement with specific terms between two or more persons or entities in
which there is a promise to do something in return for a valuable benefit
known as consideration / payment.

Contract custodian

The person defined in a contract as the Eskom representative, for example,
the project manager/end user, that is, the person responsible for managing
the contract and ensuring that the works or services are executed in terms of
the contract.

Contract management

It is a process of managing contract creation, execution and analysis in order
to maximise operational performance and mitigate legal ramifications,
reducing financial risk at an organization. The art and science of managing a
contractual agreement throughout the contract life cycle.

for OHS

Contractual requirement

Contractual requirements consist of legal and other OHS requirements for
procuring goods and/or services to be rendered for/on behalf of Eskom.
These are OHS documents required from Tenderers at the procurement
phase (enquiry, evaluation, negotiation meeting and contract award) and only
Tenderers that have met the mandatory and functionality threshold will be
evaluated.

Contractor

(OHS Act) means an employer as defined in section 1 of the Act who
performs contracted work and includes principal contractors
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Construction work

a.

Any work in connection with

the construction, erection, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure.

the construction, erection, maintenance, demolition or dismantling of any
bridge, dam, canal, road, railway, runway, sewer or water reticulation
system or the moving of earth, clearing of land, the making of excavation,
piling or any similar civil engineering structure or type of work.

Consultant

means a person providing professional advice

Controlled disclosure

controlled disclosure to external parties (either enforced by law or
discretionary)

Duty of care to the
environment

(32-136) anybody who causes or has caused or may cause significant
pollution or degradation of the environment must take reasonable measures
to prevent such pollution or degradation from occurring, continuing, or
recurring. If such harm to the environment is authorised by law or cannot
reasonably be avoided or stopped, such person must minimise and rectify
such pollution or degradation of the environment

Employee (OHS Act) means, subject to the provisions of subsection (2), any person
who is employed by or works for an employer and who receives or is entitled
to receive any remuneration or who works under the direction or supervision
of an employer or any other person

Employer (OHS Act) means, subject to the provisions of subsection (2), any person

who employs or provides work for any person and remunerates that person
or expressly or tacitly undertakes to remunerate him/her, but excludes a TES
(ex labour broker) as defined in section 1(1) of the Labour Relations Act 1956
(Act No. 28 of 1956)

Environment

(32-94) means:
a.
b.
C.

the land, water, and atmosphere of the earth;

micro-organisms and plant and animal life; and

any part or combination of (a) and (b) and the interrelationships among
and between them, and the physical, chemical, aesthetic, and cultural

properties and conditions of the foregoing that influence human health
and well-being

Environmental
Management plan

A detailed plan of action prepared to ensure that recommendations for
enhancing or ensuring positive impacts and limiting or preventing negative
environmental impacts are implemented during the life-cycle of a project.
This Environmental Management Plan should preferable form part of
Eskom’s Environmental Management System
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Eskom requirements

Eskom requirements flowing from directives, policies, standards, procedures,
specifications, work instructions, guidelines, or manuals

Fall protection plan

(OHS Act) means a documented plan of all risks relating to working from an
elevated position, considering the nature of work undertaken, and setting out
the procedures and methods to be applied in order to eliminate the risk

Hazard

(OHS Act) means a source of, or exposure to, danger

Hazard identification

(OHS Act) means the identification and documenting of existing or expected
hazards to the health and safety of persons, which are normally associated
with the type of construction work being executed or to be executed

Health and safety file

(OHS Act) means a file or other record in permanent form, containing the
information required in relation to the contract.

Health and Safety Plan

identified

(OHS Act) means a document plan that addresses hazards identified and
includes safe work procedures to mitigate, reduce, or control hazards

Health and Safety
Specification

(OHS Act) means a document specification of all health and safety
requirements pertaining to associated to a contract, so as to ensure the
health and safety of persons.

Health and safety
requirements

means comprehensive health and safety requirements for a contract, project,
site, and scope of work. This specification is intended to ensure the health
and safety of persons, both workers and the public, and the duty of care to
the environment. The health and safety requirements must be specific to
each contract, project, site, and scope of work

Life Saving Rules

(240-62196227) a rule that, if not adhered to, has the potential to cause
serious harm to people

Medical Certificate of
fitness

(OHS Act) means a certificate valid for one year, issued by an occupational
health practitioner, issued in terms of the regulations, whom shall be
registered with the Health Professions Council of South Africa

Medical surveillance

(OHS Act) means a planned programme or periodic examination (which may
include clinical examinations, biological monitoring, or medical tests) of

employees by an occupational health practitioner or, in prescribed cases, by
an occupational medicine practitioner

Method statement

(OHS Act) means a written document detailing the key activities to be
performed in order to reduce, as reasonably as practicable, the hazards
identified in any risk assessment

Organisation

common objects

may be defined as a group of individuals (large of small) that is cooperating
under the direction of executive leadership in accomplishment of certain
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Pre-job meetings (34-227) means a meeting that is held prior to the commencement of the

day’s work and that is attended by all the relevant employees associated with
the work task

Principal contractor (In the text of this document) Means an employer, as defined in section 1 of
the OHS Act, who intends to tender for or has signed a contract with Eskom
for services rendered.

Provincial director (OHS Act) means the provincial director as defined in Regulation 1 of the
General Administrative Regulations under the Act

Responsible Manager Is a Manager of a department, section or operating/business unit who has
been appointed as part of the Eskom delegation of authority process with the
aim to assist the applicable 16(2) assigned person in executing his/her duties
in terms of the Occupational Health and Safety Act

Risk assessment (OHS Act) means a programme to determine any risk associated with any
hazard at a construction site in order to identify the steps needed to be taken
to remove, reduce, or control such hazard.

Site (34-228) means an Eskom department, unit, complex, building, specific
project, work site, or the site where agents, clients, principal contractors,
contractors, suppliers, vendors, and service providers provide a service to
Eskom, directly or indirectly

Service provider any private person or legal entity that provides any service(s) to Eskom for
compensation

Subsidiary (32-94) an enterprise controlled by another (called the parent) through the
ownership of greater than 50% of its voting stock

Supplier (32-1034) means a natural or legal person who renders a service and may
include the following current or potential supplier vendor, contractor,
consultant

Task (34-227) a segment of work that requires a set of specific and distinct actions

for its completion

Toolbox talks (34-227) where the team leader, after conducting pre-task planning, shares
all the tasks at hand and discusses task allocation, the identified risks, and
the control measures with all his/her team members on site before
commencing a specific task and documenting the agreed strategy. (This
shall be done to ensure common understanding of the tasks, risks, and
control measures required.)

The Act (OHS Act) means the Occupational Health and Safety Act No. 85 of 1993, as
amended, and the Regulations thereto.

Visitor any person visiting a workplace with the knowledge of, or under the
supervision of, an employer.
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2.4 Abbreviations
Abbreviation Description
AlA Approved Inspection Authority
BU Business Unit
CCC Cape Coastal Cluster
CE Chief Executive
CNC (Eskom) Customer Network Centre
COID Act Compensation for Occupational Injuries and Diseases Act
DoEL Department of Employment and Labour (Inspection and Enforcement services —
Provincial office)
Dx Distribution Division
EAP Employee Assistance Program
EP Emergency Preparedness
ERfW Environmental Regulations for Workplaces
GAR General Administrative Regulations
GSR General Safety Regulations
HCA Hazardous Chemical Agents
HBA Hazardous Biological Agents
ISO International Organization for Standardization
LDV Light Delivery Vehicle
LoG (COID) Letter of Good Standing
NEMA National Environmental Management Act
OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993
ORHVS Operating Regulations for High Voltage Systems
ou Operating Unit
SACPCMP South African Council for the Project & Construction Management Professions
SABS South African Bureau Standard
SANS South African National Standard
SDS Safety Data Sheet
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3. ROLES AND RESPONSIBILITIES

3.1 Contractual and Legal Roles and Responsibilities.

Although the provisions of these OHS requirements typically only refer to the Contractor,
compliance herewith is also required from SubContractor's. The Contractor remains
responsible for compliance with the requirements of these OHS requirements by
SubContractors and shall ensure that each SubContractor complies with the requirements
hereof at all times and as applicable. Without derogating from his obligations and
responsibilities under the Contract, the Contractor shall ensure that the requirement to comply
with the provisions of these OHS requirements is included in all Subcontracts involving
activities at all project site(s) (or at other places, if any, as may be specified under the contract
as forming part of the site) and / or activities otherwise covered by these OHS requirements.
Failure by the Employer to enforce compliance with the requirements of these OHS
requirements shall not relieve the Contractor from any responsibility or obligation whether
under the Contract or under applicable Law.

The Employer requires that the management of safety, health and environmental issues shall
be to a standard of excellence aligned with world class best practices. The Contractor carries
prime accountability and responsibility for the health, safety and welfare of the Contractor’s
personnel and for any works that may expose any other person other than their personnel. No
health, safety and welfare requirements specified by or imposed on the Employer (whether
under the Contract or under applicable Law) shall be construed or operate, as between the
Employer and the Contractor, to reduce the Contractor’s accountability and responsibility for
the health, safety and welfare of the Contractor’s Personnel.

The Contractor is responsible for adequately informing the Contractor’'s personnel of all
relevant information of these OHS requirements and the Contractor SHE Plan.

The Contractor shall take prime responsibility for all aspects of Environmental management
associated with the works and activities he is responsible for under the Contract.

These OHS requirements should not be considered to be exhaustive and the Employer
reserves the right to add, delete or modify conditions where it is considered to be appropriate
in these OHS requirements.

Where additions, deletions or modifications are made to these OHS requirements, the
Contract Custodian shall advise the Contractor of the change. The Contractor shall be solely
responsible for informing the Contractor’'s personnel and its Sub-Contractor / appointed
Contractors of these changes. The Employer or the Contract Custodian shall not be
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responsible for any failure caused by a Sub-Contractor not receiving a notification or failing to
act upon such notification.

3.2 Roles and responsibilities commitment

Visible commitment is essential to providing a safe work environment. Managers, Supervisors
and employees at all levels must demonstrate their commitment by being proactively involved
in the day-to-day operations, in particular the Occupational Health and Safety aspects of this
project contract. Legislation requires that each employee must take reasonable care of
themselves and their fellow workers, from management level down to the lowest employee
level.

3.3 Eskom Contract custodian

The contract custodian shall:

1. Ensure that the contract specifies how OHS will be managed and reported on for the
duration of the contract/transaction and the Supplier/ Contractor adheres to the relevant
contract these OHS requirements.

2. Ensure that the Principal Contractor develops a project-specific Occupational Health and
Safety Plan that aligns to these OHS requirements. When the Tender/ contract has been
awarded, it is the Contract Custodian’s responsibility to ensure that the Occupational
Health and Safety Plan of the Principal Contractor is evaluated, accepted and approved
before the commencement of work.

3. Ensure that the Principal Contractor SHE file is evaluated for compliance once the contract
has been awarded. Once satisfied that the contents of the SHE file meet the requirements,
a letter or confirmation of acceptance shall be issued to the Principal Contractor.

4. Ensure that the Occupational Health and Safety Plan of the Principal Contractor and any
appointed contractor is audited throughout the execution of the contract for compliance
from a legislative and OHS point of view.

5. Ensure that the necessary details/issues pertaining to Contractor non-conformances on
contractual OHS obligations during contract execution, safety interventions, post contract
review, and supplier reconsideration are adequately addressed, recorded, and submitted
to Procurement Department for recording and to support future reference.

6. Ensure that the Health and safety requirements are made available to the appointed
contractors where additional contractors are appointed.

7. Ensure that the Eskom OHS Act: Section 37(2) Agreement - Form and Eskom
Acknowledgement Form for OHS legal and other requirements are signed by the
Contract Custodian and the Contractor when signing the contract and a copy of the
documents is kept in the Contractor SHE File.
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3.4 Eskom Procurement Practitioner

The Procurement Practitioner shall:

1. Ensure that the appropriate SHE representative provides the Occupational Health and
Safety requirements and specified documents before the publishing of the tender enquiry
and release of the procurement contract.

2. Ensure that the records about supplier OHS non-conformances during contract execution,
post contract reviews, supplier suspensions, and contract terminations are received from
the contract custodian and where applicable, Procurement shall keep a record of such
information to make it easily accessible to the relevant stakeholders for future reference,
especially when determining the allocation of future works or services.

3.5 Eskom SHE Professionals

The SHE Professionals shall:

1. Ensure that OHS requirements are handed over to the allocated procurement and supply
chain representative.

2. Audit the SHE Plan and all the contents of the SHE file of the Principal Contractor and any
appointed Contractor for compliance throughout the execution of the project. Auditing will
be conducted by the Client’s representatives as per the Client's SHE requirements and
applicable legislation as amended.

3. Ensure the utilisation and support of the mechanism for monitoring OHS performance and
compliance during contract execution.

4. Provide detailed information pertaining to Contractor non-conformances and safety
interventions for the post contract OHS review and provides reports for the Contract
Custodian to submit to Procurement.

3.6 Principal Contractors and appointed Contractors

Note 1: Most of the roles and responsibilities listed apply to both Principal Contractors and
any Appointed Contractors. Where some of the listed do not apply to both, then the specific
responsibilities will be listed and titled.

The Contractors shall:

1. Carry out all duties as listed as the NEC contract and in section 8, 9 and 10 of the OHS
Act and various other applicable Regulations that form part of the OHS Act.

2. The Principal Contractor must notify the Provincial Director of the Department of
Employment and Labour in writing of all construction work if it falls within the scope of
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Regulation4 of the OHA Act, Construction Regulations (if this has not been arranged and
or done by the Client/ Agent).

3. Carry accountability and responsibility for the safety and health of their employees and
their appointed Contractors within their working area, as contemplated by section 37(2) of
the OHS Act;

4. Shall keep a record of all employees including the appointed Contractor employees,
including date of induction, relevant skills and licenses and be able to produce this list at
the request of the Eskom Project Manager.

5. Ensure that all their appointees are made aware of their accountabilities and
responsibilities in terms of their appointment and that they advise and assist these
appointees in the execution of their duties.

6. Ensure that the minimum legislative, regulatory and Eskom SHE requirements are
complied with on all work sites at all times.

7. Give the Eskom Project Managers and Line Managers / Responsible Managers their full
participation and cooperation.

8. Compile a SHE (health and safety) file where all relevant health and safety records must
be kept for each work site.

9. The Principal Contractor must hand over a consolidated (to include any appointed
Contractors files) health and safety file to the Eskom Project Manager on completion of
the project. This is to include all drawings, designs, lists of materials used and other
applicable information about the completed project, as well as the list of appointed
contractors, the agreement, and the type of work completed.

10. Contractors must hand over a consolidated (to include any appointed Contractors files)
health and safety file to the Principal Contractor on completion of the project. This is to
include all drawings, designs, lists of materials used and other applicable information about
the completed project, as well as the list of appointed Contractors, the agreement, and the
type of work completed.

11. The Principal Contractor must provide the Project Manager with a certified copy of his/her
Compensation Commissioner’s valid letter of good standing before the commencement of
work and any future renewal letters obtained during the project for record-keeping
purposes. The letter of good standing shall reflect the name of the contractor's company.
Similarly, the principal contractor must provide the Eskom project manager with all the
valid letters of good standing from their appointed contractors.

12. Contractors must provide the principal contractor with a certified copy of his/her
Compensation Commissioner’s valid letter of good standing before the commencement of
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work and any future renewal letters obtained during the project for record-keeping
purposes. The letter of good standing shall reflect the name of the contractor’'s company.

13. Appoint competent staff to perform the project work and ensure that all employees are
trained in the health and safety aspects relating to such work and that the employees
understand the hazards associated with all other work being carried out on the project.

14. Ensure that all employees are conversant with all relevant work procedures and that they
adhere to such procedures. Similarly (without removing the appointed contractors’
responsibilities), ensure that their appointed Contractors and their employees are
conversant with all relevant work procedures and that they adhere to such procedures.

15. Co-ordinate the activities of all the appointed contractors in the interests of safety and
health.

16. Ensure that potential contractors (whom they intend appointing) submitting tenders have
made detailed provision for the cost of safety and health measures throughout the project.

17. Stop his /her employees and any appointed contractors if project work is not in accordance
with the health and safety plan or if such work poses a threat to the health and safety of
persons or a risk of degradation to the environment.

18. Take reasonable steps to ensure cooperation between all their appointed contractors.

19. Only appoint contractors to do work, if satisfied that the contractor has the necessary
competencies and resources to perform the work safely.

20. Appoint full-time competent employees in writing to supervise the performance of all
specified work throughout the contract period.

Note 2: No work may commence and or continue without the presence of the appointed Project
Manager or project Supervisor during performance of the contracted work.

21. Ensure that the Supervisor or manager do not supervise work on any site other than the
site for which such supervisor has been appointed for.

Note 3: In determining the number of appointed competent supervisors, the nature and scope of work
being performed, shall be taken into consideration.

Note 4: If a sufficient number of competent employee(s) have been appointed to assist the construction
supervisor, the construction supervisor may supervise more than one site.

22. Appoint a full or part time Safety Officer or construction Safety Officer (registered with
SACPCMP) in writing.

23. Not victimise or dismiss employees, by virtue of the employees divulging health and safety
information or suspecting such information has been divulged, in the interests of health
and safety requirements;
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24. Follow a process of disciplinary action if any of their employees or their appointed
contractor employees have transgressed any of the requirements of the health and safety
specification, safety and health plans, site rules or any other requirements.

25. Ensure that all appropriate precautions are taken to protect persons (visitors, members of
the public, and other contractors) present at work or in the vicinity of a construction site
against all risks that may arise from such site.

26. Before the commencement of any work, conduct risk assessments which shall include
public safety. This should be done by a competent person appointed in writing with a view
to identify hazardous and potentially hazardous work operations.

27. Ensure that pre-task risk assessments are conducted and documented daily and prior to
the starting of any new task, irrespective of whether it is a repetitive task or not.

28. Take prime responsibility for all aspects of environmental management associated with
the project activity for which they are responsible.

29. Provide any appointed contractor who is making a bid or is appointed to perform work on
Eskom’s behalf, with the relevant sections of the documented Eskom’s OHS requirements.

30. Principal Contractors are required to approve appointed contractor’s health and safety
plans if they meet all the requirements.

31. Must ensure that an organisation medical surveillance programme for the duration of the
contract is in place and maintained.

32. Prior to having pre-employment and periodic medicals fitness examinations conducted,
person/man job specifications must be compiled and handed to the Occupational Health
Practitioner (OHP).

33. Ensure that pre-employment, periodic and exit medicals are carried out on their
employees. Medical assessments must be conducted by a registered Occupational Health
Practitioner (OHP). During the pre-employment medical, where employees will be required
to work at heights, they will also be required to undergo the required employee physical
and psychological fithess examinations.

34. Ensure, prior to the commencement of construction work, that all persons involved in the
project work, as well as the appointed contractors, have received a health and safety
induction training session. Similarly, ensure that all visitors to site undergo the site’s
induction training.

35. Ensure, prior to the commencement of contracted work, that all their employees involved
in the project work, as well as the appointed contractors, have received task-specific
training.
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36. Issue risk-based personal protective equipment (PPE) as a measure of last resort to their
employees, inspect such equipment regularly and ensure recipients of PPE are trained in
the proper use, care and where necessary, the maintenance of PPE.

Note 5: should the Principal Contractor or his/her appointed contractors entertain visitors on site, they
will be held responsible for the provision and wearing PPE.

37. Erect their own site huts, temporary buildings, storage areas, toilets, fencing, and any other
structure as may be required. Any such structures shall be positioned and erected in
compliance with any instructions from the Eskom Project Manager and the relevant site
safety and fire prevention requirements.

38. On completion of the work remove all structures erected by them, and where required by
law rehabilitate the environment.

39. Where performing work with the environment, ensure that minimal damage is done and
that where an Environment Management Plan is in place, then adhere to the plan.

40. Respect the rights of landowners/ lessors and the preservation of their registered activities;

41. Must have a substance abuse program which must be in line with the requirements of the
OHS Act.

42. Ensure that no alcohol or other intoxicating substances are brought on to or remains on
the work sites.

Note 6: Eskom will not tolerate the presence of anyone who is or who appears to be under the influence
of alcohol or any other intoxicating substance whilst performing work for them or on any work site.

43. Ensure that all equipment and tools used comply with OHS Act requirements with respect
to condition, use, care, storage, maintenance, and the management of these.

44. Ensure that all incidents are reported and investigated timeously by competent incident
investigators.

45. Be involved in all of their appointed contractor’s investigations.

46. Establish health and safety committees, hold such committee meetings on all sites, and
ensure that appointed contractors participate in their health and safety meetings.

47. Chair their own health and safety committee meetings and record such meetings.

48. Appoint sufficient number of health and safety representatives in terms of legislative
requirements and ensure that the appointed contractors appoint health and safety
representatives for their work sites.

49. When appointing Contractors, advise the Project Manager in writing timeously and obtain
his/her approval prior to them commencing work.
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50. Shall keep a record of all employees including the appointed Contractor’'s employees,
including date of induction, relevant skills and licenses and be able to produce this list at
the request of the Eskom Project Manager.

3.7 Contract Managers

Note 1: No work may commence and or continue without the appointed Supervisor or Manager during
the performance of the contracted work.

The Appointed Managers shall:

1. Not supervise work on any site other than the site they have been appointed to supervise.

2. Assist the Contractor and/or the appointed Safety Officer in conducting site induction
training for new staff and site visitors.

3. Instruct and train all employees under their control on any hazardous and related work
procedures, before any work commences and thereafter, at such times as may be
determined by a Risk Assessment.

4. Ensure that the minimum legislative and Eskom OHS requirements are complied with on
all work sites.

5. Stop any work that is not in accordance with the SHE Plan or if such work poses a threat
to the safety and health of persons or a risk of degradation to the environment.

6. Ensure that risk-based Personal Protective Equipment (PPE) has been issued and
employees wear/use the PPE as instructed.

7. Inspect such PPE on a regular basis and record the inspections.

8. Ensure that all incidents are reported to the Client and are investigated.

9. Be involved in all investigations that occur within their area of responsibility.

10. Carry out Audits and or inspections on their Contractors at least monthly and any

Appointed Contractors on instructions of their Contractor.

11. Ensure that employees under their control are conversant with all relevant work
procedures and that they adhere to such procedures.

12. Before the commencement of any work, where possible, assist in the conducting of risk
assessments and ensure that appropriate mitigating measures have been considered and
implemented.

13. Ensure that daily or Pre-Task Risk Assessments are conducted and documented daily and
prior to the starting of any new task, irrespective of whether it is a repetitive task. Ensure
that the team are involved in the abovementioned Risk Assessments.

14. Hold Tool-box talks at the start of each day/ task to discuss health and safety issues as
well as confirming the requirements of the daily risk assessments;

15. Ensure that all appropriate precautions are taken to protect persons (visitors, members of
the public, and other contractors) present at work or in the vicinity of a construction site
against all risks that may arise from such site.
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16. Ensure that no alcohol or other intoxicating substances are brought on to, or remains on,
the premises / work sites and that no employee remains on site if he/she is under the
influence. Furthermore, report such instances to contract management.

17. Ensure that all equipment and tools used on site comply with OHS Act requirements with
respect to condition, use, care, storage, maintenance, and the management of these.

18. Ensure that they and their Contractor Managers give clear and unambiguous instructions
for the project work, to the employees for whom they are responsible for.

19. Not victimise their employees by virtue of their employee’s divulging health and safety
information or suspecting such information has been divulged, in the interests of health
and safety requirements (reference — section 26 of the OHS Act).

20. Where any work is performed which involves the environment, ensure that minimal
damage is done to the environment and that where an Environment Management Plan is
in place, then the plan adhere to the plan.

21. Stop any employee or Contractor from performing construction work which is not in
accordance with the Principal Contractor’s and or Appointed Contractors SHE Plan which
poses a threat to the health and safety of persons.

3.8 Contractor Site Supervisor or Contract Supervisor

The Appointed Supervisors shall:

1. Be competent to perform the required supervisory tasks.

2. Ensure their employees and all Appointed Contractors comply with the required statutory
and Eskom project requirements.

3. Inspect all work done by the Contractors to ensure adherence to Eskom’s standards and
OHS requirements.

4. Conduct follow-up inspections to ensure findings are closed out and preventative action is

in place.

Monitor Contractors for adhere to statutory requirements and safety standards.

Monitor Contractors overall OHS performance on site in order to achieve excellent results

7. Ensuring a Safe working environment is established and maintained by the contractor for
the elimination of unsafe acts by all people whilst on the project site.

8. Discuss all OHS related problems with the relevant Contractor management timeously in
the first instance and thereafter the Eskom Project Manager/ Contract Custodian in the
second instance relating to procedure requirements, non-conformance’s identified,
corrective actions, audits and inspection schedules.

9. Ensuring that quality records are maintained in accordance with legislative and Eskom
requirements.

o g
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10. Continual liaison between the Principal Contractor, Appointed Contractors and employees.

11. Ensures that employees and appointed Contractors are aware of latest standards,
procedures, work instructions and safety regulations issued by Eskom:

12. Conduct site Inspections for compliance to the OHS requirements and compiles the
relevant inspection reports.

13. Submit the observation reports to the relevant management.

14. Have meaningful participation in the project statutory health and safety committee
meetings.

15. Participate in all Appointed Contractor incident investigations.

16. Participate in the Principal Contractors Emergency Preparedness Planning.

17. Ensure that their own employees and those of any Appointed Contractor are competent to
perform the tasks assigned.

18. Issue site instructions on behalf of the Principal Contractor where and when the Appointed
Contractors deviate from safety requirements.

19. Assist the principal contractor with the handing over process, in particular the SHE file and
relevant documentation.

3.9 Employees

The employees must:

1. Be responsible for their own safety and health and that of their co-workers.

2. Co-operate with their employer to meet all of the employer’s as well as legislative and
Eskom requirements.

3. Familiarise themselves with their responsibilities during Induction and awareness training
sessions, some of which are:

familiarising themselves with their workplaces and safety and health procedures.

working in a manner that does not endanger them or cause harm to others.

ensuring that the work area is kept tidy.

reporting all incidents and near misses.

protecting fellow workers against injury by performing job observations.

reporting unsafe acts and unsafe conditions.

reporting any situation that may become dangerous; and

carrying out lawful orders and obeying safety and health rules.

4, Who become aware of any person disregarding a safety notice, instruction, or regulation,
immediately report this to the person concerned. If the person persists, stop that person
from working, and report the matter to contractor management and/or Eskom’s Project
Manager or Supervisor immediately.

S@moa0oTy
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5. Not damage, alter, remove, render ineffective, or interfere with anything that has been
provided for the protection of the site or for the health and safety of persons this includes
any guarding of machinery or equipment.

Obey any safety signs and adhere to any site demarcation at all times.

When entering or leaving the site, do so via the official designated access/departure

routes. Where reflective jackets/bibs are required to be worn, wear them.

8. Be subjected to any disciplinary action, if having transgressed any of the requirements of
the health and safety site rules, Eskom requirements, company requirements, or legislative
requirements.

9. Avoid any act that may endanger their own health and safety or that of fellow employees,
members of the public, or visitors who may be affected by their acts and/or omissions at
work.

10. Have the right to obtain proper information from their employer regarding health and safety
risks and measures related to the work processes.

11. Use facilities placed at their disposal and not misuse anything provided for their own
protection or that of others.

12. Have the right to remove themselves from danger when they have good reason to believe
that there is an imminent and serious danger to their health and safety and have the duty
to inform their supervisor immediately of such danger.

13. Report to their Supervisor (in the first instance), the Principal Contractor (in the second
instance), and/or the Eskom Project Manager, any substandard acts and/or conditions that
have come to their attention and that have not been rectified or acted on by their contractor
management timeously.

14. Have the right and the duty at any workplace to participate in ensuring healthy and safe
working conditions, to the extent of their control, over the equipment and methods of work
adopted.

15. Maintain the surrounding area of the work site in a neat and tidy condition.

16. Have meaningful participation in regular health and safety meetings.

17. Have the right to refuse to perform or continue to perform any task/job on the grounds of
health, safety, and environmental concerns.

18. When given instructions, understand the instructions and be permitted to clarify those
instructions.

No

3.10 Contractor Health and Safety officer

The Contractor Health & Safety Officer shall:

1. Promote OHS culture within the organisations involved in the project / contract.
2. Assist in the control of all health and safety-related matters on the sites.
3. Beinvolved in the developing the Contractor project OHS Plan and SHE policy.
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4. Be in constant liaison and cooperate with Eskom’s OHS& Environmental Professionals
responsible for providing them with a health and safety service.

5. Ensure that this Contractor OHS Plan/ Manual/ System is adhered to by his/her Principal
Contractor and is submitted to any Appointed Contractors.

6. Conduct Audits and inspections of all work sites for the duration of the project.

7. Be involved in the Organisations incident investigations when required.

8. Participate in the organisation’s statutory and non-statutory health and safety committees
meetings.

9. Conduct organisational, site and visitor Induction training.

10. Stop any employee or Contractor from performing construction work which is not in
accordance with the Principal Contractor's and or Appointed Contractors Health and
Safety Plan which poses a threat to the health and safety of persons.

11. Ensure that no alcohol or other intoxicating substances are brought on to, or remains on,
the premises / work sites and that no employee remains on site if he/she is under the
influence. Furthermore, report such instances to contract management.

12. Make themselves available and ensure co-operation of employees under their control to
undergo breathalyser and drug testing while entering and/or being on any Eskom work site
by Eskom.

13. Carry out Audits and or inspections on their Contractors at least monthly and any
Appointed Contractors on instructions of their Contractor;

14. Carry out frequent behaviour observations of employees under their control at least
monthly and any Appointed Contractors on instructions of their Contractor.

4. PROCESS FOR MONITORING

This document is subject to document control processes and shall be updated when it is due
for revision or when conditions of the contract scope work dictate. The revision date of this
document is indicated at the end section of this document under REVISION.

Conformance to this document shall be through regular safety inspections, Audits and
document verification.

5. RELATED SUPPORTING DOCUMENTS

Itis the responsibility of the Project Manager/ Contract Custodian/ Contract Manager to ensure
that all applicable SHE related supporting documents form part of the contract tender
documents and are signed during the signing of the NEC at Procurement and a copy be kept
in the Contractor SHE file at Procurement.
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Below are all applicable OHS documents which are applicable for this contract and shall be
part of the Contractor SHE tender contractual documents and Contractor site specific SHE
File.

5.1 Eskom OHS Act section 37 (2) agreement —

Assigns liability on Employers (Principals) for the unlawful Acts or omissions of mandatories
(Contractors), except where a written agreement between the parties has been concluded
containing arrangements and Procedures to ensure compliance with the said Act by the
mandatories. The purpose of the OHS Act 37(2) agreement between Eskom and
mandatories is to ensure compliance with the provisions of Sec 37(2) of the OHS Act, 85
of 1993.

The OHS Act 37(2) agreement must be completed and signed with the NEC document by the
responsible Contract Manager and the awarded Contractor on contract awarding and the
signed copy must be kept on the awarded Contractors site specific SHE file and one copy on
the Contractor Tender SHE file at Procurement.

5.2 AnnexureB: Eskom Acknowledgement Form for OHS legal and other requirements

The acknowledgement of Eskom's OHS legal and other requirements must be completed,
signed and submitted by the Contractor on their tender OHS file. The Contractor is expected
to comply to the of Eskom's OHS legal and other requirements when working at and/or
rendering a service to Eskom. Penalties shall be enforced on the main Contractor for non-
conformance/s (identified for the main Contractor and/or its Contractor(s)) pertaining to
Eskom, statutory OHS requirement(s) and other requirements. The signed copy of this form
must be kept on the awarded Contractors site specific SHE file and one copy on the Contractor
Tender SHE file at Procurement.

5.3 Annexure D: OHS KPI’'s and Post-Contract Reviews —

The objectives and outcome of the OHS post-contract review shall be reflected in the
contractual requirements for the Contractor so that the Contractor is aware of this exercise.
An evaluation will be conducted and will be supported by the objective evidence documented
during the term of the contract. The evaluation report must be filed in the contract documents
at Procurement.
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5.4 Annexure E: Contracts and Contractor OHS Management System Document
Checklist —

This checklist must be kept and filed at Group Commercial /Procurement in the Contractor(s)
file(s) in order to be able to track the process for OHS commercial process.

6. SPECIFICATION
1.1 Scope of work
6.1.1 Contract/ Project scope of work overview

The functions of the Chargers, Converters (DC-DC), Inverters (DC-AC), interface — and
distribution modules are to supply and distribution of standby power to essential loads at
Eskom sites.

The technical requirements are specified in 240-53114248, Thyristor and Switch Mode
Chargers, AC/DC to DC/AC Converters and Inverter / Uninterruptible Power Supplies
standard.

The detailed scope of work for this project shall be provided by the Project Manager/ Project
Supervisor / Project Co-ordinator with these OHS requirements, listing relevant project details.
During the Procurement stage only the Procurement Officer shall be line of communication
between the Tenders/ Suppliers and the relevant Project/ Contract Custodian and OHS
Professional for any further clarities. The scope of work must be filed in the Contractors OHS
file. A copy of the scope of works must be retained by the contractor.

Note: The Contractor who will be awarded this contract will be known as the “Principal Contractor” and
any Contractor Appointed by the Principal Contractor will be known as the “Appointed Contractor.

6.1.2 Project location

The scope of work will be conducted at all the Eskom various sites and warehouses within
Distribution. The various sites will be located in the various Distribution Clusters (Cape
Coastal Cluster — Eastern and Western Cap; Central East Cluster — KZN and Free State;
Gemma Cluster — Northen Cape and North West; Gauteng Cluster and Limlanga Cluster —
Mpumalanga and Limpopo).
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6.1.3 Project description scope of work

The scope of works includes the design, manufacture, assembly and integration, testing,
quality assurance, delivery to site or stores, offloading, optional erection, commissioning and
decommissioning of Switch Mode Chargers, 30V Chargers, Converters (DC-DC), Inverters
(DC-ACQ), interface — and distribution modules. The supply of spares, accessories and repairs
shall also be included in the scope of works.

The supply of associated battery cabinets, battery stands, battery racks, spares, tools,
accessories; and provision of product specific technical training also form part of the scope of
works.

[0 The Contractor shall provide skilled labour, engineering knowledge and management
experienced in fulfilling the scope of works.

O All of the works shall be instructed by means of Purchase Orders issued by the Employer
at any time during the term of the contract. The Price for each item shall be taken from the
Price List. Technical, quality, and workmanship requirements for the works are described in
quality control procedures (QCPs) provided by the Contractor and accepted by the Employer
before work is carried out.

[0 The Supplier shall provide OHS detailed costing for managing and resourcing OHS (the
cost should be broken down not provided as a lump sum).

0 The OHS costing must be based on the overall scope of work/service to be performed, and
the scope of work and the risk assessment may serve as a guideline.

The specifics detailed scope shall be provided by the Project Manager/ Project
Supervisor/Contract Custodian with these OHS requirements, detailing and listing relevant
project scope of work details.

6.1.4 Project Hazard Identification and Risk Assessment Management

The Client has prepared an overview Baseline Risk Assessment (BRA) which has been
included in these OHS requirements for this intended work project.

The Principal Contractor shall develop their Baseline Risk Assessment in line with the Client
provided BRA in these OHS requirements.
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The Contractor shall identify hazardous and potentially hazardous work operations. He shall
demonstrate that work hazards, work activity risks and the mitigating measures have been
considered in his risk assessments. All risk assessments shall be carried out by competent
persons.

The Contractor shall provide in their SHE file work task method statements and / or written
safe work procedures, prior to mobilisation of the first Contractor's personnel at the Project
site(s) (or at other places, if any, as may be specified under the Contract as forming part of
the site).

Emerging risks and hazards must be managed during project scope of work. This means that
if there are significant changes to a process or activity, or any new process, then these should
also be subjected to risk assessment.

All risks must be rated.

Activity based risk assessments shall be conducted by an appointed competent Risk Assessor
of the Principal Contractor. Risk assessment shall be developed by the team and outcome
shall be shared with employees.

6.1.4.1 Project Health and Safety Hazards

Eskom will make all reasonable efforts to ensure that the information provided is complete and
correct. However, the Contractor shall make his own assessment of the hazards and risks
associated with the work under the contract or which he is responsible. Without derogating
from any other requirements under the contract, the work shall not be executed at the Project
site (or at other places, if any, as may be specified under the Contract as forming part of the
site) until Contractor’s Risk Assessment and Method Statements as required under the Work
Co-ordination Process have been reviewed.

The Contractor shall on a daily basis and for every task to be performed, conduct a pre-task
risk assessment with all Contractors’ personnel involved with the task(s). The pre-task risk
assessment shall form the basis of the daily pre-job briefings / toolbox talks prior to the start
of work. Proof of communication as well as confirmation that it was received and understood
by all will be noted on a standard form, which shall be kept at the job site during the job
execution. The completed signed pre-task risk assessment form shall be filed in the
Contractor’s Health and Safety File.

The Contractor shall conduct his undertaking in such a manner as to ensure, as far as
reasonably practicable, that persons other than those in his employment who may be directly
affected by his activities are not thereby exposed to hazards to their health and safety.
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Any person who design, manufacture, import, or supplies any article for use at work shall
ensure, as far as reasonably practicable, that the article is safe and without risk to health when
properly used and that it complies with all prescribed requirements.

6.1.4.2 Risk assessment (refer to Eskom Procedure 32-520)

It is a legal requirement in terms of Section 8(2)(d) of the OHS Act for an employer to carry
out risk assessments, to establish which risks and hazards are attached to the health and
safety of persons due to any work which is performed, any article or substance which is,
handled, stored, transported. A risk assessment is defined as an identification of the hazards
present in an Organisation and an estimate of the extent of the risks involved, taking into
account whatever precautions are already being taken.
It is essentially a three stage process:

e identification of all hazards;

e evaluation of the risks;

e Measures to control the risks.

Risk assessments are required to be maintained. This means that significant changes to a
process or activity, or any new process or activity should be subjected to a risk assessment
and that if new hazards come to light during the work process, then these should also be
subjected to risk assessments. Risk assessments for long term processes should be
periodically reviewed and updated. Method statements or written safe work procedures are
an effective method as information and record of the way jobs / tasks must be performed.
Daily or issue based or task specific or on the job risk assessments must be conducted at the
place where work is to be performed/ conducted to allow managers and employees to assess
any inherent risks that could have been overlooked during the initial risk assessment or any
changes that might have occurred in a period of absence. For example if a job / task is
extended over a day or halted due to inclement weather.

Guidelines for actual steps involved in a job/task specific risk assessment are:

e Each activity is listed;

e Specific hazards are identified and listed against each activity;

e The magnitude of each risk is rated as Low. Medium or High;

e All known documentary and supervisory controls are listed. For instance: What safe work

procedures exist for ladders;

The relevance, effectiveness and sufficiency of these controls are assessed;

¢ Inthe event of insufficient or deficient controls for the particular activity, steps to be taken
to rectify this shall be recorded, and safe working procedures drawn up;

o Persons responsible for implementing and supervising the task shall be identified,
nominated and duly assigned,;
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e Persons responsible for monitoring the task and carrying out the planned job observation
must be nominated;

o Completed risk assessment shall be handed to the Eskom project manager representative
for comment and approval.

The relevant section of the risk assessment shall be issued with a transmittal note to the

Supervisor nominated as the responsible person; and the names of workmen who have

received instruction on the work content and the sequence of the activities listed in the risk

assessment shall be recorded, and their competence established. This instruction shall be

done through an interpreter if required and recorded on the Pre-Job Brief (Daily Safe Task

Instructions), with reference to applicable Risk Assessments.

6.1.4.3 Safe work procedures / method statements

Method statements / written safe work procedure are control measures used to prevent an
incident from occurring during the execution of the project. A written safe work procedure/
method statements provide guidance how to execute the task safely. A safe working
procedure should be written when:-

a. Designing a new job or task;

b. Changing a job or task;

c. Introducing new equipment or substances; and

The safe working procedure should identify:

d. The supervisor for the task or job and the employees who will undertake the task;
e. The tasks that are to be undertaken that pose risks;

f.  The equipment and substances that are used in these tasks;

The control measures that have been built into these tasks;

s @

Any training or qualification needed to undertake the task;

The personal protective equipment to be worn;

Actions to be undertaken to address safety issues that may arise while undertaking the
task.

[—

6.1.4.4 Project specific related hazards and risks
The following high-risk activities have been identified:

The hazards with their risks identified below are not exhaustive and the Contractor
must ensure that all hazards are identified and risks attached are managed.
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+ Manual Loading and offloading

+ Transportation of batteries

- Lead and Acid exposure

+ Working in confined spaces

- Battery installation

+ Erection of equipment and tools.

+ Commissioning

+ Decommissioning

+ Exposure to Cadmium

+ Exposure to Nickel

+ Exposure to Lithium Iron Phosphate

+ Cabling

+ Testing and Commissioning

+ Working with hand tools

- Slips trips and falls

+ Struck By incidents

+ Driving

+ Drilling (Working with drills (petrol driven)
+ Electrical

+ Manual handling (Ergonomics)

+ Extreme weather conditions.

+ Incorrect stacking of material(s).

+ Working at Height and un-safe use of ladders.
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6.1.4.2 Tasks, Hazards, Preventative Measures to be implemented and Safe Operating Procedures:

TASK TO BE
PERFORMED

HAZARD / DANGER
IDENTIFIED

PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE

USED)

SAFE OPERATING
PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)

ESTABLISHMENT AND PREPARAING FOR SITE WORK

Establishment of the
site and pre-task
activities.

Injuries to staff due to the
movement of material or
machinery.

2.

3.

o oA

The following requirements to be complied with:
1.

All staff to be provided with adequate PPE as per their own risk assessment
report. A copy of the risk assessment report to be kept on site.

The Principal Contractor shall ensure that contractor employees are trained in
the correct use, care, maintenance and limitations of PPE. (34-333 Par 14(c))
The safety of the public to be ensured as per the requirements stated in this
document;

All staff to receive induction training prior to being allowed on site;

All work to be done under the general supervision of competent persons; and

All equipment to be inspected and declared safe prior to staff members being
allowed to use the equipment or machinery.

An onsite toolbox talk including a risk assessment shall be conducted prior to the
commencement of work. The team leader, after conducting pre-task planning
and after facilitating the on-site risk assessment shall share all the tasks at hand,
the identified risks and control measures with all his team members before
commencing a specific task. This shall be done to ensure common
understanding of the tasks, risks and control measures required. (34-333 par 26)

OHS Plan

Baseline Risk
Assessment.

Safe Work Procedures.
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TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
Issue, use and Injuries to staff due to 1. The following requirements to be complied with: OHS Act PPE

the Client, Principal or Sub-
Contractors due to injuries
sustained by members of the
public / visitors on the
construction site.

1. All visitors to the work site to be trained on the dangers and hazards to be
anticipated while on the site (SHE Induction);

2. Visitors only to be allowed on site should they be in possession of the required
personal protective equipment;

3. All excavations which are accessible to the public to be:
a. Barricaded by means of a suitable barrier or fence of at least one meter in

height to prevent people and / or livestock from falling into; and

b. Fitted with warning lights should these excavations be accessible at night;

4. All work sites in build-up areas or adjacent to public ways to be fenced of as to
prevent unauthorized entry; and

maintenance of PPE | improper, lack of use of PPE a. Risk assessment to be conducted. requirements
b. Copy of risk assessment to be kept on site. Eskom PPE Standard
c. Staff to be issued with and trained on appropriate use of PPE. Contractor PPE
d. PPE to be maintained in good working conditions. Management
e. Contractor to develop and provide PPE Management Procedure which PPE Matrix
details the issuing and frequency of issuing PPE, the training on use and
maintenance and
f. Disciplinary action to be maintained against transgressions.
Safety of the public. Possible civil action against The following requirements to be complied with as to ensure the safety of the public: | OHS Act

Safe Work Procedures
required.
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TASK TO BE
PERFORMED

HAZARD / DANGER
IDENTIFIED

PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE
USED)

SAFE OPERATING
PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)

5. Only one controlled access point to be provided through which persons can enter
the construction site.
6. Road traffic — specific regulations required

WORK RELATED HAZARDS

Manual Handling of
work equipment and
tools

Incorrect Lifting / Manual
Handling of objects,
equipment and tools could
result in body injuries (i.e.
Sprains and strains) and
temporary and/or permanent
disablement.

Administrative -

* Employees inducted on correct lifting techniques.

* OHS awareness and information on the usage of the equipment tool.
* Use of Lifting equipment and tools aids.

* Risk Assessments done.

* Tool-box talks.

Personal Protective Equipment (PPE) -

* Use of proper PPE (i.e gloves, safety shoes and boots, overall)

OHS Act
Safe Work Procedures
required.

Walking around
indoor and outdoor
workplace ground
floor surface.

* Slippery / Wet floors
surface and loose running
cables, tiles and carpet tiles
on the floor could result in
Slip and Falls.

Administrative -
* Awareness to all employees through OHS inductions, safety Bulletins.
* Putting up warning signage when working on slippery.

* Uneven ground / paving
surfaces.

Elimination -
* Cable/cords placed behind the desks/tables away from the walkway and they are
connected through table pipe.

OHS Act

Safe Work Procedures
required.

Safety tool box talks.
OHS insuction
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TASK TO BE
PERFORMED

HAZARD / DANGER
IDENTIFIED

PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE
USED)

SAFE OPERATING
PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)

* Loose Cables/cord to be trunked or tied together (Scattered cables).

* Reporting and fixing of loose cables and tiles.

Administrative -

* Health and Safety Reps monthly inspections, VFL inspections, BBS observations.

* Darkness due to defective
or no lights.

Administrative -
* Awareness to all employees through OHS inductions, safety Bulletins.
* Reporting and fixing of uneven ground surfaces.

* Insects and

* Animals such as bees,
snakes, wasps, birdlife could
result in insects stings and
animals bites.

Administrative -

* Availability of First Aid Kit and Treatment,

* Horticulture, gardening services and maintenance of the ground, walkways
provided.

Walking up and
down the stairways.

* Not holding on to handrail
whilst ascending and/or
descending the stairs.

* Ascending or descending
holding boxes/ material that
is obstructing your view.

* Running whilst ascending
or descending the stairways.

Administrative -

* Awareness to all employees through OHS inductions, safety Bulletins.

* [llumination surveys to ensure all areas are always lighted as per requirements.
* Installation and maintenance of Emergency lights in case of Power failure.

* Fixing of loose handrails and unlighted areas.

* Putting up warning sighage when working on sllipery.

* Reporting and fixing of loose tiles, stairs rubber end by Properties Management.

OHS Act

OHS Induction
Baseline Risk
Assessment
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PERFORMED
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SAFE OPERATING
PROCEDURE (WSOP)
OR OTHER ANNEXURES
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* No or loose rubber endings
at the edges of each stair.

* Loose handrails.

Battery Room
Maintenance

Exposure to battery room
maintenance may result in:

Provided training to employees on the SOPs of all activities of the battery room,
safety aspects and emergency measures.
Use of barrier creams complying with Eskom PPE design specification 240-

Batter Room Maintenance
Standard
Maintenance of Batteries
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 Battery First line | ¢ Battery acids, 44175132 and SANS 433 for skin protection against acids, alkalis. Task Manual (240-
Maintenance ergonomics stress, | « Provide portable Carbon Dioxide fire extinguishers. 1187058)
e Conducting causing repetitive strain | ¢  Provide emergency shower and eyewash fountain. PPE Standard
maint_enance on and to poor indoor air | ¢ Provide portable Carbon Dioxide fire extinguishers.
batteries. quality. e Provide Safety goggles; battery room overalls; suitable gloves to operators.
« Conduct e Build-up of gasinside the | « Display an appropriate warning signs and Safety signs, PPE signs at the battery
measurements cell causing risk of cell room and must be adhered to.
on the batteries. explosion e Keep the battery room doors open when working inside the room.
e Explosion due  to|e Always ensure that the ventilation system is working in order to avoid a build-up
inadequate ventilation / of hydrogen gasses that can increase the risk of an explosion.
IaCk. of flame proof | 4 Keep the door locked when there is no work in progress.
equipment.
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TASK TO BE
PERFORMED

HAZARD / DANGER
IDENTIFIED

PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE
USED)

SAFE OPERATING
PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)

Exposure to hazardous
substances i.e.
Hydrogen; Sulphuric acid
and Potassium hydroxide
Hydrogen is released
when the batteries are
charged and can easily
be ignited if a spark or on
open flame is created in
the battery room.
Sulphuric acid is highly
corrosive and will burn
the skin or damage
clothes when coming into
contact with it.

¢ Do not wear synthetic clothes, rags or brushes for these could get charged with
static electricity and cause an explosion.

e Use acid-proof safety clothing.

e Ensure that there is no spillage of electrolyte; it is corrosive and toxic. If electrolyte
comes in contact with eyes, flush with water and report to the medical centre
immediately.

e Smoking and naked flames of any kind is prohibited in the battery room. Keep
lighters, matches, cigarettes or any spark producing items away from battery
room. These items can cause hydrogen to explode.

e Use insulated tools, ladders and equipments to prevent short-circuiting.

e Do not store lead acid with alkaline batteries and vice versa.

e When measuring voltage, ensure that the meter is on the volts range. The current
range can cause a flashover.

e Do not place any metal material on top of the batteries — it causes short circuits.

e Never use acid equipment on alkaline cells or vice versa. The different
electrolytes will nuetralise each other.

e Water taps with drinkable water inside the battery room must be labelled.

¢ Install showers and eye wash bowls at the control room and ensure that they are
in good working condition before doing maintenance work on batteries.
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TASK TO BE
PERFORMED

HAZARD / DANGER
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SAFE OPERATING
PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)

o Emergency preparedness plan is reviewed and discussed before any work
commences

e Ensure that protective clothing and equipment are in good condition and are used
during maintenance, especially when working with electrolyte such as acid: i.e.
face shield, acid resistant apron, rubber gloves, acid resistant overalls and rubber
gumboots

1. Use of Portable
Electrical
equipment and
tools

(i.e Drilling /electrical

equipment)

* Defective Faulty electrical
equipment could result in
equipment malfunction.

* Incorrect use of the
electrical equipment could
result in equipment property
damage.

* Loose and exposed cables
could result in electrocution.

Which could all result in body
injuries (i.e First aid, injuries;
medical injuries; LTI's and

fatalities) and Loss of assets.

Administrative -

* Faulty Equipmnet to be removed from usage and/or Sighage note sticked on faulty
hydroboil/kettle not to be used until fixed.

* OHS Induction trainings.

* Repairs and maintenance of equipment.

* Reporting incidents/near misses,

* OHS Rep and Tools management inspections

* SMAT Observations

* Awareness campaigns

OHS Act

OHS Induction
Baseline Risk
Assessment

Safe Work Procedures
Tools and Inspection
checklists

Public

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
the user to ensure it is in line with the authorised version on the system.

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC

Ltd, Reg No 2002/015527/30.

Page 43 of 119




® Eskom

HIGH RISK PROJECT
OHS Requirements

Establishment of national contracts for various categories of Sub-station
batteries —

Template Identifier

Document Identifier

Effective Date

Review Date
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SAFE OPERATING
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2. Handling and use
of Hazardous
Chemical Agents
(HCA): Refuelling
Standby
Generators

* Use of Petrol / Diesel
chemical without knowledge
could result in Chemical
Burns and Chemical
explosion and inhalation of
diesel and petrol chemical
fumes

Elimination:

* Mechanical Pump used for refilling.

Administrative:

* Use of competent personel during inspection, service and maintenance
(Registered Electrician).

* Schedule of inspections.

* Proper Risk Assessments conducted at all levels.

* Diesel / petrol Chemical
Spillage could result in soil
contamination and
Environmental incident.

* Proper storage of Hazardous Chemical Agents (diesel tanks in bunded area)
where possible and applicable.

* Supervision and Training.

* Employees OHS Inductions.

* Education and awareness and Safety toolbox talk.

Personal Protective Equipment (PPE) -

* Provision and correct use of Personal Protective Equipment for the task.

OHS Act

OHS Induction
Baseline Risk
Assessment

Safe Work Procedures
Tools and Inspection
checklists

3. Commissioning

Electrocution.
Violation of ORHV
Regulations

Fall from working at heights.

¢ Adhere to life saving rules procedure: 240-62196227.
e Tools, equipment and PPE to be checked for damage before use.
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Establishment of national contracts f9r various categories of Sub-station Review Date
batteries —
TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
Slips, trips and fall e Implementation of the requirements of the ORHVS Regulation i.e. ORHVS
Ergonomics training and authorisation, access management, conduct pre-task risk
Exposure to thermal stress assessment, barricading, complete workers register, work permit in place and,
(excessive cold and heat) barricading the work environment.
depending on the season. e Exercise the right to refuse to work in an unsafe work environment as stipulated
in procedure 240-53716047.
e Use of barrier creams complying with Eskom PPE design specification 240-
44175132 and SANS 433 for skin protection against acids, alkalis, oils, and
solvents.
e Correct PPE i.e. face shield / safety glasses, gloves, overalls, safety shoes, FAS,
etc. is used to when doing earth switch maintenance.
e Job observation when doing critical task and SMAT (Behavioural) Observations
e Emergency preparedness plan is reviewed and discussed before any work
commences
e Drinking lot of fluids to prevent dehydration.
e Exercise the right to refuse to work in an unsafe work environment as stipulated
in procedure 240-53716047.
Substation work e Broken or damaged | e OHRVS adherence. ORHVS Plant Safety
) asbestos trench covers. | ¢ Perform work as per the scope of work and work report requirement. Regs.
. Battery Maintenance
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environment which might
result in slips, trips and
falls.

Exposure to thermal
stress (excessive cold
and heat) depending on
the season.

Personal injuries which
may result in fatality,
medical, first aid, etc and
damage to equipment.
No SDS for hazardous
chemical substances
Poor housekeeping
Drilling which might result
in fire, burns and injuries.
Exposure to noise when
using a grinder and driller
Ergonomics

Adhere to life saving rules procedure: 240-62196227.

Use of barrier creams complying with Eskom PPE design specification 240-
44175132 and SANS 433 for skin protection against acids, alkalis, oils, and
solvents.

Correct PPE i.e. face shield / safety glasses, gloves, overalls, safety shoes, FAS,
etc. is used to when doing substation general maintenance.

Drinking lot of fluids to prevent dehydration.

Use of barrier creams complying with Eskom PPE design specification 240-
44175132 and SANS 433 for skin protection against acids, alkalis, oils, and
solvents.

Ensure that the grinder, welding machine and driller are operated by competent
person and Safe working practices are followed as per the instruction manual.
Tools, equipment and PPE to be checked for damage before use.

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
e Uneven surface Temporary storage must not exceed 90 days period as per the procedure 32-245.
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Grinding / Cutting which
might result in fingers
getting caught by drill due
to improper lockout,
pinching hands against
the disc, cutting oneself
or damaging disc, burns,
using wrong tool or
hands to change disc or

remove  drill bt
accidentally turning
grinder on while

changing disc due to
improper lockout.

Wwild life interaction e.g.
bees, spiders, snakes,
etc

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
e Lifting tools and
equipments
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DC system maintenance

Substation battery bank
maintenance

Substation
charger
maintenance

battery | ®

Exposure to battery room
maintenance may result in:

Battery acids,
ergonomics stress,
causing repetitive strain
and to poor indoor air
quality.

Build-up of gas inside the
cell causing risk of cell
explosion

Explosion due to
inadequate ventilation /
lack of flame proof
equipment.

Exposure to hazardous
substances i.e.
Hydrogen; Sulphuric acid
and Potassium hydroxide
Hydrogen is released
when the batteries are

e Provided training to employees on the SOPs of all activities of the battery room,
safety aspects and emergency measures.

e Ensure that an emergency showers and eye wash bowls at the battery room and

ensure that they are in good working condition before doing maintenance work

on batteries.

Ensure that portable Carbon Dioxide fire extinguishers are available.

Provide Safety goggles; battery room overalls; suitable gloves to operators.

Adhere to warning signs and Safety signs, PPE signs at the battery room.

Emergency preparedness plan is reviewed and discussed before any work

commences

Keep the battery room doors open when working inside the room.

e Always ensure that the ventilation system is working in order to avoid a build-up
of hydrogen gasses that can increase the risk of an explosion.

Maintenance of Batteries
Task Manual (240-
1187058)

ORHVS Plant Safety
Regulations
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charged and can easily
be ignited if a spark or on
open flame is created in
the battery room.
Sulphuric acid is highly
corrosive and will burn
the skin or damage
clothes when coming into
contact with it.
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System maintenance

Keep the door locked when there is no work in progress.

Do not wear synthetic clothes, rags or brushes for these could get charged with
static electricity and cause an explosion.

Use acid-proof safety clothing.

Ensure that there is no spillage of electrolyte; it is corrosive and toxic. If electrolyte
comes in contact with eyes, flush with water and report to the medical centre
immediately.

Smoking and naked flames of any kind is prohibited in the battery room. Keep
lighters, matches, cigarettes or any spark producing items away from battery
room. These items can cause hydrogen to explode.

Use insulated tools, ladders and equipments to prevent short-circuiting.

Do not store lead acid with alkaline batteries and vice versa.

When measuring voltage, ensure that the meter is on the volts range. The current
range can cause a flashover.

Do not place any metal material on top of the batteries — it causes short circuits.
Never use acid equipment on alkaline cells or vice versa. The different
electrolytes will nuetralise each other.

Ensure that protective clothing and equipment are in good condition and are used
during maintenance, especially when working with electrolyte such as acid: i.e.
face shield, acid resistant apron, rubber gloves, acid resistant overalls and rubber
gumboots

SDS made available for spills of HCS.

PPEs are stored in non-contaminated storage areas and their maintenance
thereof.
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4. Administration

Poor illumination which may
result in glare, shadows,
visual problems (i.e.,
eyestrain, fatigue, double-
vision, etc.).

Poor air quality or ventilation.

Poor air quality or ventilation

Noise due to high-speed
printers, telephones, music
and human voices.

Poorly designed furniture and
equipment can lead to
crowding, lack of privacy,
slips, trips, and falls
Ergonomics

Regular maintenance of the lighting system.

Light-colour dull finish on walls, ceilings, and floors to reduce glare.

Adjustable shades on windows and Indirect lighting.

An adequate office ventilation system which delivers quality indoor air and

provides for comfortable humidity and temperature is a necessity.

e Where printing or copying machines are present, an exhaust ventilation system
which draws particulates and gases away from the employees' breathing zone
should be present.

e Office machines and ventilation system components should be checked and

maintained on a regular basis.

Place noisy machines in an enclosed space.

Use carpeting, draperies, and acoustical ceiling tiles to muffle noise.

Adjust telephone volume to its lowest level.

Rearrange traffic routes within the office to reduce traffic within and between work

areas.

Keep telephone and electrical cords out of aisles.

e Group employees who use the same machines

o Office machines should be kept away from edges of desks and tables

OHS Induction

OHS Act — Environmental
Regulations for
Workplaces

NIHL Regulations
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housekeeping

Blocked or improperly
planned means of egress can
lead to injuries as a result of
slips, trips, and falls. If, during

Place mats inside building entrances

Proper placement of electrical, telephone, and computer wires.
All exit access must be at least 800mm wide

Generally two exits should be provided

Exits and access to exits must be marked

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
Physical layout or Regular inspection, repair, and replacement of faulty carpets

an emergency, employees Means of egress, including stairways used for emergency exit, should be free of
_become trapped due to obstructions and adequately lit .
Improper egress, more | Employees must be aware of exits and trained in procedures for evacuation.
serious injuries or fatalities
may result.
Obstructions on exits or
egress
Handling and storage | ¢ Materials should not be stored on top of cabinets but should be stored inside
hazards cabinet file, or lockers whenever possible.
e Improper liting can | ® Heavy objects should be stored on lower shelves and materials stacked neatly.
cause musculoskeletal | ® Materials must not be stored in aisles, corners, or passageways.
disorders such as | ® Fire equipment should remain unobstructed.
sprains, strains, and | ¢ Flammable and combustible materials must be identified and properly stored.
inflamed joints
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Office materials that are
improperly stored can
lead to hazards such as
objects falling on
workers, poor visibility,
and fires. There are
several controls which
can reduce handling and
storage hazards.

Open file drawer

Material Safety Data Sheets must be provided for each hazardous chemical
identified.

An effective control program incorporating employee awareness and training and
ergonomic design of work tasks can reduce back injuries.

e Electrical shock  or | ¢ Equipment must be properly grounded to prevent shock injuries
Electrical accidents in an | ¢ A sufficient number of outlets will prevent circuit overloading
office usually occur as a | «  Avoid the use of poorly maintained or non-approved equipment
result of faulty or|e Electric equipment maintained so that no live parts are exposed
defective equipment, | o Machines should be disconnected before cleaning or adjusting. Generally,
unsafe installation, or machines and equipment should be locked or tagged out during maintenance.
misuse of equipment
o Office furniture e Chairs should be properly designed and regularly inspected for missing casters,
e Defective furniture or shaky legs, and loose parts
misuse of chairs or file | ¢ Do not lean back in a chair with your feet on a desk
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cabinets by office | ¢ Do not scoot across the floor while sitting on a chair
workers can lead to | e Never stand on a chair to reach an overhead object
serious injuries e Open only one file drawer at a time
¢ Do not locate file cabinets close to doorways or in aisles
Office Machinery e Machines such as electric hole punches, and paper shredders with hazardous
e Machines with ingoing moving parts must be guarded so that office workers cannot contact the moving
nip points or rotating parts.
parts can cause | e Fans must have substantial bases and fan blades must be properly guarded
lacerations, abrasions,
fractures, and
amputations if not
adequately guarded.
e Falls trips and slips when | ¢  Workers should always face the ladder when climbing up or down
climbing ladders, stands | ¢ Ladders should be inspected regularly to ensure they are in good condition
and stools. e The top of a ladder should not be used as a step
e lLadders must only be used when they are fully open and the spreaders are locked
e Office tools e Paper cutters - Keep blade closed when not in use. A guard should be provided
e Misuse of office tools, and fingers should be kept clear
such as pens, pencils, | ¢ Staplers - Always use a staple remover. Never test a jammed stapler with your
paper, letter openers, thumb
Public
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can cause cuts, down. Never hand someone a sharp object point first.
punctures, and related
infections.
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scissors, and staplers, | ¢ Pencils, pens, scissors, etc. - Store sharp objects in a drawer or with the point

5. Use, Inspection
and maintenance
of Electrical
Substation and
Distribution
Boards

* Ergonomics could result in
musculoskeletal disorder

* Loose and exposed cables.
* Electricity could result in
electric shock and or
electrocution.

Administration:

* Regular maintenance of DB’s.

* Following approved Safe work procedures.
* ORHVS adherence.

* Employee Health and Wellness Programme.
* OHS inductions and awareness trainings.

ORHVS Plant safety
regulations.

Safe Operating
Procedures

WORK RELATED TO THE INSTALLATION OF ELECTRICAL SYSTEMS

1. Erection of
Equipment

Equipment may topple and
fall and cause damage to
equipment and injury to staff
or staff may fall from height.
Tools may fall from a height
and cause injury to staff
working on ground level.

The following requirements to be complied with:

1. Work to be supervised by the Construction Supervisor

2. All bolts and to be torqued to manufacture’s specifications

3. FAS shall be used by all staff members who are erecting the equipment and
working on top of support structure.

4. All staff on ground level to have their hard hats on

5. Staff on ground level to move off when equipment is bolted to position

TA-16-05 Use a fall arrest
systeml

2. Lifting operations

1. Non-competent staff can
incorrectly sling loads, or

* Responsible person to ensure that:
- only people competent in rigging activities are involved in the activity;

Working at Height
Standard.
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. Defective

. Should a

injury to personnel or
damage to plant.

. People injured by falling

objects.

. Exposure to thermal stress

(excessive cold and heat)
depending on the season.
equipment
causes injury to persons
and damage to plant

. The initial danger when

lifting a load is limbs being
caught in nip points when
tension is applied to the
lifting device.

load become
adrift while hoisted, injury
to persons or damage to
plant can occur.

-One person is identified to perform duty as communicator. This person shall not be
involved in operating lifting equipment whilst monitoring the load being lifted, and
checking the routing of the winch cable (where applicable). The communicator shall
relay

-Lifting instructions from the load area, to the person operating the lifting equipment.
-All persons working on the activity shall personally be responsible to use the
correct protective equipment. This includes safety harness as required.

* Ensure that all employees involved in hoisting and rigging activities are trained.

* The hoist slings, including shackles, have load test certificates by an accredited
company.

Use correct PPE issued and sunscreen

Use safety nets or barricading or barricading tape to enclose work area.
Suspended loads must be guided with a guide rope that is attached to the load.
No one is to touch a suspended load or place any body parts under a load.
Ensure equipment to be used is suitable for the job - the correct. No non approved
equipment to be used.

Conduct visual inspection of all equipment to be used. Pay specific attention to
the condition of slings, hoist cables and check Crosby clamps to be secure.

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
relay incorrect lifting | -The scope of work is discussed with all parties involved, highlighting the possibility | OHS induction
instructions resulting in | of accidents /incidents. Safe Work Procedures

Eskom Life Saving Rules
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7.

8.

10.

11.

12.

Inadequate inspection of
lifting equipment

Unsafe use of lifting
equipment.

Hoisting, rigging and lifting
operations

. Non-competent staff can

incorrectly sling loads, or

relay  incorrect lifting
instructions  resulting in
injury to personnel or

damage to plant.

People injured by
falling objects.

Exposure to thermal
stress (excessive cold and
heat) depending on the
season.

Defective equipment
causes injury to persons
and damage to plant.

Certificates must be inspected of each sling before it can be used. No certificate
no use.

Lifting tackle shall each have a unique permanent number for identification.
Stand clear of area where hoisting is being conducted.

Hoisting motion to be in control at all times. The load must be prevented from
violent swinging by attaching guide ropes to it.

Any person, who notices a potential hazard during the hoisting motion, shall notify
the operator of the lifting device immediately and activity must be stopped until
hazards can be mitigated effectively.

Truck mounted-cranes are tested for load, the slings are load tested and
inspected.

Mobile Crane to be set up, level and in safe manner for lifting purposes.

Mobile Crane inspected and load tested.

All lifting equipment is to be inspected, identified and logged in the appropriate
inspection

Rigging study to be compiled by rigger depending on weight and difficulty of
hood.

Guide ropes to be used when lifting operation takes place to guide lead.

Area where lifting operations took place to be barricaded.

Signals only to be given by rigger to crane operator.
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when lifting a load is limbs
being caught in nip points
when tension is applied to
the lifting device.

14. Should a load
become adrift while
hoisted, injury to persons
or damage to plant can
occur.

15. Inadequate
inspection of lifting
equipment.

16. Unsafe use of lifting
equipment.

place to warn
e Rigger to make sure to use correct sling/chain for specific load task.

e Emergency preparedness plan is reviewed and discussed before any work
commences

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
13. The initial danger | ¢ Adequate warning by means of blowing whistle to be given when lifting takes

3. Working at a
height (elevated
positions)

Possible injuries due to staff
falling from heights.

The following requirements to be complied with as to prevent injuries:

1. Eskom Life Saving Rule: Any person who performs work higher than two
meters above ground level must wear a fall arrest system, and be attached to an
anchor point at all times

Eskom Life Saving Rules
GSR 6
CR8
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TASK TO BE
PERFORMED
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USED)
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PROCEDURE (WSOP)
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9.

7.

8.

All work conducted at a height to be performed under the direct supervision of a
Competent Person who has been appointed and made responsible for
employees safety;

The requirements as per this Health and Safety & Fall Protection Plan to be
complied with at all times;

All staff who perform work at a height (2 meter and above) must be in
possession of a medical certificate of fithess which was issued by an
Occupational Health Practitioner after evaluating employees physical and
psychological fitness;

Work done in an elevated position to be done from safe scaffolding or ladders
where reasonable practicable;

Where the structures cannot be safeguarded by means of handrails fall arrest
equipment (Safety harnesses) to be provided and used by staff; and
Employees who perform work at a height will at all times be required to utilize
and keep the fall arrest systems properly secured to the structures.

Fall Arrest Systems shall be SABS approved

Training for use of FAS and rescue procedures to be in place

10.FAS rescue kit to be available on all work sites

4. Working at Defective equipment;
Heights Collapsing of ladder; falling

Use of ladder for light work of short duration.
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equipment (desk, chair, etc.);
Inappropriate use of access
equipment (Overreaching,
stretching etc.); Uneven floor
causing instability which
could result in losing footing

good condition.

Frequent documented checks on ladder to ensure safe working condition ( 6
monthly / termly)

Reporting procedure in place for identified defective items with prompt removal
/remedial action

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
* Ladders objects; Use of incorrect e All access equipment suitable for purpose checked before use and maintained in

e User trained in use of ladders for minor inspection / maintenance tasks.
and fall from ladders; and e Access equipment restricted to those trained and competent in use.
serious to fatal injuries to e Maximum working height not exceeded.
employees. e Ensure correct angle of ladder ( 1M out for 4M up)
e Secure ladder
¢ No lone working when using ladders.
e Staff to re-position ladder rather than overstretch.
e Floor surfaces suitable to use (firm and even surface)
e Persons using access equipment to wear appropriate footwear ( low heeled, non-
slip soles)
e Securely stored when not in use to avoid unauthorised use.
e Consideration given to environmental conditions prior to starting work.
e No work to be undertaken in adverse weather conditions (wind, rain, snow etc.)
e Ensure rungs are clear of slippery substances, ice, mud etc.
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e Emergency preparedness plan is reviewed and discussed before any work
commences

Only trained, authorised employees to be allowed to work in elevated positions.
Induct employees on safe work procedures.

Conduct regular inspections.

Fall Protection procedure must be communicated to all employees and

implemented to any working at heights activities

Adhere to life saving rules procedure: 240-62196227.

e Exercise the right to refuse to work in an unsafe work environment as stipulated
in procedure 240-53716047.

USE OF TOOLS AND EQUIPMENT

5. Use of electrical
equipment such
as portable
electrical
equipment and
temporary
electrical
installations.

Possible injury due to electric
shock or the use of unsafe or
unguarded machines.

The following requirements to be complied with:

1.

2.

3.

All temporary electrical installations to be inspected weekly by accredited
person;

All portable electrical equipment to be inspected daily or before use by
accredited person;

The outcome of all inspections conducted should be recorded in a register
kept for this purpose. The register must be kept on site;

All portable electrical equipment used will be:

Baseline Risk
Assessment

OHS Induction

Safe Work Procedures
Tools and Equipment
Inspection checkilists.
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a. Linked to a functional earth leakage system; or
b. Be double insulated;
5. Only portable electrical tools which are fitted with an on / off switch on the
tool may be used,;
6. All electrical cables and plugs must be in a good condition and free from
any defects or breakages; and
7. All breakers on temporary electrical equipment to be marked.

6. Hand tools

Possible injury due to the
use of unsafe hand tools, or
due to tools falling from a
height.

All hand tools used in elevated positions to be properly secured.

All hand tools equipment to be inspected daily or before use by accredited person.
The outcome of all inspections conducted should be recorded in a register kept for
this purpose. The register must be kept on site.

Baseline Risk
Assessment

OHS Induction

Safe Work Procedures
Tools and Equipment
Inspection checkilists.

7. Driving
National road

Gravel road

Night driving

e Pre-trip inspection not
done to identify
substandard condition of
the vehicle.

e Vehicle not meeting

Eskom minimum vehicle
specification.

o All vehicles used for Eskom business to comply with Eskom Vehicle Safety
Specification 32-345 Procedure i.e. the vehicle must be fitted with airbags, ABS,
power steering, fitted with seatbelts, etc.

e Ensure compliance to Vehicle Driver Safety Management Procedure 240-
62946386.

National Road Traffic Act,
Vehicle and Driver Safety
Management
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vehicle accidents
Overtaking unsafely
Talking on cellphone
while driving

Poor visibility due to rain,
mists, etc.

Collision with an object
while reversing

Brake failure

Driver error due to fatigue
and substance abuse
Non-adherence to road
safety rules

negligence and reckless

licence.

Drivers must undergo advance driver training and driver evaluation before issued
with Eskom driver permit or authorised to drive for Eskom business.

Training on defensive driving and 4x4 driving course must be provided to
individuals as per job requirements.

Monitor and analyse driver behaviour on MIX Telematics System and encourage
good driving

Discuss Southern Grid driving charter during statutory safety meetings /
departmental meetings

Drivers are limited to three people per vehicle as per TEXCO decision.

Drivers are encouraged to inform their Managers/ Supervisors of any health
conditions that render them unfit to drive.

Pre —trip inspections to ensure that the vehicle is in good condition before driving.
Vehicles must be provided with first aid kit, 2 x warning triangle and fire

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
e Excessive travelling All drivers before allowed to drive for Eskom business must do driver risk
causing fatigue and assessment, under medical surveillance and be in possession of valid driver

e poor observation and extinguisher
judgement Drivers to take regular rest for long distance driving.
e Poor road condition
e Driver inexperience
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e Health Condition
e No Risk Assessment
e Cellphone usage
e Impatience and road
rage
e Driving at excessive
speed
8. Operating Possible injury to persons The following requirements to be complied with: Eskom Vehicle and Driver
Construction due to the use of 1. All construction vehicles to be inspected on a daily basis by a competent persons | Safety Management EPC
vehicles construction vehicles. appointed for this purpose in writing; 32-93 (Specifically refer to
2. The outcome of all inspections to be recorded in a register kept for this purpose; | 2.2.11 and 2.2.12)
3. Only trained, competent and properly licensed persons to be allowed to operate CR21
construction vehicles; CR1
4. All construction vehicles are to be 32-93
a. Maintained in a safe working condition;
b. Fitted with signaling equipment;
c. Fitted with structures that will prevent items from falling onto the operator;
d. Fitted with an acoustic signaling device and a reversing alarm;
e. Fitted with a seat which is securely affixed into position;
Public
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5. All operators of construction vehicles must be in possession of a medical
certificate of fithess which was issued by an Occupational Health Practitioner
after evaluating employees physical and psychological fitness;

6. All tools and equipment transported on vehicles are to be secured as to prevent
items from moving;

7. The operator of the vehicle must take care as to ensure that vehicles are not
overloaded;

8. Employees who perform work in close proximity of public roads are to be
provided and be required to wear reflective indicators;

9. Ensure that all employees, including contractor employees will not be
transported in the back of vehicles closed by means of canopies, unless
provided with proper seating and safety belts.

10.The safety signs, speed limits and rules of the road or rules as specified for the
premises are to be complied with at all times.

9. Use of portable
gas containers

Possible dangers include:

1. Falling gas containers;

2. The uncontrolled release
of high concentrations of
gas; and or

The following requirements to be complied with:

1. All portable gas containers to be stored in well ventilated area;

2. Gas bottles used will always be stored in:
a. An upright position; and / or
b. Inatrolley orin a position where it cannot fall or roll and must be chained,;
c. Away from open flames or other sources of ignition; and

VUR12
VUR12
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insufficient precautionary
measures implemented.

prescribed noise rating limit of 85dB(A):
1. All staff exposed to noise in excess of the prescribed noise rating limit to be
trained on the dangers of noise and the need for hearing conservation;

TASK TO BE HAZARD / DANGER PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE SAFE OPERATING
PERFORMED IDENTIFIED USED) PROCEDURE (WSOP)
OR OTHER ANNEXURES
(Guideline only)
3. Explosions due to the 3. Staff to be trained in the emergency procedure to be followed when portable gas
unsafe storage of these containers leak or are damaged.
containers.
10.General Possible injury to staff due to | The following requirements will be complied with as to ensure that machines used GMR 2-7
safeguarding of the use of unguarded or are properly guarded:
machinery. poorly guarded machines. 1. All machine parts which are within normal reach to be guarded and placed
outside of normal reach (This will not apply to machine parts that cannot be
guarded due to the blade being used for cutting);
2. Employees will not be allowed to remove machine guards;
3. Operators of machinery to inspect machines prior to use as to ensure the
machines are safe for use and properly guarded.
4. Only competent persons to be allowed to operate equipment
OCCUPATIONAL HEALTH AND HYGIENE
11.Exposure to noise | Noise induced hearing loss The following requirements to be complied with as to prevent employees from NIHLR 6
suffered by staff due to contracting noise induced hearing loss when exposed to noise in excess of the NIHLR 8
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2.

All staff to be provided with and be required to use suitable hearing
protectors when performing tasks which may result in them being exposed
to excessive noise; and

All staff exposed to high noise rating levels to be subjected to audiometric
tests as per frequency in NIHLR to determine and prevent possible hearing
loss.

12.Work performed

Possible ill health effects

The following requirements to be complied with:

OHS Act —

in hot / rainy and such as heat stroke or skin 1. All staff members to be trained in the dangers of exposure to excessive heat | Environmental
windy cancer due to prolonged and the illnesses associated with heat exposure; Regulations for
environments exposure to direct sunlight. 2. First aid equipment and qualified first aiders to be available at all times; Workplaces
Possible ill health due to 3. Employees to be acclimatized prior to being required to perform work in hot
colds and fever from working environments;
in cold environments 4. Ample quantities of drinking water to be available on site; and
5. Employees to be provided and be required to wear the required personal
protective equipment and sun creams.
6. Flue vaccines to be encouraged in projects that will be working through
winter and rainy seasons
HOUSEKEEPING AND FIRE PRECAUTIONARY MEASURES
13.Storage of The storage of flammable The following requirements to be complied with: GSR 4
flammable / liquids could increase the HCSR 9A
MSDS
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Hazardous risk of fires and result in 1. Not more than 40 litres to be stored as per SANS 10400. Quantities in HCAR
Chemicals spillages. excess of 40 liters are to be stored in a flammable liquid store or cabinet
specially constructed for this purpose;
2. Sufficient amounts of fire fighting equipment to be kept available on the
premises;
3. All staff to be trained in the use of the fire fighting equipment; and
4. Allfire fighting equipment to be inspected by a Competent Person
appointed for this purpose.
5. All flammable liquids to be labeled properly
6. Work instruction on how to deal with the spillage to be available.
14.Fire prevention. High risk of fires and The following requirements to be complied with: EP Procedure
property damage. 1. Sufficient amounts of fire fighting equipment to be kept available on the Fire Risk Management
premises; Standard
2. All staff to be trained in the use of the fire fighting equipment;
3. Allfire fighting equipment to be inspected by a Competent Person
appointed for this purpose;
4. The presence of all fires to be reported to the client immediately;
5. Staff to be trained in the correct fire fighting procedure; and
6. Fire risk survey to be done and staff only to be allowed to smoke in
designated areas.
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15.Stacking of
articles

Possible injury to persons
due to items falling, moving
or rolling.

The following requirements to be complied with:

1. All stacking to be done under the supervision of a person appointed in
writing and assigned the duty of ensuring safe stacking on site;

2. Storage areas are to be kept clean and orderly at all times;

3. Stacked items are to be secured as to prevent items from falling or rolling;
and

4. Items not to be stored higher than three times the smallest dimension of the
underlying base unless prior approval has been obtained from the
Department of Labour.

GSR 8

16.Housekeeping

Possible injury to staff due to
poor housekeeping. Poor
housekeeping practices may

also increase the risk of fires.

The following requirements to be complied with as to ensure good housekeeping
practices on site:
1. Items will not be disposed of from a height unless a rope or safe bucket is
used to safely lower items to ground level; or
2. Excess material, scrap, waste or debris will be removed and be disposed of
regularly.

TA-33-05 Physical
material handling

GENERAL

17.Working within
Substations

Electrocution.
Fire

Explosion
Physical attacks

1. Adhere to scope of work and ORHVS regulations.

2. Emergency preparedness plan is developed; reviewed and discussed before any
work commences.

3. Ensure correct PPE, equipment and tools are used and in good condition.

ORHVS - Plant safety
Regulations

EP Plans

Fire Safety Plans
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4. All access equipment suitable for purpose checked before use and maintained in
good condition.

5. Reporting procedure in place and followed for working within Substation
environment.

6. Access equipment restricted to those trained and competent in use.

7. Persons using access equipment to wear appropriate footwear (low heeled, non-
slip soles)

18. Staff performing
work while
intoxicated.

Possible injuries to staff due
to the operation of
equipment while under the
influence of alcohol or drugs.
Intoxicated employees could

also pose a danger to others.

Staff members who are or who appear to be under the influence of alcohol or drugs
are not to be allowed on site.

DPC_34-367:
Management of
substance abuse
GSR 2A

19.Poor ergonomics.

Possible injuries due to staff:

1. Taking an awkward
position; and / or

2. Having to move or carry
heavy objects.

The following requirements to be complied with as to minimize ergonomical risks:
1. Where possible manual handling will be limited and lifting machines be
used; and
2. Staff will be encouraged to use the correct method when lifting and / or
carrying items.
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20.Toilet, change
and dining room
facilities

Possible pollution to the
environment and / or
complaints being lodged with
the client due to the action
on the part of the contractors
staff.

The following facilities are to be provided:
1. One (1) toilet for every 30 staff members;
2. One (1) shower for every 15 employees;
3. Sheltered dining room facilities; and
4. Change room facilities.

FR

21.Environmental
pollution

Environment being polluted
due to oil or chemical
substances being spilled.

The following requirements to be complied with:
1. To be implemented as per EMP

22.Review of
document and
general
compliance

Possible non-compliance
with the provisions of the
OHSA due to the Health and
Safety Plan not being
revised regularly.

All health and safety documents to be evaluated and amended as and when
required.

Where possible the provisions as per the Clients Work Instructions to be complied
with.

23.Handover of
contract

Possible civil action against
the client or principal
contractor due to poor
workmanship.

The following requirements to be complied with:
1. Allinstallations to be inspected by a competent person after completion and
before use;
2. A completion certificate to be issued by the designer after construction and
before use; and
3. All construction work to be done as per the designer’s specifications.
4. Implementation of Eskom Handover specification

DISASAAQ1: Handing
over documentation:
Distribution Substation.
DST_1195: Handing over
documentation:
Major/Minor reticulation
electrification.
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24 .Emergency 1. Staff to be trained on evacuation routes
Preparedness 2. Staff to be trained on handling of all types of emergencies.
(Add to first aid) 3. Equipment to be provided as to enable staff to effectively deal with
emergencies

4. Emergencies numbers to be available on site.

5. Transport to be reasonably made available

6. All of the above to be part of the SHE plan.
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6.1.5 Project program details:

For evaluation and assessment of the cycle:

3.3.1 Turn around for evaluation: SHE plan and SHE file submitted, accepted and approved prior
to commencement of work.

3.3.2 Anticipated date for the commencement of work on site: Once the SHE plan and SHE file
has been accepted and approved by the Client.

3.3.3 Project completion date or project duration: contract duration is 5 years

6.1.6 The Project Organogram:

Contract Manager

SHU AIB MARTIN

Project Support Staff

Procurement: (Snr Advisor Commodities) — Eugene

ESKOM PROJECT
Labuschagne

MANAGER

Quality: (Snr Advisor) — BULELANI FLEKISI
TBC (CLUSTER BASED)

Occupational Health and Safety: (Acting OHS Manager)
- VUYOKAZI MEKE

Principal Contractor/

] Environmental: (Environmental Officer) LISA STEPHENS
Supplier

TBC
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7. Legal Compliance
7.1 Section 37(2) (Legal) Agreement

A OHS section 37(2) agreement must be signed between Eskom and the Principal Contractor at the
time of awarding the contract using the Eskom Occupational Health and Safety Act: Section
37(2) Agreement Form Rev6 — (240-43921804) template.

The Principal Contractor must ensure that a section 37(2) agreement is compiled between the
Principal Contractor and all their Appointed Contractors for the duration of the contract as per
contract requirements dictates.

The original copy of the section 37(2) agreement must be retained by the Contractor and a copy
retained by the responsible Project Manager.

A copy all the agreements must form part of the respective Principal Contractor and Appointed
Contractors SHE file.

7.2 Principal Contractor Construction Regulation 5(1)(k) appointment

A CR 5(1)(k) appointment letter must be signhed between Eskom and the Principal Contractor at the
time of awarding the contract using Eskom Principal Contractor 5(1)(k)
Construction Regulations 2014 Appointment Letter Rev7 — (240-64729708) template.

The Principal Contractor must ensure that a CR 5(1)(k) appointment letter is compiled between the
Principal Contractor and all their Appointed Contractors for the contract.

The original copy of the appointment letter must be retained by the Contractor and a copy retained
by the responsible Project Manager.
A copy of all the appointment letters must form part of the respective Contractor’'s SHE files.

7.3 Hazardous work by children (Child Labour)

The Constitution of the Republic of South Africa, in the “Bill of Rights” is clear on the rights of children,
especially when it comes to:
1. being protected from exploitative labour practices:
2. not to be required or permitted to perform work or provide services that

i. are inappropriate for a person of that child’s age; or

ii. place at risk the child’s well-being, education, physical or mental health or spiritual, moral or

social development:

and the Basic Conditions of Employment Act, Chapter six Section 43 “Prohibition of employment of
children”.

Before resorting to the use of child labour, due consideration must be given to the rights of the child
in terms of the Constitution. Where work is being performed which is not prohibited in terms of the
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constitution, then such work must be conducted in terms of the OHS Act “Regulations on Hazardous
Work by Children in South Africa” with emphasis on paragraph 2 Purpose and Interpretation. Eskom
does not condone the use of child labour and therefore all effort must be exercised, and child labour
should not be used.

7.4 OHS Act

The Principal Contractor and Appointed Contractors shall have an up-to-date copy of the OHS Act
and regulations which will be available to all employees.

7.5 Legislative compliance

All Contractors shall comply with all the legislation pertaining to this contract being and not limited

to:

e Basic Conditions of Employment Act, 1997 (No. 75 of 1997)

o Employment Equity Act, 1998 (Act No. 55 of 1998)

e Constitution of the Republic of South Africa Act, 1996 (No. 108 of 1996) particularly Section 24
of the Bill of Rights.

¢ Occupational Health and Safety Act, 1993 and Regulations (Act No. 85 of 1993)

o Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993)

¢ National Environmental Management Act, 1998 (Act No0.107 of 1998)

¢ National Environmental Management: Protected Areas Act, 2003 (No 57 of 2003)

¢ National Environmental Management: Waste Act, 2008 (Act No. 59 of 2008)

¢ National Environmental Management: Integrated Coastal Management Act, 2008 (No 24 of
2008)

e Conservation of Agricultural Resources Act, 1983 (No. 43 of 1983)

e Environment Conservation Act, 1989 (No. 73 of 1989)

¢ National Disaster Management Act, 2002 and Regulations (Act No. 57 of 2002)

e Tobacco Products Control Act, 1993 (Act No 83 of 1993) — Updated 2011.05.19.

¢ National Water Act,1998 (Act 36 of 1998)

o Civil and Building Work Act.

¢ National Building Reqgulations and Building Standards Act, 1977 (Act No. 103 of 1977)

e National Road Traffic Act, 1996 (Act No. 93 of 1996)

e Plant Safety Regulations

e Operating Regulations for High Voltage Systems (ORHVS)

¢ |SO SANS Standards—Contractor shall use the relative standards applicable to the project

7.6  Professional Registration

The Principal Contractor and all his/her Appointed Contractors shall be registered in their respective
levels as Professionals where applicable in terms of the requirements of the applicable relevant
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professional affiliate council bodies as per the scope of work of this contract requires and as per the
applicable professional scope of work requires.

7.6.1 South African Council for the Project and Construction Management Professions
(SACPCMP)

The Principal Contractor and all his/her Appointed Contractors shall be registered in their respective
levels as professionals in terms of the requirements of the Construction Regulations with the
SACPCMP council.

The SACPCMP web address is http://www.sacpcmp.org.za

e Health and Safety professionals which include Construction Health and Safety Officers are
required to register as professionals with the SACPCMP.

e Construction Managers are required to register as professionals with the SACPCMP.
o Construction agents are required to register as a professional with the SACPCMP.

The SACPCMP is an industry-elected body established to ensure that individuals working within
Construction sector in the industry have the appropriate competence through training, qualifications,
and experience in compliance with the relevant legal requirements.

The Council was accredited by the Department of Employment and Labour to establish and
implement procedures for the qualification and certification of authorised persons in order to ensure
safety, quality of work and high standards of excellence within the industry. It is therefore required
that the tendering Suppliers/Contractor be registered with this accredited council.

7.6.2 Principal Contractor Electrical Installation Regulations 6(1)(2) registration

The Principal Contractor and all his/her Appointed Contractors who will be conducting any Electrical
installation work shall be registered as an Electrical Contractor within the Chief Inspector
(Department of Employment and Labour) database and have available valid Electrical Contractor
registration documentation from such Chief Inspector.

The obligation lies with the Contractors to ensure that their registration remains valid throughout the
contract period. A copy of the Electrical Contractor registration must be filed in the contractor SHE
files.

7.6.3 Principal Contractor product SANS certification registration

It is a requirement in South Africa to register with the relevant authorities and comply with specific
National standards of the relevant authorities for designing, manufacturing, testing and supply of
valve regulated lead acid cells, cadmium cells and lithium iron phosphate cells. The Supplier will be
required to obtain product safety certification trough testing by an accredited body demonstrating
compliance with SANS and international standards like IEC 62133 for battery safety.
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Key points about registration:

Standards compliance -

1. Manufacturers must ensure their batteries meet the safety and performance
requirements outlined in relevant SANS and international standards, particularly for
lithium-ion batteries where stricter regulations exist.

Testing certification -

2. Batteries need to be tested by a South African National Accreditation System
(SANAS) accredited laboratory to verify compliance with the standards, and a product
safety certificate is required for market access.

Relevant authorities —

3. The Department of Trade, Industry and Competition (DTIC) is the primary regulatory

body responsible for product safety in South Africa.

7.7 Notification of Construction Work

Unless otherwise contractually agreed upon, the Principal Contractor must notify the relevant
Provincial Director of the Department of Employment and Labour (DoEL) of the intention of carrying
out any construction work as defined in the Construction Regulation4 of the OHS Act.

The natification form of construction work is listed as an annexure to the Construction Regulations
of the OHS Act.

A copy of the notification letter sent to the DoEL shall be forwarded to the Project Manager on the
same day as sent to the DoEL. When the DoEL provide an acknowledgement letter of Construction
work approval, a copy of the approval must be sent to the Eskom Project Manager and a copy kept
and filed in the Contractor site SHE file.

7.8  SHE Policy

SHE policy is a statement of intent and a commitment by the Organisation’s CE and senior
management in relation to the relevant SHE roles and responsibilities, the achievement of their
strategic objectives, values of integrity, customer satisfaction, excellence, and innovation.

The Principal Contractor and all its appointed Contractors, if already not in place, will be required to

compile their Organisational SHE policy in line with their SHE responsibilities. The policy must be
signed by the Organisation’s CE or the appointed assistant to the CE OHS Act Section 16(2) as per
the requirement of the Sec 16 of OHS Act.

The policy shall be communicated with all appointed Contractors and all Contractor employees on
site and where possible, the policy must be displayed in a prominent place within the workplace.
Proof thereof SHE policy communication shall be kept and filed in the Contractor site SHE file and
attached as an annexure in the SHE Plan.
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7.9 Compensation for Occupational Injuries and Diseases (COID)

The Principal Contractor and all his/her appointed Contractors shall be registered with an appropriate
employment Compensation Commissioner and have at all times of the duration of the project
available a valid letter of good standing (LoG) from such commissioner. The obligation lies with the
contractors to ensure that the LoG remain valid throughout the contract period. A copy of the LoG
must be filed in the Contractor SHE files.

7.10 Costing for SHE within the project

The Principal Contractor shall submit costing for SHE management activities as an Annexure in the
Contractor SHE Plan. SHE costing must reflect the amount of funds that will be allocated for SHE
when the contract commences (This is a breakdown of the bulk SHE costing in the bill of quantities)
and it must be itemised based on the overall scope of the project and the associated risk.

The items to be included are not limited to the following:
Personal Protective Equipment (PPE),
SHE trainings,

SHE Professionals,

First aid equipment,

Facilities and ablution facilities,

Safety signs,

Safety campaigns or interventions,
SHE equipment/instruments,

Medical examinations

SHE Management system

SHE Audits

SHE travels etc

7.11 SHE Appointments

The Principal Contractor and appointed Contractors must make the relevant legislative and non-
statutory appointments, which will be required to remain valid throughout the life of the project.

The responsibilities of the individual appointments made must reflect the requirements as listed in
the respective Acts/ Regulations and form a part of the appointment.

All appointees shall be suitably trained and found to be competent for the responsibilities assigned
and/or informed of their responsibilities before getting them to accept such appointment.

Copies of all the signed appointments must be kept in the relevant Contractor site SHE files.

Relevant statutory appointments shall be made in accordance with the requirements of the OHS Act
which includes the requirement of a competent person being appointed in the relevant roles.
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The under mentioned appointments will be required where applicable and not limited to the following:
7.11.1 Statutory Appointments

The statutory appointments should include but not limited to the following:
e OHS Act: Construction Regulation 8(1) — Construction Manager (Full time)

OHS Act: Construction Regulation 8(7) — Construction Supervisor (Full time)

OHS Act: Construction Regulation 8(8) — Assistant Construction Supervisor (Full time)

OHS Act: Construction Regulation 8(5) — Construction Health and Safety Officer (Full / Part time)

OHS Act: General Administrative Regulation 9(2) — Incident Investigator

OHS Act: Section 19 (3) — Health and Safety Committee Member

OHS Act: Section 19(6)(a) — Co-opted Health and Safety Committee member

OHS Act: Section 17 — Health and Safety Representative.

OHS Act: General Safety Regulations 3(4) — First Aider(s)

OHS Act: GSR 5(1) — Person that pronounces and certifies a confined space safe for the duration

of work being conducted (applicable for confined spaces).

OHS Act: General Safety Regulations 13A — Inspector of Ladders

e OHS Act: Hazardous Chemical Agents Regulation 3(3) — Hazardous Chemical Agents Co-
ordinator

o OHS Act: General Machinery Regulation 2(1) — Supervision of Machinery

e OHS Act: CR 5(1)(k) — Appointment of the Principal Contractor by the Eskom Client/Agent (to be
done when contract is awarded)

e OHS Act: Construction Regulation 7(1)(v) — Appointment of a Contractor (if appointing
subcontractors)

e OHS Act: Construction Regulation 9(1) — Person to Compile Risk Assessments

OHS Act: Construction Regulation 10(1) — Competent Person to Compile Fall Protection Plan

(Fall Protection Plan Developer)

OHS Act: Construction Regulation 10(2)(d) — Inspector of Fall Arrest Systems

OHS Act: Construction Regulations 11(1) — Person to Supervise Excavation Work

OHS Act: CR 14 (1) Demolition Work Supervisor

OHS Act: Driven Machinery Regulations 18(5) — Lifting Machinery Inspector (External Lifting

Machine Inspector — LMI)

OHS Act: Driven Machinery Regulation 18(10) (e) — Lifting Tackle Inspector

OHS Act: DMR18 (11) Lifting Machinery Operator (Appointment or Permit)

OHS Act: DMR 17(2) Goods Hoist Inspector

OHS Act: Construction Regulations 16(1) — Scaffolding Supervisor

OHS Act: Pressure Equipment Regulations 11 & 12 — Portable Gas Container Inspector

OHS Act: Construction Regulations 23(1)(d)(i) — Construction Vehicle and Mobile Plant Operator

OHS Act: Construction Regulation 24(c) — Electrical Installations and Machinery

OHS Act: Construction Regulation 24(d) — Temporary Electrical Installations Inspector

OHS Act: Construction Regulations 28(a) — Stacking and Storage Supervisor
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OHS Act: Construction Regulations 29(h) — Firefighting Equipment Inspector

OHS Act: Construction Regulation 12(2) — Temporary Works Supervisor

OHS Act: EMR 9 — Portable Electrical Equipment Inspector

OHS Act: ER 12(1) Responsible Person in the Use of Explosives and development of the method
statements

OHS Act, CR 20(1) Bulk Mixing Plant Supervisor
e OHS Act, CR 21 (2) (b) Explosive Powered Tool Inspector
e OHS Act, CR 24 (e) Temporary Electrical Installation Controller

7.11.2 Non-statutory appointments

o Eskom OHS Roles & Responsibilities and statutory appointments standard (240-62582234) —
Appointment as Responsible Managers for OHS and Environmental Responsibilities

¢ Eskom OHS Roles & Responsibilities and statutory appointments standard (240-62582234) —
Appointment as non-Statutory Health and Safety Committee meetings Chairperson.

e Eskom Emergency Planning Standard (32-123) — Emergency Planning Co-coordinator

e Eskom Emergency Planning Standard (32-123) — Emergency Preparedness appointment as
Evacuation Official

Notes to the appointments listed above:
The Principal Contractor shall ensure that competent persons are appointed in writing in
accordance with the all applicable appointments:

(Note: If there are any appointments that are not applicable, then a brief explanation as to why they
are not applicable should be made, but should an appointment become applicable during the
duration of the contract work, then these appointments are to be made available)

Chief Executive Officer (OHS Act Sec16.1):

0 Section 16(1) creates a legal presumption, and therefore no appointment is required.

O The Contractor shall provide the full names, contact telephone numbers and business address of
the Chief Executive Officer.

OHS Act: Sec 16(2) — Assistant to Chief Executive Officer required competencies:
[0 COID Act training

0 OHS Act training

0 Legal liability training

OHS Act: Secl17 Health & Safety Representative required competencies:
0 General Health and Safety Training

0 Health and Safety Representative Training

[0 Hazard Identification and Risk Assessment Training

0 Incident Investigation and Root Cause Analysis Technigue Training
Health & Safety Rep Staffing:
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[1 At least One trained Health and Safety Representative for every site, one for every 20 or part
thereof:

0 To be elected and appointed per work area and discipline and comply with OHS Act Section 17
and 18 and GAR Section 6.

Competencies for Short-Term Contractors (working on site for less than 30 days)
Indicate which competent person will perform these duties:

o General Health and Safety monitoring

o Health and Safety Representative duties

o Hazard Identification and Risk Assessment duties

o Incident Investigation and root cause analysis duties

OHS Act: Sec19 — Health and Safety Committee Member (if there are 2 or more Health and Safety
Representatives then there will be a Health and Safety committee)

Chairperson of Health and Safety Committee

OHS Act: General Safety Regulations 3(4) — First Aider(s) required competencies:

0 Eskom requires at least Level 2 First Aid training.

First Aid certificates issued by any one of the following: The SA Red Cross Society; the St John'’s
Ambulance; the SA First Aid League; or a person or organisation approved by the Chief Inspector
for this purpose.

First Aider Staffing:

[0 One first-aider trained to Level 2 per team (as per OHS Act or project risk profile of workers).

OHS Act: CR 8(7) — Construction Supervisor required competencies:

00 Environmental Law — Eskom certificate

[1 Copies of valid ORHVS certificates (with validation letter)

[0 Planned Task Observation

[0 Hazard ldentification and Risk Assessment Training

[0 OHS Act and Regulations course (latest version of the Act and regulations)
0 Incident Investigation and Root Cause Analysis Technique Training

[0 Attended an accredited Supervisor’s safety course

O Legal Liability course

OHS Act: CR 8(8) — Assistant Construction Supervisor required competencies:
[0 Environmental Law — Eskom certificate

[1 Copies of valid ORHVS certificates (with validation letter)

[0 Planned Task Observation

0 Hazard ldentification and Risk Assessment Training

0 OHS Act and Regulations course (latest version of the Act and regulations)

[0 Incident Investigation and Root Cause Analysis Technique Training

J Attended an accredited Supervisor’s safety course.
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[0 Legal Liability course

OHS Act: GAR 9(2) — Incident/Accident Investigator required competencies:
[0 Incident Investigation and Root Cause Analysis Technique training

OHS Act: CR 10(1) — Competent Person to compile Fall Protection Plan (Fall Protection Plan
Developer) required competencies:
0 Fall Protection Planner certificate (SETA accredited, Assessor No. & Unit Standard No)

OHS Act: CR 9(1) — Person to compile Risk Assessments (Risk Assessor) required
competencies:
1 Hazard ldentification and Risk Assessment (HIRA) training

OHS Act: HCAR 3(3) — Hazardous Chemical Agents Co-ordinator
[0 HCS training certificate

OHS Act: CR 23(1)(d) — Construction Vehicle and Mobile Plant Operator
[0 Crane operator training certificate

0 Hazard ldentification and Risk Assessment (HIRA) training

0 Valid Medical fitness for duty certificates including;

[0 Person Job Specs (employee Risk Profiles)

OHS Act: CR 8(5) — Construction Health and Safety Officer Appointment required competencies:
[0 National Diploma in Safety Management or Environmental Health

O A recognised safety certification (minimum: of 2 weeks training) (e.g., SAMTRAC / Modern
SHEQ Management course) and registration and accreditation from a recognised Health and
Safety Professional Body.

O All Construction Health and Safety Practitioners shall be registered with a Statutory Body -
SACPCMP from August 2015 or a recognised Health and Safety Professional Body as applicable.
[0 OH&S Act and Regulations (latest version of the Act and regulations);

[1 COID Act (latest version of the Act);

O Incident Investigation and Root Cause Analysis Technigue training;

0 Hazard ldentification and Risk Assessment training;

0 Health & Safety Auditing training.

O Environmental Compliance Recognised course;

O Emergency Preparedness Coordination Training

SHE Officer Staffing:

In determining the number of appointed competent Health and Safety Practitioners to the number of
employees, the nature and scope of work being performed shall be taken into consideration.

The Contractor is to appoint a suitably qualified experienced person to co-ordinate the
organisations safety effort on the site.
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NB: All non — Eskom Safety certificates should have at least the following information on
for it to be accepted:

e SETA number, Unit Standard number, Assessors number & Date of issue.
All appointment letters shall be completed and signed by appointers and appointees. Eskom
requires that all OHS Act legal appointments be signed only by the company CEO and/or 16.2
appointees.

For new contracts: To meet all requirements prior to commencement of work.

For those Contractors that do not meet the minimum competencies: full compliance to the above
competencies would be expected within 6 months after the contract is placed. A weekly status report
on meeting 100% compliance shall be submitted to the SHE Manager/Practitioner for tracking.

7.11.3 Appointment of the Principal Contractor

The Principal Contractor will be appointed by Eskom on the awarding of the contract and will be
responsible and accountable for all legislative and Eskom requirements for the duration of the
contract.

7.11.4 Appointment of Sub-Contractors

The Principal Contractor may appoint Contractors to assist in the contract. All appointments shall be
done in writing and will form part of the Contractor's SHE Plan that is required to be submitted to
Eskom. Adequate training and instruction must be given to the appointees and the Principal
Contractor must ensure that all the appointed Contractors understand their roles and responsibilities
and have the relevant skills, experience, ability and competency to do their job.

Note: Copies of Contractor appointments must be kept in the respective Contractor SHE file.

7.11.5 Appointments and Supervision

The Contractor shall in writing appoint as per the OHS Act requirements and shall ensure that all his
appointees are made aware of their accountabilities and responsibilities in terms of their appointment
and that they advise and assist these appointees in the execution of their duties.

The Contractor shall provide and keep up to date an outlined Organogram and a list of names and
contact telephone numbers of all appointments as required.

The Contractor shall keep a record of all Contractors’ personnel, indicating their date of induction,
relevant skills and licenses, and be able to produce this list at the request of the Eskom Project
Manager.

The Contractor shall ensure that the performance of all specified work is supervised throughout the
duration of the Contract by a sufficient number of competent appointed representatives of the
Contractor, who have experience in the type of work specified.
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No work shall commence and / or continue without the presence of an appointed Contract Manager,
Health & Safety Manager or Officer, Contract Supervisor or appointed Contract Supervisor
Assistants as per these OHS requirements during execution of the work. The Supervisors shall be
fluent in the language for communications as defined under the Contract.

In determining the number of appointed competent Supervisors, the nature and scope of work being
performed shall be taken into consideration and consented to in writing by the Eskom Project
Manager. The required appointed Construction Supervisor shall not leave the Project Site during
working hours unless there is a sufficient number of appointed competent Construction Supervisor
Assistants to assist with supervision.

Appointment letters and competency certificates of the persons appointed as Construction
Supervisor or Construction Supervisor Assistants shall be signed by persons who are suitably
gualified. Relevant training certificates and proof of experience of assignees shall be submitted with
the SHE Plan.

In determining the number of appointed competent Contract Health and Safety Officers to the
number of employees, the nature and scope of work being performed shall be taken into
consideration. Contract Health & Safety Officers must be available for health and safety meetings
and shall participate fully in all activities outlined in these OHS requirements and, in the Contractor’s
SHE Plan.

7.11.6 Contractor organisational Structure
7.11.6.1 Principal Contractor Organogram

The Principal Contractor must provide an organisational organogram related to this contract and for
the project specific scope of work, depicting all the levels of responsibility from the CE down to the
Supervisors responsible for the contract. List the relevant positions held, names of appointees and
legal appointments.

The Principal Contractor must ensure that all Appointed Contractors are also indicated on the
Organogram and comply with this requirement. The Principal Contractor is responsible for keeping
copies of all the Organograms’ as well as submitting them with the SHE Plan. All Organograms shall
be updated timeously when appointments are changed.

The Organogram diagram must be kept up to date and filed in the project SHE files.
7.11.6.2 Appointed Contractor/s Organogram

Appointed Contractors are required to compile their company Organogram for the project, listing the
reporting structure from their CE down to their project Supervisors. The diagram must list the names,
positions held and any appointments made.

The Organogram diagram must be kept up to date, a copy of which must be given to the Principal
Contractor and a copy filed in the relevant project SHE files.

Public

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
the user to ensure it is in line with the authorised version on the system.

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC
Ltd, Reg No 2002/015527/30. Page 84 of 119



HIGH RISK PROJECT

@ ESkom OHS Requirements

Establishment of national contracts for various categories
batteries —

8. Eskom Requirements

All Contractors shall, before commencement of the project ensure that all their employees are
familiar with the relevant Eskom SHE documentation that is applicable to contract services. The
Contractors shall ensure before of any commencement of work activities on site, all employees on
this project, site visitors and any other party who may be affected by the Contractors site activities
are always receiving SHE induction to make them aware of the risks and hazards relating to this
project.

Note: All Contractors shall, before commencement of work at the allocated Eskom site area of
responsibility, visit such site area at least one (1) week prior to entering, advising the Project
Manager/ Supervisor and Complex Manager of their intention to perform work in the area.

8.1 Disciplinary process

The Principal Contractor is required to implement a disciplinary process within his/her organisation
to enforce conformance to SHE requirements, similarly, Appointed Contractors must do the same.

8.2 Eskom Life-saving Rules

Eskom views health and safety in high esteem and encourages that any organisation who performs
work for Eskom in Eskom adopt the same view.

Five Life-saving rules have been developed and apply to all Eskom Employees, Agents, Consultants,
and Contractors. Failure to adhere to these rules by any Eskom employee or employee of a
Principal Contractor or appointed Contractor will be considered a serious transgression. These rules
are being implemented to prevent serious injury or death of any employee, labour broker or
contractor working in any area within Eskom.

If any contractual work will be performed on any Eskom premises (including delivery of any product),
then the rules shall be obeyed by any Contractor and their employees.

The rules are:

RULE DESCRIPTION OF RULE

OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH
(That is plant, any plant operating above 1000 V)

Rule 1

HOOK UP AT HEIGHTS

Rule 2 |[Working at height is defined as any work performed above a stable work surface or
where a person puts himself/herself in a position where he/she exposes himself/herself
to a fall from or into.
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BUCKLE UP

Rule 3  |No person may drive any vehicle on Eskom business and/or on Eskom premises:
Unless the driver and all passengers are wearing seat belts.

BE SOBER

Rule 4 INo person is allowed to be under the influence of intoxicating liquor or drugs while on
duty

PERMIT TO WORK

Rule 5 |where an authorisation limitation exists, no person shall work without the required
permit to work.

Eskom will take a stance of zero tolerance on these rules.

Non-compliance to a Life Saving rule will be considered serious misconduct and will lead to serious
disciplinary action, which may include dismissal.

This is to ensure that every person who works on or visits an Eskom returns home safely to his
or her family.

8.3 Substance Abuse (linked Eskom Life Saving Rule 4 — Be Sober)

Alcohol and substance abuse poses a significant threat to any business, more so in industrial
incidents and the driving of vehicles. Eskom is therefore, entitled to take reasonable steps to ensure
that intoxicated persons are identified and prevented from entering Eskom.

General Safety Regulation 2A is clear on the legal stance regarding intoxication.
The alcohol and drug permissible level is 0% at all Eskom sites and vehicles.

All contractors shall comply with Eskom’s procedure 32-37 (“Substance Abuse Procedure”), taking
into account that this is an Eskom Life-saving Rule number 4: BE SOBER”), this means anyone
entering the Eskom will be subjected to ad hoc alcohol testing.

Contractors are encouraged to compile their own manual and to carry out regular alcohol testing of
their own employees. The legislative alcohol level is deemed to be zero.

Test records must be treated as “Confidential” and filed in the employees’ personal file.
8.4 Working at Heights (linked Eskom Life Saving Rule 2 — Hook up at Heights)

8.4.1 Working at Height work general requirements
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Working at height is regarded in Eskom as one of Eskom high risk activities as a result, all safety
precautions must be taken to prevent incidents while working at height. Wherever reasonably
practicable, preference must be given to the performance of work at ground level as opposed to work
in an elevated position. Where work in an elevated position is necessary, the requirements in Eskom
working at Height Procedure (32-418) and all working at height requirements as detailed in this SHE
specification and the Project Baseline Risk Assessment shall be complied with at all times.

All person who will be working at height or who will be required to rescue at height shall receive three
(3) days of Fall Arrest Systems (FAS) training and two (2) days of rescue training in accordance with
Unit Standard 229998 and 229995

The Contractor must ensure that all persons who work at height and those who will be required to
do rescue at height shall receive training according to the relevant Unit Standards. As a minimum,
individuals who work at height and are not responsible for performing a rescue must undergo three
(3) days of FAS training (Unit Standard 229998) and the rescuers furthermore undergo two (2) days
rescue training in accordance with Unit Standard 229995. Rescuers must be appointed in writing for
that particular site/project.

Official FAS training shall not have an expiry date on the Certificate. Only the date of the training
shall be indicated on the certificate.

A minimum of one (1) job observation shall be conducted on each person working at height.

All employees required to perform rescuers shall be trained in First Aid Level 2 before attending
rescue training.

Documentation training records for all work at height training must be kept and filed for auditing
purposes on the site SHE file.

Where work in an elevated position is necessary, preference is given to fall prevention measures
such as, but not limited to, effective barricading and the use of work platforms. Persons may only
work from a fall risk position if a site-specific fall protection plan is in place and correctly implemented
and consists of the following:

1. All appointments for the fall protection plan developer and implementer are in place.

2. Baseline risk assessment, which is specific and incorporates the working at height risk
assessment, as well as the site-specific risk assessment, has been completed for the work to be
conducted.

3. Safe working procedure/task analysis and work instructions, approved by a competent person,
are in place.

A fall rescue plan, along with necessary equipment and trained rescuers, is in place.
Appropriate training, as determined by the risk assessment, has been provided.

Appropriate height safety equipment and personal protective equipment have been issued to the
individual.

7. There are equipment inspection procedures and up-to-date inspection records.
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8. Individuals are medically fit to work at height, and records of this are kept.

9. A site-specific risk assessment is performed.

While work is in progress, adequate warning signs and/or barricades shall be used in all areas where
there is a risk of persons being injured by materials or equipment falling from the work area.
Barricades should be continuous and easily visible.

A drop zone shall be established with appropriate warning signs and barricading, warning personnel
below of workers above and potential falling objects.

Every employer shall ensure that work at height is:
1. properly planned,;
2. appropriately supervised; and

3. carried out in a manner that is, as far as is reasonably practicable, safe and that its planning
includes the selection of work equipment.

8.4.2 Ladders

Ladders used shall conform to the requirements of GSR 13A and used in terms of GSR 6.
The appropriate head protection, with chin strap shall be worn by employees working from a
ladder or with climbing irons.

N

The ladder wheels, brakes and platform must be in good condition.
All metal parts to be in good condition, no cracks.
Non-slip devices must be in good condition and no paint to be on wooden ladders

o g >~ w

Climbing irons are permitted to be used in place of ladders on condition that the requirements of
GSR6 are not compromised and from an electrical point of view not damage any cabling. The
working at heights risk assessment must indicate the use of climbing irons.

7. Employees using climbing irons shall be suitably trained in the use, care and maintenance of
such climbing irons.

8. When using climbing irons, the appropriate rope grab fall prevention system shall be used.

The correct fall protection equipment shall be worn and used whilst climbing up, working from
and climbing down ladders.

10. The appropriate head protection, with chin strap shall be worn by employees working from a
ladder or with climbing irons.

11. A detailed inspection of all ladders shall be conducted monthly by a competent person and every
time prior to climbing by employees using such ladders. The inspection check lists must be filed
in the site SHE files.
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8.5 Construction vehicle and driver safety (linked Eskom Life Saving Rule 3 — Buckle up)

1. Itis the responsibility of the driver to ensure:
a. Their passengers wear seat belts whilst the vehicle is in motion.

b. Comply with all traffic road rules, safety, direction and speed signs.
c. Ensure that vehicle loads are properly secured prior to moving off.
d. Ensure that vehicles are not overloaded.

2. No drivers or operators may text, talk on cell phones or two way radios whilst driving, unless a
hands free kit is used.

3. All drivers of construction vehicles are to have valid medical fitness certificates.

4. Each Project site that is enclosed by demarcation will have system/ process to manage vehicle
access to site.

5. Contractor must maintain their vehicles in a roadworthy condition and a vehicle license must be
valid at all times.

6. Drivers of light vehicles must avoid stopping or parking in the vicinity of machines. At least 30
(thirty) meters must be left clear between such a vehicle and such a machine

7. Contractor vehicles can be subject to inspections by the Client/Agent’s representative. Vehicles
which are not roadworthy will not be permitted to be used on the project.

8. Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed by them.
Precautions shall be taken to secure all loads properly. Loads projecting from vehicles shall be
securely loaded and in daytime a red flag and during darkness a red light or red reflective material
shall be attached to the extreme end of such projecting material.

8.6 Work sites

Notel:No area is to be stripped of vegetation to create firebreaks, to prevent or make fires. No open fires are
allowed on site. The contractor must ensure that operations are in compliance with statutory requirements at
all times.

The Contractor must develop a fire safety procedure for the work site prior to commencing work. The
procedure must take into consideration the size of the site/s, the type of work performed and amount
of combustible materials. Cognisance of OHS Act must be made.

It must be developed in accordance with the hot work permit of the Eskom Plant Safety Regulations,
Eskom Fire Risk Management requirements and all other applicable Regulations. All workers
entering and working in the work site need to be trained in fire safety and any duties they are required
to perform.

A suitable fire warning system for alerting site personnel of fire shall be provided, and capable of
being heard in all areas of the site.
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Appropriate portable extinguishers must be available on the work site and in cases of hot work, be
readily available at the location.

Storage of combustible and flammable liquid in the work site is not permitted unless stored in
approved flammable cabinets or outdoors away from the buildings.

Site Smoking Restrictions must be enforced. No open flames are permissible and where hot work is
performed, the work areas must be cleared of any combustibles prior to commencement of work.

8.7 Emergency Preparedness and Response

The art of Emergency Preparedness and Response is to minimise the effects of any emergency and
to restore normal activities as soon as practical. The Contractors must familiarise themselves with
the Eskom Emergency Planning Standard (32-123) and Eskom Fire Risk Management (32-124). In
the event that the Contractor will be on-site on a day when an emergency drill is undertaken to test
the effectiveness of the EP plan, the Contractor shall form part of that on-site emergency drill where
applicable and required.

8.7.1 Emergency Response Plan

The Contractor shall develop his own emergency response plan for both work areas and office areas
and submit this plan on the SHE file. The plan shall be amended as applicable and required. The
Contractor shall ensure that all Contractors’ personnel are aware of and trained in the execution of
the emergency plan.

Periodic emergency drills will be undertaken by the Employer or Eskom Project Manager.

The Contractor shall be responsible for ensuring that his emergency plan is reviewed annually, and
after every incident which caused the emergency plan to be activated. Any changes made shall be
briefed to all persons affected and the information provided to the Eskom Project Manager.

8.7.2 Fire Risk and Safety Management

The Contractors shall ensure that staff are educated in fire prevention and will be held responsible
to avoid the risk of fire. Ideally, all employees should receive basic training in fire prevention and use
of fire equipment.

The Contractor shall develop fire safety and evacuation procedures for any area under his control
prior to the commencement of any work thereon. The procedure shall take into consideration the
size of the area, types of work being done, amount of combustible materials present etc. It shall take
account of any hot work permit arrangements and all other applicable fire and evacuation
procedures. All Contractor’s personnel entering and working on the Project Site, and other places, if
any, as may be specified under the Contract as forming part of the Site, shall be trained in fire safety
and emergency evacuation and any other duties they are required to perform e.g. Fire Warden.
Existing fire management systems in buildings shall be maintained whenever possible. Any changes
shall be approved by the Eskom Project Manager before implementation.
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The Contractor shall be at all-times available for any meetings and interventions that are arranged
by the Eskom Project Manager in the sake of fire and emergency safety.

8.7.3 Fire Safety Plan

The Contractor shall prepare a Fire Safety Plan which shall include:
1. The designation and organisation of Contractors’ personnel to carry out fire safety duties,
including fire watch service, if applicable.
2. Emergency procedures to be used in the case of fire, including:
[0 method of sounding the fire alarm.
[0 notifying the fire Department.
[0 instructions to Contractor’s Personnel.
O firefighting procedures.
(1 evacuation routes.
O location of assembly points, and
O Integration with existing emergency procedures.
3. The control of fire hazards in and around buildings.
Maintenance of firefighting facilities.
Display in strategic places a site plan that will illustrate the assembly points, locations of means
of raising the alarm and extinguisher media. A plan shall be drawn up for each area under the
Contractors control and shall, where appropriate, include office and welfare facilities.

ok

8.7.4 Equipment and maintenance

All fire fighting equipment’s that have been provided shall:
Be clearly labelled

Conspicuously numbered

c. Entered in aregister

d. Inspected monthly by a competent person

e

f.

oo

Be tested and serviced at recommended intervals by an accredited supplier
Have the results entered in the register and signed by competent person.

8.7.5 Flammable and Combustible Liquids

1. Proposals to store fuel on site must have written approval from the Eskom Project Manager.
The volumes of fuel allowed to be stored will depend on site conditions and Statutory
Regulations.

2. A maximum storage of 40 litres of fuel is allowed to be stored. Anything greater than 40 litres
to be stored in a flammable/combustible liquid store.

3. Adequate numbers of dry chemical fire extinguishers, each with a minimum capacity of 4.5 kg,
shall be provided, installed and maintained.

4. All fuel storage areas must comply with the following requirements:

Public

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
the user to ensure it is in line with the authorised version on the system.

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC
Ltd, Reg No 2002/015527/30. Page 91 of 119



HIGH RISK PROJECT

@ ESkom OHS Requirements

Establishment of national contracts for various categories
batteries —

a. Storage should be well clear of buildings.
Storage areas must be kept free from all combustible materials.
All Safety signs must be prominently displayed i.e.

¢ Flammable Liquid.
¢ No Smoking.
¢ No open flames.
d. Adequate firefighting equipment must be available.

5. Diesel tanks are to be installed in a bunded area; bunded area must be able to contain 110% of
tank capacity.

6. Bunded area shall be of a concrete or steel construction and lined with a leak proof sealing
material.

7. Bunded area shall have a drain valve.
8. No other material/equipment shall be stored in the bunded area.

8.7.6 Refuelling at the worksite

With the exception of construction vehicles and mobile equipment, before a machine is refuelled, the
motor must be stopped. Refuelling shall take place at designated safe areas and appropriate warning
signs installed. Suitable drip trays must be used to prevent spillage at the filling nozzle.

8.8 Incident Management

The Contractor shall compile and implement procedure for:

- Reporting and investigation of incidents — This document sets out the procedures to be followed
when reporting, recording and investigating incidents that occur on a site.

- Workplace Injury and Disease Recording — The purpose of this document should be a guide to
the Principal Contractor on how to accurately evaluate, define and categorise fatalities, injuries
and occupational diseases in a data format for the calculation of performance indicators for health
and safety.

All incidents relating to the contract (i.e. fatalities, lost time, medical treatment, first aid, vehicle

accidents, damage to equipment, near misses and environmental issues) shall be reported and

investigated in terms of the section 24, 25, GAR 8 and 9 of the OHS Act.

Copies of the investigation reports must be filed in the contract SHE file.

All incidents of a serious nature shall be reported to the Eskom contract Responsible Manager as
soon as practicably as possible.

All incident reporting, recording, classification and investigation will be done according to the
requirements set out in the Eskom document 32-95 (latest revision).

Ensure that all incidents are reported and investigated timeously by competent Incident
Investigators;
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If it is found that the Principal Contractor or his Contractor are hiding/not reporting incidents then
steps (which may include disciplinary action) shall be taken against the Line Management of the
Principal Contractor and Contractor.

A comprehensive and detailed investigation report shall be submitted to the Eskom Project Manager
within 7 -14 days after the incident.

The Client/Agent shall be allowed to participate in any accident/incident investigation if the
accident/incident is directly linked to any activity within the scope of the project scope of work.

The Principal Contractor shall provide OHS related statistics to the Client at the end of each month.

Please note that providing the Accident/incident investigation report does not exempt the Principal
Contractor from providing accident reports required by Statutory Authorities, in particular, the
Contractors’ responsibility for reporting accidents in accordance with the requirements of the OHS
Act and COID Act.

Contractors shall also review and analyse all incidents; to establish trends that may indicate
deviations from established work standards and safe working procedures/practices. The Contractor
shall take appropriate corrective action and submit report to Eskom Project Manager.

Note: Eskom has the right to be involved in any contract related serious incident investigations.
8.8.1 Incident Reporting

All incidents including near misses occurring at work shall be reported to the relevant site Supervisor
/ Manager as soon as practicable but before the end of the shift and where injuries as contemplated
in sections 24 and 25 have been sustained, be reported to the Department of Employment and
Labour.

Note 1: Ifitis found that the Principal Contractor or his Appointed Contractors are hiding/not reporting incidents
then steps (which may include disciplinary action) would be taken against the Line Management of the Principal
Contractor and Appointed Contractor in terms of 32-1034 Eskom Procurement and Supply Management
Procedure.

All section 24 incidents shall be reported to the Provincial Inspector of the DoEL and section 25 incidents shall
be reported to the Chief Inspector of the DoEL.

8.8.2 Incident Investigation

All incidents related to work being performed for Eskom shall be investigated in terms of OHS Act

General Administrative Regulations 8 and 9 and conducted in terms of document 32-95 Eskom

Procedure for conducting EH&S Incident Management (full title is listed in Normative References).

1. Investigations shall be conducted by appointed competent Investigator who will compile the
appropriate incident report form as listed in the OHS Act Annexurel.

2. A comprehensive and detailed investigation report shall be submitted to the Eskom Project
Manager within 7 -14 days after the incident.
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3. All incidents that were in contravention of any one of Eskom’s Life-Saving Rules must be
presented by the relevant Contractor Manager to the Project Manager and where required to
the Cluster Responsible Manager.

4. Contractors shall ensure the incident/accident scene is not disturbed to preserve evidence for
investigation purposes unless it is done to prevent further injury or for rescue purposes (OHS.
Act, Section. 24(2) applies). Investigation shall begin promptly after the incident/accident. Where
applicable and with proper authorization, photographs may be taken of the scene of the incident
as well as any equipment involved in the incident. The results of the investigation together with
the Root Cause Analysis of the incident and the committee’s recommendations for preventative
action(s) shall be submitted to Eskom Project Manager, within 3 days after the incident occurred
unless proof can be given that due to technical or other difficulties, more time is needed.

5. The Contractor shall investigate all incidents immediately and give the Eskom Project Manager
a report within the specified time frame, which shall include:

a. Date, time and place of incident;

b. Description of incident;

c. Root cause of incident/accident;

d. Type of injury (if any);

e. Medical treatment provided (if any);
f. Persons involved,;

. Names of witness/s;

6. Eskom must be permitted to participate in investigations if the incident is directly linked to any
activity within the scope of the construction project. The objective of incident investigation should
not only be a legal requirement but should establish why and how the incident occurred and find
out the real root cause of the incident and to decide on precautionary measures that are required
to address the root cause to prevent any further recurrences of the same or similar incidents.

«

8.8.3 Incidents Close out

All incident investigation reports shall be closed out once all the recommendations to prevent further
incidents have been carried out and a copy of the investigation report must be handed to the OU
Risk Manager. Close out procedure ideally must be done as soon as practicable. Undue time delays
must be avoided.

It is essential that the Principal Contractor demonstrate that corrective action has been taken and
that correction action is communicated by a predetermined means to all Contractors staff affected.
All corrective actions must be closed within 3 months from the date of issuing of investigation report.

Feedback on the status of close out of corrective actions must be communicated at the relevant
forums.
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8.9 Occupational Health, Rehabilitation and Hygiene facilities

All Contractors are required to develop an Occupational Health, Hygiene and Rehabilitation
program. The program is intended to ensure that the risks to health are identified and controlled.

8.9.1 Employee Health and Wellness Programme

The Principal Contractor shall submit details of his Employee Health and Wellness Programme as
part of his SHE Plan which shall include a Medical Surveillance Program and an Employee
Assistance Program as detailed below.

8.9.2 Employee Assistance Programme

Where Principal Contractor or Subcontractors do not have Employee Assistance Programme (EAP)
service providers, the Employer’'s EAP service provider, may be available to provide assistance. All
arrangements shall be made by the Contractor. All costs in this respect shall be borne by the
Contractor.

8.9.3 HIV/Aids Awareness Programme

An HIV/AIDS Awareness programme will be implemented by the Employer. This will include
voluntary counselling and testing (VCT) of individuals, HIV/AIDS awareness training and access to
ongoing support for affected individuals. The Contractor shall ensure that the Contractor’s personnel
are aware of this programme.

8.9.4 First Aid and Equipment

1. The requirements of the OHS Act GSR 3 must be observed.

2. First aid appointments must be made to meet the requirements, this includes construction sites.
Appointees must be trained to level 2. It is good practice for all employees to be trained to at least
level 1.

3. When appointing employees for work sites, cognisance must be taken into account the type of
work performed, the distance teams are working apart and the terrain to be covered if an
emergency should arise.

4. Alist of emergency numbers must be displayed on the notice boards and made accessible for all
employees.

5. Principal Contractor must ensure that his /her employees and appointed contractor employees
are familiar with the emergency numbers.

6. Contractors shall have one first aid box for the first 5 persons and thereafter one for every 50 or
team of workers on site or part thereof, taking into account the type of work performed and the
distance between teams.

7. More first aid boxes shall be provided in accordance with the risk assessment. Boxes must be
available and accessible for the immediate treatment of injured persons at the workplace.
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8. For offices, signs indicating where the first aid box or boxes are kept as well as the name and
contact details of the First Aider of such first aid box or boxes shall be erected.

9. The Principal Contractor and appointed contractor shall ensure that alternative arrangements be
made for incidents occurring after working hours.

8.9.4.1 Boxes and equipment

The following is a list of minimum contents of a first aid box:

Iltem 1: Wound cleaner/antiseptic (100ml).

Item 2: Swabs for cleaning wounds.

Item 3: Cotton wool for padding (100 g).

Item 4: Sterile gauze (minimum quantity 10).

Item 5: 1 Pair of forceps (for splinters).

Item 6: 1 Pair of scissors (minimum size 100 mm).

Item 7: 1 Set of safety pins.

Item 8: 4 Triangular bandages.

Item 9: 4 Roller bandages (75 mm X 5 m).

Item 10: 4 Roller bandages (100 mm X 5 m).

ltem 11: 1 Roll of elastic adhesive (25 mm X 3 m).

Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m).

Item 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted sizes).

Item 14: 4 First aid dressings (75 mm X 100 mm).

Item 15: 4 First aid dressings (150 mm x 200 mm).

Item 16: 2 Straight splints.

Item 17: 2 Pairs large and 2 pairs medium disposable latex gloves.
e [tem 18: 2 CPR mouth pieces or similar devices.

A content check list must be available with all boxes and boxes shall be checked on a regular basis,

kept clean and dust free.

8.9.5 Occupational Hygiene

Identification:

The Principal Contractor shall identify the occupational stressors which could include exposure to
chemical and biological hazards, noise, dust, vibration, heat, etc., to which any person may be
exposed as a result of his work activities.

Risk assessment:

Once the occupational stressors have been identified the risk shall be assessed in accordance with
statutory requirements including manual handling, including the nature of the stressor, the work
process, the exposure severity and duration, possible adverse effects etc.

Control measures:
The Principal Contractor shall provide details of all control measures that shall be implemented to
eliminate or reduce exposure to occupational stressors. Where mechanical means are employed,
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he shall provide details of how these shall be maintained to ensure that they operated at maximum
efficiency.

Monitoring:

The Principal Contractor shall provide and adhere to effective monitoring procedures. These
procedures shall include the planning, carrying out and recording of the results of the measurement
programme. This is to confirm the effectiveness of the implemented control measures and the results
shall be made available to the Project Manager on request.

8.9.6 Medical Surveillance Programme

The Principal Contractor shall ensure that all Contractors’ Personnel are registered on a medical
surveillance programme appropriate to their occupational exposures and in possession of a valid
medical health certificate. The certificate of fitness shall also be required that is relevant to the type
of work (risk based) that the employee will be performing. The Eskom Project Manager will only
accept medical surveillances conducted by Registered Occupational Health Practitioners who hold
valid qualifications in occupational health.

In order for the appropriate medical examinations to be conducted, each employee must have a
person job specification (profile), which must indicate the description of work, list of hazards and
potential occupational exposure limits, physical hazards and required physical attributes.

The Contractor shall provide a documented process for managing those Contractor’s personnel who
are issued with a conditional certificate of fithess.

In instances where sick leave is taken for a period of one week or more, the Contractor shall submit
a declaration signed by the Contractor’s Personnel in question indicating that she or he did not suffer
any illness or injuries which occurred in the period of absence, which may affect his ability to work
on the Project Site (or at such other places, if any, as may be specified under the Contract as forming
part of the Site).

8.9.6.1 Pre-employment medicals

The Principal Contractor shall ensure that all Contractor’s personnel have undergone pre-entry
medical examination before starting work on Project Site (or on other places, if any, as may be
specified under the Contract as forming part of the site).

The valid medical certificate from a registered Occupational Health Practitioner(s) to show fitness for
duty shall be issued before the employee commences work and shall be filed on the Contractor’s
SHE file. If the Contractor does not provide proof of valid certificates of fitness for a Contractor’s
personnel, then such Contractor’s personnel shall not be permitted access to the Project site (or
such other places, if any, as may be specified under the Contract as forming part of the site).

8.9.6.2 Periodic medicals

Periodic medical examination shall be done by all Contractors’ personnel during the execution of the
contract as the project site (or other places, if any, as may be specified under the Contract as forming
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part of the site) and at as per frequency time frames determined by the employee’s Occupational
Job Specification and Occupational Health Practitioner.

The progress medical certificate shall be renewed annually (for personnel who are not office bound
including drivers) and as per the employee medical report from Registered Occupational Health
Practitioners requires.

8.9.6.3 Exit medicals

An exit medical examination shall be done by all Contractors’ personnel before leaving the Project
Site (or other places, if any, as may be specified under the Contract as forming part of the Site).
Exit medicals shall be conducted immediately prior to the termination of the employee’s engagement
at the Project Site (or at such other places, if any, as may be specified under the Contract as forming
part of the Site) unless otherwise advised by Eskom.

All Contractor’s Personnel shall be issued with the required medical records to prove medical status
at the time of exiting the Project site (or such other places, if any, as may be specified under the
Contract as forming part of the site).

8.9.7 Welfare of facilities

The following welfare facilities must be provided for in a clean and suitable condition, unless

agreement with the Client/Agent’s representative has been confirmed regarding the use of existing

facilities:

Shower facilities.

Sanitary facilities.

Changing facilities.

Eating areas.

Drinking water at strategic locations on site.

Safe pedestrians walk ways.

1. Water for drinking/consumption purposes shall be drawn only from taps in dining areas and
ablution blocks and at points on Site marked “drinking water”.

2. No equipment or system shall be connected onto the drinking water system without prior approval
of the Client/Agent’s representative.

3. All Contractors must supply a sufficient amount of (cool) potable water on each worksite and in
vehicles.

4. The Contractor will be required to provide their own accommodation for the workers.

~ooooTw

8.10 Forums for OHS Governance and OHS Communication systems

Effective governance and communication structures shall be established for the project sites where
project SHE matters shall be discussed.
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Attendance registers shall be kept for all the health and safety meetings. The terms of reference
shall be established for each governance structure on the project.

Eskom Project team shall define the project OHS governance and communication structures.

The Principal Contractor/s and their Contractor/s shall provide a communication plan outlining the
discussions and decisions to their staff, the mediums they will employ to communicate OHS issues
to their staff and how they will measure the effectiveness of their OHS communication.

Every meeting conducted on site shall include OHS as a standing agenda point and minutes of these
meetings shall be available on site at all times. Minutes of meeting must be compiled and filed in the
relevant OHS files. All employees shall have access to these minutes. Attendance register shall be
kept for all the health and safety meetings.

NOTE: These meetings do not replace or act as a substitute for the required OHS statutory meetings.

Statutory OHS Committees in terms of Section 19 and 20 and General Administrative Regulations
5 of the OHS Act and Eskom requirements shall be established where applicable.

8.10.1 Statutory Health and Safety Committees

1. The Principal Contractor shall establish statutory health and safety committee where applicable
in terms of Section 19 of the OHS Act, Act. Similarly, appointed contractors shall establish their
own statutory health and safety committee.

All appointed Contractors shall be members of the Principal Contractor’s safety committee.

The Committee shall meet to discuss OHS issues concerning the current work being performed,
training, upcoming work and OHS requirements, incidents and lessons learned specific OHS
problems, safety performance, action plans and other relevant OHS issues. Listed below is a
preferred agenda.

4. OHS representatives for a workplace shall be members of the relevant workplace safety
committees (Refer to Section 19 (2) (a) of the OHS Act).

5. The number of persons nominated by employer must not be more than the Health and Safety
Representatives on that specific statutory health and safety committee. (Refer to Section 19(2)(c)
of the OHS Act)

6. A statutory health and safety committee meeting shall be held at least 3 monthly (where medium
to high-risk work is involved, more frequent if required), and all appointed members of the
committee shall attend the meeting.

7. Statutory health and safety committees may make recommendations to the principal contractor
and the project manager and the Inspector at DoEL.

8. All health and safety committees shall discuss all projects related OHS Act Section 24 and 25
incidents and other notified serious incidents.

Public

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
the user to ensure it is in line with the authorised version on the system.

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC
Ltd, Reg No 2002/015527/30. Page 99 of 119



HIGH RISK PROJECT

@ ESkom OHS Requirements

Establishment of national contracts for various categories
batteries —

9. Health and safety committees shall follow up on incident investigation recommendations and
shall keep record of all recommendations made by the committee.

10. Statutory health and safety committees may make recommendations for the revision of current
standards, procedures and practices.

11. The principal contractor and appointed contractors shall ensure that statutory and non-statutory
health and safety committees carry out their duties.

12. The chairperson of the health and safety committees shall be selected and appointed by the
contractor. The appointed chairperson must be competent to chair meetings and be able to make
informed decisions.

8.10.2 Non-statutory health and safety committees

1. Where there are large worksites, then non-statutory sub-committee must be established within
that worksite to assist with the communication of health and safety related matters between the
statutory health and safety committee and the workplace.

2. The duties and responsibilities of the non- statutory health and safety committees will be the
same as the statutory safety committee.

8.10.3 Agenda

1. The following serves as the guideline for the SHE Committee meeting agenda.
List of agenda items:

Matters arising from previous minutes

Matters arising from Contractor's SHE meetings.

Audit results and feedback

Review Health and Safety Representative Inspection Reports
Review

o Incident investigation reports

o Non-Conformances

o Announcements (near miss/injury/damage)

o Follow up on recommendations made by the employer in incident investigation reports
e Accident Prevention — Safety Promotion

o Planned Job Observations

o OHS Training

o Protective clothing and equipment

o Incident Announcements / Recall

Forthcoming High hazard activities.

Non-conformances.

Housekeeping.

Work permits.

Work procedures.
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Hazardous materials / substances.

Fire Prevention

Occupational Hygiene Assessments, Health Risks and Actions
Security

Construction vehicles and mobile equipment
Rules, Instructions

Public Safety

Environmental Management

Emergency Preparedness

Statistics report

Closure

8.10.4 Minutes and action items for all health and safety committee meetings

1. Minutes and record of action items shall be kept of all health and safety committee meetings.

2. Action column with target dates and responsible person shall be clearly visible on the minutes
and shall be completed during the meeting.

3. Statutory health and safety committee meeting minutes and record of action items shall be kept
for the duration of the project or a minimum period of three years.

4. Non-statutory health and safety committee meeting minutes shall be kept for the duration of the
project or a minimum period of 12 months.

5. All other meeting minutes where OHS is on the agenda, shall be kept for a minimum period of
12 months.

6. The original copy of the minutes and record of the action items must be signed by the
chairperson.

7. The relevant project manager and principal contractor shall endorse the relevant minutes with
his/her recommendations and return the minutes to the relevant contractors chairperson within
14 calendar days of the meeting.

8.10.5 Tool-box talks / Daily team talks / pre job meetings

1. A meeting must be held prior to the commencement of the day’s work with all relevant personnel
associated with the work task in attendance. The job, relevant procedures, associated hazards,
safety measures, i.e., the task risk assessments shall be discussed. Each employee who attends
the briefing shall sign an attendance list of that pre-job brief form undertaking that they have an
understanding of the tasks, risks and control measures required.

2. Where possible, tool-box talks can be included in the pre-job brief meetings. If this does not
occur, then weekly tool-box talks must be conducted. The toolbox talk topics will be based on
OHS issues pertaining to the construction site and or the project. The topic contents shall be in
writing. Attendance registers with the topic listed shall be kept.
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8.11 SHE Trainings

1. The Principal Contractor, when making a bid for this project shall provide a breakdown list of the
OHS training requirements and the costing of such requirements. Similarly, appointed contractor
must provide the same requirements when bidding with the Principal Contractor.

2. The scope of training includes but is not limited to the type of work being performed and the
relevant procedures. Additional to the requirements, will be that the Principal Contractor and
appointed Contractors must have the appropriate qualifications, certificates and employees
should always be under competent supervision.

3. Where legislative and Eskom recommended appointments are made, the relevant training shall
be given to those appointees prior to the acceptance of those appointments.

4. When there is an amendment to the Acts and/or to the regulations SHE Specification
requirements and SHE Plan, all affected staff shall undergo the applicable refresher training.

Appropriate time must be set aside for training (induction and other) of all employees.

The Principal Contractor shall keep record of the Training Needs analysis/ Matrix of all
employees as provide in the Annexure OHS1 attached document or in a similar Contractor
document.

7. Records of all training and qualifications and Training Matrix of all Contractor employees must
be kept on the SHE file.

8.11.1 Induction training

1. The Principal Contractor shall ensure that all his / her employees, appointed Contractors and
their employees have undergone the Eskom Safety Contractor Management induction training
prior to commencing work on site.

2. Attendance registers must be completed of any induction training given, which must indicate that
they have received and understood the induction training.

3. Prior to attending the induction training, all employees must undergo a pre-employment medical
examination and found fit for duty. A copy of the certificate of fithness must be kept in the OHS
file on site for the duration of the project.

4. All employees and visitors on site shall carry the proof of induction training.
8.11.2 Site specific induction training

The Principal Contractor shall ensure that all his / her employees and appointed Contractor
employees undergo site specific work induction with regard to the approved project SHE Plan,
general hazards prevalent on the construction site, construction risk assessment, rules and
regulations, and other related aspects. The induction training should also include identification of
sensitive features such as wetlands/ vlei areas, red data species, graves, etc.
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8.11.3 Visitors to site induction

1. Visitors to the site shall be required to undergo and comply with the principal contractor’s site-
specific safety induction prior to being allowed access to site.

2. All visitors must remain in the care and custody of a person (host) who has been properly
inducted. No visitors are permitted to undertake any work onsite, of any nature.

3. Visitors who have completed site induction must be provided with a record of proof of Induction
training.

8.11.4 General training

The Principal Contractor will be required to ensure that before an employee commences work on
the project, the respective Supervisor informs the employee of his scope of authority, the hazards
associated with work as well as the control measures to be taken. This will include man-job
specifications, the discussion of any task procedures or hazardous operational procedures to be
performed by the employee. The Principal Contractor is to ensure that the supervisor has satisfied
himself that the employee understands the hazards associated with any work to be performed by
conducting task/job observations.

8.12 Contractor Site Establishment

1. Principal contractor’s site facilities should be managed at all times.

2. Prior to establishing a project site, a site plan is required to be drawn listing position of all buildings,
amenities, storage and stacking areas. The appropriate colour coding and demarcation of storage
and stacking areas must be carried out.

3. Where, working in the field and material is stored at the work sites, then proper stacking and
storage shall be carried out.

4. When compiling the site plan, cognisance must be taken to the establishment of the site camp,
ablution facilities and dining area in relation to one another and away from stacking and storage
areas.

8.13 Record Keeping

Refer to above sections of OHS communication systems requirements.

The Contractor shall keep and maintain an SHE File at his Project site office in which records of
these SHE requirements and the Contractor SHE Plan shall be kept in accordance with these
requirements and requirements of the OH&S Act.

All information required in this SHE Specification and Contractor SHE Plan shall be recorded in the
SHE file for the duration of the contract.
The Contractor shall also record in the SHE File:
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O Information about removal or dismantling of installed plant and equipment.
0 SHE information about equipment cleaning and maintenance programmes.
0 Nature, location and markings of services.

The SHE file must be kept on site and must be available on request for Audit, document verification
and inspection purposes.

The SHE File shall be handed over to the Eskom Project Manager on completion of the last of the
Defects Notification Periods and prior to the issue of the Performance Certificate.

8.14 Site roads

When planning, sufficient areas must be allocated for parking of the Contractor construction vehicles
and mobile equipment’s as well as roadways for ease of manoeuvrability of these vehicles.

Sufficient width roads to be provided and adequate space is to be allowed for large vehicles
traversing the sites.

8.15 Housekeeping and Order

All Contractors shall maintain a high standard of housekeeping within their sites and vehicles for the
duration of the project.

Prompt disposal of waste materials, scrap and rubbish is essential.

Materials/objects shall not be left unsecured in elevated areas —falling objects may cause serious
injuries/fatalities.
Nails protruding through timber shall be bent over or removed so as not to cause injury.

All packaging material including boxes, pallets, crates, etc. to be removed from the work area
immediately.

On completion of his / her work, the contractor is responsible for clearing his / her work area of all
materials, scrap, temporary buildings and building bases to the satisfaction of the client/agent.

In cases where an inadequate standard of housekeeping has developed, compromising safety and
cleanliness, anyone has the responsibility to bring it to the attention of the principal contractor in the
first instance and the Eskom Project/ site Manager in the second instance.

The Eskom Project/Site Manager has the right to instruct the principal contractor and appointed
contractors to cease work until the area has been tidied up and made safe. Neither additional costs
nor extension of time to the contract shall be allowed as a result of such a stoppage. Failure to
comply with this requirement will result into site cleaning by another cleaning contractor company at
the cost of the Principal Contractor.
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The Principal Contractor shall carry out regular safety/housekeeping inspections (at least weekly) to
ensure maintenance of satisfactory standards. The Principal Contractor shall document the results
of each inspection and shall maintain records for viewing.

8.16 Stacking

Before stacking any material, the contractors or their employees must consult the contract manager
for authorisation to use such an area for stacking purposes. This is to prevent haphazard
arrangements.

Adequate care must be taken by the contractor to ensure that storage and stacking is carried out
correctly and safely.

Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and small on top.

8.17 Workplace Sighage and Colour Coding

Symbolic safety signage shall be displayed where it is required by legislation.

All symbolic safety signage shall conform to the requirements of SANS standard 1186.

Signs shall be positioned to be seen from most positions within the work sites / areas.

All signage must be clear at all times and be replaced timeously when worn out.

Contractors establishing sites must erect a company sign at their site offices to reflect the name

and contact details of the: Construction Supervisor; Health and Safety Manager/Practitioner; First

Aider; Health and Safety Representative and Evacuation warden.

6. The location of every first aid box; fire extinguisher and emergency exit is to be clearly indicated
by means of a sign.

7. Contractors shall provide signage where work is conducted and where unauthorised entry is
prohibited and/or where alerting and cautioning passers-by to be aware of potential dangers.

8. The meanings of the appropriate symbolic signage must be discussed during induction training
and toolbox talks.

9. Where possible, within workshops, work areas and established premises, the appropriate sign

indicating the meaning of symbolic safety signs must be displayed.

arwdPE

8.18 Tools and Equipment

1. Contractors shall ensure that all tools and equipment are identified, safe to be used and is
maintained in a good condition.

2. Contractors shall ensure that all tools and equipment are listed on an inventory list, be regularly
inspected at least monthly or as required by legislation and risk assessments. The equipment
should be numbered or tagged so that it can be properly monitored and inspected.

3. Where applicable, tools and equipment must have the necessary approved test or calibration
documentation prior to being brought onto the project and the records shall form part of the SHE
plan. Maintenance calibration shall be undertaken in terms of the manufacturer’s requirements.

4. All fuel driven equipment must be properly maintained in accordance with the manufacturer’s
recommendations and legal requirements.
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5. Eskom reserves the right to inspect tools or items of equipment brought to site by contractors for
use on this project.

6. Should Eskom personnel find any item that is inadequate, faulty, unsafe or in any other way
unsuitable for the safe and satisfactory execution of the work for which it is intended, the Eskom
personnel shall advise the contractor in writing and the contractor shall forthwith remove the item
from site and replace it with a safe and adequate substitute.

Note: In such cases, the contractor shall not be entitled to extra payments or extensions of time in respect of

delay caused by Eskom’s instructions.

7. Where defective tools and equipment’s are identified, such tools and equipment shall be removed
out of site immediately, locked away to prevent further use until such time as the tool or piece of
equipment has been repaired.

8. Contractors shall ensure that the appropriate records are kept for all tools and equipment used
on the project. Such tools and equipment’s shall be subjected to regular inspections.

8.18.1 Hand tools

1. All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and inspected
by the construction supervisor on a monthly basis as well as by users prior to use.

2. Tools with sharp points in tool boxes must be protected with a cover.
3. All files and similar tools must be fitted with handles.

4. No make shift tools are permissible on the project.
8.19 Smoking

The national notice relating to smoking of Tobacco products in public and smoking policy must be
observed and adhered to. Smoking in Eskom is only permitted in designated areas (Eskom Smoking
Policy 32-1126) shall be adhered to at all times by all smokers on Eskom sites.

Principal Contractor shall also develop their own policy for the control and management of smoking
within their respective project site.

8.20 Cellular Phones

The national requirements regarding the use of cellular phones must be observed, in particular when
driving and or operating mobile equipment and or machinery.

8.21 Personal Protective Equipment Requirements

1. The Principal contractor must provide a detailed programme that includes the issuing,
maintenance and replacement of PPE for all his employees and appointed contractors on site.
The Principal Contractor, when making a bid for this project shall provide a breakdown list of the
PPE requirements and the costing of such requirements.
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All contractors shall comply with the requirements of GSR 2 of the OHS Act.

The risk-based PPE matrix must be compiled detailing the types of PPE that is required to be
issued to employees performing the respective tasks.

4. Where there are unusual instances where particular activities require additional type of PPE,
then a risk assessment must be conducted where such PPE requirements will be identified, and
the issuing be carried out.

All contractors shall ensure that their visitors wear and use the correct PPE whilst on worksites.

Where PPE is required and visitors are not in possession of, then it is the individual contractor’s
responsibility to provide the PPE.

7. All PPE purchased and used by all contractor employees including visitors must comply with the
relevant SANS standards and Eskom PPE specification.

Where deemed as a requirement, then high visibility vests shall be worn
8.21.1 Issue, Replacement and Control of PPE

1. The Principal Contractor must provide a detailed procedure with a matrix on the issuing,
maintenance and replacement of PPE for all his employees and contractors on site.
2. The Principal Contractor is required to keep an updated register of all PPE issued, including

that of his employees and contractors.

8.22 Employee Engagement and Behaviour Based Safety

The Contractor shall ensure that all personnel are participating in a suitable Employee Engagement
Programme.

The Contractor shall ensure the employee engagement programme includes for adequate training
for Supervisors to conduct wholesome observations and feedback to employees conducting work
on site.

This training shall focus primarily on unsafe behaviours of employees as opposed to unsafe
conditions on the Project Site.

It is also important for the Contractor to recognize those individuals who are performing their work
in an exemplary safe manner.

The Contractor shall retain suitable anonymous data from the programme and use these leading
indicators to support their safety programme.

The Contractor shall establish a system that fully encompasses their subcontractors and applicable
service providers and shall ensure that the engagement programme prioritises high risk activities.
The contractor will make sure that this data is available to the Eskom when requested.

8.23 Contractor Auditing

8.23.1 Approval and compliance of Principal contractor SHE Plan
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The Contractor's SHE Plan will be audited against compliance checklist so as to verify compliance
to the requirements of the Eskom SHE Specification requirements. Once there is compliance only
then will the Principal Contractors, SHE Plan be approved by the Project Manager or an appointed
Eskom Contract Custodian. The implementation of the SHE Plan shall be assessed / audited by
Eskom personnel on a regular basis. This will include physical conditions evaluation.

8.23.2 Eskom OHS audits.

Eskom shall evaluate all Contractors’ SHE performance on an ongoing basis against the legal,
Eskom SHE requirements and the Contractors Contractor's SHE Plan.
Note: Eskom reserves the right to conduct unannounced Audits on Contractors

There will be monthly audits conducted by Eskom on the Principal Contractor/s and/or appointed
Contractors. These audits shall be attended by the Contractor’s Site Manager or his representative.

If there are any findings / non-compliance identified as serious in these audits, an activity will be
stopped for that specific Principal Contractor and appointed contractor. Refer to section on “Work
Stoppage” in this Eskom SHE Specification requirements.

8.23.3 Contractor audits

Principal Contractors are required to conduct internal audits on both their employees and their
appointed contractors on the implementation of their SHE Plan on a monthly basis or when the scope
of work changes.

A summary of the findings and the proposed corrective actions shall be submitted to Eskom Project
Manager within one week after completion of the audit. Where appointed contractors are audited by
the Principal Contractor a copy of the audit report shall be submitted to the appointed Contractor
within 7 days of the audit.

8.23.4 Non-Conformance and Compliance

1. Any non-compliance to any health and safety requirement in this Eskom SHE Specification
requirements is subject to discipline in terms of the Eskom Procurement and Supply
Management Procedure.

2. Principal Contractors are required to implement a non-conformance procedure (if not already in
place) for issuing to contractors for transgressions. The procedure can include “quality” related
non-conformance issues. Similarly, appointed contractors must implement a non-conformance
procedure.

3. The procedure for the issuing and closing off of non-conformance reports shall be strictly adhered
to.

4. Contractor Project Management must monitor the close out non-conformances issued, in not
doing so; any recommendations made may not be implemented.
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5. Where non-conformances are issued by Eskom then one of the close-out steps of the procedure
will be for the offender to be called by the responsible Project Manager to explain the non-
conformance issued and what plan is in place to prevent a recurrence of the non-conformance.

6. Should the contractor fail to provide adequate PPE to their employees for the tasks being
performed and/or to visitors; failure to enforce the wearing of such PPE will be viewed as a
transgression of the legislative and Eskom requirements.

8.24 Site Rules
8.24.1 SHE File

An SHE file means a file or other record in permanent form, containing the information about the
safety and health management system during work and all information relating to the post-work
phase after handover to the Client, so that the Client can maintain the works in a healthy and safe
way.

All Contractors are required to keep a SHE file on every project site. If there is more than one site
per project, a file per site shall be kept at that site. Contractors may keep additional files at their
head office as additional records. The SHE file shall be maintained by all the Contractors on their
work sites and shall be available on request for audit and inspection purposes.

The SHE file shall consist of the requirements in terms of this project's SHE Specification, the
Contractor’s safety and health Plans.

The sequence of filing the documentation must be kept in the same sequence as listed in this SHE
Specification requirements and the SHE Plan.

Each record shall be separated by partitions to afford easy identification and access. Each partition
must be labelled.

On completion of the work/project, the Principal Contractor must hand over a consolidated health
and safety file to the Project Manager. The Principal Contractor must also hand over all lists of
materials used, and other applicable information about the completed structure, as well as the list of
Sub-Contractors, the agreement, and the type of work completed.

In case where the project is extended, should the documentation in the SHE files become
cumbersome, the older documentation must be archived in boxes which shall be correctly labelled
and be available for auditing purposes. The archived documentation must be handed over at the
completion of the project.

8.24.2 Work Stoppage

1. Any person may stop any activity where an unsafe act or unsafe condition that poses or may
pose an imminent threat to the safety and health of an individual or create a risk of degradation
of the environment. This includes any unauthorised work or service performed by, or legally or
contractually non-compliant acts or omissions by, any contractor contracted to work at that site.
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2. Work stoppages that are initiated due to OHS concerns, non-compliance, or poor performance
related to the contractor’s works or services shall not warrant any financial compensation claim
lodged against Eskom where the contractor has not met the requirements defined legally or
contractually.

Where stoppages are carried out, the required non-conformance report shall be raised.

All work stoppages ideally should be investigated and documented by contract custodians.
8.24.3 Hours of Work

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of Working
Time” must be adhered to. All contractors are required to maintain an accurate record of time worked
by each employee.

8.24.4 Normal work

All work conducted on site shall fall within the legal requirements in accordance with the Basic
Conditions of Employment Act. Contractors will notify their Eskom Supervisor or project manager of
any work that needs to be performed after hours according to the agreed arrangements. (The
application needs to be submitted timeously). Where applicable, the notification should include proof
of application, for overtime, to the Department of Labour and /or the letter of approval from the
Department of Labour.

8.24.5 Night work

When night work is to be performed; Contractors shall provide sufficient lighting to enable the entire
work site to be illuminated to a degree that employees will not work in dark (un-illuminated) or dimly
lit areas. Care must be exercised as not to use few lights with high light intensives as this will cause
night blindness.

If work is continuing from day light into night, at dusk, a tool-box talk must be held where all
employees will be advised of the hazards of night work and the extra precautions which require to
be taken, i.e. poor housekeeping, stepping on uneven ground, stepping into holes etc.

8.24.6 Overtime

When overtime is required to be performed, the appointed contractors shall inform the principal
contractor of such action. The principal contractor shall inform the Eskom project manager of such
function. Contractors shall be aware of the effects of human fatigue and regulate overtime
accordingly. The baseline risk assessment must be reviewed to include the management of overtime
work.

8.25 Omissions from these OHS requirements
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By drawing up these OHS requirements Eskom has endeavoured to address the most critical
aspects relating to OHS issues in order to assist the Contractor to adequately provide for the health
and safety of employees on site.
Should Eskom not have addressed all OHS aspects pertaining to the work that is tendered for, the
Contractor needs to include it in the SHE Plan and inform Eskom of such issues when signing the

contract.

8.26 Contract Sign-off

On completion of the project, all Appointed Contractors shall close out their project documentation;
OHS files and forward such to the Principal Contractor. The Principal Contractor shall likewise close
out his/her project documentation and SHE files and forward such to the Eskom Contract Manager.

9. ACCEPTANCE

These OHS requirements has been seen and accepted by:

10. REVISIONS

Nkhensani Mathebala — Middle Manager Contract (National)

Shu Aib Martin — Contract Manager (Cape Coastal Cluster)

Sheileen Parsotam — Middle Manager Procurement (Cape Coastal Cluster)

Tania Bowers — Middle Manager Materials (Cape Coastal Cluster)

Eugene Labuschagne — Procurement Commodities Snr Advisor (Cape Coastal Cluster)
Lindelwa Ntamo — Middle Manager SHEQS (Cape Coastal Cluster)

Date

Rev.

Compiler

Remarks

11 Mar 2025

Vuyokazi Meke

This provides the initial OHS
requirements that must be met by
all the Principal Contractors,
Contractors, Service Providers and
Suppliers who intends tendering for
the scope of contract work which
these requirements are developed
for and all the Principal
Contractor/s, Contractor/s, Service
Provider/s and Supplier/s who will
be awarded the contract for works
to be done in relation to the
specified contract scope of work to
be conducted at the various Eskom
sites and/or warehouses.

Public

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
the user to ensure it is in line with the authorised version on the system.

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC

Ltd, Reg No 2002/015527/30.

Page 111 of 119




HIGH RISK PROJECT
@ E k OHS Requirements
S OI N Establishment of national contracts for various categories
batteries —
Date Rev. Compiler Remarks

This document shall be reviewed
and amended to align with the
scope of work/ identified risks as
when required.

Next revision date: Mar 2026
and/or as when the Business
Continuity needs and expectations
requires.

Annexure OHSO: SHE Plan Evaluation Checklist

Contractor
Contact person
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Contact Details
Brief Description of work/ Activity

No. | Things to be included in the SHE Plan Yes | No Comments
1 Scope

2. Letter of Good Standing(COID)
3. Notification of Work
4

5

Company Organogram

Is the acknowledgement form for Eskom’s rules and
requirements signed and submitted by the tenderer?
6 Signed 37(2) document

7. Fall Protection Plan

8. Emergency Plan(include first aid)

9. Fire Safety

10. | Implementation and monitoring Life Saving Rules
11. | Waste Management Plan

12. | Management of Hazardous Chemical Substances
13. | Asbestos Management

14. | Management of Explosive work

15. | Public Safety Management

16. | Medical Surveillance

17. | Appointments

18. | SHE Training (Details of the SHE Training Matrix)
19. | SACPMP Registration

20. | Detailed Costing for SHE

21. | SHE Reps and Committees

22. | Health and Safety Communication(Signage, Symbols)
23. | Process in place to address Health and Safety
Violations

24, | SHE Statistics

25. | HIRA(To include Health Risk Assessment

26. | Safe Work Procedures

27. | Excavation(dig, plant, and backfill)

28. | Confined Space

29. | Barricading for Substation Work

30. | Tools and Equipment

31. | PPE

32. | Permit to Work

33. | Hours of Works to avoid fatigue
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34. | Monitoring and Evaluation

35. | Reporting, Recording and Investigation of Accidents
and Incidents

36. | How is corrective and preventative action
management, from incidents, lessons learnt, etc

addressed
37. | Housekeeping
38. | Facilities

39. | Vessels under pressure

40. | Occupational Hygiene

41. | Explosive Power Tools

42. | Demolition Work

43. | Documentation

44. | Right to Refuse

45. | Sub-Contracting

46. | Transportation of Workers

NB: This checklist is for Pre-Tender SHE plan evaluation only

SHE Officer: Signature: Date:

Comments:
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ANNEXURE OHS1 - CONTRACTOR, SHE FILE EVALUATION CHECKLIST

Contractor

Contact Person

Contact Details

Project Duration

Brief Description of work / activity

No: | Criteria Yes No | N/A Comments
1. Letter of good standing
2. Notification of construction work forms

(Notification to Department of Labour)
Proof of acceptance by DOL
Site based company organogram
SHE Plan
5. Valid Medical Certificates including Person Job
Specs (OHS Act Annexure 3)
Inclusive of Accreditation details of Occupational
Health Practitioner
Section 37.2 Agreement (Signed Eskom template)
7. Signed Legal Appointments and Training records:
e Principal Contractor appointment 5(1)(k)
(Eskom template)
e 16.2 appointee (Assistant to Chief
Executive Officer)
e 8 (7) Construction site supervisor
Environmental Law
Copies of valid ORHVS certificates
Planned Task Observation
Hazard Identification and Risk Assessment
Training
o OHS Act and Regulations course (latest
version of the Act and regulations)
e 8 (8) Assistant contraction site supervisor
Same as 8.7
e Section 17 Health and Safety Rep
o Health and Safety Representative Training
o Hazard Identification and Risk Assessment
Training
e GSR 3first Aider
o Eskom requires at least Level 2
competency
e GAR 9 Incident/Accident Investigator
o Incident Investigation/ Root Cause
Analysis Training
e Fall Protection Plan Developer CR10(1)(a)
o Fall Protection Planner Certificate

B|w

o

O O O O
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e Risk Assessor CR 9(1)
o HIRA
e Construction & Mobile Plant operator
23(1)
o Training Certificates for Crane operators
o HIRA
e Excavation work Supervisor CR13(1)
¢ CR 28 Staking and Storage supervisor
e OHS Act, HCS Regulations 3 (3) Hazardous
Chemical Substances Co-coordinator
o HCS Training certificate
e Eskom requirement Fire Official
o Basic Firefighting Certificate
8. Incident reporting and Investigation
9. Monthly Health and Safety agenda
10. | Site Induction Manual
11. | Vehicles and Traffic Rules/ policy
12. | Smoking Policy
13. | Self -Audit Programme (Not Eskom RAS
template)
14. | Baseline risk assessment
15. | SWP relevant to the Risk Assessment
16. | Inspection Registers/checklist: Monthly Health
and safety rep, Safety Harness/Lifting
equipment/Ladders/ Climbing irons, Portable
Electric Equipment/Hand Tools/Fire Fighting
Equipment/First Aid Box, PPE.

NB!! All non — Eskom Safety certificates should be having at least the following information on for it
to be accepted:
SETA NO, UNIT STANDARD NO. & ASSESSORS NO.

All appointment letters to be signed by appointers and appointees

Comments :
Accepted Not Accepted | SHE Officer Name and Signature Date
Collected By (Name and Contact Details Date
Sighature)
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Approved By Eskom Project Contact Details Date
Manager (Name and Signature)

Public

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with
the user to ensure it is in line with the authorised version on the system.

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC
Ltd, Reg No 2002/015527/30. Page 117 of 119



Template Identifier

HIGH RISK PROJECT Document Identifier

OHS Requirements Effective Date
® Eskom

Establishment of national contrs:tttse:?;svarious categories of Sub-station Review Date

ANNEXURE OHS2 - TRAINING MATRIX TEMPLATE
c
S
o
; » Q -8 (-T] oo =)
S | » 3 | £ c =
Q = 9 o c = = )
= o .0 a 2 o | = = i o3
= c k5] [ S O = o o T =
c o 00 = @ 2
o S = S o S = o ';_ c c 5
ElS |6 |=2 |8 E|E | ® 29 2|8 s |2 |8
= < v .00 < 9 o E T (2 S -l ® o
218 |S | S |a |2 g | = lag | 22| 0 » L < 2 | =
25|28 |5 |2 |€ | | B35 | |2 g2 |5 8|
S| S|o|lz |0|lo|& | |£d T | 58| |z | |53
Managing Director * * * * * *
16 (2) Appointee * * * * * *
Construction Supervisor * * * * * * *
Assistant Construction * * * * * * *
supervisor
Risk Assessor *
Fire Fighter * * *
H&S Rep * * * *
Excavation Supervisor * *
First Aider * * *
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Template Identifier

Document Identifier

Effective Date

Review Date

Fall Protection Planner

Stacking Supervisor

Site Personnel

Incident Investigator

Safety Officer

Project contract ref NUMDbEr: .........cciee e e esaee e e saeees

Project Scope of work: ...............
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