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Deviation Schedule 
Scope: Provision of services for the Engineering, Procurement, and Installation of Micro-grid Containerised Solutions for the Joubertina and Uitenhage 
CNC Microgrid for EV charger supply 

 

Product and/service 
description 

 
 
 

 

This deviation schedule is to be completed by all potential suppliers or manufacturers whether or not a deviation exists from Eskom requirements as per the accompanying Technical 
Evaluation Criteria. 
Any deviation offered which does not conform to the latest specification applicable shall be listed below with reasons for the deviation. Please indicate clearly. 
 

Schedules A&B 
 

Clause Proposed Deviation Reason 
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Further technical assessments 

 

Clause Proposed Deviation Reason 
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Test reports/certificates 
 

Clause Proposed Deviation Reason 
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Product and / 
manufacturer 

 Deviation Exists Yes  No  

Supplier to Eskom 
 

 Supplier Representative  

Supplier 
Representative 
Signature 

 Date:  

 


