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1 Description of the service

11

1.2

1.241

N.B.

1.2.2

a)
b)
c)

Executive overview

The works to be performed by the Contractor shall include the following

a) Supply, cleaning, servicing and maintenance of portable chemical toilets,
b) Supply, cleaning servicing and maintenance of prefabricated ablutions,
¢) Cleaning and servicing and maintenance of male urnnals

d) Servicing of Conservancy Tanks

Employer's requirements for the service

The Contractor shall supply, clean, service and maintain portable chemical toilets, prefabricated
ablutions including urinals and service the conservancy tanks

Portable chemical toilets

The scope of work entalls the following
a) Supply, clean, service, mamntain and refocating of portable chemical toilets in areas of the plant as
directed by the Employer’'s Service Manager,
b) The toilet units specification shall be as follows
« Shall be non-flushable with a scoop,

« Shall have hand wash basins with potable water compartment, hand wash hiquid
compartment and lockable toilet roll holder, a urinal for male toilets and ventilation

¢ Shall not be less than 1 00m X 1 00m solid floor size,

+ The door size shall not be less than 1 8m high,

» The door must be lockable
¢) Daily mspections, cleaning and servicing of portable chemical tollets,
d) Monthly submissions of waste disposal sheets

e) Supply of consumables (tollet papers, cleaning chemicals, hand wash soap, deodorizing blocks &
all other tems deemed necessary for rendering the services ),

f) Screening and pegging of the portable chemical toilets,

g) Repair and maintenance of portable chemical toilets,

h) Comply with requirements specified in the Standard Environmental Specification (SES),
1) Sewer waste from the chemical toilets shall be discharged off site (at an approved site)
J) All Covid-19 Protocols must be observed during the execution of the works

The number of chemical tollets required may decrease over the contract duration subject to site
requirements at any given time

The composition of portable chemical toilets between male and female toilets shall be 80% male and
20% females of the total number of required toilets

Portable Urinals
Daily inspections, cleaning and servicing of the urinals,

Repair and maintenance of the urinals,
Comply with requirements as specified in the Standard Environmental Specification (SES),
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d) Dispose wastewater at Kusile Sewer treatment plant, should offsite disposal be required an

1.23

1.24

instruction will be given to the Contractor

Prefabricated ablutions

The scope of work covers the following

a) Supply of male and female movable prefabricated ablution facilities in areas of the plant as
directed by the Employer’'s Service Manager (refer to the Bill of Quantities for the number of
prefabricated toilets that need to be supplied and for the total number that needs to be cleaned,
serviced and maintained),

b) The units must must be fitted with own above ground conservancy tank,
¢) Daily inspection, cleaning and servicing of ablution facilities,
d) Reparr and maintenance of some components of the unit,

e) Supply of consumables (totlet papers, cleaning chemicals, hand wash soap/foams, deodorizing
blocks, urinal mats, sanitary bins all other items deemed necessary for rendering the services),

f) Comply with requirements as specified in the Standard Environmental Specification (SES)

Conservancy Tanks

a) Daily inspection and servicing of conservancy tanks The number of conservancy tanks is expected
to decrease over the duration of the contract

b) The tank contents shall be emptied when the wastewater occupies 2/3 of the tank’s capacity,

¢) The servicing of conservancy tanks must be executed by honey sucker tankers,

d) Monthly submissions of waste disposal sheets,

e) Submission of service schedule to the Employer’'s Service Manager for approval Upon approval
the Contractor will be required to comply with the schedule,

f) Compliance with requirements as specified in the Standard Environmental Specification (SES),

g) Compliance with requirements as specified in the Kusile SHE specification,

h) Waste from conservancy tanks shall be discharged at Kusile Power station Sewer Treatment Plant,
should off-site disposal be required an instruction will be issued by the Employer However, waste
from the Kitchen (500 Seater Canteen) and from the car wash shall be discharged off site, at an
approved site

SEE THE ATTACHED ANNEXURE FOR THE LIST OF CONSERVANCY TANKS LOCATED ON VARIOUS
AREAS WITHIN SITE

1.3

1.4

1.5

COVID- 19 COMPLIANCES
Due to COVID- 19 (Corona Virus) the Contractor shall put 1n place all necessary measures to comply

with all protocols to imit and/or stop the spread of the pandemic, policy should be outlined n line with
the government comphances

All Covid-19 Protocols must be observed during the execution of the works
Interpretation and terminology
None

Standards, Specifications and Procedures
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Standards List

The latest revisions of the following SANS specifications form part of the contract

Document Number Specification / Code / Standard Title
ISO 9001 international Organisation for Standards Qualty
Management System

Eskom Procedure List

The following Eskom procedures form part of the contract

Document Number Revision Specification / Code / Standard
Title
32-95 Latest Incident Management
203-847 Latest Kusile Traffic Management Plan
203-6880 Latest Kusile Waste Management Plan
Report No Latest Construction Environmental
4446/401281 Management Plan
QM-58 Latest Supplier Contract Qualty
Requirements
Specification

Specifications List

The latest revisions of the following specifications form part of the contract

Document Number Specification / Code / Standard Title

1ISBN0621 -16296-5 Handling and Disposal of Hazardous Waste In
terms of Government Legislation as proclaimed by
the Department of Water Affairs and Forestry Act

1994

OHS Act 85 OF 1993 Occupational Health and Safety act of South Africa
and Construction Regulations

32-727 Safety, Health, Environmental & Quality Policy

Act 36 of 1998 National Water Act, 1998

240-105658000 Suppher Quality Management Specification

2 Management Strategy and Start Up

2.1 The Contractor's Plan for the Service

211

Contractor’s Office

During the execution of the Works at the Project Site, the Contractor shall maintain a suitable office
at the Project Site in the area allocated for that purpose by the Employer, which shall be the
headquarters of the Contractor's Representative and authorised to receive drawings, instructions or
other commumcations or notices under the Contract

The Contractor shall maintain, at the Contractor's Project Site office, one complete, up-to-date copy
of the Contract and all Contract related documents (including Contractor's Documents, drawings and
documents 1ssued by and to the Contractor, Compensation Events, Progress Reports,
correspondence, non-conformance reports etc) Without imitation the Contractor shall maintain at
the Contractor's Project Site office one up-to-date copy of all approved shop drawings, product data,
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samples, and other submuttals required of the Contractor These documents shall be available to the

Employer at all imes

Pre-Mobilization Readiness Review Meeting

The Contractor shall conduct a Pre-Mobilization Readiness Review Meeting (PMRRM) at the Project
Site no later than forty-two (42) days prior to the Contractor's access to Site date (unless the period
from the Contract Date to the Site access date is less than 42 days in which event the plan will be
provided not later than 14 days after the Contract Date) The purpose of this meeting 1s to review the
Work Coordination Process deliverables and Work Coordination Plan submitted for Employer's
review At the discretion of the Employer, additional PMRRMs may be required to confirm
Contractor's readiness to mobilize prior to the Contractor's access to Site date The Contractor's
Representative, as well the Contractor's assigned site supervisor, health & safety officer,
environmental officer and quality manager, shall be in attendance at all PMRRMs

2.2 Management Meetings

The following requirements for conducting Project Site meetings apply to the Works The Contractor
and all Sub-Contractors shall actively participate in, and adhere to the Employer's requirements and
other procedures nitiated for the purpose of maintaining the Project Site admirustrative control The
Contractor and all Sub-Contractors shall attend other Project Site meetings when deemed required by
the Employer to coordinate the Works or the Project Works

Title and Purpose Approximate Time Location Attendance by:

interval
Progress feedback Daily at 8 00 CM Building | Employer and Contractor Site
meeting Representative
Environmental Weekly on Monday at CM bullding | Employer and Contractor's
management meeting 14 00 Environmental Officer
Safety management As and when required CM buillding | Employer and Contractor's Risk
meeting Officer
AsgISA and Risk As and when required CM building | Contractor's Management
Management meeting
Support Services Risk Monthly, First Monday of Site Small Support Services Contractors
meeting each Month Boardroom
Operations Meeting As and when required CM building | Contractor and Employer

2.3 Contractor’'s Management, Supervision and Key People

The Contractor shall provide the Employer with a detailed organogram of all staff and management on
the contract This must be revised quarterly and must reflect any changes to the staff and

management structure

The Employer reserves the right to audit and verify the structure
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Provision of Bonds and Guarantees

Not Applicable

Documentation Control

The Contractor will submit the following documents to the Employer for review, the Employer will
review the documents for acceptance and inform the Contractor if the documents have been accepted
or if it 1s not accepted and stating the reasons of not accepting the documentation The Employer will
give the Contractor reasonable time which will be agreed to between the Contractor and the Employer
to respond or re-submit the documents The documents are as follows

Title and purpose Frequency
Weekly progress report, reporting on actual | Every Monday of the week, reporting on the previous
work completed week’s progress

Three weeks look ahead plan ~ detailing | When required
planned achivity during the penod

Application for excavation permit When required
Power application permit When required
Risk Register Monthly

Waste Manifest (Sewer) Monthly

SD&L Reports When required
Vehicle service plan sheet When required
Safe Disposal Certificate (SDC) When required

All correspondence of either commercial or technical nature, whether hard copy or emall, either to
Contractor or from Contractor shall clearly include the following information, file number, package
number, contract number and subject matter

Documents shall be delivered in electronic format (Microsoft Office 2003 compatible or Adobe Acrobat
(pdf) files) In addition a document Iist shall be delivered in Microsoft Excel format that contains the

following fields “document name”, “document type”, “version number”, "date created” and “created
by"

Invoicing and Payment
Within one week of receiving a payment certificate from the Employer in terms of Core Clause 51 1,

the Contractor provides the Employer with a tax invoice, by no later than the first day of the month,
showing the amount due for payment equal to that stated in the Employer's payment certificate

The Contractor shall address the Tax Invoice to:

Eskom Holdings SOC Limited

Finance Department

Megawatt Park

Email InvoicesgrpcapitalKCT@eskom co za

ONLY ORIGINAL INVOICES WILL BE ACCEPTED.

The following must be stated on the Tax Invoice:

Name and address of the Contractor and the Employer,
The contract number and title,

Contractor's VAT registration number,

The Employers VAT registration number 4740101508,
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« Description of service provided for each item invoiced based on the Price List, and

o Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT

2.7 Contract Change Management

The Employer may Instruct changes to the scope at any time, each instruction shall set out the change
and the date on which 1t becomes effective, and must be issued to the Contractor in writing to be valid

2.8 Records of Defined Cost to be kept by the Contractor

The Contractor must keep all documentation related fo the compensation events, quotes and
nstructions from the Employer for the period of 5 years after contract completion for audit purposes

2.9 Insurance Provided by the Employer

The insurance policy provided by the Employer will be dealt with as specified in Clause 86 1 TSC

2.10 Training Workshops and Technology Transfer

Not Applicable

2.11 Design and Supply of Equipment

Not Applicable

2.12 Things provided at the end of the service period for the Employer’s use
2121 Equipment

None

2.12.2 Information and other things

At the end of the service period the Contractor will be required to provide the Employer with the
following

s The Contractor's Safety file

« The specifications and data of the plants, trees, and any other installations or plantation that was
made by the Contractor during the service period

2.13 Management of work done by Task Order

Not Applicable

3 Health and Safety, the Environment and Quality Assurance

3.1 Health and Safety Risk Management
The Contractor shall comply with the health and safety requirements contained in Kusile Safety,
Health and Environmental Specification as updated

The Employer's Safety Officers shall inspect the Contractor Working Areas and Faclilities for
comphiance to Eskom’s standards
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The contractor shall submit a health and safety file prior to commencement of works for
acceptance by Client safety personnel the file must include the minimum requirements below:

® & & & & 5 & 5 3 @

Annexure B completion

SHE Policy signed by Company's CEQ

Substance Abuse Policy and procedure

SHE Plan which must be compiled in line with Client latest SHE specification

Baseline Risk assessment SHE Baseline Risk Assessment including high and medium rnisk in hne
with scope of work), task/issue based specific risk assessment, SHE Method Statements/ safe work
procedures on how you plan to execute the works

Valid letter of good standing or equivalent (Proof of registration with the compensation
commusstoner)

Procedures Medical Survelllance /Incident Investigation /Equipment Inspection/Occupational
Hyglene

Health Risk Assessment for all activities to be performed

List of hazardous Chemicals agents/substances to be used

Safety Data Sheets for all chemicals to be used

Hazardous Biological Agents Training for workers

Medical report for fit for duty with annexure 3 attached

Training of employees on the use of Chemicals

Traffic Management Plan

Signed SHE Organogram and organizational structure

SHE Training needs analysis and Matrix

Past 3 years SHE Incident Statistics

Proof of SHE competency according to SHE Specification, Management experience (This must
include CV of the Key SHE personnel Staff eg Safety Officer, Safety Manager, and OHS
Management System(include 1SO 45001 or OHSAS 18001 certificate if available) SACPCMP
registered safety professional

Other health and safety checklists/templates (e g PPE checklist, equipment checklist etc)

Health and safety management costing (e g PPE, training etc )

COVID-18 risk mitigation plans {e.g. Policy, risk assessments, appointments of COVID-19
compliance officer etc.)

3.2 Environmental Constraints and Management

3.3

e The Contractor shall comply with the environmental criterta and constraints stated in the
following Kusile Environmental Management Plan (EMP) as updated

+ Site Environmental Specification (SES)

» Kusile Waste Management Plan(unique identifier 203 6880)

» Kusile Sewerage Management Plan Construction Phase Document (unique identifier 203 -
32115), and the

* Record of Decision (RoD)

« Appointment of qualified Environmental Officer as per EMP requirements and the

s Method statements as per EMP/ SES requirements

Quality Assurance Requirements

The Contractor shall comply with all requirements specified in the Eskom standard, 240-10565800
“Suppher Qualty Management Specification” It I1s of utmost importance that this standard be
complied with
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The Contractor shall submit the following documents within 30 days after the contract date, prior to the
commencement of work, for acceptance by the Employer
a) QCPs and ITPs for review and acceptance by Eskom prior to the commencement of any work,
inclusive of subcontracted work, within 30 days after contract award
b) The sub- contractor QCPs and ITPs shall be submitted for review and comment by the Contractor
and by the Employer within 30 days after the award of the tender All Contractor and Employer
comments shall be resolved prior to commencing work
c) The QCPs and ITPs show each activity/requirement of the Works Information
Note these documents are to be compiled in line with Eskom’s requirements and will have to be
discussed with, and approved by the Employer prior to any work commencing

4 Procurement

The Contractor provides the following procurement services in performing the scope

4.1

411

Preparation of Employer approved supplier and Sub-Contractor’s lists for equipment and contracts to
be submitted to the Employer for review and approval

Follows the least cost and time procurement strategies

Contract management services for the selection, appointment and management of Sub-Contractors
requires to execute the scope

The services of all buyers, contracts officers, inspectors, expeditors and other personnel necessary
to procure and deliver all plant, matenial, equipment, supphes and services necessary to provide the
scope

Receives and evaluates all bids/quotations and compiles a bidders evaluation report detailing the
technical, commercial and costing components of each bid,

Obtains the Employers' approval prior to committing any contracts or orders,
Obtains delivery dates from Sub-Contractors and suppliers in order to realize the Completion Date,

Receiving of invoices, verification thereof in terms of purchase orders and contract provisions,
certification of nvoices as being correct and payable and supply of correct invoices to the Employer
within

Management of and negotiating of all suppliers and Sub-Contractors compensation events and
recommendations to the Employer as to the validity, amount and payment of such events

Determination of penalties payable by suppliers and Sub-Contractors and recommendation to the
Employer as to the enforcement of such penalties prior to any communication to suppliers and
Contractors

Ensuring that all suppliers and Sub-Contractors, from whom the Contractor procures equipment and
matenals do not retain, encumber or reserve title to such ttems

People
Minimum Requirements of People Employed

The Contractor will be required to recruit within the Nkangala District Municipality, including any other
areas that are within 65 km radwus from the Kusile Construction Site Kusile Power Station
employment procedure will apply
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B-BBEE and Preferred Scheme

The Contract shall
+ Maintain the Required B-BBEE Recognition Level for the duration of the Agreement,

¢ Provide Eskom with a valid Verfication Certificate and such other information as Eskom may
reasonably request, in respect of which the Contractor claims mamtenance for the duration of
the Agreement of the Required B-BBEE Recognition Level For the purpose of this clause
“verification Certificate’ means a verntfication certificate and the accompanying documentary
proof confirming the B-BBEE Status of a particular entity as issued by an accredited verification
agency,

o Comply with and fulfil its obligations in respect of the Supplier Development and Localisation
and the Industrialisation Programme (the latter, if any) in accordance with and as provided for n
the Supplier's SD&L & Localisation Obligations Schedule

Without limiting or derogating from Eskom’s other nights under the Agreement including Eskom’s
nights to terminate the Agreement, Eskom shall be entitled to clam (and to deduct from the
consideration payable) a penalty equal to ZAR 300 000 00 (three hundred thousand Rand) if the
Contractor fails to maintain the Required B-BBEE Recognition Level for the Stated Time, subject to
the proviso, however, that the penalty shall not be applied If the Contractor re-achieves the Required
B-BBEE Recognition Level within 184 days of first iosing 1t and thereafter maintains the Required B-
BBEE Recognition Level for the balance of the Agreement

Supplier Development and Localisation

The Contractor complies with and fulfils the Confractor’s obligations in respect of the Accelerated
and Shared Growth Initiative — South Africa in accordance with the Confractors SD&L Comphance
Schedule

The Contractor shall keep accurate records and provide the Employer with reports on the
Contractor's actual delivery against the SD&L criteria stated in the contract  The reporting templates
will be provided on contract award The Confractor's failure to comply with his SD&L obligations
constitutes substantial failure on the part of the Contractor to comply with his obligations under the
contract

Subcontracting

This Contract does not constitute an agreement of employment, partnership, joint venture or agency
between Eskom and the Contractor and shall not give rise to any relationship of employer and
employee, master and servant or principal and agent between Eskom and the Contractor or between
Eskom and any employee, agent or sub-Contractor of the Contractor Accordingly, neither the
Contractor nor Eskom shall have the power, nor purport to make a contract in the name of the other,
to grant or pledge credit of the other, to incur hability on behalf of the other, or to employ any person
on behalf of the other

The Contractor shall not be entitled to sub-contract the whole of the services but shall, subject to
Eskom’s consent (which consent shall only be valid If given In writing and signed by the Eskom
Representative), be entitled to sub-contract selected parts of its obligations in terms of this Agreement
to any other person/s, provided that such sub-contracting shall not relieve the Contractor of its
obligations and the Contractor shall remain liable for all and any acts or omissions of such person/s as
though they were acts or omissions of the Contractor

The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights
and/or obligations without the prior written consent of Eskom, which consent shall not be unreasonably
withheld
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4.21 Preferred Subcontractors

Not Applicable

4.2.2 Subcontract Documentation, and Assessment of Subcontract Tenders

Not Applicable

4.2.3 Limitations on Subcontracting

Not Applicable

4.2.4 Attendance on Subcontractors

Not Applicable

4.3 Plant and Materials
4.3.1 Specifications

The Contractor is responsible for providing plant and matenial necessary to provide the services
4.3.2 Correction of Defects

The Contractor shall provide maintenance and repair of all the plant necessary to provide the
services All defects to the works shall be rectified as specified in the document QM 58

4.3.3 Contractor’s Procurement of Plant and Materials
The Contractor may be required to provide the Employer with a technical data sheet of the plant or

material supplied to the Employer A guarantees and warrantees certificate may also be required for
any plant and material supplied by the Contractor to the Employer

4.3.4 Tests and Inspections before Delivery

Not Applicable

4.3.5 Plant & Matenials provided “free issue” by the Employer

None
5 Working on the Affected Property

5.1 Employer's Site Entry and Security Control, Permits, and Site Regulations
5.1.1 Security and Access

The Employer will provide penimeter security and access control for the Project Site Strict access
control shall be implemented 24 hours a day at all entrances to the Project Site  All persons and
vehicles entering or exiting the Project Site may be subjected to searches and the Employer
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reserves the nght to refuse entrance to Project Site to any person not meeting security and/or access
requirements

From time to time, and as required, the Employer will 1ssue policies and procedures regarding
Project Site security and access control These policies and procedures shall be strictly adhered to
by the Contractor The Employer shall be entitled, at his discretion, to amend or relax the Project Site
security and/or access requirements to deal with emergencies or other circumstances justifying such
amendment or relaxation

Any breach of security must be reported to the Employer immediately
Access Control for Persons

The Contractor's Personne! and any wvisitors on the Project Site must be in possession of a valid
identification card supplied by the Employer Applications for identification cards shall be made In
the form prescribed by the Employer The identification cards and finger print identification shall be
used to gain access to the Project Site and only persons with legitimate business on the Project Site
and in possession of such identification cards will be allowed access

Applications for identification cards and finger print imaging shall be made in good time prior to
access being required Lost, stolen or damaged cards shall be reported to the Employer
immediately A fee shall be charged for replacement cards

Identification card holders will be required to praduce therr identification cards for a photo to face and
finger print check at the security check points Where a card holder’s right of access to the Project
Site 1s withdrawn, his identification card will be electronically cancelled It is the responsibility of the
Contractor to ensure the card is returned to the Employer

Removal of Persons from the Project Site and other places, if any, as may be specified under
the Contract as forming part of the Site

The Employer may remove from the Project Site (or from any other places, if any, as may be
specified under the Contract as forming part of the Site) any person who poses a risk to the Project
Works or to the progress thereof, or who poses a nsk to security or to the health and safety of
persons at the Project Site (or at such other places, if any, as may be specified under the Contract
as forming part of the Site)

The Employer furthermore remove from the Project Site (or from any other places, if any, as may be
specified under the Contract as forming part of the Site) any person who ceases, for any reason, to
have legitimate business thereon

If any such person was permitted access as Contractor's Personnel or as a visitor of the Contractor,
the Contractor shall, at the request of the Employer, take all steps necessary to ensure his removal
from the Project Site (or from such other places forming part of the Site, as the case may be)

Removal of Goods from the Project Site

All persons removing Inter alia matenals, equipment, toolboxes, temporary facilities etc from the
Project Site must be in possession of a valid gate release permit Applications for general or specific
gate release permits shall be made in the form prescribed by the Employer

Access Control for Vehicles

Only a Iimited number of Contractor and Subcontractor non-construction vehicles will be allowed
onto the Project Site As a general rule, however, Contractors’ and visitors’ personal vehicles are not
allowed within the Project Site and must be parked in the designated area and the Contractor 1s
required to collect his visitors from the access point
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Vehicle entry discs will be 1ssued at the discretion of the Employer on receipt of an application signed
by the Contractor Applications for vehicle entry discs shall be made n a form prescribed by the
Employer

Visitors
Before entering the Project Site, visitors (meaning any person other than the Contractor's Personnel)

must be In possession of a valid identification card supplied by the Employer

Applications shall be made in a form prescribed by the Employer prior to access being required and
visitors must be in possession of positive identification

The Contractor's visitors shall be subject to all Project Site rules and regulations including those
related to Health & Safety and discipline As a minimum requirement, visitors must wear safety
shoes, hard hats and any other personal protective equipment as required by the Employer and must
be accompanied by their hosts at all times whilst on the Project Site

Fire-arms

Fire-arms will not be permitted on the Project Site (nor at other places, If any, as may be specified
under the Contract as forming part of the Site) This restriction does not, however, apply to the South
African Police Services (SAPS) in the pursuance of official duties

Project Site Fences

The modification or removal of Project Site fences Is strictly prohibited unless otherwise instructed by
the Employer

Helicopter Traffic

In addition to comphance with applicable Law, helicopter landings at the Project Site (except
emergency aid Helicopters) require the prior approval of the Employer Applications for landing shall
be submitted 1n the form prescribed by the Employer Applications shall include the following detauls,
as a minimum

. Purpose of vistt,

¢ Date of landing,

e Estimated time of arnval on and departure from Project Site,
+  Number and names of passengers, and

«  Company represented and registration number of helicopter

Contractor’s Security

The Contractor is solely responsible for the protection and security of the Works and all areas
allocated to hum, including his allocated lay-down areas and areas outside the Project Site, If any,
which are specified under the Contract as forming part of the Site

For areas outside the Project Site which are specified under the Contract as forming part of the Site,
the Contractor shall also be responsible for implementing access control for persons (including
Contractor's Personnel and visitors) and vehicles Such access control shall be to the satisfaction of
the Employer and shali be subject to the direction and control of the Employer

Cleanliness and Housekeeping
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The Contractor shall maintan a high standard of cleanliness during the conduct of his activities on
the Project Site (and at other places, If any, as may be specified under the Contract as forming part
of the Site) The Contractor shall, at all times maintain, clean and attend to the upkeep of the Site
and such other areas as may be allocated for storage of materials, site offices, etc to the satisfaction
of the Employer The Contractor shall at all times keep these areas, clean and free from
accumulation of waste materials and refuse regardless of the source

During sweeping and dusting, the Contractor shall ensure that a minimum amount of dust 1s liberated
into the atmosphere Cleaning by vacuum cleaners 1s preferred and the use of compressed air for
cleaning s prohibited

Waste Removal and Disposal

The Contractor i1s responsible for the prompt removal of all waste to a designated disposal area The
disposal area will be on or in the vicinity of the Project Site and will be designated by the Employer
Waste must only be disposed of at a designated area

For the purpose hereof, “waste” means any matter, whether hquid or solid or any combination
thereof, which 1s a by-product, emission, residue or remainder of any process or activity carried out
in connection with the Works and which 1s not reused on the Site in the ordinary course of carrying
out the Works within 7 (seven) days of maintenance

The Contractor shall provide an adequate number of marked bins and containers at offices, in yards,
at workshops and on the Site for the temporary storage of waste These bins and containers shall be
to the satisfaction of the Employer

The Contractor shall be required to segregate certain items of waste by type as designated by the
Employer Bins and containers shall be emptied and waste removed to the designated area at least
once a week All the temporary storage areas for bins and containers must be kept tidy and shall not
constitute a nuisance to others The Contractor shall take all steps required to avoid the spilage of
waste alongside the bins and containers and during removal and disposal

All waste that cannot be contained in either a bin or container must be placed on a temporary waste
site the position of which shall be to the satisfaction of the Employer The waste shall be removed as
soon as possible but in any event at least once a week No burning of waste shall be allowed on the
Project Site (or at other places, If any, as may be specified under the Contract as forming part of the
Site) unless otherwise approved by the Employer

Hazardous waste shall be dealt with in accordance with the safety, health and/or environmental
requirements of the Contract, as applicable, and the Contractor is solely responsible for the proper
disposal thereof in accordance therewith
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Signage

No signage shall be erected by the Contractor at the Project Site (or at other places, if any, as may
be specified under the Contract as forming part of the Site) without the prior specific or general
approval of the Employer The posttioning and content of signage, whether required by applicable
Law and/or otherwise required to be displayed by the Contractor under the Contract, shall be subject
to applicable policies and procedures issued by the Employer from time to time

No Contractor notice boards will be allowed on the main road, other than signs necessary to facilitate
deliveries, but the Contractor will be permitted to erect his own notice board on the Project Site, in
the vicinity of the Site, or at other places, if any, as may be specified under the Contract as forming
part of the Site, the positioning of which, must have the prior approval of the Employer

Works Area Limits

The Employer will designate the working area boundary limits and assign for the Contractor's use
access roads, parking areas, storage areas, existing facilities areas and construction areas The
Contractor shall not trespass In or on areas not so designated The Contractor shall be responsibie
for keeping Contractor's Personnel out of areas not designated for Contractor's use, except, in the
case of isolated work located within such areas for which the Contractor shall have been authorised
under the Work Co-ordination Process

Project Site Traffic

The Contractor shall comply with the Employer’s directions for the movement of traffic, vehicular or
pedestrian, at the Project Site The Contractor shall interfere as little as possible with Project Site
traffic, vehicular or pedestrian, during the performance of the Works When necessary to cross,
obstruct or close roadways or walks, the Contractor shall provide advance notice to the Employer,
obtain the permission from the Employer and maintain surtable detours or other expedients for the
accommodaton of other Project Site traffic In making open cuts across traffic paths, the Contractor,
unless otherwise approved by the Employer, shall cut only one-half of the traffic paths at a time

These Project Site traffic provisions shall likewise apply to places, if any, outside the Project Site as
may be specified under the Contract as forming part of the Site

Dust Suppression

Except as otherwise directed by the Employer, the Contractor shall provide dust suppression for the
Contractor's yard and for the Contractor's working areas The Employer will, however, provide dust
suppression for roads and other common areas which are not used exclusively or primartly by the
Contractor

5.2 People restrictions, hours of work, conduct and records

5.2.1

Hours of Work

Working hours on the Construction site 1s from 7 00 tll 17 00, Monday to Fnday The Contractor I1s
required to work on weekends (Saturday and Sunday) from 7 00 till 17 00

Competence Testing of Contractor's Personnel

Contractor's Personnel to be employed at the Project Site (or at other places, if any, as may be
specified under the Contract as forming part of the Site) for any semi-skilled or skilled operation may
be tested by the Employer at any time at the Project Site This may include, at the Employer's
discretion, the actual performance of the operation and/or training and testing related to performance
of the operation The Employer reserves the night to prevent any person from carrying out any
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operation that such person is not fit or qualified to perform The satisfactory passing of the induction
operation test requirements will result in the certification of the Contractor's Personnel to perform that
specific operation on the Project Site (and/or at such other places, if any, as may be specified under
the Contract as forming part of the Site) This certification shall not reduce in any way the
Contractor's responsibilities to perform the Works as per the Contract requirements, including in a
safe manner The certification may be revoked by the Employer if such person ceases to be fit or
qualfied to perform the work in question at any time

Anti-poaching Undertaking

The Contractor shall not recruit or attempt to recrust staff and labour from amongst the personnel of
Other Project Contractors during the execution of the Project Works

This restriction shall not, however, prevent the Contractor from recruiting a person where:

52211 That person has been demaobilised or the employment of that person has been terminated for any

reason other than by resignation,

52212 The person has resigned and a penod of 90 days has lapsed from the date of resignation, or

52213 The person has been released by the Other Project Contractor for employment by the Contractor

5.2.3

5.2.4

(evidenced by written confirmation to this effect by the Other Project Contractor)

Notwithstanding the above, if a person has been dismissed by any other Project Contractor for
misconduct or for poor performance, he shall not be employed by the Contractor on the Project Site
(or at any other places, If any, as may be specified under the Contract as forming part of the Site)
without the prior approval of the Employer

Transportation of Contractor’s Personnel

Due to the remoteness of the Project Site, the Contractor Is required to provide suttable mass
transportation facilities to and from the Project Site (and/or to and from other places, If any, as may
be specified under the Contract as forming part of the Site) for Contractor's Personnel, particularly
for unskilled and semi-skilled workers

The Employer will provide a bus loading and unloading area and bus parking outside the Project Site
entrance for the Contractor's use An unloading area for the Contractor's Personnel at the
Contractor's yard will be permitted by prior arrangement with, and subject to the approval of the
Employer

Without imiting the Contractor's other obligations under the Contract relating to transport of persons,
the Contractor shall ensure that Contractor's Personnel are transported only in licensed and
roadworthy vehicles, driven by licensed drivers, which are fit for purpose, properly maintained and
which comply with applicable Law as a minimum Transport of Contractor's Personnel in the back of
trucks, tractors or light delivery vehicles 1s strictly prohibited

Canteen

The Employer will provide a Project Site canteen The canteen will make available a mid-shift meal
during the established break period The mid-shift meal for the Contractor's unskilled and semi-
skilled workers who are residents of the Contractors’ Village s provided at the cost of the Empioyer
In order to ensure uniformity of meal benefits, the Employer will provide the same meal for the
Contractor's other unskilled and semi-skilled workers at the Project Site, at the cost of the
Contractor Distnbution of the meal service shall be at staggered periods at the meal services
building on the Project Site (and, as the Project Works progress, at several temporary meal stations
at various locations on the Project Site) to minimise the duration of the meal period
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All other foodstuffs supplied by the Project Site canteen to the Contractors’ skilled and managerial
staff will be charged for in the ordinary course and will be for the account of the Contractor or
Contractor's Personnel (as may be arranged between them)

Meal Specification

Lunch Kusile Power Station Construction Site and Contractors Village
(weekends/public holiday/shift workers/unforeseen circumstances)
«  Protein 200-250gr (one meat per serving with alternative)

o Beef
o Lamb
o Chicken

«  Starch (100gr)

+ Pap (200gr)

+ Vegetables (80gr)

+ Salad (80gr)

« Dessert (hot or cold pudding of any kind)
« Juice (250ml)

No other food or beverage services will be allowed on the Project Site unless approved by the
Employer

Project Site Induction Programme

The Employer will provide a generic Project Site induction program for personnel and wisitors to the
Project Site This program will include, as approprate, information regarding identfication and
access, work rules, environmental protection, industrial relations, health & safety, Project
information, and miscellaneous Project Site-specific requirements  All persons entering the Project
Site will be required to attend induction traiming and to attend repeat induction tramng as
appropriate The induction traming i1s expected to take up one full day Contractor's Personnel must
be in possession of a valid dentification card in order to undergo induction tramning

The provision of a Project Site induction program by the Employer does not, however, relieve the
Contractor of his obligation to ensure that Contractor's Personnel and visitors receive appropriate
induction training and the Employer assumes no hiabihty by providing induction training

Substance Abuse Testing

There shall be zero tolerance for substance abuse at the Project Site (and at other places, if any, as
may be specified under the Contract as forming part of the Site)

Throughout the Works at the Project Site (and/or to other places, if any, as may be specified under
the Contract as forming part of the Site), periodic seminars and instruction programs may be given
by the Employer on the recognition of the characteristics, behaviours, detection, and reporting of
substance abuse and persons fitness for duty All Contractor's supervisory personnel, (including
superintendents and foremen), and other key Contractor's Personnel involved at in the Works at the
Project Site (and/or to other places, If any, as may be specified under the Contract as forming part of
the Site) shall be required to attend this training and the Contractor shall make Contractor's
Personnel available for and encourage their participation in these programs

Any person who 1s, or appears to the Employer to be, under the influence and/or has faled or
refused to submit to a substance abuse test may be refused access to the Project Site If such
person I1s Contractor's Personnel, the Contractor shall take necessary steps against such person
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(including disciplinary action, where appropriate, and the removal of the person from the Project Site
or from other places, if any, as may be specified under the Contract as forming part of the Site)

Being “under the influence” includes the presence of drugs or alcohol in a person’s system (whether
detectable through behaviour and/or testing) to the extent the person’s facilities are in any way
impaired and/or to the extent the person I1s unable to perform work in a safe and productive manner
Insofar as the consumption of alcohol I1s concerned, alcohol levels in the blood in excess of 002
percent shall be considered as being under the influence Without limitation, persons shall likewise
be considered to be under the Influence where the presence of drugs or alcohol corresponds to or
exceeds accepted medical standards or those prescribed under applicable Laws

The Employer shall be entitled to conduct random testing of any person at the Project Site (or at
other places, if any, as may be specified under the Contract as forming part of the Site) and/or
require the Contractor to test any Contractor's Personnel suspected of being under the influence of
any substance or suspected of being in possession of alcohol or drugs

The Contractor shall, at his cost, put in place measures (including all required testing capabiities)
necessary to ensure compliance herewith The measures to be employed by the Contractor will
include a drug detection and prevention program which will include, but not be limited to, the
following

Pre-Assignment Testing

Contractor's Personnel at the Project Site must pass a pre-assignment drug screening / alcohol
test This pre-assignment test must be undertaken within ten days prior to reporting for work to the
Project Site Contractor's Personnel will only be permitted initial access to the Project Site against
evidence of this test having been passed and such person having been certified drug / alcohol free
to the Employer's satisfaction Contractor's Personnel who wvisit the Project Site on a short-term
basis (being not longer than 14 days unless otherwise approved by the Employer) are not subject
to this pre-assignment drug testing requirement

Continuing Random Drug Testing

The Contractor shall conduct periodic unannounced (random) testing at the Project Site (and at
other places, if any, as may be spectfied under the Contract as forming part of the Site) at least
once each month The date of such testing shall be selected using a means that, to the Employer's
satisfaction, randomly selects the date within the time frame specified, so that the date iIs
unpredictable to the potential subject of the testing

Contractor's supervisory personnel at the Project Site (and at other places, if any, as may be
specified under the Contract as forming part of the Site) will not be informed of the date of testing
and the selected Contractor’s Personnel will not be notified until the morning of the selected day

Contractor's Personnel to be tested shall be selected using a means which, to the Employer's
satisfaction, randomly selects the number of subjects (10% mimmum) from among the pool of all
Contractor's Personnel actually at the Project Site (and at other places, If any, as may be specified
under the Contract as forming part of the Site} Possible subjects shall include all Contractor's
Personnel present at the Project Site (and at other places, If any, as may be specified under the
Contract as forming part of the Site) on the day selected for random testing, including those who
have been selected for testing on previous occasions The subjects shall be identified by a unique
and individual 1dentification number [t 1s therefore conceivable that an individual could be selected
to undergo testing more than one time in any given period

Testing shall, as a minimum:
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52621 Comprise onsite enzyme immunoassay screening and/or colorimetric alcohol saliva screening,
and

52622 Include for cocaine, opiates, amphetamines, and marnjuana

The Contractor shall be required to confirm all positive tests by gas chromatography / mass
spectrometry laboratory analysis (or by other means acceptable to the Employer)

The Contractor shall provide regular updates of these random tests to the Employer All positive
tests shall be reported to the Employer immediately and in wnting Evidence that Contractor's
Personnel has passed a substance test shall be provided to Employer within three days of
completion of the test

5.2.7 Accommodation Policy

No accommodation will be provided by the Employer The Contractor will be required to recruit within
the Nkangala District Municipality municipality, including any other areas that are within 65 km radius
from the Kusile Construction Site

5.2.8 Industrial Action Policy

The Contractor shall comply with the Partnership Agreement (PA) conditions as applicable

5.3 Health and Safety Facilities on the Affected Property
5.3.1 Medical Facilities

The Employer will provide a trauma and rescue medical facility at the Project Site to provide Initial
medical treatment to Project Site personnel The facility will be staffed with professional medical
personnel These personnel will be on the Project Site when significant construction operations are
in progress The Contractor shall be responsible for all emergency transportation including
ambulances and helicopters

5.4 Environmental Controls, Fauna and Flora

The Contractor shall comply with the environmental cnteria and constraints stated in Kusie
Environmental Management Plan (EMP) as updated

5.5 Cooperating with and Obtaining Acceptance of Others

Except as directed by the Employer, the Contractor shall in no way interfere with, remove, adjust or
operate plant, materials and/or equipment of or being supplied or operated by Other Project
Contractors Without derogating from the foregoing, the Contractor shall not cut reinforcing steel,
remove concrete, drill holes Into concrete or structural steel, weld on to reinforcing bars or structural
steel without the approval of the Employer The Contractor shall, at all times, keep the work of Other
Project Contractors free from dropping, dripping and spattering of materials used in the Works

5.6 Records of Contractor's Equipment
The Contractor is responsible for replacement and replenishment of equipment and vehicle Asset

registers of such equipment shall be maintained by the Contractor and shall be audited by the
Employer from time to time

5.7 Equipment Provided by the Employer
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The Employer will, at his expense, arrange for, develop and maintain the vanous facilities and
services Indicated in the attached Project Site Facilittes and Services Matrix at or near the Project
Site, as applicable These services and facilities are provided on the basis detailed below

Project Site Facilities & Services Matrix

Site Facilities, Utilities and Services

Provided by

Item

Details

Contractor
Employer

Field Office

Field office structure

Field office furmture

Field office equipment

Field office supplies

Artisan change facilities

Fabrication shops

XXX XXX

Tools

Erection tools

Special erection tools

> | >

Equipment

Construction equipment

Contractor construction elevator

Contractor equipment operator testing

Communication

Internet connection

Radio & cell phone communication

Telephone

Construction telephone main service line

Construction telephone line connection to Contractor
field office

Contractor's telephone equipment and system wiring

Compressed Air

Construction compressed air source

Construction compressed arr distribution

Eiectrical Power

Construction main power source and maintenance

Construction power primary distribution system and
maintenance
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Site Facilities, Utilities and Services

Provided by

item

Details

Employer

Construction power Contractor's distribution system

X iContractor

Construction power Contractor's distribution system
maintenance

x

Construction power energy usage payment

Construction Lighting

Structures interior temporary ighting and maintenance

Contractor specific work area temporary hghting and
maintenance

General areas site ighting and maintenance

Contractor areas site temporary lighting and
maintenance

Water - potable and non-potable

Construction water source

Construction water Contractor's distribution and
maintenance system

Construction water usage payment

Drinking water distribution

Heat

Temporary heating facilities/system

Sanitary Facilities

Construction primary sanitary facihities and maintenance

Contractor's structures construction sanitary faciities
and maintenance

Access Roads

Primary access roads and maintenance

Contractor specific access roads and maintenance

Primary access road dust control

General Work related dust control

Provide construction parking area and maimtenance

Storage Facilities

Onsite lay-down space

Contractor storage area mamtenance

Construction warehousing

Tool storage facilities

Climate controlled storage facilities

Construction equipment fuelling facilities

XXX XXX

Security

Overall site secunty

Contractor specific areas security

Overall site secunty access card and finger print system
and materials
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Site Facilities, Utilities and Services Provided by
S .
ltem 3 2 | Details
£ °
Medical Facilities
Onsite first aid/medical services X
Project emergency ambulance X
Hehport Area X
Fire Protection
Construction fire protection — fire extinguishers X
Construction fire protection - stand pipe X
Overall site fire brigade participation X
Construction fire equipment & vehicles X
Clean up
General refuse offsite disposal X
Contractor general refuse collection and onsite disposal X
Contractor field office cleaning service X
Hazardous waste disposal and clean up / rehabilitation X
Concrete source
Concrete source X
Concrete usage payment X
Concrete test faciities and testing X
Scaffolding
Scaffolding supply/erection X
Welding
Welder testing X
Welder test facilities X
Welding/cutting consumables X
Railroad
Railroad siding install & maintenance None
Food Services
Allowed onsite - Yes/No No Yes
Canteen X
Canteen fee payment X

All facilities or services not specifically indicated as prowided by the Employer in the attached
Project Site Facilities and Services Matrix, but required for the Works (including roads, assigned
lay-down yard improvements, and access needed by the Contractor in the performance of the
Works), shall be provided, maintained and removed when no longer required, by the Contractor
Except as otherwise stated in the Contract, all Contractor provided facilities and services shall be to

the satisfaction of the Employer

The prowvision or cessation of such Contractor provided facilittes or services, and the erection,
installation and removal thereof and/or of related equipment, requires the Employer’s approval

5.8.1.2 Areas for Contractor's Yards and Offices
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The Employer has indicated on the drawings the areas assigned to the Contractor for offices and
laydown yard The Contractor may erect temporary offices, stores and other similar structures
necessary to carry out the Works on the area at the Project Site allocated to him for this purpose by
the Employer

Any such temporary offices, stores and other similar structures shall be erected to the satisfaction
of the Employer The Contractor shall not be permitted to occupy any other areas on the Project
Site The Contractor's shall fence the yard area allacated to him with a 1 8m security fence to the
satisfaction of the Employer

The Employer shall clear and roll the ground initially allocated to the Contractor to ensure normal
load bearing capacity under reasonably antcipated construction conditions The Employer shall
provide roads from the terrace to the boundary of the Contractor's yard The Contractor shall
provide all roads within his area and shall, at his own cost, maintain the whale of this area including
buildings, offices and other structures Should the Contractor require additional areas he shall
request same, In the form prescribed by the Employer, indicating the additional area/s required
The Employer reserves the right to not provide any additional areas The Employer shall not,
however, be obliged to clear or roll any additional areas allocated to the Contractor

The Contractor shall submit to the Employer an initial drawing and/or description indicating
proposed layout and utihsation of the Contractor's allotted storage areas The drawing and/or
written description shall be kept current, shall indicate the location and description of all stored
items under the responsibility of the Contractor, and shall be submitted to the Employer as updates
are made

Project Site Roads and Parking

The Employer will provide and maintain construction parking and general use roads on the Project
Site A construction parking lot will be located outside the main secunity fence for Contractor's
Personnel and wisttors. Parking facilities will be limited Contractor's Personnel and wisitors failing to
park as directed while using this fot may have their vehicle removed and/or be banned from future
use of the lot

A himited number of Contractor and Sub-Contractor non-construction vehicles will be allowed onto
the Project Site The Employer's approval and an appropriate permit will be required as
authorisation for such vehicles to be brought on to the Project Site

Communication Services

The Contractor shall be responsible for his own internet connectivity

The Employer will provide for an analogue / digital telephone line and connection point in the area
assigned for Contractor's Site office The Contractor shall prowide all wiring, hardware, and
equipment from this point to points of use and shall pay all service charges for his use of the
telephone system The number of lines will be determined by the Employer, subject to availability
The Contractor's application for telephone services shall be made in the form required by the
Employer There is cellular network coverage in the Project Site area The Contractor shall make
fus own arrangement for ceflular connectivity and shall pay all service charges for his use of the
cellular communication network

The Contractor shall make his own arrangements for radio communication at the Project Site, if
required The mstallation of radio communication equipment at the Project Site 1s subject to the
approval of the Employer
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5.8.1.5 PostBox

5.8.1.6

5.8.1.7

A post box for the receipt of external mail will be allocated for the Contractor's use at the
Employer's Project Site Office The Employer and the Employer shall be entitled to use this post
box for general Project Works correspondence to the Contractor

Fire Fighting and Fire Protection

The Contractor shall comply with all applicable Laws and the Project fire protection requirements,
as amended from time to time, in respect of fire protection requirements during construction The
Contractor alone shall be responsible for providing adequate fire protection

Without Imitation, the Contractor shall provide adequate fire protection equipment in each
warehouse, office, and other temporary structures, and in each work area being occupted to the
satisfaction of the Employer Access to sources of fire water shall be identified and kept open at all
times Suitable fire extinguishers shall be provided in enclosed areas, in areas which are not
accessible to fire water, or in areas which may be exposed to fire that cannot be safely
extinguished with water Each fire extinguisher shall be of a type swtable for extinguishing fires that
might occur In the area in which it 1s located In areas where more than one type of fire might occur,
the type of fire extinguisher required in each case shall be provided Each extinguisher shall be
securely placed and maintained i a convenient, clearly identified location for accessibility in the
event of fire The Contractor shall check and service fire extinguishers as required by the
applicable Law and standards

Additionally, where the Works include elevations, the Contractor shall provide a dry firewater
standpipe at a convenient location at the Site to which a pump truck (supplied by others) could be
connected to provide water at the various upper elevations of the building Hose connections and
hoses shall also be provided at these elevations Any operation with potential for starting a fire shall
include a designated fire watch person

Only work procedures which minimise fire hazards to the extent practicable shall be used
Combustible debris and waste materials shall be collected and removed from the Project Site each
day Fuels, solvents, and other volatile or flammable materials shall be stored away from the
construction and storage areas In correctly marked, safe containers

Unless specified In the Contract for a particular application, untreated canvas, paper, plastic, and
other flammable flexible materials shall not be used on the Project Site for any purpose
Corrugated paper and other flammable packing matenals will not be permitted for the storage or
handhng of materals in any areas where they present a fire hazard If such flammable matenals
are on Plant or Materials that arrive at the Project Site, they shall be removed and replaced with an
acceptable covering before the Plant or Materials are moved from the Contractor's yard into
working areas

Acceptable flexible matenals for covering in the working areas shall be waterproof and flame
resistant

Water

The Contractor shall exercise economy in use of the water obtained from the Employer

Potable water use shall be Iimited to servicing Project Works related activities requiring potable
qualty water The Contractor shall provide, install, maintain, and remove when no longer required
all pipes, fixtures, equipment, and metering (if necessary) from the Employer supplied source to the
point of Contractor's use Pipes shall be placed at least 900 mm underground or as otherwise
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approved by the Employer and on routes approved by the Employer Installation shall meet all
applicable codes and standards and be to the satisfaction of the Employer at all imes

Electricity

The Employer will supply electrical power for construction purposes at mini substations established
on the Project Site until the issue of the Taking-Over Certificate for the Works or for the last Section
(as may be applicable)

Electrical power to the Project Site 1s provided via a 22kV ring supply as well as a 22kV sub-station
The 22kV ning supply furnishes power to mini substations throughout the Project Site Prior to
furnishing power to the Contractor, a standard “Application for Power” form shall be completed and
submitted to the Employer The request must be made at least 2 (two) weeks prior to power supply
being required Power supply shall only be provided in the following 400V, 3-phase, 4-wire ratings
20, 40, 63, 80, 100, 225, 250 and 400 amps

The Contractor shall have indicated his requirements in the Tender Neither the Employer nor the
Employer shall, however, be bound to approve any revised requirements

The Contractor shall use electricity efficiently in the course of the execution of his Works on the
Project Site There shall be no charge for electricity used for construction purposes, unless the
Contractor's use thereof 1s unreasonable

The Contractor shall take all necessary precautions not to damage the construction power supply
during performance of the Work No connection shall be made to the permanent installation of the
Kustle Power Station electrical reticulation system without the prior approval of the Employer

The Employer shall endeavour to provide a safe and reliable power supply with interruptions kept
to a mmmum No guarantees of power supply qualty are, however, given and power supply
interruptions of extended duration may occur without warning

The Employer shall, where practicable, give reasonable notice of interruption of supply Planned
outages are normally arranged and advised for low activity periods such as a Sundays and limited
to 8 hours The Employer, however, reserves the right, in case of uncontrollable interruptions,
emergency, or when it 1s not reasonably practicable to give notice, to cut off the supply without
warning

To this end the Contractor shall make arrangements, at his own expense, to guarantee continuity
and quality of power for all activites where same 1s required and shall furthermore be considered to
have allowed for all Costs and time for 12 hours of power related interruptions to the Works at the
Project Site per rolling 28 day period

Sanitation and Sewage

The Employer will provide and operate a sewage treatment plant and general use toilet facilities at
the Project Site Until this plant and toifet facilities are in operation and to supplement Contractor's
remote work areas, the Employer will provide the necessary sanitary facihties for all Contractors
This will inciude chemical tollets and tollets with holding tanks as needed Routine mamntenance
and emptying of these facilities shall be based on the level of usage to assure sanitary and health
requirements are met The Contractor shall provide, mamtain, and remove when no longer needed,
all pipe, pumps, and hardware to connect the sewage treatment plant to his office facilities from a
connection point designated by the Employer Installations shall be to the satisfaction of the
Employer

Lighting

The Employer will provide and maintain general use Project Site lighting in the form of pole or mast
mounted lighting fixtures This general use lighting will comprise area highting at the construction
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parking area and the Project Site entrance, at the site office areas, Immediately outside the Boller
and Turbine houses and near power centres

No local or Project Works lighting will be provided by the Employer Accordingly, all temporary local
hghting required by the Contractor, including lighting required to comply with the applicable Law,
shall be provided by the Contractor at his own expense

5.8.2 Provided by the Contractor

Facilities provided by the Contractor are described in Project Site Facilities & Services Matnx as
paragraph 581 1

5.9 Hook ups to Existing Works

The performance of the Works which affects the Employer's operations or the systems of Other
Project Contractors shall be scheduled to be performed only at times approved by the Employer The
procedure for carrying out work which of necessity interrupts the Employer's operations, or the
systems of Other Project Contractors, or imposes abnormal operating conditions on their systems, 1s
subject to the Work Co-ordination Process and the approval of the Employer

5.10 Tests and inspections
5.10.1 Description of Tests and Inspections

The Contractor is responsible for providing quality inspections as per the scope requirements and
rectifies all defects within agreed time period

The Contractor shall supply the end of job documentation associated with the services The end of
job documentation consists of the signed off (where applicable) completion forms of acceptance by
the Employer

5.10.2 Matenals Facilities and Samples for Tests and Inspections

Not Applicable
6 List of drawings

6.1 Drawings issued by the Employer
This 1s the drawing issued by the Employer at or before the Contract Date and which apply to this

contract
Drawing number Revision Titler
146838-OUYX-S3825 latest " Site Layout
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