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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 

Tenderers are hereby invited to submit their bids for Contract 4V-30991 - Provision of Incremental Services to 
Informal Settlements within the Northern Region: Amaotana: Access Roads, Footpaths and Associated 
Stormwater Control (Ward 53) for a period of 6 months. 

Subject Description Tender 

Data Ref. 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Head: Development Engineering 

F.1.1.1 

Tender 

Documents 

Documentation is to be downloaded from the National Treasury’s 

eTenders website or the eThekwini Municipality’s Website. 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement 

F.1.2  

Eligibility It is estimated that tenderers should have a CIDB contractor grading 

designation of 3 CE (or higher). 

The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) 

status do not apply.  

F.2.1.1 

Clarification 

Meeting 

Amaoti Community Hall, Building No. D403 Amaoti – Inanda. Along 

D403 Inanda (Next to the SAPS Satellite Police Station)  

[GPS Coordinates: 29°40'30.32"S, 31° 0'0.63"E] on Monday, 17 

March 2025 at 10h00am, there will be a site visit thereafter. 

F.2.7 

Seek 

Clarification 

Queries relating to these documents are to be addressed to the 

Employer’s Agent’s Representative whose contact details are: 

Name: Thami Sindane 

Tel: 031 311 6043 

eMail: thami.sindane@durban.gov.za 

F.2.8 

Submitting a 

Tender Offer 

The Tender Box in the foyer of the Municipal Building 166 KE 
Masinga Road, Durban  

F.2.13 

 Hard copy  
delivery location:  

The Tender Box in the foyer of the Municipal 
Building, 166 KE Masinga Road, Durban 

 

Closing Time Tender offers shall be submitted electronically, and the hard copy 

delivered, both on or before Friday, 11 April 2025 at or before 11h00. 

F.2.15 

Evaluation of 

Tender Offers 

The 80/20 Price Preference Point System, as specified in the PPPFA 
Regulations 2022 will be applied in the evaluation of tenders. Refer to 
Clause F.3.11 of the Tender Data for the Specific Goal(S) for the 
awarding of Preference Points, and other related evaluation requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data 

 

 

 

 

 

 

 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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T1.1.2: INFORMATION REGARDING THE 

ETHEKWINI SUPPLIER SELF SERVICE JDE MODULE 

All eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) will use the Supplier 

Self Service Module (JDE-SSS Module) on the Council’s JDE System. 

This Module will be used for 

• Viewing of available (open) Tenders, 

• Downloading procurement documentation for Tenders, 

• Uploading completed and signed Tender documentation, 

• Completion and submission of Tenders electronically, 

• Viewing the Tender opening schedule. 

Registrations 
 
To be granted access to the JDE-SSS Module prospective service providers must be registered on the 
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal, and 
the eThekwini Municipality JDE System. 
 
National Treasury: Central Supplier Database 

• Registration can be made on http://secure.csd.gov.za 

• Service Providers will be issued a “MAAA” number when registered. 

eThekwini Municipality Supplier Portal 

• Registration can be made on http://www.durban.gov.za by following these links. 
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database. 

 

eThekwini Municipality JDE System 

• Service providers requiring access must send and email to supplier.selfservice@durban.gov.za 
The following information is required: 

• Copy of the Director’s ID. 

• On receipt of this email, the SCM Unit will respond with the login credentials and a link to the JDE-SSS 
Module. 

 

Assistance with using the JDE-SSS Module 
 
The following SCM Offical(s) can be contacted in connection with any queries regarding the implementation 
of the JDE-SSS Module, and the submission of Tenders via the module: 
 

• Lindo Dlamini Tel.  : 031 322 7153 or 031 322 7133 
Email : lindokuhle.dlamini@durban.gov.za 

 

Viewing of available tenders 
 
By following link http://rfq.durban.gov.za/jde?E1Menu.maf (the JDE-SSS Module sign-in page), prospective 
Service Providers will be able to view available (open) Tender opportunities without signing into the system. 
However, Service Providers will not be able to respond to a Tender without being signed into the system using 
a user ID and password. 
 
 
Tender documentation 
 
By following link http://rfq.durban.gov.za/jde?E1Menu.maf (the JDE-SSS Module sign-in page), and viewing 

http://secure.csd.gov.za/
http://www.durban.gov.za/
mailto:supplier.selfservice@durban.gov.za
mailto:lindokuhle.dlamini@durban.gov.za
http://rfq.durban.gov.za/jde?E1Menu.maf
http://rfq.durban.gov.za/jde?E1Menu.maf
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any available Tenders, prospective Service Providers will be able to download the relevant Tender 
Documentation 
 
The Tender documentation consists of TENDER and CONTRACT Parts as described in the INDEX, and will 
include and drawings (if applicable). Referred to or included in the documentation are the Standard Conditions 
of Tender (and associated Tender Data), and the Conditions of Contract (and associated Contract Data) which 
will govern the tendering and contract processes respectively. 
 
 
Submission of Tender offers 
 
TENDERS SHALL BE SBUMITTED ELECTRONICALLY on the eThekwini Municipality JDE Supplier Self 
Service (JDE-SSS) Module. 
 
Bidders are responsible for resolving all access rights and submission queries before the tender closing date, 
as stated in the Tender Data. 
 
Reference is to be made to Clause F.2.13 of the Tender Data that details detailed requirements. 
 
Is addition to the JDE-SSS requirement, a hard copy of the signed Tender Offer is to be delivered to the 
location stated in the Tender Data. Bidders must ensure that the hard copy and electronic submission are the 
same, failing which the submission will be deemed invalid. 
 
Viewing the Tender opening schedule 
 
Users on the JDE-SSS Module will be able to view the Tender Opening Schedule for each closed Tender. 
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T1.1.3: NOTICE TO TENDERERS 

 

These “Notes to Tenderers” are intended to provide guidance to tenderers regarding tendering obligations and 

requirements. Compliance requirements are stated in the relevant parts so the Tender Data (T1.2). 

eThekwini Supply Chain management Policy (SCMP) 

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following: 

1) Clause 14(4); ETM Supplier Database 

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to 

be registered on the eThekwini Municipality’s Supplier Database (Vendor Portal). 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the 

tenderer must register on the internet at www.durban.gov.za by following these links. 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractors Database. 

The following is to be noted 

• The information for registration as in the possession of the eThekwini Municipality will apply. 

• It is the Tenderer’s responsibility to ensure that the details submitted to the Municipality are 

correct. 

• Tenders are to register prior to the submission of tenders. 

 

2) Clause 21 (1)(d)(i): Audited Financial Statements 

 

Audited financial statements, if it is required by law, for the past three years or since their 

establishment if established during the past 3 years. 

 

3) Clause 21 (1)(d)(iii): Contracts Awarded during the past 5 years 

 

Tenderers are to include with their submission a listing of any contracts awarded to the tenderer during 

the past 5 years, including particulars of any material non-compliance or dispute concerning the 

execution of the contracts. Tenderers are referred to Returnable Form T2.2.3. 

 

4) Clause 21 (1)(d)(ii), Clause 28(1)(c) and Clause 29(10): Municipal Fees 

 

Tenderers are to refer to Returnable Form T2.2.12: “Declaration of Municipal Fees”, to certify that they 

have no undisputed commitments for municipal services towards a municipality. Prior to an award, a 

Tenderers municipal rates and tazes cannot be in arrears. Should a Tender be in arrears with respect 

to municipal services and has formalised an agreement with the respective municipality to offset the 

arrears, the agreement must be in place at time of tender closing. 

 

 

 

 

http://www.durban.gov.za/
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5) Clause 21 (1)(d), Clause 28(1)(h) and Clause 29(10): Certifications and Registrations 

 

CIDB Registrations and Status, B-BBEE Certificates, and Tax Compliance Status PIN must 

be valid at tender closing, and before final award. 

 

The Tender’s Tax Compliance Status, CIDB Registrations and Status, and B-BBEE Level Status (if 

required), will be verified using the National Treasury Central Supplier Database (CSD). Tenderers 

are referred to Returnable Form T.2.1.1. 

 

Is is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly 

reflects the status of the tendering entity. 

 

6) Clause 21 (1)(e): Joint Ventures (JV) 

 

Each part of the JV must submit sperate Tax Compliance Status PINs. 

 

Also, and unless otherwise stated, the requirements for a single entity submission in terms of 

documentation requirements, will apply to each member of a JV making a submission. 

 

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should 

they be successful in being recommended for the award of this tender, Tenderers are referred to 

Returnable Form T2.2.10. 

 

CIDB Regulation 25(8) 

 

7) It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 

CIDB provisions in relation to a Contractors Potentially Emerging (PE) status do not apply. Tenders 

are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging (PE) Status”. 

Test of Responsiveness 

 

8) In this regard, Tenderers are referred to Clause F.3.8 pf the Tender Data. 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 

 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 

 

F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Development Engineering 

 

F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 

 

1) This procurement document. 

 

2) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 

African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 

and Tenderers shall obtain their own copies. 

 

3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 

Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure). 

 

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 

the Tenderer to get acquainted with the basics of construction management, the implementation 

of preferential construction procurement policies, and the participation of targeted enterprise 

and labour. 

• The Employer’s current (as at advertising date) Supply Chain Management Policy. 

• The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (2022). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 

• SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 
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Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website or the eThekwini Municipality’s Website at URLs: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

 

The entire downloaded document should be printed on white A4 paper (single-sided) and suitably 

bound by the tenderer. 

 

F.1.4 Communication and employer’s agent: The Employer’s Agent’s Representative is: 

 

Name: Thami Sindane 

Tel: 031 311 6043 

eMail: thami.sindane@durban.gov.za 

 

The Tenderer’s contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be 

Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use 

in communications between the Employer’s Agent and the Tenderer.  

 

F.2: TENDERER'S OBLIGATIONS 

 

 

F.2.1 Eligibility 

 

 Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a 

joint venture. Should a tendering entity submit more than  one (1) tender, all submissions by that 

tendering entity, including submission where the entity is a partner of a joint venture, will be deemed 

not to be eligible.  

 

F.2.1.1 Eligibility: General 

 

A Tenderer will not be eligible to submit a tender if: 

(a) In the event of a Compulsory Clarification Meeting: 

i) The Tenderer fails to attend the Compulsory Clarification Meeting. 

ii) The Tenderer fails to have Returnable Document T2.2.2: “Certificate of Attendance at 

Clarification Meeting / Site Inspection” signed by the Employers Agent or his 

representative.  

(b) at the time of closing of tenders, the Tenderer is not registered on the National Treasury 

Central Supplier Database (CSD) and the eThekwini Municipality Supplier Portal.  as a 

service provider.  In the case of a Joint Venture, this requirement will apply individually to each 

party in the Joint Venture. 

(c) in the case of JV submissions, two or more JV entities have common directors / shareholders 

or common entities tendering for the same works. 

(d) The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the 

Compensation Commissioner as proof of being registered and in good standing with the 

compensation fund. Reference is to be made to Returnable Document T2.2.13. 

(e) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable 

Documents” and submits the required documentation. Reference is to be made to Returnable 

Document T2.2.12 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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SCM Policy (Cl.14(4)) requires suppliers/ service providers/ contractors to be registered on the 

eThekwini Municipality Central Supplier Database or be in a position to be so before the award. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier 

Database, the tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor's Database. 

The following are to be noted: 

(a) The information for registration as in the possession of the eThekwini Municipality will apply. 

(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality are 

correct. 

(c) Tenderers are to register prior to the submission of tenders. 

F.2.1.2 Eligibility: CIDB 

 

Tenderers are to reference the provisions of Clause F.2.23: “Certificates” and Returnable 

Document T.2.2.15 : “Verification of CIDB Registration and Status” with respect to CIDB 

Registration.  

 

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 

are eligible to have their tenders evaluated. 

 

Joint ventures are eligible to submit tenders provided that: 

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation, 

and 

(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 

work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations. 

 

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 

CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. 

 

F.2.1.3 Eligibility: Tenderer’s Experience 

Tenderers are to complete and sign Returnable Form T2.2.16: “Eligibility: Experience of 

Tenderer”. 

Only those tenderers that can demonstrate experience, by the submission of the specified returnable 

document in T2.2 (duplicated for each experience submission), and supply the associated 

documentation/ information, in works of a similar nature, within the past 10 years, will be eligible to 

have their tenders evaluated in terms of Clause F.3.11.  

Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

 

http://www.durban.gov.za/
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Returnable form T2.2.16: “Eligibility: Experience of Tenderer” is to be duplicated for each 

experience submission, as may be required. 

Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor), is 

required to be provided on the above-mentioned form.  The contact details may be used by the 

Employer to verify the information, pertaining to the experience submission, as provided by the 

Tenderer. Should the Employer’s reasonable attempts to make contact with the Client or Main 

Contractor, to verify the information provided, fail (for whatever reason), that specific experience 

submission will be considered invalid.   

Where works are still in progress the value of completed work as detailed on the most recent payment 

to the Contractor / Sub-Contractor is to be used in the experience submission. 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate 

entities making up the JV may be used as experience provided that the experience requirement, as 

stipulated in Table 2, is satisfied, and that the required documentation/ information is provided. 

The documentation/ information that is required is specified on Table 1: “Documentation / Information 

Requirements” (which includes the Notes below the table), and the experience requirement is as 

stated on Table 2: “Tenderer’s Experience Requirement”. 

Table 1: Documentation / Information Requirements 

Note: an “X” in this 

table indicates that 

the associated 

documentation must 

be provided, if 

applicable. 

Proof of Sub-

Contract 

Agreement 

 

Letter of 

Award OR 

Form of Offer 

& Acceptance 

Most recent 

Payment 

Certificate OR 

Invoice with 

Quantities 

summary 

Final Payment 

Certificate OR 

Invoice with 

Quantities 

summary 

Completion 

Certificate 

NB 

Scope of Work 

Note 1 Note 2 Note 3 Note 4 Note 5 Note 6 

Works as Sub-Contractor 

Current Contracts X  X   X 

Completed Contracts X   X  X 

Works as Main Contractor 

Current Contracts  X X   X 

Completed Contracts  X  X X X 

Failure to submit the returnable form T2.2.16, and provide the above supporting documentation/ information, 

for each submission of experience, will invalidate that experience submission 
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Table 1: NOTES 

Note 1 Must include the names of the parties, the managing entity’s name, the effective dates, and the signature(s) page, 
all pertaining to the agreement. 

Note 2 Issued by the Client / Employer. 

Note 3 Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR most recent 

submitted INVOICE, with a summary breakdown of quantities. 

Note 4 Proof of the final payment received from the Main Contractor or Client/ Employer, OR most recent submitted 

INVOICE, with a summary breakdown of quantities. 

Note 5 Issued by the Client/ Employer. 

Note 6 NB: Without this information the experience submission cannot be considered. 

• This submission must indicate how the works carried out, either as a Sub-Contractor or a Main Contractor, is 

similar (see Table 2: Tenderer’s Experience Requirement) to the Scope-of-Work of this specific tender. 

• If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried out by the 

Sub-Contractor, and not the overall Scope-of-Work of the main contract. 

• If executed as a Main Contractor, the overall contract Scope-of-Work is to be provided. 

• The description of the Scope-of-Work is to be inserted into the returnable form in T2.2.16, or if available as a 

hard copy (max. 2 pages) attached to the form with the other relevant, associated, supporting documentation. 

 

 

Table 2: Tenderer’s Experience Requirement 

Provision of Civil Infrastructure and Ancillary Works 

• Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects: new 

road construction, road widening/upgrades, intersection improvements, gravel to surfaced road upgrades, access road 

upgrades, major parking areas, and provision of interim roadway related services to informal settlements. 

• Each project must consist of at least two of the following elements: bulk earthworks, roadway layer-works, asphalt 

roadway surfacing, kerbing / channelling, concrete sidewalk / walkway construction, stormwater drainage, retaining 

structures, dealing with underground services (watermains, sewers, electricity / communication infrastructure). 

• Projects that are excluded are road rehabilitation projects, road maintenance projects, and the construction of gravel 

roads 

 
 

Experience Requirement: Contract(s) with works of a similar nature, within the past 10 years 

A minimum of 2 contracts, each with a value of 50% of the tender value submitted for this tender.  

Contracts may have been executed as a Sub-Contractor. 

 

Note: The failure to complete the relevant returnable form T2.2.16 for each submission of 
experience AND supply the associated, relevant, documentation (as specified on 
Table 1) will invalidate the experience submission.  

 
F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 
document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer. 

 

F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the websites specified in F.1.2. Tenderers are to 
ensure that the eTenders website is consulted for any published addenda pertaining to this tender 
up to three days before the tender closing time as stated in the Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 
and signed portion of the addenda, to the physical or email address as specified on the addenda.  
Failure of the tenderer to comply with the requirements of the addenda may result in the tender 
submission being made non-responsive.” 
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F.2.7 Clarification meeting: 

Amaoti Community Hall, Building No. D403 Amaoti – Inanda. Along D403 Inanda (Next to the 

SAPS Satellite Police Station)  

[GPS Coordinates: 29°40'30.32"S, 31° 0'0.63"E] on Monday, 17 March 2025 at 10h00am, there 

will be a site visit thereafter. 

 

 In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 

the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 

be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 

the entity’s tender offer. 

 

F.2.12 Alternative tender offers: No alternative tender offers will be considered. 

 

F.2.13 Submitting a tender offer: TENDER OFFERS SHALL BE SUBMITTED ELECTRONICALLY on 

the eThekwini JDE Supplier Self-Service (JDE-SSS) Module.  

 

 For information pertaining to the JDE-SSS Module Tenderers are referred to Part T1.1.2.  

 

 The Tender documentation, issued by the eThekwini Municipality (refer to F.1.2), is to be printed in 

its entirety. Printing should be done on white A4 paper, with printing on only one side of the paper. It 

is suggestion that the Tender Documentation is not stapled, or punched for filing, prior to scanning, 

as this could affect the scanning process.  

 

 After completion and signature (using BLACK INK), the entire Tender Document is to be scanned 

to a single PDF (Portable Document Format) document, as a resolution f 300DPI (dots per inch). 

The PDF Document is to be iploaded via the (Tender specific) upload option on the JDE-SSS 

Module.  

 

 In addition to the uploading of the Tender Offer/documentation on the JDE-SSS Module, a suitable 

bound hard copy (a printer version on paper) of the signed Tender Offer/documentation is to be 

sealed in an envelope, marked with the Contract Number, addressed to the City Manager, and be 

delivered to the delivery address as stated in the Tender Data. Bidders must ensure that the hard 

and electronic submission are the same, failing which the submission will be deemed invalid.  

 

 The completion of the Tender information on the JDE-SSS Module, the uploading of the PDF 

documentation on the JDE-SSS Module AND the submission of a hard copy of the Tender 

Offer/documentation to the delivery address, is mandatory, and if not compiled with it will be deemed 

that no Tender Offer has been submitted.  

 

 The offered price (in words) on the Form of Offer (C.1.1.1), as stated on the uploaded document will 

be regarded as the ruling Offered Price. The absence of an uploaded PDF document, and the 

delivery of a hard copy, will invalidate the Tender Offer. 

 

 Identification details to be shown on each tender offer package are: 

• Contract No.  : 4V-30991 

• Contract Title : Provision of Incremental Services to Informal Settlements within the 

Northern Region: Amaotana: Access Roads, Footpaths and Associated Stormwater 

Control (Ward 53) 

 

The Employer’s address for delivery of tender offers is: 
 

The Tender Box in the foyer of the Municipal Building 166 KE Masinga Road, Durban  
 

 Tenderers are to include, with their paper (“hard copy”) submission, a memory-stick containing an 
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electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 

bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 

eg. “4V-30991 – Tenderers Name.PDF”. The memory-stick must be labelled with the Tenderer’s 

name and securely fixed to the paper submission. 

 

 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 

F.2.15 Closing time: The closing time for delivery of tender offers is: 

• Date : Friday, 11 April 2025 

• Time : 11h00 

F.2.16 Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for 

submission of tenders. 

 
F.2.23 Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 

 

Tenderers are to include, at the back of their tender submission document, a printout of the 

required documents/ certificates. 

 

The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of 

Quantities (C2.2) are also required to be completed in full. 

 

Tax Clearance  

Reference is also to be made to returnable form T2.2.3: “Tax Compliance Status PIN/ Tax Clearance 

Certificate”. 

 

SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax 

Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 

can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to 

be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax 

Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 

 

Failure to comply will make the tender non-responsive. 

 

Compensation Commissioner  

Reference is also to be made to returnable form T2.2.13: “Eligibility: Registration with Compensation 

Commissioner”. 

 

The tenderer is to supply proof of being registered and in good standing with the compensation fund 

by submitting a valid Letter of Good Standing from the Compensation Commissioner. 

 

Failure to comply will make the tender non-responsive. 

 

Central Supplier Database (CSD)  

Reference is also to be made to returnable form T2.2.14: “Eligibility: CSD Registration Report”. 

 

The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier 

Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 

 

Separate CSD Registration Reports are required for each entity in a Joint Venture. 

 

CIDB Registration  

Reference is also to be made to returnable form T2.2.15: “Eligibility: Verification of CIDB Registration 

and Status”. 

https://secure.csd.gov.za/
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Registration with the CIDB must be reflected as “Active” at time of tender closing. 

 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 

the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 

 

The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 

Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 

 

The date of obtaining the CIDB printout(s) is to be indicated on the printout.  

 

F.3: THE EMPLOYER'S UNDERTAKINGS 

 

F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 

 

F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the same platform(s) as the Tender Notification (refer to F.1.2). 

 

F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place in the SCM Boardroom, 6th Floor, Engineering 

Unit Building, 166 KE Masinga Road, Durban. 

 

 Users on the JDE-SSS Module will be able to view the Tender Opening Schedule for each closed 

Tender. 

 The tender opening schedule is also accessible on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids 

 

F.3.8 Test for Responsiveness  

 

Add the following: 

 

F.3.8.3 “Unless otherwise stated in the tender documentation, the following will be deemed as non-

material deviations or omissions, application to the submission of documentation: 

 

• Non-submission of required documenting (including attachments). 

• The submission of expired versions of required documentation.  

• The submission of incomplete, or unsinged, returnable documentation.  

 

The above is applicable to the following returnable documents:  

 

• T2.2.1: Compulsory Enterprise Questionaire 

• T2.2.3: Contracts Awarded by Organs of State in the past 5 years 

• T2.2.4: Contractors Health and Safety Declaration 

• T2.2.5: MBD 4: Declaration of Interest 

• T2.2.6: MBD 5: Declaration of Procurement Above R10 Million 

• T.2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices 

• T2.2.9: MBD 9: Certificate of Independent Bid Determination  

• T.2.2.10: Joint Venture Agreements (if application) 

• T.2.2.12: Declaration of Municipal Fees 

• T.2.2.13: Registration with Compensation Commissioner 

• T.2.2.14: CSD Registration Report 

• T2.2.15: Verification of CIDB Registration and Status  

 

https://registers.cidb.org.za/PublicContractors/ContractorSearch
https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc
https://www.durban.gov.za/pages/business/publication-of-received-bids
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F.3.8.4 “Should the Employer require the rectification of the non-conforming, non-material deviation(s) and/or 

omission(s), the Tenderer will be requested to address such rectification, within a specified time 

period, prior to the award of the contract. Failure to provide the rectified documentation with the 

specified time period will result in the tender offer being deemed non-response.  

 

F.3.8.5 “it is highlighted that any request for the rectification of deviations or missions cannot: 

• Detrimentally affect the scope, quality, or performance of the works identified in the 

Scope of the Work,  

• Significantly change the Employer’s or the Tenderer’s risk and responsibilities under 

the contract, 

• Affect the competitive position of other tenders presenting responsive tenders, if the 

deviation or omission was rectified.” 

 

 

F.3.11 Evaluation of Tender Offers: 

 

Eligibility 

 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in T1.2.2 

Clause F.2.1. Tenderers not in compliance will be deemed non-responsive. 

 

Preference Point System 

 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance 

with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of 

2000), and the Preferential Procurement Policy Framework Act Regulations (2022). 

 

Price Points 

 

The 80/20 preference points system will be applied.  The Formula used to calculate the Price Points 

(max. 80) will be according to that specified Regulation 4.1. 

 

Preference Points 

Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”. 

 

The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific 

Goals as indicated in the table(s) below, according to the specified Goal/ Category Weightings. 
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• Ownership Goal 

Goal Weighting: 80% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed 

below, is to be used in the determination of the tenderer’s claim for Preference Points.  

Ownership Categories Criteria 80/20 90/10 

Race: Black (w1) 

 

Equals 0% 0 n/a 

 Between 0% and 51% 4.8 n/a 

 Greater or equal to 51% and less than 100% 9.6 n/a 

 Equals 100% 12 

 

n/a 

Gender: Female (w2) 

 

Equals 0% 0 n/a 

 Between 0% and 51% 1.6 n/a 

 Greater or equal to 51% and less than 100% 3.2 n/a 

 Equals 100% 4 n/a 

Disabilities (w3) Equals 0% 0 n/a 

 Between 0% and 51% 0 n/a 

 Greater or equal to 51% and less than 100% 0 n/a 

 Equals 100% 0 n/a 

 Maximum Goal Points:  16 n/a 
 

The Weightings of the Ownership Categories will be: 

• w1 = 60%, w2 = 35%, w3 = 5% (where: w1 + w2 + w3 = 100%) 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

• Companies and Intellectual Property Commission registration document (CIPC) 

• CSD report. 

• B-BBEE Certificate of the tendering entity. 

• Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 
verification agency accredited by the South African Accreditation System). 

• Agreement for a Consortium, Joint Venture, or Trust.  

 

• RDP Goal:  The promotion of South African owned enterprises 

Goal Weighting: 20% 

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database 

(CSD) or on the eThekwini Municipality Vendor Portal) is to be used in the determination of the 

tenderer’s claim for Preference Points for this Specific Goal.  

Location 80/20 90/10 

Not in South Africa 0 n/a 

South Africa 1 n/a 

Kwa Zulu Natal 2 n/a 

eThekwini Municipality 4 n/a 

Maximum Goal Points: 4 n/a 
 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

• CSD report 
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F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 

 

(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 

issued by the TCS System of the South African Revenue Services, or has made arrangements 

to meet outstanding tax obligations. 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development 

Board, at time of tender closing, in an appropriate contractor grading designation. 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business with the public sector. 

(d) The tenderer has not: 

• Abused the Employer’s Supply Chain Management System; or 

• Failed to perform on any previous contract and has been given a written notice to this effect. 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best 

interests of the Employer or potentially compromise the tender process. 

(f) The tenderer is registered and in good standing with the compensation fund or with a 

licensed compensation insurer. 

(g) The Employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely. 

 

 

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 

the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 

minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities 

stipulated in the specification. 

 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender, the municipality reserves the 

right to award or not award the tender based on the municipalities available budget.  

 

F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 

Employer is ONE (1). Tenders are referred to the requirements as stated in Clause F.2.13 of the 

Tender Data.  

 
Tenderers are to include, with their “hard copy” submission, a memory-stick containing an 

electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 

bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 

eg. “4V-30991 – Tenderers Name.PDF”. The memory-stick must be labelled with the Tenderer’s 

name and securely fixed to the paper submission. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 
 
T1.2.3.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

 

The City Manager 
Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000     

 
T1.2.3.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
T1.2.3.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 
 
T1.2.3.4 Targeted Procurement 

 
Targeted Procurement provisions are not applicable to this tender. 
 

 
T1.2.3.5 Functionality Specification 

 
Functionality Evaluation is not applicable to this tender. 

 
Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific 

Scope of Work, as specified in C.3. In this regard the following definitions apply to the evaluation  
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 
 
T2.1.1 General 
 
 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 

completed as required. 

 The Tenderer is required to complete each and every Schedule and Form listed below to the best of 
their ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1 Compulsory Enterprise Questionnaire ..............................................................................  21 

T2.2.2 Certificate of Attendance at Clarification Meeting ...........................................................  23 

T2.2.3 Tax Compliance Status PIN ................................................................................................  24 

T2.2.4 Contractor's Health and Safety Declaration ......................................................................  25 

T2.2.5 MBD 4: Declaration of Interest .........................................................................................  27 

T2.2.6 MBD 5: Declaration for Procurement Above R10 Million .................................................  29 

T2.2.7 MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations ......................  30 

T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices .........................................................  33 

T2.2.9 MBD 9: Certificate of Independent Bid Determination ....................................................  35 

T2.2.10 Joint Venture Agreements (if applicable) .........................................................................  38 

T2.2.11 Record of Addenda to Tender Documents (if applicable) .................................................  40 

Eligibility  

T2.2.12 Eligibility: Declaration of Municipal Fees ..........................................................................  41 

T2.2.13 Eligibility: Registration with Compensation Commissioner ..............................................  42 

T2.2.14 Eligibility: CSD Registration Report ...................................................................................  43 

T2.2.15 Eligibility: Verification of CIDB Registration and Status ....................................................  44 

T2.2.16 Eligibility: Experience of Tenderer ....................................................................................  45 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 21 to 

5. 

 

NOTE 

The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of 

Quantities (C2.2) are also required to be completed by the tenderer. 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

Ref Description 
Complete or 

Circle Applicable 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 ID Number of enterprise’s representative  

1.4 
Position enterprise’s representative 
occupies in the enterprise 

 

1.5 
National Treasury Central Supplier 

Database Registration number MAAA 

1.6 
eThekwini Supplier Database: 
Reference number (PR), if any: PR 

1.7 VAT registration number, if any:  

1.8 CIDB registration number, if any:  

1.9 
Department of Labour: 
 Registration number 

 

1.10 
Department of Labour: 
Letter of Good Standing Certificate number 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

2.4    

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable: 
 

3.2 Close corporation number, if applicable: 
 

3.3 Tax Reference number, if any: 
 

3.4 
South African Revenue Service: 
Tax Compliance Status PIN: 
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4.0 Record in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 
 

  
a member of any municipal council 

 
a member of any provincial legislature 

  
an official of any municipality or municipal entity 

 
a member of an accounting authority of any national 
or provincial public entity 

  
a member of the board of directors of any municipal entity 

 
a member of the National Assembly or the National 
Council of Province 

  
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

 an employee of Parliament or a provincial legislature 

 

Name of sole proprietor, partner, director, manager, 
principal shareholder or stakeholder 

Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current Within last 12 mths 

     

     

     

5.0 Record of spouses, children and parents in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months in the service of any of the following: 
 

  
a member of any municipal council 

 
a member of any provincial legislature 

  
an official of any municipality or municipal entity 

 
a member of an accounting authority of any national 
or provincial public entity 

  
a member of the board of directors of any municipal entity 

 
a member of the National Assembly or the National 
Council of Province 

  

an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

 an employee of Parliament or a provincial legislature 

 

Name of spouse, child or parent Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current Within last 12 mths 

     

     

     
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in 

order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 

wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have 
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 TAX COMPLIANCE STATUS PIN  
 

Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 

 

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 

PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 

certify the taxpayer’s real-time compliance status. 

 

Separate TCS PINs are required for each entity in a Joint Venture. 

 

The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire. 

 

Tenderers are to include, at the back of their submission document, a printout of their Tax Compliance 

Status PIN (TCS PIN) OR an original Tax Clearance Certificate. 

 

Failure to include the required document will make the tender submission non-responsive. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true 

and correct, and that the requested documentation has been included in the submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

If Functionality is applicable as part of tender evaluation, reference is to be made to Clause F3.11.9 of 

the of the Conditions of Tender. 

 

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 

that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 

accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 

Regulations 2014. 

 

To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in 

detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes NO 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes NO 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
YES NO 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  



 Contract No: 4V-30991 

 

 

Part T2: Returnable Documents Page 27 Document Version 01/03/2024 

 

T2.2.5 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise Complete T2.1.2.1 Item 1.1 

  Name of enterprise’s representative Complete T2.1.2.1 Item 1.2 

 3.2 ID Number of enterprise’s representative Complete T2.1.2.1 Item 1.3 

 3.3 Position enterprise’s representative occupies in the enterprise Complete T2.1.2.1 Item 1.4 

 3.4 Company Registration number Complete T2.1.2.1 Item 3.1 or 3.2 

 3.5 Tax Reference number Complete T2.1.2.1 Item 3.3 

 3.6 VAT registration number Complete T2.1.2.1 Item 1.7 

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

 …………………………………………………………………………………………………………………….. 

 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 
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 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

     

     

 Use additional pages if necessary 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 

  Circle 

Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

2.0 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning 
the execution of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………. 

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a 
printout of their audited annual financial statements. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7 MBD 6.1: PREFERENCE POINTS CLAIM 
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022) 

 
Reference is to be made to Clause F.3.11 of the Tender Data. 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 
DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 
2022 

1.0 GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

• the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included). 
 

1.2 The applicable preference point system for this tender is the 80/20 preference point system. 

1.3 Preference Points for this tender shall be awarded for:  

• Price and Specific Goals: Either 80 or 90 (price) and 20 or 10 (specific goals), in terms of 1.2 above. 

• The total Preference Points, for Price and Specific Goals, is 100. 

1.4 Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements 
in the Conditions of Tender for claiming specific goal preference points, will be interpreted that preference 
points for specific goals are not claimed.  

1.5 The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1 “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation. 

2.2 “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 
unconditional discounts. 

2.3 “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4 “tender for income-generating contracts” means a written offer in the form determined by Municipality in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the Municipality and a third party that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5 “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of 80 points is allocated for price on the following basis: 

80 / 20 Points System  

𝑃𝑠 = 80 (1 −  
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

 

Where: 
 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 

4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in 
the Conditions of Tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear 
whether the 80/20 preference point system applies, an organ of state must, in the tender documents, stipulate 
in the case of:  

(a) an invitation for tender for income-generating contracts, the 80/20 preference point system will apply and 
that the highest acceptable tender will be used to determine the applicable preference point system, or 

(b) any other invitation for tender, the 80/20 preference point system will apply and that the lowest 
acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for the 80/20 preference point 
system.  
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TABLE 1: Specific Goals for the tender and maximum points for each goal are indicated per the table below. 

 Tenderers are to indicate their points claim for each of the Specific Goals in the shaded blocks.   

 The Specific Goals to be allocated points in 

terms of this tender 

Maximum 
Number of 

points 
ALLOCATED 

(80/20 system) 

Maximum 
Number of 

points 
ALLOCATED 

(90/10 system) 

Number of 
points CLAIMED 
(80/20 system) 

Number of 
points CLAIMED 
(90/10 system) 

 Ownership Goal: Race (black) 
12 n/a  n/a 

 Ownership Goal: Gender (female) 
4 n/a  n/a 

 Ownership Goal: Disabilities 
0 n/a  n/a 

 RDP Goal: The promotion of South African 
owned enterprises.  

4 n/a  n/a 

  
20    

 Total CLAIMED Points (20 Maximum)  n/a 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points 
claimed, based on the specific goals as specified in the tender, qualifies the tendering entity for the preference(s) 
shown. 

I acknowledge that: 

1) The information furnished is true and correct. 

2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this 
form. 

3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims 
are correct. 

4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have: 

(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation. 
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business 
from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear 
the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 

conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 

/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 JOINT VENTURES AGREEMENTS 

 

T2.2.10 JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 

 

If this tender submission is to be made by an established Joint Venture, the Joint Venture 
Agreements.  

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be 
completed in fill and signed by all parties to the proposed Joint Venture. 

The Lead Partner of the Joint Venture is to sign thye form of Offer in Part C1.1.1  

INTENT TO FORM FORM A JOINT VENTURE        
Should our submission for CONTRACT 4V 30992 be successful, a Joint Venture will be established 
by the parties as listed below, as an unincorporated association, with the purpose of securing and 
executing the Contract for the Benefit of the Members.  

Proposed Joint Venture 

           

Joint Venture Title (name):   

           

Represented by (name):   Tel:    

           
Lead Partner/Member 1 

           

  
Entity Name:    

  
       

  

Ownership Interest in JV %:    CSD Registration:  MAAA 

           

   CIDB #:      
           

Represented by (name):    Signature:   

           
Lead Partner/Member 2 

           

  
Entity Name:    

  
       

  

Ownership Interest in JV %:    CSD Registration:  MAAA 

           

   CIDB #:      
           

Represented by (name):    Signature:   
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Lead Partner/Member 3 

           

  
Entity Name:    

  
       

  

Ownership Interest in JV %:    CSD Registration:  MAAA 

           

   CIDB #:      
           

Represented by (name):    Signature:   

           
Note: All requirements for Joint Venture, as stated elsewhere in this procurement document, must 
be complied with in full. 

 

 

 

 

 



 Contract No: 4V-30991 

 

 

Part T2: Returnable Documents Page 40 Document Version 01/03/2024 

 

T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

......................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 

of Debt has been concluded with the Municipality to pay the said charges in instalments.  

 

The following account details relate to property of the said TENDERER: 

 

Account Account Number: to be completed by tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 

remedial action as is required, including termination of any contract, and any payments due to the Contractor 

by the Municipality shall be first set off against such arrears. 

• Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 

• Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided.  

 

Tenderers are to include, at the back of their tender submission document, a printout of the above 

account’s and or agreements signed with the municipality. 

 

Failure to include the required document will make the tender submission non-responsive. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data. 

 

The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 

pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.  

 

Clause 80: Employer to register with commissioner and furnish him with particulars 

The Act requires that an Employer carrying out business in the Republic to register with the Compensation 

Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 82: Employer to furnish returns of earnings 

The Act requires an Employer to furnish the commissioner with a return showing: 

• The amount of earnings paid by him to his employees. 

• Any further information as may be prescribed or as the commissioner may require. 

Any Employer who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 86: Assessment to be paid by an employer to commissioner  

The Act states that an Employer will receive notices of assessment from the commissioner. The Employer 

must pay the commissioner the assessment amount on the notices. 

 

Clause 89: Mandators and contractors 

The Act requires a contractor (a person with a contract with a mandator) to register as an Employer in 

accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 

of assessments, the mandator is required to pay the assessments in respect of the employees of the 

contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 

  

The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 

with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 

the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 

 

Tenderers are to include, at the back of their tender submission document, a printout of their most 

recent Letter of Good Standing from the Department of Labour. 

 

Failure to include the required document will make the tender submission non-responsive. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://cfonline.labour.gov.za/VerifyLOGS
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T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT  
 

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender 

closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The date of obtaining the printout is to be indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 
Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD 

Registration Report. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://secure.csd.gov.za/Account/Login
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T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS  
 

Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with 

the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered, or a value determined in accordance 

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class 

of construction work is specified in Clause F.2.1.1. 

 

CIDB Registrations can be obtained from the CIDB website at 

https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be 

indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 

 

Tenderers are to include, at the back of their tender submission document, a printout of their 

registration with the CIDB. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://registers.cidb.org.za/PublicContractors/ContractorSearch
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER 
 
Reference is to be made to Clause F.2.1.2 of the Tender Data. 
This form is to be copied and used for each submission of experience, as may be required. 
 
Where options are provided ( * ), only one (1) selected option should be clearly marked with an “ X “. 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:    Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? 

Y* N* 
Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description). The Specification is not required. 

 

 

In addition to the Scope-of-Work (entered above or attached) the following documentation / information is required to be attached to the back of this form. 

Contractor Type and Contract Status 

Proof of Sub-Contract 

Agreement 

Letter of Award OR 

Form of Offer & 
Acceptance 

Most recent Payment 
Certificate, OR most recent 
INVOICE, with Quantities 

summary 

Final Payment Certificate, 
OR most recent INVOICE, 
with Quantities summary 

Completion 
Certificate 

Current Contract as Sub-Contractor X  X   

Completed Contract as Sub-Contractor X   X  

Current Contract as Main Contractor  X X   

Completed Contract as Main Contractor  X  X X 

Failure to submit this returnable form, and provide the above supporting documentation/ information, 

for each submission of experience, will invalidate that experience submission 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  4V- 30991 

Contract Title: Provision of Incremental Services to Informal Settlements within the Northern 
Region: Amaotana: Access Roads, Footpaths and Associated Stormwater Control 
(Ward 53) 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 

T
h

is
 F

o
rm

 w
il
l 

b
e

 c
o

m
p

le
te

d
 b

y
 t

h
e
 E

m
p

lo
y

e
r 

 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

2. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

    : ……………………………………………………………………………………………….. 

 

3. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 

of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 6 months. The 

period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for 

achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 

from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 Deputy Head: Development Engineering 

 

1.2.1.2 The address of the Employer is: Lorato Piki 

Physical : Engineering Unit, 166 KE Masinga Road, DURBAN, 4001 

Postal : Engineering Unit, P.O Box 680, DURBAN, 4000 

Telephone: 031-311 7282 (t) 

Fax: 031-311 7770 (f) 

E-Mail: lorato.kegakilwe-piki@durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is Thami Sindane  

 

1.2.1.2 The address of the Employer’ Agent is: Thami Sindane 

Physical : Engineering Unit, 166 KE Masinga Road, DURBAN, 4001 

Postal : Engineering Unit, P.O Box 680, DURBAN, 4000 

Telephone: 031-311 6043 (t) 

Fax: 031-311 7770 (f) 

E-Mail: thami.sindane@durban.gov.za 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following Clauses of the General Conditions of Contract: 

• 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 

 

 

 

mailto:lorato.kegakilwe-piki@durban.gov.za
mailto:thami.sindane@durban.gov.za
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4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 

Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 

to each have a minimum of 3 years relevant experience including experience on projects of a 

similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 

Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 

Contract Data). 

 Note: 

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 

ii) “experience” implies experience on projects of a similar nature. 

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to Clause 4.3) 

• Initial Programme (refer to Clause 5.6) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

• CV(s) of Key Site Staff (refer to Clause 4.11.1) 

• CPG Implementation Plan (if applicable) 

 

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 

applicable, the instruction to commence carrying out of the works may only be issued once the 

construction work permit has been obtained by the Employer’s Agent.  If a construction work 

permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 

submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 

of the construction work permit.” 

 

5.8.1 The non-working days are Saturdays and Sundays. 

(5.1.1) The special non-working days are: 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break: 

• Commencing on the first working day after 15 December. 

• Work resumes on the first working day after 5 January of the next year. 

 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 

 

5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 

is given in the table below.  During the execution of the Works, the Employer’s Agent’s 

Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 

on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 

days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 

of days allowed for as in table below, which could result in a negative figure for certain months.  

The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 

sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 

shall be taken as NIL. 
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Month  Days Lost 
Average 

Rainfall 
Month  Days Lost 

Average 

Rainfall 

January 4* 134 July 1 39 

February 3 113 August 2 62 

March 3 120 September 2 73 

April 2 73 October 3 98 

May 2 59 November 3 108 

June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 

5.13.1  The penalty for delay in failing to complete the Works is R 3,000.00 (per Day). 

 

5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 

Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 

regularly reviewed with respect to any variations to the Contract. 

 

5.16.3 The latent defect liability period is 10 Years. 

 

6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 

The liability of the Performance Guarantee shall be as per the following table: 

 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 

6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates 

have been quoted at tender stage. 

 

 
 

6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 

Indices / Descriptions / Coefficients: 

• The proportion not subject to adjustment: x = 0.10. 

• The base month will be the month prior to the month in which tenders close. 

 

• The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100. 

• The Index for Labour shall be based on 2021 = 100. 
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 STATS SA 

Statistical Release 

Table Description Coefficient 

• “L” is the 

“Labour Index” 

P0141 Table A Geographic Indices; 

CPI per Province; 

Kwa-Zulu Natal 

a = 0.28 

• “P” is the 

• “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

• “M” is the 

“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 

(excluding bitumen) 

c = 0.38 

• “F” is the 

“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 

rubber and plastic products; 

Coal and petroleum products; 

Diesel 

d = 0.06 

 

 

6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 

 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 

Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 

bitumen based on the “Shell Wholesale List Selling Price for Penetration Grade Bitumen”, seven 

(7) days prior to the closing date of tenders. 

 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required. 
 

6.10.3 Retention Money: Delete the word “selected”. 

The percentage retention on the amounts due to the Contractor is 10%. 

The limit of “retention money” is 5% of the Contract Sum. 

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 

the Contract Price. 

Interest will not be paid on retention withheld by the Employer. 

 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required 

 

8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 

 

8.6.1.3 The limit of indemnity for liability insurance: R 10,000,000.00 

 

8.6.1.4 Ground Support Insurance: 

Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support:  

R 2,000,000.00 

• Maximum first excess: R 10,000.00 

 

8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
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Third Party Insurance (Public Liability) 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 1,000,000.00 

• Consequential loss to be covered by policy: Yes  

• Liability section of policy to be extended to cover blasting: Nil 

• Maximum excess per claim or series of claims arising out of any one occurrence: R20,000.00 

 

Principal’s own surrounding Property Insurance 

• Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: 

R2,000,000.00 

• Maximum first excess: R 10,000.00 

 

Insurance of Works 

• Minimum amount for additional removal of debris (no damage): Nil  

• Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil  

• Minimum amount for transit of materials to site: R 10,000.00 

 

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 

 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 

those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 

the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 

of the Employer.” 

 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 

 



 Contract No: 4V-30991 

 

 

C1: Agreements and Contract Data Page 54 Document Version 01/03/2024 

 

 

C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 

 

1.1.1.9 The legal name of Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

1.2.1.2 The Physical address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The Postal address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The contact numbers of the Contractor are: 

 

Telephone:  ……………………………………………………………….……….……………… 

 

Fax:   ……………………………………………………………….……….……………… 

 

The E-Mail address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s) 53. 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 SUB-CONTRACTING 

 
It is a condition of contract that the contractor must allow for a minimum of 15% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who reside within Ward 53. In the event where the necessary skills/resources cannot be sourced 
within Ward 53, then the contractor is to source subcontractors from the immediate surrounding 
wards.  Proof of payment to the subcontractors will be required to verify that the minimum has 
been achieved 
 
The penalty for not achieving the specified sub-contracting will be 0.5% of the contract value 
(excluding PC Sum items and Fixed Cost allowances) for every 1% of sub-contracting not 
achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring” 
assessments in terms of the applicable Section (S.53) of the Employer’s Supply Chain 
Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Clause 8 of each of the 

Standard Engineering Specifications referred to in the 

Scope of Work.  The Preliminary and General items shall 

be measured in accordance with the provisions of 

C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Engineering 

Specification.  

 

Clause 8 of each Standard Engineering Specification, 

read together with the relevant clauses of the Scope of 

the works, set out what ancillary or associated work 

and activities are included in the rates for the 

operations specified. Should any requirements of the 

measurement and payment clause of the applicable 

Standard Engineering Specification, or the Scope of the 

works, conflict with the Bill of Quantities, the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.  Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 

 

C2.1.6 PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 
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the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part AA: Preliminaries 

• Part AB: General Specifications 

• Part AH: Occupational Health and Safety 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 17 pages.   
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

C3.1.1 Description of Works 

 

a) Employer’s Objective 

 

Incremental Services are aimed at addressing service delivery backlogs to Informal 

Settlements which are not part of the Housing Department’s short term (10-15 year) 

delivery programme. The programme, apart from conventional housing programmes, 

ensures that communities can immediately be given basic services while awaiting the roll 

out of formal housing projects. 

 

The expected outcome of the multiyear programme is that the budget provided in respect 

of each financial year will be efficiently and effectively spent on providing Roads, 

Footpaths and associated stormwater control infrastructure in a manner that contributes 

to the eThekwini’s social and economic development agenda. 

 

The Employer’s further objectives are to deliver public infrastructure using labour-intensive 

methods. 

 

The Employer expects the works to be undertaken safely, efficiently and effectively with 

due attention paid to environmental and social concerns, finally delivering a fit for purpose 

Roads and Footpaths solution to identified communities not yet satisfactorily provided with 

such services. 

 

b) Description of the Services 

 

It is envisaged that the scope of works will include the provision of Incremental Services 

in one (1) informal settlement within the eThekwini Municipality’s (Northern Region). This 

will include the upgrade of roads from gravel to hardened surfaces and converting informal 

gravel paths into concrete footpaths. Furthermore, the roads and footpaths also contains 

associated works such stormwater management systems ,protection works such as 

retaining structures etc.. 

 

The following should be taken into account and priced into the tendered rates in the Bill of 

Quantities as no future claim for additional costs and/or loss of profit in this regard will be 

considered: 

1. The construction will take place on occupied residential sites, restricted earthworks 

operations and all associated safety aspects must be considered. The Contractor shall 

also allow for restricted access for the use of heavy construction machinery. 

2. The Contractor shall be responsible for the maintenance and reinstatements of 

damages caused by him or his agent/deliveries to the properties, vehicular access 

roads and right of way. 

3. The Council and property owners shall be indemnified against any damages or Claims 

arising from house damages, the use of any roads and right of way by the Contractor 

or his agents/deliveries. 

4. The Contractor shall take cognisance of the aforementioned items concerning houses, 

and allow for costs in his tender under the relevant section in the schedule of 

quantities. 

 

It is a requirement of the contract that a minimum of 15% of the value of the work 
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(excluding contingencies and provisional items) shall be sub-contracted to CPG 

substantially owned small sub-contractors that are registered on the SCM’s CPG 

database. 

 

c) Extent of Services 

 

The broad extent of the works for this contract will include, but is not limited to, the following: 

 

Type of Works Description of Works 

  

i) Site Clearance General clearance including the removal of trees, concrete slabs, kerbs 
etc. and the removal and relocation of existing dwellings where necessary. 

  

ii) Roads Approximate total length of road = 160m 
The road is 3m wide, comprising of a 30mm asphalt wearing coarse, 
150mm G4 material base compacted to 98% of MDD and a 150mm G7 
material subbase compacted to 93% of MDD. 

  

iii) Footpaths Approximate total length = 174m.  
Two types of footpaths will be used for this contract, depending on the 
prevailing soil conditions. The contract drawings indicate the type of each 
footpath to be constructed. 

  

Type A 
100mm Thick, 1.5m wide Concrete Footpath (20Mpa/19mm), reinforced 
with Mesh Ref. 193 constructed on a 150mm in situ layer, ripped and 
recompacted to 95% Mod AASHTO. 

  

Type B 

100mm Thick, 1.5m wide Concrete Footpath (20Mpa/19mm), reinforced 
with Mesh Ref. 193 constructed on a 150mm imported G7 base layer and 
150mm in situ subgrade layer, ripped and recompacted to 93% Mod 
AASHTO. 

  

iv) Drainage ‘V’ Drains, shall form part of the drainage works. 
Approximate length of stormwater pipeline = 85m 
 

  

v) Protection 
Works 

The following types of retaining structures may need to be constructed: 

• Dry Stack Retaining Blocks – Geolok G400s or similar approved 

• Gabion Retaining Walls 

• Reno Mattresses 

 

 

d) Co-Operation with other Service Providers 

 

All interaction with various departments such as Water and Sanitation, Electricity, Telkom and 

Neotel are to run parallel to construction works should any of the above services be affected. 

 

e) Approvals 

 

The contractor is to obtain approval in writing from the Engineer prior to commencing any 

works that deviate from drawings and/or specifications. 

 

f) Reference Data 

 

The Contractor is to familiarize  themselves with the Occupational Health and Safety (OHS) 

and environmental regulations as well as the EMPr’s for each settlement 
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g) Access to land/buildings/sites 

 

The Contractor’s attention is drawn to the fact that newly constructed structures may be 

encountered upon establishment on site. Should there be any obstructions encountered, the 

Contractor shall notify the Engineer prior to commencing any further works. 

 

h) Planning and Programming  

 

• Preliminary Programme 

With reference to PS.1.1 and returnable form ‘Preliminary Programme’, the Tenderer is 

required to submit a basic preliminary programme in a Gantt Chart format. This 

programme shall take cognizance of the scope of works and shall be based on the 

specified time for achieving practical completion as outlined in Clause 1.1.1.14 of the 

Contractual Data. Alternate completion times will only be considered if the Tenderer duly 

indicates the details thereof on returnable form ‘Amendments, Qualifications and 

Alternatives’ 

 

• Construction Programme 

The successful Tenderer shall submit a construction programme, for approval, in terms 

of the requirements outlined in Clause 5.6 of GCC 2015 within the timeframe specified in 

Clause 5.3.2 of the Contract Data. Regarding the contents of the programme, specific 

reference shall be made to Clause 5.6.2 of GCC 2015, and the Contractor shall be 

responsible for indicating sufficient detail which reflects the sequence and extent of works, 

specific inspections, all milestones, the critical path, and other pertinent requirements of 

the scope of work. The construction programme shall be subject to review on a monthly 

basis or at the discretion of the Employer’s Agent and Employer’s Agent’s representative. 

 

 

i) Software Application for Programming 

 

For ease of submission and uniformity, it is a requirement that the construction programme 

shall be prepared in a Gantt Chart format by the successful Tenderer using the Microsoft 

Project package. 

 

j) Quality Management 

 

The successful tenderer shall implement specific quality control measures to ensure that the 

works are constructed as per the standard specifications, project specifications and 

construction drawings. The Quality Management Plan shall be attached to returnable form 

“Construction Approach, Methodology and Quality Control” and reference shall be made to 

site control testing, construction supervision, structured monitoring mechanisms such as 

checklists and other measures/processes that the tenderer deems to be significant. The 

Engineer will continually assess the quality of works on site and instructions will be provided 

for non-compliance accordingly.  

 

k) Format of Communications 

 

Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and 

other communication which this contract requires is to be communicated in a form which can 

be read, copied and recorded. Writing is to be in the language of this contract, i.e. English. 
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The contractor is to only receive instructions from the Engineer or the Engineer’s 

representative. Should the contractor undertake any works from an instruction given to him by 

a third party, he will be solely responsible for any impacts thereof, including costs. 

 

l) Management Meetings 

 

There will be a minimum of one (1) progress meeting per month. The contractor is to ensure 

that the Contracts Manager and Site Agent are present during this meeting. The CLO will be 

required to attend all progress meetings. This is over and above all meetings that the 

Contractor may deem necessary for the execution of the works. 

 

m) Daily Records 

 

It is a requirement that a site diary with all relevant details be maintained on site. This diary 

must be signed off and agreed to by both the Engineer and Contractor, on a daily basis. These 

site diaries must accompany the Contractor’s monthly payment certificates and payment shall 

not be processed should this not be complied to. 

 

A suitable format of the site diary will be made available to the successful tenderer, by the 

Client. 

 

n) Payment Certificates 

 

Payment certificates are to reach the Employer’s Agent for verification by the 20th of each 

month and process/submitted by the 25th of each month. The following items are to 

accompany each payment certificate, but shall not be limited to the list below:` 

 

• Tax Invoice – Tax invoice number, Contract number, Project Description, correctly dated, 

to include both the Client’s and contractor’s Tax numbers, physical and postal addresses 

and to be addressed to Deputy Head, Development Engineering. 

• Fully completed FTE’s (Client to provide format) 

• Summary of supporting agreed measurements for period of claim – to be signed off by 

both the Contractor and Engineer. 

• Updated cashflow reflecting Anticipated and Current expenditure together with mitigation 

measures if required. 

• Updated number of serviced sites reflecting Anticipated and Current fully serviced sites 

together with mitigating measures. 

 

o) Use of documents by the employer 

 

The Contractor will provide a site instruction book for the Employer’s Agent and Employer’s 

Agent’s representative to issue instructions to the Contractor. The Site Instruction Book is to 

be a triplicate book, numbered in numerical order as well as all the Contractor’s details on 

each page and adequate space for signatures. 

 

p) Property provided for the Contractor’s use 

 

Where possible, the Employer and/or Engineer will initially identify a proposed location for the 

Contractor’s camp site and storage yard, however, the responsibility lies on the Contractor to 

liaise with the CLO/Ward Councillor in order to locate a suitable site that is available for 
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occupation. Strict adherence to PS.14 “Site Facilities Available” is to be maintained at all times 

and the Contractor will be responsible for any transgressions in this regard. 

 

q) Proof of compliance with the law 

 

Audits will be conducted to verify if the Contractor and his staff are compliant with the OHS 

and Environmental regulations. 

 

C3.1.2 Description of Site and Access 

 

A co-ordinate for a central point to the settlement is provided below. Refer to Section C4.1 

“Locality Plan” for locality maps. 

 

Settlement:  29°40'30.32"S 30°31'00.63"E 

 

Amaotana site is located within the eThekwini Municipality Northern Region under Ward 53. 

The project area can be accessed by travelling north along the N2 freeway taking the M41 exit 

toward Amaotana and travel approximately 3.7km along Phoenix Highway. Turn right onto JG 

Champion Drive and travel approximately 1.8km, then left onto Brookdale Road and travel 

approximately 1km, then turn right onto D403 street and travel approximately 2.5km to the 

site. 

 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

The ground and subsoil conditions in the Amaotana regions are mainly composed of a mixture of loose 

materials and various layers of sedimentary rock. These areas may feature zones with soft to moderately 

dense soils, along with harder layers that may include clay, silt, and occasional bedrock. In the development 

area, the ground and subsoil consist of dense materials and boulders, indicating a compact subsurface. 

This may necessitate the use of heavy excavation equipment for the removal or breaking of boulders. 

It should be noted that no formal geotechnical investigation has been conducted within the project area; 

the described conditions are based on site observations. 
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C3.2:  PROJECT SPECIFICATION 

 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy 

between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of 

Quantities, the discrepancy shall be resolved by the Employer’s Agent before the execution of the work 

under the relevant item. 

 

C3.2.1 GENERAL 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in 

SANS 1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The programme shall be in the form of a simplified bar chart with sufficient details to show 

clearly how the works will be performed within the time for completion as stated in the Contract 

Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender 

based on the specified Time for Completion.  Each such alternative tender shall include a 

preliminary programme similar to the programme above for the execution of the works and 

shall motivate his proposal clearly by stating all the financial implications of the alternative 

completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well 

as in his programme for all possible delays due to normal adverse weather conditions (refer 

to Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the 

in the Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 

5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract 

Data (refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the 

programming of and method of carrying out the works.  The more important of these are: 

 

(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work 
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be finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Employer’s 

Agent. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: 

Construction and Management Requirements for Works Contracts, Part 2: Accommodation of 

Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this 

specification from Standards South Africa if accommodation of traffic will be involved on any 

part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, 

etc, have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates 

for completing the work required to the accesses out of normal hours. 
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PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

 

 

member of his staff as traffic safety officer to be responsible for the arrangement and 

maintenance of all the measures for the accommodation of traffic for the duration of the project.  

Duties of the traffic safety officer shall be in compliance with the Occupational Health and 

Safety Act 1993 and the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for 

extra payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area 

of the works.  Allowance shall be made in the relevant rates for any barricades and signs 

required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any 

part thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other defect, 

imperfection or fault in the temporary reinstatement of such road or way, and for the execution 

of any necessary repair or amendment thereof from whatever cause the necessity arises, until 

the end of the period of maintenance in respect of works beneath such road or way until the 

authority or other person as aforesaid shall have taken possession of the site for the purpose 

of carrying out permanent reinstatement (whichever is the earlier), and shall indemnify and 

save harmless that Council against and from any damage or injury to the Council or to third 

parties arising out of or in consequence of any neglect or failure of the Contractor to comply 

with the foregoing obligations or any of them and against and from all claims, demands, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. 

 

where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-clause 

shall cease in regard to any such section or length at the time possession thereof is so taken, 

but shall during the continuance of the said period of maintenance continue in regard to any 

length of which possession has not been taken and the indemnity given by the contractor 

under the said paragraph shall be construed and have effect accordingly.  
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PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in 

SANS 1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although 

every effort has been made to depict these services accurately the positions shown must be 

regarded as approximate. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall 

be extended to cover all earthworks operations whether for trenching or bulk earthworks, in 

the vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in 

that area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or 

where from site observations can reasonably be expected that such services are likely to exist 

where excavations are to take place, the Contractor shall without instructions from the 

Employer’s Agent carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report 

such circumstances to the Employer’s Agent who will decide what further searching or other 

necessary action is to be carried out and shall instruct the Contractor accordingly.  The cost 

of this additional searching shall be to the Council's cost and shall be paid for under DB.8.19 

- Proving Existing Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be 

found that the procedure as laid down in this clause has not been followed then all costs in 

connection with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering 

slabs, and therefore if the slabs are inadvertently exposed, excavation work must stop, and 

the eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual 

programmed date for commencing work in the area.  The position of these services located 

must be co-ordinated and levelled by the Contractor, and the information given in writing to 

the Employer's Agent’s Representative. 
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The requirements of this clause do not relieve the Contractor of any obligations as detailed in 

the Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others 

during the contract period.  In the latter case excavation and subsequent backfilling of the 

trench from the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the 

backfilling shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk 

earthworks have been completed and roughly trimmed to level along a substantial portion of 

the services route.  In addition no sidewalk, verge, median or island shall be surfaced or 

topsoiled until all work on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

• PS.3: Watermains; 

• PS.4: Sewers; 

• PS.5: Stormwater; 

• PS.6: Electrical Cables / Lighting; 

• PS.7: Telkom / Neotel; 

• PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that 

several minor cables / pipes may be encountered during excavation works which may require 

to be relocated to some extent.  It is anticipated that the two week period required under PS.2.2 

will allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance 

must be made under this item and / or the appropriate rates, for all costs incurred as a result 

of complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 
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PS.3  WATERMAINS 

 

PS.3.1 General 

 

No watermains will be installed or constructed under this Contract. However, the Tenderer’s 

attention is drawn to the following points regarding the existing watermains. Extreme care must 

be taken/exercised when using vibratory compaction equipment in the vicinity of watermains 

since excessive vibration may easily damage the watermains/water pipelines and cause leaks 

to occur. 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer 

work, after each pass by the paving machine, the valves shall be exposed and access 

maintained in a safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves 

from existing level to ultimate level shall be paid only once, irrespective of the number of times 

the valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall 

be supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as 

specified in clause PS.6.5.  Before final setting in position of valve covers the Contractor shall 

liaise with the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special 

care is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work 

commencing in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area 

shall be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  

When the roadworks are far enough advanced to provide a minimum of 800 mm cover to the 

existing mains, the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill 

of Quantities and in the programming of the works.  No claim for additional payment based on 

the inability to use plant as a result of the requirements of this clause will be accepted.  The 

Contractor will be held liable for any costs should the watermain or electrical cables be 

damaged during construction of the road. 

 

PS.4  SEWERS 

 

The contractor is to note that existing sewer pipes traverse the site of the works and special 

care is to be taken in close proximity to these mains and connections.  Any existing mains and 

connections shall be proved on site by the contractor prior to any construction work 

commencing in the vicinity of the sewers. In some sections depending on the footpath profile, 

existing manholes may have to be lowered.  
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PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble 

from the works do not enter the foul water reticulation system.  The Contractor shall be liable 

for any costs incurred by the Council or others as a result of blockages in the reticulation 

system attributed to failure to comply with the above requirement. 

 

PS.5  STORMWATER 

 

Stormwater infrastructure shall be constructed as part of this contract as outlined in the project 

specification and reflected on the construction drawings. The contractor shall take due care 

when working in the vicinity of any existing stormwater infrastructure. 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble 

from the works do not enter the stormwater reticulation system.  The Contractor shall be liable 

for any costs incurred by the Council or others as a result of blockages in the reticulation 

system attributed to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and 

domestic connection cables may be affected by the contract.  The laying, relocation and 

jointing of all cables will be carried out by eThekwini Electricity’s work gangs, or agents 

appointed by them, whilst the excavation and backfilling forms part of this contract.  Close 

liaison will therefore be necessary with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

No existing lighting will be removed in this contract. However, if it is required during the project 

execution, the existing lighting will be removed in stages and replaced in the centre median / 

intersection corners by eThekwini Electricity’s work gangs.  Relocation may take place during 

this contract and be executed by eThekwini Electricity or their agents.  It is a requirement that 

the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

The actual cable work associated with this relocation and / or replacement of these cables will 

be carried out by eThekwini Electricity and it is stressed that the two week period referred to 

in Clause PS.2 is the minimum period required to enable eThekwini Electricity to be on site 

timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for 

in the contract to enable the construction to proceed the Contractor shall on no account effect 

such adjustment himself but shall notify the Engineer who will arrange for the work to be carried 

out at no cost to the Contractor. 



 Contract No: 4V-30991 

 

 

C3: Project Scope Page 90 Document Version 01/03/2024 

 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables may exist in the contract area. 

Extreme care must therefore be exercised when working near these services, once their 

approximate positions become known. The Contractor is advised to timeously advise 

Telkom/Neotel before commencing the abovementioned work. 

 

 PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables may exist in the contract area. Extreme care must therefore be 

exercised when working near these services, once their approximate positions become known. 

The Contractor is advised to timeously advise the relevant stakeholders if any services are 

encountered prior to proceeding with any works. 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical 

for the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing 

and other plants shall not be disturbed other than in areas where it is essential for the execution 

of the work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan 

as detailed in C3.4: Particular Specifications, will be adhered to. 

 

 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

(1) The project area consists of residential properties and the movement of pedestrians will 
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have to be accommodated. 

 

(2) The works will require machinery and plant of varying size. 

 

(3) The manual moving of heavy precast products may be required. 

 

(4) The gradient of the site is fairly steep. Plant and machinery need to be well controlled.   

 

(5) Considering the prevailing terrain, run-off from the site will have to be well managed. 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their 

health and safety.  To this end the Contractor shall assume full responsibility to conform to all 

the provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 

of 1993, and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by 

the Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory 

and employer in his own right for the execution of the contract by entering into an agreement 

with the Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements 

for this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety 

Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction 

Regulations 2014, and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in 

terms of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees 

and visitors to the site, including safety training in hazards and risk areas (Regulation 

7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of 

records and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 
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competent persons he intends to appoint for the construction works in terms of 

Regulation 8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor 

will not be 

 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the 

Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to 

claim for extension of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to 

comply with the provisions of the Construction Regulations, he will be liable for penalties as 

provided in the Construction Regulations and in the Employer's Health and Safety 

Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SURVEY 

 

PS.11.1  Survey for, and Preparation of, “As Built” Drawings  

 
The Contractor shall submit the following “As Built” data to the Design Consultant to complete 

the required “As Built’’ Drawings before a Certificate of Completion will be issued:-  

 

Roads: 

• Road centreline co-ordinates at the beginning and end of horizontal straight sections. 

• Road centreline co-ordinates at 10m intervals on all horizontal curves from the beginning 

to the end of each horizontal curve. 

• Edge of road levels, to the left and to the right of the road centreline, at 10m intervals 

throughout the entire length of all roads, starting from Staked Kilometre Distance 0,000 

km to the end of each road. 

• At the end of each road, the co-ordinates and levels of the centreline and the left and right 

edge of the road are required. 

The co-ordinates and levels of all banks at the top and toe of all banks at 10m intervals 

 

Footpaths:  

 

• Footpath centreline co-ordinates at 10 metre intervals and at all changes in direction  
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Stormwater and other services:  

 

• Co-ordinates, invert and cover levels of all stormwater controls that have been modified 

or constructed as new, during the contract,  

• Including but not limited to: open lined concrete drains, stormwater catchpits, manholes, 

kerb and channels, precast pipe culverts and outlet structures.  

• Co-ordinates of all other services e.g. cable duct markers, valve covers, Telkom 

manholes etc. that have been either modified or constructed as new, during the contract.  

 

General:  

 

• Notwithstanding the above, the Contractor is to supply to the Design Consultant all other 

information necessary, to clearly indicate changes/modifications to the construction 

drawings during the contract period that will be required by the Design Consultant so 

that they can produce the “For Record” drawings.  

• Each surveyed point shall be suitably coded and identifiable by the Design Consultant 

and shall supplied on a CD/DVD, in an Ascii file with the following format:-  

 
 

• Code[SPACE]XCo-ordinate[SPACE]YCordinate[SPACE]Level[SPACE]Description  

• The above information is to be given to an accuracy of three decimal places and is to 

be surveyed by a suitably qualified person.  

In addition to the above, all ‘as built’ information must be provided on a drawing in Autocad 

and DXF format together with a hard (paper) copy format showing the modifications 

undertaken during the contract period. 

 

Suitable checks on the accuracy of the information provided may be carried out by the Design 

Consultant and should any of the information provided be found to be inaccurate or untrue, 

the Employer reserves the right to withhold payment or to employ the services of an 

engineering surveyor to re-survey all the works listed above, at the Contractor’s expense. The 

Employer shall request a minimum of three quotations from three independent engineering 

surveyors of his choice, and the lowest quotation will be appointed and the cost thereof will be 

deducted from monies owing to the Contractor.  

 

The ‘as built’ Data shall be the responsibility of the Contractor and shall be paid for under the 

item ‘Survey for, and preparation of, “as built” drawings’ in the Contractors Preliminary and 

General Costs.  

 

The unit of measurement shall be the (sum) and the rate shall include for all components 

outlined in this specification. The Contractor must also forward to the Employer’s Agent, a 

materials “as built” spreadsheet in a format that is acceptable by the Client.  

 

The completion certificate shall not be issued unless the above information in totality, has been 

forwarded to the Employer’s Agent. 

 

PS.11.2  Setting Out of Works  

 

The setting out of the works shall be the responsibility of the Contractor and shall be paid for 
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under the item ‘setting out’ in the Contractor’s Preliminary and General Costs.  

 

The unit of measurement shall be (sum) and the rate shall include for the following:  

 

The Contractor shall do the setting out to and beyond the obstructions. Such obstructions shall 

be reported to the Employer’s Agent as soon as possible. No additional payment shall be 

made for listing and reporting these obstructions and the re-establishment to set out areas that 

were affected by the obstructions.  

 

PS.11.3  Additional Site Survey  

 

The Employer’s Agent may instruct the contractor to conduct a survey during the course of the 

contract in order to facilitate re-design due to immovable obstructions or to facilitate the design 

of new settlements. The contractor will be required to submit all survey files in an Ascii format 

and drawings in a DXF/DWG format.  

 

The unit of measurement shall be (PC Sum) and the rate shall include for the survey as 

directed by the Employer’s Agent and the submission of all hardcopy and electronic files 

required by the Employer’s Agent. 

 
 
 
PS.12  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen 

to adequately ensure the safety and protection of the works, the Contractor’s staff, including 

local labour and subcontractors, and all site plant and construction equipment required for the 

works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for 

removal of disruptive elements, that may interrupt the progress of the contract through acts 

such as, but not limited to, intimidation, threats of disruption, violent disruption, or criminal and 

illegal activity by the local community or independent organisations or entities that may result 

in slowing down or partial or total stoppage of the works. 

 

It must be stressed that the process of negotiation will not be deemed as work stoppage. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.13  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance 

Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality 

as a yardstick for measuring performance. 
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The table below indicates the provisional KPIs which will be applicable to this contract and an 

example of how the scoring will be applied. The criteria will be reviewed and finalised prior to 

the commencement of construction. KPIs will be regularly evaluated and scored by the 

Employer and Engineer. Necessary measures will be taken should the scoring be consistently 

low. 

 

KPI Scoring (%) 

No. Description Month 1 Month “n” 

1 Progress of Construction Works is consistent with 

approved Construction Programme. 
95% 88% 

2 Works are being carried out to specification. 75% 60% 

3 Health and Safety Standards are being monitored 

adequately. 
95% 85% 

4 Health and Safety Standards are being maintained. 85% 75% 

5 Conformance to Instructions issued. 65% 90% 

6 Addressing of Labourer concerns. 80% 75% 

7 Breach of Site Security. 95% 83% 

8 Compliance with Environmental requirements 90% 83% 

Legend   

KPI Score in excess of 90%   

KPI Score between 80% - 90%   

KPI Score below 80%   

 
 
PS.14  SITE FACILITIES AVAILABLE 
 
PS.14.1  Contractor's camp site and depot  

 
The Contractor’s office for this contract shall be as required to fulfil his obligations under the 

Contract. The Contractor is responsible to provide a suitable site for his camp and to provide 

accommodation for his personnel and labourers. If the Employer can make any specific site 

available to the Contractor, such site will be pointed out to the Contractor. 

 

  (a) Contractor’s camp site/store yard  

 

 The proposed position of the camp site/store yard will be pointed out by the Engineer. 

However, the responsibility lies on the Contractor to liaise with the CLO/Ward Councillor in 

order to identify a suitable site for occupation. The Contractor must first obtain the written 

permission of the landowner, and subsequently the Engineer, prior to occupation of the 

land. 

Any clearing of the site that is necessary and the making good after de-establishment will 

be the responsibility of the Contractor.  

 

In addition to the requirements of SANS 1200 A clause 8.3.2.2 the following conditions shall 

also apply:- 

 

• None of the existing roads shall be damaged in any way. 

• Electrical and Potable water facilities may be available in the vicinity of the site but the 

contractor shall make his own arrangements for all connections. 
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• It shall be the responsibility of the Contractor to make good any damage caused to the 

camp site area or any improvements on it, including services, and for reinstating it to 

its former condition when vacated. The standard of reinstatement must be to the 

satisfaction of the Engineer, Director: Real Estate and/or Director of Parks, Recreation 

and Beaches Department; or other owner.  Particular attention should be directed to 

these requirements and written clearances from the relevant Departments or other 

owners will be required. 

 

PS.14.2  Accommodation of Employees 
 

No employees, except for security guards, will be allowed to sleep or be accommodated on 

the site in urban areas. No housing is available for the Contractor's employees and the 

Contractor shall make his own arrangements to house his employees and to transport them 

to site.  

No informal housing or squatting will be allowed. The Contractor shall provide the necessary 

ablution facilities at his camp site and the site of the works for the use of his employees. 

Chemical toilets only will be allowed where temporary facilities have to be provided. 

 

PS.14.3  Power supply, water and other services 
 

The Contractor shall make his own arrangements concerning the supply of electrical power, 

water and all other services. No direct payment will be made for the provision of electricity, 

water and other services. The cost thereof shall be deemed to be included in the rates and 

amounts tendered for the various items of work for which these services are required, or in the 

Contractor's preliminary and general items as the case may be. 

 

(a) Water for Works 
 

The Contractor shall allow in his Establishment rates for the securing of a suitable water 

supply, the payment of any connection fee and for any water charges for the duration of the 

contract 

 

(b) Power supply for works 
 

The power supply authority is eThekwini Electricity Services Unit. The contractor will be 

responsible for arranging whatever temporary supplies may be required and he will be 

required to bear all costs involved and to pay the ruling tariffs applicable to such supplies. 

 
(c)  Ablution facilities 

  

The Contractor shall provide the necessary ablution facilities at the site of the works for the 

use of his employees. Chemical toilets only will be allowed where temporary facilities have 

to be provided. 

 

PS.15   TESTING   
 
PS.15.1   Process control 
 

The Contractor shall arrange for all tests required for process control to be done by a laboratory 

acceptable to and approved by the Engineer. 

 

The Contractor may establish his own laboratory on site, or he may employ the services of an 

independent commercial laboratory. Whatever method is used, the Contractor must submit 

the results of tests carried out on materials and workmanship when submitting work for 
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acceptance by the Engineer. The costs for these tests shall be deemed to be included in the 

relevant rates and no additional payment will be made for testing as required. 

 

PS.15.2  Acceptance control 
 

The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Engineer for acceptance control. However, before accepting 

any work, the Engineer may have further control tests carried out by a laboratory of his choice.  

 
PS.15.3       Retesting 
  

  The tenderers’ attention is drawn to clause AB.6 where it states that the contractor is 

responsible for the site control testing to confirm that all related site works are in accordance 

with the specification. Acceptance testing is undertaken by the Roads Department at the 

discretion of the Engineer after reviewing the results of the control testing. 

 

 Should the acceptance tests indicate that the work is not to the specification, the cost of any 

retest by the Engineer shall be to the Contractor’s account. The cost has been determined at  

    R 1000,00 per set of tests and shall be deducted from any payment due to the contractor. 

 

PS.16   NOTICE BOARD 
 

The notice board layout and colour scheme shall comply with the detail provided as per 

Annexure C3.6.1. 

 
PS.17  UNPACKING AND RECONSTRUCTION OF EXISTING RETAINING WALLS 

 
Where instructed by the Engineer, the contractor shall unpack existing retaining walls to allow 

for the construction of footpaths or roads and stormwater infrastructure. 

 
 

The unit of measurement shall be square metre (m²) and the rate shall include for unpacking 

the wall, maintaining the blocks and reconstruction of the wall, where instructed. Concrete, 

soilcrete, excavations, trimming of embankment, stabilization of the embankment and 

drainage are measured elsewhere. 

 

PS. 18 HAULAGES OF MATERIAL 

 

All haulage under this contract will be considered as free haul. The contractor is to price 

accordingly in his rates and no additional payment will be made in this regard. 

 

PS.19   REMOVAL OF UNWANTED MATERIAL 

 

The Contractor is responsible for the clearance and removal of all unwanted material arising 

from the works for the duration of the contract from site handover until completion. No payment 

will be authorized until all unwanted material resulting from the works has been removed from 

the site.                                     

 

The waste must be disposed off at an approved tip-site. The composition of the waste is 

unknown and the contractor must envisage/expect different types of wastes.  

Waste products could include: 

 

Solid Wastes, Gaseous Wastes, Animal by-products, Biodegradable/Organic waste, 

Biomedical waste Bulky waste, Business waste, Chemical waste, Clinical waste, Commercial 

http://en.wikipedia.org/wiki/Biodegradable_waste
http://en.wikipedia.org/wiki/Biomedical_waste
http://en.wikipedia.org/wiki/Bulky_waste
http://en.wikipedia.org/wiki/Business_waste
http://en.wikipedia.org/wiki/Chemical_waste
http://en.wikipedia.org/wiki/Clinical_waste
http://en.wikipedia.org/wiki/Commercial_waste
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waste, Construction and demolition waste, Controlled waste, Consumable waste, Composite 

waste, Demolition waste, Domestic waste, Electronic waste, Food waste, Green waste, Grey 

water, Hazardous waste, Household waste, Human waste, Industrial waste, Inert waste, 

Kitchen waste, Litter, Liquid waste, Medical waste, Metabolic waste, Mixed waste, Municipal 

solid waste, Packaging waste, Post-consumer waste, Radioactive waste , Recyclable waste, 

Residual waste, Retail hazardous waste, Sewage, Toxic waste, Uncontrolled waste, 

Wastewater, etc. 

All vegetation, rubble, excavated material and spoil from the clearing and excavations 

associated with the Works shall be transported and disposed of at an approved tip site. The 

Contractors attention is drawn to the fact that charges are levied at the Municipal Refuse Tip 

for the dumping of certain types of material. The Contractor shall therefore make due 

allowance in his rates for removal to tip to include for the above charges. 

PS.19.1   Penalties For Not Removing Unwanted Material By End Of Work Day 

 

A penalty of R1000/day shall be to the Contractor’s account should he/she not remove and 

dispose of all unwanted material by the end of the work day’s operation. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://en.wikipedia.org/wiki/Commercial_waste
http://en.wikipedia.org/wiki/Construction_and_demolition_waste
http://en.wikipedia.org/wiki/Controlled_waste
http://en.wikipedia.org/w/index.php?title=Consumable_waste&action=edit&redlink=1
http://en.wikipedia.org/w/index.php?title=Composite_waste&action=edit&redlink=1
http://en.wikipedia.org/w/index.php?title=Composite_waste&action=edit&redlink=1
http://en.wikipedia.org/wiki/Demolition_waste
http://en.wikipedia.org/wiki/Domestic_waste
http://en.wikipedia.org/wiki/Electronic_waste
http://en.wikipedia.org/wiki/Food_waste
http://en.wikipedia.org/wiki/Green_waste
http://en.wikipedia.org/wiki/Grey_water
http://en.wikipedia.org/wiki/Grey_water
http://en.wikipedia.org/wiki/Hazardous_waste
http://en.wikipedia.org/wiki/Household_waste
http://en.wikipedia.org/wiki/Human_waste
http://en.wikipedia.org/wiki/Industrial_waste
http://en.wikipedia.org/wiki/Inert_waste
http://en.wikipedia.org/wiki/Kitchen_waste
http://en.wikipedia.org/wiki/Litter
http://en.wikipedia.org/w/index.php?title=Liquid_waste&action=edit&redlink=1
http://en.wikipedia.org/wiki/Medical_waste
http://en.wikipedia.org/wiki/Metabolic_waste
http://en.wikipedia.org/wiki/Mixed_waste
http://en.wikipedia.org/wiki/Municipal_solid_waste
http://en.wikipedia.org/wiki/Municipal_solid_waste
http://en.wikipedia.org/w/index.php?title=Packaging_waste&action=edit&redlink=1
http://en.wikipedia.org/wiki/Post-consumer_waste
http://en.wikipedia.org/wiki/Radioactive_waste
http://en.wikipedia.org/wiki/Recyclable_waste
http://en.wikipedia.org/wiki/Residual_waste
http://en.wikipedia.org/wiki/Retail_hazardous_waste
http://en.wikipedia.org/wiki/Sewage
http://en.wikipedia.org/wiki/Toxic_waste
http://en.wikipedia.org/wiki/Uncontrolled_waste
http://en.wikipedia.org/wiki/Wastewater
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C3.3: STANDARD SPECIFICATIONS 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard 

Engineering Specifications).  This document is obtainable separately, and Tenderers shall 

obtain their own copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

DD Earthworks for Structures   

EB Graded Crushed Stone December 1988 

ED Road Asphalt July 1992 

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

EL Dumprock Subgrade Improvement   

PG Non Pressure Pipelines and Pc Culverts July 1992 

PH Manholes and Appurtenant Drainage Works July 1992 

TA Road Signs October 1989 

TB Road Markings October 1989 

 
 
C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in 

the project specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract. Details of such alternative or additional 

requirements applicable to this contract are contained in this part of the project specifications. It also 

contains additional specifications required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause 

or a payment item in the standard specifications and which is included here, is also prefixed by PS, but 

followed by a new number which follows on the last clause or item number used in the relevant section of 

the standard specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches 

PS DC Earthworks for Concrete Lined Canals 

PS DD Earthworks for Structures 
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PS EA Lime Stabilisation 

PS EB Graded Crushed Stone 

PS EC Cement Treated Graded Crushed Stone 

PS ED Road Asphalt 

PS EE Pre-coated Stone Chippings 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas 

PS EH Steel Guardrails & Conc. Median Barriers 

PS EJ Concrete Interlocking Block Surfaces 

PS EK Waterbound Macadam Base 

PS EL Dumprock Subgrade Improvement 

PS EM Concrete Surface to Roads 

PS EN Slurry Sealing 

PS EP Single Seal Surface Treatment  

PS F Protection Works 

PS G Pre-stressing 

PS H Reinforced Earth 

PS J Piling 

PS K Bearings 

PS L Structural Work 

PS PB Pavement Layers of Gravel Material 

PS PC Stabilisation of Gravel Base 

PS PD Surface Treatment: Modified Binder 

PS PE Pressure Pipelines: Steel 

PS PF Pressure Pipelines: other than Steel 

PS PG Non Pressure Pipelines and Pc Culverts 

PS PH Manholes and Appurtenant Drainage Works  

PS PJ Pipe Jacking 

PS PG Lateral Support Systems 

PS PS Pump Stations: Sewage  

PS S Reinstatement 

PS TA Road Signs  

PS TB Road Markings  

  
PRELIMINARY AND GENERAL SPECIFICATION 

 
PS.AB.2     Offices for Engineer and Staff  
 

Replace the existing clause with the following: 
 
An office with the following requirements must be provided for the Engineer:  
 
• A desk with minimum dimensions of 1.5m x 0.8m and a high back chair. 
• A plug point. 
• A lockable steel filing cabinet. 
• A whiteboard mounted on the office wall with dimensions of 1.8m x 1.2m. 
 



 Contract No: 4V-30991 

 

 

C3: Project Scope Page 101 Document Version 01/03/2024 

 

For site meetings, the Contractor is to prepare a meeting area that accommodates a table and 

eight chairs.  

 
PS.AB.7      Road Deviations and Traffic Control  

 
PS.AB.7.1   Deviations   

 
Add the following under this section: 

 
 (a) Deviations required by the Contractor shall comply with the requirements of the 

Engineer. Details shall be submitted to the Engineer for approval at least two weeks in 

advance of the date on which it is anticipated that work on the deviation will commence. 

 
  (b)  On deviations provided in terms of (a) above, the Contractor shall ensure at all times 

and during all weather conditions that all temporary surfaces that are intended to carry 

traffic are in fact trafficable with regard to reasonable standards of safety and comfort.  

No additional payment shall be made to the Contractor in this regard. 

  
(c) Unless indicated otherwise, where two-way traffic conditions exist, traffic shall be 

accommodated in both directions at all times. 

 
  (d) The Contractor shall ensure that the full width of the road is available for traffic during 

the peak traffic periods (i.e. 07:00 - 08:30 and 16:00 to 17:30). 

 

(e) At all times signposting shall be as detailed in the part of this document: "Safety in 

Road Construction". 

 
(f)  In accordance with the Road Traffic Act, only “new style” yellow/black traffic signs  

may be used at roadworks, and not the “old style” blue/red traffic signs. 

 
PS.AB.8      De-establishment and Re-establishment of Camp site 
 

 The Contract is responsible for all costs associated with the de-establishment and re-

establishment of the camp site, as and when required, and all additional costs related to this 

move. 

 

The unit of measurement shall be the Sum per move unless otherwise stated.  

 

PS.B.8.13 Removal of reinforced/unreinforced concrete  
 

Replace the existing clause with the following: 
 
The contractor shall demolish reinforced/ unreinforced slabs as directed by the engineer to 

spoil.  

The unit of measurement shall be cubic metre (m³) and the rate shall include for the demolition 

of the concrete slab, plant, equipment and labour necessary and spoiling of the material in an 

approved site. 

 

       Add the following new clause: 

 

PS.B.8.24    Removal of informal Retaining structures 

 

During construction, informal retaining structures (tyres, sandbags, etc) may have to be 

removed to cater for the construction of new services. 
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The unit of measurement shall be square metre (m²) and the rate shall include for unpacking 

the retaining structure, stockpiling, disposing off at an approved tip-site, haulage etc. The 

contractor shall ensure that the embankment will remain safe/stable and does not pose any 

danger to the community during unpacking of the structure and the construction of the new 

services.   

 

PS.C           CONCRETE WORKS 
 
PS.C.5  Construction   
 
PS.C.5.11    Placing of concrete  
 
        Add the following under this section: 
 

No concrete is to be placed in any excavation until prior approval has been received from the 

Engineer or his representative. 

 

PS.C.8        Measurement and Payment 
 

        Add the following new clause: 

          

PS.C.8.4      Movement Joints for Footpaths 

 

Movement joints shall be constructed in accordance with detail E on drawing No. D34729.00-

AMAOTANA-104-01-T0 and shall be constructed at 10m centres along the footpath alignment 

or where directed by the Engineer. 

 

The unit of measurement shall be metre (m) and the rate shall include for all materials 

(polysulphide sealant, jointex joint filler etc.), labour, equipment etc. 

 

Add the following new clause: 

 

PS.C.8.5      Saw Cut Joints for Footpaths 

 

  Saw Cut Joints shall be constructed on footpaths as instructed by the Engineer. The contractor 

shall use the type of blade and equipment best suited to the hardness of the concrete, the type 

of aggregate and the site condition.  

 

    The unit of measurement shall be metre (m) and the rate shall include for all materials, labour 

and plant required. Refer to detail E on drawing No. D34729.00-AMAOTANA-104-01-T0. 

 

Add the following new clause: 

 

PS.DA   EARTHWORKS: BULK 
 

PS.DA.5  Construction   
 

PS.DA.5.2  Excavation of Material from Site  
 

                     Add the following under this section: 
 

(a) The material used for fill embankments and for the replacement of unsuitable material 

shall conform to the definition of "suitable material" as given in clause AB.1. This will 

apply to imported fill material as well as to material excavated from site. 
 

  (b) Tenderers are reminded that the rates for excavation of material from site (DA.8.3) and 
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imported fill (DA.8.4) include benching where applicable, and therefore the volume of soil 

excavated for benching purposes is not included in the earthwork quantities but must be 

allowed for in the relevant rates. 
 

(c) The nature of the works may require excavation in restricted conditions. No additional 

payment shall be made for such excavation and the Tenderer shall therefore make due 

allowance in the rates for Bulk Earthworks for any additional work or hand excavation. 
 

(d) For measurement and payment purposes, no allowance will be made for bulking or 

shrinkage and it shall be assumed that 1 cubic metre of excavated material from the site 

shall form 1 cubic metre of compacted fill.  In the event of there being surplus material 

encountered on site due to bulking, the Tenderer shall allow in the relevant rates for the 

material to be spoiled.  Similarly, should the material shrink the Tenderer shall allow for the 

importation of material. 
 

 (e)  Blasting shall not be carried out without the previous consent of the Engineer.  The consent 

will not be given where in the opinion of the Engineer blasting may give rise to unnecessary 

risk of damage to surrounding property, and other means of excavation are available to the 

Contractor.  Where consent to blasting is given, such consent shall in no way relieve the 

Contractor of any liabilities under the contract. The Contractor shall conform to all 

Government regulations in regard to blasting, handling and storage of explosives. 

 

PS.DA.8           Measurement and Payment 
 

            Add the following new clause: 

 

PS DA 8.11 Rip and recompact insitu subgrade material 

 
The unit of measure shall be the cubic metre (m3) of material that is ripped/scarified to a 

depth of 150mm, watered and compacted. The volume will be calculated in accordance 

with the authorised dimensions of the footpath/road and levelled cross sections. 

 
The tendered rate shall include full compensation for the cost of scarifying/ripping the 

existing material, to a depth of 150mm, the application of water for compaction, mixing, 

shaping and compacting the material to the required density and for finishing the layer to 

the correct level. 

 

 

PS.DB    EARTHWORKS FOR PIPE TRENCHES 

 

PS.DB.5  Construction   

 

PS.DB.5.3.2  General  

 

  Add the following under paragraph (a) of this section: 

 

  All trenches with a depth exceeding 1.5m shall be fully shored and the contractor is to 

include for this in his rates. Details of the proposed shoring shall be supplied to the Engineer 

at least two weeks before the operation commences. During the backfilling, the sides of the 

trench including the road/footpath layers above any over-excavated sections shall be cut 

back to a point behind the over-excavation. The cutting back of the trench sides shall be to 

the Contractor's account and payment for the excavation through road hardening, and 

reinstatement shall be based on the widths given in clause DB.8.3.3. 
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PS.DB.8  Measurement and Payment 

 

PS.DB.8.5  Excavation and Backfilling in All Materials 

 

  Replace Item “(8)”with the following: 

 

 disposing of surplus material due to bulking, displacement by the pipe and a surplus 

resulting from importation of suitable backfill/bedding material as well as the disposal of 

any unsuitable material encountered within the trench. This shall also apply to any extra 

over payments relating to this clause. 

 

PS.ED ROAD ASPHALT 

 

 Replace the following Items within Part ED: “Road Asphalt” 

 

PS.ED.1  Definitions  

 

The following definitions and abbreviations shall be used throughout the specifications: - 

 

NMPS Nominal maximum particle size 

Sa Sand skeleton mix 

St Stone skeleton mix 

SMA Stone mastic asphalt 

EME Enrobé à module élevé 

UTFC Ultra-thin friction course 

WMA Warm mix asphalt 

BRASO Bitumen rubber semi-open graded asphalt 

S Standard traffic and speed conditions 

H Heavy traffic and speed conditions 

V Very heavy traffic and speed conditions 

E Extreme traffic and speed conditions 

R Permanent deformation (Rutting) foremost consideration in mix 

F Fatigue foremost consideration in mix 

Table 1 – Definitions 

 

 

PS.ED.1.1  Mix Nomenclature (or Mix Description)  

 

The following nomenclature shall be used for mixes used for the eThekwini Municipality.  

 

A mix shall be defined from amongst the following mix types:-  

• Sa  

• St (currently not applicable for eThekwini roads unless as a special mix (e.g. SMA, 

EME))  

• Special Mixes  

o SMA   

o EME   

o UTFC  

o BRASO  

o Proprietary Mixes  
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The mix type shall be further defined by the following :-  

• the typical conditions under which a mix is to be used (type Sa mixes only) 

o S Standard conditions  

o H Heavy conditions  

o V Very heavy conditions  

o E Extreme conditions  

 

The criteria for these conditions is based on the binder grade selection procedure 

outlined in Sabita Manual 35 (reproduced below).  

 

Design Traffic (106 E80’s) 
Traffic Speed (km/h) 

< 20 20 – 80 > 80 

< 0.3 S S S 

0.3 – 3 H S S 

> 3 - 10 V H S 

> 10 – 30 E V H 

> 30 – 100 E E V 

> 100 E E E 

 Table 2 – Traffic Loading Conditions 

 

• the NMPS of the mix  

o Permitted NMPS sizes are noted in Table 4.  

• the critical failure consideration for the mix (optional for Type Sa and EME mixes)  

o F  fatigue  

o R  permanent deformation (rutting)  

• The class of the mix (EME mixes only)  

o Either class 1 or class 2.  

The mix types shall thus be labelled as follows:-  

• “Mix type”-“Condition””NMPS””Failure Mode””(Mix Class)”  

o Examples  

▪ Sa-H14F  

This is a Sand Skeleton mix for use under Heavy traffic loading and 

speed conditions with Nominal Maximum Particle Size of 14.0mm that 

should lend itself to maximizing fatigue resistance.  

 

 

▪ EME-14R(2)  

This is an EME class 2 mix with Nominal Maximum Particle Size of 

14.0mm designed for resistance to permanent deformation (rutting).  

▪ SMA-14  

This is an SMA mix with Nominal Maximum Particle Size of 14.0mm.  

 

Note that the mixes SMA, EME, UTFC and BRASO (etc.) will actually fall into either the 

type Sa or St mixes. However, these mixes (like the proprietary mixes) are special mixes 

with very specific characteristics and associated design approaches and are thus 

specifically and separately named.  

 

PS.ED.2  Mix Design 

 

Mix designs are to be conducted in accordance with the documents noted in Table 4. 

Further reference should be made to Sabita Manual 24 “User Guide for the Design of 
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Asphalt Mixes” as may be required.  

  

Sand Skeleton Mixes  
TRH 8/Sabita 

Manual 35  

Design and use of asphalt in road 

pavements  

Stone Mastic Asphalt 

(SMA)  

TRH 8/Sabita 

Manual 35  

Design and use of asphalt in road 

pavements (Appendix B) 

Enrobé à Module Élevé 

(EME)  

Sabita Manual 

33  

Design procedure for high modulus asphalt 

(EME)  

Table 3 – Asphalt Mix Design Documents 

 

Asphalt mixes shall be selected from the list of permitted mixes noted in Table 4. Mix 

requirements will be detailed in the project specification in terms of: -  

• Mix description (as outlined in clause 4.2 Mix Nomenclature)   

• The required level of design.  

 

Mix Nomenclature 
NMPS (mm) 

7 10 14 201 

Sa-S X X X  

Sa-H  X X X 

Sa-V   X X 

Sa-E   X X 

SMA  X X  

EME   X X 

Proprietary and Other 

Mixes  

To hold Agrèment South Africa certification or subject to  
approval by Roads Provision.  

NMAS as per Manufacturer’s specification. 

Table 4 – eThekwini Asphalt Mixes 

 

Special asphalt mixes (e.g. UTFC, proprietary mixes, etc.) shall hold Agrèment South Africa fit-for-purpose 

certification. Alternatively, the use of a particular mix shall be subject to the approval of the 

Roads Provision Department. 

 

PS.ED.2.1  Materials  

 

Materials shall conform to the requirements and recommendations outlined in Sabita 

Manual 35.  

 

PS.ED.2.1.1  Binders and Aggregates 

 

The specifications pertinent to specific raw materials should conform to accepted industry 

standards and shall be documented in the Asphalt Mix Design Report. These specifications 

shall be used for quality management purposes. Any deviations from standard industry 

practice as outlined in Sabita Manual 35 shall be documented in the Asphalt Mix Design 

Report and shall specifically be brought to the attention of the Roads Provision Department.   

 

PS.ED.2.1.2  Reclaimed Asphalt. 

 

The use of reclaimed asphalt (RA) is permitted subject to the limitations noted under the 
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specific mix types. The inclusion of RA in a mix design shall be documented in the Asphalt 

Mix Design Report.  

 

The incorporation of reclaimed asphalt into the mix should be guided by Sabita Manual 36/ 

TRH 21 “Use of reclaimed asphalt in the production of asphalt”.  

 

PS.ED.2.1.3  Warm Mix Asphalt Technologies/Additives 

 

The use of Warm Mix Asphalt (WMA) is permitted (and preferred) and shall be documented 

in the Asphalt Mix Design Report. The use of Warm Mix Asphalt should be guided by Sabita 

Manual 32 “Best practice guideline for warm mix asphalt”.   

 

PS.ED.2.2  Mix Design 

 

No mixes may be supplied without submission of an Asphalt Mix Design Report and 

acceptance thereof by the Roads Provision Department. 

  

The mix design process shall consist of a laboratory design, a plant trial and (if required) a 

paved trial for every mix supplied.  

 

PS.ED.2.2.1  Specific Mix Design Requirements 

 

a) Sand Skeleton Mixes 

 

The reclaimed asphalt (RA) content of sand skeleton mixes shall be limited to 50% 

maximum. 

  

The following additional requirements and guidelines should be taken into consideration for 

any particular level of mix design: - 

 

b) Level IA Design  

 

The design should also take into consideration the recommendations of Sabita Manual 27 

“Guidelines for thin hot mix asphalt wearing courses on residential streets”.  

 

Further to Sabita Manual 35 Table 23 (VMA), the VMA for the 7.1mm NMPS mix shall be 

16% (target design voids 4%).  

 

 

Mixes shall comply with the requirements noted in Tables 22, 23 and 24 of Sabita Manual 

35. Mixes shall further comply with the requirements noted Table 5 (below).  

 

Test Requirement Test Method / Reference 

Filler/Binder Ratio  1.3 max.  
Sabita Manual 35 cl. 4.3.4 Note 

4.3 

Binder Film Thickness (µm)  7.5 min.  
Sabita Manual 35 cl. 

5.5.1(4)(a) 

Modified Lottman (TSR) 0.8 min. ASTM D 4867 M 

Air Permeability (@ 7% 

Voids) (x 10-8cm2) 
1.0 max.  TRH 8 App C  

Marshall Stability, Flow and 

Quotient 

Report SANS 3001-AS2 

Table 5 – Empirical Performance Tests Level 1A 
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c) Level IB Design 

 

A maximum of 10% natural sand (by mass of mix aggregates) may be used in sand 

skeleton mix types designed to Level IB.  

 

Although Sabita Manual 35 requires the use of a gyratory compactor for laboratory mix 

evaluation, the use of Marshall compaction will however be permitted. Gyratory compaction 

is nevertheless the preferred method of compaction. Briquettes for mix evaluation shall be 

compacted at the compaction effort noted in Table 6. 

 

Gyratory  Marshall  

AASHTO  

T 312 
SANS 3001 AS1 

Ndesign  No. Blows 

75  75+75 

  Table 6 – Volumetric Compaction Requirements 

  

The empirical performance requirements for Level IB mixes shall be as indicated in Sabita 

Manual 35 save that the mix durability requirements noted in Table 28 of Sabita Manual 35 

shall be altered to reflect a minimum Modified Lottman value of 0.8 for both Base and 

Wearing Course mixes.  

 

d) Level II Design  

 

Although Sabita Manual 35 recommends the use of a Level III design for traffic loading in 

excess of 30 million E80’s, within an urban environment there are a number of roads falling 

within this traffic loading scenario but for which a Level III design is not warranted. The 

Level II design approach is thus acceptable for roads with this higher traffic loading.  

However, the laboratory compaction will be as noted in Table 7. 

 

Design Traffic (E80’s) Ndesign 

3 to 30 million 100 

> 30 million 125 

 Table 7 – Level II Laboratory Compaction Requirements 

 

 

Therefore, in order to identify the requisite compaction parameters for a particular E80 

design traffic loading, the Level II design will be labelled in the project specification as 

follows :-  

• Level II(A)  

Level II(A) will cater for an E80 design traffic loading of less than or equal to 30 

million E80’s.  

• Level II(B)  

 Level II(B) will cater for an E80 design traffic loading of greater than 30 million E80’s.  

 

The mix durability requirements noted in Table 28 of Sabita Manual 35 shall be altered to 

reflect a minimum Modified Lottman value of 0.8 for both Base and Wearing Course mixes.  

 

e) Level III Design  

 

Level III designs (if required) will only be conducted on roads with a design traffic loading 

of greater than 30 million E80’s in line with the recommendations of Sabita Manual 35. 
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The mix durability requirements noted in Table 28 of Sabita Manual 35 shall be altered to 

reflect a minimum Modified Lottman value of 0.8 for both Base and Wearing Course mixes.  

 

f) Stone Mastic Asphalt Mixes 

 

Stone Mastic Asphalt (SMA) mix designs are to be conducted in accordance with the 

guidelines set out in Sabita Manual 35 “Design and use of asphalt in road pavements – 

Appendix B”.  

 

SMA mixes are permitted for two NMPS:-  

• 10mm 

• 14mm  

The mix design should ensure that the fine aggregate mortar should not induce dilation of 

the coarse aggregate stone skeleton after compaction on site thereby ensuring coarse 

aggregate interlock. Coarse aggregate for both NMPS shall be defined as all material 

retained on the 5mm sieve.  

 

The use of “natural” sand and reclaimed asphalt (RA) shall not be permitted in SMA mixes.  

 

The stability of the fine aggregate mortar will require enhancement with either cellulose 

fibre or through modification of the binder or both.  

 

The SMA mix shall also conform to the requirements in Table 8. 

 

Design Air Void Content (%) 4.0 

Voids in Mineral Aggregate (VMA) (Min.) 17 

Modified Lottman (TSR) (Min.) 0.7 

Schellenberg Drainage Test (%) (Max.) 0.3 

Air Permeability (@ 7% Voids) (x 10-8cm2) (Max.) 1.0 

VCAmix
1 (%)  < VCAdrc2 

Table 8 – SMA Mix Specifications   

Note 1. VCAmix is the voids in coarse aggregate (>5mm) of the compacted mix.  
Note 2. VCAdrc is the voids in coarse aggregate (>5mm) of the dry rodded coarse 

aggregate. 

SMA mixes shall also conform to the permanent deformation requirements noted in Table 

33 of Sabita Manual 35.   

 

The mix design document should clearly document the process followed to meet the 

desired SMA characteristics.  

 

g) Enrobé à Module Élevé (EME) Asphalt Mixes 

 

EME mix design are to be conducted in accordance with the guidelines set out in Sabita 

Manual 33 “Interim design procedure for high modulus asphalt”.  

EME mixes are permitted for two NMPS:-  

• 14mm  

• 20mm  

The use of “natural” sand shall not be permitted in EME mixes.  

The reclaimed asphalt (RA) content of EME mixes shall be limited to 20%.  

The mix design document should clearly document the process followed to meet the 

desired EME characteristics.  
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h) Warm Mix Asphalt 

 

Should a Warm Mix Asphalt be used in the mix, the mix design shall incorporate the use of 

such a technology/additive in the mix design process. Any consequential deviations from 

the guidelines set out in Sabita Manual 35 “Design and use of asphalt in road pavements 

– Appendix B”, Sabita Manual 33 “Design procedure for high modulus asphalt (EME)” or 

standard industry practice shall be brought to the attention of the Roads Provision 

Department and shall be documented in the mix design report.  

 

The use of Warm Mix Asphalt should be guided by Sabita Manual 32 “Best practice 

guideline for warm mix asphalt”.  

 

i) Asphalt Mix Design Report 

 

Once satisfied that the laboratory design, the plant and (if required) paved trials meet the 

specified mix requirements, the Manufacturer shall submit an Asphalt Mix Design Report 

recording the essential information relating to the design. This shall be recorded on the 

relevant COTO “D3” form and shall be supplemented with a report documenting any 

further information required in terms of this Technical Note.  

 

The final mix parameters (i.e. the Job Mix Formula (JMF)) will be based on the test results 

for the plant trial and will be used for production quality control and acceptance purposes.  

 

The Manufacturer shall include the following “mix characteristics” as a part of his Mix  

Design Report submission: -  

• A unique identification number for every mix design 

• The use of any Warm Mix Asphalt technology/additive. The Manufacturer shall 

document the name and type of technology/additive to be used together with any 

other technical information pertinent to its use in the asphalt mix. The Manufacturer 

shall further comment on any modifications to the “standard” mix design process 

consequential to the use of the Warm Mix Asphalt technology/additive.  

• The recommended maximum mix temperature in the truck at the exit from the plant 

(in line with industry norms)  

• The recommended minimum mix temperature in the truck on delivery (in line with 

industry norms)  

• The minimum recommended mix temperature for compaction of the mix on site (in 

line with industry norms)  

• Comment on any asphalt mix characteristics that should be brought to the attention 

of the asphalt paving/laying team on site (e.g. EME asphalt mix longitudinal joint 

construction)  

 

Should substantial changes to material types and properties occur, the asphalt mix designs 

for affected mixes shall be reviewed and where necessary re-constituted and resubmitted 

for approval.  

 

j) Mix Design Acceptance Process  

 

It is not necessary for a new mix design to be compiled for every project. The Manufacturer 

may supply proof that an existing mix design is still current and has already been accepted 

by the Roads Provision Department. In the case of the submission of a new mix design, 

the Manufacturer shall submit his proposed mix design to the Roads Provision Department 

for acceptance of the mix design at least 2 weeks prior to initial supply of any particular 

mix.  

 

Upon request by the Roads Provision Department, the Manufacturer shall supply samples 
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of raw materials and any other relevant information as may be requested to facilitate 

acceptance of the mix design.  

 

Once satisfied with the content of the mix design, the Senior Manager: Pavement & 

Geotechnical Engineering (or his nominee) will give signed acceptance for the mix.  

 

k) Mix Design Review 

 

Every mix design is to be reviewed at least annually. The review should include verification 

of the asphalt mix through testing of basic raw material properties and mix characteristics.  

 

Should the binder, aggregate or mix characteristics of any particular mix differ significantly 

from the characteristics obtained in the initial mix design, then the mix shall be re-designed 

to meet the relevant volumetric and performance characteristics. In the event of a dispute 

over the significance of a particular characteristic, the Manufacturer shall undertake the 

appropriate performance test to prove compliance with the specification.  

 

PS.ED.2.3  Asphalt Production 

 

PS.ED.2.3.1  Mixing Plant. 

 

Asphalt shall be manufactured through a plant capable of meeting the full design 

requirements of any particular mix. The plant shall be operated and kept in a well 

maintained condition as directed by the Quality Management System. Records of such 

maintenance shall be made available on request. The plant shall be approved by the Roads 

Provision Department.  

 

Sufficient reserves of raw materials shall be held at the plant for all mixes being supplied 

to the eThekwini Municipality to prevent delays in construction projects. It will be incumbent 

on the plant manager to ascertain demand and time frames from Contractors or Municipal 

Departments to whom they are supplying mix.  

 

All cold aggregates shall be stockpiled and protected in a manner that precludes the 

possibility of aggregate contamination from adjacent stockpiles, from the underlying ground 

or from weather conditions.  

 

 

Binder storage tanks shall be provided and managed to ensure that there is no risk of 

contamination of different binder types. Binder storage tanks shall be heated and the binder 

circulated in such a manner that the binder is not degraded during heating. The heating 

and circulation of binders should conform to the recommendations of the binder supplier.  

 

The plant and its operation shall conform to the requirements of the following legislation: -  

• Occupational Health and Safety Act  

• National Environmental Management : Air Quality Act 

 

PS.ED.2.3.2  Quality Control. 

 

The Manufacturer shall have an active Quality Management System in place compliant with 

the quality processes outlined in Sabita Manual 35. The quality of mix produced shall be 

monitored as directed in the Manufacturer’s Quality Management System. The asphalt mix 

constituents (i.e. binder and aggregates), and the asphalt mix produced shall be checked 

for compliance and consistency on a regular basis through routine process control testing. 

The results of such testing shall be made available for review by the Roads Provision 

Department at all times.  
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a) Quality Management System 

 

The Quality Management System (QMS) should include documentation outlining the 

asphalt mix design process, the annual mix review process and processes pertaining to 

delivery of the asphalt mix.  

 

The QMS shall also include any agreed frequency of split sampling of either raw mix 

constituents or asphalt mixes (prepared as agreed) with the Roads Provision Department. 

Such samples are to be delivered to the Roads Provision’s Bitumen and Asphalt Laboratory 

located at the Roads Provision Asphalt Plant in uMhlathuzana Road. All samples shall be 

adequately and uniquely labeled so that the location of any related mix is readily traceable. 

  

The QMS shall also document the processes to be followed whenever a deviation from 

specifications is identified. The Manufacturer shall provide full rectification of any work 

undertaken with such asphalt mix or materials.  

 

The plant laboratory should preferably be SANAS accredited for the tests undertaken. 

However, should the laboratory not be SANAS accredited, the laboratory will need to be 

approved by the Roads Provision Department.  

 

In line with these processes, the QMS should include as a minimum the material 

characterisation tests included in Table 10 for every type of mix supplied 

 

 

 

Quality Control Tests  
Minimum Test 

Frequency  

Binder  

Penetration  Every batch delivered  

Softening Point  Every batch delivered  

SA PG Binder Classification  1 per 6 months  

Aggregate  

 

Aggregate Grading  Every batch delivered  

Flakiness Index (Max.)  1 per month  

Aggregates BRD, ARD and Water 

Absorption  
1 per month  

ACV, 10%FACT  1 per month  

Polished Stone Value (Coarse 

Aggregates)  

1 every year per stone 

type and source  

 

Aggregate Grading  Every batch delivered  

Aggregates BRD, ARD and Water 

Absorption  
1 per month  

Sand Equivalent (Fine Aggregates)  Every batch delivered  

Methylene Blue Adsorption Value  1 per month  

Asphalt Mix  

 

In the truck at the exit weighbridge  Every load  

In the truck at the point of delivery  Every load  

 

Binder Content  

1 test per 200 tons of 

output or part thereof 

per day  

Extracted Mix Aggregate Grading Analysis  

1 test per 200 tons of 

output or part thereof 

per day  
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Voids Analysis  

(Bulk Relative Density and Maximum Theoretical 

Relative Density)  

1 test per 200 tons of 

output or part thereof 

per day  

Table 9 – Test Frequencies 

 

b) Test Methods 

 

The test methods used in the design of asphalt mixes and quality management in the 

production of asphalt should be in line with those noted in Sabita Manual 35. However, the 

determination of the bulk density of asphalt mix in terms of SANS 3001-AS10 shall be 

modified as follows.  

 

i. Asphalt Briquette/Core Bulk Density Test Method 
 

The bulk density of compacted asphalt mixtures shall be determined in accordance with 

SANS 3001-AS10:2011 Edition 1 save that the measurement of the volume of the 

specimen as stated in clause 6.2 shall not apply. 

  

For general measurement of volume for non-absorptive mixes (generally VIM < 6%), the 

method outlined in clause 6.4 of SANS 3001-AS10 shall be used.  

 

However, for mixes suspected of being absorptive/porous, or in the event of a dispute over 

mix density, briquette or core density shall be determined by either the paraffin wax coating 

method (ASTM D 1188) or the automatic vacuum sealing method (ASTM D 6752).  

 

 

The density of porous mixtures (generally VIM >15%) shall be measured in accordance 

with SANS 3001-AS10 with the measurement of volume as specified in clause 6.6.   

 

c) Process Control 

 

The temperature of the mix taken in the truck at the exit to the plant shall not exceed the 

value stated in the mix design. Furthermore, the temperature of the mix taken in the truck 

on delivery shall not be less than the value stated in the mix design.  

 

Quality checks on mix production will be based on the Job Mix Formula (JMF) for the 

approved mix design. Tolerances on variation from the JMF are given in Table 10.  

 

 Permissible Deviation from JMF (%)  

Individual Results 

Average of 3  

Consecutive Results  

 

 

28  ± 5.0  ± 3.0  

20  ± 5.0  ± 3.0  

14  ± 5.0  ± 3.0  

10  ± 5.0  ± 3.0  

7.1  ± 5.0  ± 3.0  

5  ± 4.0  ± 2.5  

2  ± 4.0  ± 2.5  

1  ± 4.0  ± 2.5  

0.6  ± 4.0  ± 2.5  

0.3  ± 3.0  ± 2.0  

0.15  ± 2.0  ± 1.5  

0.075  ± 1.0  ± 1.0  
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Voids in the Mix  

(@ design compaction) 
± 1.5  ± 1.0  

Binder 

Content 

General Mixes  

(Sa, SMA, EME, etc.) 
± 0.3  ± 0.2  

Gap Graded & Bitumen 

Rubber 
± 0.4  ± 0.3  

Table 10 – Job Mix Formula Tolerances 

 

 

All process control testing undertaken by the Manufacturer shall be signed off by the 

responsible person identified in the QMS and shall be made available to the Roads 

Provision Department.  

All process control test results shall be referenced back to the unique Mix Design reference 

number.  

Mix extraction gradings shall be made available within 48 hours of the asphalt being 

manufactured.  

Binder content and void content shall be made available by 08:00am on the day following 

manufacture of the asphalt.  

 

  This specification covers the manufacture of hot/warm mix asphalt. There are a total of 15 

hot/warm asphalt mixes covered in this specification:- 

• 9 sand skeleton mixes 

o Designated “Sa” 

o 3 NMAS mix sizes 

 

 

 

▪ “10”, “14” mm and “20” mm 

o For use in :- 

▪ Standard traffic loading and speed conditions (“S”) 

▪ Heavy traffic loading and speed conditions (“H”) 

▪ Very Heavy traffic loading and speed conditions (“V”) 

▪ Extreme traffic loading and speed conditions (“E”) 

• 4 SMA (stone skeleton) mixes 

o Designated “SMA” 

o 2 NMAS mix sizes 

▪ “10” mm and “14” mm 

o For use in :- 

▪ Very Heavy traffic loading and speed conditions (“V”) 

▪ Extreme traffic loading and speed conditions (“E”) 

• 2 EME mixes 

o Designated “EME” 

o 2 NMAS mix sizes 

▪ “14” mm and “20” mm 

o For use in :- 

▪ Extreme traffic loading and speed conditions (“E”) 

 

  (An “Sa-H14” mix is thus a Sand Skeleton mix of Nominal Maximum Aggregate Size 

14.0mm to be used in Heavy traffic loading and speed conditions. A description of every 

mix required can be found in Table 5). 

   

 Reference to the following standard specifications, guideline documents and codes of 

practice (Table 1) shall be deemed to be references to the latest issues of the relevant 
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documents:- 

 

 

SANS 9001 
Quality management systems – 

Requirements 

SANS 4001-BT1 Penetration grade bitumen 

SANS 4001-BT3 Anionic bitumen road emulsions 

SANS 4001-BT4 Cationic bitumen road emulsions 

SANS 1083 Aggregates from natural sources 

SANS 824 Lime for soil stabilization 

SANS 50197-1 

Cement – Part 1:Composition, 

specification and conformity criteria for 

common cements 

SANS 1491:Part 1 
Portland cement extenders - Part 

1:Ground granulated blast-furnace slag 

SANS 1491:Part 2 
Portland cement extenders - Part 2:Fly  

ash 

Act 85 of 1993 Occupational health and safety act 

Act 39 of 2004 
National environmental management : 

Air quality act 

Sabita Manual 5 
Guidelines for the manufacture and 

construction of hot mix asphalt 

Sabita Manual 27 
Guidelines for thin hot mix asphalt 

wearing courses on residential streets 

 

 

Sabita Manual 32 
Best practice guideline for warm mix 

asphalt 

Sabita Manual 33 
Interim design procedure for high 

modulus asphalt 

Sabita Manual 35 
Design and use of asphalt in road 

pavements 

Sabita TG1 
The use of modified bituminous binder in 

road construction 

TRH 21 Hot mix recycled asphalt 

              Table 1 Reference and Standard Specifications 

 

PS.ED.3 Materials 

 

PS.ED.3.2 Bituminous Binder 

 

 Binder selection shall be guided by both the asphalt mix requirements outlined in section 4 

and the South African PG Binder Classification System. 

 

 Straight run bituminous binders shall conform to SANS 4001-BT1 and shall be selected 

from penetration grades 10/20, 15/25, 35/50 or 50/70. 

 

 Modified binders shall be selected from A-E1, A-E2, A-P1 A-H1 or A-H2 and shall comply 

with the requirements of Tables 7 and 9 respectively from the Sabita Technical Guideline 
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TG1. 

 

 The binder penetration grade, the type of modifier used (as applicable) and the SA PG 

Binder Classification shall be indicated in the mix design report. 

 

PS.ED.3.3 Coarse Aggregate 

 

 Coarse aggregate shall comprise single sized, clean, unweathered material and shall be 

free from organic matter and other deleterious substances. The aggregate shall conform to 

the requirements of Table 2 “Aggregate Quality Requirements”. The grading and dust 

content of the aggregate shall comply with the requirements of Table 4302/8 of the COLTO 

Standard Specifications for Road and Bridge Works for State Road Authorities (1998). 

 

PS.ED.3.4 Fine Aggregate 

 

 Fine aggregate shall consist of the mineral matter passing the 5,00 mm sieve and retained 

on the 0,075 mm sieve and shall consist predominantly of freshly crushed aggregate or 

clean, natural hard sand. Fine aggregate shall conform to the requirements of Table 2 

“Aggregate Quality Requirements”. Material derived from the mechanical crushing or 

milling of rock shall be well graded between 5.0mm and 0.075mm. The grading and dust 

content of material derived from the natural disintegration of rock shall comply with the 

requirements of SANS 1083 Table 1 (Column 2). The use of natural sands is limited or 

prohibited in certain asphalt mixes. These limitations are quantified under section 3.2.5 

“Aggregate Blends”. 

 

 

PS.ED.3.5 Filler 

 

 Filler shall comprise the material predominantly passing the 0.075 mm sieve and shall 

consist of either inert material (crushed rock fines) or an approved active filler or a 

combination thereof. 

 

Active filler shall consist of either milled blast furnace slag, hydrated lime, portland cement, fly-ash or a 

combination of these materials. Active fillers shall conform to the relevant SANS 

specification for the particular material. Filler shall also conform to the requirements of 

Table 2 “Aggregate Quality Requirements”. 

 The permissible active filler content in any asphalt mix shall be no more than 2% by mass 

of mix aggregates. 

 

PS.ED.3.7 Reclaimed Asphalt 

 Fragments of asphalt obtained from the road or from stockpiles of discarded asphalt may 

be used in the manufacture of asphalt mixes. Reclaimed asphalt (RA) shall be 

characterized and processed in accordance with the recommendations set out in TRH 21 

“Hot mix recycled asphalt”.The RA content of asphalt mixes shall be limited as noted in 

Table 3. 

 

Mix Type Maximum RA Content 

Sand Skeleton Mixes 50% 

SMA 0% 

EME 20% 

          Table 3 Permissible RA Content 
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PS.ED.3.8 Aggregate Blends 

 

 Aggregates shall be blended in such a manner so as to produce an asphalt mix conforming 

to the requirements of each particular mix type and nominal maximum particle size. The 

required aggregate blending will be achieved through the mix design process. 

 

A. Sand Skeleton Mixes 

 Aggregate gradings are required for 3 nominal maximum particle size (NMPS) mixes (ie. 

10mm, 14mm and 20mm). The aggregate grading for these mixes shall be guided by the 

control points in Table 4. 

 

Sieve Size (mm) 

Percent Passing 

Nominal Maximum Particle Size (NMPS) 

10mm 14mm 20mm 

Min. Min. Min. Max. Min. Max. 

37.5             

28        100   

20   100     80 100 

14  100  80 100  85 

10  80 100   85   

7.1    85        

5             

2 32 67 28 58 23 49 

1       

0.6             

0.3             

0.15             

0.075 2 10 2 10 2 8 

               Table 4 Sand Skeleton Asphalt Mix Grading Control Points 

 

A maximum of 10% natural sand (by mass of mix aggregates) may be used in sand 

skeleton mix types Sa-H, Sa-V and Sa-E. 

 

 The reclaimed asphalt (RA) content of sand skeleton mixes shall be limited to 50% 

maximum as noted in Table 3. 

 

 B. Stone Mastic Asphalt (SMA) Mixes 

 

 Stone Mastic Asphalt is a stone skeleton mix type. The aggregate grading for SMA mixes 

shall be guided by the requirement that the stone skeleton coarse aggregate structure is 

not dilated by the mastic in the voids of the stone skeleton structure. The use of “natural” 

sand shall not be permitted in SMA mixes. 

 

 The use of reclaimed asphalt (RA) shall not be permitted in SMA mixes. 

 

 SMA grading blends are required for two SMA NMPS mixes :- 

• 10mm 

• 14mm 
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C. Enrobé à Module Élevé (EME) Mixes 

 

 EME aggregate gradings shall be guided by the requirements outlined in Sabita Manual 33 

“Interim design procedure for high modulus asphalt”. 

 

 The use of “natural” sand shall not be permitted in EME mixes. 

 

The reclaimed asphalt (RA) content of EME mixes shall be limited to 20% maximum as noted in Table 3. 

 

 EME grading blends are required for two EME NMPS mixes:- 

• 14mm 

• 20mm 

D. Warm Mix Asphalt Technologies/Additives 

 

 Warm Mix Asphalt (WMA) technologies/additives shall conform to the appropriate 

requirements outlined in SABITA Manual 32 “Best practice guideline for warm mix asphalt” 

and shall be approved prior to use.  The contractor shall provide the Roads Provision 

Department with the name and type of technology/additive to be used together with any 

other technical information pertinent to its use in the asphalt mix. 
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Aggregate Property Coarse Aggregate 

Fine 
Aggregate 
(Crushed 

Rock) 

Fine 
Aggregate 

(Natural 
Sand)1 

Combined 
Total Fine 
Aggregate 

Inert Filler 
Active 
Filler 

Parent Material 

Clean unweathered 
crushed rock 

Clean 
unweathered 
crushed rock 

Clean 
natural fines 
not obtained 

from 
crushed 

parent rock 

- 
Unweathered 

rock dust 

Approved 
commercial 
non-plastic 

material 

Sand 
Skeleton 

Mixes 
(Sa, EME) 

Stone 
Skeleton 

Mixes 
(SMA) 

Grading 

COTO Draft Standard 
Specifications for Road 
and Bridge Works for 

State Road Authorities 

Well graded 
between 

5.0mm and 
0.075mm 

sieves 

SANS 1083 
Table 1 

(Column 2) 

Passing 
5.0mm 
sieve 

P0.075 > 75% P0.075 > 75% 

ACV (%) (max.) 25 21 
25 

(Parent rock) 
- - - - 

10% FACT (Dry) (Min.) 160 kN 210 kN - - - - - 

10%FACT (Wet) (Min.) 
75% of 

10% FACT 
(Dry) Value 

75% of 
10% FACT 
(Dry) Value 

- - - - - 

F
la

k
in

e
s

s
 I
n
d
e
x
 

(M
a
x
.)

 20mm & 14mm Aggregate 25 - - - - - 

10mm & 7.1mm Aggregate 30 - - - - - 

SMA Mixes 20 - - - - - 

Polished Stone Value (Min.) 50 - - - - - 

Water Absorption (%) (Max.) 1.0 1.5 1.5 1.5 - - 

Sand Equivalent (%) (Min.) - 40 
River Pit 

50 - 
- 

80 50   

Methylene Blue Adsorption Value (Max.) - 0.7 0.7 0.7 - - 

Permissible Content (% by Mass of Mix 
Aggregates) 

- - 
0 - 
10 

- - - 0 – 2 

1. Natural sand is not permitted in SMA mixes. 
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PS.ED.4            Plant 

 

PS.ED.4.1  Mixing Plant 

 

 Asphalt shall be manufactured through a batch-mixing or drum-mixing plant (approved by 

the Roads Provision Department) such that the requirements of this specification can be 

met in full. The plant shall be operated and kept in a well maintained condition as directed 

by the Quality Management System. Records of such maintenance shall be made available 

on request.  

 

 All cold aggregates shall be stockpiled in a manner that precludes the possibility of 

aggregate contamination. At the very least aggregate stockpiles shall be physically 

separated on concrete slabs. Undue wetting/saturation of (particularly fine) aggregates 

shall also be prevented through covering (particularly fine) aggregate stockpiles with 

reinforced waterproof covers at all times when mixing is not in progress.  Natural sand 

aggregates shall be pre-screened through a 13 mm screen before being fed into the cold 

feed hoppers. 

 

 Sufficient binder storage tanks shall be provided to ensure that adequate reserves are 

maintained for each binder type held without risk of contamination of binders. Binder 

storage tanks shall be heated in such a manner that the binder is not degraded during 

heating. The tanks shall also incorporate a circulating system for the binder. 

 

 The plant control panel shall enable the plant operator to have simultaneous view of the 

critical components of the plant inclusive of :- 

 

• Binder storage temperature 

• Cold hopper feed settings 

• Hot aggregate bin masses (as appropriate) 

• Binder feed rate 

• Plant speed (as appropriate) 

• Mixing temperature 

 

 The plant and its operation shall also conform to the requirements of the following 

legislation:- 

 

• Occupational Health and Safety Act 

• National Environmental Management : Air Quality Act 

 

PS.ED.4.4  Quality Control 

 

 The quality of mix produced shall be monitored as directed in the contractor’s Quality 

Management System. The asphalt mix constituents (i.e. binder and aggregates), and the 

asphalt mix produced shall be checked for compliance and consistency on a regular bases 

through routine process control testing. The results of such testing shall be available for 

review by the Roads Provision Department at all times. 

 

A. Quality Management System 

 

The Quality Management System (QMS) should include documentation outlining the 

asphalt mix design process, the annual mix review process and processes pertaining to 

delivery of the asphalt mix. 
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The QMS shall also include any agreed frequency of split sampling of either raw mix 

 

constituents or asphalt mixes (prepared as agreed) with the Roads Provision Department. 

Such samples are to be delivered to the eThekwini Municipality’s Bitumen and Asphalt 

Laboratory located at the Roads Provision Asphalt Plant in uMhlathuzana Road. All 

samples shall be adequately and uniquely labeled so that the location of any related mix is 

readily traceable. 

 

The QMS shall also document the processes to be followed whenever a deviation from 

specifications is identified. The Contractor shall provide full rectification of any work 

undertaken with such asphalt mix or materials. 

 

Where applicable, testing is to be conducted using the SANS 3001 series of test methods. 

 

The plant laboratory should be SANAS accredited for the tests undertaken. However, 

should the laboratory not be SANAS accredited, the Roads Provision Department will need 

to approve the laboratory for any test result to be considered valid. 

 

In line with these processes, the QMS should include as a minimum per mix design, the 

material characterisation tests included in Table 21. 
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Quality Control Tests Minimum Test Frequency 

Binder 

Penetration Every batch delivered 

Softening Point Every batch delivered 

SA PG Binder Classification 1 per 6 months 

Aggregate 

C
o
a
rs

e
 

A
g
g
re

g
a
te

 
Aggregate Grading Every batch delivered 

Flakiness Index (Max.) 1 per month 

Aggregates BRD, ARD and Water 

Absorption 
1 per month 

ACV, 10%FACT       1 per month 

Polished Stone Value 

(Coarse Aggregates) 

1 every year per stone type and 

source 

F
in

e
 

A
g
g
re

g
a
te

 

Aggregate Grading       Every batch delivered 

Aggregates BRD, ARD and Water 

Absorption 
      1 per month 

Sand Equivalent (Fine Aggregates)       Every batch delivered 

Methylene Blue Adsorption Value       1 per month 

Asphalt  

Mix 

T
e
m

p
e
ra

tu
re

 

o
f 
M

ix
 

In the truck at the exit weighbridge       Every load 

In the truck at the point of delivery      Every load 

Bitumen Content 
     1 test per 200 tons of output or 

part thereof per day 

Extracted Mix Aggregate Grading 

Analysis 

1 test per 200 tons of output or 

part thereof per day 

Voids Analysis 

(Bulk Relative Density and 

Maximum Theoretical Relative 

Density) 

   1 test per 200 tons of output or part 

thereof per day 

                                    Table 21 Test Frequencies 

 

 B. Process Control 

 

The mix temperature of the mix taken in the truck at the exit to the plant shall not exceed 

the value stated in the mix design. Furthermore, the temperature of the mix taken in the 

truck on delivery shall not be less than the value stated in the mix design. 

 

Quality checks on mix production will be based on the Job Mix Formula (JMF) for the 

approved mix design. Tolerances on variation from the JMF are given in Table 22. 
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   Permissible Deviation from JMF (%) 

   

Individual Results 

Average of 

3 

Consecuti

ve Results 
A

g
g

re
g

a
te

 F
ra

c
ti

o
n

 -
 G

ra
d

in
g

 

S
ie

v
e
 S

iz
e
 (

m
m

) 

2

8 
± 5.0 ± 3.0 

2

0 
± 5.0 ± 3.0 

1

4 
± 5.0 ± 3.0 

1

0 
± 5.0 ± 3.0 

7

.

1 

± 5.0 ± 3.0 

5 ± 4.0 ± 2.5 

2 ± 4.0 ± 2.5 

1 ± 4.0 ± 2.5 

0

.

6 

± 4.0 ± 2.5 

0

.

3 

± 3.0 ± 2.0 

0

.

1

5 

± 2.0 ± 1.5 

0

.

0

7

5 

± 1.0 ± 1.0 

Voids in the Mix 

(@ design 

compaction) 

± 1.5 ± 1.0 

Binder Content ± 0.3 ± 0.2 

                    Table 22  Mix Production Property Limits 

 

All process control testing undertaken by the contractor shall be signed off by the 

responsible person identified in the QMS and shall be made available to the Roads 

Provision Department. 

 

• All process control test results shall be referenced back to the unique Mix Design 

reference number. 

• Mix extraction gradings shall be made available within 48 hours of the asphalt 

being manufactured. 

• Binder content and void content shall be made available by 08:00am on the day 

following manufacture of the asphalt. 
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Should the test results not be provided as required or should the results fall outside the 

applicable specifications, the Roads Provision Department reserves the right to suspend 

any supply until the results are produced and the mix is accepted. 

 

The Contractor shall be responsible for rectification of any work completed (or partially 

completed) with asphalt mix that does not meet the specification to the satisfaction of 

the Roads Provision Department. The processes related to the rectification of such work 

shall be outlined in the QMS. 

C. Acceptance Testing 

 

After reviewing the results of the process control testing, the Roads Provision 

Department may elect to conduct their own testing of the binder, aggregates or asphalt 

mix produced. A copy of test results will be submitted to the Contractor as soon as they 

are available. 

 

Should the acceptance tests indicate that the mix (or any part thereof) is not to 

specification, the cost of any re-test by the Council shall be to the Contractor’s account 

and shall be deducted from any payments owed to the Contractor. 

 

D. On Site Mix Problems 

 

 The contractor shall also make himself available on site should the workability and 

compaction of the mix during the paving/laying operation be problematic in order to assist 

in trouble-shooting the cause of such problems. If the root cause of the problem is related 

to the asphalt mix design, the contractor shall re-evaluate his mix design to correct such 

issues and re-submit his mix design for approval. 

 

 PS.ED.5  Construction  

 

PS.ED.5.1 Asphalt Mix Requirements 

 

 There are a total of 15 mixes required: - 

• 9 sand skeleton mixes (i.e. continuously graded mixes) 

• 4 SMA (stone skeleton) mixes 

• 2 EME mixes 

 

The required asphalt mixes are depicted in Table 5. However, traffic condition risk 

profiles require additional higher levels of design for particular mixes (Table 6) 

 

Sand Skeleton Mixes (Sa) Nominal Maximum Particle Size 

Traffic Condition Category 10.0 14.0 20.0 

S Standard Conditions Sa-S10 Sa-S14   

H Heavy Conditions Sa-H10 Sa-H14 Sa-H20 

V Very Heavy Conditions   Sa-V14 Sa-V20 

E Extreme Conditions   Sa-E14 Sa-E20 

Design 

Level 
Mix Types 

Level I Sa-S10, Sa-S14 

Level II Sa-H10, Sa-H14, Sa-H20, Sa-V14, Sa-V20 

Level III Sa-E14, Sa-E20 
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Stone Mastic Asphalt (SMA) Nominal Maximum Particle Size 

Traffic Condition Category 10.0 14.0 20.0 

S Standard Conditions       

H Heavy Conditions       

V Very Heavy Conditions SMA-V10 SMA-V14   

E Extreme Conditions SMA-E10 SMA-E14   

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Enrobé à Module Élevé (EME) 
Nominal Maximum Particle Size 

Traffic Condition Category 10.0 14.0 20.0 

S Standard Conditions       

H Heavy Conditions       

V Very Heavy Conditions       

E Extreme Conditions   EME-E14 EME-E20 

                                 Table 5 Asphalt Mix Requirements 

 

Traffic Volume 

(million E80's) 

Traffic Condition Category 

Traffic Speed (km/h) 

< 20 20 - 70 > 70 

< 3 H S S 

3 to 10 V H H 

10 to 30 E V V 

> 30 E E E 

       Table 6 Traffic Condition Risk Profiles 

 

 The typical use of various mix types and mix NMPS is portrayed in Table 7. 

 

Asphalt Mix Use 

Mix Type Mix Nominal Maximum Particle Size (NMPS) 

10.0 14.0 20.0 

Patching/ 

Handwork 
    Sa 

Wearing Course (Paved)   Sa, SMA 

  Base Course (Paved) Sa, EME 

                          Table 7 Typical Mix Use 

 

PS.ED.5.8          Asphalt Mix Design 

 

Asphalt mix designs are required for every mix supplied. Mix designs for each mix type 

are to be conducted in accordance with the guidelines noted in Table 8. 

 

Sand Skeleton Mixes Sabita Manual 35 
Design and use of asphalt in 

road pavements 

Stone Mastic Asphalt (SMA) Sabita Manual 35 
Design and use of asphalt in 

road pavements (Appendix B) 

Enrobé à Module Élevé (EME) Sabita Manual 33 
Interim design procedure for 

high modulus asphalt 

                          Table 8 Asphalt Mix Design Guideline Documents 



 Contract No: 4V-30991 

 

 

C4: Site information Page 126 Document Version 01/03/2024 

 

 

The mix design process shall consist of a laboratory design, a plant trial and (if required) 

a paved trial. Once satisfied that the laboratory design and plant and paved trials meet 

the specified mix requirements, the contractor is to document the final mix parameters 

(i.e. the Job Mix Formula (JMF)). These parameters will be used for production quality 

control and acceptance purposes (see Table 9).  
 

Grading 

Voids in the Mix (@ design compaction) 

Binder Content 

Table 9 Mix Parameters for the Job Mix 

Formula 

 

The contractor shall also include the following “mix characteristics” as a part of his mix 

design submission:- 

 

• A unique identification number for every mix design 

• The binder storage constraints (e.g. maximum storage times, etc.) 

• The type of modifier used and the modified binder characteristics to TG1 (if 

applicable) 

• Binder classification in terms of the SA PG Binder Classification System 

• Whether the asphalt mix is using a Warm Mix Asphalt technology/additive. The 

contractor shall comment on any modifications to the “standard” mix design process 

consequential to the use of the Warm Mix Asphalt technology/additive. 

• The maximum mix temperature in the truck at the exit from the plant (in line with 

industry norms) 

• The minimum mix temperature in the truck on delivery (in line with industry norms) 

• The minimum recommended mix temperature for compaction of the mix on site (in 

line with industry norms) 

• Comment on any asphalt mix characteristics that should be brought to the attention 

of the asphalt paving/laying team on site (e.g. EME asphalt mix longitudinal joint 

construction) 

 

Should substantial changes to material types and properties occur, the asphalt mix designs 

for affected mixes shall be reviewed and where necessary re-constituted and re-submitted 

for approval. 

 

PS.ED.5.8.1 Sand Skeleton Mixes 

 

 Designs of sand skeleton asphalt mixes are to be conducted in accordance with the 

guidelines set out in Sabita Manual 35 “Design and use of asphalt in road pavements”. 

Designs are to be conducted in accordance with the appropriate level (i.e. I, II and III) as 

indicated in Table 5. 

 

 A. Level I Design 

 

 The Level I design is aimed primarily at verification of the mix volumetrics. However, a 

Level I design is a pre-requisite for the Level II and III designs. 

 

 Asphalt mixes shall achieve the volumetric criteria noted in Table 11 at the compaction 

effort noted in Table 10 (or Tables 14 or 17 as applicable) with a design air void content of 

4%.  
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Traffic Condition 

Category 

Marshall Gyratory 

SANS 3001 

AS1 

AASHTO 

T 312 

No. Blows Ndesign 

Standard (S) 75+45 75 

      Table 10 Volumetric Compaction Requirements (Level I) 

 

 

 NMPS 

 10 14 20 

VMA (min.) 15 14 13 

VFB 65 - 75 65 - 75 65 - 75 

                         Table 11 Mix Design Requirements (Level I) 

 

 Asphalt mixes designed at Level I shall meet the requirements for the empirical 

performance tests noted in Table 12. 

 

Test Requirement Test Method 

Modified Lottman (TSR) 0.8 min. ASTM D 4867 M 

Indirect tensile strength (@ 25°C) 900 kPa - 1 650 kPa ASTM D 6931-07 

Dynamic creep (@ 40°C) 10 MPa min. CSIR RMT 004 

Water permeability 0.1mm/s - 4 mm/s EN 12697-19 

Air Permeability (@ 7% Voids) (x 10-8cm2) 1.0 max. TRH 8 App C 

Marshall Stability, Flow and Quotient Report SANS 3001-AS2 

                                        Table 12 Empirical Performance Tests (Level I) 

 

 A1. Particular Mix Requirements – Mix Sa-S10 

 

 Mix Sa-S10 is to be utilized for lightly trafficked residential streets and patching (handwork). 

Due attention should be paid to the recommendations of Sabita Manual 27 “Guidelines for 

thin hot mix asphalt wearing courses on residential streets “ in the design of mix “Sa-S10”. 

The additional mix characteristics noted in Table 13 are also required. 

 

 NMPS 

 10 

Filler/Binder Ratio (Max.) 1.3 

Binder Film Thickness (Min.) 7.5 

Table 13 Mix Design Requirements 

 

 

 B. Level II Design 

 

 The compaction requirements for the Level I design as a precursor to the Level II 

performance design shall be as noted in Table 14. The design air void content shall be 4%. 

 

 

Traffic Condition 

Category 

Marshall Gyratory 

SANS 3001 AASHTO 
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AS1 T 312 

No. Blows Ndesign 

Heavy (H) & 

Very Heavy (V) 
- 100 

      Table 14 Volumetrics Compaction Requirements (Level II) 

 

  

 

 

 

In addition to meeting the mix requirements outlined in the Level I design, the mix design at Level II shall 

meet the performance characteristics noted in Tables 15 and 16. 

 

Property Test conditions Specification Test method 

Workability 

Superpave gyratory 

compactor - air voids after 

25 gyrations (max.) 

7% 
ASTM 

D 6925 

Durability 
Modified Lottman test 

conditions (min.) 
0.8 

ASTM 

D 4867M 

Stiffness/(dynamic 

modulus) 

Dynamic modulus @ 20°C 

Loading frequencies of 0.1, 

0.5, 1, 5, 10, 25 Hz 

Report 
AASHTO 

TP 79 

Permanent deformation 
HWTT at relevant number of 

passes 
See Table 16 

AASHTO 

T 324 

Fatigue 

Four-point beam fatigue test 

@ 10°C, 10Hz to 50% 

stiffness reduction 

Strain levels 200, 400, 600µɛ 

Report 
AASHTO 

T 321 

                                            Table 15 Performance Tests (Level II) 

 

Temperature Zone 
6mm Rut Stripping Point 

No. of Passes (Min.) 

PG 58 Zone 16 000 10 000 

PG 64 Zone 20 000 10 000 

   Table 16 Hamburg Wheel Tracking Test Specifications 

 C. Level III Design 

 The compaction requirements for the Level I design as a precursor to the Level III 

performance design shall be as noted in Table 17. The design air void content shall be 4%. 

 

 

Traffic Condition 

Category 

Marshall Gyratory 

SANS 3001 

AS1 

AASHTO 

T 312 

No. Blows Ndesign 

Extreme (E) - 125 

Table 17 Volumetrics Compaction Requirements (Level III) 
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 In addition to meeting the mix requirements outlined in the Level I design, the mix design 

at Level III shall meet the performance characteristics noted in Tables 15 and 16 with the 

additional test temperatures for Stiffness and Fatigue as indicated in Table 18. 

 

Property Test conditions Specification Test method 

Stiffness 

(dynamic 

modulus) 

Dynamic modulus @ -5, 5, 20, 40, 55°C 

Loading frequencies of 0.1, 0.5, 1, 5, 10, 

25 Hz 

Report 
AASHTO 

TP 79 

Fatigue 

Four-point beam fatigue test @ 5, 10 and 

20°C, 10Hz to 50% stiffness reduction 

Strain levels 200, 400, 600µɛ 

Report 
AASHTO 

T 321 

             Table 18 Additional Temperatures for Stiffness and Fatigue Tests (Level III) 

PS.ED.5.8.2 Stone Mastic Asphalt Mixes 

 

 Stone Mastic Asphalt (SMA) mix designs are to be conducted in accordance with the 

guidelines set out in Sabita Manual 35 “Design and use of asphalt in road pavements – 

Appendix B”. 

 

 SMA mixes are required for two NMPS:- 

• 10mm 

• 14mm 

 

 The mix design should ensure that the fine aggregate mortar should not induce dilation of 

the coarse aggregate stone skeleton mix after compaction on site thereby ensuring coarse 

aggregate interlock. Coarse aggregate for both NMPS will be defined as all material 

retained on the 5mm sieve. 

 

 The stability of the fine aggregate mortar will require enhancement with either cellulose 

fibre or through modification of the binder or both. 

 

 The compacted mix should form an impervious surfacing meeting the water permeability 

and air permeability requirements noted in Table 12. 

 

 The SMA mix shall also conform to the requirements in Table 19. 

 

 

 

 

 

 

 

 

 

 

 

 

  

 SMA type “V” and “E” mixes shall be subjected to and shall conform with the performance 

test requirements noted in Table 15. SMA type “E” mixes shall be subjected to the 

additional temperature test requirements noted in Table 18. 

 

Design Air Void Content (%) 4.0 

Bitumen Content (Min.) 6.0 

Voids in Mineral Aggregate (VMA) (Min.) 17 

Modified Lottman (TSR) (Min.) 0.7 

Schellenberg Drainage Test (%) (Max.) 0.3 

VCAmix
1 (%) < VCAdrc

2 

Note 1. VCAmix is the voids in coarse aggregate (>5mm) of the  compacted mix. 

Note 2. VCAdrc is the voids in coarse aggregate (>5mm) of the  dry rodded coarse 

aggregate. 

                      Table 19 SMA Mix Specifications 
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 The SMA-E10 and SMA-E14 mixes shall conform to the  Dynamic Modulus and Fatigue 

testing requirements noted in Table 20 (EME Performance Criteria). 

 

 

A mix design is required for each SMA mix. The mix design document should clearly document the 

process followed to meet the desired SMA characteristics. 

 
PS.ED.5.8.3 Enrobé à Module Élevé (EME) Asphalt Mixes 

 

EME mix design are to be conducted in accordance with the guidelines set out in Sabita 

Manual 33 “Interim design procedure for high modulus asphalt”. 

 

 EME mixes are required for two NMPS:- 

• 14mm 

• 20mm 

 

Performance criteria should conform to the requirements for a Class 2 EME as depicted in 

Table 20. 

 

Property Test Method 
Requirement 

(Class 2) 

Workability1 

Gyratory compactor 

(angle 1.25°), air voids 

after 45 gyrations 

ASTM 

D6926 
≤ 6% 

Durability Modified Lottmann, TSR 
ASTM 

D4867 
≥ 0.80 

Resistance to 

permanent deformation 

RSST-CH, 55°C, 5000 

reps 

ASTM 

T320 
≤ 1.1% strain 

Dynamic Modulus 
Dynamic modulus at 10 

Hz, 15°C 

ASTM 

TP62 
> 16 GPa 

Fatigue 

Beam fatigue test at 10 

Hz, 10°C, to 50% stiffness 

reduction 

Strain levels 200, 400, 

600µɛ 

ASTM 

T321 

≥ 1x106 reps @ 

260 με 

                         Table 20 EME Performance Criteria 

 

EME type “E” mixes shall further be subjected to and shall conform with the performance 

test requirements for Stiffness (dynamic modulus), Permanent Deformation and Fatigue 

noted in Table 15 with the additional temperature test requirements noted in Table 18. 

 

A mix design is required for each EME mix. The mix design document should clearly 

document the process followed to meet the desired EME characteristics. 

 

PS.ED.5.8.4 Warm Mix Asphalt 

 

 Should a Warm Mix Asphalt be used in the mix, the mix design shall incorporate the use of 

such a technology/additive in the mix design process. Any consequential deviations from the 

guidelines set out in Sabita Manual 35 “Design and use of asphalt in road pavements – 

Appendix B”, Sabita Manual 33 “Interim design procedure for high modulus asphalt” or 

standard industry practice shall be brought to the attention of the Roads Provision Department 

and shall be documented in the mix design report. 
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PS.ED.5.8.5 Mix Design Approval 

 

 No mixes may be supplied without approval of the mix design by the Senior Manager : 

Pavement & Geotechnical Engineering, Roads Provision Department. 

 

 The contractor shall label every mix design with a unique identification number to facilitate 

traceability of mixes using the mix design. 

 

PS.ED.5.8.6 Mix Design Approval Process 

 

 The contractor shall submit his proposed mix design to the Roads Provision Department 

for acceptance of the mix design at least 2 weeks prior to initial supply of any particular 

mix. 

 Upon request by the Roads Provision Department, the contractor shall also supply samples 

of raw materials. The minimum sample sizes shall be 50 kg for each aggregate type/size 

and 5 litres of bitumen/binder. The contractor shall also supply any other relevant 

information as may be requested. 

 

 Once satisfied with the content of the mix design, the Senior Manager : Pavement & 

Geotechnical Engineering (or his nominee) will give signed approval for the mix. 

 

PS.ED.5.8.7 Mix Design Review 

 

 Every mix design is to be reviewed at least annually. The review should include verification 

of the asphalt mix through testing of at least the following characteristics:- 

 

• Binder compliance with SANS 4001-BT1  

• Modified binder compliance with TG1 

• Binder classification in terms of the SA PG Binder Classification System 

• Aggregate and filler compliance with Table 2 

• Aggregate BRD, ARD and water absorption 

• Mix BRD (@ Ndesign) and MTRD 

• Particular mix type characteristics 

o Sand skeleton mixes 

▪ Level I design mix volumetric and performance charateristics 

• All requirements in Tables 11, 12 and 13 (as applicable) 

at the appropriate compaction (Table 10 for Level I 

designs and Table 14 for Level II and III designs. 

▪ Level II design mix performance characteristics (Table 15) 

• Workability 

• Durability 

▪ Level III design mix performance characteristics (Table 15) 

• Workability 

• Durability 

o SMA mixes 

▪ All requirements in Table 19 

▪ SMA mix performance characteristics (Table 15) 

• Durability 

o EME mixes 

▪ Mix performance characteristics (Table 20) 

• Workability 

• Durability 
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Should the binder, aggregate or mix characteristics of any particular mix differ significantly 

from the characteristics obtained in the initial mix design, then the mix shall be re-designed 

to meet the relevant volumetric and performance characteristics. In the event of a dispute 

over the significance of a particular characteristic, the contractor shall undertake the 

appropriate performance test to prove compliance with the specification. 

 

PS.ED.8        Measurement and Payment 

             

PS.ED.8.2      Asphalt Wearing Course 

 

Replace the existing clause with the following: 
 

The unit of measurement shall be tons (t) and the rate shall cover all amendments outlined 

in PS.ED1, PS.ED3, PS.ED4 and PS.ED5 as well as the remaining standard specifications 

that form part of Part ED. The rate shall include for all materials, storage, handling, mixing, 

transporting, sweeping the previous surface where necessary, spreading, jointing, 

compacting, protection to adjacent concrete kerbing, paving and testing other than those 

tests carried out by the Engineer in accordance with the specification. 

 

Add the following new clause: 

 

PS.ED.8.5      Prime Coat (60% emulsion) 

 

The prime coat shall consist of MC-30 Cutback bitumen. No Prime coat shall be applied 

during foggy or rainy weather or when, in the opinion of the Engineer, the wind strength is 

sufficient to interfere with the spray work. The surface of the base shall be cleaned and 

approval shall be obtained before any further work is done. A light sprinkling of water may 

be applied to assist penetration of the prime but care shall be taken to avoid saturating the 

base or subbase, and causing free water to appear on the surface. 

   

  The unit of measurement shall be square metre (m²) and the rate shall include for the 

provisions of this clause with an application rate of 0.3l/m². 

 

 
PS.EG  SIDEWALKS, FOOTPATHS AND MEDIAN AREAS 

 

  Add the following new clause: 

 

PS.EG.8.7 Precast Concrete Steps 

 
 Where indicated on the construction drawings, precast concrete Bass steps (1.5m wide x 

0.335m tread x 0.175m high) shall be constructed as part of the footpaths on a 50mm concrete 

base (20MPa/13mm).  

 

  The unit of measurement shall be number (No.) and the rate shall include all plant, labour, 

materials for the construction of the steps. Concrete base measured elsewhere. 

 

  Add the following new clause: 

 

PS.EG.8.8 Precast Handrails 

 

Handrails shall be constructed where indicated on the footpath longitudinal sections and shall be fully 
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compliant with the detail A on drawing No. D34729.00-AMAOTANA-104-01-T0. 

 

  The unit of measurement shall be metre (m) and the rate shall include for the supply and the 

installation of the 50mmø galvanised iron handrails including all plant, equipment and labour. 

Posts and concrete base are measured elsewhere. 

 

  Add the following new clause: 
 
PS.EG.8.9 Precast Handrail Posts for Footpaths 

 
  Precast concrete handrail posts (30MPa/13mm) shall be constructed as indicated on 

Standard Detail E on drawing No. D34729.00-AMAOTANA-104-01-T0. The height of the 

post shall be 1.3m and it shall be reinforced with galvanized R10 bars. 

 

The unit of measurement shall be number (No.) and the rate shall include for the supply and 

installation of the posts including all plant, equipment, labour etc. 

 

  Add the following new clause: 

 

PS.EG.8.10 Precast Concrete Bollards 

 

  Where indicated on the layout drawings or at the discretion of the Engineer during 

construction, precast concrete bollards shall be installed on footpaths. The bollard shall be 

fully compliant with Detail D on drawing No. D34729.00-AMAOTANA-104-01-T0. 

 

 The unit of measurement shall be number (No.) and the rate shall include for the supply of all 

materials and the installation of the bollard including all plant, equipment and labour. The 

concrete base is measured elsewhere. 

 

PS.F  PROTECTION WORKS 
PS.F.3  Materials   
 
PS.F.3.7 Geolok G400 Blocks or similar approved  

Add the following new clause: 

 
Due to the numerous proprietary brands of gravity earth retaining systems, each with their 

particular design parameters, this office has provided the design based on the "Geolok G400" 

retaining blocks which have the following technical requirements:- 

 
(a) The blocks shall be cast in concrete with a minimum 28 days cube strength of 20 MPa. All 

aggregates and the concrete in general, shall conform to the requirements of Part C: 

Concrete of the Standard Engineering Specification. 

 
  (b) The block shall be of the "closed back" type. 
 

(c) The proposed blocks shall have a unit mass equivalent to that as set out below: 
 
   Block                Equivalent Unit Mass Requirements 
   G400    675 kg/m²   
  (d) The block shall be able to resist sliding shear of 9.80 kN per linear metre by means of a 

shear nib cast monolithic with the block. 
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(e) The Engineer and any person authorised by him shall at all times have access to the works and to 

the pre-casting yard. 

 

(f) The blocks shall be delivered to site in such a manner that they do not become damaged.  

Any damaged, cracked, or blocks with any other defects shall be rejected by the Employer’s 

Agent representative. 

 
PS.F.8          Measurement and Payment 
 

Replace the existing clause with the following 
 

PS.F.8.3 The unit of measurement shall be square metre (m²) and the rate shall include for the procuring 

and laying of Cynodon Dactylon grass – Bermuda sod which must be watered within 30 

minutes of being laid. The application rate of the approved fertilizer is 40g/m². The emergence 

of weeds and dead patches will not be accepted.  

 

The rate shall cover the supply of grass and fertilizer, preparation, application of the fertilizer, 

planting and for the maintenance of the planted area (including cutting of grass). 

 
         Add the following new clause: 
 
PS.F.8.9 Construction of Dry Stack wall  

 

  Taking cognisance of clause PS.F.3.7, the unit of measurement shall be square metre (m²) 

and the rate shall include for the supply and installation of Geolok G400 blocks or similar 

approved as indicated on Detail G on drawing No. D34729.00-AMAOTANA-104-01-T0. The 

reinforced concrete base, stabilised fill material/soilcrete, weep holes, excavations, bidim, 

clean coarse sand and backfilling and compaction behind the wall are measured elsewhere. 

 

Add the following new clause: 

 

PS.F.8.10 Soilcrete/Stabilised fill 

 

  The unit of measurement shall be cubic metre (m³) and the rate shall include for the supply of 

G7 Gravel from commercial sources and the stabilising agent (Cement) with the mix ration 

10:1 (G7:Cement). The rate is to also include for the mixing of the stabilised material to achieve 

a minimum UCS (Unconfined Compressive Strength) of 2 MPa and compacted to 93% MOD 

AASHTO and filling inside the blocks only where directed by the Engineer.  

 

Add the following new clause: 

 

PS.F.8.11 Drainage for Retaining Blocks 

 

   Drainage will be controlled by 50mm dia. uPVC pipe with drain end securely wrapped in bidim 
and staggered at max. 1.5m c/c, refer to Detail G on drawing No. D34729.00-AMAOTANA-
104-01-T0. 

  
The unit of measurement shall be number (No.) and the rate shall include for all materials, 

labour and plant required. 
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PS.PG    NON-PRESSURE PIPELINES AND PRECAST CONCRETE CULVERTS 
 
PS.PG.3  Materials  

 

PS.PG.3.5  Subsoil Pipes  

 

The following clause shall replace Clause PG.3.5.  

 

"These shall be "Geopipe" plastic subsoil pipes complying with SABS 791 as amended.  

 

Hole Size   : 5 ± 1 mm Diameter  

Diameter of Pipe  : 100 ± 10 mm.  

Pipe Invert  : 25% of the circumference of the pipe is to be free from slots or holes to 

form an invert to the pipe."  

 

PS.PG.3.8  Geofabric Blanket  

 

The geofabric shall comply with Clause PG.3.8 and the rate tendered shall include for 

wrapping the geofabric around either the subsoil pipe, subsoil drain or stone bedding.  

 

PS.PG.3.10  Stone for Subsoil Drain Filter / Retaining Wall  

 

The following clause shall replace Clause PG.3.10.  

 

"The stone aggregate used for the subsoil drain filter shall consist of 19.0 mm crushed stone 

conforming to the following grading : 

 

Sieve size mm  19.0  13.2  9.5  6.7  4.75  

% Passing  100  85 - 100  0 - 50  0 - 25  0 - 5  

 

PS.PG.3.11  Riversand Backfill for Subsoil Drain Filter  

 

The following clause shall replace Clause PG.3.11.  

"River sand for subsoil drain filter shall consist of clean river sand conforming to the following 

grading:- and having a Fineness Modulus of 2,0 - 3,5." 

 

Sieve size mm  6.7  4.75 1.50 0.75 

% Passing  100  90 - 100  0 - 15 0 - 3  

 

PS.PG.5  Construction  

 

PS.PG.5.2  Subsoil Drains and Outlets  

 

Positions and type of subsoil drains have not been shown on the plans but will be indicated 

on site by the Employer’s Agent.  

 

Subsoil drains shall be type A, B or C as detailed on standard drawing No. 38575.  

Subsoil pipes shall be "Geopipe" plastic pipes conforming to SABS 791. The outfall end of 

each run of subsoil drain shall be built into the nearest inlet/manhole or headwall in accordance 

with Clause PG 5.5, or into a special outlet structure as detailed on the project drawings and 

measured under part PH. 

  

Add the following new clause:  
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PS.PG.8  Measurement and Payment 
 

PS.PG.8.14  Connection of Subsoil Drains to Existing System  

 

Where subsoil pipes require to be built into an existing stormwater inlet/manhole or headwall, 

the unit of measurement shall be number (No.)  

 

The rate tendered shall include for all labour and materials to construct the connection in 

accordance with Clause PG.5.5. and for trimming the geofabric at the connection.  

 

PS.PG.8.15  Subsoil Termination Stub  

 

The final 1 metre length of the subsoil drain before the manhole/catchpit shall be 100 mm 

diameter non-perforated U.P.V.C. pipe.  

 

The unit of measurement shall be number (No.). The rate shall include for the supply and 

laying of the pipe, and for all work necessary to tie into the stormwater manhole/catchpit. 

 
PS.PH    MANHOLES AND APPURTENANT DRAINAGE WORKS 
 

PS.PH.3  Materials   
 

PS.PH.3.1  Bricks  
 

 Replace the existing clause with the following: 
 

 Burnt clay masonry units for foul-water manholes, stormwater inlets, headwalls and 

inspection chambers shall be Non-Facing Extra (NFX) with a nominal compressive strength 

of 14 MPa to SABS 227:1986. 

 

PS.PH.8  Measurement and Payment 
 

PS.PH.8.2  Standard Foul-water or Stormwater Manholes  
 

 Maintain the standard specification and only replace item (d) with the following: 
 

 Excavation for manholes shall be measured under the relevant trench excavation items in the 

applicable section within the Bill of Quantities utilizing payment clause DB 8.5 for the full 

volume of excavation required for the construction of the manhole. This includes any additional 

excavation/trench widening for the foundation base and manhole rings etc. All extra over 

payments for hard or rock material encountered in excavations for manholes shall be paid 

under the relevant items in part DB relying on the provisions of payment clause DB 8.5. No 

additional payment will be made for manhole excavation other than that which is stipulated in 

this clause.  

 

PS.PH.8.3  Standard Stormwater Inlets  
 

 Replace the existing clause with the following: 
 

 The unit of measurement shall be number (No.) for the type of inlet and depth stated in the 

schedule of quantities. 
 

 The tendered rate for standard stormwater inlets shall include for the supply of all labour and 

materials to construct the inlet complete in accordance with the standard drawings and  

specification including forming of the invert, construction of concrete apron with length 

dependent on the number of splays including serrations and setting inlet cover and slab to 

level, the cover and slab itself etc. Excavation for manholes shall be measured under the 
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relevant trench excavation items in the applicable section within the Bill of Quantities utilizing 

payment clause DB 8.5 for the full volume of excavation required for the construction of the 

manhole. This includes any additional excavation/trench widening for the foundation base and 

manhole rings etc. All extra over payments for hard or rock material encountered in 

excavations for manholes shall be paid under the relevant items in part DB relying on the 

provisions of payment clause DB 8.5. 

 

PS.PH.8.7 Lowering Existing Sewer Manholes 

 

Replace the existing clause with the following: 

 

Where the cover level of existing sewer manholes located in the alignment of a new footpath 

is higher than the finished design level of the footpath, manhole rings are to be cut such that 

the new manhole cover level is consistent with the level and slope of the footpath. Existing 

light duty manhole cover and frame are to be removed and spoiled and replaced with new 

heavy duty manhole cover and frames. Exposed reinforcing must be painted with sica top 

amatec 110 EC or similar approved. 

 

PS.PH.8.8 Breaking Into Existing Manholes  

 

 Replace the existing clause with the following: 

 

Where directed by the Engineer, the contractor shall break into an existing sewer/stormwater 

manhole in order to connect a new sewer/stormwater pipeline. 

 

The unit of measurement shall be number (No.) and the rate shall include for breaking into the 

manhole for a maximum pipe diameter of 450mm, connecting the new pipeline and making 

good upon completion. 

 

PS.PH.8.9 Testing of Manholes 

 

 Replace the existing clause with the following: 

 

Where directed by the Engineer, sewer manholes shall be tested for watertightness. Tests 

shall be carried out by filling the manhole with water to the underside of the frame of the 

manhole chamber. After an initial period of 24 hours to allow for absorption, the drop in water 

level will be measured over a 24 hour period.  The drop in water level during the test period 

shall not exceed 50 mm per metre depth.  

 

The unit of measurement shall be number (No.) and the rate shall include for all plugs, 

stoppers and other equipment required as well as labour to seal the manhole and shall also 

include for supply, transport and disposal of the water used for the tests. Any leaking or 

defective manholes shall be made good by the Contractor at his own expense. 

Add the following new clause: 
 

PS.PH.8.10  Headwalls 
 

 Drawing number 38576 reflects details of outlet headwalls. The unit of measurement for these 

headwalls shall be number (No.) and the rate shall include for all labour, plant and materials 

required for the construction of the headwall inclusive of excavation, construction of the base, 

splitter blocks, walls, rebar, finishing etc as indicated on the drawing. This specification is to 

be read in conjunction with PS.PH.3.1. 
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract and are available on web address:  

ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 

 

C3.4.3 Targeted Procurement Policies 

 Targeted Procurement Policy 

 Participation and Conditions Pertaining to Targeting Procurement 

 Code of Conduct 

 The Use of CLO’s and Labour. 

 

C3.4.4 Site Based Baseline Risk Assessment document in terms of Construction Regulations 

5.1(a), referenced BRA 336/12/2024. 

 (19 Pages) 

 

C3.4.5 Site Specific Health and Safety Specification in terms of 2024 Construction Regulations 

5.1(b), referenced SSHSS 336/12/2024. 

  (20 Pages) 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

D34729.00-Amaotana-110-01-T0 Roads & Footpath Layout (Amaotana Settlement) 

D34729.00-Amaotana-111-01-T0 Roads & Footpaths Longsection (Amaotana Settlement) 

D34729.00-Amaotana-104-01-T0 Standard Details (Amaotana Settlement) 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 

Dwg 

No 

Description Date of Issue 

38570 Ring Manholes February 1990 

38571 Brick Manhole Details February 1990 

38572 Stormwater Inlet Details February 1990 

38573 Stormwater Inlet Special Details February 1990 

38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990 

38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990 

38576 Headwall Details February 1990 

38577 Kerbing Details February 1990 

38578 Concrete Median Barriers February 1990 

38579 Vehicular and Pedestrian Scoops February 1990 

38580 Concrete Bollard and Steel Guard Rail February 1990 

38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and 

Headwalls 

February 1990 

38582 Precast Concrete Fencing and Aluminium Gates February 1990 

38585 Water Connections, Pipework and Fittings February 1990 
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C3.6: ANNEXURES 

C3.6.1 TYPICAL NOTICE BOARD FOR ENGINEERING UNIT  

 

Refer to attached locality maps overleaf. 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

 

 

 

Amaotana site is located within the eThekwini Municipality Northern Region under Ward 53. The project 

area can be accessed by travelling north along the N2 freeway taking the M41 exit toward Amaotana and 

travel approximately 3.7km along Phoenix Highway. Turn right onto JG Champion Drive and travel 

approximately 1.8km, then left onto Brookdale Road and travel approximately 1km, then turn right onto 

D403 street and travel approximately 2.5km to the site. 
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C4.1  CONDITIONS ON SITE 

 

C4.2.1 GENERAL 
 

 

C.4.2.1.1 ACCESS TO THE SITE 

 

The site will be adjacent to normal public roads with easy access for delivery of materials etc.  

It is usually possible to negotiate with the local community regarding access matters, but it is 

explicitly noted that some portions of the site may be extremely awkward to access. It is noted 

that there can be significant health and safety concerns with respect to illegal (and therefore 

sub-standard and dangerous) electricity connections, a matter that must also be negotiated 

by the Contractor and the local community where necessary from an access perspective. 

 

C.4.2.1.2 COMMUNITY CONSTRAINTS 

 

The Site will be subject to complexities relating to the involvement of the local communities. 

Some communities may be hostile to the works and some communities may be obstructive to 

the Contractor’s activities. 

 

The project process will require the Contractor to appoint a Community Liaison Officer (CLO) 

to assist the Contractor in dealing with the local community and will also liaise with the local 

political structures as may be required. 

 

The CLO will also assist the Contractor in obtaining local labour. Despite these project processes, the 

Contractor may find his activities obstructed for undefined durations on particular. Sites due to unforeseen 

community issues that arise. These matters will not be additional costs under the conditions of the contract 
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 C4.3  TEST RESULTS 

                               There are no specific test results. 
 

 

 

 

 

 

 

 

 

 

 

 

 


