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ANNEXURE A

Specification

Price rates for renovations, servicing, repairs and maintenance of the lift &
escalators installations

Under
Cluster 4 buildings

On behalf of

Gauteng Department of Infrastructure Development

Contract Period: 36 months
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List of elevators
Lift Capacity No. of
Institution name Manufacturer Lift Type Number (kg) floors
Charlotte Maxeke Hospital
Block 1A Hyundai Pass/stretcher | 01/L5473 2000 6
Charlotte Maxeke Hospital
Block 1B Hyundai Pass/stretcher | 01/L5474 2000 6
Charlotte Maxeke Hospital
Block 1C Hyundai Pass/stretcher | 01/L5475 2000 6
Charlotte Maxeke Hospital
Block 2A Hyundai Pass/stretcher | 01/L5476 2000 6
Charlotte Maxeke Hospital
Block 2B Hyundai Pass/stretcher | 01/L5477 2000 6
Charlotte Maxeke Hospital
Block 2C Hyundai Pass/stretcher | 01/L5478 2000 6
Charlotte Maxeke Hospital
Block 1E Hyundai Pass/stretcher | 01/L5479 1150 11
Charlotte Maxeke Hospital
Block 2E Hyundai Pass/stretcher | 01/L5480 1150 7
Charlotte Maxeke Hospital
Block AA Hyundai Pass/stretcher | 01/L5481 1000 10
Charlotte Maxeke Hospital
Block AB Hyundai Pass/stretcher | 01/L5482 1000 10
Charlotte Maxeke Hospital
Block BA Hyundai Pass/stretcher | 01/L5483 1000 18
Charlotte Maxeke Hospital
Block BB Hyundai Pass/stretcher | 01/L5484 1000 18
Charlotte Maxeke Hospital
Block CB Hyundai Pass/stretcher | 01/L5485 1000 18
Charlotte Maxeke Hospital
Block CA Hyundai Pass/stretcher | 01/L5486 1000 18
Charlotte Maxeke Hospital
Block EA Hyundai Pass/stretcher | 01/L5487 1000 10
Charlotte Maxeke Hospital
Block EB Hyundai Pass/stretcher | 01/L5488 1000 10
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6592 2000 9
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Charlotte Maxeke Hospital Koyo Pass/stretcher JE6595 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6589 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6598 1200 14
Charlotte Maxeke Hospital Koyo Pass/stretcher JE7878 1200 14
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6596 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6593 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6298 1200 14
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6599 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6547 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6594 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6591 2000 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE6584 1200 9
Charlotte Maxeke Hospital Koyo Pass/stretcher JE7873 2000 9
Charlotte Maxeke Hospital

(theatre lift) Koyo Pass/stretcher 2000 9
Charlotte Maxeke Hospital Koyo Goods 4000 6
Charlotte Maxeke Hospital Koyo Escalator JESC279 N/A N/A
Charlotte Maxeke Hospital Koyo Escalator JESC280 N/A N/A
Charlotte Maxeke Hospital Koyo Escalator JESC281 N/A N/A
Charlotte Maxeke Hospital Koyo Escalator JESC282 N/A N/A
Charlotte Maxeke Hospital Koyo Escalator JESC283 N/A N/A
Charlotte Maxeke Hospital Koyo Escalator JESC284 N/A N/A
Charlotte Maxeke admin lift IFE Passenger 02/L5759 450 4
Charlotte Maxeke escalator IFE Escalator E823 N/A N/A
Charlotte Maxeke escalator IFE Escalator E824 N/A N/A
Charlotte Maxeke hospital

Block D Koyo Passenger 02/L4484 1000 18
Charlotte Maxeke hospital

Block D Koyo Passenger 02/L4494 1000 18
Charlotte Maxeke hospital

Golden Oaks Koyo Passenger JE6634 1050 19
Charlotte Maxeke hospital

Golden Oaks Koyo Passenger JE6635 1050 19
Transvaal Memorial Institution Passenger

lift A Vision 02/12138 1600 4
Transvaal Memorial Institution Passenger

lift B Vision 02/12139 1600 4
Transvaal Memorial Institution Passenger

lift C Vision 02/12140 1600 4
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Transvaal Memorial Institution Passenger
lift D Vision 02/12141 1000 2
Transvaal Memorial Institution Passenger
lift E Vision 02/12142 1350 5
Hillborow CHC Xray Koyo Passenger 02/L4490 1000 2
Hillborow CHC Boiler house Koyo Passenger 02/L4609 1050 3
Hillborow CHC Ward 21 Koyo Passenger 02/L4489 1600 3
Hillborow CHC Stores Koyo Passenger/Go

ods 02/L4608 1000 3
Hillborow CHC Admin Otis Passenger 2
Hillborow CHC Admin Otis Passenger 2
Hillborow CHC Pink building Otis Passenger 420 2
Discoverers CHC Koyo Passenger 02/L4492 1350 6

Koyo Passenger/Str | 02/L4493

Discoverers CHC etcher 1350 6
Westhoven Regional office Schindler Passenger JE5623 690 4
Bonalesedi Vision Passenger 02/1L2127 1000 8
Bonalesedi Vision Passenger 02/L2128 1000 8
Leratong Hospital lift A Wells Pass/stretcher | 02/L2530 1840 4
Leratong Hospital lift B Wells Pass/stretcher | 02/L2520 1840 4
Leratong Hospital lift C Wells Pass/stretcher | 02/L2522 1840 4
Leratong Hospital lift D Wells Pass/stretcher | 02/L2521 1840 4
Leratong Hospital lift E Wells Pass/stretcher | 02/L2523 1840 4
Leratong Hospital lift F Wells Pass/stretcher | 02/L2524 1840 4
Leratong Hospital Nurses A Wells Passenger 02/12527 980 10
Leratong Hospital Nurses B Wells Passenger 02/12528 980 10
Leratong hospital hoist Hoist 3
Leratong Hospital hoist Hoist 3
Dr Yusuf Dadoo Shorts Lifts Pass/stretcher | 02/L2319 1600 4
Dr Yusuf Dadoo Shorts Lifts Pass/stretcher | 02/L2320 1250 2
Dr Yusuf Dadoo Shorts Lifts Pass/stretcher | 02/L2321 1600 4
Dr Yusuf Dadoo Koyo Pass/stretcher JE357 1600 4
Dr Yusuf Dadoo Pharmacy Goods 1600 2
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2. SCOPE OF CONTRACT

This Tender/Contract relates to the provision of comprehensive maintenance and repairs of the elevators

as stated in Annexure “F” in accordance with the requirements as laid down in this document.

No office or telephone facilities will be provided to the contractor, the contractor may use a lift motor

room as an office.

The Contractor Agrees and Undertakes to:

Provide fully comprehensive maintenance on the elevators in accordance with the terms of this
agreement.

Acknowledges that planned, preventative maintenance on the units shall be the major objective of this
agreement.

Systematically and regularly examine and where necessary adjust the equipment in accordance with the
Occupational Health and Safety Act of 1993 and the South African National Standards 50081 regulations,
latest published editions.

Ensure valid annexures as required by the Department of labour to be kept in place in the motor room.
Ensure that only a “competent” person as defined in the Occupational Health and Safety Act directly
employed and supervised by him shall carry out all the repair and maintenance work of a technical
nature.

The response time to any callout are kept to an absolute minimum. In terms of this agreement the
Contractor agrees that the maximum response time to any life-threatening situation or occupied callback
will not exceed thirty (30) minutes and the maximum response time to any other callout will be a
maximum of sixty (60) minutes during or after normal working hours. The response time means the
period of time from when the Contractor was first notified of the problem until the time the technician
arrives on site.

Provide a callout service seven (7) days a week, twenty-four (24) hours per day without additional

expense to the Department except for call-outs caused by abuse or misuse of the equipment.
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Callouts due to abuse or misuse of the equipment must also be attended to seven (7) days a week,
twenty-four (24) hours per day.

Perform the maintenance and repair work, except in the case of callouts, required in terms of this
agreement during normal working hours, Monday to Friday, public holidays excluded.

Supply and use only new replacement parts that are correctly designed and manufactured in all respects.
Supply, repair or replace all parts made necessary by normal wear and tear or failure without expense to
the Department.

Replace all ropes whenever necessary to ensure an adequate factor of safety.

Replace all motor room, shaft, pit and lift car enclosure lamps and fittings or florescent tubes, starters
and ballasts where necessary.

Maintenance, repair or replacement of existing sump pumps in the pit(s)

Provide a maintenance register in the motor room of each elevator and accurately maintain records of all
maintenance procedures, repairs, breakdowns, call-outs, safety operation checks and tests and all site
visits.

No maodification to the equipment may be carried out without the Customers prior approval and written
consent.

The Contractor must ensure the reliability of the equipment and the safety and comfort of the passengers
using the equipment.

Inform the Customers authorized agent at every visit before commencing any maintenance or repair
work.

The downtime of the equipment shall be kept to @ minimum.

The contractor shall appoint a Independent Lift Inspector for the Annexure B inspections and Certificate

Exclusions from the Elevator Contractor’s obligations

Renewals or repairs necessitated by means of negligence, malicious damage or misuse of the
“equipment”.

Liability Contractor shall not be held responsible for any injuries or damage caused to any person(s) or
property except for such injuries and/or damage directly occasioned by the acts or omissions of the
Contractor or his employees.
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The Contractor shall not be liable for any loss, damage or delay caused by strikes, lockouts, fire,
explosions, theft, floods, riots, civil commotion, war or any cause outside his direct control.
The Contractor shall not be held liable for consequential damage unless caused by his negligence or that

of his employees or representatives.

Access to machine room (s)
Should any representative of the Customer require access to the machine room for maintenance or

inspection purposes, the Contractor must provide access to the representative at no additional cost.

Inspections

The Customer reserves the right to authorize independent inspections of individual or entire installations,
using suitable qualified persons at any time. The independent inspections shall in no way limit the
Contractor’s liabilities or obligations in terms of this agreement. The Contractor or his representative shall
be present at every inspection of the installation and the Contractor, in terms of this agreement, shall

provide the necessary facilities at no additional cost.
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TECHNICAL SPECIFICATION AND DETAIL REQUIREMENTS OF THIS TENDER

3.1 The service provider shall be required to maintain the complete installation and equipment in a proper
and safe operating condition, to clean, adjust and lubricate the equipment as required in terms of the

Contract, repair or replace all electrical and mechanical parts as necessary due to wear and tear.

This shall include, but not limited to the following:

a) Examine the system in accordance with any applicable regulation framed under the Occupational
Health and Safety Act 85 of 1993, as per SANS 1545

b) Properly maintain, adjust and keep the installation and equipment in a safe and proper operating

condition at all times,

c) Repair/replace all parts of the installation which may become necessary for the proper use and / or

operation of the installation,

d)Examine, adjust and lubricate the complete installation, supply of all lubricants, replacement parts and

the cleaning of material as required for proper maintenance of the equipment,

e)Examine, periodically and when necessary, all devices and perform any statutory safety tests on a shift

basis where applicable, and before the expiring of the required intervals.

f) Complete the services, maintenance or repair action report, which shall be submitted with any
invoice(s).

g) Provide manufactures warranty & guarantee for all equipment replaced.
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SERVICING SCHEDULES:

Contractor to provide Log/Record book in motor room:

3.2 MAINTENANCE INSTRUCTIONS FOR SERVICING OF LIFTS

Monthly maintenance
3.2.1 See owner’s representative and attend to all complaints

3.2.2 Inspect the operating conditions for the lift and machine room, check for noise, vibrations and
clean the hoist way pit.

3.2.2 Inspect, clean the equipment in machine room and check temperatures.

3.2.4 Check condition of brake.

3.2.5 Check all landing door locks and car door switch thoroughly, adjust where necessary.

3.2.6 Inspect the hoist way, cage and door interlocks.

3.2.7 Inspect the car door and top of car.

3.2.8 Check the pit environments and thoroughly clean.

3.2.9 Check all limits and safeties.

3.2.10 Check pit switches

3.2.11 Check floor levels on every floor, hall lanterns, hall position indicators, tell tale lights, push and
touch buttons. Check car operating panel buttons, tell tale lights, floor position indicators,
operation of fan, alarm bell, intercom and emergency light unit.

3.2.12 Check operation of detectors, light rays or safety shoes. Check flexes for any damage or wear.

3.2.13 Clean car light diffusers

Quarterly maintenance (3 monthly)
3.3.1 All monthly maintenance activities

3.3.2 Check the DC, AC electric brake parts.

3.3.3 Check voltage of any concerning parts.

3.3.4 Check tightness for all of power terminals (motor & control panel).

3.3.5 Clean landing door hanger cases. Lubricate moving parts. Check and adjust where necessary all
landing door hangers, upthrust rollers, air cords and landing door shoes.

3.3.6 Check terminal slow down and final limit switches.

3.3.7 Level control device check.

3.3.8 Guide shoe wearing check & operation of roller guide shoe check, rail cleaning check.

3.3.9 Check tightness of hoist way inside expansion bolts and cage bolts.

3.3.10 Check the flange and limit switch.

3.3.11 Check oil condition of the rail.
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3.3.12 Inspect the plunger surface.
3.3.13 Check condition of the buffers.

Semi-annual maintenance (6 monthly)
3.4.1 All quarterly activities

3.4.2 Check all the fuses on controller. Check all connections on controller and main motor
3.4.3 Check and clean traction machine components.

3.4.4 Check counterweight overrun.

3.4.5 Check guide rails and rail fixings

3.4.6 Check oiling on all rotators.

3.4.7 Inspect all the switches at the car top.

3.4.8 Inspect and adjust rope tensions and lubricate main ropes.

3.4.9 Clean and lubricate governor sheave in pit.

3.4.10 Inspect the trailing cables for damage and trailing cable hitch under the car.

3.4.11 Overload setting and singles check & check functionality of final limit switch.

Annual maintenance (12 monthly)
3.5.1 All semi-annual activities

3.5.2 Strip, clean and adjust brake. Check condition of brake linings.

3.5.3 Change oil in main gearbox

3.5.4 Clean governor and lubricate all pins, check operation and operate safeties
3.5.5 Testing of the buffers
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Priced rates for servicing, repairs, maintenance of the lifts installation

4.1 All prices are to be quoted in RSA currency.

4.2 Prices to carry out the scheduled servicing, repairs and maintenance of the Lift Installation at
various institutions as listed per Section 2 Prices must include all labour, traveling cost and
cleaning material.

4.3 A 5% price adjustment for inflation will be applied annually to the maintenance rates provided

below for the year 2 and year 3 of the contract period.
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Manufact Lift Capacit | No. of Price per | Price per Year

Institution name urer Lift Type Number y (kg) floors Month
Charlotte Maxeke

Hospital Block 1A Hyundai | Pass/stretcher | 01/L5473 2000 6
Charlotte Maxeke

Hospital Block 1B Hyundai | Pass/stretcher | 01/L5474 2000 6
Charlotte Maxeke

Hospital Block 1C Hyundai | Pass/stretcher | 01/L5475 2000 6
Charlotte Maxeke

Hospital Block 2A Hyundai | Pass/stretcher | 01/L5476 2000 6
Charlotte Maxeke

Hospital Block 2B Hyundai | Pass/stretcher | 01/L5477 2000 6
Charlotte Maxeke

Hospital Block 2C Hyundai | Pass/stretcher | 01/L5478 2000 6
Charlotte Maxeke

Hospital Block 1E Hyundai | Pass/stretcher | 01/L5479 1150 11
Charlotte Maxeke

Hospital Block 2E Hyundai | Pass/stretcher | 01/L5480 1150 7
Charlotte Maxeke

Hospital Block AA Hyundai | Pass/stretcher | 01/L5481 1000 10
Charlotte Maxeke

Hospital Block AB Hyundai | Pass/stretcher | 01/L5482 1000 10
Charlotte Maxeke

Hospital Block BA Hyundai | Pass/stretcher | 01/L5483 1000 18
Charlotte Maxeke

Hospital Block BB Hyundai | Pass/stretcher | 01/L5484 1000 18
Charlotte Maxeke

Hospital Block CB Hyundai | Pass/stretcher | 01/L5485 1000 18
Charlotte Maxeke

Hospital Block CA Hyundai | Pass/stretcher | 01/L5486 1000 18
Charlotte Maxeke

Hospital Block EA Hyundai | Pass/stretcher | 01/L5487 1000 10
Charlotte Maxeke

Hospital Block EB Hyundai | Pass/stretcher | 01/L5488 1000 10
Charlotte Maxeke

Hospital Koyo Pass/stretcher JE6592 2000 9
Charlotte Maxeke

Hospital Koyo Pass/stretcher JE6595 2000 9
Charlotte Maxeke Koyo Pass/stretcher JE6589 2000 9
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Hospital
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6598 1200 14
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE7878 1200 14
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6596 2000 9
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6593 2000 9
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6298 1200 14
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6599 2000 9
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6547 2000 9
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6594 2000 9
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6591 2000 9
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE6584 1200 9
Charlotte Maxeke
Hospital Koyo Pass/stretcher JE7873 2000 9
Charlotte Maxeke
Hospital (theatre lift) Koyo Pass/stretcher 2000 9
Charlotte Maxeke
Hospital Koyo Goods 4000 6
Charlotte Maxeke
Hospital Koyo Escalator JESC279 N/A N/A
Charlotte Maxeke
Hospital Koyo Escalator JESC280 N/A N/A
Charlotte Maxeke
Hospital Koyo Escalator JESC281 N/A N/A
Charlotte Maxeke
Hospital Koyo Escalator JESC282 N/A N/A
Charlotte Maxeke
Hospital Koyo Escalator JESC283 N/A N/A
Charlotte Maxeke
Hospital Koyo Escalator JESC284 N/A N/A
Charlotte Maxeke admin | IFE Passenger 02/L5759 450 4
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lift
Charlotte Maxeke IFE Escalator N/A N/A
escalator E823
Charlotte Maxeke IFE Escalator N/A N/A
escalator E824
Charlotte Maxeke
hospital Block D Koyo Passenger 02/L4484 1000 18
Charlotte Maxeke
hospital Block D Koyo Passenger 02/L4494 1000 18
Charlotte Maxeke
hospital Golden Oaks Koyo Passenger JE6634 1050 19
Charlotte Maxeke
hospital Golden Oaks Koyo Passenger JE6635 1050 19
Transvaal Memorial Passenger
Institution lift A Vision 02/L2138 1600 4
Transvaal Memorial Passenger
Institution lift B Vision 02/L2139 1600 4
Transvaal Memorial Passenger
Institution lift C Vision 02/L2140 1600 4
Transvaal Memorial Passenger
Institution lift D Vision 02/12141 1000 2
Transvaal Memorial Passenger
Institution lift E Vision 02/L2142 1350 5
Hillbrow CHC Xray Koyo Passenger 02/L4490 1000 2
Hillbrow CHC Boiler Koyo Passenger
house 02/L4609 1050 3
Hillorow CHC Ward 21 Koyo Passenger 02/L4489 1600 3
Hillbrow CHC Stores Koyo Passenger/Go

ods 02/L4608 1000 3
Hillorow CHC Admin Otis Passenger 2
Hillorow CHC Admin Otis Passenger 2
Hillbrow CHC Pink Otis Passenger
building 420 2
Discoverers CHC Koyo Passenger 02/L4492 1350 6

Koyo Passenger/Str | 02/L4493

Discoverers CHC etcher 1350 6
Westhoven Regional
office Schindler Passenger JE5623 690 4
Bonalesedi Vision Passenger 02/L2127 1000 8
Bonalesedi Vision Passenger 02/L2128 1000 8
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Leratong Hospital lift A Wells Pass/stretcher | 02/L2530 1840 4

Leratong Hospital lift B Wells Pass/stretcher | 02/L2520 1840 4

Leratong Hospital lift C Wells Pass/stretcher | 02/L2522 1840 4

Leratong Hospital lift D Wells Pass/stretcher | 02/L2521 1840 4

Leratong Hospital lift E Wells Pass/stretcher | 02/L2523 1840 4

Leratong Hospital lift F Wells Pass/stretcher | 02/L2524 1840 4

Leratong Hospital Nurses

A Wells Passenger 02/L2527 980 10

Leratong Hospital Nurses

B Wells Passenger 02/L2528 980 10

Leratong hospital hoist Hoist 3

Leratong Hospital hoist Hoist 3
Shorts

Dr Yusuf Dadoo Lifts Pass/stretcher | 02/L2319 1600 4
Shorts

Dr Yusuf Dadoo Lifts Pass/stretcher | 02/L2320 1250 2
Shorts

Dr Yusuf Dadoo Lifts Pass/stretcher | 02/L2321 1600 4

Dr Yusuf Dadoo Koyo Pass/stretcher JE357 1600 4

Dr Yusuf Dadoo

Pharmacy Goods 1600 2

Sub-total

Add VAT @ 15%

Grand Total (Total of prices carried to form of Offer and Acceptance in Part C1.1)
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TENDERER’S SIGNATURE

PRINT NAME

NAME OF FIRM

ADDRESS

CODE

TELEPHONE NO CELL NO

FAX NO

E-MAIL ADDRESS DATE
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ANNEXURE B

PERFORMANCE SPECIFICATION (SCORE CARD)
1. GENERAL
The Contractors performance will be measured against the following four parameters.
- Minimum incidence of faults
- Minimum downtime
- Good record keeping

- Optimal service costs

Operational efficiency will be evaluated against the standards set out above. The statistics will

be recorded and set out in the quarterly report submitted to the Department by the Contractor.

2. AVAILABILITY OF SYSTEMS

Any machine or system will in general be regarded as available when the system is performing
the duty for which it originally was designed. When any component is “out of operation” this
shall mean any component not working at all as well as when the component is still working but

when the performance of the component cannot meet the design duties as originally specified.

3. PERFORMANCE STANDARD

The contractor shall restore each system as detailed in this specification and maintain it to ensure
the successful operation thereof. For this purpose the minimum requirements shall be measured
against availability of the overall system of 90% or better. This availability will be calculated as

follows.
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Availability = (Ti —Tdi) x 100
Ti
Where
Ti - The length of the time interval i for the applicable month
under consideration expressed in hours
Tdi - The total of the MTTR’s for the individual system during
the time interval i for the applicable month under consideration expressed in
hours
MTTR- This mean the time to repair the system as determined from the
fault/service/repair logbook, and shall be equivalent to the sum of all the times
that the system or any part of the system, does not conform to the operational
requirements.
4. EXAMPLE CALCULATION

4.1 April has 30 days @ 24 hour operation per day, this makes Ti 720 hours

4.2 During the month 3 breakdowns, each with a response time of 1 hour and a repair time

of 5 hours. The scheduled services takes 20 hours.

In this example
MTTR1 3x(1+5) = 18 hours and MTTR2 = 20
Sum of MTTR's 18 + 20 giving Tdi = 38 hours

4.3 Availability (720-38) x 100
720
=94,72%
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The onus shall rest on the contractor to submit the necessary motivation to the Department for
its consideration and decision for MTTR periods, which the contractor considers to have been
caused by factors outside his control, and which should not be included in the calculations, e.g.
malicious damage, lightning, import of material, etc. Actual damaged or faulty equipment shall

be presented by the contractor as proof before removal thereof or repairs thereto.

Where breakages or faults are caused by factors outside the contractor’s control, he shall
immediately report the incident to the Department in writing, giving a full list of the
details/persons involved. A specified quotation must be attached to the report including and
showing mark up. If prices are unreasonably high, the Department reserves the right to pay the

contractor an amount in line with current market related prices only, plus mark up.

5. GUARANTEE OF PERMORMANCE

The contractor shall guarantee the availability of 90% of all systems specified in this contract, as
calculated and specified in paragraph 4 hereof. In the event of the contractor failing to achieve
this specified availability, a penalty, equal to ten cents per One Hundred Rand of the total
contract value will be levied against the contractor for each percentage point per month that the
overall system availability is below the availability percentage as specified herein. The penalty
will be levied each month during which the availability is below the specified percentage, and not

on an annual or contract period basis.

6. CONDITIONS AND CIRCUMSTANCES EXCLUDED FROM THE AVAILABILITY CONCEPT

6.1 Elevators undergoing repairs where inspection authorities is involved.

6.2 In cases where spares have to be import or specially manufactured. In all these cases

the fact must be proofed and estimated time needed to obtain the spares must be given.
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MAINTENANCE CONTROL SYSTEMS

7.1

MACHINE IDENTIFICATION NUMBER

A unique identification number shall be provided on each and every equipment item to

be maintained after the acceptance of the tender. Each number is made up as follows:

a)

b)

<)

The building identification number. This number identifies each building and
since machines installed are related to a building, it will not be necessary to

provide the building ID number on the machines/equipment

The system identification number. System numbers have been allocated to the

type of service under which the equipment was originally installed.

The machine number for each system type. Since the compressed air installation
is related to the operation of boilers, the same system identification number has

been used though out.

The number to be provided on any machine/installation in a building will thus be
in the format of the system number followed by the machine number e.g.
M17/12

The number shall be clearly engraved in an aluminum plate and shall not be less
than 10mm high. The plate shall be fastened to the machine/equipment item in a

conspicuous position with self-tapping screws or pop rivets.

Identification numbers will be issued to the contractor after the acceptance of
his/their tender.

QUARTERLY REPORTS
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The Contractor shall submit written quarterly reports to the Department on the status of the
systems and progress achieved. The schedules and service sheets comprising the gquarterly
report, enclosed as ANNEXURE “B” hereto, serve as a guide ONLY and give the MINIMUM

requirements. The Contractor shall prepare his own schedules and service sheets for acceptance
by the Department and shall make his own arrangements for printing and duplicating of quarterly
reports and service sheets.

The reports shall also be countersigned by the Department of Infrastructure Development
Representative on site and he/she shall endorse the sheets to the effect that the plant is, in the
opinion of the Officer in charge of the building operating satisfactorily. His/her name in print, his
signature, the date and his telephone number must appear on the sheet.

This report shall show the following:

- Availability as calculated in paragraph 4 on a daily basis for continuous 30 day periods

with the running average for those periods

- Any complaints received during the period, as well as the reason for the complaints, with

corrective actions taken and dates

- Quarterly test results, showing, with dates:

- equipment tested

- faulty equipment

- repairs undertaken

- Call-out log
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- Short description of call-outs with corrective action taken and dates

- Copies of the service sheets for each individual system issued for that period

The identification number of the machine/equipment item repaired/replaced together with the
cost for the repair/replacement shall be clearly indicated in the quarterly report. Details of
normal servicing need not be described unless a potential defect is found on any piece of

equipment, which will need attention in future.

The Quarterly report shall be both narratives and statistical. The statistical content shall deal
typically with the incidence and nature of breakdown maintenance carried out during the
preceding quarter, equipment downtime and the frequency of spares replacement. The narrative
content shall highlight corrective maintenance executed and shall draw attention to ongoing
deficiencies being attended to by the Contractor and/or any matters requiring attention by the
Chief Directorate: Public Works.

9. SERVICE SHEETS

Every service, repair, test etc., shall be fully described on a work sheet which must be completed

on site and signed by the Chief Directorate: Public Works. The following minimum information

shall appear on work sheets:

- The company name and address

- A work sheet serial number

- The building name

- The system number and system description
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The call-out no. (if applicable)

The nature of the call, i.e. urgent or normal call-out

A general description of the problem or purpose of the work done

A statement whether the individual system is in terms of the specification operational or

not

Should the system not be operational the response time and repair time shall be

recorded individually

The ID number, machine/equipment description and description of the
repairs/replacements carried out on each machine/equipment item on that specific
system

A list of material used for each machine/component

A detailed report on the extent of the work done together with the estimated cost

involved

Suggestions to avoid future problems

A list of the Contractor’s personnel responsible for the work with the date, starting time,

completion time and distance traveled

Signature and name of the responsible technician/artisan/engineer

Signature of the Department of Infrastructure Development Representative



> GAUTENG PROVINCE

INFRASTRUCTURE DEVELOPMENT

V—f:m\*mymw REPUBLIC OF SOUTH AFRICA

Tender No:

10.

11.

Service sheets shall also be used for normal routine maintenance services.

SITE MAINTENANCE FILES AND SHELVES

The contractor shall provide and maintain hard cover A4 maintenance files for each individual
system, which shall be kept in the contractor’s site offices. These logbooks will remain the

property of the Department and may not be removed from the site offices under any

circumstances. The contractor shall be required to file all master copies of the Service Reports
for each system in chronological order.

Suitable steel or timber shelves shall be provided by the Contractor for storing the maintenance
files. These shelves shall become the property of the Department after delivery and erection on

site.

REPAIR AND RESPONSE TIME

It shall be expected of the Contractor to relate his actions in respect of call-outs, repairs and

general maintenance to specific prescribed response and repair times.

Depending on the urgency of the call-out, the response times may vary and the table below

indicates maximum time-spans.

CALL-OUT TYPE RESPONSE TIME REPAIR TIME
Emergency/occupied 2 hour Refer Definition below
Normal 1 hours

where:
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12.

RESPONSE TIME shall mean the time lapsed from the time the call-outs are logged by the system

operator or person making the call. Until the Contractor responds on site. The time shall be
recorded in the Service Sheet if the system is not operational as specified in terms of this

specification.
REPAIR TIME shall mean the maximum time taken by the Contractor to repair the fault, in order
to limit the downtime of the system to a minimum. The time shall be recorded in the Service

Sheet if the system is not operational as specified in terms of this specification.

Unless for circumstances beyond the control of the contractor the down-time on systems shall be

limited to the following:

48 hours for completion irrespective of the breakdown

DOWNTIME with respect to call-outs, shall mean the total time for which the system is not 100%

operational, i.e. response time plus repair time.

With regard to Routine periodic services, the Contractor shall notify the Regional Representative

and the institution at least 7 days in advance.

INSPECTION AND TESTING

The Department and/or its duly appointed representative, or any person he may appoint for the
purpose, may inspect and test the various portions of the work at all times and shall have full
power to reject all or any portion of the work that he may consider to be defective or inferior in
quality of material, workmanship or design with respect to the original installation. Any portion
of the work so rejected shall be replaced immediately by the Contractor, unless, in the opinion of
the Department, the work rejected can be so treated and repaired as to render if fit for
incorporation in the contract works. In this event the Contractor shall, at his own risk and

expense, be at liberty to repair the work to the satisfaction of the Department. The Contractor
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shall carry out such tests as are necessary, in the opinion of the Department, to prove that the

contract requirements are being complied with.

The cost of all tests and/or analyses shall be borne by the Contractor.

SITE MEETING

A meeting between the Department and/or its duly appointed representative, and the Contractor

shall be held monthly or more frequently if so required by the Department, at a time, date and

venue determined by the Department, to discuss all aspects of the maintenance of works as

documented in the Quarterly Report. No additional compensation will be paid for this.

The site meetings will be under the chairmanship of the Regional Representative and/or his duly

appointed representative.

SHUT DOWN OF EQUIPMENT AND PLANT

14.1

14.2

No mechanical/electrical equipment or plant involved in this Contract may be shut down,
switched off or isolated in any way without prior written permission from the Head of the
Institution concerned, being a Superintendent or the most Senior Personnel of the

facility/Institution at the time of the request.

Maintenance and repairs shall be carried out timely, punctually and with the utmost care
to minimize the necessity for affecting the services rendered by the
installation/equipment covered by this Tender/Contract. Should during the effecting of
any repair, it be deemed necessary to isolate any section of the plant arrangements shall
be made with the Representative of the Department of Infrastructure Development who
will make arrangements with the official in charge of the sections of the institution
served, which will be affected by the intended shut-down, prior to proceeding with the

intended activities.
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The request for a shut down shall be channeled in the following manner. The Contractor
must first approach the Department of Infrastructure Development Representative on
Site, so as to assess that the shutdown is necessary. The representative on site will
approach the Institution/Facility’s authorities for authorization of the shutdown. In the
event of any emergency, and a Representative of the Department of Infrastructure
Development is not available at the time, the Contractor shall get authority from the
Superiors of the Institution or Facility concerned and shall thereafter furnish the

Representative on Site with a copy of such written authorization for record purposes.
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15. REPLACEMENT PARTS AND MATERIAL PROVIDED FOR IN THE PARTS AND MATERIAL
PRICE SCHEDULE

15.1  Authorization for the replacement of parts or materials shall, when such replacement is
required, be obtained from the Representative of the Department of Infrastructure
Development, before such replacement is executed, subject to the limits set out below.

15.2  All labour for scheduled services supervision, operation, and maintenance, standby and
after hours repairs will be covered by the rates quoted for in this Tender/Contract. No
extras will be paid for labour on this contract.

15.3  If replacement of parts or material are necessary for items not covered in the schedule
the contractor must submit a written quote to the representative agent.

15.4  The Contract has two phases, a repair phase and a maintenance phase.

Some differences between the phases are noted in the table below:
REPAIR PHASE MAINTENANCE PHASE

Starts when access is given to an installation. Starts on day one.

Ends 1 month later. Ends after 12 months

Has penalties and a 5 % retention No Has a payment reduction, score card.

12 month guarantee for replacement No Guarantee. 12-month

Scorecard to apply 3 months defects liability period.

The exact work to be done is determined on | The scope is defined in this specification.

site after inspections and tests on the

Installations.

The items_are measured after inspection on the

installations.

The scorecard is used to measure the points
and the performance of the Contractor is used

to measure the payment reductions.
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15.5 Installations are to be repaired to a fully serviceable condition if necessary,

before any maintenance can commence. Hence the following categories:
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15.5.1 Urgent/emergency repair work

15.5.2

15.5.1.1

15.5.1.2

15.5.1.3

This is life threatening situations or situations, which pose a potential

serious damage.

Materials and parts for such repair work, shall be eligible for
payment but prior authorization shall be obtained from the
Representative of the Department of Infrastructure Development,

required for the execution of such repairs.

The written report in respect of expenditure as well as the reasons
for emergency/urgency thereof shall be submitted to the
Representative of the Department of Infrastructure Development

within 48 hours of the occurrence.

Minor Repair Work

15.5.2.1

15.5.2.2

It is needed when the installation show some signs of

deterioration but which do not warrant major repairs.

Materials and parts for such repair work, shall be eligible for
payment but prior authorization shall be obtained from the
Representative of the Department of Infrastructure Development,

required for the execution of such repairs.
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15.5.3 Major Repair Work
15.5.3.1  This is usually the case when the installation concerned requires
repairs as a result of the existence of the serious risk of imminent
failure, usually the said repairs are executed by a specialist.
15.5.3.2  The prior authorization by the Representative of the Department of
Infrastructure Development is a pre-requisite before any major
repairs can be executed.
16. MAINTENANCE
16.1  Maintenance refers to a routine and/or remedial intervention required, ensuring that
the asset is retained in a serviceable condition, and also to ensure that it retains its value
and usefulness.
16.2  There are different kinds of maintenance services that are to be undertaken, depending

on the installation to be maintained, namely: -

16.2.1 Preventative Service Maintenance — for which the service provider has to perform
certain actions to prevent failure on the operation of the installation in due

course.

16.2.2 Condition-based Maintenance — it is corrective maintenance to be performed to

restore the installation to its required condition or standard.

16.2.3 Statutory Maintenance — both preventative and condition-based maintenance
may contain the elements of statutory maintenance which is defined in the Act

as actions performed to meet legal requirements as contained in the
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Occupational Health and Safety Act No 85 of 1993 and other relevant

regulations.

16.2.4 Emergency Maintenance — these are reactive maintenance actions performed to

restore installations to operational condition.

16.2.5 Incident Maintenance — actions performed to restore an installation to an

operational or safe condition after it was damaged as a result of external events.

The Contractor shall compile the Preventative Service Maintenance Works Programme for
periods of three months and submit same in writing in advance to the Representative of
the Department of Infrastructure Development, giving him/her enough time to evaluate

and to notify the Contractor of possible amendments before approval.

The contractor shall compile a condition-based Maintenance programme

based on the results of machinery inspections as per 16.2.1.

LABOUR RATES

The rates to be used for any work outside of the monthly service scope which also includes

attending call outs due to negligent use are as follows:
Lift Technician: R450 per hour
Assistant: R250 per hour

INSTRUCTIONS TO CONTRACTOR

18.1

No instructions from any personnel other than the Department of Infrastructure

Development Project Manager shall be carried out.
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18.2  The Department of Infrastructure Development will ensure that a logbook/job card is
kept on Site and that all faults and defects reported after hours are recorded. A report
for each call-out will be entered by the Contractor’s Supervisor in this book and signed by
the Supervisor and the Project Manager employed by the Department of Infrastructure

Development.

18.2 The nature of work at the Institutions is such that all repairs will be carried out

punctually, with great care and minimal inconvenience to the facility.

REDUNDANT MATERIAL

The Contractor shall hand over all used parts (worn and/or damaged) to the Representative of

the Department of Infrastructure Development as such become the property of the Department
of Infrastructure Development and shall be handed to the Representative on Site. (Refer to
GP12)
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ANNEXURE “C” (EXAMPLE REPORTS)
THE FOLLOWING REPORT FORMS IN THIS ANNEXURE ARE EXAMPLES ONLY AND ARE
INCLUDED IN THE SPECIFICATION AS GUIDE TO GIVE THE TENDERER AN IDEA OF WHAT
WILL BE EXPECTED OF HIM
(EXAMPLE ONLY)

QUARTERLY MAINTENANCE REPORT FOR THE PERIOD

TO

CONTRACT NO.

CITY / TOWN

BUILDING

SYSTEM ID NO.

SYSTEM DESCRIPTION

STATEMENT BY CONTRACTOR

THE CONTENTS OF THIS DOCUMENT IS TRUE AND CORRECT AND ALL SYSTEMS ARE FULLY
OPERATIONAL EXCEPT WHERE INDICATED DIFFERENTLY IN THIS DOCUMENT

CONTRACTOR (PRINT)

COMPILED BY (PRINT)
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SIGNED BY (CONTRACTOR)

DATE

ENDORSED BY OFFICIAL IN CHARGE

ALL SYSTEMS WERE TESTED IN MY PRESENCE AND TO THE BEST OF MY
KNOWLEDGE IS FULLY OPERATIONAL EXCEPT WHERE INDICATED IN THIS
REPORT

OFFICIAL IN CHARGE (PRINT)

OFFICIAL IN CHARGE (SIGN)

TEL NUMBER

DATE
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WITH A SCORE CARD
(EXAMPLE ONLY)
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AVAILABILITY OF THE SYSTEM/MACHINE

MONTH MONTH MONTH

T/ e hours T/ e hours T/ i hours
Tl hours Tl e hours Tl hours
Availability .......cccocovieen. % Availability .......cccccoeeieennn % Availability .......cccoooveinenn. %

Service Sheet reference no's

Service Sheet reference no's

Service Sheet reference no's
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COMPLAINTS RECEIVED

REF. DATE DETAILS OF COMPLAINT SERVICE = SHEET
REF.
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QUARTERLY MAINTENANCE REPORT

(EXAMPLE ONLY)

REPAIRS CARRIED OUT DURING THIS PERIOD

MACHINE ID | SERVICE
NUMBER SHEET  REF. | NATURE OF THE REPAIRS CARRIED OUT
NO

COST




Tender No:

¥ Tunme /OVERSITY, T8
S ) i . (W

GAUTENG PROVINCE

INFRASTRUCTURE DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

QUARTERLY MAINTENANCE REPORT

(EXAMPLE ONLY)

DETAILS ON CALL-OUTS

DATE

NATURE OF CALL-OUT

SERVICE SHEET
REF. NO.
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NATURE CALL | MAIN- REPAIRS | COM- INSPEC- | RESTORA- | COMMIS- | UNSCHE- | OTHE
OF ouT TENANCE PLAINT | TION TION SIONG DULED R
SERVICE
* Mark applicable item
TIME IN (h) & TRAVEL DAY1 |DAY2 |DAY3 |DAY4 |DAY5 | DAY6 | DAY7

RESPONSE TIME HOURS

TIME SPENT AND WORKED DOWN TIME

DOWN TIME ON TRAVELLING TIME
INSTALLATION DISTANCE TRAVEL
DESCRIPTION/SUGGESTIONS. ...cuusuusssusssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssassssssssssnsssnssnnsssnssnnen

ESTIMATED COST (EXCLUDING VAT)

MATERIALS R

LABOUR L

OVERHEADS Ruviiiiiisirsininnanenannas

TOTAL e

0 ]
TECHNICIAN/ARTISAN/ENGINEER
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