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LSG International 

PO Box 37602

Overport

4067

031- 205 2335

shaylen@lsgconsulting.co.za

Employer

Electrical 

Engineer

UMSUNDUZI MUSEUM

351 Langabalilele Street

PIETERMARITZBURG

3200

Tel Number:     033- 394 6834 Tel Number 031-572 5723

Fax Number:    Fax Number 086-650 6477

Tender Number:       MST01 of 2023  Project Code: N/A

CIDB Grading:          6GB or Higher
 

Document Date: 15-Jun-2023

 

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Durban

Pietermaritzburg

Hamsa Consulting Engineers

Suite 407, 4th Floor, Strauss Daly Place

4319

3201

Mechanical Engineer

BILLS OF QUANTITIES

 

FOR

UMSUNDUZI MUSEUM KZN 

41 Richefond Cir, Umhlanga Ridge,

Vigar and Associates

22 Montrose Park Blvd, Victoria Country 

Tel Number    033 347 3606

Fax Number   

david@vigar.co.za

Structural Engineer
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 1. PART T1:    TENDER  PROCEDURES Page No No of Pages

T1.1 8 - 12 5

T1.2 14 - 17 4

T1.3 19 - 26 8

 2. PART T2:    RETURNABLE DOCUMENTS

T2.1 28 - 30 3

T2.2 31 1

T2.3 32 - 33 2

T2.4 34 - 36 3

T2.5 37 - 38 2

T2.6 39 - 43 5

T2.7 44 - 49 6

T2.8 50 1

T2.9 51 - 56 6

T2.10 57 1

T2.11 58 - 60 3

T2.12 61 1

T2.13 62 - 65 4

T2.14 66 1

T2.15 67 - 68 2

T2.15a 69 1

T2.16 70 - 91 22

T2.17 92 1

T2.18 93 1

T2.19 94 1

T2.20 95 1

T2.21 Form of Offer and Acceptance (Bound into Section 1 of 2) 96 - 98 3

T2.21a 99 1

T2.22 100 1

T2.23 101 1

T2.24 102 1

T2.25 103 - 104 2

T2.26 105 - 106 2

T2.27 107 1

T2.28 108 1

 T2.29 109 1

T2.30 110 1

T2.31 111 1

T2.32 112 1

T2.33 113 - 115 3

T2.34 116 - 120 5

T2.35 121 - 124 4

T2.36 125 1

T2.37 126 1

T2.38 127 -137 11

T2.39 138 1

T2.40 139 1

T2.41 140 1

T2.42 141 1

Tender Notice and Invitation to Tender

Tender Data

Annexure C - Standard Conditions of Tender

Letter of intent to provide a construction guarantee

Declaration of Tenderders Past SCM Practices - SBD 8

Schedule of Imported Materials and Equipment

Pariculars of Sub-Contractors

Record of Addenda to Tender Documents

List of Returnable Documents

Authority to Sign Tender

Authority for Consortia or Joint Venture’s to Sign Tender

Special Resolution of Consortia or Joint Venture’s

Joint Venture Involvement Declaration

Schedule of Proposed Sub-Contractors

Capacity of Tenderer

Financial Standing and other resources of Business Declaration 

Preference Certificate

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting

Declaration of Interest - SBD 4

Certified Proof of Paid Municipal Rates and Taxes  (Attach)

Bill of Quantities - Summary Page

Confirm Receipt of Offer and Acceptance

Certified Proof of Good Standing with the Compensation Commissioner (Attach)

Functionality Criteria

Declaration Certificate for local production and content for designated sectors - SBD 6.2

Required Structure of Contractor's detailed OHSE Plan

Contract Form - Purchase of Goods/Works - Part 2

Contract Form - Purchase of Goods/Works - Part 1

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing

Compulsory Enterprise Questionnaire.

Contractor's Safety, Health and Environmental Declaration.

Equipment Schedules - HVAC, Electrical and Lift

Annual Financial Statement for past financial year

THE TENDER

Proof of payment of Tender deposit

Certified Proof of CIDB Registration Number

Certified Proof of Registration Number on the Central Suppliers Database

Certificate of Independent Tender Determination - SBD 9

The National Industrial Participation Programme

Certified Proof of UIF Registration  (Attach)

Invitation to Tender - SBD 1

Proof of working capital

Letter of credit reference

Schedules of years of experience of key personnel

Competency and construction experience

Methodology and approach

Schedule of Targeted Sub-Contractors
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 3. PART C1:      AGREEMENT AND CONTRACT DATA

C1.1 146 1

C1.2 148 - 156 9

C1.3 158 - 160 3

 4. PART C2:       PRICING DATA

C2.1 162 -165 4

C2.2 166 1

C2.3 167 1

 5. PART C3:       SCOPE OF WORKS

C3.1 169 - 176 8

C3.2 177 - 179 3

C3.3 180 - 181 2

 6. PART C4:       SITE INFORMATION

C4.1 183 1

 7. DRAWINGS

C5.1 185 1

 8. ANNEXURES

87

51

44

21

60

38

7

Health and Safety BOQ 2

1

Annexure 0 Preliminaries and BOQ

Pricing Instructions

Preliminaries & General

Bills of Quantities 

Form of Offer and Acceptance

Contract Data 

Form of Guarantee

HVAC Specification

Lift Specification

Electrical Installation Specifications

Joint Venture Agreement

List of Drawings

Builders Lien Agreement

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability 

of the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be

carried to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tenderding Entity or Tenderder who, on acceptance of the Offer,

would become the contractor"

IMPORTANT NOTICE TO TENDERERS

"Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed 

to have the same meaning as the words Tender or Tenderer. 

Annexure 8

Annexure 7

Annexure 4

Annexure 5

Annexure 6

Model Preambles to Trades

Roof Specification

Site Information

Scope of Works

HIV/STI Compliance report

Specification for HIV/AIDS awareness

Annexure 1

Annexure 2

Annexure 3

THE CONTRACT
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

The Tender
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

PART T1. - TENDER PROCEDURES
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

T1.1 -  TENDER NOTICE AND INVITATION TO TENDER

Page 7 of 185



120 Calender Days

  

X

X

X

1

2

3

6GB

X

X

X

X

X

X

X

X

X

X

X

The Main Contractor must employ a Lift Sub- contractor with a CIDB grading of 2 SI or higher and that fulfills the functionality

and quality criteria set out in T2.1, T2.6.3, T2.13.3, T2.16.3, T2.16.6, T2.16.7, T2.38.3 and T2.34. 

T1.1 TENDER NOTICE AND INVITATION TO TENDER

THE  UMSUNDUZI MUSEUM KZN  INVITES TENDERS FOR THE PROVISION OF:

Tender no:

Advertisement date:

Project title:

N/A

Refurbishment and Upgrading of uMsunduzi Museums Buildings

2023/07/172023/06/15

Project Code:MST01 of 2023

Closing date:

It is estimated that tenderers must have a CIDB contractor grading designation of 6GB or higher. The main contractor is

expected to provide sub- contractors for Mechanical and Electrical services with a CIDB grading of 4ME or higher, and 4EE

or higher.

the combined contractor grading designation calculated in accordance with the Construction Industry Development

Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum tendered

for a :

x

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy the criterion

stated in the Tender Data. ( Only applicable if Client has an Official Mentorship programme in place to assist potentially

emerging enterprises)

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No Tenderer

with a PE status can be considered If "N/A" is indicated above because the Museum does not have an Official Mentorship

Programme in place to assist a Potentially Emerging Enterprise.

Joint ventures are eligible to submit tenders provided that:

Complete priced Bill of Quantities to be submitted on the day of the Tender closing date.

Tenderers must meet the minimum qualifying score of 70 for functionality criteria first, before they can be considered 

for price and preference.

Invitation to Tender - SBD 1

X

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of submissions, in a

contractor grading designation equal to or higher than a contractor grading designation determined in accordance with the

sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry

Development Regulations for a :

the lead  partner has a contractor grading  designation in the 6GB or higher, class of construction work; or

Financial Standing and other resources of Business Declaration 

Validity period:

Only Tenderder’s who are responsive to the following minimum responsiveness criteria are eligible to submit Tenders:

Closing time:

not lower than one level below the required the required grading designation in the class of works construction works 

under considerations and possess the required recognition status

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry 

Development Regulations.

11:00

Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.

Certified Proof of UIF Registration  (Attach)

Compulsory Enterprise Questionnaire.

Certified Proof of Paid Municipal Rates and Taxes  (Attach)

Contractor's Safety, Health and Environmental Declaration.

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation for

Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not registered and in good

standing with the Compensation Commissioner.

Tender document must be properly received on or before the tender closing date and time specified on the invitation, fully

completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

6GB or higher, class of construction work, are eligible to have their Tenders evaluated.

every member of the joint venture is registered with the CIDB; 

The Main Contractor must employ a HVAC Sub- contractor with a CIDB grading of 4 ME or higher and that fulfills the

functionality and quality criteria set out in T2.1, T2.6.1,  T2.13.1, T2.16.1, T2.16,4, T2.38.1 and T2.34. 

The Main Contractor must employ a Electrical Sub- contractor with a CIDB grading of 4 EB PE or higher and that fulfills the

functionality and quality criteria set out in T2.1, T2.6.2, T2.16.5, T2.13.2, T2.16.2, T2.38.2 and T2.34 
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Postal Address:

Street Address:

Telephone Number CODE _______________ NUMBER ______________________________________________________________

Cellphone Number:

Facsimile Number: CODE _______________ NUMBER ______________________________________________________________

E-mail Address:

VAT Registration Number:

YES               or NO

YES               or NO

[Tick Applicable Box]

A Verification Agency Accredited by the South African Accreditation System (SANAS)

YES               or NO

YES               or NO

X   

70 Points

80 points

1.

(a) 20 Points

(b) 18 Points

(c) 14 Points

(d) 12 Points

(e) 8 Points

(f) 6 Points

(g) 4 Points

(h) 2 Points

(i) 0 Points

Level 8

Non-compliant contributor

Level 6

Level 2

Level 7

Level 4

Preference points system:

Level 3

  80/20 Preference point scoring system   90/10 Preference point scoring system

Price:

Refer to T2.34 - Functionality Criteria

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy Framework Act,

2000: Preferential Procurement Regulations, 2017: 

Functionality requirement:

Level 1

B-BBEE Status Level of Contributor Number of Points

Preference point scoring system will be based on the following points:

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (T2.9)                                                                    

IF YES,  WAS THE CERTIFICATE ISSUED BY A VERIFICATION AGENCY ACCREDITED BY 

SANAS? 

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / 

WORKS OFFERED? [If yes, enclose proof]

NOTE

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER BEING 

DISQUALIFIED)

Name of Tenderer:

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING (T2.19)

Level 5
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(a) 0 Points

(b) 0 Points

(c) 0 Points

(d) 0 Points

20 Points

1

2

3

4

5

6

7

8

Phase 1

-

- Targeted Sub-contractor / Bidder (Declaration) (Sheet 1 of 2) and (Sheet 2 of 2) (T2.9a)

-

-

-

-

-

-

-

-

Phase 2

Phase 3

Phase 4

All Tenders must be submitted on the official forms – (Not to be re-typed)

Total must equal 10 or 20 points

The successful Tenderder will be required to fill in and sign a written GCC 2010 2nd Edition Contract.

[insert specific goal]

[insert specific goal]

Declaration Certificate for local production and content for designated sectors - SBD 6.2 (T2.33)

Pre-qualifying criteria. As treasury now requires any project over R 30million wherever possible must 

include a 30% minimum subcontracting component of the total tender value to qualifying QSE’s and 

EME’s this has been made a pre-qualifying requirement of this tender. 

Site Inspection Certificate as proof for attendance of compulsory site meeting (T2.10)

Declaration of Interest (SBD4) (T2.11)

Declaration of Bidder's Past Supply Chain Management Practices SBD 8 (T2.15)

Certified proof of Good standing with Compensation Commissioner (T2.20)

THIS Tender IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT FOR 

CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

2.       Other specific goals (according to the PPPFA):

[insert specific goal]

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 

PREFERENCE POINTS FOR B-BBEE)

Contract participation goal by awarding contracts to targeted enterprises

Bidders must complete table T2.42 for the Targeted EME's and QSE's sub-contractors.

Notes:

The Tender box is generally open during official working hours.

The requirements in respect of the application of either 80/20 and 90/10 preference points scoring system, will apply and the

points reflected above for preferences will be adjusted accordingly on a pro-rata basis if required.

The evaluation of the bids will be conducted as follows:

Administrative compliance. Failure to submit the following documentation in the prescribed format will 

lead to immediate disqualification of the bidder:

Preference Certificate, Targeted Sub-contracting, etc. (T2.9)

Bidders and Sub-contractors must complete returnable T2.9a Targeted Sub-contractors / Bidder 

(Declaration) Sheet 1 of 2 and Sheet 2 of 2 for each sub-contractor listed on tables referred to above and 

attach supporting documentation (sub-contractors B-BBEE certificate, shareholding certificates, affidavits 

from enterprises claiming EME's or QSE's status, etc.)

Test for eligibility. Assessment of Quality will be done in terms of the evaluation criteria indicated in this 

invitation with a minimum threshold of 70 points out of 100 points. A bid is disqualified if it fails to meet 

the minimum threshold for quality as per this bid invitation.

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will not be

accepted for consideration.

Form of Offer and Acceptance (T2.21)

Scoring. Thereafter, only the qualifying bids are evaluated in terms of the 80/20 or 90/10 preference 

points system, where 80 or 90 points must be used for price only and the 20 or 10 points are used for in 

Certified Proof of Registration Number on the Central Suppliers Database (T2.27)

Certificate proof of CIDB registration (T2.28)

Sub-contractors who are EME's or QSE's must be at least 51% black owned from designated groups or 

co-operatives who are at least 51% owned by Black people from designated groups in the Local 

Municipality.
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on: 26-06-2023

11:00am

A non-refundable tender deposit of R0 is payable as per the tender advertisement , on collection of the Tender documents.

The Tenderders must deposit the the above amount into the Department's bank account. The Account details are:

COMPULSORY CLARIFICATION MEETING

Account Number: 0

0

Reference No: 0

The Tenderder must attach the account statement with above reference, to this Tender as proof of payment of the deposit.

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Bank Name: 0

Tender documents are via e-tenders there are no hard copies to be collected

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

Bank Code:

0Account Name:
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Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data document. 

E-mail:

Telephone no:

serica@vcaqs.co.za

Cell no:

TENDER DOCUMENTS MAY BE:

DEPOSITED IN THE TENDER BOX AT:

0836568872 0

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Fax no:

uMsunduzi Museum

351 Langalibalele Street

Pietermaritzburg

All tenders must be submitted on the official forms – (not to be re-typed)

Ms. Serica Charles- CHARLES 

CONSULTING
Project Manager:

DEPOSIT / RETURN OF TENDER DOCUMENTS: 

QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE 

DIRECTED TO:
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T1.2 - TENDER DATA

Refurbishment and Upgrading of uMsunduzi Museums Buildings
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120 Calender Days

Clause 

number:

C.1.1

 

C.1.2

T1.1 -

T1.2 -

T1.3 -

T2.1 -

T2.2 -

C1.1 -

C1.2 -

C1.3 -

C2.1 -

C2.2 -

C2.3 -

C3.1 -

C3.2 -

C3.3 -

T1.2  TENDER DATA
Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

N/AProject Code:

Part C1: Agreements and Contract Data 

Validity period: 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this

tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and

the Standard Conditions of Tender.

Part T2:  Returnable documents

CONTRACT

11:00

TENDER

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB Standard for

Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in Government Gazette

42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to Conditions of Tender as bound

into this document.

Closing time:

The list of Returnable Documents identifies which of the documents a Tenderder must complete when submitting a

Tender. The Tenderder must submit his Tender by completing the Returnable Documents including the priced Final

Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the

whole of the procurement document back to the Department bound up as it was when it was received.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 

Conditions of Tender.

The single volume procurement document issued by the Employer comprises the following:

This procurement document has been formatted and compiled under the headings for a single volume approach as 

contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works Contracts.”

The Employer is the  (UMSUNDUZI MUSEUM-Province of KwaZulu-Natal)

For this contract the single volume approach is adopted.

Tender Notice and Invitation to Tender

Part T1:  Tendering procedures

MST01 of 2023 Closing date:Tender no: 2023/07/17

HIV Compliance

Tender Data

Annexure C - Standard Conditions of Tender

List of returnable documents

Returnable schedules (See different forms listed in T2.1 - Returnable Schedule )

Competency and construction experience

Methodology and approach

Schedule of Targeted Sub-Contractors

Pricing Instructions

Preliminaries

Bills of Quantities

Scope of work

HIV Specification

Part C3: Scope of works

Part C2: Pricing data
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C4.1 -

C5.1 -

6GB

1

2

3

6GB

C.2.7

Yes   No X

C.2.1

C.2.12

the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in accordance 

with the sum tendered for a :

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry 

Development Regulations.

every member of the joint venture is registered with the CIDB; 

or higher class of construction work, are eligible to have their tenders evaluated.

the lead  partner has a contractor grading  designation in the 6GB or higher, class of construction work; or

not lower than one level below the required the required grading designation in the class of works construction 

works under considerations and possess the required recognition status

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1  Tender Notice and 

Invitation to Tender.

Alternative tender offer permitted:          

Joint ventures are eligible to submit tenders provided that:

Part C4: Site information

Name:  

The Employer’s agent (Engineer/Principal Agent) is:

Part 5: List of Drawings/Annexure's

Bartsch Consult (Pty) Ltd

Principal Agent/Engineer

Site Information

Address:

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

Only  those tenderers who are registered with  the CIDB, or are capable of being so prior to the evaluation of 

submissions, in a  contractor grading  designation  equal  to or higher than  a contractor grading  designation determined  

in accordance  with the sum tendered, or a value determined in accordance with  Regulation 25(1B) or 25(7A) of the 

Construction Industry Development Regulations for a :

Responsible person:  Mr. Tertius Meintjes

033-347-1325

tertius@bartschkzn.co.zaE-mail:  

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for combinations of 

JV's arrangements.

This is not an EPWP project

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be considered 

for price and preference.

PP2B-Open Procedure

PP2-Competitive Selection Procedure Design by Employer

Capacity:

PO Box 1097 , Ladysmith ,   3370

Builder Lien Agreement

Fax:

C.1.4

C.1.6

JV Agreement

Health and Safety BOQ

List of Drawings and Annexures

Annexures: 

Standard Preambles for all Trades 

Electrical Installations Specification

Lift Specification

HVAC Specification

Roof Specification

The second sentence shall read "Communications  to be in English as this is generally accepted as a business 

language"

Tel: 

Preliminaries and BOQ
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C.2.13.2

C.2.13.3

C.2.13.4

C.2.13.5

C.2.15

C.2.16

C.2.17

C.2.19

C.2.22

C.3.8

C.2.12

C.3.4

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and must be 

legible.

Only the complete Service as per the Bills of Quantities

Part of each tender offer communicated on paper shall be submitted as an original, plus ONE copy of the tender 

document including supporting documents and priced Bill of Quantities where applicable, scanned onto a readable 

compact disk (CD) in pdf format, at the Tenderders own cost. The CD must be clearly marked with the tender 

information and company details. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of the

contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability that the

alternative offer complies in all respects with the Employer’s standards and requirements. 

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative tender offer

is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may submit alternative tender

offers only if a main tender offer, strictly in accordance with all the requirements of the tender documents, is also

submitted. Provided that the tenderer’s main tender offer is according to specification and would under normal

circumstances be recommended for acceptance, his alternative tender offer may also be considered for the purpose of

the award of the contract. 

This is not an EPWP project

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and severally liable

on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a valid Joint Venture

Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and Companies proposing to

contract as a party to a Joint Venture shall be jointly and severally liable on behalf of the Joint Venture.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer to cover

the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or proposed

Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the efficacy of the

alternative and its principal elements, to take a view on the degree to which the alternative complies with the Employer’s

standards and requirements and to evaluate the acceptability of the pricing proposals. Calculations must be set out in a

clear and logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions in

the development of the pricing proposal. 

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer package

are as per T1.1  Tender Notice and Invitation to Tender.

A Open Procedure will be followed

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender  validity period.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

uMsunduzi Museum, 351 Langalibalele Street, Pietermaritzburg

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tender offer validity period is as per T1.1  Tender Notice and Invitation to Tender.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to be 

submitted with this tender.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents without

material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly received:

a)  complies with the requirements of the Conditions of Tender.

b)  has been properly and fully completed and signed, and

c)  is responsive to the other requirements of the Tender documents.

Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred tenderer,

following a competitive selection process, should the Employer elect to do so and provided that the competitive position

of the preferred tenderer is not affected.

Access shall be provided for inspections, tests and analysis as may be required by the Employer.
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(a)

(b)

(c)

(d)

(e)

(f)

i)

ii)

(g)

i)

ii)

(h)

(i)

(j)

(k)

(l)

(m)

(n)

(o)

(p)

C.3.15

C.3.17

C.3.13

the Tenderder submitted Financial standing & other resources of Business Declaration.

the Tenderder is registered with the Construction Industry Development Board in an appropriate contractor 

grading designation is required for this tender and the Tenderder has submitted a CIDB certificate of 

registration which clearly indicates the status "Active"

Tenderders must be registered on Government's Central Supplier Database (CSD) and include their master 

registration number (MAAA number) on the cover page of the tender document in order to enable the institution 

to verify the tenderers tax status on the CSD 

Tender offers will only be accepted if:

the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.

the Tenderder submitted Preference Certificate, if applicable.

the Tenderder submit Final Summary of Bill of Quantities at tender closing.

the Workmen's Compensation Fund 

abused the Employer’s Supply Chain Management System; or

failed to perform on any previous contract and has been given a written notice to this effect.

the Tenderder is registered with:

the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the Prevention 

and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from doing business 

with the public sector; and

Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced  bills of 

quantities

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the formation of 

a contract between the employer and the successful Tenderder as described in the form of offer and acceptance.

a)  detrimentally affect the scope, quality, or performance of the Works, services or supply identified

     in the Scope of Work or

b)  significantly change the Employers or the Tenderers risks and responsibilities under the contract,

     or

c)  affect the competitive position of other Tenderers presenting responsive tenders, if it were to be 

     rectified.

All information required to assess ‘Functionality” as per Tender Data scheduled requirements

the Tenderder submitted Site Inspection Certificate from the Compulsory Briefing Meeting

the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest

which may impact on the Tenderder's ability to perform to the contract in the best interests of the employer or

potentially compromise the Tender process.

the Tenderder submitted Declaration of Interest.

the Unemployment Insurance Fund (UIF); and

 the Tenderder has not:

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only. 

the Tenderder submitted Equipment Schedules, if applicable.

the Tenderder submitted Authority to Sign the tender.

the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal services 

charges.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of

the non-conforming deviation or reservation.
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T1.3 - Annexure C - Standard Conditions of Tender
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C.1 

C.1.1 Actions

C.1.1.1 

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2 

C.1.3 

C.1.3.1 

C.1.3.2 

C.1.3.3 

a)   

i)

ii)

iii)

b)

c)

d)

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with

each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and behave

equitably, honestly and transparently and comply with all legal obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts of

interest and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the nature of

such conflict. Tenderer's shall declare any potential conflict of interest in their tender submissions. Employees, agents and

advisors of the employer shall declare any conflict of interest to whoever is responsible for overseeing the procurement process

or as soon as they become aware of such conflict, and abstain from any decisions where such conflict exists or recuse

themselves from the procurement process, as appropriate.

General

The tender data and additional requirements contained in the tender schedules that are included in the returnable

documents are deemed to be part of these conditions of tender.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the capacity to 

proceed with the contract.

conflict of interest means any situation in which:

comparative offer means the price after the factors of a non-firm price and all unconditional discounts

it can be utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the

action of the employer or his staff or agents in the tender process; 

fraudulent practice means the misrepresentation of the facts in order to influence the tender process

or the award of a contract arising from a tender offer to the detriment of the employer, including

collusive practices intended to establish prices at artificial levels.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

These conditions of tender, the tender data and tender schedules which are required for tender evaluation purposes,

shall  form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

 T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer

A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 

confidence in the ability of that person to act properly in his or her position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 

allegiance or loyalty which would in any way affect any decisions taken.

someone in a position of trust has competing professional or personal interests which make it difficult to 

fulfil his or her duties impartially;

an individual or tenderer is in a position to exploit a professional or official capacity in some way for their 

personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the tenderer who employs that 

employee.
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C.1.4 

C.1.5 

C.1.5.1

a)   

b)

c)

d)

C.1.5.2

C.1.5.3

C.1.6
C.1.6.1

C.1.6.2

C.1.6.2.1

C.1.6.2.2

C.1.6.2.3

C.1.6.2.4

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that

can be read, copied and recorded. Communication shall be in the English language. The employer shall not take any

responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the employer’s agent

are stated in the tender data.

Procurement procedures

General

Cancellation and Re-Invitation of Tenders

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who in

terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as

relevant, based on the tender submissions that are received at the closing time for tenders.

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineering  and construction works 

specified in the inviteation; 

funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in 

the same manner in which the original tender invitation was 

advertised.

An Employer may only with the prior approval of the relevant 

treasury cancel a tender invitation for the second time.

Where the tender data requires that the competitive negotiation procedure is to be followed, 

tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the 

names of the tenderers who make a submission. The requirements of F.3.8 relating to the 

material deviations or qualifications which affect the competitive position of tenderers shall not 

apply.

All responsive tenderers, or at least a minimum of not less than three responsive tenderers that 

are highest ranked in terms of the evaluation criteria stated in the tender data, shall be invited to 

enter into competitive negotiations based on the principle of equal treatment, keeping confidential 

the proposed solutions and associated information. Notwithstanding the provisions of C.2.17, the 

employer may request that tenders be clarified, specified and fine-tuned in order to improve a 

tenderer's competitive position provided that such clarification, specification, fine-tuning or 

additional information does not alter any fundamental aspects of the offers or impose substantial 

new requirements which restrict or distort competition or have a discriminatory effect.

At the conclusion of each round of negotiations, tenderers shall be invited by the employer to 

revise their tender offer based on the same evaluation criteria, with or without adjusted weightings. 

Tenderers shall be advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 

tenderers have been requested to submit their best and final offer.

Competitive negotiation procedure
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C.1.6.3

C.1.6.3.1 Option 1

F.1.6.3.2 Option 2

 

C.1.6.3.2.1       

C.1.6.3.2.2

C.2 

C.2.1 

C.2.1.1

C.2.1.2

C.2.2 

C.2.2.1

C.2.2.2

C.2.3 

C.2.4 

C.2.5 

C.2.6 

C.2.7 

C.2.8 

C.2.9 

C.2.10 

C.2.10.1 

C.2.10.2 

C.2.10.3

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of

contract and other publications, which are not attached but which are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an

extension to the closing time stated in the tender data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed

work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

Eligibility

Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or both)

or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a prior

process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do so prior to the

closing time for tenders.

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any of his

principals, is not under any restriction to do business with employer.

Proposal procedure using the two stage-system

Tenderer’s obligations

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only

for the purpose of preparing and submitting a tender offer in response to the invitation.

Insurance

Cost of tendering

Confidentiality and copyright of documents

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days before the

closing time stated in the tender data.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as

provided for in the conditions of contract identified in the contract data.

Seek clarification

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in terms of

the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance.

Pricing the tender offer

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax

(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14

days before the closing time stated in the tender data.

Check documents

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs 

incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the 

employer for printing the documents. Employers must attempt to make available the tender documents on its website 

so as not to incur any costs pertaining to the printing of the tender documents.

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 

around which a contract may be negotiated. The employer shall evaluate each responsive 

submission in terms of the method of evaluation stated in the tender data, and in the second 

stage negotiate a contract with the tenderer scoring the highest number of evaluation points and 

award the contract in terms of these conditions of tender.

Tenderers shall submit in the first stage only technical proposals. The employer shall 

invite all responsive tenderes to submit tender offers in the second stage, following the 

issuing of procurement documents.

The employer shall evaluate tenders received during the second stage in terms of the 

method of evaluation stated in the tender data, and award the contract in terms of 

these conditions of tender.
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C.2.10.4 

C.2.11 

C.2.12 

C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13 

C.2.13.1 

C.2.13.2 

C.2.13.3 

C.2.13.4 

C.2.13.5 

C.2.13.6 

C.2.13.7 

C.2.13.8

C.2.13.9

C.2.14 

C.2.15 

C.2.15.1 

C.2.15.2 

C.2.16 

C.2.16.1

C.2.16.2

C.2.16.3

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may

be regarded by the employer as non-responsive.

Closing time

Submit one tender offer only, either as single tendering entity or as a member in a joint venture to provide the whole

of the works, services or supply identified in the contract data and described in the scope of works, unless stated

otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either electronically (if they

were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the

tender data, with an English translation of any documentation in a language other than English, and the parts

communicated electronically in the same format as they were issued by the employer.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data or criteria

otherwise acceptable to the employer.

Submitting a tender offer

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in

accordance with all the requirements of the tender documents, is also submitted as well as a schedule that compares

the requirements of the tender documents with the alternative requirements that are proposed.

Alternative tender offers

Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold

all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint

ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of

the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and

"COPY". Each package shall state on the outside the employer's address and identification details stated in the

tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed

in the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an

envelope marked “technical proposal”. Each envelope shall state on the outside the employer’s address and

identification details stated in the tender data, as well as the tenderer's name and contact address.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract

identified in the contract data may provide for part payment in other currencies.

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer,

or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such alterations. 

Alterations to documents

An alternative tender offer must only be considered if the main tender offer is the winning tender.

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the tender

offer if the outer package is not sealed and marked as stated.

Seal the original tender offer and copy packages together in an outer package that states on the outside only the

employer's address and identification details as stated in the tender data.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated otherwise in

the tender data.

Ensure that the employer receives the tender offer at the address specified in the tender data not later than the

closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of

these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the

tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional

period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or substitutes by

giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn or

substituted. If the validity period lapses before the employer evaluating the tender offer(s), the contractor reserves

the right to review the price based on Consumer Price Index (CPI)
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C.2.16.4

C.2.17 

Note:

C.2.18 

C.2.18.1 

C.2.18.2 

C.2.19 

C.2.20 

C.2.21 

C.2.22 

C.2.23 

C.3 

C.3.1 

C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2 

C.3.3 

C.3.4 

C.3.4.1

C.3.4.2 

C.3.4.3

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a

competitive selection process, should the Employer elect to do so.

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s

commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of

materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the

tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for submission

stated in the employers request, the employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Respond to request from the tenderer

Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies

and certificates of insurance required in terms of the conditions of contract identified in the contract data.

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

Certificates

The employer’s undertakings

Check final draft

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated

in the tender data.

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers.

This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain

rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender offer is sought,

offered, or permitted.

Provide other material

Inspections, tests and analysis 

Submit securities, bonds and policies

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance with the

requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date

that tender documents are available until three (3) days before the tender closing time stated in the tender data. If, as a result

a tenderer applies for an extension to the closing time stated in the tender data, the Employer may grant such extension and,

shall then notify all tenderers who collected tender documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is necessary to open a

tender submission to obtain a forwarding address), to the tenderer concerned.

Unless otherwise stated in the tender data, respond to a request for clarification received up to five (5) working days

before the tender closing time stated in the tender data and notify all tenderers who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) or

any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a tender

offer in terms of a previous procurement process and deny any such request if as a consequence:

an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to

meet any of the collective or individual qualifying requirements;

the new partners to a joint venture were not prequalified in the first instance, either as individual firms or

as another joint venture; or

Opening of tender submissions

Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the

tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his prices,

number of points claimed for its BBBEE status level and time for completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’

agents who choose to attend at the time and place stated in the tender data. Tender submissions for which

acceptable reasons for withdrawal have been submitted will not be opened.

in the opinion of the Employer, acceptance of the material change would compromise the outcome of

the prequalification process.

Issue Addenda
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C.3.5

C.3.5.1

C.3.5.2 

C.3.6

C.3.7 

C.3.8 

C.3.8.1

a)

b)

c)

C.3.8.2

a)

b)

c)

C.3.9 

C.3.9.1

C.3.9.2

a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4

a)

b)

C.3.10 

C.3.11 

the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a

tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly received:

complies with the requirements of these Conditions of Tender,

has been properly and fully completed and signed, and

is responsive to the other requirements of the tender documents.

 Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of

valid tenders in the presence of tenderer's’ agents who choose to attend at the time and place stated in the tender 

data and announce the name of each tenderer whose technical proposal is opened.

Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who remain in

contention for the award of the contract of the time and place when the financial proposals will be opened. Open only

the financial proposals of tenderers, who score in the functionality evaluation more than the minimum number of

points for functionality stated in the tender data, and announce the score obtained for the technical proposals and the 

total price and any points claimed on BBBEE status level. Return unopened financial proposals to tenderers whose

technical proposals failed to achieve the minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the

evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until

after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents

without material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion,

would:

detrimentally affect the scope, quality, or performance of the works, services or supply identified in the

Scope of Work,

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer.

Evaluation of tender offers

Check Responsive tenders for discrepancies between amounts in words and amounts in figures.Where there is a 

discrepancy between the amounts in figures   and the amount in words, the amount in words shall govern.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender offer 

as tendered of accept the corrected total of prices

significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from

the product of the unit rate and the quantity, the line item total shall govern and the rate shall be

corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line

item total as quoted shall govern, and the unit rate shall be corrected.

Clarification of a tender offer

affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the

non-conforming deviation or reservation.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the evaluation

of tender offers in accordance with F.3.11 for:

Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 

tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 

achieve the tendered total of the prices.

line items totals resulting from the product of a unit rate and a quantity in bills of quantities or

schedules of prices; or

the summation of the prices.

Arithmetical errors, omissions and discrepancies
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a) 

b) 

c) 

d) 

e)

f)

C.3.14 

C.3.14.1

a) 

b) 

c) 

C.3.14.2

C.3.15

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time that tenders are 

invited to the time that a contract is awarded. They are generic in nature and are made project specific through choices that are made 

in developing the Tender Data associated with a specific project. 

 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender and the employer’s 

undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the 

time that a contract is awarded and require employers to conduct the process of offer and acceptance in terms of a set of standard 

procedures

The activities associated with evaluating tender offers are as follows: 

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the 

tender documents to take account of:

addenda issued during the tender period,

inclusion of some of the returnable documents, and

other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to 

complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed scope of works to 

evaluate each responsive tender offer using the tender evaluation methods and associated evaluation criteria and weightings 

that are specified in the tender data. 

  

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of 

insurance which the conditions of contract identified in the contract data, require the employer to provide.

C.3.13 Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only  if the tenderer:

Is not under restrictions, or has principals who are under restrictions, preventing participating in the employer's 

procurement, 

can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the professional 

and technical qualifications, professional and technical competence, financial resources, equipment and other 

physical facilities, managerial capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract,

has the legal capacity to enter into the contract,

is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No. 2008, 

bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended his/her 

business activities or is subject to legal proceedings in respect of any of the foregoing; 

complies with the legal requirements, if any, stated in the tender data, and

is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  
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C.3.16 

C.3.17

C.3.18

Registration of the Award

An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a construction 

works contract is accepted in writing by the employer, register and publish the award on the cidb Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the contract as soon as 

possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender but 

withhold information which is not in the public interest to be divulged, which is considered to prejudice the legitimate 

commercial interests of tenderers or might prejudice fair competition between tenderers.
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

PART T2 - RETURNABLE DOCUMENTS
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

Yes  

Yes  

N/A N/A

Yes  

Yes  

Yes  

Yes  

Yes  

Invitation to Tender - SBD 1

Complete Priced Bill of Quantities

Certificate of Independent Tender Determination - SBD 9

Certified Proof of CIDB Registration Number

Contract Form - Purchase of Goods/Works - Part 1

Contract Form - Purchase of Goods/Works - Part 2

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting

Preference Certificate

Compulsory Enterprise Questionnaire.

Financial Standing and other resources of Business Declaration 

Declaration of Interest - SBD 4

Authority to Sign Tender

Authority for Consortia or Joint Venture’s to Sign Tender

Special Resolution of Consortia or Joint Venture’s

Annual Financial Statement for past financial year

Schedule of Proposed Sub-Contractors

Joint Venture Involvement Declaration

Capacity of Tenderer

Contractor's Safety, Health and Environmental Declaration.

Certified Proof of UIF Registration  (Attach)

Certified Proof of Registration Number on the Central Suppliers Database

Entire tender document including returnable and supporting documents, scanned as PDF onto a CD, clearly 

marked with the Tender information.

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing

2.   RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

      BUT TO BE SUPPLIED BY THE TENDERER

Functionality Criteria

T2.1 LIST OF RETURNABLE DOCUMENTS

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender  no: MST01 of 2023Project Manager:

Project title:

Ms. Serica Charles- CHARLES 

CONSULTING

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Returnable document

1.   RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

Tender document name

Certified Proof of Paid Municipal Rates and Taxes  (Attach)

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Proof of payment of Tender deposit

Returnable documentTender document name

Certified Proof of Good Standing with the Compensation Commissioner (Attach)

Annual Financial Statement for past financial year
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

No N/A

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Site documentation control, filing and archiving

Queries and information required approach

Procurement of outsourced resources e.g. sub-contractors

Resourcing strategy for the various work breakdown structures including resource deployment plan (PS)

Material storage, handling and distribution

Productivity, programming, resource investment, progress tracking, corrective action plans, etc.

Programme and progress reporting, including tracking of long lead procurement items

OHS Management, compliance and reporting

Detailed CV of each team member (Category) and Traceable references to be detailed

Site establishment indicating proposed layout for all prescribed facilities, hoarding, etc.

Demonstrated ability to work on an accelerated programme

5.   DOCUMENTS REQUIRED FOR THE EVALUATION OF QUALITY AND FUNCTIONALITY

Bill of Quantities

Form of Guarantee

Declaration of Tenderders Past SCM Practices - SBD 8

List of Drawings/Annexure's

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

4.   OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Equipment Schedules-Mechanical / Electrical / Security Material

Schedule of Imported Materials and Equipment

Confirm Receipt of Offer and Acceptance

Particulars of Mechanical Subcontractor

Declaration Certificate for local production and content for designated sectors - SBD 6.2

3.   RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE

     CONTRACT

Returnable document

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

Returnable documentTender document name

Required Structure of Contractor's detailed OHSE Plan

Tender document name

Form of Offer and Acceptance (Bound into Section 1 of 2)

Record of Addenda to Tender Documents

Particulars of Electrical Subcontractor

Tenderer to demonstrate key/resource deployment over the various work package

Letter from a registered financial institution confirming intention to issue a provision of a guarantee

(Tenderder to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

Tender document name Returnable document

Confirmation of bridging finance of at least 2.5% of the project value

Experience in projects that have operational challenges i.e. public interface

Submission of a detailed organogram

All key project resources have more than (5) years’ experience in the construction industry.

All key project resources have experience in projects of a similar value and nature

Detailed CV.  Traceable reference.  Certificates of qualified professionals in their full employment to be 

attached.

Letters of credit reference from suppliers and credit limits to be stipulated with supporting documents

Annual/Audited Financial Statement/Management Account/income and Expenditure Statements

Detailed schedule of resources at all levels

Schedule of years of experience on similar projects

Schedule of experience on projects of similar value and duration (Past 5 years) – letters of award to be 

attached and practical completion certificate for all work completed in the preceding 5 years

All key project resources are dedicated full time for the duration of the project including proof of UIF 

contributions
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

T2.38.1- Curriculum Vitae of Key Personnel- Fully completed and signed

T2.16.3- Equipement Specification- Fully completed and signed

T2.16.5- Deviations from the LIFT specification and BOQ- fully completed and signed

Current Entity Registration Document (CIPC): Should the HVAC subcontractor be a Joint Venture or 

otherwise, appropriate original or orignally certified true copy agreements must be attached, including CIPC 

registrations of each individual entity. Registration documents must not be older than three (3) months and 

must reflect the current ownership of the entity.

Verification code required: Current CIDB grading of 2 SI or higher. The grading must be valid at the time of 

close of tender and a valid certificate must be produceed at the time of award, if the certificate expires 

between close of tender and award date. The certificate provided will be validated on the CIDB online portal.

T2.16.7- Delivery, Service and Backup Information- fully completed and signed

Current Entity Registration Document (CIPC): Should the HVAC subcontractor be a Joint Venture or 

otherwise, appropriate original or orignally certified true copy agreements must be attached, including CIPC 

registrations of each individual entity. Registration documents must not be older than three (3) months and 

must reflect the current ownership of the entity.

Specific minimum requirements for HVAC SUBCONTRACTOR:

T.2.6.1- Schedule of proposed HVAC sub- contractor and recently Completed Projects

T2.38.1- Curriculum Vitae of Key Personnel- Fully completed and signed

T2.16.1- Equipement Specification- Fully completed and signed

T2.16.3- Deviations from the HVAC specification and BOQ- fully completed and signed

T2.6.2- Schedule of proposed Electrical sub- contractor and recently completed projects

T2.38.2- Curriculum Vitae of Key Personnel- Fully completed and signed

T2.16.2- Equipement Specification- Fully completed and signed

T2.16.4- Deviations from the HVAC specification and BOQ- fully completed and signed

Current CIDB grading of 5-EB PE or above. The grading must be valid at the time of close of tender and a 

valid certificate must be produced at the time of award if the certificate expires between close of tender and 

award date. The certificate provided will be validated using the online CIDB website portal.

Originally certified true copy

ECA registration for Key resource used on the project.

Originally certified true copy

DOL registration certificate as a registered electrical installer 

Verification code required: Current CIDB grading of 4ME or higher. The grading must be valid at the time of 

close of tender and a valid certificate must be produceed at the time of award, if the certificate expires 

between close of tender and award date. The certificate provided will be validated on the CIDB online portal.

Current SAQCC Gas Registration: An original, true certified copy of registration is required for a key 

resource used on the project.

Current SARACCA Registration: An original, true certified copy of registration for the HVAC subcontractor is 

required. Memebrship will be verified on the SARACCA website.

Specific minimum requirements for ELECTRICAL SUBCONTRACTOR:

Current Entity Registration Document (CIPC). Should the Electrical Sub-contractor entity be a Joint Venture 

or otherwise, appropriate original or originally certified true copy agreements must be attached, including the 

CIPC registrations of each individual entity. Registration documents must not to be older than 3 months and 

must reflect the current ownership of the entity.

Specific minimum requirements for LIFT SUBCONTRACTOR:

T.2.6.3- Schedule of proposed HVAC sub- contractor and recently Completed Projects
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on (date) :

1

2

3

4

5

6

7

8

Note:

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the

    Directors / Members / Partners of the Legal Tendering Enterprise

    authorising the Representative to make this Offer.

3. Should the number of  Directors / Members/Partners exceed the 

    space available above, additional names and signatures must 

    be supplied on a separate page.

 

4. In the case of the tendering Enterprise being a Close Corporation,

   a certified copy of the Founding Statement of such corpora -

   tion must be attached to this tender.

ENTERPRISE STAMP (If Any)

held at (town) :

RESOLVED that:

1.   The Enterprise submits a Tender to the uMsunduzi Museum in respect of the following project:

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Signature

2.   

*Mr./Mrs./Ms:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting

from the award of the Tender to the Enterprise mentioned above.

      in *his/her capacity as:

Name Capacity

T2.2 AUTHORITY TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

(Legally correct full name and registration number, if applicable, of the Enterprise)

MST01 of 2023

(Authorised Signatory)and who will sign as follows:

(Position in the Enterprise)

Tender Number:  
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on (date) :

1.       The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises: 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the UMSUNDUZI MUSEUM in respect of the following project:

2.

(Position in the Enterprise)

and who will sign as follows:

3.

4.

Physical address: 

   

   

   (Postal Code)

Postal Address: 

   

   

   (Postal Code)

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of

the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into

with the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi  for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above:

in* Mr. / Mrs. / Ms.:

(Legally correct full name and registration number, if applicable, of the Enterprise)

RESOLVED that:

held at (town) :

*his/her Capacity as:  

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1

above, and any and all other documents and/or correspondence in connection with and relating to the

consortium/joint venture, in respect of the project described under item 1 above.

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender Number:  MST01 of 2023
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Telephone number: (Dialling Code followed by number)

(Dialling Code followed by number)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Email Address :  

SignatureName Capacity

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

 

 Fax number:  

ENTERPRISE STAMP (If Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed 

    by all the Directors / Members / Partners of the Tendering 

    Enterprise.

3. Should the number of  Directors / Members/Partners ex-

    ceed the space available above, additional names and 

    signatures must be supplied on a separate page.

Note:

Deemed to satisfy joint venture arrangements Designation

Tenderers who envisage entering into a Joint Venture 

shall complete a submit a Joint Venture Agreement (see 

copy of CIDB's agreement elsewhere in this document) 

with this Tender.

Grading 2 + Grading 2 + Grading 2 = 3

Grading 3 + Grading 3 + Grading 3 = 4

Grading 4 + Grading 4 = 5

Grading 4 + Grading 3 + Grading 3

Grading 6 + Grading 5 + Grading 5 = 7

Grading 7 + Grading 7 + Grading 7 = 8

Grading 8 + Grading 8 + Grading 8 = 9

= 5

Grading 5 + Grading 5 = 6

Grading 5 + Grading 4 + Grading 4 = 6

Grading 6 + Grading 6 = 7
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2.

 

 

3.

 

4.

 

5.

 

6.

 

7.

 

8.

 

held at: (place) on (date)

A.

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender Number:  

The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the UMSUNDUZI MUSEUM

in respect of the following project:

RESOLVED that:

Project Code:

MST01 of 2023

T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into

a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers,

of the Enterprises forming a Consortium/Joint Venture)

N/A
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B.

*his/her Capacity as:  (Position in the Enterprise)

and who will sign as follows: 

C.

D.    
  

E.

F.     

G.

Physical address: 

   

   

   

Postal Address: 

   

   

   

(Dialling Code followed by number)

(Dialling Code followed by number)

Email Address :

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the

obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered

into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the

Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D

above.

 

 

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

Mr/Mrs/Ms:  

Fax number: 

 

 

 

(Postal Code) 

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all

business under the name and style of:

No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to

the Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under

the consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under

the consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes

arising from the consortium/joint venture agreement and the Contract with the Department in respect of the

project under item A above:

 

(Postal Code)

in

 

 

 

Telephone number:
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1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Capacity SignatureName

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Note:

1.  * Delete which is not applicable.

2.  NB.  This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the 

     Consortium/Joint Venture submitting this Tender.

3.  Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space 

     available above, additional names and signatures must be supplied on a separate page.

4.  Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must

     be attached to the Special Resolution.
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Tender no:

%

%

%
 

Percentage involvement

Name

Address

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Party No. 3

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Name

Address

T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project Code: N/A

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023

Project title:

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

Address

Percentage involvement

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which I/we

tender by Joint Venture, would be as follows :-

Party No. 2

Percentage involvement

Party No. 1

Name
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Signed - Party No. 1 

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 2

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such Tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.
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No
Year 

Completed
Value (R):

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

CIDB Registration Number:

                 

T2.6 SCHEDULE OF PROPOSED SUBCONTRACTORS

MST01 of 2023Tender no:

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

N/AProject Code:

Nature and extent of work
Name and address of proposed 

Subcontractor

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract 

for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

Previous experience with 

Subcontractor
Contact Tel No:

Name of Enterprise:

SignatureName of authorised representative DateCapacity

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 

submitted below.

1

2

3

4

5
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No

                 

T2.6.1 SCHEDULE OF PROPOSED HVAC SUBCONTRACTOR

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 

submitted below. Minimum CIDB grading 4ME.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract 

for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

Name of project and Value in Rand (Incl 

VAT)

Employer (Name, Tel. no. and e-

mail address)
Principal Agent (Name

Nature of works and 

disciplines

Duration and year of 

completion

2

1

3

Name of Enterprise:

5

LIST OF RECENTLY COMPLETED PROJECTS

The HVAC Sub-contractor shall list below the projects awarded and successfully completed within the last 5 (Five) years under the current Company ownership. This information is material to the 

evaluation of the submission, and no projects are to be listed as ongoing. Any Works outsourced must be clearly indicated.

Name of authorised representative Signature Capacity Date

4

Page 40 of 185



No

                 

T2.6.2 SCHEDULE OF PROPOSED ELECTRICAL SUBCONTRACTOR

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 

submitted below. Minimum CIDB grading is 5EB.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract 

for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

Name of project and Value in Rand (Incl 

VAT)

Employer (Name, Tel. no. and e-

mail address)

Nature of works and 

disciplines

Duration and year of 

completion

LIST OF RECENTLY COMPLETED PROJECTS

The Electrical Sub-contractor shall list below the projects awarded and successfully completed within the last 5 (Five) years under the current Company ownership. This information is material to the 

evaluation of the submission, and no projects are to be listed as ongoing. Any Works outsourced must be clearly indicated.

Principal Agent (Name

Name of authorised representative Signature

3

4

2

1

Name of Enterprise:

Capacity

5

Date
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No

                 

Name of Enterprise:

5

Name of authorised representative Signature Capacity Date

4

3

2

1

LIST OF RECENTLY COMPLETED PROJECTS

The LIFT Sub-contractor shall list below the projects awarded and successfully completed within the last 5 (Five) years under the current Company ownership. This information is material to the 

evaluation of the submission, and no projects are to be listed as ongoing. Any Works outsourced must be clearly indicated.

Name of project and Value in Rand (Incl 

VAT)

Employer (Name, Tel. no. and e-

mail address)
Principal Agent (Name

Nature of works and 

disciplines

Duration and year of 

completion

T2.6.3 SCHEDULE OF PROPOSED LIFT SUBCONTRACTOR

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 

submitted below. Minimum CIDB Grading applicable is 2SI.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract 

for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 
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No

                 

Name of Enterprise:

5

Name of authorised representative Signature Capacity Date

4

3

2

1

LIST OF RECENTLY COMPLETED PROJECTS

The ROOF Sub-contractor shall list below the projects awarded and successfully completed within the last 5 (Five) years under the current Company ownership. This information is material to the 

evaluation of the submission, and no projects are to be listed as ongoing. Any Works outsourced must be clearly indicated.

Name of project and Value in Rand (Incl 

VAT)

Employer (Name, Tel. no. and e-

mail address)
Principal Agent (Name

Nature of works and 

disciplines

Duration and year of 

completion

T2.6.4 SCHEDULE OF PROPOSED ROOF SUBCONTRACTOR

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 

submitted below.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the contract 

for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 
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1.        

1.1.      Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

N
u

m
b

e
r

     

     

     

     

     

     

Artisans

     

Quality Control & Safety Officer-Construction Supervisor

     

     

Date of Employment

 

 

WORK CAPACITY:  (The Tenderer is requested to furnish the following capacity particulars and to attach additional pages if more space is 

required.  Failure to furnish the particulars may result in the Tender being disregarded.)

Professional

Registration No.
Categories of Employee - Key Personnel (part of Business Enterprise)

Site Agent

Project Manager

Foreman

Refurbishment and Upgrading of uMsunduzi Museums BuildingsProject title:

Project Code:Tender no: MST01 of 2023

T2.7 CAPACITY OF TENDERER

     

Others

Unskilled employees
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1.2.      Provide full particulars of the following  Assets:  (Assets owned and to be hired - Indicate owned assets )

1.3.      Workshops:

     

     

     

Equipment

     

Address of Main Workshop: Address of Regional Workshop (If Applicable):

     

     

VehiclesMachinery Plant
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1.4.      Other offers submitted at time of this tender for which results are pending:

Client Name & 

Contact No.

     

     

Contact Detail
Date Tender 

submitted

     

     

Tender No.

     

 (Any other client's tender must also be included)

     

Project Name
Value Tendered in 

R's
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2.

2.1.      Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)

     

Date of commencement

Contract Amount (R)

Contact Tel. No.

     

     

Contract Amount (R)

     

Date of commencement

Scheduled date of completion

     

     

     

     

Contract period

     

     

     

Scheduled date of completion

     

Contract period

Project Name

     

     
Contract period

     

     

Scheduled date of completion

Contract Amount (R)

Contract period

2

     

Place (town)

     

Reference / Contact person

Place (town)

Project Name

Contact Tel. No.

1
Reference / Contact person

Scheduled date of completion

     

Contract Amount (R)

     

Place (town)

Contract period
4

Contact Tel. No.

Reference / Contact person

5

     

Project Name

Reference / Contact person

Place (town)

Project Name      

     

Contact Tel. No.

Date of commencement

Scheduled date of completion

Date of commencement

     

3

Project Name

Reference / Contact person

Place (town)

Contact Tel. No.

PARTICULARS OF  THE TENDERERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

     

Date of commencement

Contract Amount (R)
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2.2.      Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)

4

Project Name       Date of commencement

Reference / Contact person

Contract Amount (R)

Place (town) Contract Amount (R)

Contract period

Contact Tel. No.      

5

Project Name       Date of commencement

Reference / Contact person

Place (town)

2

Project Name      

Place (town)

      Date of commencement

1

Project Name

Contact Tel. No.      

3

Project Name      

Reference / Contact person

Reference / Contact person

Place (town)

Place (town)

Contact Tel. No.      

     

Scheduled date of completion

Date of commencement

Contract period

Scheduled date of completion

     

     

Scheduled date of completion

     

Contact Tel. No.      

     

     

     

     

Contract Amount (R)

Contract periodReference / Contact person

     

     

     

Contact Tel. No.      

     

     

     

     
Contract period

Contract Amount (R)

Scheduled date of completion

Contract Amount (R)

Scheduled date of completion

Date of commencement

Contract period
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2.3.      Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)

Contract Amount (R)

     

     

Date of commencement

Date completed

     

Date of commencement

Date of commencement

Date of commencement

     

     

Project Name

     

Date of commencement

Date completed

Contract Amount (R)
     

     

Contract Amount (R)

     
     

     

Project Name

DateSignature of authorised representativeName of Tenderer

     

Contract period
     

Contact Tel. No.

     

Date completed

5

4

Project Name

Contact Tel. No.

Reference / Contact person

Place (town)

     

     

Place (town)

Reference / Contact person

Place (town)

Place (town)

Contact Tel. No.

Reference / Contact person

Contact Tel. No.

3
Reference / Contact person

Project Name

Contact Tel. No.

Project Name

Date completed

     

     

     

Contract Amount (R)

Contract period

Contract Amount (R)

     

Place (town)

     

2

Reference / Contact person

1

     

     

Contract period

     

     

Date completed

Contract period

     

     
Contract period
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N/A

(a)

(b)

(c)

(d)

(i)

(ii)

(iii)

(e) Tenderer to submit their latest 12 months audited financial statements with the returnable documents.

 
Duly signed at…………………………………………………………. on this the…... day of……………………………. 202…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative

T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS 

DECLARATION

understand that it is the responsibility of the Tenderer to prove and provide when requested by the Employer, evidence of

the good Financial Standing of the Business to complete the Contract successfully.

 

Furthermore, it is understood that failure to provide when requested by the Employer, at least the information as stated in

paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of

the Business and the failure to provide said information when requested will, therefore, invalidate the Tender.  

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: Project Code:

Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed

Works Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards

Grading Designations and accordingly registers it on the system. 

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,

sufficient working capital to commence the Works for a single contract and render due performance.  

I, the undersigned,

MST01 of 2023

(name of person authorized to sign on behalf of the Tenderer 

However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that

are advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the

registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts. 

A Tenderer who wishes to  be considered for this  tender Contract  award, over and  above other  tenders

that they have submitted, shall submit when requested by the the Employer the necessary proof that: 

It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the

Enterprise has the capacity in every respect to attend to more than one (1) contract at a time.

he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED

FINANCIAL INSTITUTION),

he/she has additional Human Resources available to successfully complete this project.

 

Full Name of Signatory

 

I accept and understand that the UMSUNDUZI MUSEUM, may act against me and the Tenderer, jointly and severally,

should this declaration and/or any information provided be found to be false.

  

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for

this tender. (Please submit to the the Employer the name and contact details of the supplier if the Tenderer is

going to hire Equipment, Plant or Machinery, when requested.)
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1.
1.1

1.2

1.3

(a) 80

(b) 70

150

(c)

1.3.1

1.3.2

1.3.3 1.3.3.1

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(vii)

(vii)

6

Total points for Price and B-BBEE Status Level of Contribution must not exceed 100

2

14

0

SPECIFIC CONTRACT PARTICIPATION GOALS

Level 5

Level 8

Level 3

Level 4

Level 6

Level 7 4

8

Non-compliant contributor

12

B-BBEE Status Level of Contribution

Price points and

Functionality points

PRICE

Project title:

80

Refurbishment and Upgrading of uMsunduzi Museums 

Buildings

Tender no: MST01 of 2023 Project Code: N/A

T2.9 PREFERENCE CERTIFICATE

Level 2

GENERAL CONDITIONS

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 

form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution. 

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE

PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

-    the 90/10 system for requirements with a Rand value above R 50 000 000 (all applicable taxes included).

18

For this project the 80% preference point system shall be applicable.

The following preference point systems are applicable to all Tenders:

-    the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all applicable taxes 

included); and 

20

Broad-Based Black Economic Empowerment (B-BBEE)

Level 1

 Preference points for this Tender shall be awarded for: 
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1.4

1.5

1.6

                   

2

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12 “Comparative price” means the price after the factors of a non-firm price and all unconditional 

discounts that can be utilised have been  taken  into consideration.

The tenderer shall be a Value Adding Enterprise. A Value Adding Enterprise is defined in the BBBEE Code 

of good practice as an organisation that is VAT registered and whose net profit before tax summed with its 

total labour cost exceeds 25% of the value of its total revenue.

"All applicable taxes" includes value-added tax, pay as you earn, income tax, unemployment 

insurance fund contributions and skills development levies.

The Employer reserves the right to require of a tenderer, either before a tender is adjudicated or at any

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the

Employer.

GENERAL DEFINITIONS

 Failure on the part of a tenderer to fill in and/or to sign this form and submit a B-BBEE Construction Sector 

Verification Certificate from a Verification Agency accredited by the South African Accreditation System 

(SANAS) or Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an 

Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the tender, will be 

interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

"designated group" means

a) black designated groups;

b)  black people;

c)  women;

d) people with disabilities; or

"B-BBEE" means broad-based black empowerment as defined in section 1 of the Broad-Based 

Black Economic Empowerment Act;

“B-BBEE status level of contributor” means the B-BBEE status received by a measured entity 

based on its overall performance using the relevant scorecard contained in the Codes of Good 

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 

Black Economic Empowerment Act;

c)  any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment 

Act 

"black designated groups" has the meaning assigned to it in the codes of good practice issued in 

terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.

“Tender” means a written offer in a prescribed or stipulated form in response to an invitation by an 

organ of state for the provision of  goods,  works or services, through price quotations, advertised 

competitive Tenderding process or proposals.

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act 53 of 2003); 

"co-operative" means a co-operative registered in terms of section 7 of the Co-Operatives Act, 

2005 (Act No 14 of 2005)

e)  small enterprises, as defined in section 1 of the National Small Enterprise Act, 1996 (Act No 102 

of 1996)

"designated sector" means a sector, sub-sector or industry or product designated in terms of 

regulation 8(1)(a).

"proof of B-BBEE status level of contributor" means-

a)  the B-BBEE status level certificate issued by an authorised body or person;

b)  a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or

"black people" has the meaning assigned to it in section 1 of the Broad-Based Black Economic 

Empowerment Act.
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2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

2.30

2.31

2.32

2.33

a)  a sparsely populated area in which people farm or depend on natural resources, including 

villages and     small towns that are dispersed through the area; or

b)  an area including a large settlement which depends on migratory labour and remittances and 

government social grants for survival, and may have a traditional land tenure system.

"township" means an urban living area that anytime from the late 19th century until 27 April 1994, 

was reserved for black people, including areas developed for historically disadvantaged individuals 

post 27 April 1994.

“Non-firm prices” means all prices other than “firm” prices; 

“Person” includes reference to a juristic person.

"people with disabilities" has the meaning assigned to it in section 1 of the Employment Equity 

Act, 1998 (Act No 55 of 1998).

“Firm Price” means the price that is only subject to adjustments in accordance with the actual 

increase or decrease resulting from change, imposition or abolition of customs or excise duty and 

any other duty, levy or tax, which, in terms of the law or regulation, is binding on the contractor and 

demonstrably has an influence on the price of any supplies, or the rendering costs of any service, 

for the execution of the contract;

“Quality" shall mean totality of features and characteristics of a product or service that bears on 

the ability of the product or service to satisfy stated or implied needs.

“Rand value” means the total estimated value of a contract in Rand denomination that is 

calculated at the time of Tender invitations and includes all applicable taxes and excise duties.

"stipulated minimum threshold" means the minimum threshold stipulated in terms of regulation 

8(1)(b).

"rural area" means-

“Sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing, another person to support such primary contractor in the execution of part of a project in 

terms of the contract; 

“Total revenue” bears the same meaning assigned to this expression in the Codes of Good 

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 

Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February 

2007;  

“trust” means the arrangement through which the property of one person is made over or 

bequeathed to a trustee to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in 

order for such property to be administered for the benefit of another person.

"functionality" means the ability of a tenderer to provide goods or services in accordance with 

specifications as set out in the tender documents.  

“EME” means any enterprise with an annual total revenue of R10 million or less;

"Consortium or joint venture” means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a 

contract.

"military veteran" has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 

(Act No 18 of 2011).

“Contract” means the agreement that results from the acceptance of a Tender by an organ of 

state.

"National Treasury" has the meaning assigned to it in section 1 of the Public Finance 

Management Act, 1999 (Act No 1 of 1999)

“QSE” means any enterprise with an annual total revenue between R10 million and R50 million;

"price" includes all applicable taxes less all unconditional discounts.

Page 53 of 185



2.34

2.35

3

3.1

3.2

3.3

3.4

3.5

4

4.1

Ps =

Pt =

Pmin =

5

5.1

  

5.2

5.3

5.4

5.5

"treasury" has the meaning assigned to it in section 1 of the Public Finance Management Act, 

1999 (Act No 1 of 1999)

"youth" has the meaning assigned to it in section 1 of the National Youth Development Agency 

Act, 2008 (Act No 54 of 2008)

5 12

5

2 9 18

3

ADJUDICATING USING A POINT SYSTEM

or

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, 

provided that the entity submits their B-BBEE status level certificate. 

The tenderer obtaining the highest number of total points will be awarded the contract.

Tenderders who qualify as EMEs in terms of the B-BBEE Act must submit a sworn affidavit confirming their

annual total revenue of R10 million or less and level of black ownership or a B-BBEE level verification

certificate to claim points as prescribed by regulation 6 and 7 of the Preferential Procurement Regulations

2017.

Tenderders who qualify as QSEs in terms of the B-BBEE Act must submit a sworn affidavit confirming their

annual total revenue of between R10 million and R50 million and level of black ownership or a B-BBEE

level verification certificate to claim points as prescribed by regulation 6 and 7 of the Preferential

Procurement Regulations 2017.

10 20

6 3 6

7 2 4

4

6 14

Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

B-BBEE Status Level 

of Contributor
Number of points (90/10 system) Number of points (80/20 system)

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

80/20                                                                     90/10

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must 

be awarded to a Tenderder for attaining the B-BBEE status level of contribution in accordance with the 

table below:

Should two or more tenders be equal in all respects, the award shall be decided by the drawing of lots. 

Points scored for cooperative price of Tender under consideration

Comparative price of lowest acceptable Tender

1

A maximum of 80 or 90 points is allocated for price on the following basis:

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

Comparative price of Tender under consideration

In the event that two or more tenders have scored equal total points, the successful tender must be the 

one scoring the highest number of preference points for B-BBEE.  

Where:

POINTS AWARDED FOR PRICE

4 8

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated 

entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group 

structure and that such a consolidated B-BBEE scorecard is prepared for every separate Tender.

8 1 2

Non-Compliant 

contributor
0 0








 −
−=

min

min
180

P

PPt
Ps 







 −
−=

min

min
190

P

PPt
Ps







 −
−=

min

min
180

P

PPt
Ps 







 −
−=

min

min
190

P

PPt
Ps
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5.6

5.7

5.8

6

          

6.1

7

7.1
=

[ B-BBEE Status level of Contribution] [Max of points 10 or 20]

 

8
8.1 Yes

8.1.

1

(i)
%

(ii)

(iii)

(iv) Yes

9

9.1

9.2

9.3

B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 

1.3.3.1 AND 5.1 ABOVE

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph  

5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification Agency 

accredited by SANAS

SUB-CONTRACTING
Will any portion of the contract be sub-contracted? No

what percentage of the contract will be subcontracted?

the name of the sub-contractor?

If yes, indicate:

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in 

terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the Tender documents that  

such a Tenderder intends sub-contracting more than 25% of the value of the contract to any other 

enterprise that does not qualify for at least the points that such a Tenderder qualifies for, unless the 

intended sub-contractor is an EME that has the capability and ability to execute the sub-contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other 

enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless 

the contract is sub-contracted to an EME that has the capability and ability to execute the  sub-contract. 

TENDER DECLARATION

Tenderders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following.

Name of company/firm:

B-BBEE Status Level of Contribution:

Company registration number:

the B-BBEE status level of the sub-contractor?

whether the sub-contractor is an EME? No

DECLARATION WITH REGARD TO COMPANY/FIRM

VAT registration number:
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9.4

 One person 

business/Sole 

Proprietor

9.5

9.6

9.7

9.8

(i)

(ii)

(iii)

(iv)

(a)

(b)

(c)

(d)

(e)

1.

2.

Address:

 Partnership/

Joint Venture/

Consortium

SIGNATURE(S) OF TENDERER(S)

disqualify the person from the Tenderding process;

recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct;

cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangements due to such cancellation;

restrict the Tenderder or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, from obtaining business 

from any organ of state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and

 forward the matter for criminal prosecution

WITNESSES:

Total number of years the company/firm has been in business? 

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the foregoing 

certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in paragraph 7, the 

If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis or 

any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any other 

remedy it may have –

Date:

COMPANY CLASSIFICATION

 Manufacturer Contractor and/or Supplier
 Professional 

service provider

Other service 

providers, 

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

Type of company/firm:  (insert a X in the applicable box)

 Close Corporation  Company (Pty) Ltd

Page 56 of 185



(Date)

 

Employer's  Stamp:

This form is only to be completed when applicable to the tender and if a Compulsory 

Briefing meeting has been called.

Signature

Name of Tenderer

     

Date

           

Name of Client Representative

T2.10 SITE INSPECTION MEETING CERTIFICATE

This is to certify that I,
(Name of authorised Representative)

Tender no: MST01 of 2023 N/AProject Code:

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Site Inspection Date: 26 June 2023

(Name of Enterprise)

representing

I have made myself familiar with all local conditions likely to influence the work and the cost

thereof. I further certify that I am satisfied with the description of the work and explanations given

at the site inspection meeting and that I understand the work to be done, as specified and implied,

in the execution of this contract.

 

Signature Date

visited the site on:

I declare that the representative, named above, is my authorised representative and not a third

party agent and that my representative's attending of this site meeting, shall be deemed

conclusive proof that my Enterprise are fully aware of what was said and discussed at this

meeting.
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1

1.1

1.2

2

2.1

2.2

2.3

2.4

2.5 Tax Reference Number: 

2.6 VAT Registration Number: 

2.6.1

Registration Number of Company, enterprise, close corporation, 

partnership agreement or trust:

Refurbishment and Upgrading of uMsunduzi Museums BuildingsProject title:

Tender no:

Identity Number:

Position occupied in the Company (director, trustee, shareholder
2
.):

In order to give effect to the above, the following questionnaire must be completed and submitted 

with the quotation/Tender document.

Full Name of Tenderder or his or her representative:

Any legal person, including persons employed by the state1, or persons having kinship with persons

employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation

to Tender (includes a price quotation, advertised competitive Tender, limited Tender or proposal). In view

of the possible allegations of favouritism, should the resulting Tender/quotation, or part thereof, be

awarded to persons employed by the state, or to persons connected with or related to them, it is required

that the Tenderder or his/her/their authorized representative declare his/her/their position in relation to the

evaluating/adjudicating authority and/or take an oath declaring his/her/their interest, where-

the Tenderder is employed by the state; and/or

the legal person on whose behalf the quotation/Tenderding document is signed, has a

relationship with persons/a person who are/is involved in the evaluation and or adjudication of

the quotation(s)/Tender(s), or where it is known that such a relationship exists between the

person or persons for or on whose behalf the declarant acts and persons who are involved with

the evaluation and or adjudication of the quotation/Tender.

The names of all directors / trustees / shareholders / members, their individual identity number, 

tax reference number and, if applicable, employee / persal number must be indicated in 

paragraph 3 below.

N/A

BIDDER’S DISCLOSURE
1.    PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 

with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 

Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 

it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process. 

MST01 of 2023 Project Code:

T2.11 DECLARATION OF INTEREST - SBD 4
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1
”State” means –

(a)

(b)

(c)

(d)

(e)

2.7

2.7.1

Name or person / director / shareholder / member:

2.7.2

2.7.2.1

2.7.2.2

2.8

2.8.1 If so, furnish particulars:

2.9

2.9.1 If so, furnish particulars:

2.10

 If no, furnish reasons for non-submission of such proof:

Name of state institution to which the person is connected:

Position occupied in the state institution:

(Note: Failure to submit proof of such authority, where applicable, may result in the disqualification of the Tender.)

Any other particulars:

2
”Shareholders” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and 

exercises control over the enterprise.

Are you or any person connected with the Tenderder presently 

employed by the state?

YES / NO

If so, furnish the following particulars:

any National or Provincial department, National or Provincial public entity or Constitutional institution within the meaning of  the Public 

Finance Management Act, 1999 (Act No. 1 of 1999);

any municipality or municipal entity;

Provincial Legislature;

National Assembly or the National Council of Provinces; or

Parliament.

Did you or your spouse, or any of the company’s directors /   

shareholders / members of their spouses conduct business with the state 

in the previous twelve months?
YES / NO

If you are presently employed by the state, did you obtain the appropriate 

authority to undertake remunerative work outside employment in the 

public sector? 

YES / NO

YES / NOIf yes, did you attached proof of such authority to the Tender document?

Are you, or any person connected with the Tenderder, aware of any 

relationship (family, friend, other) between the Tenderder and any person 

employed by the state who may be involved with the evaluation and or 

adjudication of this quotation/Tender? 

YES / NO

Do you, or any person connected with the Tenderder, have any relationship (family, 

friend, other) with a person employed by the state and who may be involved with 

the evaluation and or adjudication of this quotation/Tender? 

YES / NO
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2.10.1 If so, furnish particulars:

2.11 YES / NO

2.11.1 If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders

Date

Do you or any of the directors / trustees/ shareholders / members of the 

company have any interest in any other related companies whether or 

not they are Tenderding for this contract?

Full Name Identity Number
Personal Tax 

Reference Number

State Employee 

Number / Persal 

Number

Position

DECLARATION

I, THE UNDERSIGNED (NAME)  :

Name of Tenderer

Signature

I ACCEPT THAT THE STATE MAY REJECT THE TENDER OR ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE.

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT.
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Project 

Code:
N/A

Date No. of Pages

1

2

3

4

5

6

7

8

9

10

11

12

13

The undersigned confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer:

T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Title or Details

Project title:

Tender no: MST01 of 2023

Name

Tenderer

Position

Attach Additional Pages if more space is required

Signed Date

Tenderer to attach proof of receipt of above listed addenda
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T2.13.1  PARTICULARS OF HVAC CONTRACTOR

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023
Project 

Code:
N/A

Name of HVAC Contractor:      

Address:      

     

The main contractor shall be bound to use the proposed subcontractor for the stated works,

 unless approved by the Client and Professional Team.

     

Telephone Number:      
(Area Code)(Number)

Fax Number:      

Name of authorised representative Signature Date

(Area Code)(Number)

Registration number at SARACCA.:      

           

CIDB Grade and Registration Number:      
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Name of authorised representative

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

     

     

(Area Code)(Number)

(Area Code)(Number)

Signature Date

     

N/A
Project 

Code:
Tender no:

     

     

CIDB Grade and Registration Number:      

T2.13.2 PARTICULARS OF ELECTRICAL CONTRACTOR

Address:

The main contractor shall be bound to use the proposed subcontractor for the stated works,

 unless approved by the Client and Professional Team.

     

     

MST01 of 2023

     

Name of Electrical Contractor:

Registration number at the Electrical 

Contracting Board of S.A.:

     

     

Telephone Number:

Fax Number:
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Name of authorised representative Signature Date

(Area Code)(Number)

Registration number CIPC .:      

           

CIDB Grade and Registration Number:      

     

Telephone Number:      
(Area Code)(Number)

Fax Number:      

     

T2.13.3  PARTICULARS OF LIFT CONTRACTOR

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023
Project 

Code:
N/A

Name of LIFT Contractor:      

Address:      

     

The main contractor shall be bound to use the proposed subcontractor for the stated works,

 unless approved by the Client and Professional Team.
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Name of authorised representative Signature Date

CIDB Grade and Registration Number:      

(Area Code)(Number)

Registration number CIPC .:      

           

Fax Number:      

The main contractor shall be bound to use the proposed subcontractor for the stated works,

 unless approved by the Client and Professional Team.

Name of ROOF Contractor:      

Address:      

     

     

     

Telephone Number:      
(Area Code)(Number)

T2.13.4  PARTICULARS OF ROOF CONTRACTOR

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023
Project 

Code:
N/A
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Item

1 R

2 R

3 R

4 R

5 R

6 R

The Contractor shall list imported items, materials and/or equipment which shall be excluded from

the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency

fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment (provided

that such costs shall not be higher than the relevant contract rate as listed above) should be lodged

with the Principal Agent / Engineer within 60 (sixty) days from the date of acceptance of the tender.

No adjustment of the local VAT amount, nor the contractor’s profit, discount, mark-up, handling

costs, etc. shall be allowed. 

T2.14 SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT 

Project Code:Tender no: MST01 of 2023 N/A

Refurbishment and Upgrading of uMsunduzi Museums BuildingsProject title:

This schedule should be completed by the tenderer. (Attach additional page(s) if more space is required)

Quotation (Excluding VAT)Material / Equipment

DateSignature

     

Name of authorised representative

     

The net amount to be added to or deducted from the contract sum:

FORMULA:

These net amounts will be adjusted as follows: 

* A bill of lading (sometimes abbreviated as 

B/L or BoL) is a document issued by a 

carrier which details a shipment of 

merchandise and gives title of that 

shipment to a specified party. Bills of lading 

are one of three important documents used 

in international trade to help guarantee that 

exporters receive payment and importers 

receive merchandise. A straight bill of 

lading, which is referred to above, is used 

when payment has been made in advance 

of shipment and requires a carrier to deliver 

the merchandise to the appropriate party. It 

is therefore the date of the paid up invoice 

when the shipment leaves the exporter's 

location. [http://en.wikipedia.org/wiki/Bill_of_lading]

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

             Y

A = V (  Z -1)

A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission
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1 This Standard Tendering Document must form part of all tenders invited.  

2

3 The Tender of any Tenderder may be disregarded if that Tenderder, or any of its directors have: 

•         abused the institution’s supply chain management system; 

•         committed fraud or any other improper conduct in relation to such system; 

•         or failed to perform on any previous contract.

4

Item   

4.3

 Yes   No

4.4

 Yes   No

T2.15 DECLARATION OF TENDERER'S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES - SBD 8

It serves as a declaration to be used by institutions in ensuring that when goods and services are being

procured, all reasonable steps are taken to combat the abuse of the supply chain management system. 

In order to give effect to the above, the following questionnaire must be completed and submitted with the

Tender.
Question

4.1 Is the Tenderder or any of its directors listed on the National Treasury’s database 

as companies or persons prohibited from doing business with the public sector?

 Yes   No(Companies or persons who are listed on this database were informed in 

writing of this restriction by the National Treasury after the audi alteram 

partem  rule was applied).

4.1.1 If so, furnish particulars:

4.4.1 If so, furnish particulars:

4.2 Is the Tenderder or any of its directors listed on the Register for Tender

Defaulters in terms of section 29 of the Prevention and Combating of Corrupt

Activities Act (No 12 of 2004)?
 Yes   No

To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on the icon 

“Register for Tender Defaulters” or submit your written request for a hard copy of the Register to

facsimile number (012) 3265445. 

Was the Tenderder or any of its directors convicted by a court of law (including a

court outside of the Republic of South Africa) for fraud or corruption during the

past five years?

4.3.1 If so, furnish particulars:

4.2.1 If so, furnish particulars:

Was any contract between the Tenderder and any organ of state terminated

during the past five years on account of failure to perform on or comply with the

contract?
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5 CERTIFICATION

I the undersigned (full name)

Name of authorised 

representative
Signature Date Position

certify that the information furnished on this declaration is true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove

to be false.
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N/A

T2.15a LATEST 12 MONTH ANNUAL FINANCIAL STATEMENT 

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023 Project Code:

ATTACH A CERTIFIED COPY OF THE ANNUAL FINANCIAL 

STATEMENT OF THE COMPANY FOR THE PAST FINANCIAL 

YEAR TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past 

financial year in respect of each party to the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE 

Page 69 of 185



Project title:

Tender no:  

       

1.                VRF CONDENSING UNITS

ODU-1 ODU-2 ODU-3

1 1 1

Heat Pump Heat Pump Heat Pump

No. of Compressors [No.]

No. of Ref. Circuits [No.]

Cooling Capacity [kW]

Efficiency (EER) [kW/kW]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level 
[dBA]

Operating Temp. 

Range
[°C]

Ambient Temp. [°C]

No. of Fans [No.]

Total Condenser Air 

Flow
[m³/s]

Power Supply [V/Hz/Ø]

Running Current [A]

Starting Current [A]

Max. Operating 

Current
[A]

Length x Width x 

Height
[mm]

Liquid Pipe Diameter [mm]

Low Pressure Gas 

Pipe Diameter
[mm]

High Pressure Gas 

Pipe Diameter
[mm]

Operating Weight [kg]

Total Refrigerant 

Charge
[kg]

T2.16.1 HVAC EQUIPMENT SCHEDULES

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023

Reference

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

Quantity

Manufacturer

Type (HR / HP)

Model

Refrigerant

C
o

n
d

e
n

s
e
r 

In
fo

rm
a
ti

o
n

Type

E
le

c
tr

ic
a
l 

In
fo

rm
a
ti

o
n

P
h

y
s
ic

a
l 
In

fo
rm

a
ti

o
n

A
n

ti
-

V
ib

ra
ti

o
n

 

M
o

u
n

ti
n

g
s Manufacturer

Deflection under Load

Vibration Isolation Efficiency

Type

The Tenderer shall fully detail the proposed equipment below. Contractor may not deviate from the equipment proposed in this section 

unless written approval is obtained from the Engineer.
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ODU-4 ODU-5

1 1

Heat Pump Heat Recovery

No. of Compressors [No.]

No. of Ref. Circuits [No.]

Cooling Capacity [kW]

Efficiency (EER) [kW/kW]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level 
[dBA]

Operating Temp. 

Range
[°C]

Ambient Temp. [°C]

No. of Fans [No.]

Total Condenser Air 

Flow
[m³/s]

Power Supply [V/Hz/Ø]

Running Current [A]

Starting Current [A]

Max. Operating 

Current
[A]

Length x Width x 

Height
[mm]

Liquid Pipe Diameter [mm]

Low Pressure Gas 

Pipe Diameter
[mm]

High Pressure Gas 

Pipe Diameter
[mm]

Operating Weight [kg]

Total Refrigerant 

Charge
[kg]

P
h

y
s
ic

a
l 
In

fo
rm

a
ti

o
n

A
n

ti
-V

ib
ra

ti
o

n
 

M
o

u
n

ti
n

g
s

Manufacturer

Type

Deflection under Load

Vibration Isolation Efficiency

C
o

n
d

e
n

s
e
r 

In
fo

rm
a
ti

o
n Type

E
le

c
tr

ic
a
l 

In
fo

rm
a
ti

o
n

Reference

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

Quantity

Manufacturer

Type (HR / HP)

Model

Refrigerant
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2.                VRF INDOOR UNITS

IDU-1 IDU-2 IDU-3

2 1 1

Mid-wall Mid-wall Mid-wall

Total Cooling 

Capacity
[kW]

Sensible Cooling 

Cap.
[kW]

Supply Air Flow Rate [l/s]

External Static 

Pressure
[Pa]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level
[dBA]

Power Supply [V/Hz/Ø]

Running Current [A]

Length x Width x 

Height
[mm]

Operating Weight [kg]

IDU-4 IDU-5 IDU-6

1 5 5

Mid-wall Mid-wall Mid-wall

Total Cooling 

Capacity
[kW]

Sensible Cooling 

Cap.
[kW]

Supply Air Flow Rate [l/s]

External Static 

Pressure
[Pa]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level
[dBA]

Reference

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

Quantity

Manufacturer

Type

Model

Refrigerant

P
e
rf

o
rm

a
n
c
e
 I
n
fo

rm
a
ti
o
n

E
le

c
. 

In
fo

. 

P
h

y
s
ic

a
l 
In

fo
O

p
ti

o
n

s Hired-Wired Controller Model

Drain Pump

Front Panel Model

Anti-Vibration Mountings

Reference

G
e
n

e
ra

l 

In
fo

rm
a
ti

o
n Quantity

Manufacturer

Type

Model

Refrigerant

P
e
rf

o
rm

a
n
c
e
 I
n
fo

rm
a
ti
o
n
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Power Supply [V/Hz/Ø]

Running Current [A]

Length x Width x 

Height
[mm]

Operating Weight [kg]

IDU-7 IDU-8 IDU-9

2 2 3

Ceiling Cassette Ceiling Cassette Ceiling Cassette

Total Cooling 

Capacity
[kW]

Sensible Cooling 

Cap.
[kW]

Supply Air Flow Rate [l/s]

External Static 

Pressure
[Pa]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level
[dBA]

Power Supply [V/Hz/Ø]

Running Current [A]

Length x Width x 

Height
[mm]

Operating Weight [kg]

IDU-10 IDU-11

1 4

Ceiling Cassette Ducted (Fresh Air)

Total Cooling 

Capacity
[kW]

Sensible Cooling 

Cap.
[kW]

Supply Air Flow Rate [l/s]

External Static 

Pressure
[Pa]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level
[dBA]

Power Supply [V/Hz/Ø]

Running Current [A]

Length x Width x 

Height
[mm]

Operating Weight [kg]

E
le

c
. 

In
fo

. 

P
h

y
s
ic

a
l 
In

fo
O

p
ti

o
n

s Hired-Wired Controller Model

Drain Pump

Front Panel Model

Anti-Vibration Mountings

Reference

G
e
n

e
ra

l 

In
fo

rm
a
ti

o
n Quantity

Manufacturer

Type

Model

Refrigerant

P
e
rf

o
rm

a
n
c
e
 I
n
fo

rm
a
ti
o
n

E
le

c
. 

In
fo

. 

P
h

y
s
ic

a
l 
In

fo
O

p
ti

o
n

s

Hired-Wired Controller Model

Drain Pump

Front Panel Model

Anti-Vibration Mountings

Reference

G
e
n

e
ra

l 

In
fo

rm
a
ti

o
n Quantity

Manufacturer

Type

Model

Refrigerant

P
e
rf

o
rm

a
n
c
e
 I
n
fo

rm
a
ti
o
n

E
le

c
. 

In
fo

. 

P
h

y
s
ic

a
l 
In

fo
O

p
ti

o
n

s Hired-Wired Controller Model

Drain Pump

Front Panel Model

Anti-Vibration Mountings
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3.                HEAT RECOVERY UNITS

HRU-1 HRU-2

1 1

Total Capacity [kW]

Capacity per Branch [kW]

Power Supply [V/Hz/Ø]

Operating Weight [kg]

Length x Width x 

Height
[mm]

Liquid Pipe Diameter [mm]

Low Pressure Gas 

Pipe Diameter
[mm]

Liquid Pipe Diameter [mm]

Low Pressure Gas 

Pipe Diameter
[mm]

High Pressure Gas 

Pipe Diameter
[mm]

Reference

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

Quantity

Manufacturer

Model

Refrigerant

P
ip

e
 C

o
n
n
e
c
ti
o
n
s

In
d
o
o
r

O
u
td

o
o
r
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4.                AIR HANDLING UNITS

AHU-1 AHU-2

1 1

DX Split Type DX Split Type

Total Cooling 

Capacity
[kW]

Sensible Cooling 

Cap.
[kW]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level
[dBA]

Premium Premium

Flow Rate [l/s]

External Static 

Pressure
[Pa]

Fan Speed [RPM]

Entering 

Temperature
[°C]

Leaving Temperature [°C]

Power Supply [V/Hz/Ø]

Power Input [W]

Starting Current [A]

Maximum Operating 

Current
[A]

Length x Width x 

Height
[mm]

Liquid Pipe Diameter [mm]

Gas Pipe Diameter [mm]

Operating Weight [kg]

5.                SPLIT UNITS

SU-1 SU-2

1 1

Mid-wall Mid-wall

Total Cooling 

Capacity
[kW]

Reference

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

Quantity

Manufacturer

Country of Origin

Type

Model

Refrigerant

F
a
n

 I
n

fo
rm

a
ti

o
n

Type

Quantity

Motor Efficiency Class

Type of Speed Control

E
v
a
p

. 
In

fo
. Type

Number of Circuits

E
le

c
tr

ic
a
l 

In
fo

rm
a
ti

o
n

P
h

y
s
ic

a
l 

In
fo

.

A
n

ti
-

V
ib

ra
ti

o
n

 

M
o

u
n

ti
n

g
s Manufacturer

Type

Deflection under Load

Vibration Isolation Efficiency

O
p

ti
o

n
a
l 
E

x
tr

a
s

Electronic Expansion Valve Model

AHU Communications Kit Model

Drift Inhibitor

Dirty Filter Alarm

Mixing Box

Fresh Air Damper

Reference

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

Quantity

Manufacturer

Type

Model

Refrigerant
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Sens. Cooling 

Capacity
[kW]

Efficiency (EER) [kW/kW]

Power Supply [V/Hz/Ø]

Running Current [A]

Starting Current [A]

Maximum Operating 

Current
[A]

In
d

o
o

r 

U
n

it

In
fo

r

m
a
ti

o

n Supply Air Flow Rate [l/s]

External Static 

Pressure
[Pa]

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level
[dBA]

Length x Width x 

Height
[mm]

Operating Weight [kg]

Operating Temp. 

Range
[°C]

Length x Width x 

Height
[mm]

Operating Weight [kg]

6.                FRESH AIR FANS (INLINE)

SF-1 SF-2

3 1

Duct Duct

A-weighted Sound 

Power
[dBA]

Sound Pressure 

Level
[dBA]

Temperature Rating [°C]

Rotor Diameter [mm]

Flow Rate [l/s]

External Static 

Pressure
[Pa]

Fan Speed [RPM]

Power Supply [V/Hz/Ø]

O
p

ti
o

n
s

Anti-Corrosion Protection

Hard-Wired Controller Model

Drain Pump

Anti-Vibration Mountings

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

E
le

c
tr

ic
a
l 

In
fo

rm
a
ti

o
n

Reference

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n

Quantity

Manufacturer

Mounting Type

Model

F
a
n

 I
n

fo
rm

a
ti

o
n

Type

Motor Efficiency Class

Type of Speed Control

Model

O
u

td
o

o
r 

U
n

it

Model

Compressor Type

Compressor Speed Control
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Power Input [W]

Starting Current [A]

Maximum Operating 

Current
[A]

Length x Width x 

Height
[mm]

Operating Weight [kg]

7.                EXTRACTION FANS (WALL / WINDOW / CEILING)

EF-1 EF-2 EF-3

4 3 6

Ceiling Window Window

Sound Pressure 

Level
[dBA]

Temperature Rating [°C]

Rotor Diameter [mm]

Flow Rate [l/s]

External Static 

Pressure
[Pa]

Fan Speed [RPM]

Power Supply [V/Hz/Ø]

Power Input [W]

Max. Operating 

Current
[A]

Length x Width x 

Height
[mm]

Operating Weight [kg]

Options

EF-4

1

Window

Sound Pressure 

Level
[dBA]

Temperature Rating [°C]

Rotor Diameter [mm]

Flow Rate [l/s]

External Static 

Pressure
[Pa]

Fan Speed [RPM]

Power Supply [V/Hz/Ø]

Power Input [W]

Max. Operating 

Current
[A]

Length x Width x 

Height
[mm]

Operating Weight [kg]

Options

8.                SHEET METAL DUCTWORK

Manufacturer:

Material:

Insulation:

G
e
n

e
ra

l 
In

fo
rm

a
ti

o
n Quantity

Manufacturer

Mounting Type

Model

E
le

c
tr

ic
a
l 

In
fo

rm
a
ti

o
n

P
h

y
s
ic

a
l 

In
fo

.
Options

Speed Controller

Anti-Vibration Mountings

Reference

G
e
n

e
ra

l 

In
fo

rm
a
ti

o
n

Quantity

Manufacturer

Mounting Type

Model

F
a
n

 I
n

fo
rm

a
ti

o
n

Type

Motor Efficiency Class

Type of Speed Control

E
le

c
tr

ic
a
l 

In
fo

rm
a
ti

o
n

P
h

y
s
ic

a
l 

In
fo

.

Speed Controller

Reference

F
a
n

 I
n

fo
rm

a
ti

o
n

Type

Motor Efficiency Class

Type of Speed Control

E
le

c
tr

ic
a
l 

In
fo

rm
a
ti

o
n

P
h

y
s
ic

a
l 

In
fo

.

Speed Controller

______________________________

______________________________

______________________________
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9.                FLEXIBLE DUCTWORK

Manufacturer:

Material:

Insulation:

10.             REFRIGERANT PIPEWORK

Manufacturer:

Material:

Insulation:

11.             SUPPLY AIR DOUBLE DEFLECTION GRILLES

Manufacturer:

Type:

Model:

Material:

12.             SUPPLY AIR JET DIFFUSERS

Manufacturer:

Type:

Model:

Material:

Electric actuator

model:

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________
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13.             SUPPLY AIR DISC VALVES

Manufacturer:

Type:

Model:

Material:

14.             TRANSFER GRILLES

Manufacturer:

Type:

Model:

Material:

15.             RETURN AIR GRILLES

Manufacturer:

Type:

Model:

Material:

Filter material:

16.             WEATHER LOUVRES

Manufacturer:

Type:

Model:

Material:

17.             FRESH AIR FILTERS

Manufacturer:

Type:

Model:

Material:

18.             ROUND SOUND ATTENUATORS

Manufacturer:

Type:

Model:

Material:

19.             RECTANGULAR SOUND ATTENUATORS

Manufacturer:

Type:

Model:

Material:

20.             BALANCING DAMPERS

Manufacturer:

Type:

Model:

Material:

(of person authorised to sign on 

behalf of the Tenderer.

Note: Tenderer is to submit additional details of other valves and fittings offered, as appropriate.

Signature: ………………………………….Date: ………………………………….

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________

______________________________
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Project title:

Tender no:         

SPECIFIED ALTERNATE

TYPE Backlit LED panel 

WATTAGE 48

LM/W 100

WARANTY 5 Years

TYPE IP65 Integrated 
WATTAGE 60

LM/W 130

WARANTY 5 Years

TYPE
LED Down lighter 

COB

WATTAGE 30

LM/W 120

WARANTY 5 Years

TYPE
LED Down lighter 

COB

WATTAGE 12

LM/W 120

WARANTY 5 Years

TYPE

 Suspended / 

Surface Mount 

Office Linear 48 

Non dimmable 

WATTAGE 48

LM/W 100

WARANTY 5 Years

T2.16.2 ELECTRICAL EQUIPMENT SCHEDULES

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023
The Tenderer shall fully detail the proposed equipment below. Contractor may not deviate from the equipment 

proposed in this section unless written approval is obtained from the Engineer.

1.                LUMINAIRES

1

2

4

5

3
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TYPE
 Magnetic track 

Linear fitting 

WATTAGE 12

LM/W 120

WARANTY 5 Years

TYPE
Magnetic Track 

Ultra-thin

WATTAGE 48

LM/W 100

WARANTY 5 Years

TYPE
1200mm Circular 

Pendant 

WATTAGE 96
LM/W 100

WARANTY 5 Years

TYPE LED Floodlight

WATTAGE 50

LM/W 100

WARANTY 5 Years

2.	   GENERATOR SPECIFICATIONS

7

8

9

6

SPECIFIED ALTERNATE

PRIME POWER 200KW

STANDBY POWER 220KVA

POWER FACTOR 0.8

FREQUENCY 50hz

VOLTAGE 400V

OUTPUT 3 PHASE

RPM 1500 r.p.m

AVR BUILT IN AVR

ENGINE TYPE 4 - Stroke Diesel

Fully Containerised 3CR12 IP65 Fully Containerised 

TANK CAPACITY 350L min

DECIBEL (dB) RANGE 75 dB at 5m from Generator

INJECTION TYPE DIRECT

ASPIRATION TYPE Turbo Charged and after Cooled

NUMBER OF CYLINDERS AND ARRANGEMENT 6-L

COOLING SYSTEM Liquid (Water + 50% glycol)

BUILT-IN DIESEL STORAGE TANK 12 Hours at 75% Rated Power

STARTING SYSTEM 24V electric Starter

GOVENOR Electronic

LOW PRESSURE ALERT Yes

LOW FUEL ALERT Yes

LOW FUEL CUT-OFF Yes

AIR FILTER Dry

HOT PART PROTECTION Yes

STRUCTURE TYPE Silent

RADIATOR WITH PUSHER FAN Yes

RADIATOR WATER LEVEL SENSOR Yes

RADIATOR MUFFLER  Yes

ELECTRIC FUEL PUMP Yes

HEATER COIL JACKET Yes

INTERNAL LIGHT AND LIGHT SWITCH Yes

ISO 9001 CERTIFIED Yes

CE CERTIFIED Yes

GENERATOR ENGINE AND GENERAL
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Note: Tenderer is to submit additional details of other valves and fittings offered, as appropriate.

Signature: ………………………………….Date: ………………………………….

(of person authorised to sign on behalf of the Tenderer.

SPECIFIED ALTERNATE

PRIME POWER 200KW

STANDBY POWER 220KVA

POWER FACTOR 0.8

FREQUENCY 50hz

VOLTAGE 400V

OUTPUT 3 PHASE

RPM 1500 r.p.m

AVR BUILT IN AVR

ENGINE TYPE 4 - Stroke Diesel

Fully Containerised 3CR12 IP65 Fully Containerised 

TANK CAPACITY 350L min

DECIBEL (dB) RANGE 75 dB at 5m from Generator

INJECTION TYPE DIRECT

ASPIRATION TYPE Turbo Charged and after Cooled

NUMBER OF CYLINDERS AND ARRANGEMENT 6-L

COOLING SYSTEM Liquid (Water + 50% glycol)

BUILT-IN DIESEL STORAGE TANK 12 Hours at 75% Rated Power

STARTING SYSTEM 24V electric Starter

GOVENOR Electronic

LOW PRESSURE ALERT Yes

LOW FUEL ALERT Yes

LOW FUEL CUT-OFF Yes

AIR FILTER Dry

HOT PART PROTECTION Yes

STRUCTURE TYPE Silent

RADIATOR WITH PUSHER FAN Yes

RADIATOR WATER LEVEL SENSOR Yes

RADIATOR MUFFLER  Yes

ELECTRIC FUEL PUMP Yes

HEATER COIL JACKET Yes

INTERNAL LIGHT AND LIGHT SWITCH Yes

ISO 9001 CERTIFIED Yes

CE CERTIFIED Yes

GENERATOR ENGINE AND GENERAL

SPECIFIED ALTERNATE

Controller DSE or Datakom D300

ANALOGUE INPUTS 2

MAINS PHASE VOLTAGE YES

MAINS LINE VOLATGE YES

SPECIFIED ALTERNATE

MODEL STAMFORD/DCP274H

ANALOGUE INPUTS 2

POLE NUMBER 4

EXCITATION SELF EXCITATION

CONTROL PANEL

ALTERNATOR 
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Project title:

Tender no:  

       
MST01 of 2023

1.                Lift 1 – Disabled Platform Lift

4.6.1 Lift Number 1

4.6.2     Manufacturer’s Name

4.6.3     Country of Origin

4.6.4     Percentage of South African Manufacture

4.6.5     Performance

a)       Car speed [m/s]

b)       Average round trip time

c)       Maximum carrying capacity of each lift car

d)       Average waiting time after registering a 

landing call

4.6.6     Main Hoist Motor

a)       Maker’s name

b)       Type

c)       Rated output [kW]

d)       Time rating

e)       Manufacturing standard

f)        Maximum speed [rpm]

Refurbishment and Upgrading of uMsunduzi Museums Buildings

T2.16.1 MECHANICAL EQUIPMENT SCHEDULES

The Tenderer shall fully detail the proposed equipment below. Contractor may not deviate from the equipment proposed 

in this section unless written approval is obtained from the Engineer.
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g)       Rated voltage [volts]

h)       Full load current [amps]

i)        Starting current [amps]

j)        Type of bearings

k)       Maximum line current with lift starting with full 

load [A]

4.6.7     Type of Brake

4.6.8     Drive

a)       Diameter of traction sheave (rope centres)

b)       Type of grooving used on traction sheave

c)       Type of bearing for sheave shaft

d)       Diameter of smallest deflector pulley used

e)       Type of grooves provided on deflector 

pulleys

f)        Type of bearings for deflector pulleys

g)       Means provided for absorption of vibration

4.6.9     Switchgear and Control System

a)       Make of main circuit breaker  

b)       Rupturing capacity of main circuit breaker [kA]

c)       Type of control system

d)       Control voltage

e)       Make of contactors
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f)        Make of control relays

g)       Contact materials used for auxiliary and main contacts

  of controller switchgear

h)       Type of selector

4.6.10     Car and Doors

a)     Mass of complete car with doors and operating gear

[kg]

b)       Nett inside dimensions (width x depth x height) [mm]

c)       Thickness of material of car and landing door

d)       Finish of car and landing doors

e)       Clear width and height of car and landing entrances

f)        Type of door drive mechanism offered

g)       Type of suspension used for car and landing doors

h)       Type of proximity detectors

•      For passengers approaching from landing

•      From passengers leaving lift car

i)        Type of materials used for inside finishes of car

  (i.e. panels, ceiling trim etc.)

j)        Thickness & type of floorboards and floor covering

k)       How is car and platform isolated from

  supporting structure?

l)      Are car panels treated externally for sound

absorption?
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m)     Door speed

•      Normal [m/min]

•      On force closing [m/min]

4.6.11     Rope

a)       Maker’s name

b)       Diameter of ropes [mm]

c)       Number of main ropes

d)       Breaking load of each rope [kN]

e)       Maximum working load of each rope

f)        Factor of safety

g)       Tensile strength of steel used [MPa]

h)       Number of strands in rope

i)        Number of wires per strand

j)        Construction and lay of rope

k)       Type of rope fastenings used

l)      System of roping (i.e. 2:1 or 1:1, single or double

wrap)

4.6.12     Guide Rails

a)       Type & section

b)       Mass per metre length [kg] for

•      Car
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•      Counterweight

4.6.13     Guide Shoes

a)       Type & section

b)       Material of guides

4.6.14     Buffers

a)       Type

b)       Length of stroke

c)       Reactions on pit floor when buffers are hit at 115% of

  contract speed whilst car is carrying contract load

•      Car buffers

•      Counterweight buffers

4.6.15   Safety Gear

a)     Type

b)     Type of governor

(of person authorised to sign on behalf of the Tenderer.

Note: Tenderer is to submit additional details of other valves and fittings offered, as appropriate.

Signature: ………………………………….
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Project title:

Tender no:         

T2.16.4 HVAC EQUIPMENT SCHEDULES

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023
The Tenderer shall fully detail the proposed equipment below. Contractor may not deviate from the equipment 

proposed in this section unless written approval is obtained from the Engineer.

DEVIATIONS FROM THE HVAC SPECIFICATION AND BOQ

It is compulsory for the Tenderer to list any deviations from the HVAC specification / BOQ supplied with the main tender 

on the form below. Should the Tenderer require additional pages, they are to append herewith. The deviations listed 

below should mirror the deviations noted in the covering letter. The Tenderer must not leave the below form blank – 

thus, should there be no deviations, the Tenderer is to strike off the page and sign. Failure to fill in the form will 

imply that the Tenderer has priced as per tender specification, and this will impact the responsiveness of the Tender.

Signature: …………………… Date: ………………………………….

(of person authorised to sign on behalf of the Tenderer.
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Project title:

Tender no:         

It is compulsory for the Tenderer to list any deviations from the ELECTRICAL specification / BOQ supplied with the 

main tender on the form below. Should the Tenderer require additional pages, they are to append herewith. The 

deviations listed below should mirror the deviations noted in the covering letter. The Tenderer must not leave the 

below form blank – thus, should there be no deviations, the Tenderer is to strike off the page and sign. Failure 

to fill in the form will imply that the Tenderer has priced as per tender specification, and this will impact the 

responsiveness of the Tender.

T2.16.5 ELECTRICAL EQUIPMENT SCHEDULES

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023
The Tenderer shall fully detail the proposed equipment below. Contractor may not deviate from the equipment 

proposed in this section unless written approval is obtained from the Engineer.

DEVIATIONS FROM THE HVAC SPECIFICATION AND BOQ

Signature: …………………… Date: ………………………………….

(of person authorised to sign on behalf of the Tenderer.
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Project title:

Tender no:         

Signature: …………………… Date: ………………………………….

(of person authorised to sign on behalf of the Tenderer.

It is compulsory for the Tenderer to list any deviations from the LIFT specification / BOQ supplied with the main tender 

on the form below. Should the Tenderer require additional pages, they are to append herewith. The deviations listed 

below should mirror the deviations noted in the covering letter. The Tenderer must not leave the below form blank – 

thus, should there be no deviations, the Tenderer is to strike off the page and sign. Failure to fill in the form will 

imply that the Tenderer has priced as per tender specification, and this will impact the responsiveness of the Tender.

T2.16.6 LIFT EQUIPMENT SCHEDULES

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023
The Tenderer shall fully detail the proposed equipment below. Contractor may not deviate from the equipment 

proposed in this section unless written approval is obtained from the Engineer.

DEVIATIONS FROM THE LIFT SPECIFICATION AND BOQ
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Project title:

Tender no:         

EXACT DELIVERY

…………………………….....

.
….............................

Signed – Lift Supplier DATE

TASK WEEKS

1
Preparation of Workshop Drawings and Order of Lifts. (Allow 2 Days for 

Engineer Approval)

2 Delivery of Lifts to Site, to Commence Installation

3 Install Lifts and Commission

4 De-Snagging and Handover with O&M Manuals and Signed Annexures

TOTAL CONTRACT PERIOD

SERVICE BACK-UP

EMERGENCY 

SERVICE CALLS

 

If YES, indicate TELEPHONE NO. ….......................................FACSIMILE NO….........................................

YES / NO ……………
TENDERER’S 

SIGNATURE

.......…........................               NAME IN BLOCK LETTERS 

…..................... …..............

DESIGNATION …...............................               DATE      …....................................

Are after-hours emergency facilities available?                                                        YES/ NO.   ….............................

PROOF OF PUBLIC LIABILITY INSURANCE ATTACHED

a)              Address of branch office from which maintenance will be undertaken.

b)         If service is to be carried out by a Sub-Contractor other than that of the tenderers, full details must be provided. 

            …........................................................................................................................................................ 

            …........................................................................................................................................................ 

ALL DATES ARE TAKEN FROM RECEIVING THE LETTER OF AWARD

INDICATIVE PROGRAMME

NB: These Dates will be Binding, and Any Delays will be Subject to the Penalties as Specified

Failure to honour the above delivery date will result in the lift supplier being penalised as per main contract 

conditions. Failure to complete the above will result in the tender being “Non-Responsive”  eliminated.

CONTRACTOR TO FILL IN THE FOLLOWING INDICATIVE PROGRAMME, 

FAILURE TO PROVIDE THIS WILL RENDER THE TENDER NON–RESPONSIVE

Lift supplier to confirm exact delivery of lift to site from approval of supplier’s shop drawing and payment of 20% 

deposit (if applicable).

………………………………………….. Weeks

T2.16.7 LIFT DELIVERY, SERVICE, BACKUP 

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023
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N/A

1.

2.

3.

4.

5.

6.

a)

b)

c)

d)

7.

 

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20.…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative of Tenderer

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to 

perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to 

carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the 

Construction Regulations of February 2014. In line with this requirement the Contractor is required to read through this 

document carefully, sign it and submit it with his/her Tender.

MST01 of 2023

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am 

unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the 

Construction Regulations of February 2014, and accept that my Tender will be rejected.

Client's Construction Safety, Health and Environmental Specification.

I confirm that I may not commence with any part of construction work under the contract until my Construction Safety 

Health and Environmental Management Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes 

for the duration of the construction work:

I hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and 

Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 

1993, the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

I hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract 

or as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health 

and Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of 

February 2014, which shall be subject for approval by the Client.

I hereby declare that my company and its employees has the necessary competency and resources to safely carry 

out the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 

1993, the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

 

Full Name of Signatory

 

 

 T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 

DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety 

Act, Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and 

Environmental Specifications attached to this document.

 

DECLARATION

Approved Construction Safety, Health and Environmental Plan.

Occupational Health and Safety Act, Act 85 of 1993.

Construction Regulations of February 2014.

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: Project Code:
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Section 5:    Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Date

 

 Enterprise name

Name

Position

Section 10: SBD9 issued by National Treasury must be completed for each tender and be attached as a tender 

requirement

Signed

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

     control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 

      belief both true and correct.

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

     person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 

     of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

i)   authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue  Services that it is in   

order; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

     offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 

     of work that could cause or be interpreted as a conflict of interest; and

Section 9: SBD8 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 3:    CIDB registration number, if any: 

Section 6:    Particulars of companies and close corporations

Company registration number

Close corporation number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Tender no:         

Tax reference number 

Section 1:    Name of enterprise:  

T2.18 Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.

Section 2:    VAT registration number, if any: 

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023 Project Code: N/A

Section 4:    CSD Number:
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1.

2.

3.

4.

5.

1.

2.

3.

4. 

T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE 

COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project Code: N/A

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Compliance Status (TCS) PIN.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office 

nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to 

register with SARS as eFilers through the website www.sars.gov.za.

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax 

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with 

SARS (South African Revenue Services) in terms of its tax clearance.

In order to meet this requirement Tenderders are required to apply via e-filing at any SARS branch office 

nationally. The Tax Complance Status (TCS)  requirements are also applicable to foreign Tenderders / 

individuals who wish to submit tenders.

Project title:

Tender no:         

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023

IMPORTANT NOTICE

Name of Tenderer: ......................................................................................................................................

Signature of tenderer: ................................................................................................................................

Date: .........................................................................................................................................................

SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period 

of 1 (one) year from the date of approval.

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance 

Certificates.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by 

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number and 

Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)                      

PIN Number

Company / Tendering Entity Tax 

Reference Number
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NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the

Compensation Commissioner in respect of each party to the Joint Venture must be attached to this

page

ATTACH A CERTIFIED COPY OF PROOF, THAT THE 

TENDERER IS IN GOOD STANDING WITH THE 

COMPENSATION COMMISSIONER, TO THIS PAGE FOR 

ADJUDICATION PURPOSES

T2.20 CERTIFIED PROOF OF GOOD STANDING WITH THE 

COMPENSATION COMMISSIONER

Project Code:

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023
Tender no:  

       
N/A
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Tender no:   MST01 of 2023

Amount in figures:

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of 

witness

T2.21 - FORM OF OFFER AND ACCEPTANCE

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and

Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of

Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and

Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be

determined in accordance with the Conditions of Contract identified in the Contract Data.

Refurbishment and Upgrading of uMsunduzi Museums Buildings

OFFER

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the

procurement of :

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and

returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,

whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the

Contract Data.

R

Amount (in words):

Date
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Part C1

Part C2

Part C3

Part C4

Signature (s)

Name (s)

Capacity

For the employer

The terms of the contract, are contained in: 

Agreement and Contract Data, (which includes this agreement)

ACCEPTANCE 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 

deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of 

any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those 

terms shall constitute a repudiation of this agreement. 

Pricing data

Scope of work.

Site information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts.

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer.

In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of

Contract identified in the Contract Data. Acceptance of the Tenderer’s offer shall form an agreement between the

Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the contract that is the

subject of this Agreement.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the

returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during

this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this

form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this

schedule. 

(Name and address of employer)

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives

one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer

(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason

why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

Name and signature of 

witness
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Notes:

1.1.4.        Subject:

1.1.2.        Subject:

Details:       

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to 

the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded 

Schedule of Deviations

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be 

incorporated into the final draft of the Contract. 

1.1.1.        Subject:

Details:       

Details:       

1.1.3.        Subject:

Details:       

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the

foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender

data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to

the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall

have any meaning or effect in the contract between the parties arising from this agreement.  

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited 

to     those permitted in terms of the conditions of tender. 
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Tender no.:

the (day)

of (month)

 (year)

at (Place)

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

Signature and name of witness:

Signature

Name

Capacity

For the Contractor:

Name

Signature

T2.21a  CONFIRMATION OF RECEIPT

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023
Project 

Code:
N/A
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no:  

       
MST01 of 2023 Project Code: N/A

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for each member of 

the Joint Venture should be attached to this form.

NOTE

T2.23 - PROOF OF PAID MUNICIPAL RATES & TAXES

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no:  

       
MST01 of 2023 Project Code: N/A

ATTACH PROOF OF PAID MUNICIPAL RATES & TAXES TO 

THIS PAGE FOR ADJUDICATION PURPOSES
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The contractor must submit proof of UIF Contributions made to the fund to the Principal Agent on a monthly

basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the outstanding payments due

and the contractor will be liable for payments made by the Employer on behalf of the contractor, plus any

additional cost associated with this process.

ATTACH A CERTIFIED COPY OF PROOF, THAT THE 

TENDERER IS IN GOOD STANDING WITH THE UIF TO THIS 

PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the UIF in respect

of each party to the Joint Venture must be attached to this page

T2.24 - CERTIFIED PROOF OF VALID UIF REGISTRATION

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no:  

       
MST01 of 2023 Project Code: N/A
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INTRODUCTION

1 PILLARS OF THE PROGRAMME

(a) Any single contract with imported content exceeding US$10 million.

or

(b)

or

(c) 

or

(d) 

2

3

3.1

1.2

1.3

1.4

2.1

2.2

T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

This document must be signed and submitted together with your tender

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts 

that have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully 

endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease 

contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is 

obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of 

Trade and Industry (DTI) is charged with the responsibility of administering the programme.

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an 

imported content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will 

have a NIP obligation. This threshold of US$ 10 million can be reached as follows:

1.1

Multiple contracts for the same goods, works or services each with imported content exceeding US$3 

million awarded to one seller over a 2 year period which in total exceeds US$10 million.

A contract with a renewable option clause, where should the option be exercised the total value of the 

imported content will exceed US$10 million.

Multiple suppliers of the same goods, works or services under the same contract, where the value of the 

imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services 

to the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount 

to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total 

NIP obligation on a pro-rata basis.

To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint 

ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research 

and development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful tenderers (contractors) are 

required to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), 

submit details of such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is 

to cater for multiple contracts for the same goods, works or services; renewable contracts and multiple 

suppliers for the same goods, works or services under the same contract as provided for in paragraphs 

1.1.(b) to 1.1. (d) above.

Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND 

SUCCESSFUL TenderDERS (CONTRACTORS)

Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the 

Tender on the closing date and time.
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4

Tender number: Closing date:

Name of tenderer:

Postal address:

 

Signature: Name (in print):

Date:

3.2

3.3

4.1

4.2

• Tender / contract number.

In order to accommodate multiple contracts for the same goods, works or services; renewable contracts 

and multiple suppliers for the same goods, works or services under the same contract as indicated in sub-

paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful 

Tenderders (contractors) are required, immediately after being officially notified about any successful 

Tender with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the 

following information:

b. the contractor and the DTI will sign the NIP obligation agreement;

• Description of the goods, works or services.

• Date on which the contract was accepted.

• Name, address and contact details of the government institution.

• Value of the contract.

• Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, 

Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after 

award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 

2401 or e-mail at Elias@thedti.gov.za for further details about the programme.

PROCESS TO SATISFY THE NIP OBLIGATION

Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the 

information required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

c. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans 

outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, 

therefore, does not involve the purchasing institution.
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1.

2.

3.

4.

5.

I, the undersigned, in submitting the accompanying Tender:

in response to the invitation for the tender made by:

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of : ________________________________________________________________ that :

T2.26 CERTIFICATE OF INDEPENDENT TENDER DETERMINATION - SBD 9

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no:         MST01 of 2023
Project 

Code:
N/A

This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

Tenders are considered, reasonable steps are taken to prevent any form of Tender-rigging. 

In order to give effect to the above, the attached Certificate of Tender Determination (SBD 9) must be 

completed and submitted with the Tender:

¹ Includes price quotations, advertised competitive Tenders, limited Tenders and proposals.

² Tender rigging (or collusive Tenderding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise 

prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a Tenderding 

process.  Tender rigging is, therefore, an agreement between competitors not to compete.

This Standard Tenderding Document (SBD) must form part of all Tenders¹ invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive Tenderding (or Tender rigging).² Collusive 

Tenderding is a per se prohibition meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 

officers and accounting authorities to:

a) disregard the Tender of any Tenderder if that Tenderder, or any of its directors have abused the 

institution’s supply chain management system and or committed fraud or any other improper conduct in 

relation to such system.

b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 

fraudulent act during the Tenderding process or the execution of that contract.

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

(Tender Number and Description)

UMSUNDUZI MUSEUM

(Name of Institution)

(Name of Tenderer)

MST01 of 2023 - Refurbishment and Upgrading of uMsunduzi Museums Buildings
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1.

2.

3.

4.

5.

(a)

(b)

(c)

6.

7.

(a)

(b)

(c)

(d)

(e)

(f)

8.

9.

10.

Date

Name of Tenderder

The terms of the accompanying Tender have not been, and will not be, disclosed by the Tenderder, 

directly or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the 

awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to Tenders and contracts, Tenders that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

For the purposes of this Certificate and the accompanying Tender, I understand that the word 

“competitor” shall include any individual or organization, other than the Tenderder, whether or not 

affiliated with the Tenderder, who:

has been requested to submit a Tender in response to this Tender invitation;

could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and

provides the same goods and services as the Tenderder and/or is in the same line of 

business as the Tenderder

The Tenderder has arrived at the accompanying Tender independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium3 will not be construed as collusive Tenderding.

the submission of a Tender which does not meet the specifications and conditions of 

the Tender; or

Tenderding with the intention not to win the Tender.

the intention or decision to submit or not to submit, a Tender; 

methods, factors or formulas used to calculate prices;

In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this Tender invitation relates.

I understand that the accompanying Tender will be disqualified if this Certificate is found not to be true 

and complete in every respect;

I have read and I understand the contents of this Certificate;

I am authorized by the Tenderder to sign this Certificate, and to submit the accompanying Tender, on 

behalf of the Tenderder;

Each person whose signature appears on the accompanying Tender has been authorized by the 

Tenderder to determine the terms of, and to sign the Tender, on behalf of the Tenderder;

prices; 

geographical area where product or service will be rendered (market allocation)

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding:

Position

3
 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the 

execution of a contract.

Signature
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T2.27 - CERTIFIED PROOF OF REGISTRATION ON CENTRAL SUPPLIERS 

DATABASE

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Bid no:         MST01 of 2023 Project Code: N/A

ATTACH A CERTIFIED COPY OF PROOF, THAT THE BIDDER 

IS REGISTERED ON THE CENTRAL SUPPLIERS DATABASE 

TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration on the Central Suppliers

Data Base in respect of each party to the Joint Venture must be attached to this page
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T2.28 - CERTIFIED PROOF OF CIDB REGISTRATION NUMBER

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no:  

       
MST01 of 2023 Project Code: N/A

ATTACH A CERTIFIED COPY OF PROOF, THAT THE 

TENDERER IS REGISTERED WITH THE CONSTRUCTION 

INDUSTRY DEVELOPMENT BOARD (CIDB) TO THIS PAGE 

FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration with the CIDB in respect of

each party to the Joint Venture must be attached to this page
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T2.29 - PROOF OF PAYMENT OF TENDER DEPOSIT (N/A)

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no:  

       
MST01 of 2023 Project Code: N/A

ATTACH A COPY OF PROOF OF PAYMENT WHERE 

AVAILABLE OF THE TENDER DEPOSIT BY THE TENDERER,  

TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture a certified copy of proof of payment where available of the tender

deposit is only necessary in respect of any one party to the Joint Venture and must be attached to this page
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1.

2.

-

-

-

-

-

-

-

-

-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

(i)      Tendering documents, viz

T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 

TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 

FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

I hereby undertake to supply all or any of the goods and/or works described in the attached tendering 

documents to the uMsunduzi Museum in accordance

The following documents shall be deemed to form and be read and construed as part of this agreement:

with the requirements and specifications stipulated in tender number MST01 of 2023 at the price/s quoted.

I confirm that I have satisfied myself as to the correctness and validity of my Tender; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) 

and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 

calculations will be at my own risk.

Invitation to tender;

Tax Compliance Status (TCS) PIN;

Pricing schedule(s);

Technical Specification(s);

Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution  in 

terms of the Preferential Procurement Regulations 2011;

Declaration of interest;

Declaration of Tenderder’s past SCM practices;

Certificate of Independent Tender Determination

Special Conditions of Contract;

(ii)        General Conditions of Contract for construction works Edition 2 - GCC2010; and

(iii)       Other (specify)

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 

on me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that I have no participation in any collusive practices with any Tenderder or any other person 

regarding this or any other Tender.

I confirm that I am duly authorised to sign this contract.

Witnesses:

Date:
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1.

accepts your tender under reference MST01 of 2023 dated _________________________for the supply of

goods/works indicated hereunder and/or further specified in the annexure(s).

2.

3.

4.

[Place] [Date]

NAME (PRINT):

SIGNATURE: 1.

2.

OFFICIAL STAMP:

T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.

I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the 

contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

ITEM

NO. 

PRICE  (ALL 

APPLICABLE 

TAXES 

INCLUDED)

BRAND
DELIVERY 

PERIOD

B-BBEE STATUS 

LEVEL OF 

CONTRIBUTION 

MINIMUM 

THRESHOLD  FOR 

LOCAL 

PRODUCTION 

AND CONTENT (if 

applicable)

I confirm that I am duly authorised to sign this contract.

SIGNED AT _____________________________________________ON____________________________

Witnesses:

Date:
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N/A

Tenderer to attached their detailed plan here

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). 

Refurbishment and Upgrading of uMsunduzi Museums Buildings

 T2.32 - OHSE PLAN STRUCTURE

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023 Project Code:
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1.

1.1.

1.2.

1.3.

1.4.

1.5.

Where;

x is the imported content in Rand

y is the Tender Tender price in Rand excluding value added tax (VAT)

1.6.

(a)

T2.33 - DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS - SBD 6.2

This Standard Tender Document (SBD) must form part of all Tenders invited. It contains general information and 

serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, tenderers must study the General Conditions, Definitions, Directives applicable 

in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African 

Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 

Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C 

(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex 

C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

General Conditions

The local content (LC) expressed as a percentage of the Tender price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as

follows:

Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local 

production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 

such tenders with the specific Tenderding condition that only locally produced or manufactured goods, 

with a stipulated minimum threshold for local production and content will be considered.

Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Tenderding process may 

be followed, where the first stage involves a minimum threshold for local production and content and the 

second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the stipulated 

minimum threshold.

LC = [1 - x / y] * 100

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

A Tender may be disqualified if –

this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are 

not submitted as part of the Tender documentation;

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 

published by South African Reserve Bank (SARB) at 12:00, on the date of advertisement of the Tender as 

indicated in paragraph 4.1 below.
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2.

Steel Products %

Plastic Pipes %

Pumps %

Valves products %

Electrical Cables %

Air insulated MV switch gear %

Electrical switching devices %

3.

Yes No (Tick applicable box)

3.1.

4.

IN RESPECT OF TENDER NO.

ISSUED BY:

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the Tenderder.

(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

MST01 of 2023

(Procurement Authority / Name of Institution):

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 

SATS 1286:2011):

If yes, the rate(s) of exchange to be used in this Tender to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency 

at 12:00, on the date of advertisement of the Tender.

90

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this tender is/are as follows:

Description of services, works or goods Stipulated minimum threshold

50

5

Does any portion of the services, works or goods offered have any imported content?

The relevant rates of exchange information is accessible on www.reservebank.co.za.

100

100

70

70

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Tenderders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a tender, challenges are experienced in meeting the stipulated minimum threshold for 

local content the dti must be informed accordingly in order for the dti to verify and in consultation with the 

AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
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2

I, the undersigned, (full names),

do  hereby  declare,  in  my  capacity  as

of (name of Tenderder entity),

the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i)

(c)

(d)

(e)

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:

Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Tenderders 

should first complete Declaration D. After completing Declaration D, Tenderders should complete 

Declaration E and then consolidate the information on Declaration C. Declaration C should be 

submitted with the Tender documentation at the closing date and time of the Tender in order to 

substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept by 

the Tenderders for verification purposes for a period of at least 5 years. The successful Tenderder is 

required to continuously update Declarations C, D and E with the actual values for the duration of the 

contract.

I accept that the Procurement Authority / Institution has the right to request that the local 

content be verified in terms of the requirements of SATS 1286:2011.

I understand that the awarding of the Tender is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect

data, or data that are not verifiable as described in SATS 1286:2011, may result in the 

Procurement Authority / Institution imposing any or all of the remedies as provided for in

Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated under the 

Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

Local content %, as calculated in terms of SATS 1286:2011

If the Tender is for more than one product, the local content percentages for each product 

contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E.

Stipulated minimum threshold for local content (paragraph 3 above)

The local content percentage (%) indicated below has been calculated using the formula given 

in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and 

the information contained in Declaration D and E which has been consolidated in Declaration 

C:

Tender price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R

the goods/services/works to be delivered in terms of the above-specified Tender 

comply with the minimum local content requirements as specified in the Tender, and 

as measured in terms of SATS 1286:2011;
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TENDER EVALUATION CRITERIA AND SCORING

The weighting for Functionality 70 out of 100 sub-points is as follows:

Evaluation Criteria Deliverables Points Sub-Criteria

10 Points 3 Sub-points Proof of working capital of at least 

10% of project value

4 Sub-points Letters of credit reference from 

suppliers and credit limits to be 

stipulated with supporting documents

3 Sub-points Annual/Audited Financial 

Statement/Management 

Account/income and Expenditure 

Statements (3 years)

100 Points 20 Sub-points Detailed schedule of resources at all 

levels

40 Sub-points Schedule  of experience on Heritage 

projects- letters of award to be 

attached and practical completion 

certificate  of at least one (1) project 20 Sub-points Schedule of experience on projects 

of similar value and duration (Past 5 

years) – letters of award to be 

attached and practical completion 

certificate for all work completed in 

the preceding 5 years. 

10 Sub-points Demonstrated ability to work on an 

accelerated programme

10 Sub-points Experience in projects that have 

operational challenges i.e. public 

interface

50 Points 5 Sub-points Submission of a detailed 

organogram

10 Sub-points All key project resources have more 

than (5) years’ experience in the 

construction industry.

All key project resources have 

experience in projects of a similar 

value and nature

10 Sub-points Detailed CV.  Traceable reference.  

Certificates of qualified professionals 

in their full employment to be 

attached.

Sub-Points

Competency, Experience 

and Resource Capacity

The submission of all 

financial requirements 

stipulated in the tender

2. Tenderer to 

demonstrate their 

technical competency, 

human resource 

capacity and relevant 

project , 

2 points allocated per 

practical completion 

received

3. Tenderer’s Project 

Management Structure 

and Organogram and 

Experience of Resources 

Proposed for the Project

A tenderer that submits 

a detailed project 

organogram that sets 

out the roles and 

responsibilities of each 

proposed team member, 

which is backed up By 

their curriculum vitae 

that demonstrate 

extensive experience, 

together with a project 

implementation structure 

shall be allocated 

maximum sub-points.  In 

all other instances zero 

(0) sub-points shall be 

allocated.

T2.34 - Functionality Criteria

Financial Standing1.

Please do a print preview 

Page 116 of 185



10 Sub-points Detailed CV of each team member 

(Category) and Traceable references 

to be detailed

10 Sub-points All key project resources are 

dedicated full time for the duration of 

the project including proof of UIF 

contributions

5 Sub-points Tenderer to demonstrate 

key/resource deployment over the 

various work package

4. Tenderers ability to 

provide a Letter of Intent 

for the provision of a 

guarantee

Original letter of intent 

on a bank’s letterhead.

5 Points 5 Sub-points Letter from a registered financial 

institution confirming intention to 

issue a provision of a guarantee

30 Points 0

5 Sub-points Resourcing strategy for the various 

work breakdown structures including 

resource deployment plan (PS)

2 Sub-points Material storage, handling and 

distribution

5 Sub-points Productivity, programming, resource 

investment, progress tracking, 

corrective action plans, etc.

2 Sub-points Programme and progress reporting, 

including tracking of long lead 

procurement items

2 Sub-points OHS Management, compliance and 

reporting

2 Sub-points Site documentation control, filing and 

archiving

2 Sub-points Queries and information required 

approach

10 Sub-points Approach paper detailing the 

construction methodology for 

Heritage site

5. Methodology and 

Approach Specific to the 

Project

Detailed method 

statement and 

programme to be 

submitted.
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6 HVAC Subcontractor 

Functionality & Quality 

Criteria

Max 12 points per 

resource

100 Points 36 Sub-points Qualifications and Experience of 

HVAC Sub-contractor’s Key 

Personnel

A minimum of three resources that 

shall be used on the job are to be 

provided as per Form T2.40.1.

•	Contracts Manager/Site Agent (NQF 

6 or higher)

•	Senior Foreman (NQF 5 or higher)

•	Trade Tested Artisan (NQF 5 or 

higher)

Originally certified true copies of the 

relevant qualifications are to be 

submitted, failing of which, points for 

qualifications will be forfeited.

•	No valid qualifications submitted = 0 

points

•	Valid qualifications submitted = 6 

points

Relevant experience in the stated 

designation / current position must 

be stated (as per Form T2.40.1).

•	Less than 2 years = 2 point

•	2 – 5 years = 4 points

•	5 years or more = 6 points

16 points per valid 

project

64 Sub-points  The HVAC Sub-contractor is to fully 

complete Form T2.6.1 to attain 

points for this section. The HVAC 

Sub-contractor must demonstrate 

that they have experience in at least 

4 (four) projects of a similar nature 

and cost, with contactable 

references. The projects are required 

to have been completed within the 

last 3 years under the current 

Company ownership.

7 Lift Subcontractor 

Funtionality & Quality 

Criteria

Max 12 points per 

resource

100 Points 36 Sub-points  The HVAC Sub-contractor is to fully 

complete Form T2.6.1 to attain 

points for this section. The HVAC 

Sub-contractor must demonstrate 

that they have experience in at least 

4 (four) projects of a similar nature 

and cost, with contactable 

references. The projects are required 

to have been completed within the 

last 3 years under the current 

Company ownership.

16 points per valid 

project

64 Sub-points  The Lift Sub-contractor is to fully 

complete Form T2.6.1 to attain 

points for this section. The Lift Sub-

contractor must demonstrate that 

they have experience in at least 4 

(four) projects of a similar nature and 

cost, with contactable references. 

The projects are required to have 

been completed within the last 3 

years under the current Company 

ownership.

Page 118 of 185



8 Electrical Subcontractor 

Funtionality & Quality 

Criteria

Max 12 points per 

resource

100 Points 36 Sub-points Qualifications and Experience of 

Electrical Sub-contractor’s Key 

Personnel

A minimum of three resources that 

shall be used on the job are to be 

provided as per Form T2.40.2.

•	Contracts Manager/Site Agent (NQF 

6 or higher)

•	Senior Foreman (NQF 5 or higher)

•	Trade Tested Artisan (NQF 5 or 

higher)

Originally certified true copies of the 

relevant qualifications are to be 

submitted, failing of which, points for 

qualifications will be forfeited.

•	No valid qualifications submitted = 0 

points

•	Valid qualifications submitted = 6 

points

Relevant experience in the stated 

designation / current position must 

be stated (as per Form T2.40.2).

•	Less than 2 years = 2 point

•	2 – 5 years = 4 points

•	5 years or more = 6 points

16 points per valid 

project

64 Sub-points  The Electrical Sub-contractor is to 

fully complete Form T2.6.2 to attain 

points for this section. The Electrical 

Sub-contractor must demonstrate 

that they have experience in at least 

4 (four) projects of a similar nature 

and cost, with contactable 

references. The projects are required 

to have been completed within the 

last 3 years under the current 

Company ownership.

9. Roof Subcontractor 

Funtionality & Quality 

Criteria

Max 20 points per 

project

100 Points 100 Sub-points  The Roof Sub-contractor is to fully 

complete Form T2.6.4 to attain 

points for this section. The roof Sub-

contractor must demonstrate that 

they have experience in at least 5 

(five) projects of a similar nature and 

cost, with contactable references. 

The projects are required to have 

been completed within the last 3 

years under the current Company 

ownership.

10 5 Points Tendered CPG less than 50% pro-

rata to minimum target

Tendered CPG less than 50% pro-

rata to minimum target

Tendered CPG is greater than 50% 

pro-rata to minimum target

Enterprise Development 

(Targeting of Youth 

Owned Contractors)

Contract Participation 

Goal (CPG) to meet 

specified Enterprise 

Development target of 

50% (fifty Percent)

0 ≤ 5

5

≥ 5 ≥ 10
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Evaluation Criteria Deliverables Points

Price 80 Points

Broad Based Black 

Economic Empowerment 

(BBBEE)

20 Points

20 Points

18 Points

14 Points

12 Points

8 Points

6 Points

4 Points

2 Points

0 Points·          Non-Compliant Contributor

TENDER EVALUATION CRITERIA AND SCORING PRICE AND BBBEE

The lowest responsive and responsible 
The points allocated to each tenderer for 

Broad Based Black Economic 

Empowerment shall be based on the Broad 

Based Black Economic Empowerment 

Scorecard.  In this regard, the points score 
·          Level 1 Contributor

·          Level 2 Contributor

·          Level 3 Contributor

·          Level 4 Contributor

·          Level 5 Contributor

·          Level 6 Contributor

·          Level 7 Contributor

·          Level 8 Contributor
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SUPPLIER INFORMATION

NAME OF TENDERER

DESCRIPTION Refurbishment and Upgrading of uMsunduzi Museums Buildings

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (STREET ADDRESS)

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE REFURBISHMENT AND UPGRADING OF UMSUNDUZI MUSEUM BUILDINGS

TENDER NUMBER: MST01 of 2023 CLOSING DATE: 2023/07/17

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

TCS PIN: CSD No:

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

PART A

T2.35 INVITATION TO TENDER - SBD 1

CLOSING TIME: 11:00

uMsunduzi Museum, 351 Langabalilele Street, Pietermaritzburg, KZN
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[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH AFRICA 

FOR THE GOODS /SERVICES /WORKS 

OFFERED?

ARE YOU A FOREIGN 

BASED SUPPLIER 

FOR THE GOODS 

/SERVICES 

YES

B-BBEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES or 

NO)

 Yes 

  

 No

If YES, State the name of the 

verification agency accredited by 

SANAS

TOTAL NUMBER OF ITEMS 

OFFERED
TOTAL TENDER PRICE (ALL INCLUSIVE)

SIGNATURE OF TENDERER DATE

FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS

CONTACT PERSON

TELEPHONE NUMBER

TENDERING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY

CAPACITY UNDER WHICH THIS 

TENDER IS SIGNED (Attach proof 

of authority to sign this tender; 

e.g. resolution of directors, etc.)

 Yes  

 No

B-BBEE STATUS LEVEL VERIFICATION 

CERTIFICATE (Tick YES or NO)

[IF YES ENCLOSE PROOF]

FACSIMILE NUMBER

TELEPHONE NUMBER

CONTACT PERSON

Yes                       NO

(IF YES ANSWER PART B:3 BELOW)

NO
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PART B
TERMS AND CONDITIONS FOR TENDERING - SBD 1

1.          Tender SUBMISSION:

1.1.  Tenders MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE Tenders WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2.   ALL Tenders MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR  ONLINE

2.          TAX COMPLIANCE REQUIREMENTS

2.1       Tenderers MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.3       APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 

THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4       Tenderers MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE Tender. 

2.5       IN Tenders WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.

2.6       WHERE NO TCS IS AVAILABLE BUT THE TenderDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

2.2       Tenderers ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND 

TAX STATUS.

3.1.     IS THE Tenderer A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  

YES

3.          QUESTIONNAIRE TO TenderDING FOREIGN SUPPLIERS

NOYES

YES NO3.4.     DOES THE Tenderer HAVE ANY SOURCE OF INCOME IN THE RSA?                                   

NO3.2.     DOES THE Tenderer HAVE A BRANCH IN THE RSA?                   

YES NO3.3.     DOES THE Tenderer HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                    

1.3.  Tenderers MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY 

NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO TenderDING 

INSTITUTION.

1.4.     WHERE A Tenderer IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE 

STATUS MAY NOT BE SUBMITTED WITH THE Tender DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO TenderDING INSTITUTION.             

1.5.     THIS Tender IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF 

CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE Tender INVALID.

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH 

AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.
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Project Code

1

2

3

4

The confirmation to indicate that a minimum of 2,5% of the tender value will be available to 

the Tenderer to execute the defined scope of works.

The bidder to provide a confirmation of bridging finance from a Registered Financial 

Confirmation of bridging finance of at least 2,5% of project value.

 T2.36 - PROOF OF WORKING CAPITAL

Project title:

Tender no:

BIDDERS ARE TO SUBMIT AND ATTACH TO THIS PAGE 

THE CONFIRMATION OF BRIDGING FINANCE OF AT LEAST 

2.5% OF THE PROJECT VALUE

The bidder to provide confirmation of bridging finance of at least 2.5% of the tender value from a 

Registered Financial Institution in support and attached same as a returnable  (Refer to T2.34)

Refurbishment and Upgrading of uMsunduzi Museums Buildings

MST01 of 2023 N/A

To be provided on an Original Letterhead supplied by the Registered Financial Institution and 
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Project Code

1

2

3

NO
CREDIT 

LIMIT 

CREDIT LIMIT VALID 

TO DATE

1

2

3

4

5

6

 T2.37 - LETTER OF CREDIT REFERENCE

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023 N/A

BIDDERS ARE TO SUBMIT AND ATTACHED TO THIS PAGE 

CREDIT REFERENCES FROM SUPPLIERS WITH A CREDIT LIMIT 

OF NOT LESS THAN R2 000 000.00

The Bidder to provide letter/s of reference verifying credit facilities from suppliers (each letter with a credit 

limit of R2,0 million) for core materials that are intended to be engaged on this contract and attached same 

as a returnable. (Refer to T2.34)

The reference letters must include the value of the current credit facility and any conditions 

apportioned thereto.

If purchases are done on cash basis, the Tenderer must provide the stipulated number of references 

from the specific suppliers confirming that all purchases are done on a cash basis and accordingly 

confirm the limit of the purchasing facility available to the Tenderer.

The 2 or more key suppliers, if applicable must be listed hereunder and the letters of credit reference 

must be attached:

NAME OF SUPPLIER MATERIAL DESCRIPTION
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1

2

3

4

N
u

m
b

e
r

     

     

     

     

AGE

YEARS OF 

EXPERIENCE 

(POST 

REGISTRATION)

PERCENTAGE 

INVOLVEMENT ON SITE

Experience and track record of Project Dedicated Contracts Directors/Manager, Project Manager, Site Agent, Safety Agent and Site 

Foreman in the execution of the works of similar nature, complexity, cost and duration over the past five (5) years.

Detailed CV of each key team member including the construction activities on site. The CV's must correspond with the organogram and 

the key resources schedule. CV's are required for the key personnel employed during the construction stage.

 

Traceable references (names and contact nos. of Principal Agents) for the key team members executing construction activities on site.

Categories of Employee - Key Personnel (part of 

Business Enterprise)

     

T2.38 SCHEDULE OF YEARS OF EXPERIENCE OF KEY PERSONNEL

Tender no:

HIGHEST 

QUALIFICATION

PERIOD WITH 

COMPANY
DESIGNATION

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Professional

Registration No.
Date of Employment

Others

MST01 of 2023

Bidders to demonstrate their technical competency, human resource capacity and relevant project experience in Building/ Engineering 

projects by submitting the following information:

Project 

Code:
N/A

Foreman

Safety Officer-Construction Supervisor

     

     

Site Agent

Project Manager

     

Detailed schedule of full-time resources at all organizational levels (include organogram) including their experience over the past five (5) 

years. Bidders to attach contract of employment of full time resources and failure to attach contracts will declare bidder non-responsive.

NAME

Site Agent

Project Manager

Foreman

Safety Officer-

Construction 

Others

NAME COMPANY CONTACT DETAILS PROJECT REFERENCE
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

3.

Professional Registrations (Designation, Professional Body and Registration Number):

1.

2.

3.

Years with the Firm:

DESIGNATION: CONTRACTS MANAGER / SITE AGENT

Date of birth:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

2.

T2.38.1: CURRICULUM VITAE OF KEY PERSONNEL

HVAC SUBCONTRACTOR

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.

Specific Experience Record Pertinent to Required Service:

Years at Current Position:

Employment Record:

………………………………………….. …………………………………………..
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

DESIGNATION: SENIOR FOREMAN

Date of birth:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

2.

Years at Current Position:

Employment Record:

3.

Professional Registrations (Designation, Professional Body and Registration Number):

1.

2.

3.

Years with the Firm:

Specific Experience Record Pertinent to Required Service:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.

………………………………………….. …………………………………………..
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

DESIGNATION: TRADE TESTED ARTISAN

Date of birth:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

Years with the Firm:

Years at Current Position:

Employment Record:

2.

3.

Professional Registrations (Designation, Professional Body and Registration Number):

1.

2.

3.

Specific Experience Record Pertinent to Required Service:

………………………………………….. …………………………………………..

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.
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ELECTRICAL SUBCONTRACTOR

Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

T2.38.2: CURRICULUM VITAE OF KEY PERSONNEL

DESIGNATION: CONTRACTS MANAGER / SITE AGENT

Date of birth:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

Years with the Firm:

Years at Current Position:

Employment Record:

2.

3.

Professional Registrations (Designation, Professional Body and Registration Number):

1.

2.

3.

Specific Experience Record Pertinent to Required Service:

………………………………………….. …………………………………………..

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

DESIGNATION: SENIOR FOREMAN

Date of birth:

1.

2.

3.

Years with the Firm:

Years at Current Position:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

2.

3.

Professional Registrations (Designation, Professional Body and Registration Number):

Specific Experience Record Pertinent to Required Service:

Employment Record:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.

………………………………………….. …………………………………………..
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

3.

Professional Registrations (Designation, Professional Body and Registration Number):

1.

2.

3.

Years with the Firm:

DESIGNATION: TRADE TESTED ARTISAN

Date of birth:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

2.

Years at Current Position:

Employment Record:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.

………………………………………….. …………………………………………..

Specific Experience Record Pertinent to Required Service:
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.

………………………………………….. …………………………………………..

Specific Experience Record Pertinent to Required Service:

Employment Record:

1.

2.

3.

Professional Registrations (Designation, Professional Body and Registration Number):

1.

2.

T2.38.3: CURRICULUM VITAE OF KEY PERSONNEL

LIFT SUBCONTRACTOR

DESIGNATION: CONTRACTS MANAGER / SITE AGENT

Date of birth:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

3.

Years with the Firm:

Years at Current Position:
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.

………………………………………….. …………………………………………..

Specific Experience Record Pertinent to Required Service:

Employment Record:

1.

2.

3.

Years with the Firm:

Years at Current Position:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

2.

3.

Professional Registrations (Designation, Professional Body and Registration Number):

DESIGNATION: SENIOR FOREMAN

Date of birth:
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Name:

Profession:

Name of 

Employer 

(firm):

Full Time: Yes No

Current 

Position:

Certification:

Signature of person named in the schedule Date

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 

qualifications, and my experience.

………………………………………….. …………………………………………..

Specific Experience Record Pertinent to Required Service:

Years at Current Position:

Employment Record:

3.

Professional Registrations (Designation, Professional Body and Registration Number):

1.

2.

3.

Years with the Firm:

DESIGNATION: TRADE TESTED ARTISAN

Date of birth:

Nationality:

Formal Qualifications (Qualification, Name of Institution and Year Obtained):

1.

2.
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Project Code

The schedule should include:

1 Project Name/Description

2 Place (Town)

3 Project Type/Nature

4 Project Value

5 Contract Period

6 Start Date

7 End Date

8 Reference/Contact Person

Bidders are advised to use form T2.7

BIDDERS ARE TO SUBMIT AND ATTACH A SCHEDULE OF 

PROJECTS OF SIMILAR NATURE AND VALUE UNDERTAKEN 

AND SUCCESSFULLY COMPLETED IN THE PAST FIVE (5) 

YEARS - LETTER OF AWARD AND PRACTICAL 

COMPLETEION CERTIFICATES FOR PROJECTS COMPLETED 

IN THE PRECEDING YEARS (MINIMUM OF THREE (3) 

COMPLETED PROJECTS REQUIRED - REFER TO T2.34)

 T2.39 - COMPETENCY AND CONSTRUCTION EXPERIENCE

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023 N/A
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Project Code

PROGRAMME

1

2

3

METHOD STATEMENT

4

5

6

7

8

9

Site establishment with layout indicating proposed positions of all prescribed facilities, 

hoarding, etc.

 T2.40 - METHODOLOGY AND APPROACH

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023 N/A

BIDDERS ARE TO SUBMIT AND ATTACH A DETAILED 

METHOD STATEMENT AND PROGRAMME

The method statement and programme should cover the following nine (9) areas:

Programme divided into work zones, both vertically and horizontally

Programme fully resourced and linked- critical path clearly indicated

Milestone dates highlighted and Practical, Works and Final completion shown.

Resource strategy for the various work breakdown structures including resource deployment 

plan

Material storage, handling and distribution strategy with detailed written plan

OHS Management, compliance and reporting

Site documentation control, filing and archiving.

Approach to queries and information required (RFI)
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Project Code

1

2

3

 T2.41 - LETTER OF INTENT TO PROVIDE A CONSTRUCTION 

GUARANTEE TO A VALUE OF 10% OF THE PROJECT VALUE

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023 N/A

BIDDERS ARE TO SUBMIT AND ATTACH TO THIS PAGE, 

PROOF FROM A REGSITERED FINANCIAL INSTITUTION, 

CONFIRMING THAT SHOULD THE BIDDER BE AWARDED 

THE PROJECT, A CONSTRUCTION GUARANTEE OF 10% OF 

THE PROJECT VALUE INCLUDING VALUE ADDED TAX WILL 

BE ISSUED

The Bidder to provide confirmation from a Registered Financial Institution a letter of intent to 

provide a construction guarantee and attach same as a returnable.

To be provided on an Original Letterhead supplied by the Registered Financial Institution and 

must be valid for 60 calendar days from the closing date of tenders.

Must include the Financial Institution's official stamp and the date to be clearly annotated.

Must not be older than three (3) calendar months from the date of tender closing.
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1

R

%

R

     

ECDP 

REGISTERED 

(YES/NO)

B-BBEE 

LEVEL

BLACK 

OWNERSHIP

VALUE OF WORK SUB-

CONTRACTED

R

R

R

R

R

R

R

INDEMNITY:

SIGNATURE:

NAME:

DESIGNATION:

DATE:

NET TOTAL VALUE SUB-CONTRACT WORK

T2.44 SCHEDULE OF TARGETED SUB-CONTRACTORS

I/We hereby certify that the above information, facts and representations are correct and that the proposed targeted sub-contractors named shall perform commercially 

useful functions in the performance of this contract. This requirement is encouraged which will be underpinned by the provision of an implementation plant upon the request 

of the Principal Agent at the site handover stage.

PROPOSED NET VALUE TO BE SUB-CONTRACTED

     

NAMEOF TARGETE SUB-CONTRACTORS SUB-CONTRACT WORK DESCRIPTION

This schedule must be used by the Bidders to demonstrate the creation and reciprocal value of sub-contracting opportunities for EME's and QSE's in the designated 

groups as defined in the PPPFA 2017. 

Tenderer to indicate the names of sub-contractors and the activities in each sub-contract work. The Tenderer is required to sub-let 30% of the works to domestic sub-

contractors as per treasury regulations. 

TOTAL SUM TENDERED EXCLUSIVE OF VAT

SUB-CONTRACTING TARGETED GOAL OFFERED BY TENDERER (PERCENTAGE)

T2.42 SCHEDULE OF TARGETED SUB-CONTRACTORS

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Tender no: MST01 of 2023 Project Code: N/A
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Tel Number:     033- 347 1325

Employer:

UMSUNDUZI MUSEUM

351 Langabalilele Street

PIETERMARITZBURG

3200

Tel Number:     033- 394 6834

Fax Number:    

Tender Number:       MST01 of 2023  Project Code: N/A

CIDB Grading:          6GB or Higher  Document Date: 15 June 2023

CIDB Registration number: ______________________________________

Central Suppliers Database Registration Number: ______________________________________

Fax Number:    

tertius@bartschkzn.co.za

BILLS OF QUANTITIES

CONTRACTUAL SECTION

Refurbishment and Upgrading of uMsunduzi Museums Buildings

ONE VOLUME APPROACH

with GCC for Construction Works - Second Edition 2010

Contracting Party: __________________________________________________________________________

Architect/Principal Agent

01 George McFarlane Lane, NTE House, Redlands Office Park

Pietermaritzburg

3201
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

THE CONTRACT
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

C1 - AGREEMENT AND CONTRACT DATA
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

FORM OF OFFER AND ACCEPTANCE
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FORM OF OFFER AND ACCEPTANCE

 

 

Refurbishment and Upgrading of uMsunduzi Museums Buildings

 

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED 

OFFER AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME 

PART OF THE CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

C1.2 - CONTRACT DATA
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Tender no:         

 

 

[1.1.1.15]

Tel:                    Fax:

[1.2.1.2]

           

[1.1.1.16]

 

  
 

 
 

Tel:             Fax:  

    
 

 

Tel:   Fax:

 

 

Tel: Fax:

Mechanical Engineer

Postal address:

3201

Postal address:

0

22 Montrose Park Blvd, Victoria Country Club Estate

Vigar and Associates

Agent’s service:

Employers Agent 3

Pietermaritzburg

LSG International 

Employers Agent 4

Structural Engineer

Employers Agent 1

033-347-1325

Agent’s service:

P.O. Box 998,Pietermaritzburg, 3200

351 Langabalilele Street

Postal address:

Ladysmith

Bartsch Consult (Pty) Ltd

Architect

PO Box 1097

3370

Overport

0

PO Box 37602

4067

033 347 3606

Agent’s service:

031- 205 2335

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

with GCC for Construction Works - Second Edition 2010

MST01 of 2023

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by

the South African Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of

the South African Institution of  Civil Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

033-342 4100

uMsunduzi Museum KZN

033- 394 6834

PIETERMARITZBURG

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender 

category must be completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this 

agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-

applicable items are to be deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to 

the applicable clause of the schedule.  Key cross reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before 

executing any of his functions according to the "Conditions under which Consultants are appointed", or in the event where an 

employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of executing his/her 

Refurbishment and Upgrading of uMsunduzi Museums Buildings

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

CONTRACTING AND OTHER PARTIES
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Tender no:         

 

 

Tel: insert Fax:

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

 

[5.3.2] 14 calendar days  

 

 

[5.8.1]

 

 

[5.8.1]

 

 

[3.1.3]

 

  [6.2.1]

 
[6.2.1]

 

 

ends on

16-Dec-24

N/A

Commencement Date

ends on

N/A

Please see CONTRACT DATA - below to select Guarantee Option

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

Programme

Employers Agent 5

Electrical Engineer

Agent’s service:

086 650 6477

Umhlanga

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and 

the Principal Agent is required to approve this within 7 days in terms of Clause 5.6.3

4319

5 years after the Final Approval Certificate

SUITE 407, Straus Daly Place, 41 Richefont Circle, Ridgeside Office Park

MST01 of 2023

Hamsa Consulting Engineers

Postal address:

031 572 5723

Defects Liability Period

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after 

notice from the Employer, prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days 

after notice from the Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The defects liability period is:

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the 

Offer and Acceptance in terms of the Form of Offer and Acceptance.

16-Dec-23

Security

Engineer/Principal Agent to consult with Employer

N/A

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends on

 

08-Jan-24

06-Jan-25

ends on

N/A

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

The Contractor shall deliver his Priced Bill of Quantity with the tender document on the tender closing 

date as per the advert.

Cash flow by contractor

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is 12 Months for the whole of the Works

The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

Special non- working days

Non-Working days

Non-Working days Saturdays, Sundays

 

 

 Other requirements

The time to submit the documentation required before commencement with Works execution is:

All Nationally Recognized Public Holidays and the year end break

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under

which Consultants are appointed", or in the event where an employee of the Employer represents the Employer, the relevant General

Delegations applicable at the time of executing his/her duties.
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[5.3.1]

[5.4.1]

[5.6.1]

 

[1.1.1.33]

 

[1.1.1.30]

 

 

 

 

[6.10.6.2]

 

Yes No        

X

 Yes        X No

         

 Yes No        

 

 

[8.6.1.1.2]

                                                                        

[8.6.1.1.3]

[8.6.1.3]

[6.5.1.2.3]

[1.1.1.14]

 

7

[5.5.1]

[5.13.1]

 

 

 

[5.5.1]

[5.13.1]

[5.5.1]

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 33.30%

Months (which shall be deemed to include all Non – Working Days, 

Special Non – Working Days and the year-end Builders Annual Industry 

Holiday Periods). 

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and 

received the notification from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer 

and Acceptance from the employer.

TBD

The limit for indemnity for liable insurance is: Unlimited

30% of the Contract Price

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5)        Extended defects liability period applicable to the following elements: Electrical, Mechanical 

and Roof work

Works description:  Refer to document C3 – Scope of Work.

3)        Payment will be made for materials and goods 

Where so :

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, 

in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

4)        Dispute resolution by litigation

2)        Lateral support insurance to be effected by the contractor:                          

The Practical Completion date is:

Portion 1:  

The whole of the works shall be completed within:

The date for practical completion shall be 

N/A

0.04% of the Contract Price, rounded to the nearest R10

For the works as a whole:

A time measured from the Commencement date.

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

N/A

Portion 2:

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional 

Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will 

apply; and

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement 

Date.

Site description:  Refer to document C4 – Site Information.

The penalty per calendar day shall be :

To be determined

Practical Completion Date

0.04% of the Contract Price, rounded to the nearest R10

NOTE: The limit of 

indenmnity for liable 

insurance is UNLIMITED, 

however, proof of 

insurance for the amounts 

stated must be provided 

before site handover

130% x Contract Sum

R 15 0000 0000,00

130% x Contract Sum

Works Insurance

Public Liability

SASRIA
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[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2]
 

[6.10.1.5]

[6.10.3]

0.00%

[6.8.1]

[6.8.2]

[6.8.3]

[6.8.2]

[6.8.3]

 

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

 

 

 

[1.1] [1.1.1.5]

 [5.12.2.2]

 
[6.2.1]

0.04% of the Contract Price, rounded to the nearest R10

Portion 4: 

The number of Adjudication Board Members to be appointed is:

Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the 

Association of Arbitrators."

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving 

one fully signed copy of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution 

approved by the employer in terms of the employer's construction guarantee form as selected in the Offer and Acceptance 

Form and the contract data.

Alternative Indices:  Not Applicable 

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due 

completion date.  This period will be deemed to commence on actual site hand over date to the contractor and end on the 

date of practical completion and shall include all annual industrial holiday periods, Sundays and public holidays. 

Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set 

out in the CPAP Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:

0.04% of the Contract Price, rounded to the nearest R10

Clause

2)  In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and 

intercommunication

       systems shall be adjusted in accordance with Work Group 170.

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the 

specific locality where the Works are being executed and include inter alia exessive rain, heat, cold, wind and any other 

climatic condition that would not normally be experienced during the season that the Works are executed in that area. The 

South African Weather Service's (http://www.weathersa.co.za) 10 year average climatic conditions statistics would be what 

could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

The percentage advance on materials not yet built into the Permanent Works is:

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be 

permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1

January 2013) where the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic

buildings or WG 181 for commercial and industrial buildings only.

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically 

stated      

        otherwise in the bills of quantities.

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 6:

The law applicable to this agreement shall be that of the: Republic of South Africa                           

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price

Adjustment Schedule." must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application

Manual for use with P0151 indices (Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment

Provision (CPAP) will be subject to the most recently released indices by Statistic South Africa. Tenderers are advised that with reference

to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP) Indices Applications Manual, the Museum will not accept the

submission by Tenderers of lists of additional items."

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when

the construction period exceeds 6 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.

80.00%

Percentage retention on amounts due to contractor is: The Percentage retention is nil. The only security required by the Employer 

will be such as selected by the Contractor on the Form of Offer and 

Acceptance and Part 2: CONTRACT DATA PROVIDED BY THE 

CONTRACTOR, point 2 - Documents, of the Contract Data.
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(a)

(b)

[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the PA.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.2]

[6.2.3]

[9.3.2.2]

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the 

Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the 

Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of 

Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 

calendar days from receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including 

for special non-working days, if applicable as are appropriate regarding to any other compensation which may already have 

been granted in respect of the circumstances concerned.The reasons for extension of time that would invoke payment of time 

related General Items are inter alia;

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional 

Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will 

apply; and

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final 

approval or termination.

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in 

terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data

as the Engineer /Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being

appointed, then all the duties and obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a

representative of the Employer as named in the Contract Data. (Hereafter referred to as Engineer)

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his 

payment certificate as proof that his performance guarantee has not expired yet. The Contractor will not receive payment 

without proof of the validity of their performance guarantee.

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of 

Guarantee under "GUARATEE OPTIONS". 

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, 

facilities and/or items that cover elements of the cost of the work which are not considered as proportional to the quantities of 

the Permanent Works. 

Omit entire clause 5.14.5.1

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of any tenderer and includes collusive practise among tenderers (prior to or after the 

tender submission) designed to establish tender prices at artificial non-competitive levels and to deprive the tenderer of the 

benefits of free and open competition.

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will 

be in terms of the legislation of the Republic of South Africa, and in particular:

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and 

who has an ACTIVE status at the time of submitting the tender"

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of 

the Works."  with "..it shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of 

the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added 

tax."

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these 
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(a)

(b)

(c)

(d)

(e)

(a)

(b)

(c)

(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii)

 1.

2.

3.

4.

5.

6.

7.

8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15 90

Actual Rain days 16 22 35 15 18 106

-16 8 -5 0 -3 -16

8 hrs/day* 2

  

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:

Description

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date 

of each section of the Works. The contractual penalty clause shall only come into effect after this newly arrived date.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which 

shall be to the approval of the Engineer/principal agent. In this regard tenderers are advised to consult with the 

Engineer/Principal Agent as to the format and requirements of the programme as no claim whatsoever will entertained should 

the programme fail to meet the requirements of the Engineer/Principal Agent. Failure to submit the programme within the 

stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed 

unless the Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the 

provisions of the clause dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be 

entertained.

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be 

adjusted.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per 

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as 

specified in MANAGING PROJECT DURATION above.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-

critical activity is delayed due to inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to 

the actual Working Days.

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed 

simultaneously to his own. The Contractor will be called upon to plan and control the project using the Project Evaluation and 

Review Technique (PERT) or other approved Critical Path Method (CPM) network analysis of his events and activities and 

those of the dub-contractors in his employ and must co-ordinate his planning with any other contractor employed on the 

project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any gains or delays 

against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the 

satisfaction of the Principal Agent against this item.

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall 

be submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed 

and submitted by the Engineer, to the Employer for final approval and signature. The certificates shall not be considered as 

officially issued until signed by the Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be 

given effect by the Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and 

Additional Funds" form, as issued by the Employer, have been approved and signed by the Employer.

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of 

time shall be submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. 

Omit "Engineer" in clause 42.2 and replace with "Employer".

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and 

expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours 

(including lunch) per Working Day shall be 10 unless otherwise indicated on the Contractor’s programme.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the 

project as a whole. Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time 

will only be granted where the following conditions are met:

The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the 

Contractor stops the work and intends to claim performance delays. The Employer representative shall inspect the situation together with the 

Contractor and give an immediate decision.

Total

Estimated Extension of time - in working days

Months

Difference

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.
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Tender no:         

Note: 

1

Fax no

e-mail 

 *Alternative A     Yes

**Alternative B N/A

Alternative A

Postal address:

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select 

any of the alternatives available to the Contractor.

[1.1.1.10]

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries 

items into: initial establishment charge, monthly charge and final disestablishment charge.

 POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no                               

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency 

Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

Physical address:

[Amount in words]

The preliminaries amounts shall be paid in terms of:                                                          

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial 

Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract 

Price excluding VAT, Preliminary amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a 

division then the Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly 

Contractor Name:

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:MST01 of 2023

75% varied in proportion to the revised Construction period compared with the initial Construction Period

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of 

Preliminaries per section

0% of the amount shall not be varied10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The 

contractor is to provide such information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be 

prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during 

construction of the works as agreed between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be 

prorated to the value of each section.

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the 

Contractor is not entitled) to adjustment of the Contract Value in terms of the agreement.

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall 

make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
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YES
yes / no

or  

Alternative B

NO yes / no 

2

 

Yes   X No  

Yes    No X

NO
YES or 

NO

 

 YES
YES or 

NO

 

 NO
YES or 

NO

 
YES or 

NO

Yes   No X

            
YES

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into 

sections. Should the Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed breakdown of 

Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and supervisory staff charges 

and for the use of construction equipment in terms of the programme.

DOCUMENTS

Contract documents marked and annexed hereto:

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised 

preliminaries amounts shall be utilised, where applicable and not the overall preliminary amounts.

Contract drawings:   

Other documents:     

Waiver of the Contractors lien or right of continuing possession is required.

Priced Bills of Quantities: 

Lump Sum document: :

Guarantee Options:       

2.2   DESIGN BRIEF

Not applicable

2.3   DRAWINGS

See list of drawings/Annexure's attached to this document.

2.4   DESIGN PROCEDURES

10% Cash Deposit 10% Bank Guarantee

5% Cash Deposit & 5% Payment Reduction 5% Bank Guarantee & 5% Payment Reduction

The contractor is informed that only option 'A' shall apply

Not applicable
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3

Capacity of 

signatory as Witness.

as Witness.Capacity of signatory

Name of signatory for and behalf of the Employer who by 

Thus done and signed at…………………………………………………………….on 

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on 

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract 

within the period stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act 

(Long Term Insurance Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in 

terms of the Banks Act No 94 of 1990, on the pro-forma referred to above. No alterations or amendments of the wording 

of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable 

and will be reduced by the Employer in terms of the applicable conditions of contract.  

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate 

(excluding VAT) 

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the 

payment certificate (excluding VAT)

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has 

selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value 

certified in the payment certificate excluding value added tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

GUARANTEE OPTIONS

Name of signatory for and behalf of the Contractor who 
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10%

 

"Engineer" means: 

"Works" means: 

"Site" means: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

The Director

uMsunduzi Museum

351 Langalibelele Street

Pietermaritzburg

3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number MST01 of 2023 Project Code N/A

"Guarantor" means: 

Physical Address: 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:          

"Expiry Date" means: 

   

   

Amount in Words: 

Amount in Words: 

GUARANTOR DETAILS AND DEFINITIONS

The Umsunduzi Museum"Employer" means: 

Refurbishment and Upgrading of uMsunduzi Museums Buildings

"Contractor" means: 
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1

2

3

3.1

3.2

4

4.1

4.2

4.3

5

5.1

5.2

5.3

6

7

8

9

a provisional or final sequestration or liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 

not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment 

Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the 

Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank 

compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date 

of refund.

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to 

and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the 

date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise 

the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the 

Works as defined in the Contract.

CONTRACT DETAILS

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 

sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written 

demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is 

called up in terms of 5; or
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10

11

12

13

14

Date

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has 

expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of 

Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any 

district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 

exceed the jurisdiction of the Magistrate's Court.

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on 

account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection 

herewith. 

Capacity

 

 

 

Guarantor's signatory (1) 
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1

2

3

4

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:
Refurbishment and Upgrading of uMsunduzi Museums Buildings

PROVISIONAL ITEMS

N/AProject Code:MST01 of 2023
Tender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in

proportion to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No.

76 of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer

submits his tender he should check the number of pages, and if any are found missing or duplicated,

or the figures or writing indistinct, or the documents contain any obvious error, he should apply to the

Employer AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions

from the Employer.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the

Employer and that there is no assumption of acceptance. The Contractor will be notified of

acceptance of prices or quotations either by insertion of the amount on the variation order or by

written intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are

given either on the Drawings or in the tender documents and the figured dimensions are always to be

followed though they may not coincide with the scale of the Drawings, but dimensions where possible

are to be taken from the buildings.

SCALE

Page 161 of 185



5

6

 

7

8

9 PRICING OF ROCK EXCAVATIONS

All tenders by means of which imported products are being called for, must use the rate of exchange

14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or

public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their

bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14

days prior to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as

he will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same

classification of excavations and not vary for similar billed items in the different sections.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF 

THE TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

including all amendments unless descriptions of items indicate a deviation and it shall be understood 

that the system of measurement which is herein adopted is the only system of measurement which 

will be recognised in connection with this contract. Any contradictions to this system of measurement 

contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 

accommodated in the system of measurement) but applicable rates shall be included for all 

requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.

Together with this, the Tenderer must confirm that the tender price relating to an imported product,

was based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and

water connections and shall connect temporary Electrical and Water meters for and pay for all

current and water consumed.
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3.   

      

11

1.   

      

      

    

2.   

      
3.   

      

      

    

4.   

      

      
5

12

1

2

3

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to

meet the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your

practice remains in good standing with SARS (South African Revenue Services) in terms of its

tax clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single

platform, The Central Supplier Database (CSD) for the registration of prospective suppliers

including the varification functionality of key supplier information.

In responding to this tender you are therefore encouraged to devote attention to these two

subjects of Affirmative Action and Economic Empowerment. In addition, in considering the

appointment of sub-contractors, you are requested to extend the spirit of these policies.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.

The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any

individual or operation from responding to this tender.

It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to

encourage the economic empowerment of Black South Africans. This policy will be implemented

without prescription and without prejudicing the principles and the integrity of the Provincial

Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business

practise and commercial consideration, it is therefore considered appropriate that the Provincial

Administration of KwaZulu-Natal should encourage business relationships with companies

which actively pursue Affirmative Action and Black Economic Empowerment Programmes. 

BROAD BASED BLACK ECONOMIC EMPOWERMENT

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury

a unique supplier number and security code will be allocated  and communicated to the supplier. 

Suppliers will be required to keep their data updated regularly and should confirm at least once

a year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.
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5

6

 
14

 

15

13

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax 

Reference Number

The contract is subject to Escalation using the Haylett Formula

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills

of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total

Value thereof in the Final Summary.

FIXED PRICE CONTRACT

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

C2.2 - Preliminaries for GCC for Construction works - 2nd Edition 2010 

SEE ANNEXURE 0
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

PART C2.3  BILL OF QUANTITIES

SEE ANNEXURE 0
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

PART C3. SCOPE OF WORKS
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1

1.1

1.2

1.3

1.4

1.5

2

2.1

2.2

EXTENT OF THE WORKS

ENGINEERING

Design done by the consulting team on behalf of the Employer. Copies of the drawings are attached to these bills 

of quantities.

Electrical: The works involve the upgrade and or replacement of electrical fittings, light fittings and wiring to 

selected areas in the Main Building, provision of a standby generator and fire detection system.  

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

C3.1 SCOPE OF WORKS 
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

N/AProject Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

MST01 of 2023Tender no:

SECTION 1

There are 3 main objectives for this project firstly to upgrade the electrical installation in the Main Building and

provide backup generator supply, secondly to upgrade the mechanical installations on the Main building,

inlcuding the provision of a platform- type passenger lift, thirdly general building works associated with the

electrical and mechanical upgrades. Including repairs and renovations to roof coverings and rainwater goods.

Electrical and mechanical upgrades to the Main Building, with associated general building works and new 

generator room. Roof repairs and renovations. The main building is a listed national heritage site.

The extent of the works is limited to the Main Building (Block M), which is a Listed Heritage Building.

EMPLOYER'S DESIGN

All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

LOCATION OF THE WORKS

The site is situated at 351 Langalabilele Street, Pietermaritzburg.  GPS Co-ordinates for the site is - 29.599; 

30.383

TEMPORARY WORKS

DESIGN BRIEF

 EXTENT OF THE WORKS

Mechanical: The works involve the replacement of the current HVAC system in the Auditorium and Main 

Exhibition Hall, and  replacement of selected split units in offices. A platform- type enclosed passenger lift is also 

to be installed in the Main Exibition Hall, to allow visitors access for disabled persons to the mezzanine floor.                                                                      

General building works: The works involve the construction of a generator enclosure, as well as remedial work 

related to areas where the mechanical and electrical installations will take place. 

Repairs and renovation to the roof involves: Repairs and replacement of rainwater goods, e.g. gutters, 

downpipes. Repairs to valleys and hips, flashings. Replacement of selected roof tiles and bargeboards. Repair to 

the turrets and dormers, which will require specialist timber works.
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2.3

2.4

3

3.1

3.2

3.3

3.4

3.5

In addition kindly refer to the general specifications attached to this document.

The Architectural and Engineering designs to comply with:

See list of drawings/Annexure's attached to this document.

PREFERRED SUBCONTRACTORS/SUPPLIERS

PROCUREMENT

DRAWINGS

DESIGN PROCEDURES

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SUBCONTRACTING PROCEDURES

PREFERENTIAL PROCUREMENT PROCEDURES

Tenderer to indicate the names of sub-contractors and the activities in each sub-contract work. The Tenderer is 

required to sub-let 30% of the works to domestic sub-contractors as per treasury regulations. These sub-

contractors must be from the local community.

Contractor to indicate the sub-contractor/s to be used on this project as stipulated in this tender document. Table 

T2.6 and T2.6.1, T2.6.2, T2.6.3, T2.6.4, T2.13.1, T2.13.2 and T2.13.3 must be completed.

N/A

SCOPE OF MANDATORY SUBCONTRACT WORK

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2017 pertaining to

the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain

Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the

KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the

relevant documents. 

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain

Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other

matters.

SANS 10252 Water Supply and Drainage for Buildings 

SANS 0103
Measurement and Rating of Environmental Noise with Respect to Annoyance and Speech 

Communication

ISO 17020 Conformity Criteria for the Operation of Various Types of Bodies Performing Inspections

No. TITLE

SANS 10400 Application of National Building Regulations

SANS 10142 The Wiring of Premises  Part 1:  Low Voltage Installations

SANS 10140 Identification Colour Marking

BS1640 Specification for Steel Butt Welding Pipe Fittings for Petroleum Industry

BS21 Specifications for Pipe Threads and Fittings where Pressure Tight Joints are made on the Threads

 SANS 10313 The Protection of structures against Lightning
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4

4.1

4.2

4.3

4.4

4.5

4.6

4.7

Not applicable

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard

Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim

whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of

Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles

and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the

SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding

subterranean water) generally are deemed to be included in the descriptions unless accommodated in the

system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these

tender documents. 

Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the specifications

included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.

AGRÉMENT CERTIFICATES

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Only electrical contractors registered with the Electrical Contracting Board of South Africa in accordance with the

Regulations of the Occupational Health and Safety Act and with a minimum CIDB Grading of 5EB will be

accepted and permitted to do work under this contract.

Only mechanical contractors registered with the SARACCA body in accordance with the |Regulations of the

Occupational Health and Safety Act and with a minimum CIDB grading of 4ME will be accepted and permitted to

do work under this contract.

Only mechanical contractors with a minimum CIDB grading 2SI will be accepted and permitted to do work under

this contract.

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 

SPECIFICATION PAGES 

Lift Specification

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having

the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of

Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not. 

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of

Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will

apply. The method of measurement and payment clauses will NOT apply to this Contract. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the

Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in

these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the

"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications, Mechanical

Specifications and Roof Specifications, before pricing Bills of Quantities/Lump Sum documents. 

Not applicable

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 44

1 to 21

1 to 60

1 to 38

Limited number of roof clay tiles will be made available by the client.

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

Specification for HIV/AIDS Awareness (CIDB)

Electrical Installation Specifications

HVAC Specification

Roof Specification
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4.8

5

5.1

5.2

YEAR + 2

w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3

5.3

5.4

5.5

April
May
June

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 

request.

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day) 

as per the table below:

3

3

3

3
3
3
3
3

3

3

3

3

Tenderders are referred to 

SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of

the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and

Sub-Contractors appointed directly by the Administration. 

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and water

consumed. 

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are

not to be used to provide temporary lighting and supplement water requirements for construction purposes.

July

August

September

October

November

CURRENT YEAR

December

YEAR + 1

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for

extension of the contract period.

January
February
March

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the

parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of

the Contracting firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and when their presence is

necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all

persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION
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5.6

5.7

5.8

5.9

5.10

5.11

PAYMENT CERTIFICATES

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of

work performed on the site. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on

the works each day. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a

completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent

(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance

and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.

BONDS AND GUARANTEES

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

Requirements will be in accordance with the Employers prescriptions.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates, where applicable, must be provided before first delivery is taken: 

- HIV/STI Report (Bound into this document) 

- Electrical Compliance Certificate 

- Plumbing Compliance Certificate 

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates

- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates

- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation 

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will

remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at

all times be subject to these measures. 

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by

the Employer and must ensure that all his Employees are made aware of these limits. Any Employee

disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed

immediately and shall not again be employed on this Contract. 

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and

remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be

required and is to allow opposite this item for any charges he may wish to make in this connection. 
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Clause 

Numbers
4.1.7

4.2.1

4.2.2

4.2.3

4.3

4.12.1

4.12.2

4.12.3

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the

duration of the Contract, and must make the necessary application for connection, give all notices and pay all

fees, rentals and charges for the service and also for all calls.

Fabrication drawings that the contractor is to provide to the employer are:

Steel structures

Shop drawings for steelwork, mechanical installation , electrical installation and roof installation must be 

submitted for approval 30 days prior to erections.

The responsibility strategy assigned to the Contractor for the works is:

Shop drawings for steelwork, mechanical installation, electrical installation and roof installation must be submitted 

for approval 30 days prior to erections.

The planning, programme and method statement are to comply with the following:

Refer to quality criteria T2.34

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike

manner under the inspection of the Employer and to his satisfaction. 

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who

may reject all materials or workmanship not corresponding with the approved sample. 

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer

are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.

Vigar and Associates 

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the

employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,

perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The requirements for drawings, information and calculations for which the Contractor is responsible are:

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004
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4.14.6

4.17.1

4.17.3

4.17.4

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works

not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be

constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to

roof covered with the same material as the external wall covering. The office shall be lined internally with soft

board or other approved material and a ceiling shall be provided of the same material as the internal lining. A

suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable

door and a window, which provides adequate light and ventilation, shall be fitted. 

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the

laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and

wash-stand, and the Contractor shall provide all necessary attendance.

Existing service including water lines, electrical underground cables, water pipes are not identified on the 

drawings. The tenderer will be expected to take all precuationary measures doing excavtions and execution of the 

works to avoid damaging any underground services. Any damage to such services will be repaired by the 

contractor at his own cost.

Requirement for the termination, diversion or maintenance of existing services:

OFFICE FOR INSPECTOR OF WORKS (NOT APPLICABLE)

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate

notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until

authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or

pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials

and for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

None

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign.

Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The

Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The

notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed

where directed at the entrance to the site and remain there for the duration of the Contract.
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4.18

4.22

N/A

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,

be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful

Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as

prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in

connection with the service to which this tender document relates, all work will be performed and machinery and

plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as

required by the Act, the Contractor undertakes to inform the Employer accordingly. 

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and

Environmental Plan' specifically relates to the project for which tenders are being submitted and must be

prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so

will invalidate the tender.

Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'

which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification

included in this tender document and any and all drawings which are referred to and issued as part of this tender

document before preparing their own project specific 'Construction Phase Safety, Health and Environmental Plan'

. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered

inadequate by the Employer or his Representative will invalidate the tender. 

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have

allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,

and obligations in terms of the Act will be entertained.
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1

a) 

b) 

c) 

d) 

2

3

3.1

3.2

4

a) 

b) 

c) 

d) 

C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

raising awareness about HIV/AIDS;

Construction Worker: all persons in the employ of the contractor or in the employ of any of the

subcontractors contracted by the contractor.

providing construction workers with access to condoms;

HIV counselling, testing and referral services; and

The following standard contains provisions that, through reference in this text, constitute provisions of 

this standard:

Sexually Transmitted Infection diagnosis and treatment.

Normative references:

Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the 

HIV virus between and among construction workers and the local community through the following four 

strategies:

SANS 4074 ISO 4074, Condom Rubbers

Definitions and Abbreviations

Definitions

assist affected individuals to access care and counselling.

Objectives

raise awareness amongst construction workers and the local community of the risk of infection with

the HIV virus;

Local Community: the communities local to the site which are most likely to have contact with the

construction worker and, in particular, sex workers in those communities.

AIDS: Acquired Immune Deficiency Syndrome

reduce the risk of transfer of the HIV virus between and among construction workers and the local

community;

Service provider: the natural or juristic person recognised by the South African Department of

Health as specialist in conducting Aids Awareness Programmes.

promote early diagnosis; and

The objectives are to:

STI: Sexually transmitted infection

HIV: Human Immunodeficiency Virus

Abbreviations
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5

5.1

a) 

b)

c)

d)

e)

5.2

5.2.1 

a)

b)

5.2.2 

5.2.3 

a)

b) recall and communicate the mode of HIV transmission and preventative measures

including the proper use of the condom.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract

workers exposed to such a programme being able to:

communicate the existence of problems of HIV and be able to outline the

consequences of transmission of HIV to or from the local community;

HIV awareness programme

The contractor shall:

arrange for, provide a suitable venue, and instruct all construction workers to

attend the HIV Awareness Programme and notify the Employer's Representative of

the date, time and venue whenever a session with construction workers is

conducted.

The provisions of 5.1 c) and d) do not apply to this contract.

encourage voluntary HIV/STI testing;

engage a qualified service provider as described in the scope of works to conduct

an HIV Awareness Programme which is structured to achieve the outcomes stated

in 5.2.3 for contract workers as soon as a construction workers camp is established

and populated or, where no such camp is established, within two weeks of the

commencement of a significant portion of the works and at subsequent intervals, if

any, provided for in the scope of works; and

The contractor shall do nothing to dissuade construction workers from attending such an

HIV Awareness Programme and shall take all reasonable steps to ensure that a

minimum of 90% of construction workers engaged in the works attend such a

programme, when it is conducted.

either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which

are highly trafficked by construction workers, or provide construction workers with a pamphlet, in

languages largely understood by construction workers, which

comply with the requirements of 5.2.

provide information concerning counselling, support and care of those that are infected services;

and

make condoms complying with the requirements of SABS ISO 4074 available to all construction

workers at readily accessible points on the site, suitably protected from the elements, for the

duration of the contract;

General requirement

Requirements

The contractor shall, in order to satisfy the objectives stated in 4:
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5.3

5.3.1 

5.3.2

Reporting

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the

benefit of the local community on two occasions in the community centre nearest to the building

site. The contractor shall be responsible for inviting identifiable community-based institutions and

organisations, churches, and schools to participate in the programme.

The employer's representative shall certify the report and schedule described in 5.3.1

whenever a claim for payment is issued to the employer.

The contractor shall prepare and attach to his claims for payment a brief report which

outlines how the actions taken by the contractor in the period for which payment is

claimed satisfy the requirements and a schedule which lists the names, identity

numbers, trade / occupation and name of employer of all construction workers exposed

to the programme (see HIV/STI Compliance Report).

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month

intervals throughout the duration of the contract. (Four times in total, including the initial one

at the start of the contract)

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer

may apply any of the sanctions provided for in the contract. Sanctions may include the application of a

financial penalty of .04% of the Contract Sum.
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N/A

Payment Claim number: Period covered by payment claim:

5.   HIV awareness programme (briefly describe action).

3.   Voluntary  testing (briefly describe the actions taken / information provided to promote testing).

C3.3 - HIV/STI COMPLIANCE REPORT

1.   Distribution of condoms (briefly describe where and how condoms are distributed).

2.   Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

Project Code:

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

4.   Counselling, support and care (summarise information provided).

NOT APPLICABLE

NOT APPLICABLE
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For Contractor: Employer's representative:

Name: Name:

Signature: Signature: 

Date: Date:

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

Trade / occupation Name of employer

6.   Schedule of construction workers exposed to the HIV awareness programme.

Identity numberName

Page 180 of 185



Refurbishment and Upgrading of uMsunduzi Museums Buildings

PART C4. SITE INFORMATION
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(a)

(b)

(c)

 (a)

MST01 of 2023Tender No.

General Information

Specific requirements must be described. (N/A)

N/AProject Code:

GEOTECHNICAL INVESTIGATION REPORT

C4.1

N/A

C4.1

C4.2

The Main Building and several other buildings on the Museum precint is listed National 

Monuments or heritage buildings. The contractor must therefore take extreme care when 

working on site to not damage buildings.

GENERAL

C4.1 SITE INFORMATION 
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title: Refurbishment and Upgrading of uMsunduzi Museums Buildings

Site Information
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Refurbishment and Upgrading of uMsunduzi Museums Buildings

PART C5 -  DRAWINGS / ANNEXURES
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Tender No.:

Annexure 5

Annexure 0 Preliminaries and BOQ

STRUCTURAL DRAWINGS:

Y2023-007-A Structural Info

C5.1 - LIST OF DRAWINGS/ANNEXURES

Refurbishment and Upgrading of uMsunduzi Museums Buildings

ARCHITECTURAL DRAWINGS:

(Where drawings/annexure's are issued, document compilers must insert the following 

paragraph and list the applicable drawings/annexure's below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the

tender documentation. Where applicable, drawings/annexure's could be re-issued to the

Contractor at commencement of the construction phase.

DESCRIPTIONDRAWING NO

5044-001 SITELAYOUT PLAN

MST01 of 2023 Project Code: N/A

MECHANICAL DRAWINGS:

LIFT A Layout - Disabled Platform Lift 

HVAC Layout – Ground Floor

HVAC Layouts – First & Mezzanine Floors

HVAC Elevations

EXISTING GROUNDFLOOR LAYOUT WITHNEW GENERATOR HOUSING

EXISTING ROOF LAYOUT WITH SITE PHOTOS

SECTION WITH PLATFOMR LIFT & REFUGE ROOM

FIRST FLOOR POWER LAYOUT FOR TENDER REV00

GROUND FLOOR LIGHTING LAYOUR FOR TENDERV REV00

FIRST FLOOR LIGHTING LAYOUT FOR TENDER REV00

GROUND FLOOR POWER LAYOUT FOR TENDER REV00

STRIP SECTION SS01 AND SS02

STRIP SECTION SS03

ELEVATIONS OF EXISTING BUILDINGS

5044-100

5044-101

5044-200

5044-201

5044-202

5044-300

ELECTRICAL DRAWINGS:

Annexure 1 Standard Preambles to Trades

WD001

WD002

WD003

WD004

LSG-2204-HVAC-100 – Rev T0

LSG-2204-HVAC-101 – Rev T0

LSG-2204-LIFT-800 – Rev T0

LSG-2204-HVAC-110 – Rev T0

ANNEXURES

Annexure 2 Electrical Installation Specifications

Annexure 3 Lift Specification

Annexure 4 HVAC Specification

Annexure 6 Joint Venture Agreement

Annexure 7 Health and safety Bill of Quantities

Annexure 8 Builders Lien Agreement

Roof Specification
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