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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Facilities Maintenance at Rosherville.  
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A The offered total of the Prices exclusive of VAT is  R  

 Sub total R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

 (in words)  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)    

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 



  CONTRACT NO. _________ 
FACILITIES MAINTENANCE AT ROSHERVILLE.    

 

 
PART C2: PRICING DATA PAGE 5 C2 TSC3 COVER 

Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

  

Name & 
signature 
of witness 

   

 
Date 
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PART C1: AGREEMENTS & CONTRACT DATA 
 

C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 
X7        Delay Damages 

  X18: Limitation of liability 

  X19: Task Order 
X20:      Key Performance Indicators 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Rotek Industries SOC Ltd (reg no: 
1990/006897/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Roshland Office Park  
Lower Germiston Road,  
Rosherville 
Johannesburg 
 
 

10.1 The Service Manager is (name):  Nyakallo Allen Tema  

 Tel 011 629 8000 

 e-mail TemaNA@eskom.co.za 

11.2(2) The Affected Property is Rosherville Farm as per the Task Order 

11.2(13) The service is  Provision of Facilities Maintenance at 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  
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Rosherville Farm.  

11.2(14) The following matters will be included in 
the Risk Register 

1. Contact with overhead and 
Underground services.  

2. Material Falls.  
3. Traffic Accident.  
4. Exposure of high Level of Noise.  
5. Overloading and or overturning.  

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is One ( 1) Week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
One(1) week of the signing of the Contract.  

3 Time  

30.1 The starting date is. 5 December 2022 

30.1 The service period is 48 Months ( 4 Years) 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  20th of each month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

4 weeks 
 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
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such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks    
1. Damages to the property when trades are in 

execution.  

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address TBC 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 
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W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is  South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  One month prior to the tender closing date. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

    
 
 
 
 
 

 
 
 
 
 

   non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X7 Delay Damages                                         

X7.1 Delay Damages are 
 
Execution will be on as an when 
required by the Employer.  

Execution of  Amount Per 
Day  

 

The execution of 
Maintenance 
services as per 
the task order.  

 

 

 

R20 000 per day 
up to the  
maximum of 10% 
of the Contract 
Value.  

 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
To the value of the Purchase Order. 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 

the amount of the deductibles relevant to the 
event  
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damage to the Employer’s property is 
limited to 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

5 working days of receiving the Task Order 

X20 Key Performance Indicators  

X20.1 Key Performance indicators to be 
applicable to the contractor are as follows: 
 

1. SHEQ Compliance on on-
boarding. The contractor to be on 
site within 3 weeks after contract 
ward.  

2. Quality Documentation.  
3. Schedule to be submitted within 5 

working days from the receipt of 
Order.  

4. Contractor to be measured and 
monitored using Approved 
Schedule submitted prior 
commencement of work.  
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Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 
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Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  
 
 

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 
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Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4330196330 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 
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Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
 
 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to The replacement cost where not covered by the 
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Equipment Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 
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Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 
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Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented, and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left-hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise, complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
Scope of Work 

21.1 The plan identified in the Contract Data is 
contained in: 

 
Scope of Works 

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A  

C2.2 The price list   
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A. 

• Understands the function of the Price List and how work is priced and paid for. 

• Is aware of the need to link operations shown in his plan to items shown in the Price List. 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk. 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is because of a compensation event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 
 
 

PART 3: SCOPE OF WORK 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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FACILITIES MAINTAINANCE  

DESCRIPTION UNIT QTY  RATE   AMOUNT  

          

PRELIMINARY AND GENERAL  

        

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 

        

          

FIXED CHARGES ITEMS         

          

Contractual Requirements Sum 1     

          

Site Offices and Storage Sheds including temporary fencing. Sum 1     

          

Ablution and latrine facilities Sum 1     

          

Tools and Equipment Sum 1     

          

Remove contractor's site establishment Sum 1     

          

TIME RELATED ITEMS         

          

Site Offices and Storage Sheds Month 48     

          

Ablution and latrine facilities Month 48     

          

Tools and Equipment Month 48     

          

Company/head office overhead cost. Month 48     
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Supervision Month 48     

          

Quality management Month 48     

          

HEALTH AND SAFETY         

          

Prepare, submit and obtain approval of safety plan/file and lodge 
same on site. 

Sum 1   
  

          

Personal Protective Equipment Sum 1     

          

Transportation of Employees Month 48     

        
  

          

Environmental management Month 48     

          

          

Preliminary and General          

          

          

BUILDING WORKS         

          

EARTHWORKS         

          

Excavate in earth not exceeding 2000mm deep in          

          

Trenches m3 5000     

          

Holes  m3 3500     

          

Extra Over all excavation for cartway         

          

Surplus material from excavations and or stock pile to an 
approved dumpsite to be located by the contractor.  m3 10000     

          

Selected material supplied by the contractor and compacted 
Mod AASHTO maximum density.        

  

          

Backfilling to trenches with G7 fill compacted in 150mm layers to 
95% MOD AASHTO m3 1500     

          

Compaction of Surfaces         
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Compaction to bottoms of trenches and hole excavation to 93% 
MOD AASHTO density.  m2 1500     

          

CONCRETE FORMWORK AND REINFORCEMENT         

          

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED 
SURFACES        

  

          

Concrete blinding 15Mpa/19mm          

          

Surface blinding under footings and bases m3 1000     

          

Concrete 25Mpa/19mm         

          

Footings  m3 1500     

          

Plinths m3 800     

          

REINFORCED CONCRETE CAST AGAINST EXCAVATED 
SURFACES        

  

          

Concrete 25Mpa/19mm         

          

Footings  m3 1000     

          

Concrete 30Mpa/19mm         

          

Column bases m3 800     

          

Aprons  m3 500     

          

REINFORCED CONCRETE          

          

Concrete 25Mpa/19mm         

          

Surface beds cast on waterproofing  m3 1500     

          

Concrete 30Mpa/19mm         

          

Slabs including beams and inverted beams m3 1000     

          

Walls  m3 500     

          

CONCRETE SUNDRIES         

          

Finishing top surfaces of concrete with steel float         
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Surface beds, slabs etc.  m2 5000     

          

FORMWORK         

          

Rough formwork to sides of         

Retaining wall in foundation m² 1 000     

          

Edges, risers, ends and reveals not exceeding 300mm high or 
wide m 1 000     

          

Smooth formwork to soffits         

          

Slabs not exceeding 250mm thick propped up exceeding 1.5m 
and not exceeding 3,5m high m² 1 000     

        

  

MOVEMENT JOINTS, ETC         

          

Expansion joints with 12mm thick softboard between 
vertical concrete surfaces       

  

          

12mm Joints between surface bed  m 1 500     

          

Saw cut joints         

          

3 x 50mm Saw cut joints in top of concrete m 1 200     

          

REINFORCEMENT       
  

          

High tensile steel reinforcement to structural concrete work       

  

          

8mm Diameter bars t 10,00   
  

        
  

12mm Diameter bars t 10,00     

        
  

16mm Diameter bars t 10,00     

        
  

Mild tensile steel reinforcement to structural concrete work 

      

  

          

8mm Diameter bars t 10,00     

          

12mm Diameter bars t 10,00     
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16mm Diameter bars t 10,00   
  

          

Fabric reinforcement         

          

Type 193 fabric reinforcement in concrete surface beds, slabs, 
etc m² 3 000     

          

Type 395 fabric reinforcement in concrete surface beds, slabs, 
etc m² 3 000     

          

BRICKWORK         

          

FOUNDATIONS         

          

Brickwork of cement stock bricks (14 MPa nominal 
compressive strength) in class I mortar       

  

          

One brick walls m² 2 500     

          

Half brick walls m² 3 000     

          

SUPERSTRUCTURE         

          

Brickwork of NFP bricks in class II mortar         

          

Half brick walls m² 5 000     

          

One brick walls m² 6 000     

          

BRICKWORK SUNDRIES         

          

Brickwork reinforcement         

          

75mm Wide reinforcement built in horizontally m 50 000     

          

150mm Wide reinforcement built in horizontally m 30 000     

          

WATERPROOFING         

          

DAMPPROOFING OF WALLS AND FLOORS         

          

One layer of 375 micron "Consol Plastics Brikgrip DPC" 
embossed damp proof course       

  

          

In walls, under sills, over lintels, at jambs, etc. including flushing 
up brickwork solid with mortar m² 2 300     
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One layer of 250 micron "Consol Plastics Gunplas USB 
Green" waterproof sheeting sealed at laps with "Gunplas 
Pressure Sensitive Tape"       

  

          

Under surface beds, etc m² 1 100     

          

One coat "Sika Cemflex with membrane" waterproofing       

  

          

On floors m² 10 000     

          

One Layer of Debirgum torch-on waterproofing  on concrete 
surfaces       

  

          

On Concrete slabs  m² 15 000     

          

One Layer of ABE Peel and stick waterproofing membrane       

  

          

On roof sheets m² 10 000     

          

Green Coat Eco  Paint  rubberising waterproofing .         

          

On roof sheets m2  28 000     

          

          

ON BARE CONCRETE         

          

Sikagard-703W water based penetrating water repellant 
colour Clear applied in accordance with the manufacturer`s 
recommendations       

  

          

On walls m² 1 000     

          

On soffits m² 500     

          

On narrow widths m² 300     

          

JOINT SEALANTS, ETC         

          

Clear silicone sealing compound         

          

Point between aluminium frames and face of brickwork and 
plaster work m 5 000     
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Two-part grey polysulphide sealing compound applied with 
a caulking gun including backing cord, bond breaker, 
primer, etc       

  

          

8 x 12mm In saw cut joints in floors m 1 500     

          

12 x 12mm In expansion joints in surface beds including raking 
out expansion joint filler as necessary m 800     

          

ROOF COVERINGS ETC         

          

IBR 686mm Covering Galvanised roof Sheets with a 
thickness of 0,8mm, colour to match the existing        

  

          

Roof covering with pitch not exceeding 25 degrees including 
fascia trim, headwall and counterflashing m² 8 000     

          

          

Corrugated 762mm Covering Galvanised roof sheets with a 
thickness of 0,80mm, Colour to match the existing       

  

          

Roof covering with pitch not exceeding 25 degrees including 
fascia trim, headwall and counterflashing m² 8 000     

          

ROOF AND WALL  INSULATION         

          

Isotherm 135mm thick thermally bonded polyester thermal 
insulation, fitted between rafters.       

  

          

Insulation laid taut over rafters and fixed concurrent with roof 
coverings m² 16 000     

          

CARPENTRY AND JOINERY         

          

DOORS, ETC         

          

solid door for external use to match the existing         

          

Single door, size 813 x 2032mm high  No 720     

          

Hallow core doors for internal use to match the existing       

  

          

Single door, size 813 x 2032mm high  No 720     

          

CEILINGS, PARTITIONS AND ACCESS FLOORING         
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6,4mm gymsum ceiling boards, fixed to 38 x 38mm battens 
at 450mm centres. All joints to be covered using H-profile 
steel jointing strips, all in accordance with the 
manufacturer`s recommendations       

  

          

Ceilings fixed to trusses m² 20000     

          

20mm x76mm gypsum Cornice         

          

Cornice m 10000     

          

Suspended  Ceiling  Tile MicroLook 15mm or similar and 
approved to match the existing        

  

          

Ceiling tiles  m² 15000     

          

Carpet Tiles          

          

500x500x6.5mm thick (berber point 650)Colour to match the 
existing 

m² 10000     

          

Vinyl Tiles         

          

305mm X 305mm x1mm flexible vinyl tiles  m2 10000     

          

          

IRONMONGERY         

          

LOCKS, DOOR HANDLES,ETC         

          

LOCKS         

          

Union 4Lever lock sets No 720     

          

Uninon 3 Lever Locksets No 960     

          

DOOR STOP         

          

"UNION or similar approved stainless steel door stop with 
Stainless Steel finish  No 480     

          

METALWORK         

          

Window peg Stay Screw M6x12  No 960     

          

Window Sliding stay screw M6x9,5mm No 960     
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Window Sliding Stay 270mm Brass No 960     

          

Window Handle Screw M8x19mm No 960     

          

Window Hangle Nylon Bushes No 960     

          

RAIN WATER GOODS         

          

Galvanised sheet iron with "Chromadek" finish or similar 
and approved       

  

          

 250mm x 200mm Box Gutter complete with angle, stopped end 
and outlet for down pipe. m 966     

          

 150mm x 150mm Galvanised Gutter complete with angle, 
stopped end and outlet for down pipe. m 500     

          

 150mm x 150mm Galvanised Rainwater Pipe complete with 
plinth offset, shoe, etc m 1 805     

          

INDUSTRIAL GUTTER AND DOWN PIPE         

          

Industrial Roof Gutter or similar and approved         

          

150 x 150 mm Industrial gutter m 800     

          

Down pipe         

          

3000mm x 100 x 75mm Down pipe including shoes, projection 
and etc. No 300     

          

          

ALUMINIUM GUTTERS         

          

Aluminium seamless gutters  150mmx 140mm or similar and 
approved.  m 1200     

          

Aluminium downpipes 100mm x 75mm including 
shoes,projection and etc No 800     

          

          

PLUMBING AND DRAINAGE         

          

Supply and installation of 7.5L Hydro boils No 144     

          

          

MINOR ELECTRICAL WORKS          
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Extractor fan in bathroom. Same or similar and Approved  No 672     

          

Isolator for extractor fan No 800     

          

Supply and install Light Fittings          

          

LED tubes 18W No 200     

          

LED tubes 16W No 5000     

          

LED tubes 22W No 5000     

          

400W mecury lamp No 100     

          

PLG flourescent tube No 500     

          

250W son-T lamp No 1000     

          

400W sonT lamp No 1000     

          

Bulkhead lights  No 2000     

          

          

PLASTERING         

          

SCREEDS         

          

1:3 cement plaster screeds steel trowelled on concrete       

  

          

30mm Thick on floors and landings m² 5 000     

          

PLASTER         

          

One coat plaster on brick work to be painted         

          

On walls m² 5 000     

          

On narrow widths m² 1 500     

          

One coat cement plaster on brickwork to receive tiling       

  

          

On walls m² 5 000     

          

TILING         
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600 x 300mm porcelain wall tiles  laid on screed (screed 
elsewhere measured) and flush pointed with grout and 
sealed with approved sealer       

  

          

On walls m² 10 000     

          

Sundries         

          

12mm X 2.5m Aluminium edge trim m 800     

          

150x 150mm porcelain wall tiles  laid on plastered wall 
(plaster elsewhere measured) and flush pointed with grout 
and sealed with approved sealer       

  

          

On walls m² 1 200     

          

Sundries         

          

12mm X 2.5m Aluminium edge trim m 500     

          

FLOOR TILING         

          

600 x 600mm porcelain floor tiles  laid on screed (screed 
elsewhere measured) and flush pointed with grout and 
sealed with approved sealer       

  

          

On floors and landings m² 15 000     

          

100mm high skirting m 5 000     

          

300 x 300mm porcelain floor tiles  laid on screed (screed 
elsewhere measured) and flush pointed with grout and 
sealed with approved sealer       

  

          

On floors and landings m² 12 000     

          

100mm high skirting m 1 800     

          

GLAZING          

GLAZING TO STEEL WITH PUTTY         

          

6,38mm Normal strength clear laminated glass         

          

Panes exceeding 0,1 and not exceeding 0,5m2 m2 1000     

          

6,38mm Normal strength obscured laminated glass         

          

Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 700     
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PAINTWORK         

          

ON INTERNAL FLOATED PLASTER SURFACES         

One coat merit plaster primer thinned with 20% mineral 
turpentine and two coats Plascon Polvin Double Velvet Pure 
Acrylic emulsion paint or similar approved       

  

          

On internal walls m2 28000     

          

On ceilings and beams m2 6000     

          

On projecting and isolated columns m2 2500     

          

ON EXTERNAL FLOATED PLASTER SURFACES         

          

One coat merit plaster primer thinned with 20% mineral 
turpentine and two coats Plascon Weather Guard emulsion 
paint or similar and Approved.       

  

          

On external walls m2 18000     

          

One coat merit plaster primer thinned with 20% mineral 
turpentine and two coats Plascon Weather creosote       

  

          

On Sprokets m2 12000     

          

          

ON FIBRE-CEMENT         

          

One coat merit plaster primer thinned with 20% mineral 
turpentine and two coats Plascon Wall & All emulsion paint 
or similar and approved        

  

          

On ceilings and cornices m2 20000     

          

On fascias and barge boards m2 8000     

          

On window sills not exceeding 300mm girth m 6000     

          

ON METAL         
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Spot priming defects in pre-primed surfaces with Namelcoat 
synthetic metal primer, one coat merit universal undercoat 
and two coats Plascon Velvaglo Satin Polyurethane enamel 
paint on steel       

  

          

On door frames m2 15000     

          

On windows with burglar bars m2 12000     

          

On columns and beams (Provisional) m2 10700     

          

On gates, grilles, burglar screens, balustrades, etc (both sides 
measured over the full flat area) m2 15000     

          

On gutters m² 20 000     

          

On doors m² 10 000     

          

On steel stair treads m² 10 000     

          

Carpots m² 28000     

          

Corrugated or IBR roof sheeting m² 55600     

          

ON WOOD         

          

Three coats "Woodoc" varnish including sanding between 
each coat       

  

          

On doors m2 10000     

          

On roof timbers (Provisional) m2 5000     

          

One coat wood primer, one coat universal undercoat and 
two coats Plascon Double Velvaglo Satin Polyurethane 
enamel paint        

  

          

On doors m2 12000     

          

ON WATERPROOFING         

          

Two coats of Aluminium Silver Paint         

          

On torch on waterproofing m2 10000     

          

ON ROADS AND PARKING BAYS         
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Two coats of Plascon Hysheen road marking         

          

White Colour on Roads and parking Bays m2 20000     

          

Red Colour  m2 10000     

          

Yellow Colour m2 10000     

          

          

SUB-TOTAL A         

          

VAT     15%   

          

Form of offer         
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C3.1: EMPLOYER’S SERVICE INFORMATION 

1 Description of the service 

1.1 Executive overview  

 
Feasibility study was conducted for all facilities within Eskom Rotek Industries. Recommendation 
was - all facilities need to be maintained and refurbished. Property Administration Services has to 
Implement Facilities maintenance to ensure the structural integrity of all buildings and to comply 
with ERI maintenance Plan.  

1.2 Employer’s requirements for the service 

To appoint a suitably qualified service Provider for facilities maintenance. The service provider 
shall supply and install the product  
 
The full scope is contracted including transportation, SHEQ requirements and supervision.  
 

1.3 Interpretation and terminology 

Not Applicable.  
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The Contractor to submit plan for approval by the Service manager to execute the task order. 
 

2.2 Management meetings 

The contractor has a meeting with the Employer prior to execution of the work, to discuss what needs to be 
done on each task order. After the Contractor has finished the work, there must also be a feedback meeting 
to report on the work that has been performed.  
 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service. This could be used to discuss safety ,compensation events, subcontracting ,overall co-ordination 
and other matters of a general nature.  Records of these meetings shall be submitted to the Service 
Manager by the person convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 
 
 

2.3 Contractor’s management, supervision and key people 

N/A 
 

2.4 Provision of bonds and guarantees 

N/A 
 
 

2.5 Documentation control 

The Employer provider access to all applicable Employer standards, works procedures guide lines and form 
when requested by the contractors. 
 
The Employer provides copies to all available site documents required for providing service  
 

2.6 Invoicing and payment 

In clause Z7  
 

2.7 Contract change management  

N/A 
 
 

2.8 Records of Defined Cost to be kept by the Contractor 

N/A 
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2.9 Insurance provided by the Employer 

In Z12 Insurance 
 
 

2.10 Training workshops and technology transfer 

 The Contractor’s employees shall undergo the following generic before the start of the contract period: 
Plant Access Training; 

• Security screening; 

• All Personnel must have a valid identification document or passport 

• All Personnel must be cleared to work at the Site by the South African Authorities 

• Substance abuse testing; 

• Medical Examination; 

• Safety Induction Course (prior to staff of work- 2 hours)  
 
After completion of the generic training, the Contractor’s employee will be issued with a Personal 
Identification Access Card. All necessary material required by the assignees for each applicable Task Order 
his includes All Personal Protective Equipment (PPE) 
 
 

2.11 Design and supply of Equipment 

N/A 
 

2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

N/A 

2.12.2 Information and other things. 

N/A 
 

2.13 Management of work done by Task Order 

• The Contractor has no authority to undertake work or expense without authorisation from the Service 
Manager to whom the Contractor reports directly  

• A SAP task order, together with an instruction from the Employer to perform a Task, is the Employer’s 
notice to the Contractor to carry out a Task. 

• The Contractor does not perform any work without a SAP task order accompanying the Employer’s 
instruction to perform a Task. 

• The Contractor performing work without a SAP task order is done at the risk of non-payment by the 
Employer. 

• The Employer may not issue a SAP task order after the completion date. 

• To enable payment the Service Manager and the Contractor signs next to each line of the services on 
the applicable SAP generated task order.   

 

3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 
this Service Information. 
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3.2 Environmental constraints and management 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________  
 
 

3.3 Quality assurance requirements 

 

• The Employer reserves the right to at any time audit and/or monitor the control of  the Contractor  Such 
audits are done by prior notification and in liaison with the Contractor. 

• The Contractor ensures that his staff is conversant with the content of the services as defined by the 
Service Information, quality control plans/work plans and work instructions. 

• Contractor’s authorisation of personnel applied for Providing the Services, is made available to the 
Service Manager on request. 

• The Contractor’s quality assurance system and quality control programmes are subject to review and 
acceptance by the Service Manager. The Service Manager clarifies the list of applicable internal 
documents and perimeter for review. 

• Contractor’s quality assurance and quality control are in accordance with Employer`s procedures and 
processes. 
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4 Procurement 

4.1 People 

4.1.1 Minimum requirements of people employed 

The Contractor supplies appropriately qualified and experienced, medically fit staff in the categories 
specified.  
The Contractor needs to decide the minimum personnel requirements based on the scope of works. The 
Contractor and Employer will discuss and agree upon the minimum requirements based on the outage plan 
and scope of work required. The Contractor must take cognisance of the following: 

• It may be that, as working status dictates, to work outside the normal working hours in order to carry 
out the relevant repairs and tests. 

• During the days for access formalities, preparation and site clearance, normal working hours will 
apply. 

 
The Contractor ensures that all key personnel assigned to the services meet the requirements of the 
Employer’s security and medical qualifications as well as training and experience generally required by 
similar utilities elsewhere in respect of similar work.   
 
 

4.1.2 Supplier Development, Localisation and Industrialisation 

 
a) Job Opportunities 

 
Tenderers are required to submit proposals for the type and number of jobs that will be created 
and retained as a direct result of being awarded a contract. 
 
Tenderers are encouraged to source resources from surrounding local communities. 
 

Number of Jobs to be created  Number of jobs to be retained  

  

 
      Tenderer to also provide breakdown of jobs to be created and/or retained in this table: 
 

Category Jobs to be created 

Management  

Expert Skills       

Skilled workers  

Semi-skilled   

Unskilled  

Total  

 
 

b) Skills Development 
 
The purpose of Skills Development is to achieve economic growth and social development that 
will enrich the creation of decent work and sustainable livelihoods for all South Africans. 
The suppliers are required to take full responsibility for the total cost of developing the requisite 
skills, and Eskom shall not make any financial contribution towards the fulfilment of this 
obligation. For this transaction, tenderers are requested to propose skills development 
opportunities in order to provide structured workplace learning towards part, or full occupational 
qualification. 

 

Skills Development ERI Target Tenderer’s Proposal 
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1 x Carpenter   

2x Painters   

Any other skills development 
initiative: 

 

 
For each proposed candidate supplier to submit the following: 
 

• Identity document (indicating skills development candidate’s full names) 
 

• Proposed Accredited Qualification 
 

• Candidate’s address 
 
c) Local Procurement Content 
 
N/A 

 

4.1.3 BBBEE and preferencing scheme 

 
As a minimum, tenderers will be required to maintain or improve their B-BBEE Recognition Level for the 
duration of the contract. 
 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Supplier Development 
and Localization Initiative in accordance with and as provided for in the Contractor’s SD&L Compliance 
Schedule. 

 
The Contractor shall keep accurate records and provide the Service Manager with reports on the 
Contractor’s actual delivery against the above stated SD&L criteria. 

 
The Contractor’s failure to comply with his SD&L obligations constitutes substantial failure on the part of the 
Contractor to comply with his obligations under this contract. 
 

4.1.4 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

N/A 
 

4.2 Subcontracting 

N/A 
 

4.3 Plant and Materials 

 
 

4.3.1 Tests and inspections before delivery  

N/A 

 

4.3.2 Correction of defects 

Contractor employees work under the supervision of Employer personnel and the work is carried out in 
accordance with Employer`s procedures and processes 
 

4.3.3 Plant & Materials provided “free issue” by the Employer 
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Item Date by which it will 
be provided 

Work authorizations and permits to commence the work As per Task Order 

Administrative procedures were applicable As per Task Order 

On-site canteen services As per Task Order 

Consumables and material supplied if required As per Task Order 

Access to working and training areas for personnel and equipment As per Task Order 

As agreed by Service Manager for special requirements As per Task Order 

 
 
 

4.3.4 Cataloguing requirements by the Contractor 

N/A 
 

5 Working on the Affected Property 

 

5.1 Employer’s site entry and security control, permits, and site regulations 

Site Information Topographical 

• Location of the site 
 

Rosherville Farm 
 

• Security check points 
Prior to access to site, Security Points will be confirmed.  
 
 

5.2 People restrictions, hours of work, conduct and records 

The Contractor maintains at all times a harmonious relationship with and co-operates with the Employer 
and all its suppliers and sub-suppliers or their employees who may be involved.   

The Contractor employs in and about the Provision of the Services only such persons that are careful, 
competent and efficient in their several trades and callings and the Employer reserves the right to object 
to and require the Contractor to remove from the services forthwith any person employed by the 
Contractor in or about the Provision of the Services who, in the opinion of the Employer, misconduct’s 
himself or is incompetent or negligent in the proper performance of his duties and such person is not 
again employed for the services without the written permission of the Employer. 

The Contractor ensures that the Contractor’s employees are reasonably fluent in the language of the 
contract. 

The Contractor regularly reports person hours worked to the Employer on a monthly basis. 

 
 

5.3 Health and safety facilities on the Affected Property 

The Contractor complies with the Employer’s SHE specification (Eskom Level 1 Construction Safety, 
Health and Environment Procedure – reference 32-136(0) and must request it from the Service Manager 
on site establishment. 

All work carried out by the Contractor, is done in strict accordance with all relevant safety Laws and 
procedures. 
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The Contractor is responsible for the Personal Protective Equipment (PPE) for his employees such as 
but not limited to; overalls, hard hats, safety boots, ear plugs and safety glasses. 

 
 

5.4 Environmental controls, fauna & flora 

The Contractor ensures that all plant and materials, services and work supplied in terms of this contract 
conform to all applicable environmental legislation and to the Employer’s environmental specifications 
 
 
 

5.5 Cooperating with and obtaining acceptance of Others 

All work is subject to, at any given time, inspections by various Employer groups, i.e. Safety Risk 
Management, Fire Risk Management, Engineering, and Quality Assurance/Quality Control. 
In Providing the Services, the Contractor: 

• Shares the site with others and maintains a harmonious relationship at all times 
with, and co-operates with the Employer and others and their employees who 
may be working in the same area or on the same system. 

• Makes available the assignees and key persons timeously for Providing the 
Services.  

• Makes it his business to gain sufficient understanding relevant to the services 
and of the Employer’s mission and objectives. 

• Seeks out everything necessary to identify those matters that fall fully or partially 
within the scope of the services, whether or not such matters are addressed in 
the description of the services or in the Scope or in other requirements for the 
services stated from time to time. 

• Brings to the attention of the Employer any additional services that the 
Contractor believes should be performed by him in keeping with sound 
professional practice. 

• Notifies the Employer of any matter that the Contractor disagrees with or cannot 
resolve to his satisfaction. 

• Co-operates at any time with others (e.g. an independent person) appointed by 
the Employer to review work done by the Contractor in Providing the Services. 

• Co-operates and provides information as required by the Employer for issues 
affecting the services, but outside the scope of the services. 

 

5.6 Records of Contractor’s Equipment 

As per the Employer processes and procedures 
 

5.7 Equipment provided by the Employer 

As per the job description in the task order 
 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

Item Date by which it will be provided 

Medical Assessment-A medical assessment of a 
person ,by competent medical staff or doctor to 
assess the person’s health and fitness for the work 
that must be done based on physical examination 
and medical screening which may include specific 
tests to detect health issues that may affect a work’s 
ability to perform their work provided  

On task Order commencement 

Access Requirement  /Training As and when required 

Covid 19 Protocol –for local   
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Safety Induction Course 
 

Prior Task Order Commencement 

 
 
 

5.8.2 Provided by the Contractor 

To provide all service as requested in task order. 

5.9 Control of noise, dust, water, and waste  

Contractor to comply with Eskom processes and procedures  
 

5.10 Hook ups to existing works 

Contractor to comply with Eskom processes and procedures  
 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 

As per task order  
 

5.11.2 Materials facilities and samples for tests and inspections  

N/A 

6 List of drawings 

6.1 Drawings issued by the Employer 

 
N/A 


