Annexure C2.2: Pricing Schedule / Bill of Quantities (BoQ)
The Supplier must complete the following pricing schedule:

Estimated
delivery UNIT PRICE | QUANTITY
MILESTONES / LINE ITEMS period (where (where COSTING
(where applicable) applicable)
applicable)
Full compliance to legislative requirements as well
1 as Rand Water and external standards referred to sum
) this contract document, ROD and EMP. (Refer to all
other requirements)
Site Facilities, Equipment, Project Management,
2. . Sum
and contractual obligations.
3. GRASS SEEDING OF THE AREA COSTS
2
3.2. | Soil preparations 23,600 m
2
3.3. | Supply of Application of Fertilizer @ 5kg/100m? 23,600 m
2
3.4 | Supply and Application mulch 23,600 m
2
3.5. | Grass Germination 23,600 m
2
3.6. | Grass 20 cm 23,600 m
2
3.7. | 1st Follow-up: Fertilizing 23,600 m
2
3.8. | 2nd Follow-up: Fertilizing 23,600 m
3.9 | Supply and installing the Geojute 2ea
4. MAINTENANCE OF THE AREA. (3 TIMES A MONTH FOR 3 MONTHS)
2
4.1. | Weeding 23,600 m
2
4.2. | Watering of grass until 20cm height. 23,600 m
5. SUPPLY AND INSTALLATION OF INSTANT LAWN AREA COSTS
51 Soil Preparation 4,700m?
52 Supply and application of Fertilizer @ 4,700m?
"~ | 5kg/100m?(50kg of Fertilizer)
53 Supply, deliver and lay A Grade Kikuyu lawn 4,700m?
5.4 1st Follow-up: Fertilizing. (50kg of Fertilizer) 4,700m?
6 MAINTENANCE OF THE AREA. (2 TIMES A MONTH FOR 3 MONTHS)
6.1. Weeding
6.2 Watering (three times a week for 3 month) 4,700m?
6.3 Lawn mowing (once off prior to handover) 4,700m?
7. COLLECTION AND INSTALLATION OF LOFFESTEIN BLOCKS AREA COSTS
Collection of the Loffestein Block from
7.1. . 2
Nursery to site (£20km) 100m
7.2. | Installation of the Loffestein Block at the 100m?




Estimated

delivery UNIT PRICE | QUANTITY
MILESTONES / LINE ITEMS period (where (where COSTING
(where applicable) applicable)
applicable)
designated area
7.3. | Supply and application of cement concrete Iim?3
7.4. | Site Clean Up Sum
TOTAL
VAT

TOTAL [VAT INCLUDED]




