FINANCE
CITY OF CAPE TOWN
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

CCT Tender Representative

E: SCM.Tenders23@capetown.gov.za

27 July 2026

NOTICE TO TENDERERS NO: 3

TENDER NUMBER: 276C/2025/26

DESCRIPTION: PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION
MONITORING OF SUBSTATIONS/SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS
AND RENOVATIONS AND OTHER DESIGN/IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS
INCLUDING FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL
EQUIPMENT AND INFRASTRUCTURE

ORIGINAL CLOSING DATE OF TENDER: 16 JULY 2026
EXTENDED CLOSING DATE OF TENDER: 03 AUGUST 2026

BOX NUMBER: 237

Dear Sir/Madam

Your attention is specifically drawn to the amendments which are to be made to the Contract
Document for the above Tender, the Tenderer will be deemed to have made any allowances

necessary to provide for these amendments in your tender offer.

PAGE 71, 72, 73, 75, 76, 77, 78, 80, 81, 83, 84, 85, 86, 88, 89, 91, 92, 93 and 94 of PART C2.2
ACTIVITY SCHEDULE

Pages 71,72,73,75,76,77,78, 80, 81, 83, 84, 85, 86, 88, 89, 91, 93 and 94 are amended as
follows and replaced with the attached pages.

Section A and Section B of Part C2.2 Activity Schedule item 6 has been amended as follows:

. Amount (Excl.
[ LAND SURVEYING SERVICES Unit VAT) R
6.1 Registered Professional Land Surveyor R/hr
6.2 Qualified Land Surveyor R/hr
Salaried Support: Staff performing work of an
6.3 engineering surveys under direction and control | R/hr
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Section A and Section B of Part C2.2 Activity Schedule item 11.5 has been amended as

follows:

11.5 Provision of Onsite Geotechnical Testing Resources and Equipment
Direct Cost for TLB (should be able to reach
maximum depth of 3m with >90HP)

11.5.1 . . . . . Per day
(all-inclusive rate i.e equipment hire,
operator, Health and Safety etc)

Direct Cost for Excavator (should be able to
reach maximum depth of ém with >150HP)

11.5.2 . ; . | . Per day
(all-inclusive rate i.e equipment hire,
operator, Health and Safety etc)

Actual Cost for Laboratory tests

11.5.3 | % Markup on Actual cost for Laboratory | %

tests

Section C: disbursements and other services of the Activity Schedule has been amended to
include testing and issuing of COC rates (items 1.21.2 to 1.21.5).

1.21 Geotechnical Investigation

1.21.2 | DCP test, torefusalor 1.0 m each

1.21.3 | DCP test, to refusal or 2.0 m each

1.21.4 | Establishment of DPSH equipment per site

1.21.5 | DPSH test, per metre penetrated to refusal orthe | m
instructed termination depth

Section C: disbursements and other services of the Activity Schedule items 1.2 and 1.5 unit has
amended to R/hr.

1 DISBURSEMENTS AND OTHER SERVICES Unit RC°S* (s
Other Services
10 Civil Survey & CAD drawing — new buildings R/hr
) where no plans exist or in pdf only
1.5 Environmental Consultant Service; EMP or EIA R/hr

Section C: disbursements and other services of the Activity Schedule has been amended to
include testing and issuing of COC rates (items 1.28.1 to 1.28.4).

1.28 Testing and issuing of Certificate of Compliance (COC)

1.28.1 | Testing and issuing of COC - Ready-board or each
similar installation

1.28.2 | Testing and issuing of COC - Single phase each
elecftrical installation (all sizes)

1.28.3 | Testing and issuing of COC - Three phase each
electrical installation (all sizes)

1.28.4 | Testing and issuing of COC - Specialised each
electrical installation




PAGE 115,114, 117 and 118 OF PART C3: SCOPE OF WORK
Clause 10 of the Scope of Work has been amended by replacing the word registration with
the word qualification.

PAGES 155, 156 and 157 OF PART C4: RETURNABLE DOCUMENTS
Schedule 12 of the Returnable Documents has been amended to read as follows:

PROJECT MANAGERS — ELECTRICAL/CONSTRUCTION/MECHANICAL (SACPCMP / PMSA or
Pml), 5 Years Post Registration Experience)

PAGES 157A, 157B and 157C OF PART C4: RETURNABLE DOCUMENTS
Schedule 12 of the Returnable Documents has been amended to include returnable pages
for Geotechnical Engineer.

Replace all the above-mentioned pages with the attached pages.
Tenderers are to return a signed copy of this notice/addendum with the submission of their

Tender. Failure to return a signed copy of the Addendum may result in the Tender being
declared Non-Responsive.

Yours faithfully,

For: Director: Supply Chain Management

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 3 -276C/2025/26
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Legal and full name of tendering entity:

.................................................................................................................................

CIVIC CENTRE IZIKO LOLUNTU BURGERSENTRUM

12 HERTZOG BOULEVARD CAPE TOWN 8001 P O BOX 655 CAPE TOWN 8000
www.capetown.gov.za

Making progress possible. Together.



