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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga
Cluster on an as when required basis for a period 60 months.

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within
Limlanga Cluster on an as when required basis for a period of 60 Months

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R [e]

The first forecast of the total Defined Cost plus the Fee R [e]
exclusive of VAT is

Sub total | R [e]

Value Added Tax @ 15% is R [e]

The offered total of the amount due inclusive of VAT is? R [e]

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
withess

Tenderer’s CIDB registration number: Not Applicable

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga
Cluster on an as when required basis for a period 60 months.

Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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ESKOM HOLDINGS SOC Ltd
Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga
Cluster on an as when required basis for a period 60 months.

CONTRACT NO.

Cl.2a TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

C Target contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task orders

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state-owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg
Tel No. 011 800 3000

10.1 The Service Manager is (name): Tebogo Khosana

Address

Tel

e-mail

Eskom Holdings SOC Limited
1 Gobie Street,

Menlo Park,

Newlands Ext,

0102

+27 13 693 4302

KhosanTL@eskom.co.za

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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ESKOM HOLDINGS SOC Ltd
Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga
Cluster on an as when required basis for a period 60 months.

CONTRACT NO.

11.2(2) The Affected Property is Eskom Holdings SOC Limited
Limlanga cluster
11.2(13) The service is Specialized Maintenance, Repairs and Testing
of portable Earthing Gear used within Limlanga
Cluster on an as when required basis
11.2(14)  The following matters will be included in
the Risk Register
11.2(15)  The Service Information is in Part C3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 2 weeks
2 The Contractor’s main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part C2b and terms in italics used in this
section are identified elsewhere in this Contract
Data
21.1 The Contractor submits a first plan for
acceptance within 1 week of the Contract Date
3 Time
30.1 The starting date is. [e]
30.1 The service period is 60 months
4 Testing and defects
40 Tests and inspections
40.1 This clause only applies to tests and inspections required by the Service Information or the
applicable law.
40.2 The Contractor and the Employer provide materials, facilities and samples for tests and
inspections as stated in the Service Information
40.3 The Contractor and the Service Manager each notifies the other of each of his tests and
inspections before it starts and afterwards notifies the other of its results. The Contractor notifies
the Service Manager in time for a test or inspection to be arranged and done before doing work
which would obstruct the test or inspection. The Service Manager may watch any test done by
the Contractor.
40.4 If a test or inspection shows that any work has a Defect, the Contractor repeats the work if
possible and the test or inspection is repeated.
40.5 The Service Manager does his tests and inspections without causing unnecessary delay to the
work.
40.6 The Service Manager assesses the cost incurred by the Employer in repeating a test or
inspection after a Defect is found. The Contractor pays the amount assessed.
41 Testing and inspection before delivery
41.1 The Contractor does not deliver those Plant and Materials which the Service Information states
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga
Cluster on an as when required basis for a period 60 months.

are to be tested or inspected before delivery until the Service Manager has notified the
Contractor that they have passed the test or inspection.

42 Notifying and correcting Defects

42.1 Until the end of the service period, the Service Manager natifies the Contractor of each Defect
as soon as he finds it and the Contractor notifies the Service Manager of each Defect as soon as
he finds it. The Contractor corrects a Defect whether or not the Service Manager notifies him of
it.

42.2 The Contractor corrects notified Defects within a time which minimises the adverse effect on the
Employer or Others. If the Contractor does not correct a Defect within the time required by this
contract, the Service Manager assesses the cost to the Employer of having the Defect corrected
by other people and the Contractor pays this amount.

42.3 The Service Manager arranges for the Employer to allow the Contractor access if it is needed for
correcting a Defect.

43 Accepting Defects

43.1 The Contractor and the Service Manager may each propose to the other that the Service
Information should be changed so that a Defect does not have to be corrected. If the Contractor
and the Service Manager are prepared to consider the change, the Contractor submits a
guotation for reduced Prices to the Service Manager for acceptance. If the Service Manager
accepts the quotation, he gives an instruction to change the Service Information and the Prices
accordingly.

5 Payment

50.1 The assessment interval is As and when required

51.1 The currency of this contract is the South African Rand

51.2 The period within which payments are 30 days after all work has been completed along
made is with the required documentation submitted and

final correct invoice has been submitted.

51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365-day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
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foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

Compensation events

60.1

The following are compensation events.
(1) The Service Manager gives an instruction changing the Service Information except
e achange made in order to accept a Defect or

e achange to the Service Information provided by the Contractor for his plan which is made
either at his request or to comply with other Service Information provided by the Employer.

(2) The Employer does not provide the right of access to the Affected Property in accordance
with the Accepted Plan.

(3) The Employer does not provide something which he is to provide as stated in the Service
Information in accordance with the Accepted Plan.

(4) The Service Manager gives an instruction to stop or not to start any work.

(5) The Employer or Others do not work in accordance with the Accepted Plan or within the
conditions stated in the Service Information.

(6) The Service Manager does not reply to a communication from the Contractor within the
period required by this contract.

(7) The Service Manager changes a decision which he has previously communicated to the
Contractor.

(8) The Service Manager withholds an acceptance (other than acceptance of a quotation for not
correcting a Defect) for a reason not stated in this contract.

(9) A test or inspection done by the Service Manager causes unnecessary delay.
(10) A change to the Affected Property other than a change as a result of Providing the Service.

(11) The Employer does not provide materials, facilities and samples for tests and inspections as
stated in the Service Information.

(12) An event which is an Employer’s risk in this contract.

(13) The Service Manager notifies a correction to an assumption which he has stated about a
compensation event.

(14) A breach of contract by the Employer which is not one of the other compensation events in
this contract.

61

Notifying compensation events

61.1

For compensation events which arise from the Service Manager giving an instruction, changing
an earlier decision or correcting an assumption, the Service Manager notifies the Contractor of
the compensation event at the time of that communication. He also instructs the Contractor to
submit quotations, unless the event arises from a fault of the Contractor or quotations have
already been submitted. The Contractor puts the instruction or changed decision into effect.

61.2

The Service Manager may instruct the Contractor to submit quotations for a proposed instruction
or a proposed changed decision. The Contractor does not put a proposed instruction or a
proposed changed decision into effect.

61.3

The Contractor notifies the Service Manager of an event which has happened or which he
expects to happen as a compensation event if

o the Contractor believes that the event is a compensation event and
o the Service Manager has not notified the event to the Contractor.

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices unless the event arises from the Service
Manager giving an instruction, changing an earlier decision or correcting an assumption.

61.4

If the Service Manager decides that an event notified by the Contractor
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Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga
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¢ arises from a fault of the Contractor,

¢ has not happened and is not expected to happen,

¢ has no effect upon Defined Cost or

¢ is not one of the compensation events stated in this contract

he notifies the Contractor of his decision that the Prices are not to be changed. If the Service
Manager decides otherwise, he natifies the Contractor accordingly and instructs him to submit
guotations.

The Service Manager notifies his decision to the Contractor and, if his decision is that the Prices
are to be changed, instructs him to submit quotations before the end of either

e one week after the Contractor’s notification or
¢ alonger period to which the Contractor has agreed.

If the Service Manager does not notify his decision, the Contractor may notify the Service
Manager of his failure. A failure by the Service Manager to reply within two weeks of this
notification is treated as acceptance by the Service Manager that the event is a compensation
event and an instruction to submit quotations.

61.5

If the Service Manager decides that the Contractor did not give an early warning of the event
which an experienced contractor could have given, he notifies this decision to the Contractor
when he instructs him to submit quotations.

61.6

If the Service Manager decides that the effects of a compensation event are too uncertain to be
forecast reasonably, he states assumptions about the event in his instruction to the Contractor to
submit quotations. Assessment of the event is based on these assumptions. If any of them is
later found to have been wrong, the Service Manager notifies a correction.

61.7

A compensation event is not notified after the end of the service period.

62

Quotations for compensation events

62.1

After discussing with the Contractor different ways of dealing with the compensation event which
are practicable, the Service Manager may instruct the Contractor to submit alternative
guotations. The Contractor submits the required quotations to the Service Manager and may
submit quotations for other methods of dealing with the compensation event which he considers
practicable.

62.2

Quotations for compensation events comprise proposed changes to the Prices assessed by the
Contractor. The Contractor submits details of his assessment with each quotation. If the plan for
remaining work is altered by the compensation event, the Contractor includes the alterations to
the Accepted Plan in his quotation.

62.3

The Contractor submits quotations within three weeks of being instructed to do so by the Service
Manager. The Service Manager replies within two weeks of the submission. His reply is

e an instruction to submit a revised quotation,
e an acceptance of a quotation,

¢ a notification that a proposed instruction will not be given or a proposed changed decision
will not be made or

a notification that he will be making his own assessment.

62.4

The Service Manager instructs the Contractor to submit a revised quotation only after explaining
his reasons for doing so to the Contractor. The Contractor submits the revised quotation within
three weeks of being instructed to do so.

62.5

The Service Manager extends the time allowed for
o the Contractor to submit quotations for a compensation event and
o the Service Manager to reply to a quotation

if the Service Manager and the Contractor agree to the extension before the submission or reply
is due. The Service Manager notifies the extension that has been agreed to the Contractor.
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If the Service Manager does not reply to a quotation within the time allowed, the Contractor may
notify the Service Manager of his failure. If the Contractor submitted more than one quotation for
the compensation event, he states in his notification which quotation he proposes is to be
accepted. If the Service Manager does not reply to the notification within two weeks, and unless
the quotation is for a proposed instruction or a proposed changed decision, the Contractor’s
notification is treated as acceptance of the quotation by the Service Manager.

63 Assessing compensation events

63.1 For a compensation event which only affects the quantities of work shown in the Price List, the
change to the Prices is assessed by multiplying the changed quantities of work by the
appropriate rates in the Price List.

63.2 For other compensation events, the changes to the Prices are assessed as the effect of the
compensation event upon

¢ the actual Defined Cost of the work already done,

¢ the forecast Defined Cost of the work not yet done and

¢ the resulting Fee.
If the compensation event arose from the Service Manager giving an instruction, changing an
earlier decision or correcting an assumption, the date which divides the work already done from
the work not yet done is the date of that communication. In all other cases, the date is the date
of the notification of the compensation event.
Effects on the Defined Cost are assessed separately for

e people who are employed by the Contractor,

¢ Plant and Materials,

o work subcontracted by the Contractor and

e Equipment.
The Contractor shows how each of these effects is built up in each quotation for a compensation
event.

63.3 If the Service Manager and the Contractor agree, rates and Prices in the Price List may be used
as a basis for assessment instead of Defined Cost and the resulting Fee.

63.4 If the effect of a compensation event is to reduce the total Defined Cost, the Prices are not
reduced except as stated in this contract.

63.5 The rights of the Employer and the Contractor to changes to the Prices are their only rights in
respect of a compensation event.

63.6 If the Service Manager has notified the Contractor of his decision that the Contractor did not give
an early warning of a compensation event which an experienced contractor could have given,
the event is assessed as if the Contractor had given early warning.

63.7 Assessment of the effect of a compensation event includes risk allowances for cost for matters
which have a significant chance of occurring and are at the Contractor’s risk under this contract.

63.8 Assessments are based upon the assumptions that the Contractor reacts competently and
promptly to the compensation event, that any Defined Cost due to the event is reasonably
incurred and that the Accepted Plan can be changed.

63.9 A compensation event which is an instruction to change the Service Information in order to
resolve an ambiguity or inconsistency is assessed as if the Prices were for the interpretation
most favourable to the Party which did not provide the Service Information.

64 The Service Manager’s assessments

64.1 The Service Manager assesses a compensation event

o if the Contractor has not submitted a quotation and details of his assessment within the
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time allowed,

o if the Service Manager decides that the Contractor has not assessed the compensation
event correctly in a quotation and he does not instruct the Contractor to submit a revised
guotation,

¢ if, when the Contractor submits quotations for a compensation event, he has not submitted
a plan or alterations to a plan which this contract requires him to submit or

if, when the Contractor submits quotations for a compensation event, the Service Manager has
not accepted the Contractor’s latest plan for one of the reasons stated in this contract.

64.2 The Service Manager notifies the Contractor of his assessment of a compensation event and
gives him details of it within the period allowed for the Contractor’s submission of his quotation
for the same event. This period starts when the need for the Service Manager’s assessment
becomes apparent.

64.3 If the Service Manager does not assess a compensation event within the time allowed, the
Contractor may notify the Service Manager of his failure. If the Contractor submitted more than
one quotation for the compensation event, he states in his notification which quotation he
proposes is to be accepted. If the Service Manager does not reply within two weeks of this
notification the notification is treated as acceptance of the Contractor’s quotation by the Service

Manager.
65 Implementing compensation events
65.1 A compensation event is implemented when

o the Service Manager notifies his acceptance of the Contractor’s quotation,
¢ the Service Manager notifies the Contractor of his own assessment or
a Contractor’s quotation is treated as having been accepted by the Service Manager.

65.2 The assessment of a compensation event is not revised if a forecast upon which it is based is
shown by later recorded information to have been wrong.

7 Use of Equipment Plant and There is no reference to Contract Data in this
Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance
80.1 These are additional Employer's risks 1. Damage to employer property or assets
2. Subpar service to equipment
3. Delay to respond to deliver service
9 Termination
90.1 If either Party wishes to terminate the Contractor’s obligation to Provide the Service, he notifies

the Service Manager and the other Party giving details of his reason for terminating. The Service
Manager issues a termination certificate to both Parties promptly if the reason complies with this
contract.

90.2 The Contractor may terminate only for a reason identified in the Termination Table. The
Employer may terminate for any reason. The procedures followed and the amounts due on
termination are in accordance with the Termination Table.

TERMINATION TABLE

Terminating Reason Procedure Amount due
Party
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CONTRACT NO.

The Employer A reason other P1, P2 and P4 Al, A2 and A4
than R1-R21
R1-R15 or R18 P1, P2, P3 and P4 |Al, A2 and A3
R17 or R20 P1 and P4 Al and A2
R21 P1, P3 and P4 Al and A2
The Contractor R1-R10, R16 or P1, P2 and P4 Al, A2 and A4
R19
R17 or R20 P1, P2 and P4 Al and A2

90.3 The procedures for termination are implemented immediately after the Service Manager has
issued a termination certificate.

90.4 Within thirteen weeks of termination, the Service Manager certifies a final payment to or from the
Contractor which is the Service Manager’s assessment of the amount due on termination less
the total of previous payments. Payment is made within three weeks of the Service Manager’s
certificate.

90.5 After a termination certificate has been issued, the Contractor does no further work necessary to
Provide the Service.

91 Reasons for termination

91.1 Either Party may terminate if the other Party has done one of the following or its equivalent.

¢ [f the other Party is an individual and has
o presented his petition for bankruptcy (R1),
¢ had a bankruptcy order made against him (R2),
¢ had a receiver appointed over his assets (R3) or
¢ made an arrangement with his creditors (R4).
¢ |f the other Party is a company or partnership and has
¢ had a winding-up order made against it (R5),
¢ had a provisional liquidator appointed to it (R6),
e passed a resolution for winding-up (other than in order to amalgamate or reconstruct)
(R7),
¢ had an administration order made against it (R8),
e had a receiver, receiver and manager, or administrative receiver appointed over the
whole or a substantial part of its undertaking or assets (R9) or
made an arrangement with its creditors (R10).

91.2 The Employer may terminate if the Service Manager has notified that the Contractor has
defaulted in one of the following ways and not put the default right within four weeks of the
notification.

¢ Substantially failed to Provide the Service (R11).

¢ Not provided a bond or guarantee which this contract requires (R12).
Appointed a Subcontractor for substantial work before the Service Manager has accepted the
Subcontractor (R13).

91.3 The Employer may terminate if the Service Manager has notified that the Contractor has
defaulted in one of the following ways and not stopped defaulting within four weeks of the
notification.

¢ Substantially hindered the Employer or Others (R14).
Substantially broken a health or safety regulation (R15).
91.4 The Contractor may terminate if the Employer has not paid an amount due under the contract

within eleven weeks of the date that it should have been paid (R16).
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91.5 Either Party may terminate if the Parties have been released under the law from further
performance of the whole of this contract (R17).

91.6 If the Service Manager has instructed the Contractor to stop or not to start any substantial work
or all work and an instruction allowing the work to re- start or start has not been given within
thirteen weeks,

o the Employer may terminate if the instruction was due to a default by the Contractor (R18),
o the Contractor may terminate if the instruction was due to a default by the Employer (R19)
and

either Party may terminate if the instruction was due to any other reason (R20).

91.7 The Employer may terminate if an event which the Parties could not reasonably prevent has
substantially affected the Contractor’s work for a continuous period of more than thirteen weeks
(R21).

92 Procedures on termination

92.1 On termination, the Employer may complete the service and may use any Plant and Materials
provided by the Contractor (P1).

92.2 The procedure on termination also includes one or more of the following as set out in the
Termination Table.

P2 The Employer may instruct the Contractor to remove any Equipment, Plant and Materials
and assign the benefit of any subcontract or other contract related to performance of this
contract to the Employer.

P3 The Employer may use any Equipment to which the Contractor has title to complete the
service. The Contractor promptly removes the Equipment when the Service Manager
notifies him that the Employer no longer requires it to complete the service.

P4 The Contractor provides to the Employer information and other things which the Service

Information states he is to provide at the end of the service period.

93 Payment on termination

93.1 The amount due on termination includes (A1)

e an amount due assessed as for normal payments,

¢ the Defined Cost for Plant and Materials
¢ which have been delivered and retained by the Employer or
¢ which the Employer owns and of which the Contractor has to accept delivery,

¢ other Defined Cost reasonably incurred in expectation of completing the whole of the
service and

any amounts retained by the Employer.

93.2 The amount due on termination also includes one or more of the following as set out in the
Termination Table.

A2 The forecast Defined Cost of removing the Equipment.

A3 A deduction of the forecast of the additional cost to the Employer of completing the whole

of the service.

A4 The direct fee percentage applied to

¢ for Options A and C, any excess of the total of the Prices at the Contract Date over the
Price for Services Provided to Date or

for Option E, any excess of the first forecast of the Defined Cost for the service over the Price for

Services Provided to Date less the Fee.

10 Data for main Option clause

A Priced contract with price list
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20.5 The Contractor prepares forecasts of the
final total of the Prices for the whole of the
service at intervals no longer than N/A
C Target contract with price list
20.4 The Contractor prepares forecasts of the
total Defined Cost for the whole of the
service at intervals no longer than 1 week.
50.6 The exchange rates are those published in  N/A
53.1 The Contractor's share percentages and share range Contractor’s
the share ranges are share %-age
less than [e] % [¢]%
from [e]% to [e]% [¢]%
from [e]% to [#]% [¢]%
greater than [e]% [¢]%
53.3 The Contractor’s share is assessed on
(dates) N/A
E Cost reimbursable contract
20.4 The Contractor prepares forecasts of the
total Defined Cost for the whole of the
service at intervals no longer than N/A
The exchange rates are those published in  N/A

11 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
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Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga
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The place where arbitration is to be held is

The person or organisation who will
choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

South Africa

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.

12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is The rates shall be fixed and firm for the first 12

months of the contract. thereafter, on each
anniversary of the contract, the prices will be
adjusted for the 1st, 2nd, 3rd, and 4th years in
accordance with [BP1] [SN2] the SEIFSA
Indices Table D and there will be al5 % non-
adjustable fixed portion that is not subject to
CPA and 85% will be adjusted.

The proportions used to calculate the proportion |linked to Index prepared by
Price Adjustment Factor are: index for
0. [e] [e]
0. [e] [e]
0. [e] [e]
0. [e] [e]
0. [e] [e]
0.15% non-
adjustable
1.00
X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.
X3 Multiple currencies N/A
X3.1 The Employer will pay for these items or Maximum
activities in the currencies stated Items & activities Other payment in
currency | other
currency
[e]
[e]
[e]
[e]
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X3.1 The exchange rates are those published in [e] on [e] (date)

The items & activities will be paid in the other
currency

- to aforeign Bank account nominated by the
Contractor

- to avalid SARB approved CFC account in
South Africa

-in accordance with an alternative payment
method agreed with the Employer before the
Contract Date.

(select one of the three methods as agreed with the
successful tenderer prior to contract award and delete the
others and this note)

X4 Parent company guarantee There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X12 Partnering N/A

X12.1(1) The Client is (Name): [e]

Address [e]
Contact details [e]
Telephone: [e]
Fax [e]
e-mail [e]

X12.1(4) The Partnering Information is in N/A

X12.2(1) The Client’s objective is: [e]

X13 Performance bond

X13.1 The amount of the performance bond is N/A

X17 Low service damages

X17.1 The service level table is in

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer

for indirect or consequential loss is limited
to R0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer’s property is
limited to
X18.3 The Contractor’s liability for Defects dueto  The greater of

his design of an item of Equipment is limited
to

e the total of the Prices at the Contract Date
and
e the amounts excluded and unrecoverable
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from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles

X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
e Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
o loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
e death of or injury to a person and
e infringement of an intellectual property
right.
X18.5 The end of liability date is 6 months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within 2 weeks
X20 Key Performance Indicators (not used
when Option X12 applies)
X20.1 The incentive schedule for Key
Performance Indicators is in N/A
X20.2 A report of performance against each Key
Performance Indicator is provided at
intervals of N/A
Z The additional conditions of contract
are Z1to Z14 always apply.
Z1 Cession delegation and assignment
Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.
Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and

delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.
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Z2

Z3

Z4

Z2.1

222

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Z4.4

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.
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Z5

Z6

z7

Z4.5

Z5.1

Z6.1

26.2

Z7.1

Z7.2

Z7.3

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.
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Z8 Notifying compensation events

Z8.1

If the Contractor does not notify a compensation event within eight weeks of becoming aware of

Delete the last paragraph of core clause 61.3 and replace with:

the event, he is not entitled to a change in the Prices.

Z9 Employer’s limitation of liability

Z9.1

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is

limited to R0.00 (zero Rand)

Z29.2

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the

Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Z10

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

point, after the words "against it":

Z10.1

Z11

Ethics

or had a business rescue order granted against it.

For the purposes of this Z-clause, the following definitions apply:

Affected Party

Coercive
Action

Collusive
Action

Committing
Party

Corrupt Action

Fraudulent
Action

Obstructive
Action

Prohibited
Action

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

means, as the context requires, the Contractor, or any member thereof in the case of
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a
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Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z12 Insurance

Z 12 .1 Replace core clause 83 with the following:

Insurance cover 83

83.1 When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

83.2  The Contractor provides the insurances stated in the Insurance Table A from the
starting date until the earlier of Completion and the date of the termination

certificate.

Z 12.2 Replace core clause 86 with the following:

Insurance 86
by the
Employer

86.1  The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name
of policy

Minimum amount of cover or minimum lir
of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document
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Z13

Z13.1

Z13.2

Z13.3

Z13.4

Z13.5

714

Cyber Liability Per the insurance policy document

Nuclear Material Damage and |Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Nuclear Liability

The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of

Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.
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Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements

Standard

SANAS

TWA

7141

Z14.2

Z14.3

Z14.4

2145

Z14.6

72147

for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos fibres,
normalized to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor’s expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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C1.2b Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this note before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left-hand column for each
statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option
selected. Click on the form field once and type in the data. Otherwise, complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14)  The following matters will be included in
the Risk Register

11.2(15) The Service Information for the
Contractor’s plan is in:

21.1 The plan identified in the Contract Data is
contained in:

24.1 The key people are:
1 Name:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Job:
Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:
Quialifications:

Experience:

CONTRACT NO.

CV's (and further key person's data including

CVs) are in
A Priced contract with price list
11.2(12) The price listis in
11.2(19) The tendered total of the Prices is R N/A
C Target contract with price list
11.2(12) The price listis in
11.2(20) The tendered total of the Prices is R N/A
E Cost reimbursable contract
11.2(12) The price listis in
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C1.3 Proforma Guarantees

Pro formas for Bonds & Guarantees

For use with the NEC3 Term Service Contract (TSC3)

[Note to contract compiler:
Once it has been decided which securities are required for this contract delete from this file the ones
not required, revise the notes below accordingly and delete this note.]

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4: Parent company guarantee
Option X13: Performance Bond

Each of these secondary Options requires a bond or guarantee “in the form set out in the Service
Information”.  Pro forma documents for these bonds and guarantees are provided here for convenience
but are to be treated as part of the Service Information.

The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA
Guarantee in the form provided here.

[Note to contract compiler: If there are no ASGI-SA Obligations in this contract, delete the above
statement and the ASGI_SA bond]

The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract.

Pro forma Parent Company Guarantee (for use with Option X4)

(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company)

Eskom Holdings SOC Ltd

Megawatt Park

Maxwell Drive

Sandton

Johannesburg Date:

Dear Sirs,

Parent Company Guarantee for Contract No
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With reference to the above numbered contract made or to be made between

Eskom Holdings SOC Ltd (the Employer) and

{Insert registered name and address of the Contractor}

(the Contractor), for

{Insert details of the works from the Contract Data} (the works).

I/We the undersigned

on behalf of the Contractor’s
parent company

of physical address

and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall
Provide the Service in accordance with the above numbered Contract.

1.

If for any reason the Contractor fails to Provide the Service, we hereby agree to cause to Provide the
Service at no additional cost to the Employer.

If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such
performance (whether or not the Agreement be formally determined). The Employer is to notify us and
we shall indemnify the Employer for any additional cost or expense it incurs.

Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged
by reason of any arrangement or change in relationship made between the Contractor and the Employer
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or
in the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any
dissolution or liquidation or such other analogous event of the Contractor.

The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to
obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor.

This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic
of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa.

Signed at on this day of 200 _

Signature(s)
Name(s) (printed)

Position in parent company

Signature of Witness(s)

Name(s) (printed)
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Pro forma Performance Bond — Demand Guarantee (for use with Option X13)

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Ltd Reference No. [Drafting Note: Bank
Megawatt Park reference number to
Maxwell Drive be inserted]
Sandton

Johannesburg Date:

Dear Sirs

Performance Bond — Demand Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: ...... [Drafting Note: Contractor contract reference number to be inserted]

1. In this Guarantee the following words and expressions shall have the following meanings:-

11 “‘Bank” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be
inserted]

1.2 “Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract” — means the written agreement relating to the Services, entered into between

Eskom and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. [.]
as amended, varied, restated, novated or substituted from time to time; [Drafting Note:
Signature Date and Contract reference number to be inserted]

1.4 “Contractor” — means [e] a company registered in accordance with the laws of [e] under

Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

15 “Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the

laws of the Republic of South Africa under Registration Number 2002/015527/30].

1.6 “Expiry Date” - means the earlier of

e the date that the Bank receives a notice from Eskom stating that all amounts due from the

Contractor as certified in terms of the contract have been received by Eskom and that the
Contractor has fulfilled all his obligations under the Contract, or

¢ the date that the Bank issues a replacement Bond for such lesser or higher amount as may

be required by Eskom

1.7 “Guaranteed Sum” - means the sumof R............... ( Rand);

1.8 “Services” - means [insert as applicable.].

2. At the instance of the Contractor, we the undersigned and , in
our respective capacities as and of the Bank, and duly authorized

thereto, confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the
proper performance by the Contractor of all of its obligations in terms of and arising from the

Contract and hereby undertake to pay to Eskom, on written demand from Eskom received prior to
the Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and
shall:

3.1 be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General
Manager or its delegate;
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3.2 state the amount claimed (“the Demand Amount’);

3.3 state that the Demand Amount is payable to Eskom in the circumstances contemplated in
the Contract.

4, Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances;
and

4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.

5. The Bank’s obligations in terms of this Guarantee:

51 shall be restricted to the payment of money only and shall be limited to the maximum of the

Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank
in terms hereof shall not be delayed, by the fact that a dispute may exist between Eskom
and the Contractor.

6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any
variation under or to the Contract.

7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted
under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom
under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:
8.1 shall expire on the Expiry Date until which time it is irrevocable;
8.2 is, save as provided for in 7 above, personal to Eskom and is neither negotiable nor

transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or
expiry hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South
Africa and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and
unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this
Guarantee at the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:
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Witness: Witness:
Bank’s seal or stamp

Pro forma ASGI-SA Guarantee

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Ltd Reference No [e] [Drafting Note:
Megawatt Park Bank reference
Maxwell Drive number to be inserted]
Sandton

Johannesburg Date:

Dear Sirs

Pro-Forma ASGI-SA Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: [e] [Drafting Note: Contractor contract reference number to be inserted]

1. In this Guarantee the following words and expressions shall have the following meanings:-

1.1 “Bank” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be
inserted]

1.2 “Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract” — means the written agreement relating to the Project, entered into between the
Employer and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No.
[e] as amended, varied, restated, novated or substituted from time to time; [Drafting Note:
Signature Date and Contract reference number to be inserted]

1.4 “Contractor” — means [e] a company registered in accordance with the laws of [e] under
Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Contractor’'s ASGI-SA Obligations” — means the Contractor’'s ASGI-SA Obligations under
and as defined in the Contract.

1.6 “Employer” - means Eskom Holdings SOC Ltd, a company registered in accordance with the
laws of the Republic of South Africa under Registration Number 2002/015527/30.

1.7 “Expiry Date” - means the [e] day of [e] 200[e]; [Drafting Note: anticipated date of issue of
ASGI-SA Performance Certificate to be inserted.]

1.8 “Guaranteed Sum” - means the sum of R [e] ([¢] Rand);
1.9 “Project’ —meansthe ..............cccoieieiinnt.

2. At the instance of the Contractor, we the undersigned and , in our
respective capacities as and of the Bank, and duly authorized thereto,
confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for the proper
performance by the Contractor of the Contractor's ASGI-SA Obligations and hereby undertake to pay to
the Employer, on written demand from the Employer received prior to the Expiry Date, any sum or sums
not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:

3.1 state the amount claimed (“the Demand Amount’);
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3.2 state that the Demand Amount is payable to the Employer in the circumstances
contemplated in the Contract.

4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances;
and

4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.
5. The Bank’s obligations in terms of this Guarantee:

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the
Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank
in terms hereof shall not be delayed, by the fact that a dispute may exist between the
Employer and the Contractor.

6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any variation
under or to the Contract.

7. Should the Employer cede its rights against the Contractor to a third party where such cession is
permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights of
the Employer under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:

8.1 shall expire on the Expiry Date until which time it is irrevocable;

8.2 is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor
transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or
expiry hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South
Africa and shall be subject to the jurisdiction of the courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and

unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at
the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
Bank’s seal or stamp
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PART C2: PRICING DATA

TSC3 Option C

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option C 35
C2.2 | The price list 38
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C2.1 Pricing assumptions: Option C

How work is priced and assessed for payment
Clause 11 in the core clauses and Option C clauses of the NEC3 Term Service Contract (TSC3) state:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(18) The Price for Services Provided to Date is the Defined Cost which the
Contractor has paid plus the Fee.

(20) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

Payments are made at Defined Cost plus Fee (See core clauses 11.2(5), 11.2(6) and 11.2(8)). At the dates
stated in the Contract Data, the Service Manager calculates the Contractor’s share in terms of clause 53. If
the Contractor has been paid more than the equivalent Prices in the Price List for the same work he pays the
Employer a portion of the over-run (the pain) but if he has been paid less than the equivalent Prices in the
Price List he is paid a portion of the under-run (the gain). The Prices in the Price List are derived from a list
of items of service which can be priced as lump sums or as expected quantities of service multiplied by a
rate or a mix of both.

Function of the Price List

In this Option the Price List is used as a means of arriving at a target price. Clause 54.1 in Option C states:
“Information in the Price List is not Service Information”. This confirms that instructions to do work or how it
is to be done are not included in the Price List but in the Service Information. This is further confirmed by
Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”.
Hence the Contractor does not Provide the Service in accordance with the Price List.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be related to items of service priced in the price list.

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option C contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively, the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

e Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option C;

e Understands the Price List is only used as a means of arriving at a target and that work done is
paid for at Defined Cost and the resulting Fee;

¢ Is aware of the need to link operations shown in his plan to items shown in the Price List;

e Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
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listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the price list includes an amount for the item which is not adjusted if the quantity of work in the item
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the price list includes an amount for an item of work which is the rate for the work multiplied by the
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the price list includes an item proportional to the length of time for which a service is provided, a unit of
time is stated in the Unit column and the expected length of time (as a quantity of the stated units of
time) is stated in the Expected Quantity column.
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C2.2 the price list

The tenderers that meet functionality will go through reverse e-auction.

PRICE LIST

Components and parts to be inspected, repaired or replaced and tested.
Itneorr.1 Description

1 Bag yellow

2 Bag red

3 Cluster bar complete (incl. Insp, Mark)

4 Cluster head

5 Earth end clamp retic 8 KA

6 Line end snap on clamp 8kA

7 Line end screw on clamp 8kA

8 Earth end clamp retic 20 kA

9 Earth end ball clamp 20 kA

10 Line end screw on clamp 20kA

11 swage pin remove old & fit new (Screw on Clamp)

12 Jumpers cable yellow 16mm (Per meter)

13 Jumpers cable red 40mm (Per meter)

14 Jumpers cable red 95mm (Per meter)

15 Cut-out Earth clamp (lead Type)

16 Operating head for d type spindle

17 Footplate (Plate only replace 600x600) Standard

18 Miscellaneous (Lugs, Shrink, etc.)

19 Living out allowance

20 Travelling per km

21 Resistance test

22 Test Certificate per kit
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PART C3: SCOPE OF WORK

Document Title No of
reference page
C3.1 | Employer’s Service Information 42

C3.1: Employer’s service Information
1 Description of the service

2 Executive overview

All services must be delivered as per the latest applicable standards, procedures, specifications, and the
latest revision thereof.

Specialized Maintenance, Repairs and Testing of portable Earthing Gear used within Limlanga Cluster on an
as when required basis for a period 60 months.

All evaluation mandatory and qualitative requirements as well as south African law to be uphold and adhered
to for the duration of the contract.

3 Employer’s requirements for the service

INSPECTION
Inspections to be in accordance with the following criteria:

3.2.1. 240-78692652 Standard for use and Maintenance of Earthing Gear has reference
3.2.2. Inspection, Maintenance, repairs, and record keeping of equipotential footplate / mats shall be as per
240-69125290
3.2.3. Inspection will be carried out on the portable earthing gear that has been identified as:

» Suspected

» With defect

* Have never been inspected

* Not listed on the inspection record (3monthly or yearly inspection)

* Due for Yearly (12 Monthly) specialised maintenance

* No Serial Number Marked on the clamps (Marked both ends of a lead)

« Kits that have missing components/parts
3.2.6 Need to verify that all components of earthing gear comprise of “Approved Manufacturers components”
3.2.7 The Number of Leads inspected need to be quantified and invoiced accordingly. A Lead can only be
counted once. This is inclusive of: no repair required (good condition), to be destroyed (economically beyond
repair), after repair and testing
3.2.8 The one-year Frequency of Maintenance is applicable to all Portable Earthing Gear: D-DT- 6082 Earth
its, D-DT 3235 Cut-out Earth Clamp, D-DT-6083 Earth Mat Kit, 240-69125290 Use of equipotential Earth
Footplate/Mat, Cluster-Clamp Applicator, Cluster-Clamp Remover, Screw on Applicators
3.2.9 The “Short Insulation Stick” used with “portable earth Mat Kit” forms part of Operating Sticks and need
to be inspected, tested and maintained in accordance with: 240-70175091 The use, Care, Maintenance and
Testing of High-voltage Operating sticks. This will not be done on this contract.

3.3 SPECIALISED MAINTENANCE (TESTING)
In addition to “240-78692652 Standard for use and Maintenance of Earthing Gear” the following will also
apply:
3.3.1 Testing to be done after inspection and effective repairs have been conducted
3.3.2 The Number of Tests performed need to be quantified and invoiced accordingly
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3.3.3 The Test after inspection on an “In good condition” Lead and the test after “Effective repair” will count
as one test. No multiple counting of test on a single lead is allowed

3.3.4 Maintenance Testing of Equipotential Earth Footplate / Mat, Earth Mat (in kit), Leads of Earth Mat Kit.
3.3.5 D-DT-3235 Cut-out Earth Clamp Not to be tested. (Clamp only)

3.3.6 Cut-out Earth Clamp assembled as a Lead to be tested (Jumper and clamps both sides) Note: Not in

3.4 REPAIRS / MISSING COMPONENTS

3.4.1 Only “OEM - Original Equipment Manufacturers” components of Portable earthing Gear must be used
for any repairs

3.4.2 Where repairs can be affected, the portable Earthing gear shall be repaired

3.4.3 Where earthing gear is repaired by a manufacturer / Accredited service provider, a new certificate must
be issued stating the repairs effected.

3.4.4 Where repairs cannot be affected, the portable Earthing gear shall be destroyed. The destroyed
earthing gear and all replaced components shall be returned to the RDC, and proof of returned material shall
be provided with the invoice.

3.4.5 Earthing Gear cannot be “Made-Up” from components and spares. When the Earthing Gear have been
destroyed in accordance with “240-78692652 Standard for use and Maintenance of Earthing Gear” new gear
needs to be purchased in accordance with procurement process.

3.4.6 Where Major Repairs are required > 75% of cost of new Kit such repairs will not be allowed - No
Earthing Gear Kits may be replaced or purchased on this contract (Scrapping and Procurement process to
be followed). Where major repairs exceed 75% threshold the senior supervisor or delegated person must
first give approval before such repairs can be carried out.

Note: No Earthing Gear Kits may be replaced or purchased on this contract (Scrapping and Procurement
process to be followed)

3.4.7 Repairs need to be identified, quantified, and invoiced accordingly

3.4.8 Repairs to complete the Kit due to missing components need to be requested with the Task order
submission to enable the contractor to bring along such items. This request shall only form part of the yearly
specialised maintenance cycle as to prevent unnecessary travel by contractor to drive to complete a Kit

3.5 MARKING

3.5.1 Marking / Serial numbers on all earthing gear components shall be intact to ensure compliance with the
240-78692652 Standard for use and Maintenance of Earthing Gear.

3.5.2 ISO/SABS accreditation mark shall be visible on the portable Earthing gear Components

3.5.3 Serial Numbers: Each earth shall be permanently (Indelibly) marked with a unique serial number. The
same number must be applied to the clamps/adaptors on both ends of each individual earthing lead. These
numbers shall be provided by the CNC. No two Earthing Leads shall have the same Serial Number and sets
may be marked with the same starting number indicated by the CNC and then the leads can be differentiated
by .../A .../B../C etc.

3.5.4 Marking of Leads needs to be quantified and invoiced accordingly. A marking of a Lead will consist of
the marking of any replaced parts of the Lead. A lead marking will be counted as one marking even if the
Marking will be applied at multiple points (both clamps of a lead)

3.5.5 All other Earthing Gear assemblies such as , equipotential earth footplate/mat, Earth Mat Kit,

Cut-out Earth Clamp, cluster bars, Cluster-Clamp Applicator, Cluster-Clamp Remover, Screw On

Applicators will also be indelibly marked with a unique serial number.

3.5.6 Jumpers are not marked. Only the clamps/adaptors at both ends of the Lead

3.6 RECORDS

3.6.1 To be in accordance with 240-78692652 Standard for use and Maintenance of Earthing Gear

3.6.2 To be verified During Inspection and non-compliances reported to CNC by the contractor

3.6.3 Record of the contents of each Kit to be available with the Kit. Contractor to verify and report

3.6.4 Maintenance/testing Record from the CNC to be available with each Kit at start of Task - Contractor to
verify and report. Contractor should not start populating the record. That must be done after procurement by
the CNC

3.6.5 Contractor to issue new Maintenance/testing report after task execution and place with the Kit or
handed over to the CNC as per site agreement
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3.6.6 All relevant test certificates and reports to be submitted to the requestors whose equipment’'s was
tested and repaired within one week maximum after completion of the task as per the purchase order.
NB; no payment will be made until all test certificates and reports were given to the requestors whose
equipment was tested and repaired.

Information to be contained on the report
The examination report or test certificate (or both) shall contain at least the following information:

* The name and address of the user for whom the examination or test (or both) was conducted;

» Sufficient particulars (for example the brand, serial number, etc.) to identify the portable earthing
equipment/ kit;

* The date of the examination, repairs or test;

*  Type of repairs done;

+ A statement to the effect that the portable earthing gear is safe to operate with or fit for use;

« Identification of any part found to have a defect, which is, or could become, a danger to persons, and a
description of the defect;

* The name, address and qualifications of the competent person conducting either the inspection,
examination or test; and

+ The date of the report and the signature of the competent person conducting the inspection,
examination, testing and repairs.

Information to be contained on the Certificate

The examination report or test certificate (or both) shall contain at least the following information:

* Standard tested to;

*  User (Marathon CNC);

* Test date;

+  Certificate expiring date;
* Tested by;

* Testinstrument used;

+  Type of test (Routine);

*  Verified by;

e Kit number;

e Testresults;

3.7 ENVIRONMENTAL

3.7.1 DISPOSAL, RETURN OF SCRAP MATERIAL PROCESS (Available from CNC) to be followed for all
replaced / destroyed components

3.7.2 The Contractor and CNC Supervisor need to assess the workplace where the maintenance

/Repairs have been conducted to ensure that there are no environmental disturbances and that the
workplace is left clean. This Environmental Inspection needs to be signed off and accompany the Invoice

3.8 WARRANTIES

3.8.1 The Portable earthing gear that needs to be inspected/maintained/ repaired/ replaced/ tested/
(Whichever applicable) in this contract that are still under warranty shall be done free of charge by the
manufacturer. Note that the warranty conditions contained in Eskom’s National Contract takes precedence
over this contract.

3.8.2 The work shall be performed by the manufacturer or the person accredited/authorised by the
manufacturer. This requirement shall also apply to repairs that are not part of warranty repairs but are done
within or outside the manufacturer’'s warranty period.

3.8.3 It will be a combined exercise by the CNC and the Contractor to verify the warranty status of the
equipment to be worked on. Portable Earthing Gear that is not marked as per the Owner unique identification
can be an indication that the equipment is still under warranty.
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3.9 SUPPLIERS AND MANUFACTURERS

3.9.1 Contractors to be accredited by Approved Suppliers. List available on the PDE (LAP) list / Webpage. A
signed Accredited document is required as Proof.

3.9.2 Contractors to obtain components / Spares for repairs from approved Suppliers or Manufacturers listed
on the PDE (LAP) list / Web page. Signed documented proof is required

3.9.3 The Approved Suppliers and or Manufacturers on the LAP (List of approved Products) are the only
entities that can submit an authenticated letter that will allow the Service Provider to perform repairs under
their jurisdiction

3.10 ESKOM AND OTHER STANDARDS

3.10.1 ESKOM LATEST PUBLISHED DOCUMENT RELATED TO PORTABLE EARTHING GEAR (as listed
in Normative and Informative) must be accessible from the Eskom PDE Website:

http://dt.eskom.co.za (internal Link) OR http://bits.eskom.co.za/(external link)

NB: in case a particular standard cannot be located, MOU Standards Implementation Department can be
contacted for support.

3.10.2 Documents other than Eskom Standards are for the cost of the supplier. Proof of compliance / in
possession of such documents as stipulated in “Normative references” will be acceptable in hardcopy format.

3.11 SAFETY

3.11.1 Earthing-for which the Portable earthing gear is used-is one of Eskom Lifesaving rules. No safety will
be compromised by any substandard work or components being used on or for portable earthing gear
3.11.1 Authorised supervised Safe Work Execution must be maintained whilst complying with Eskom Life
Saving Rules during task execution

3.12 PURCHASE ORDER

3.12.1 The employer’s representative at each CNC has to issue the contractor with a purchase order before
any work can start.

3.12.2 The Task Order needs to be specific for the work to be performed in order for the contractor to do
proper planning and bring along the correct and adequate resources

3.12.3 Any Additional Components/Spares that may be required must be listed on the Task Order.

3.12.4 The contractor has to report to the CNC before any work starts where the work will be discussed prior
to commencement thereof.

3.13 WORK UNDER SUPERVISION AND ACCESS

3.13.1 Eskom to provide Access and a suitable work area for the Contractor

3.13.2 Eskom to provide an authorised person that is familiar with the Scope of work to supervise all work
activities, quantify all listed items to be put on the invoice and ensure approved components are used while
quality workmanship is being performed.

3.13.3 A Pre-Task Risk assessment needs to be conducted between the Eskom person providing
supervision and the Contractor on the tasks to be executed prior to the commencement of the work. On
Completion the Pre-Task Risk assessment need to be signed off and submitted with an Invoice.

3.14 INTENT OF THE EMPLOYER BEFORE COMPLETION
The Supervisor at the CNC or his direct delegate needs to be assured that all requested work was
executed in accordance with the scope and that the reports, invoices, certificates and accompanying

documentation is handed over to him before signing off the Invoice.

Items to be Invoiced, Maintained, Tested or Replaced
Refer to items listed in price list table on pages: 38 - 40
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4 Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used
and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation

OBL Outside battery limits

5 Management strategy and start up.

6 The Contractor’s plan for the service

In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor’s plan.

Use this section to describe any particulars which must be taken into account by the Contractor in
developing his plan as required by clause 21.2. For example information about the order and timing or
method of carrying out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.

7 Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk
management) may require that a meeting shall be held. However the intention of all NEC contracts is that
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings
designed to pro actively and jointly manage the administration of the contract with the objective of minimising
the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold
a weekly risk register meeting (Clause 16.2). This could be used to discuss safety, compensation events,
subcontracting, overall co-ordination and other matters of a general nature. Separate meetings for specialist
activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days,
location, and attendance requirements, stipulating that attendees shall have the necessary delegated
authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:

Risk register and Weekly on at
compensation events

Overall contract progress | Monthly on at Employer, Contractor
and feedback and
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Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

8 Contractor’s management, supervision and key people

State any additional constraining requirements on Contractor’s supervision and key people that are not
already stated in other sections such as for Health and Safety. This section could be used to solicit an
organogramme from the Contractor showing his people and their lines of authority / communication. This
would be essential if the Contractor is a Joint Venture.

9 Provision of bonds and guarantees
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer’s right to termination stated in this contract.

10 Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient,
communication number etc. Provide details of any particular format or other constraints; for example that all
contractual communications will be in the form of properly compiled letters or forms attached to e mails and
not as a message in the e mail itself. State any particular routing requirements but note from TSC3 who
issues what to whom.

11 Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)
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12 Contract change management

This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

13 Records of Defined Cost to be kept by the Contractor

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any
other records. Include any other constraint which may be required in regard to format and filing of the
records, and whether access for the Service Manager shall be provided in hard copy or electronically.

Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s
record keeping for the purpose of compensation event management.

14 Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance
related issues such as a cross reference to where procedures for making claims can be found. Also provide
contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.

15 Training workshops and technology transfer

Describe type and frequency of any on job training workshops, as well as any obligation for technology
transfer being included as part of the service or at the end of the service period.

16 Design and supply of Equipment

On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and
without delay. For example specialised handling Equipment for a particular maintenance operation. Clause
23.1 is always available to the Service Manager if this paragraph is not used.

Also the Employer may wish to exercise constraints or include witness and hold points during manufacture,
assembly or delivery of such Equipment. Include these constraints here.

Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment
remains with the Contractor.

17 Things provided at the end of the service period for the Employer’s use
18 Equipment

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service
period. Clause 70.2 requires that details of such requirement be stated in the Service Information.
Complete here or if not applicable retain the heading and state ‘None’.

19 Information and other things

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the
service period be stated in the Service Information.
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20 Management of work done by Task Order

Only use this heading if Option X19 applies to this contract.

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this
section closer to the start of this part 2 of the Service Information. In some cases only parts of the service
may require to be handled by Task Order, for example a major repair which has become necessary during a
continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include

A Task Order format could be provided in an Annexure to this Service Information.

Many considerations can apply to Task Orders, such as availability of resources, arrangements for
emergency work, Task Order reporting (work carried out and service results), assessment of additional
Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and
the conditions under which the Employer or Others are to work.

21 Health and safety, the environment and quality assurance

22 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mclintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

23 Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on
the Affected Property and how they should be managed. Include here or cross refer to an Annexure to the
Service Information.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure
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24 Quality assurance requirements

Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the
Employer’s Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractor's QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to
acceptance. State whether ISO compliance is a condition and if so which ISO standard shall apply.

25 Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

26 People
27 Minimum requirements of people employed

Specify any constraints relating to people employed to Provide the Service; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

28 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

29 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]
The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor’s actual delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format

of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

30 Subcontracting
31 Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

32 Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.
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33 Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

34 Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

35 Plant and Materials
36 Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fithess for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

37 Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out -
can the item be fixed up or must it be replaced by a new one.

38 Contractor’s procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the
Affected Property and any other requirements for delivery and storage before installation. The Employer
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The
Employer may also need schedules of vendor data for his own use after the end of the service period.

39 Tests and inspections before delivery

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be
inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are
to be carried out by agents of the Employer overseas.

40 Plant & Materials provided “free issue” by the Employer

List any Plant and Materials which are to be provided by the Employer.

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading,
inspection, storage, care custody and control, return of unused Plant and Materials, etc. Always include a
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.

41 Cataloguing requirements by the Contractor

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing
into the Procurement Environment, Unique Identifier 240-1289988974).

42 Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the
Contractor whilst he is doing work on the Affected Property.
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43 Employer’s site entry and security control, permits, and site regulations

Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering
contractors need to allow for in their prices, and the Contractor has to comply with. State these or similar
requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads,
walkways and the provision of barricades

44 People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites. It is very important that the Contractor keeps
records of his people working on the Affected Property, including those of his Subcontractors. State that the
Service Manager shall have access to them at any time. These records may be needed when assessing
compensation events.

45 Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section
allows the Employer to state what measures are to be taken on the Affected Property by describing where
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use
if already addressed in 2.3.

46 Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general
environmental requirements referred to in section 3 above.

47 Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

48 Records of Contractor’s Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including
whether it is owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Affected Property.

49 Equipment provided by the Employer

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out
conditions relating thereto.

50 Site services and facilities
51 Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected
Property. Give hook up locations and any constraints on how the hook up is to be done. Always conclude
by stating that the Contractor shall provide everything else necessary for Providing the Service.

52 Provided by the Contractor

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and
office equipment for the Service Manager and any restrictions or minimum requirements concerning the
Contractor’s own facilities. Also state what happens to these facilities upon completion of the contract.
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53 Control of noise, dust, water and waste

State requirements, if any.

54 Hook ups to existing works

State any constraints

55 Tests and inspections
56 Description of tests and inspections

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others
[40.1].

57 Materials facilities and samples for tests and inspections

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.

58 List of drawings

59 Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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