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TENDER No: 03/2025

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF
WASTEWATER TREATMENT PLANTS IN DEVON AND KWAZENZELE, GAUTENG,
FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN REQUIRED BASIS.

Name of Tendering Entity
Name of Tendering Entity
Representative
Physical Address of
Tendering Entity
Postal Address of Tendering
Entity
Contact Details of Tendering
Entit
Y TOL: oot
FaX: o
Gl e s
Email:
Tender Amount carried from
Form of Offer (including VAT
( S (incl VAT)
CIDB Grading CRN No.:
Tax PIN PIN
CENTRAL SUPPLIER
DATABASE (CSD) MAAA
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LESEDI LOCAL MUNICIPALITY
CONTRACT No.: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT PLANTS
IN DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN REQUIRED
BASIS.

SUMMARY FOR BID OPENING PURPOSES
NAME OF BIDDING ENTITY: ..ottt et

PHYSICAL / STREET ADDRESS: POSTAL ADDRESS:

TELEPHONE NUMBER: ... .ot
FAX NUMBER T T TP T U PO P TP PP P PP TP PPRPPPPIY
E-MAIL ADDRESS ..o
CONTRACT PRICE 1R e

(Amount brought forward from the Form of Offer and Acceptance) *

SIGNED BY AUTHORISED REPRESENTATIVE OF THE BIDDING ENTITY: ...coviiiiieeeee e
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* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the
latter shall take precedence and apply.

LESEDI LOCAL MUNICIPALITY
CONTRACT No: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG, FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN
REQUIRED BASIS.

CONTENTS PAGE

THE BID

PART T1: BIDDING PROCEDURES
T1.1  Bid Notice and Invitation To Bid (WHITE)
T1.2  Bid Data (WHITE)

PART T2: LIST OF RETURNABLE DOCUMENTS

T2.1  Returnable Schedules Required For Bid Evaluation Purposes (WHITE)
T2.2  Other Documents Required For Bid Evaluation Purposes (WHITE)
T2.3  Returnable Schedules That Will Be Incorporated In The Contract (WHITE)
THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA

C1.1  Form Of Offer And Acceptance (WHITE)
C1.2  Contract Data (WHITE)
C1.3  Form of Guarantee (WHITE)
C14  Agreement In Terms Of The Ocupational Health And Safety Act, 1993

(Act No. 85 of 1993) (WHITE)

PART C2: PRICING DATA
C2.1  Pricing Instructions (WHITE)
C2.2  Bill Of Quantities (WHITE)



e
“£2521 TENDER NO: 03/2025

PART C3: SCOPE OF WORKS

C3.1
C3.2
C3.3
C34
C35
C3.6
C3.7

Description Of The Works
Engineering

Procurement

Management

Construction

Health and Safety Specification
Environmental Management Plan

PART C4: SITE INFORMATION

C4

Site Information

PART C5: APPENDICES

(WHITE)
(WHITE)
(WHITE)
(WHITE)
(WHITE)
(WHITE)
(WHITE)

(WHITE)

(WHITE)
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LESEDI LOCAL MUNICIPALITY

TENDER NO. 03/2025

THE APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG,
FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN

REQUIRED BASIS.

PART T1: BIDDING PROCEDURES
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LESEDI LOCAL MUNICIPALITY
CONTRACT No: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG, FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN
REQUIRED BASIS.

PART T1: BIDDING PROCEDURES

CONTENTS PAGE
T1.1 Bid Notice and Invitation To Bid 7

T1.2  Bid Data 13
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T1.1 BID NOTICE AND INVITATION TO BID

ADVERTISED IN:SOWETAN
PUBLISHING DATE: 03 MARCH 2025
TENDER NOTICE: 03/2025

Tenders are hereby invited for the following Office: Infrastructure Services Department: Water & Sanitation.

TENDER No.: 03/2025

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT PLANTS IN

DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN BASIS.

Bidders must be registered with the Construction Industry Development Board (CIDB) in a contractor grading designation

determined in accordance with the sum tendered for a 6 ME (5 ME PE) class of construction work.

Bidders must note that certain works under this bid may only be constructed using labour intensive construction methods
(LIC) and must limit the utilization of plant and machinery. Unskilled labourers must be recruited locally to enhance job

creation.

Adjudication:

Tenders will be evaluated using functionality evaluation criteria of 100 points of which the bidder is required to score
the minimum of 75 points in order to be considered for further evaluation. Tenders will be evaluated using the 80/20
preference point system which awards 80 points for Price and 20 points for Specific Goals in accordance with

the table below:

SPECIFIC GOALS (20 POINTS)
Youth Woman Disabled Black
0 .
HDI (% Shareholding) 3 5 5 5
(proof of points claimed
required)
Area of Origin Sedibeng (DISTRICT) Gauteng (PROVINCE)
(Proof of street address
required)
3 2
PRICE 80
TOTAL POINTS 100

Documents Collection: Documents can be downloaded from the e-portal or Lesedi Local Municipality’s Website.
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Technical Enquiries: Mr Motlalepule Sekhoto Tel: (016) 492 0211
Tender Documents: Ms. Sibulelo Mokoena Tel: (016) 492 0202

Documents available: As from 04 March 2025 on www.etenders.gov.za or www.lesedi.gov.za

Closing date: 31 March 2025 Time: 12:00 Tender Box

Venue: Tender boxes are situated at the Supply Chain Management Unit, situated on the upper level of the West
Wing of the Lesedi Local Municipality Civic Centre, Corner Du Preez and H. F. Verwoerd Streets in Heidelberg.

COMPULSORY TENDER DOCUMENTS (DISQUALIFICATION CRITERIA):

1.

aRwb

L

10.

1.

12.

13.

14,
15.
16.
17.
18.
19.
20.
21.
22,

Tax Clearance Certificate / Tax Compliance Status documents with Pin. Each company within the Joint
Venture / Consortium must submit Tax Clearance Certificate or a copy of Tax Compliance Status
document with Pin.
Vat clearance certificate if service provider is registered for VAT.

Certified copies of all directors ID.

Copy of company registration documents.

Copy of latest municipal account (Rates, Taxes and Services Account) which is not more than 3
months old at the time of closing.
The bidding entity as well as all its directors must submit a Municipal account (Rates, Taxes and
Services Account) which is not more than three (3) months in arrears or valid lease agreement which
is on the name of the entity. If the director is leasing, they must also provide a valid lease agreement
on their names.

6.1 If the business operates from the different address as per CIPC document, an affidavit must be
provided.

Central Supplier Database (CSD) registration full report.

Completed and Signed Schedule of Quantities. (As per attached pricing schedule)

In the event that an item is not going to be charged on the schedule of quantities the number “0” must
be inserted and not a dash (-).
Authority of Signatory must be completed and signed by way of directors’ resolution. In the event of
a business being a sole proprietor or one-person business, a letter of authority is not required.
Tenders must submit the relevant copy of Workmen’s Compensation Registration Certificate (or proof
of payment of contributions in terms of the Compensation for Occupational Injuries and Diseases Act
No. 130 of 1993). A Letter of Good standing certificate must be submitted (Mechanical related).
Tenderers must submit a letter of intent for surety/guarantee for civil tenders

The guarantees must be in the form of a bank guarantee from a banking institution registered in
terms of the Banks Act, 1990 (Act No. 94 of 1990) or from an insurer registered in terms of the
Insurance Act, 1943 (Act No. 27 of 1943).

Bank guarantees will be required as follows:

Category Project Value Guarantee

C »> R2000000 10%

Audited annual financial statements for the past three years or since the date of establishment if
established during the past three years.

MBD 1: Invitation to Tender

MBD 4. Declaration of Interest.

MDB 5. Declaration of Procurement above R10 million (VAT included).
MBD 6.1 Preferential Points.

MBD 7.1 Contract form - Purchase of goods/works

MBD 8: Declaration of Bidder’s Past Supply Chain Management Practices.
MBD 9: Certificate of Independent Bid Determination.

CIDB Grading of 6 ME or (5 ME PE) class of construction work or higher.
Bidders must sign or initial each page by authorized signatory.


http://www.etenders.gov.za/
http://www.lesedi.gov.za/
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23. Bid Documents must be completed in full.
24. The municipality reserves the right to verify all returnable submissions. Fraudulent submissions will
result in automatic disqualification.

BIDDING TENDER CONDITIONS:

1. All suppliers of good and services must be registered in the National Treasury web-based Central Suppliers
Database (CSD). As per National Treasury Instruction No. 4 A of 2016/2017 National Treasury Supplier Database,
organs of state must ensure that suppliers awarded business with the State, excluding instances mentioned in
paragraph 3.3, are registered on the CSD prior to award letter/purchase order/signed contract being issued.

2. Tenders by joint ventures are to be accompanied by the Document Formation of the joint venture, duly registered
and authenticated by a Notary Public or other official deputized to witness sworn statements. This document must
define precisely the conditions under which the joint venture will function, the period for which it will function, the
persons authorized to represent and obligate it, the address for correspondence, the participation of several firms
forming the joint venture and any information necessary to permit a full appraisal of its functioning, including a clause
to the effect that the members of the joint venture are jointly and severely bound.

3. No late tender will be accepted.

4. Telefax or e-mail tenders will not be accepted.

5. Tenders may only be submitted on the bid documents as provided by Lesedi Local Municipality.

6. The use of tippex is not allowed on the bid documents.

7. In the event of a mistake having been made, it shall be crossed out in ink and be accompanied by a full signature
of the authorized person at each and every alteration. The Municipality reserves the right to reject the Bid if
corrections are not made in accordance with the above.

8. Bids completed in pencil will be regarded as invalid bids.

9. No page(s) may be removed from the original tender document.

10. Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the tender
document.

11. The lowest or any tender will not necessarily be accepted, and Lesedi Local Municipality reserves the right to
accept a tender in whole or in part.

12. The Municipality reserves the right to appoint and not to appoint.

13. The Municipality reserve the right to negotiate a fair market-related price with recommended bidders after a
competitive bidding process or price quotations.

14. The validity period for this tender is ninety (90) days.
15. All tender prices must be inclusive of VAT for all registered VAT vendors.
16. The bid will be evaluated on an 80/20 principle where 80 points will be price, and 20 points will be Specific Goals.

17. Tender documents may be downloaded from e-tender portal at www.etenders.gov.za as well as
www.lesedi.gov.za



http://www.etenders.gov.za/
http://www.lesedi.gov.za/
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NB* NO TENDER DOCUMENTS ON USB WILL BE CONSIDERED FOR EVALUATION.
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PART A
INVITATION TO BID

MBD 1

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF LESEDI LOCAL MUNICIPALITY

TENDER
NUMBER: 03/2025

CLOSING DATE:

31 March 2025

CLOSING TIME: 12H00

DESCRIPTION | THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER

TREATMENT PLANTS IN DEVON AND KWAZENZELE, GAUTENG, FOR A PERIOD OF 3 YEARS ON
AN AS AND WHEN BASIS.

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?7).

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (STREET ADDRESS)

Supply Chain Management Unit

Lesedi Local Municipal Building

Corner H. F. Verwoerd and Du Preez Street

Heidelberg

1438

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE

NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

TAX COMPLIANCE
STATUS

TCS PIN:

OR | CSD No:

B-BBEE STATUS
LEVEL VERIFICATION
CERTIFICATE

[TICK APPLICABLE
BOX]

[ ]Yes
[ ]No

B-BBEE STATUS
LEVEL SWORN
AFFIDAVIT

[ ]VYes
[ ]No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

11
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ARE YOU THE ARE YOU A
FOREIGN BASED

il SUPPLIER FOR
REPRESENTATIVE IN
SOUTH AFRICA FOR THE GOODS

[ JYes [ INo ISERVICES [ JYes [ INo
THE GOODS
ISERVICES /WORKS /WORKS
b [IF YES ENCLOSE PROOF] | OFFERED? [IF YES, ANSWER PART B:3]
TOTAL ITEMS
OFFERED COMPLY TOTAL BID PRICE
WITH [ 1Yes [INo (As per the price
SPECIFICATIONS schedlule)
SIGNATURE OF
BIDDER DATE
CAPACITY UNDER

WHICH THIS BID IS
SIGNED

QUERIES MAY BE DIRECTED DURING OFFICE HOURS: MON - FRI BETWEEN 07:30 T0 16H00 TO

FOR BIDDING PROCEDURE FOR TECHNICAL INFORMATION

CONTACT PERSON SIBULELO MOKOENA CONTACT PERSON Mr. Motlalepule Sekhoto
TELEPHONE NUMBER | 016 492 0202 TELEPHONE NUMBER 016 492 0211

E-MAIL ADDRESS

sibulelom@lesedi.qov.za

E-MAIL ADDRESS

motlalepules@lesedi.gov.za

12
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED- (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE
WEBSITE WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA) [] YES [ ]NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT INTHERSA ~ [] YES [ ]NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATI [ ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID ISSIGNED: e

DATE:

13
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T1.2 BID DATA

The Conditions of Bid are the Standard Conditions of Bid as contained in the latest edition of ISO 10845-3.

The Standard Conditions of Bid make several references to the Bid Data for details that apply specifically to this bid.
The Bid Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
standard conditions of bid. Each item of data given below is cross-referenced to the clause in the Standard
Conditions of Bid to which it mainly applies.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to which it mainly
applies.

The word “bid” or any of its derivatives shall be interchangeable with the word “tender” and its derivatives.
The word “Employer” shall be interchangeable with the word “Purchaser”.
The word “Contractor” shall be interchangeable with the word “Supplier”.

The word “Employer’s Agent” shall be interchangeable with the term “Employer’s Representative”.

The additional conditions of bid are:

Clause
number | Bid Data
3.1 The Employer is:
LESEDI LOCAL MUNICIPALITY
P. 0. BOX 201
HEIDELBERG
1438.
3.2 The bid documents issued by the Employer comprise of:

THE BID

Part T1 Bidding Procedures

Part T1.1  Bid Notice and Invitation to Bid

Part T1.2  Bid Data

Part T2 Returnable Documents

Part T2.1  Returnable Schedules Required for Bid Evaluation Purposes
Part T2.2  Other Documents Required for Bid Evaluation Purposes

Part T2.3  Returnable Schedules That will be Incorporated in the Contract
THE CONTRACT

Part C1 Agreements and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Form of Guarantee

C1.4 Agreement in terms of Occupational Health and Safety Act, 1993

14
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Clause
number

Bid Data

Part C2 Pricing Data
C21 Pricing Instructions
C2.2 Bill of Quantities

Part C3 Scope of Works

C3.1 Description of the Works

C3.2 Engineering

C3.3 Procurement

C3.4 Management

C3.5 Construction

C3.6 Health and Safety Specification
C3.7 Environmental Management Plan

Part C4 Site Information
C4 Site Information

Part C5 Appendices
C5 Appendices

3.4

The Employer is:

Lesedi Local Municipality
No.1 H. F. Verwoerd Street
Heidelberg

1441

Contact Person: Mr Motlalepule Sekhoto
Tel: 016 492 0211

The Employer’s Agent is:
Watson Consulting Engineers (Pty) Ltd

113 River Road
Lyttelton Manor
Centurion

0157

Contact Person: Ms. Philile Mthembu
Phone: 010 023 4260

Bidders shall note that verbal information given by the Employer's Agent during clarification meetings, site visits or at any
time prior to the award of the Contract will not be regarded as binding on the Employer. Only information issued formally
in writing in terms of an Addendum (Clause 4.7) or Clarification of a Bid Offer (Clause 4.8) will be considered as amending

the Bid Documents.

3.4

The language for communication is English.

3.6

A two-envelope system will not be followed.

15
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Clause
number | Bid Data
4.1 Only those bidders who are registered with the CIDB in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for a 6 ME (5 ME PE) class of
construction work, are eligible to submit bids.
Joint Ventures are eligible to submit bids provided that:
(1)  each member of the joint venture is registered with the CIDB,
(2) the lead partner has a contractor grading designation from 6 ME (5 ME PE) class of construction work; and
(3) the combined contractor grading designation calculated in accordance with the Construction Industry Development
Regulations (according to the CIDB website Joint Venture Grading Designation Calculator) is equal to or higher
than a contractor grading designation determined in accordance with the sum tendered for a 6 ME (5 ME PE) class
of construction work.
413 The whole original bid document, as issued by the Lesedi Local Municipality (LLM), shall be submitted. No copies
will be accepted.
Bids may only be submitted on the Bid documentation issued by the LLM.
415 The employer's address for delivery of bid offers and identification details to be shown on each bid offer package are:

Location of bid box: Bid Box

Physical address: Bid Box situated at the Supply Chain Management Department, Municipal Building, corner H. F.
Verwoerd and Du Preez Street, Heidelberg, during office hours Monday to Friday, 0730hrs till 1600hrs. The bid closes
on 31 March 2025 at 12:00pm. No late, or e-mailed or faxed bids will be considered. All objections and complaints must
be lodged within 14 days and in writing to the Municipal Manager ‘s Office.

Identification details: Contract Number: 03/2025
THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT PLANTS
IN DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN BASIS.

Identification details: The bidder must clearly indicate the contents on the front of the envelope, with the following
details:

(i) Bid No.: 03/2025 THE APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF WASTEWATER TREATMENT PLANTS IN
DEVON AND KWAZENZELE, GAUTENG, FOR A PERIOD OF 3
YEARS ON AN AS AND WHEN BASIS.

(ii) The closing date of the bid: 31 March 2025 at 12:00pm

(iii) The name and address of the
bidder:
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Clause

number | Bid Data

413 Telephonic, telegraphic, telex, facsimile or e-mailed bid offers will not be accepted.

415 The closing time for submission of bid offers is 12:00pm on 31 March 2025.

416 The bid offer validity period is 90 Days calculated from the bid closure date.
If the bid validity expires on a Saturday, Sunday or public holiday, the bid shall remain valid and open for acceptance
until the closure of business on the following working day.

5.4 Bids will be opened immediately after the closing time for bids at the: Supply Chain Management Department,
Municipal Building, corner H. F. Verwoerd and Du Preez Street, Heidelberg.

5.1 The procedure for evaluation of responsive bids is Method 3.

5.11.4 | The financial offer is scored using the formula in Paragraph 5.11.7 on Page 30 where the value of Wy is 80 points.
Up to 100 minus W1 bid evaluation points are awarded to bidders who complete the preferencing schedule and who are
found to be eligible for the preference claimed.

5.11.9 |EVALUATION OF BID OFFERS

Prequalification / Quality Criteria

Bidders will be assessed based on the quality criteria as set out in the table below. Bidders scoring less than 75 points
will be considered non-responsive.

Bidders shall fill in the relevant information on the Quality Criteria Schedules / Returnable Schedules in Part T2
(summarised on Page 33) and this information shall be used to award points for quality on the following basis per
category:

FUNCTIONALITY CRITERIA - BID RATING MATRIX

Criteria Evaluation Indicators Points Allocated Weight
1. COMPANY EXPERIENCE Max = 50 Points

5 or more construction of water/wastewater
treatment plant projects greater than R3m

X 50 points
Company construction value successfully completed.
experience as a (Attach matching signed appointment
main contractor letter, reference letter and completion
with regards to the | certificates as proof). 50
construction of 4 construction of water/wastewater 40 points

water/wastewater

treatment plant treatment plant projects greater than R3m

value successfully completed. (Attach
matching signed appointment letter,
reference letter and completion
certificates as proof).

17
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Clause
number

Bid Data

3 construction of water/wastewater
treatment plant projects greater than R3m
construction value successfully completed.
(Attach matching signed appointment
letter, contactable reference letter and
completion certificates as proof).

30 points

2 construction of water/wastewater
treatment plant project greater than R3m
construction value successfully completed.
(Attach matching signed appointment
letter, contactable reference letter and
completion certificates as proof).

20 points

2. FINANCIAL STABILITY

Max = 10 Points

Bank Rating
(Attach stamped
Bank rating
Certificate as
Proof)

Bank Code Report

- Code A

10 points

- Code B

8 points

- Code C

6 points

-CodeDtoF

4 points

10

3. COMPANY EQUIPMENT

Max = 10 Points

Plant compatibility

Tractor Loader Back-hoe (TLB) (certified
Registration Certificate or letter of intent
to hire from hiring company on the hire
company’s letter head with contactable
reference)

2 points

Tipper Truck minimum 10m3 (certified
Registration Certificate or letter of intent
to hire from hiring company on the hire
company’s letter head with contactable
reference)

1 point

Mobile Dewatering pump of minimum
capacity 120 m¥h (certified Registration
Certificate or letter of intent to hire from
hiring company on the hire company’s
letter head with contactable reference)

3 points

Concrete Mixer (proof of ownership or
letter of intent to hire from hiring
company on the hire company’s letter
head with contactable reference)

1 point

Portable Gantry Crane of minimum 2-ton
capacity (certified Certificate or letter of
intent to hire from hiring company on the
hire company’s letter head with
contactable reference)

3 points

4. COMPANY KEY PERSONNEL

Max = 30 Points

Key Personnel 1

Site Agent/Manager with relevant
water/wastewater treatment plant
experience

8 years or more = 15

5-<8years=10

15

18




B
'£252' TENDER NO: 03/2025

Clause
number | Bid Data
No. Years’ | BSc/B-Tech / National Diploma in
Experience of Key | Mechanical Engineering
Prc;jg:t Il’_cfa_rsc:pnel (Attach CV and certified copies of | 3—<5years=8
and Quafifications | yojeyant qualifications)
Foreman with relevant water/wastewater 5 years or more = 10
Key Personnel 2 treatment plant experience ) : 10
. . . . 3-<byears=6
No. Years’ | National Diploma in Mechanical
Experience of Key | Engineering
Project Personnel | (Attach CV and certified copies of _
and Qualifications | relevant qualifications) <3years=0
Safety Officer with relevant construction 4 years or more = 5
Key Personnel 3 | ©XPenence _
No. Years’ | National Diploma in Safety Management 2-<4years =3 5
Experience of Key | (Must be registered with SACPCMP as a _
Project Personnel | Safety Officer - CHSO) <2 years =0
and Qualifications (Attach CV and certified copies of
relevant qualifications and registrations)
TOTAL SCORE 100
Notes:

Submit Curriculum Vitae and Certified Qualification certificates for all key personnel listed above.

5.13

Only those bidders who can demonstrate that they will have in their employ, management and supervisory staff satisfying
the requirements of the scope of work for labour-intensive competencies for supervisory and management staff during
the validity of the contract are eligible to submit bids.

In addition to the above:

« the bidder has in his or her possession an original valid Tax Clearance Certificate or TCS pin number thereof, issued
by the South African Revenue Services or has made arrangements to meet outstanding tax obligations;

« the bidder is registered with the Construction Industry Development Board in an appropriate contractor grading
designation and is not suspended;

« the bidder or any of its directors is not listed on the Register of Bid Defaulters in terms of the Prevention and
Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector;

+ the bidder has not:

- Abused the Employer's Supply Chain Management System; or

- Failed to perform on any previous contract and has been given a written notice to this effect; and

« the bidder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest which may
impact on the bidder’s ability to perform the contract in the best interests of the employer or potentially compromise the
bid process.
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Clause

number | Bid Data
The bidder must submit to the Employer, names of all management and supervisory staff that will be employed to
supervise the labour-intensive portion of the works together with satisfactory evidence that such staff members satisfy
the eligibility requirement. The contractor shall ensure that the minimum supervisor to worker ratio of 1:20 for effective
supervision of Labour-intensive works for all LI activities.

5.17 The number of paper copies of the signed contract to be provided by the Employer is one.

5.17.1 | The tendered rates and prices shall not be subject to Contract Price Adjustment (CPA).

CERTIFICATES

1.

Attach a valid Tax Clearance Certificate or TCS pin number thereof, issued by the South African Revenue
Services;

If a bidder is a registered company required by law to have its annual financial statements audited or
independently reviewed in compliance with the requirements of the Companies Act, Act No. 71 of 2008, or any
other law, audited or independently reviewed annual financial statements as the case may be, prepared within
six (6) months of the end of the bidder’'s most recent financial year together with the audited or independently
reviewed annual financial statements for the two immediately preceding financial years, unless the bidder
was only established or commenced business within the past three (3) years in which case all of its annual
financial statements must be submitted:;

If a bidder is a registered close corporation, annual financial statements in compliance with the provisions of the
Close Corporations Act, Act No. 69 of 1984, prepared within nine (9) months of the end of the bidder's most
recent financial year together with the annual financial statements for the two immediately preceding
financial years, unless the bidder was only established or commenced business within the past three (3) years
in which case all of its annual financial statements must be submitted:;

If the bidder only commenced business within the past three (3) years, the bidder is required to submit annual
financial statements in compliance with the provisions of subsections (4) and (5) above for each of its financial
years since commencing business;

If a bidder is not required by law to have its annual financial statements audited or independently reviewed, or
is not a Close Corporation, then non-audited annual financial statements for the periods referred to above must
be submitted.
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ANNEXURE F: STANDARD CONDITIONS OF BID AS CONTAINED IN SANS 10845-3 STANDARD FOR
UNIFORMITY IN CONSTRUCTION PROCUREMENT

STANDARD CONDITIONS OF BID
3 GENERAL
31 Actions

The employer and each bidder submitting a bid offer shall comply with these conditions of bid. In their dealings with
each other, they shall discharge their duties and obligations as set out in Clause 4 and 5 timeously and with integrity,
and behave equitably, honestly, and transparently, comply with all legal obligations, and not engage in
anticompetitive practices.

The employer and the bidder and all their agents and employees involved in the bid process shall avoid conflicts of
interest and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the
nature of such conflict. Bidders shall declare any potential conflict of interest in their bid submissions. Employees,
agents, and advisors of the employer shall declare any conflict of interest to whoever is responsible for overseeing
the procurement process at the start of any deliberations relating to the procurement process or as soon as they
become aware of such conflict and abstain from any decisions where such conflict exists or recuse themselves from
the procurement process, as appropriate.

Note:
1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect, or
family interests in the bid or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance, or loyalty which would in any way affect any decisions taken.

The employer shall not seek, and a bidder shall not submit a bid without having a firm intention and the capacity to
proceed with the contract.

3.2 Bid Documents
The documents issued by the employer for the purpose of a bid offer are listed in the bid data.
3.3 Interpretation

The bid data and additional requirements contained in the bid schedules that are included in the returnable
documents are deemed to be part of ISO 10845.

The standard conditions of bid contained in this part of ISO 10845, the bid data and bid schedules which are only
required for bid evaluation purposes, shall not form part of any contract arising from the invitation to bid.

For the purposes of these conditions of bid, the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult to

fulfil his or
her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official capacity in some way for
their personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the organisation which employs
that employee.
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b) comparative offer means the bidder’s financial offer after all tendered parameters that will affect the value
of the financial offer has been taken into consideration in order to enable comparisons to be made between
offers on a comparative basis;

c) corrupt practice means the offering, giving, receiving, or soliciting of anything of value to influence the
action of the employer or his staff or agents in the bid process;
d) fraudulent practice means the misrepresentation of the facts in order to influence the bid process or the

award of a contract arising from a bid offer to the detriment of the employer, including collusive practices
intended to establish prices at artificial levels;

e) organization means a company, firm, enterprise, association, or other legal entity, whether incorporated
or not, or a public body;
f) quality (functionality) means the totality of features and characteristics of a product or service that bear

on its ability to satisfy stated or implied needs.
3.4 Communication and employer’s agent

Each communication between the employer and a bidder shall be to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communications shall be in the English language. The employer
shall not take any responsibility for non-receipt of communications from or by a bidder. The name and contact details
of the employer’s agent are stated in the bid data.

3.5 The employer’s right to accept or reject any bid offer

The employer may accept or reject any variation, deviation, bid offer, or alternative bid offer, and may cancel the bid
process and reject all bid offers at any time before the formation of a contract. The employer shall not accept or
incur any liability to a bidder for such cancellation and rejection, but will give written reasons for such action upon
written request to do so.

The employer may not subsequent to the cancellation or abandonment of a bid process or the rejection of all
responsive bid offers re-issue a bid covering substantially the same scope of work within a period of six months
unless only one bid was received and such bid was returned unopened to the bidder.

3.6 Procurement procedures
3.6.1 General

Unless otherwise stated in the bid data, a contract will, subject to 5.13, be concluded with the bidder who in terms
of 5.11 is the highest ranked or the bidder scoring the highest number of bid evaluation points, as relevant, based
on the bid submissions that are received at the closing time for bids.

3.6.2 Competitive negotiation procedure

Where the bid data require that the competitive negotiation procedure is to be followed, bidders shall submit bid
offers in response to the proposed contract in the first round of submissions. Notwithstanding the requirements of
5.4, the employer shall announce only the names of the bidders who make a submission. The requirements of 5.8
relating to the material deviations or qualifications which affect the competitive position of bidders shall not apply.

All responsive bidders, or not less than three responsive bidders that are highest ranked in terms of the evaluation
method and evaluation criteria stated in the bid data, shall be invited in each round to enter into competitive
negotiations, based on the principle of equal treatment and keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of 4.17, the employer may request that bids be clarified, specified, and fine-tuned in
order to improve a bidder's competitive position provided that such clarification, specification, fine-tuning or
additional information does not alter any fundamental aspects of the offers or impose substantial new requirements
which restrict or distort competition or have a discriminatory effect.
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At the conclusion of each round of negotiations, bidders shall be invited by the employer to make a fresh bid offer,
based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be advised when they are
to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of 5.11 and 5.13 after bidders have been requested
to submit their best and final offer.

3.6.3 Proposal procedure using the two-stage system

3.6.3.1 Option 1

Bidders shall in the first stage submit technical proposals and, if required, cost parameters around which a contract
may be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation
stated in the bid data, and in the second stage negotiate a contract with the bidder scoring the highest number of
evaluation points and award the contract in terms of these conditions of bid.

3.6.3.2 Option 2

In the first stage, bidders shall submit only technical proposals. The employer shall invite all responsive bidders to
submit bid offers in the second stage, following the issuing of procurement documents.

The employer shall evaluate bids received during the second stage in terms of the method of evaluation stated in
the bid data and award the contract in terms of these conditions of ISO 10845.

4 BIDDER’S OBLIGATIONS

41 Eligibility

4.1.1 Submit a bid offer only if the bidder satisfies the criteria stated in the bid data and the bidder, or any of his
principals, is not under any restriction to do business with employer.

4.1.2 Notify the employer of any proposed material change in the capabilities or formation of the biding entity (or
both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a
prior process to invite the bidder to submit a bid offer and obtain the employer’s written approval to do so prior to
the closing time for bids.

4.2 Cost of biding

Accept that, unless otherwise stated in the bid data, the employer will not compensate the bidder for any costs
incurred in the preparation and submission of a bid offer, including the costs of any testing necessary to demonstrate
that aspects of the offer comply with requirements.

4.3 Check documents

Check the bid documents on receipt for completeness and notify the employer of any discrepancy or omission.

44 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the bid. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a bid offer in response to the invitation.

45 Reference documents

23



e
‘288! TENDER NO: 03/2025

Obtain, as necessary for submitting a bid offer, copies of the latest versions of standards, specifications, conditions
of contract and other publications, which are not attached but which are incorporated into the bid documents by
reference.

4.6 Acknowledge addenda

Acknowledge receipt of addenda to the bid documents, which the employer may issue, and if necessary, apply for
an extension to the closing time stated in the bid data, in order to take the addenda into account.

4.7 Clarification meeting / Briefing session

Attend, where required, a clarification meeting / briefing session at which bidders may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the bid
data.

4.8 Seek clarification

Request clarification of the bid documents, if necessary, by notifying the employer at least five working days before
the closing time stated in the bid data.

49 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditions of contract identified in the contract data. The bidder is advised to seek qualified advice
regarding insurance.

410  Pricing the bid offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax
(VAT)), and other levies payable by the successful bidder.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the bid data. The conditions of contract identified
in the contract data may provide for part payment in other currencies.

411  Alterations to documents

Do not make any alterations or additions to the bid documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the bidder. All signatories to the bid offer shall initial all such
alterations. Erasures and the use of masking fluid are prohibited.

412  Alternative bid offers

Unless otherwise stated in the bid data, submit alternative bid offers only if a main bid offer, strictly in accordance

with all the requirements of the bid documents, is also submitted as well as a schedule that compares the
requirements of the bid documents with the alternative requirements that are proposed.

Accept that an alternative bid offer may be based only on the criteria stated in the bid data or criteria otherwise
acceptable to the employer.

413 Bid submissions
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4.13.1 General submission requirements

Submit one bid offer only, either as a single biding entity or as a member in a joint venture to provide the whole of
the works, services or supply identified in the contract data and described in the scope of works, unless stated
otherwise in the bid data.

Return all returnable documents to the employer after completing them in their entirety, either electronically (if they
were issued in electronic format) or by writing legibly in non-erasable ink.

Submit
a) the parts of the bid offer communicated on paper as an original plus the number of copies stated in the bid
data, with a translation of any documentation in a language other than the language of communication
established in 3.4, and
b) the parts communicated electronically in the same format as they were issued by the employer.

4.13.2 Signatures

Sign the original and all copies of the bid offer where required in terms of the bid data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold liable
for the purpose of the bid offer.

NOTE: The employer holds all authorised signatories liable on behalf of the bidder.
4.13.3 Bid Securities

Submit, as required as part of the submission, a bid security from a bank or insure that is in a strong enough
commercial position to carry such security in the name of the bidder, or in the names of each of the members of
joint venture, in the amount, for the period and in the form specified in the bid data.

4.13.4 Inclusion of certificates
Include in the bid submission, or provide the employer with, any certificates as stated in the bid data.
4.13.5 Sealing of documents

Seal the original and each copy of the bid offer as separate packages marking the packages as "ORIGINAL" and
"COPY". Unless otherwise specified in the bid data, seal the “ORIGINAL” and “COPY” packages in a single package
and state on the outside of such package the employer’s address and identification details specified in the bid data,
as well as the bidder's name and contact details.

Where a two-envelope system is required in terms of the bid data, place and seal the returnable documents listed
in the bid data in an envelope marked “FINANCIAL PROPOSAL” and place the remaining returnable documents in
an envelope marked “NON-FINANCIAL PROPOSAL". Each envelope shall state on the outside the employer’s
address and identification details stated in the bid data, as well as the bidder's name and contact address. Seal the
original bid offer and copy packages together in an outer package that states on the outside only the employer's
address and identification details as stated in the bid data.

4.13.6 Employer’s acceptance of bid submissions

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the bid
offer if the outer package is not sealed and marked as stated.

Accept that bid offers submitted by facsimile or e-mail will be rejected by the employer, unless stated otherwise in
the bid data.

414  Information and data to be completed in all respects
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Accept that bid offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as non-responsive.

415  Closing time

Ensure that the employer receives the bid offer at the address specified in the bid data not later than the closing
time stated in the bid data. Accept that proof of posting shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the bid data for any reason, the requirements of the
standard conditions of bid in this part of ISO 10845 apply equally to the extended deadline.

416  Bid offer validity
4.16.1 Period of validity

Hold the bid offer(s) valid for acceptance by the employer at any time during the validity period stated in the bid data
after the closing time stated in the bid data.

If requested by the employer, consider extending the validity period stated in the bid data for an agreed additional
period with or without any conditions attached to such extension.

4.16.2 Withdrawal of bids

Accept that a bid submission that has been submitted to the employer may only be withdrawn or substituted by
giving the employer’s agent written notice before the closing time for bids that a bid is to be withdrawn or substituted.

Where a bid submission is to be substituted, submit a substitute bid in accordance with the requirements of 4.13
with the packages clearly marked as “SUBSTITUTE".

417 Clarification of bid offer after submission

Provide clarification of a bid offer during the evaluation of bid offers, in response to a request from the employer to
do so.

Note:  Such clarifications can include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of bidders or
substance of bid offer is sought, offered, or permitted.

418  Other material

Provide, on request by the employer, any other material that has a bearing on the bid offer, the bidder's commercial
position (including notarized joint venture agreements), Preferential arrangements, or samples of materials,
considered necessary by the employer for the purpose of a full and fair risk assessment. Should the bidder not

provide the material, or a satisfactory reason as to why it cannot be provided, by the time for submission stated in
the employer’s request, the employer may regard the bid offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

419 Inspections, tests, and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the bid data.

420  Submit securities, bonds, policies, etc.
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If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies, and certificates of insurance required in terms of the conditions of contract identified in the
contract data.

4.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

422  Returning other bid documents

If so, instructed by the employer, return all retained bid documents within 28 days after the expiry of the validity
period stated in the bid data.

5 THE EMPLOYER'’S UNDERTAKINGS

The employer shall carry out the following undertakings:

5.1 Respond to requests from the bidder

Unless otherwise stated in the bid Data, respond to a request for clarification received up to five working days before
the bid closing time stated in the Bid Data and notify all bidders who obtained procurement documents.

Consider any request to make a material change in the capabilities or formation of the biding entity (or both) or any
other criteria which formed part of the qualifying requirements used to prequalify a bidder to submit a bid offer in
terms of a previous procurement process.

Deny any such request if, as a consequence,

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as
another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the

pre-qualification process
5.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the bid documents to each bidder during the period from
the date that bid documents are available until three days before the bid closing time stated in the Bid Data.

If, as a result a bidder applies for an extension to the closing time stated in the Bid Data, the Employer may grant
such extension and, shall then notify all bidders who drew documents.

5.3 Returning late bid offers

Return bid offers received after the closing time stated in the Bid Data, unopened, (unless it is necessary to open a
bid submission to obtain a forwarding address), to the bidder concerned.

54 Opening of bid submissions
Unless the two-envelope system is to be followed, open valid bid submissions in the presence of bidders’ agents

who choose to attend at the time and place stated in the bid data. Bid submissions for which acceptable reasons for
withdrawal have been submitted will not be opened.
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Announce at the meeting held immediately after the opening of bid submissions, at a venue indicated in the bid
data, the name of each bidder whose bid offer is opened and, where applicable, the total of his prices, preferences
claimed and time for completion for the main bid offer only.

Make available, upon request, to all interested persons the record of bid parameters that are announced in respect
of each bid received.

5.5 Two-envelope system

Where stated in the bid data that a two-envelope system is to be followed, open only the technical proposal of valid
bids in the presence of bidders’ agents who choose to attend at the time and place stated in the bid data and
announce the name of each bidder whose technical proposal is opened.

Evaluate the quality of the technical proposals offered by bidders, then advise bidders who remain in contention for
the award of the contract of the time and place when the financial proposals will be opened.

Open only the financial proposals of bidders, who score in the quality evaluation more than the minimum number of
points for quality stated in the bid data, and announce the score obtained for the technical proposals and the total
price and any preferences claimed. Return unopened financial proposals to bidders whose technical proposals failed
to achieve the minimum number of points for quality.

5.6 Non-disclosure

Not disclose to bidders, or to any other person not officially concerned with such processes, information relating to
the evaluation and comparison of bid offers, the final evaluation price, and recommendations for the award of a
contract, until after the award of the contract to the successful bidder.

5.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a bidder to influence the processing of bid offers and instantly
disqualify a bidder (and his bid offer) if it is established that he engaged in corrupt or fraudulent practices.

5.8 Test for responsiveness

Determine, after opening and before detailed evaluation, whether each bid offer properly received:

a) complies with the requirements of these Conditions of Bid,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the bid documents.

A responsive bid is one that conforms to all the terms, conditions, and specifications of the bid documents without
material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the bidder's risks and responsibilities under the contract, or

c) affect the competitive position of other bidders presenting responsive bids if it were to be rectified.

Reject a non-responsive bid offer, and not allow it to be subsequently made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

59 Arithmetical errors, omissions, and discrepancies

Check responsive bids for discrepancies between amounts in words and amounts in figures. Where there is a
discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

Check the highest ranked bid or bidder with the highest number of bid evaluation points after the evaluation of bid
offers in accordance with 5.11 for:
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a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:

(i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of
prices; or

(ii) the summation of the prices.

Notify the bidder of all errors or omissions that are identified in the bid offer and either confirm the bid offer as
tendered or accept the corrected total of prices.

Where the bidder elects to confirm the bid offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting from the
product of the unit rate and the quantity, the line-item total shall govern and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total as
quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other correction required by this
checking process or in the bidder's addition of prices, the total of the prices shall govern, and the bidder
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the
tendered total of the prices.

5.10 Clarification of a bid offer

Obtain clarification from a bidder on any matter that could give rise to ambiguity in a contract arising from the bid
offer.

5.11 Evaluation of bid offers
5.11.1 Financial offer and quality

In the case of a financial offer and quality:

a) Score each bid in respect of the financial offer made and the quality offered in accordance with the
provisions of 5.11.7 and 5.11.8, rejecting all bid offers that fail to score the minimum number of points for
quality stated in the bid data, if any.

b) Calculate the total number of bid evaluation points (Tev) in accordance with the following formula:

Tev=Nro + Np
where:
Nro is the number of bid evaluation points awarded for the financial offer made in accordance with 5.11.7;
Nq is the number of bid evaluation points awarded for quality offered in accordance with F.3.11.8.
c) Rank bid offers from the highest number of bid evaluation points to the lowest.
d) Recommend bidder with the highest number of bid evaluation points for the award of the contract, unless
there are compelling and justifiable reasons not to do so.
Rescore and re-rank all bidders should there be compelling and justifiable reasons not to recommend the bidder
with the highest number of bid evaluation points and recommend the bidder with the highest number of bid evaluation
points, unless there are compelling and justifiable reasons not to do so and the process set out in this sub-clause is
repeated.
5.11.6 Decimal places
Score financial offers, preferences, and quality, as relevant, to two decimal places.

5.11.7 Scoring Financial Offers
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Score the financial offers of remaining responsive bid offers using the following formula:
NFo = W1 X A

where:

Nro is the number of bid evaluation points awarded for the financial offer.

Wi is the maximum possible number of bid evaluation points awarded for the financial offer as stated in the Bid
Data.

A'is a number calculated using the formula and option described in Table 1 as stated in the Bid Data.

Table 1 - Formulae for calculating the value of A2

Formula

number Basis for comparison Option 12 Option 22
. . . P — Pm
1 Highest price or discount A=(1+( o ) A=P/Pn
2 Lowest price or percentage commission / fee A=(1- (P 1:nl;m)) A=Pn,/P
a P is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the bid offer under consideration.

5.11.8 Scoring preferences

Confirm that bidders are eligible for the preferences claimed in accordance with the provisions of the bid data and
reject all claims for preferences where bidders are not eligible for such preferences.

Calculate the total number of bid evaluation points for preferences claimed in accordance with the provisions of the
bid data.

5.11.9 Scoring quality

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Bid Data.
Calculate the total number of bid evaluation points for quality using the following formula:

NQ = Wz X So/Ms

where:

So is the score for quality allocated to the submission under consideration;

Ms is the maximum possible score for quality in respect of a submission; and

W, is the maximum possible number of bid evaluation points awarded for the quality as stated in the bid data.

512 Insurance provided by the employer

If requested by the proposed successful bidder, submit for the bidder's information the policies and / or certificates
of insurance which the conditions of contract identified in the contract data, require the employer to provide.

513  Acceptance of bid offer
Accept the bid offer, if in the opinion of the employer, it does not present any unacceptable commercial risk and only

if the bidder:
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a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer's procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise, and the personnel, to perform the contract,

C) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any
of the foregoing,

e) complies with the legal requirements, if any, stated in the bid data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

514  Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of
the bid documents to take account of:

a) addenda issued during the bid period,

b) inclusion of some of the returnable documents, and

C) other revisions agreed between the employer and the successful bidder.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

515  Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

5.16  Notice to successful and unsuccessful bidders
Notify the successful bidder of the employer's acceptance of his bid offer by completing and returning one copy of
the form of offer and acceptance before the expiry of the validity period stated in the bid data or agreed additional

period.

Atfter the successful bidder has been notified of the employer’s acceptance of the bid, notify other bidders that their
bid offers have not been accepted.

517  Provide copies of the contracts

Provide to the successful bidder the number of copies stated in the Bid Data of the signed copy of the contract as
soon as possible after completion and signing of the form of offer and acceptance.

518  Returning of bid securities

Return the securities to the successful bidder and unsuccessful bidders before the expiry period stated in the bid
data or in the bid security.

5.19  Providing written reasons for actions taken
Provide upon request written reasons to bidders for any action that is taken in applying any of this part of ISO 10845

but withhold information which is not in the public interest to be divulged, which is considered to prejudice the
legitimate commercial interests of bidders or might prejudice fair competition between bidders.
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LESEDI LOCAL MUNICIPALITY
CONTRACT No: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG, FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN
BASIS.

PART T2: LIST OF RETURNABLE DOCUMENTS
The bidder must complete the following returnable documents.

T21  Returnable Schedules Required For Bid Evaluation Purposes 34
Form 2.1.1  Schedule Of Constructional Plant.............ccocerreirescssce s 35
Form2.1.2  Size Of Enterprise And Current Workload ..............ccocceueiiniiiieccceeececeeee e, 37
Form 2.1.3  Schedule of Labour CONtENL............coiririrreere e 38
Form2.1.4  Proposed Key Personnel and LIC NQF 5 SUPEIVISOTS ........ccoviieererenininiiesisssssseeeseeeeens 39
Form 2.1.5  Schedule Of Previous Work Carried Out By Bidder.............cocerinninnerniercesieseen 41
Form 2.1.6  Financial Ability To Execute The ProJECt ..o 42
Form 2.1.7  Joint Venture / Consortium AUtNOMLY ...........coiiieeee e 43
Form 2.1.8  Schedule Of Proposed SUDCONITACIOrS.........cceriiiiccesss e 45
Form 2.1.9  Financial REfEIENCES .........cuvuiiiieree e 47

T2.2  Other Documents Required For Bid Evaluation Purposes 48
Form 221 Tax Clearance CertifiCate .........cccoviuirceiciiieccc ettt bbb 49
Form 2.2.2  General DECIaration: ..........ccveueirircecs st 50
Form 2.2.3  Declaration Of INTEIEST ..ottt bbb 52
Form 2.2.4  Declaration For Procurement Above R10 Million (Vat Included)..........cccovveerrierncnnirnininennne. 55
Form 2.2.5 Declaration Of Bidder's Past Supply Chain Management Practices..........cccccooevverririnerennee. 57
Form2.2.6  Certificate Of Independent Bid Determination .............coccevvviecnniennsccccss e, 59
Form 2.2.7:  Declaration FOr MUnicipal ACCOUNTS .........ccrueieirniiiicieesisis et 62
Form 2.2.8:  AUthority Of SIGNALOTY ...c.cvoviiicccc bbb 63
FOrm 2.2.11: CSD FUIl TPOM. ...ttt e e e e e e e e e et araeeeeas 65

T2.3  Returnable Schedules That Will Be Incorporated In The Contract 66
Form 2.3.1  Form Concerning Fulfilment Of The Construction Regulations,2003..............cccccoveerirrerinnnne. 67
Form 2.3.2 Record Of Addenda To Bid DOCUMENLS..........c.ccrurerirriririreiniiieisssisee s 69
Form 2.3.3  Adjudication Of BidS .........cceririrriircrce s 70

Form 2.3.4  Preference Points Claim Form In Terms Of The Preferential Procurement Regulations, 2022.72
Form 2.3.5  General Information :...........ccciiiiiiiiiii e [ O

NOTE:

Although the documents under Part T2 is headed “Returnable Documents” in line with the CIDB model, these are
not the only documents to be returned together with the bid. All the documents indicated on Part T1, must be
completed, and signed where applicable and submitted as a complete set of documents
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T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES

CONTENTS

Form 2.1.1
Form 2.1.2
Form 2.1.3
Form2.1.4
Form2.1.5
Form 2.1.6
Form 2.1.7
Form 2.1.8
Form 2.1.9

Schedule Of Constructional Plant

Size Of Enterprise And Current Workload

Schedule of Labour Content

Proposed Key Personnel and LIC NQF 5 Supervisors
Schedule Of Previous Work Carried Out By Bidder
Financial Ability To Execute The Project

Joint Venture / Consortium Authority

Schedule Of Proposed Subcontractors

Financial References

PAGE

35
37
38
39
41
42
43
45
47
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Form 2.1.1  Schedule of Constructional Plant

The Bidder shall state below what Constructional Plant will be available for the work should he be awarded the

Contract.

Note:

Submit proof of ownership of all plant listed in the schedule, and if hired, submit a letter of intent of the plant to be

hired from the registered plant leasing entity.

DESCRIPTION, SIZE, CAPACITY AND WORKING CONDITION

NUMBER
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DESCRIPTION, SIZE, CAPACITY AND WORKING CONDITION

NUMBER
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Form 2.1.2

What was your turnover in the previous financial year?

Size of Enterprise and Current Workload

R

What is the estimated turnover for your current financial year? R

Physical facilities:

Provide information on offices, factories, yards, and warehouses occupied by your enterprise (attach details if the
space provided is not enough).

Description

Address

Area (m?)

SMME STATUS - (COMPULSORY)

TO BE COMPLETED FOR STATISTICAL PURPOSES ONLY AND WILL NOT BE USED FOR EVALUATION

PURPOSES

Provide details on the following:

Sector / Sub-Sector in accordance with the
Standard Industrial Classification

Total Full-time Equivalent of paid Employees

Total Annual Turnover

Total Gross Asset Value

Size or Class (Medium, Small, Very Small, Micro)

NOTE: If all of the above does not adhere to the definition of a single class, use the total Annual Turnover only to

decide on the class.
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List your current contracts and obligations:

Expected
Description Value (R) | Start date | Duration | completed
date

Do you have the capacity to supply the goods and services described in this bid, should the contract be
awarded to you?

Form 2.1.3 Schedule of Labour Content

The bidder must complete a standard table reflecting the labour-force anticipated to be employed on this contract,
including labour employed by sub-contractors.

Type of Labour Man-days Minimum Wage Rate per | Total Wage Cost (Excl
unit VAT)

Permanent Staff

Temporary Staff

SMME / HDEs Labour
Total
Percentage

Notes to Bidder:

(1) Labour is defined as hourly-paid personnel.

(2) The penalty for non-compliance during the contract or fraudulent disclosure is discussed in the
specifications.

(3) Percentage will be calculated using tendered amount (Excl. VAT) before contingencies.
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Form2.1.4

Proposed Key Personnel and LIC NQF 5 Supervisors

The Bidder shall list below the key personnel (including first nominee and the second choice alternate), whom he
proposes to employ on the project should his Bid be accepted, both at his headquarters and on the Site, to direct
and for the execution of the work, together with their qualifications, experience, positions held and their nationalities.

NAME OF < SUMMARY OF NOF 7
i =
DESIGNATION (i) NOMINEE S .| QUALIFICATIONS | EXPERIENCE AND PRESENT .
(ii) ALTERNATE H > OCCUPATION Certified
= - Yes / No
HEADQUARTERS
Partner/Director

Contract’s Manager

CONSTRUCTION
MONITORING
Construction
Manager

Safety Officer

Foreman

Other key staff
(Give designation)
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List all LIC NQF 5 Supervisors

Designation

Names

Project Type

Value of Works

Year Completed
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Form 2.1.5 Schedule of Previous Work Carried Out by Bidder

Provide the following information on relevant previous experience. Indicate comparable projects of similar or larger
size. This information is material to the award of the Contract.
No points will be awarded if reference cannot be reached or if it refuses to supply information. Give at least

two (2) names and telephone numbers and e-mail address per reference.

EMPLOYER
(Name, tel no. and
email address)

CONSULTING
ENGINEER’S AGENT
(Name, tel no. and
email address)

NATURE OF WORK
CARRIED ouT
PREVIOUSLY

VALUE OF
WORK

YEAR OF
COMPLETION

41




S
“£2£21 TENDER NO: 03/2025

Form 2.1.6

Financial Ability to Execute the Project

Provide details on the surety you will provide if the bid is awarded to you

AMOUNT:

Which of the following institutions will provide surety?

o Bank registered in terms of the Bank Act 1990 (Act 94 of 1990):

¢ Insurance Company registered in terms of the Short-Term Insurance Act 1998 (Act 53 of 1998):

e Cash:
Provide the estimated cash flow on the project in terms of submissions of payment certificates or payment schedules
to the Employer
Amount (VAT included)
MonthNo. | a b a-b Cumulative cash-
Received Payments made Net cash-flow flow
1 d j=d
2 e j+e=k
3 f k+f=I
4 g l+g=m
5 m+h=n
6 Etc. Etc.
7
8
9
10
11
12
Maximum negative cash-flow: Take the largest negative number in the last column
and writeitinhere > =2 2> 2> > > >

Notes:

(i) Value added tax to be included in all amounts
(ii) Assume payment of certificates within 30 days of approval of certificate

From what sources will you fund the above negative amount (e.g., Funds internally available, bank overdraft, loan,

etc)

NAME OF BIDDING ENTITY

42



S
“£2£21 TENDER NO: 03/2025

Form 2.1.7 Joint Venture / Consortium Authority

JOINT VENTURE / CONSORTIUM INFORMATION
(Complete only if applicable)

The parties hereto form a Joint Venture / Consortium for the purpose of jointly bidding and obtaining the award of
contract for THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER
TREATMENT PLANTS IN DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS
AND WHEN BASIS.

and of jointly performing such contract under joint and several responsibilities.
The share of the partners in the Joint Venture/ Consortium shall be:

Full Name and address of Lead enterprise

................................................................................ %
Full Name and address of 2" enterprise
................................................................................. %
Full Name and address of 31 enterprise
................................................................................. %

The Lead Partner is hereby authorised to incur liabilities, receive instructions, payments, sign all documents in
connection with the bid, and to be responsible for the entire execution and administration of the contract for and on
behalf of the partners.

The parties hereto shall make available to the Joint Venture / Consortium the technical advice and benefit of their
individual experience and shall, in all other respects, endeavour to share the responsibility and burden of the
performance of the Joint Venture / Consortium.

To this end the parties hereto shall share, in the above proportions, in all risks and obligations arising out of or in
connection with the Contract, especially in the provisions of all necessary working capital and guarantees, in profit
and loss and personnel.

The Lead Partner shall supply, in its name, the necessary insurance prescribed for the industry and such other
insurance as may be prescribed by the LLM, for the amount and period as stated in the Contract Data.

The Joint Venture / Consortium may not be terminated by any of the parties hereto until either:
(@) the contract has been awarded to another bidder; or
(b) the work undertaken by the Joint Venture / Consortium under the contract has been completed and all
liabilities and claims incurred by and made by the Joint Venture / Consortium have been settled, the bid is
cancelled or the period of validity of bid extended.
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No party to the Agreement shall be entitled to sell, assign or in any manner encumber or transfer its interest or any
part thereof in the Joint Venture / Consortium without obtaining the prior written consent of the other party hereto.

The Parties of the Joint Venture / Consortium shall cooperate on an exclusive basis. No Party shall during the validity
period of the bid submit a bid to or enter into a Contract with the LLM or any other party for the Project, either alone
or in collaboration with a third party.

Authorised Signature Lead Partner......................ccccceii

NaMe e e

Designation
Signedat...........coovvi ON et

Authorised Signature of 2" Partner....................ccccciii

NAaME

Designation

Signed at........cccoveviiii ON ettt

Authorised Signature of 3" Partner..................cccccciiiiiii

NaME s

Designation s

Signedat...........coovvii ON ettt e,

(ALL SIGNATORIES SHALL CONFIRM THEIR AUTHORITY BY ATTACHING TO THE LAST PAGE OF THE BID,
ORIGINAL OR CERTIFIED COPIES OF DATED AND SIGNED RESOLUTIONS OF THE
MEMBERS/DIRECTORS/PARTNERS AS THE CASE MAY BE.)

In the event that there are more than 3 Joint Venture / Consortium partners, additional page/s may be added
in order to furnish the requested information and authorised signatures.
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Form 2.1.8 Schedule of Proposed Subcontractors
The Municipality may require the contractor to work with Local Subcontractors.

1. Definitions
1.1  Targeted Labour

Individuals, employed by the contractor in the performance of the contract, who are defined as the target group in
the contract and who permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the target area.

The minimum required job creation target is 1.25 full time equivalent (FTE) jobs per million Rand contract sum, where

1 FTE job is equivalent to 230 days of employment.

1.2  Target Group

For this project, the target group shall be based on the table below. However, specifically excluded from the Target
Group is the contractor’'s own staff unless such staff are also from the Target Area.

The Municipality may require the contractor to work with Local Subcontractors that are in the following categories:

a) an EME or QSE;

O

an EME or QSE which is at least 51 % owned by black people;

o O

an EME or QSE which is at least 51 % owned by black people who are women;

D

)

)

) an EME or QSE which is at least 51 % owned by black people who are youth;
)

) an EME or QSE which is at least 51 % owned by black people with disabilities;

f) an EME or QSE which is 51% owned by black people living in rural or under developed
areas or townships;

g) a cooperative which is at least 51 % owned by black people;

h) an EME or QSE which is at least 51 % owned by black people who are military veterans; or

i) more than one of the categories referred to in paragraphs (a) to (h).

1.3  Target Area

For this project, the target area is: Lesedi Local Municipality

Supporting Targeted Labour / Job Creation Calculation

The Bidder must complete the table below to reflect the anticipated jobs created in completing this Contract.
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The minimum Job Creation content is as specified in SANS 10845-5.

A B C D
Row -
No. Description No. persons | No. Days | No. Labour Days gﬁ;aiZE Jobs to
to employ Employed | (AxB) (CI230)
1 Unskilled Labourers
2 Semi-skilled Labourers
3 Skilled Site Personnel (Operators,
Section Leaders, Efc)
4 Skilled Office Personnel (Clerks, Safety
Agents, Laboratory Staff)
5 Site Management Personnel
6 Off-Site Office Personnel
7 Other (Specify)
8 Other (Specify)
9 TOTAL (Sum Rows 1 to 8) *
10 | TOTAL Tendered Contract Price (from Form of Offer and Acceptance)
11 Contractual Number of FTE Jobs to Create ((Row 10 /1,000,000) x 1.0)
Notes

1. * This amount should be greater than or equal to the amount in Row 11.

2. The bid will be non-responsive if the minimum job creation content is not achieved.

3. The above information will be monitored by the Employer's Agent during the construction phase. This

SIGNED ON BEHALF OF THE BIDDER: .......oooiiiiiieiieeceec e,

undertaking by the Contractor will be part of the minimum Procurement Targets and penalties for non-

conformance will be calculated according to those specified in the Bid Data.
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Form2.1.9 Financial References

DETAILS OF BIDDING ENTITY’S BANK

If the bidder is a Joint Venture or partnership, the information requested below is required for each member

| partner.

I/We hereby authorise the Employer / Employer’s Agent to approach all or any of the following banks for the purposes
of obtaining a financial reference:

DESCRIPTION OF
BANK DETAIL

BANK DETAILS APPLICABLE TO BIDDER

Name of bank

Contact person

Branch name

Branch code

Street address

Postal address

Telephone number ( )
Fax number ( )
Account number

cheque account)

Type of account, (i.e.

BIDDER’S TAX DETAILS

Bidder's VAT vendor registration NUMDE: ..........o.oiiiicere e

Bidder's SARS taX rEfEIENCE NUMDEI, ... .o cee ettt ettt e et et et e s et eeeere et etees et ereereternareneeeeenens
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T2.2 OTHER DOCUMENTS REQUIRED FOR BID EVALUATION PURPOSES

CONTENTS

Form 2.2.1
Form 2.2.2
Form 2.2.3
Form 2.2.4
Form 2.2.5
Form 2.2.6
Form 2.2.7
Form 2.2.8:
Form 2.2.11:

PAGE
Tax Clearance Certificate REQUIFEMENES ......cucvevviriiiicerrre s 49
General DECIAration...........ccvuveiieieieeessieeee st 50
Declaration Of INTEIESt..........ovierrreeee s 52
Declaration For Procurement Above R10 Million (Vat Included)...........cccovovieeeiiicicrcnnen. 55
Declaration Of Bidder’s Past Supply Chain Management Practices............ccccovrirnicnnnn. 57
Certificate Of Independent Bid Determination .........cccccovvveeresnsscccee e 59
Declaration For MuniCipal ACCOUNLS .........ccueeueiiiiiinirisisis et 62
Letter Of AUTNOMIEY .....cviviiccccce bbb 63
CSD FUIREPOI ...t 65
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Form 2.2.1 Tax Clearance Certificate Requirements
AVALID ORIGINAL TAX CLEARANCE CERTIFICATE OR COPY OR TCS NUMBER THEREOF, OBTAINED FROM
SARS TO BE SUBMITTED WITH BID DOCUMENTS.

Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch
office nationally or on the website www.sars.gov.za.

Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this provision,

taxpayers will need to register with SARS as eFilers through the website www.sars.qgov.za.

Note:
1. Failure to affix such documentation as prescribed to this page shall result in this bid not being further
considered for the award of the contract, by the Bid Evaluation Committee.

NAME OF BIDDING ENTITY ......ccccocniiiinninniiiniiinniinnssnnneans

TAX CLEARANCE CERTIFICATE/COPY OF TAX COMPLIANCE STATUS DOCUMENT (TCS) MUST BE
ATTACHED IN A SEPARATE DOCUMENT
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Form 2.2.2

General Declaration:

I/We, the undersigned:

@

(b)
(c)
o
(®
(9)

(h)
(i)

()
(k)
()

(m)
(n)

(0

bid to supply and deliver to LESEDI LOCAL MUNICIPALITY [hereafter "LLM’] all or any of the supplies
and to render all or any of the articles, goods, materials, services or the like described both in this and
the other Schedules to this Contract;

agree that we will be bound by the specifications, prices, terms and conditions stipulated in those
Schedules attached to this bid document, regarding delivery and execution;

further agree to be bound by those conditions, set out in, “PARTS T1; T2; C1; C2; C3 and C4’, attached
hereto, should this bid be accepted in whole or in part;

confirm that this bid may only be accepted by the LLM by way of a duly authorised Letter of Acceptance;
declare that we are fully acquainted with the Bid document and Schedules, and the contents thereof and
that we have signed the Bill of Quantities and completed the Returnable Schedules and declarations,
attached hereto;

declare that all amendments to the bid document have been initialled by the relevant authorised person
and that the document constitutes a proper contract between the LLM and the undersigned;

certify that the item/s mentioned in the bid document, qualifies/qualify for the preference(s) shown;
acknowledge that the information furnished is true and correct;

accept that in the event of the contract being awarded as a result of preference claimed in this bid
document, | may be required to furnish documentary proof to the satisfaction of the LLM that the claims
are correct. If the claims are found to be inflated, the LLM may, in addition to any  other remedy it
may have, recover from me all cost, losses or damages incurred or sustained by the LLM as a result
of the award of the contract and/or cancel the contract and claim any damages which the LLM may
suffer by having to make less favourable arrangements after such cancellation;

declare that no municipal rates and taxes or municipal service charges owed by the bidder or any of
its directors to the municipality, or to any other municipality or municipal entity, are in arrears for more
than three (3) months;

declare that | have not failed to perform satisfactorily during the last five (5) years on a previous
contract with the Municipality, Municipal entity or any other organ of state, after written notice was
given to me that my performance was unsatisfactory;

declare that the signatory to the bid document is duly authorised;

agree that documentary proof regarding any biding issue will, when required, be submitted to the
satisfaction of the LLM;

declare that the Broad-Based Black Economic Empowerment Certificate submitted herewith in terms
of Regulation 10 of the Preferential Procurement Regulations, 2011 is based on true and accurate
information and has been obtained from a duly accredited verification agency (or, in the case of an
Exempted Micro-Enterprise (EME) from a registered auditor, accounting officer or accredited
verification agency);

declare that the following responses to be true and correct:

Does the bidder have participation in the submission of any other offer for the supplies / services described
in the attached documents?

(Tick applicable box) YES | NO

If YES, the following information must be supplied:
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a. The name(s) of the other Bidder(s) involved e

b. The full details of the Bidder(s) participation e

(p) declare that all of the information furnished is true and COrrect. ..............coovvvvvveieiiciiiiieeei

Signed at........ocooeevvevvveencivieiiiiiniicieeeneeiSu day of.........ccovvrvncnicnenennin 20100

Name of Authorised Person:

Authorised Signature:

Name of Bidding Entity:

Date:
As witness: 1.
2.
NAME OF BIDDING ENTITY ...ooiiiiieieeriiie i ieeerensiiss s s sesesnsssnssssseseensnnnns
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Form2.2.3 Declaration of Interest MBD 4

1. No bid will be accepted from persons in the service of the state™.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorized representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3. In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1 Full Name of Owner of the Bidding Entity: ...........coooiiiiiiii

3.2 Identity Number if applicable:  .....oveeiiieeeee e

3.3 Position occupied in the Company (Director, trustee, shareholder) .............ccccceeevivnnnen.

3.4  Company Registration Number if applicable: ...........ccoooiieeeiiii

3.5 TaxReference NUMbDEr: .....ccovviiiiiiiieiie e

3.6 VAT Registration NUmber: .........cccooiiiie e

* MSCM Regulations: “in the service of the state” means to be -

(@) amember of —
(i) any municipal Council;
(i) any provincial legislature; or
(iif) the national Assembly or the national Council of provinces;
(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
(e) a member of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.

*Shareholder means a person who owns shares in the company or business entity, exercises control and is actively

3.7

3.8

3.8.1

involved in its management.

The names of all directors / trustees / shareholders / members, their individual identity numbers and state
employee numbers must be indicated in paragraph 4 below.

Are you presently in the service of the state*
(Tick applicable box)
If so, furnish particulars. YES | NO
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3.9  Have you been in the service of the state for the past twelve months?

(Tick applicable box) YES | NO

3.9.1 If so, furnish particulars.

3.10 Do you have any relationship (close family member, partner, or associate) YES | NO
with persons in the service of the state and who may be involved
with the evaluation and or adjudication of this bid?

(Tick applicable box)

3.10.1 If so, furnish particulars.

3.11  Are you, aware of any relationship (close family member, partner, or associate) YES | NO

between a bidder and any persons in the service of the state

who may be involved with the evaluation and or adjudication of this bid?
(Tick applicable box)

3.11.1 If so, furnish particulars

3.12  Are any of the company’s directors, managers, principal YES [ NO
shareholders or stakeholders in service of the state?
(Tick applicable box)

3.12.1 If so, furnish particulars.

3.13 Are any spouse, child, or parent of the company’s directors, YES | NO
trustees, managers, principal shareholders, or stakeholders in
service of the state?

(Tick applicable box)

3.13.1 If so, furnish particulars.
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3.14 Do you or any of the directors, trustees, managers, principle shareholders
or stakeholders of this company have any interest in any other company
or business entity whether or not the latter is bidding for this contract?

(Tick applicable box)
3.14.1 If so, furnish particulars.

4. Full details of directors / trustees / members / shareholders:

YES

NO

Full Name

Identity Number

Employee Number

CERTIFICATION

I, THE UNDERSIGNED (NAME)

INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

CERTIFY THAT THE

| ACCEPT THAT THE STATE AND/OR THE LLM MAY ACT AGAINST ME SHOULD THIS DECLARATION

PROVE TO BE FALSE.

SHOULD THE INFORMATION REQUIRED ON THIS FORM NOT DULY BE SUPPLIED, THIS BID WILL BE

REJECTED.

Position

NAME OF BIDDING ENTITY
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Form 2.2.4 Declaration for Procurement Above R10 Million (VAT Included) MBD 5

BIDDERS MUST COMPLETE THE FOLLOWING QUESTIONNAIRE:

1.1 Are you by law required to prepare annual financial Statements?

(Tick applicable box) YES | NO

If yes:

1.1.1 If a bidder is a registered company required by law to have its annual financial statements audited or
independently reviewed in compliance with the requirements of the Companies Act, Act No.71 of 2008,
or any other law, audited or independently reviewed annual financial statements, as the case may be,
prepared within six (6) months of the end of the bidders most recent financial year together with the
audited or independently reviewed annual financial statements for the two immediately preceding
financial years must be submitted, (unless the bidder was only established within the past three (3)
years in which case all of its annual financial statements must be submitted).

1.1.2 If a bidder is a registered close corporation, annual financial statements in compliance with the
provisions of the Close Corporations Act, Act No. 69 of 1984, prepared within nine (9) months of the
end of the bidders most recent financial year together with the annual financial statements for the two
immediately preceding financial years must be submitted, (unless the bidder was only established
within the past three (3) years in which case all of its annual financial statements must be submitted).

1.1.3 Annual financial statements submitted must comply with the requirements of the Companies
Act or the Close Corporations Act. Summaries and/or extracts of annual financial statements
shall not be acceptable and shall result in the rejection of the bid.

1.2 If your answer to 1.1 above is YES then, did you only commence business within the YES | NO

past three years?
(Tick applicable box)

1.2.1 If yes, the bidder is required to submit annual financial statements in compliance with the
provisions of 1.1.1 and 1.1.2 above for each of its financial years since commencing business.

1.3 If your answers to 1.1 above is NO, un-audited financial statements must be submitted
with your bid for the periods specified in 1.1.1, 1.1.2 or 1.2.1 above, as the case may be.

2. Do you have any outstanding undisputed commitments for YES | NO
municipal services towards a municipality or any other service
provider in respect of which payment is overdue for more than
30 days?

(Tick applicable box)

2.1 If no, this serves to certify that the bidder has no undisputed
commitments for municipal services towards a municipality or
other service provider in respect of which payment is overdue
for more than 30 days.

2.2 Ifyes, provide particulars.
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3. Has any contract been awarded to you by an organ of state
during the past five years, including particulars of any material
non-compliance  or dispute  concerning the execution of
contract?

(Tick applicable box)

3.1 Ifyes, furnish particulars.

4. Will any portion of goods or services be sourced from outside
the Republic and if so, what portion and whether any portion
of payment from the municipality / municipal entity is expected
to be transferred out of the Republic?

(Tick applicable box)

4.1  If yes, furnish particulars

CERTIFICATION

I, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

such

YES

NO

YES

NO

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Posmon ...................................................... N ame O fB/dder .....................................
NAME OF BIDING ENTITY .....coviiiiiirinninreee s ssnnees s sssnees s sssneee s
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Form 2.2.5 Declaration of Bidder’'s Past Supply Chain Management Practices MBD 8

1
2

Item

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a.

b.
C.

d.

abused the municipality’s / municipal entity’s supply chain management system or committed any
improper conduct in relation to such system;

been convicted for fraud or corruption during the past five years;

wilfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years; or

been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No. 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

" Question Yes No

s the bidder or any of its directors listed on the National Treasury’s database | Yes | No

as a company or person prohibited from doing business with the public | [] ]
sector?

(Companies or persons who are listed on this database were informed
in writing of this restriction by the National Treasury after the audi
alteram partem rule was applied).

411

If s, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Bid Defaulters | Yes | No
in terms of section 29 of the Prevention and Combating of Corrupt Activities | [] []
Act (No. 12 of 2004)?

(To access this Register, enter the National Treasury’s website,
www.treasury.gqov.za, click on the icon “Register for Bid Defaulters” or
submit your written request for a hard copy of the Register to facsimile
number (012) 3265445).

421

If so, furnish particulars:

43

Was the bidder or any of its directors convicted by a court of law (including | Yes | No
a court of law outside the Republic of South Africa) for fraud or corruption | [] ]
during the past five years?

431

If s0, furnish particulars:
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Question

4.4 Does the bidder or any of its directors owe any municipal rates and taxes | Yes | No
or municipal charges to the municipality / municipal entity, or to any other | [] ]
municipality / municipal entity, that is in arrears for more than three months?

441 If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity | Yes | No
or any other organ of state terminated during the past five years on account | [] ]
of failure to perform on or comply with the contract?

471 If so, furnish particulars:

CERTIFICATION

|, THE UNDERSIGNED (FULL NAME) .....ooiiiiiiieeee e CERTIFY THAT
THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF THE CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Pos|t|on ..................................................... Name ofBldder .................
NAME OF BIDDING ENTITY ......cooviiiiiiiniiiin s
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Form 2.2.6 Certificate of Independent Bid Determination MBD 9
1 This Form “2.2.6“must form part of all bids" invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures
for the combating of abuse of the supply chain management system, and must enable the accounting officer,
among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct in
relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the
bidding process or the execution of the contract.

4, This Form “2.2.6" serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (Form “2.2.6%) must be
completed and submitted with the bid:

"Includes price quotations, advertised competitive bids, limited bids, and proposals.
2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices, or lower the quality of goods and / or services for purchasers who wish to

acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between
competitors not to compete.

59



S
“£2£21 TENDER NO: 03/2025

CERTIFICATE OF INDEPENDENT BID DETERMINATION

|, the undersigned, in submitting the accompanying bid:

(BID NUMBER: 03/2025): THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF
WASTEWATER TREATMENT PLANTS IN DEVON AND KWAZENZELE, GAUTENG, FOR A PERIOD OF 3
YEARS ON AN AS AND WHEN BASIS.

in response to the invitation for the bid made by:

LESEDI LOCAL MUNICIPALITY

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and

complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4, Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities, or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement, or arrangement with any competitor. However, communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

* Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill, and knowledge in an activity for the execution of a contract.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement, or arrangement with any competitor regarding:
(a) prices;
(b)  geographical area where product or service will be rendered (market allocation)
(c) methods, factors, or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the

bid; or
() bidding with the intention not to win the bid.
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10.

In addition, there have been no consultations, communications, agreements, or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

Position Name of Bidder

NAME OF BIDDING ENTITY .....oovriiiiiiiiiniiiri e

61



o
L€2521 TENDER NO: 03/2025
Form 2.2.7: Declaration for Municipal Accounts

MUST BE COMPLETED FOR THIS BID

Declaration in terms of paragraph 38(1)(d)(i) of the Supply Chain Management Policy of the LLM, irrespective
of the contract value of the bid:

NB: Please note that this declaration must be completed by ALL bidders.

(). 1, the undersigned hereby declare that the signatory to this bid document; is duly authorised and further
declare:

(i) Ideclare thatif the bid is awarded to the bidding entity, any moneys due to the bidding entity for services/goods
rendered shall be utilised to offset any monies due to a municipality or a municipal entity.

(i) The following account/s of the bidding entity has reference:

Municipality Account number

(NB: If there is insufficient space above, please submit on a separate page)

PLEASE NOTE further that if no municipal rates and taxes or municipal charges are payable by the bidding entity,
indicate the reason/s for that in the space below by means of a tick next in the relevant block.

Bidding entities who operate from informal settlements

Bidding entities who operate from a property owned by a director / member / partner

Bidding entities who operate from somebody else’s property

Bidding entities who rent premises from a landlord

Other (Please specify)

SIgNed at........oovi this.............. dayof.......ccco oo 200
Name of Duly Authorised Signatory: (Please print) ...
Authorised SIgnatUre: ...

AS WItNESS: 1. oottt

NAME OF BIDDING ENTITY .....ccoooniiriiiiiiiniiiiiin e
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Form 2.2.8: Authority of Signatory

e Se—

L. & S & > ]

Local Municipoality

AUTHORITY FOR SIGNATORY(COMPULSORY)

Please note that the sole proprietors or “one-person business” are not required to submit an official and duly signed
authority of signatory.

Signatories for close corporations and companies shall confirm their authority by signing on behalf of the company/firm
by attaching to this page a duly signed and dated copy of the relevant resolution of their members or their board of
directors, as the case may be.

An example for a company is shown below:

Printed on company letterhead:

“By resolution of the board of directors passed on 20
Mr.

has been duly authorized to sign all documents in connection with the bid for

Tender No.

and any Contract, which may arise there from on behalf of

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE:
SIGNATURE OF SIGNATORY:

AS WITNESSES: 1

|/we, the undersigned, who is / are duly authorised to do so on behalf of the company / firm, certify that the
points claimed, based on the B-BBEE status level of contribution indicated in paragraph 7 of the foregoing
certificate, qualifies the company / firm for the preference(s) shown and | / we acknowledge that:
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(i) The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any other
remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses, or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;
(d) restrict the bidder or contractor, its shareholders, and directors, or only the shareholders and directors
who acted on a fraudulent basis, from obtaining business from any organ of state for a period not exceeding
10 years, after the audi alteram partem (hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution.

WITNESSES
1 ............................................ SIGNATURE(S) OF BlDDERS(S)
2
DATE:
ADDRESS
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Form 2.2.11: CSD Full Report

ATTACH THE CENTRAL SUPPLIER DATABASE (CSD) REGISTRATION FULL
REPORT IN A SEPARATE DOCUMENT
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LESEDI LOCAL MUNICIPALITY
CONTRACT No.: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER

TREATMENT PLANTS IN DEVON AND KWAZENZELE, GAUTENG, FOR A PERIOD OF 3 YEARS ON

AN AS AND WHEN BASIS.

T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED IN THE CONTRACT

CONTENTS PAGE
Form 2.3.1 Form Concerning Fulfilment Of The Construction Regulations, 2003................ccccoovveernnnnen. 67
Form 2.3.2 Record Of Addenda To Bid DOCUMENES............oiiiiiiiiiiiiiiii i 69
Form 2.3.3 Adjudication Of BidS . .......ccoiuiriiiiiiiiee e 70
Form 2.3.4 Preference Points Claim Form In Terms Of The Preferential Procurement Regulations, 2022...72
Form 2.3.5 General INformation .............cooiiiiiiiiii e 78
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Form 2.3.1 Form Concerning Fulfilment of The Construction Regulations, 2003

In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the Regulations),
promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) the Employer shall not appoint a contractor to perform construction work unless the Contractor can satisfy the
Employer that his/her firm has the necessary competencies and resources to carry out the work safely and has
allowed adequately in his/her bid for the due fulfiment of all the applicable requirements of the Act and the
Regulations.

1 | confirm that | am fully conversant with the Regulations and that my company has (or will acquire/procure)
the necessary competencies and resources to timeously, safely and successfully comply with all of the

requirements of the Regulations. (Tick)
YES
NO
2 Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)
Own resources, still to be hired and/or trained (until competency is achieved)
Specialist subcontract resources (competent) - specify:

3 Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the
Contract team as specified in the Regulations (CVs to be attached):
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5 Potential key risks identified and measures for addressing risks:

6 | have fully included in my tendered rates and prices (in the appropriate payment items provided in the
Schedule of Quantities) for all resources, actions, training, and any other costs required for the due fulfilment
of the Regulations for the duration of the construction and defects repair period. (Tick)

YES
NO

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS BID:
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Form 2.3.2

Record of Addenda to Bid Documents

We confirm that the following communications received from the Procuring Department before the submission of this
bid offer, amending the bid documents, have been taken into account in this bid offer:

Date

Title or Details

10

Attach additional pages if more space is required.

POSItION: .o
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Form 2.3.3 Adjudication of Bids

PROCUREMENT FORM

ADJUDICATION OF BIDS

Bids are adjudicated in terms of LLM Supply Chain Management Policy, and the following framework is provided as
a guideline in this regard.

1.

Technical adjudication and General Criteria

Bids will be adjudicated in terms of inter alia:
e  Compliance with bid conditions
e Technical specifications

If the bid does not comply with the bid conditions or technical specifications, the bid shall be rejected.

Infrastructure and resources available

Evaluation of the following in terms of the size, nature, and complexity of goods and/or services required:
e  Physical facilities
o Plant and equipment available for the contract owned by the bidder
o Plant and equipment the bidder intends renting or acquiring, should the contract be awarded to him.

Size of enterprise and current workload

Evaluation of the bid’s position in terms of;
e Previous and expected current annual turnover
o Current contractual obligations
o Capacity to execute the contract.

Staffing profile
Evaluation of the bid’s position in terms of:
o  Staff available for this contract being tendered for
¢ Qualifications and experience of key staff to be utilised on this contract.

Previous experience

Evaluation of the bid’s position in terms of his previous experience. Emphasis will be placed on the following:
e Experience in the relevant technical field
o Experience of contracts of similar size
o Some or all of the references will be contacted to obtain their input.

Financial ability to execute the contract
Evaluation of the bid’s financial ability to execute the contract. Emphasis will be placed on the following:
e  Surety proposed
o Estimated cash-flow
o Contact the bidder's bank manager to assess the bidder's financial ability to execute the contract and
the bidder hereby grants his consent for this purpose.

Good standing with SA Revenue Service

Establish whether a valid original tax clearance certificate or copy thereof has been submitted with the Bid
document on closing date of the bid. If no such Certificate or copy thereof has been submitted, the bid must
be rejected. If a valid original tax clearance certificate has not been submitted, the bidder shall be requested
in writing to submit a valid original tax clearance certificate by a specific date and at a specific venue.

NB. Failure to submit a valid original tax clearance certificate in terms of the afore-stated written request shall
result in the rejection of the bid.
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The bidder must affix a valid original Tax Clearance Certificate or copy thereof to the last page of the
bid document.

In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a
separate Tax Clearance Certificate.

Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch
office nationally or on the website www.sars.gov.za.

Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this provision,
taxpayers will need to register with SARS as eFilers through the website www.sars.qgov.za.

NB:
If the bid does not meet the requirements contained in the LLM Supply Chain Management Policy, and the
mentioned framework, it shall not be considered an acceptable bid and shall be rejected by the LLM and may
not subsequently be made acceptable by correction or withdrawal of the non-conforming deviation or
reservation.

8.  Adjudication using a Points System

Acceptable bids will be evaluated using a system that awards points on the basis of bid price and Specific
Goals. Failure on the part of a bidder to fill in and/or to sign this form and submit a CSD registration report
together with the bid, will be interpreted to mean that preference points for Specific Goals are not claimed.

For bids with a bid amount equal to or below R 50 000 000.00 (all applicable taxes included) a maximum of
80 points is allocated for price and a maximum of 20 points for Specific Goals. For bids with a bid amount
above R 50 000 000.00 (all applicable taxes included) a maximum of 90 points is allocated for price and a
maximum of 10 points for Specific Goals.

The LLM shall award the Contract to the Bidder obtaining the highest number of points for Price and Specific
Goals calculated in accordance with the Preferential Procurement Regulations, 2022, unless there are
grounds that justify the award to another bidder, in accordance with the provisions of Section 2 (f) of the
Procurement Policy Framework Act, Act No. 5 of 2000.

9. Remedies
The LLM must act in terms of paragraph 20 of the Preferential Procurement Policy Regulations, 2022, against
the bidder or person awarded the contract upon detecting that the bidder submitted false information regarding
specific goals or any of the conditions of the contract have not been fulfilled.
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MBD 6.1

Form 2.3.4 Preference Points Claim Form In Terms Of The Preferential Procurement Regulations, 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form
for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 90/10 preference point system.

b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(@)  Price; and
(b)  Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific
goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
organ of state.
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2.

(a)

(b)
(c)

3.1

3141

Where

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation.

“price” means an amount of money tendered for goods or services and includes all applicable taxes less
all unconditional discounts.

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets
and concession contracts, excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
_ Pt—Pmin _ _ Pt—Pmin
Ps=80(1-"""0 ) or Ps=90(1- 2200
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2.

3.2.1.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

Where

80/20 or 90/10
_ Pt—Pmax _ Pt—Pmax
Ps =80 (1+2 T2 ) or Ps =90 (1+2 )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

41.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:
In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—
(@) aninvitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points claimed
allocated (80/20 system)

(80/20 system) (To be completed by the
(To be completed by the RELEC)

organ of state)

The specific goals allocated points in terms
of this tender

Locality: Gauteng 2
Enterprise registered (PROVINCE)
within the Republic of
South Africa (to be
verified on CSD)

Sedibeng 3
(DISTRICT)

Youth: 3
Enterprise has at least 1 Director aged 35 or
under (to be verified on CSD)

Black: 5
Enterprise has at least 1 Director who is Black
(to be verified on CSD)

Woman: 5
Enterprise has at least 1 Director who is female
(to be verified on CSD)

Disability: 2
Attach letter from registered and authorized
medical professional confirming disability.

TOTAL 20
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DECLARATION WITH REGARD TO COMPANY/FIRM

43. Name Of COMPANY/TIIM. ... e e e e e e
44, Company registration NUMDET: ...........ooiiiiiiie e
45. TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
[1  One-person business/sole propriety

[0  Close corporation

[0 Public Company

'l Personal Liability Company

0 (Pty) Limited

'l Non-Profit Company

[0 State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ
of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have

(@)  disqualify the person from the tendering process;

(b)  recover costs, losses, or damages it has incurred or suffered as a result of that person’s
conduct;

(c)  cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d)  recommend that the tenderer or contractor, its shareholders, and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e)  forward the matter for criminal prosecution, if deemed necessary.
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SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S)
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Form 2.3.5 General Information:

1. Details of Bidding Entity

NAME OF BIDDER ..ottt
POSTAL ADDRESS ..ottt ettt
STREET ADDRESS ... ittt

TELEPHONE NUMBER

FACSIMILE NUMBER

CODE NUMBER ...ttt
E-MAIL ADDRESS o
VAT REGISTRATION NUMBER .......oiiiiiiiiiiic e

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED?
(TiCk applicable bOX) YES | NO

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED?
(Tick applicable box) VES TNO

IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

(Tick applicable box)
77 AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)

7 A VERIFICATION AGENCY ACCREDITEDBY THE SOUITH AFRICAN  NATIONAL
ACCREDITATION SYSTEM (SANAS)

"1 AREGISTERED AUDITOR

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA

FOR THE GOODS/SERVICES/WORKS OFFERED?
(Tick applicable box) YES | NO

(IF YES, ENCLOSE PROOF)
2. Legal entity: Mark with an X.
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3.

Sole proprietor

Partnership

Close corporation

Company

Joint venture / Consortium

Trust

Tertiary Institution

Public Entity

In the case of a Joint venture / Consortium, provide details on joint venture/ consortium partners:

Joint venture /Consortium member Type of entity (as defined above)

Income tax reference number: (COMPULSORY)
(In the case of a joint venture / consortium, provide for all joint venture / consortium members)

VAT registration number (COMPULSORY):
(In the case of a joint venture / consortium, provide for all joint venture / consortium members)
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6. Company, Close Corporation, or trust registration number (COMPULSORY):
(In the case of a joint venture, provide for all joint venture members)

7. Details of proprietor, partners, Close Corporation members, company directors, or trustees indicating
technical qualifications where applicable (Form on the next page).

8. For joint ventures / consortiums, the following must be attached:
o Written authority of each JV / consortium partner, for authorized signatory.
o The joint venture / consortium agreement.

9. For Trusts the following must be attached
a.  Certified copy of the trust deed;
b.  Certified copies of the Letters of Authority issued in terms of S6 of the Trust Property Control Act, Act
No. 57 of 1988;
c.  Certified copy of the resolution of the trustees of the trust authorising the signatory to sign the bid on
behalf of the trust.

SIGNATURE OF AUTHORIZED PERSON PP P PP PP UP PP PUPPPPUPRPON

DATE PP PP PP POP
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DETAILS OF PROPRIETOR, PARTNERS, CLOSE CORPORATION MEMBERS, COMPANY DIRECTORS, TRUSTEES
(In the event of a joint venture / consortium, to be completed by all of the above of the joint venture / consortium partners)

Name and Surname

Identity Number

Relevant qualifications and experience

Years of relevant experience

NAME OF BIDDING ENTITY
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EQUITY OWNERSHIP - (COMPULSORY)

TO BE COMPLETED FOR STATISTICAL PURPOSES ONLY AND WILL NOT BE USED FOR EVALUATION PURPOSES

List all partners, shareholders or members of bidding entity by name, identity number, citizenship, gender, race, HDI status and ownership.
In the case of a Joint Venture, Consortium or Partnership complete an “Equity ownership” for each member.

Name and Surname

Position occupied in
Enterprise

Identity number

Citizenship

Gender
Male /
Female

Race

HDI
Status
(YIN)

%Owned
by HDI's

% Owned by

Women

Black

White

% Owned

by
Disabled

PLEASE NOTE

KINDLY ATTACHED COPIES OF IDENTITY DOCUMENTS OF THE ABOVEMENTIONED MEMBER
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OCCUPATIONAL HEALTH AND SAFETY INFORMATION FOR BIDS

THE CONTRACTOR SHALL/MUST SUBMIT THE FOLLOWING TO THE MANAGER OH&S TO OBTAIN A
CERTIFICATE OF COMPLIANCE FROM OHS LESEDI LOCAL MUNICIPALITY BEFORE ANY WORK MAY
COMMENCE.

©CoNoaRwWND =

10.
1",
12

Proof of Registration with the Compensation Commissioner.

Letter of “Good Standing” with Compensation Commissioner.

Certified copy of first aid certificate.

Physical address where contract is taking place (on Company letterhead).

Detailed description of intended work (on Company letterhead).

List of all Personal Protective Equipment issued to employees (company letterhead).
List of ALL employees on site (on company letterhead).

Detailed Health and Safety Plan (on company letterhead).

Comprehensive Risk Assessment (Qualification and Contact details of Risk Assessor).
Public Liability and Commercial Insurance Certificate.

All related statutory appointments.

Certificates of relevant Training.

The above list represents the minimum content of a safety file in terms of the Construction Regulations, 2014 (the
regulations) as promulgated in Government Gazette No. 37305 and Regulation Gazette No. 10113 of 7 February

2014.
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PLEASE REMEMBER:

(1) IN THE CASE OF A JOINT VENTURE / CONSORTIUM, THE VALID ORIGINAL TAX CLEARANCE
CERTIFICATE OR COPY/IES THEREOF, OF EACH ENTITY CONSTITUTING THE JOINT VENTURE /
CONSORTIUM, MUST BE SUBMITTED WITH THE BID DOCUMENT.
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LESEDI LOCAL MUNICIPALITY

TENDER NO. 03/2025

THE APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG.
FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN

BASIS.

PART C1: AGREEMENT AND CONTRACT DATA
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LESEDI LOCAL MUNICIPALITY
CONTRACT No.: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN
BASIS.

PART C1: AGREEMENT AND CONTRACT DATA

CONTENTS PAGE
C1.1  Form Of Offer And Acceptance 87
C12  Contract Data 89
C1.3  Form Of Guarantee 98
C1.4  Agreement In Terms Of The Ocupational Health And Safety Act, 1993 (Act No. 85 Of 1993) 100
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Cl.1 Form of Offer and Acceptance

FORM OF OFFER AND ACCEPTANCE
(AGREEMENT)

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of
the following works:

The Bidder, identified in the Offer signature block below, has examined the documents listed in the Bid Data and
addenda thereto as listed in the Bid Schedules, and by submitting this Offer has accepted the Conditions of Bid.

By the representative of the Bidder, deemed to be duly authorised, signing this apart of this Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the Contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R (infigures),

rand (in
words);

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Bid Data,
whereupon the Bidder becomes the party named as the Contractor in the Conditions of Contract identified in the
Contract Data.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the parties arising from this Agreement.

FOR THE BIDDER:

Signature(s)

Name(s)

Capacity

(Name and address of organisation)

Name and signature of Witness

Date
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder's Offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions
of Contract identified in the Contract Data. Acceptance of the Bidder's Offer shall form an agreement, between the
Employer and the Bidder upon the terms and conditions contained in this Agreement and in the Contract that is the
subject of this Agreement.

The terms of the contract, are contained in
Part C1 Agreements and Contract Data, (which includes this Agreement)
Part C2 Pricing Data
Part C3 Scope of Work
Part C4 Site Information
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto listed in the Bid
Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer during this
process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule,
which must be duly signed by the authorised representative(s) of both parties.

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the,
Conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder receives
one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Bidder
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason
why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract between
the parties.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the parties arising from this Agreement.

FOR THE LLM:

Signature(s)

Name(s)

Capacity

LESEDI LOCAL MUNICIPALITY
(Name and address of organisation)

Name and signature of witness

Date
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Cl.2 Contract Data

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2015) 3¢ Edition, published by the South
African Institution of Civil Engineering, is applicable to this Contract and is incorporated herein by

reference.

Copies of these Conditions of Contract may be obtained from the South African Institution of Civil Engineering, Tel.
No. (011) 805-5947/48/53 or requested on the email address civilinfo@saice.gov.za and website www.saice.gov.za.

PART 1: DATA PROVIDED BY THE EMPLOYER
The following contract specific data are applicable to this Contract:
Clause
1.1.1.13 | The Defects Liability Period is 365 days (measured from the date of the Certificate of Completion).
1.1.1.14 | The project will be undertaken in three(3) phases in period of 3 years (1 phase per financial year)
The time for achieving Practical Completion is 3 months per phase (measured from the Commencement
Date).
1.1.1.15 | The Employer is LESEDI LOCAL MUNICIPALITY, represented by any Employee duly authorised thereto in
writing.
1.1.1.16 | The Employer's Agent is WATSON CONSULTING ENGINEERS (PTY) LTD, represented by any Employee
duly authorised thereto in writing.
1.1.1.26 | The Pricing Strategy is: Re-measurement Contract.
1.2.1.2 | The Employer's address for receipt of communications is:
LESEDI LOCAL MUNICIPALITY
P.0. BOX 201
HEIDELBERG
1438.
323 The Employer’s Agent shall obtain the specific approval of the Employer before executing any of his functions
or duties according to the following Clauses of the General Conditions of Contract:
1. Clause 5.12; Extension of Time for Practical Completion
2. Clause 6.3: Variations
3. Clause 6.6.3: Expenditure of Contingency Allowance
4. Clause 10.1.5  The Employer's Agent shall rule on any claim lodged by the
Contractor, but the final approval shall be upon written approval from Lesedi Local
Municipality in accordance with the standard documentation of processing claims.
53.1 The documentation required before commencement with Works execution are:
Health and Safety Plan (Refer to Clause 4.3)
Initial Programme of Works (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
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Clause

542 The access and possession of Site shall not be exclusive to the Contractor but as set out in the Site
Information.

58.1 The non-working days are Sundays.
The special non-working days are:

1. Public holidays and voting days if published prior to the bid closing date.
2. The year-end break commencing and ending on dates as specified by SAFCEC.

5.12.2.2 | ABNORMAL CLIMATIC CONDITIONS:
EXTENSION OF TIME FOR PRACTICAL COMPLETION
As the work to be performed will be done over short periods of time, no extension of time will be given for
abnormal weather. Special situations with special influence will have to be motivated to the Employer's Agent
for consideration.

51224 | DELETE AND REPLACE WITH:
“Any disruption of labour on site which is entirely beyond the Contractor’s control”.

5.12.3 DELETE AND REPLACE WITH:
“If an extension of time is granted and for which compensation is payable in terms of the Contract, the
Contractor shall be paid in accordance with the rates tendered for the extension of time at the closing of bids
and in terms of the Contract.”

513.1 The penalty for failing to complete the Works within the abovementioned time limit, plus approved extensions
of time or condonation thereof is R 5 000.00 per calendar day.

516.3 The latent defect period is ten (10) years for civil engineering works.

6.8.2 Contract Price Adjustment: The contract shall be not subject to CPA Contract Price Adjustment.

6.8.3 Price adjustments for variations in the cost of special materials are not allowed.

61015 The percentage advance on materials not yet built into the Permanent Work is 80%.

#M7 & The Municipality reserve the right to procure material for the contractor through cession arrangement as

no:120 guided by CIDB Inform Practice Note #17 and MFMA Circular no:120

6.10.3 The limit of retention money is 10% of the Contract Sum.

8.6.1.1.2 | The value of Plant and materials supplied by the Employer to be included in the insurance sum is R Nil.

8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is
R Nil.

86.1.3 The limit of indemnity for liability insurance is R 5 000 000 for any single claim, the number of claims to be
unlimited during construction and Defects Liability Period.
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PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause
1.1.1.9 The CONraCIOr iS .....vvveeeiiiie e
1212 The Contractor's address for receipt of communications is:
Physical address: Postal address:
Telephone: e,
Fax:
E-mail:
Clause

1.2.1 The security to be provided by the Contractor shall be:
Performance guarantee of 10% of the Contract Sum.

6.5.1.2.3 The percentage allowance to cover overhead chargesis .......... %.

6.8.3 The variation in cost of special materials is the calculation of the price differences during the
specific periods and escalating the prices on the basis of their respective indices.

VARIATIONS TO THE GENERAL CONDITIONS OF CONTRACT ARE:

Clause

1115 The contact shall come into effect when the employer issues a letter to the contractor stating that
his bid has been accepted / the contract has been awarded to the contractor or upon receipt of
the signed contract document by the contractor from the employer.

533 The Contractor shall not commence with the Works until they have an approved project specific
health and safety plan in terms of the Occupational Health and Safety Act 1993: Construction
Regulations 2003 and complied with the initial requirements thereof.

5.141 Practical Completion
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Should the Employer's Agent not issue such a list within 14 days, Practical Completion shall be
deemed to have been achieved on the said fourteenth day.

514.2 Issue of Certificate of Practical Completion

The Contractor shall notify the Employer’s Agent, who shall inspect the works and the Employer’s

Agent.

5144 Certificate of Completion
Contractor shall notify the Employer’'s Agent, who shall inspect the works and the Employer's
Agent.

6.10.4 Payment and Related Matters

In the third sentence replace “28” with “30”.
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THE ADDITIONAL CONDITIONS OF CONTRACT ARE:

Clause
C3.1.7.1 Payment for the Labour-Intensive Component of the Works:

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance with
the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations either in
contract or in derelict.

C3.1.7.2 Applicable Labour Law

The Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment act of 1997 by the Minister of Labour in Government Notice NR347 of 4 May 2012, as reproduced
below, shall apply to works described in the scope of work as being labour intensive and which are undertaken by
unskilled or semi-skilled workers. An EPWP contract shall be signed between the contractor and the EPWP
participant using the template appended. The contracts shall expire on earlier of (i) 31 March, (ii) at the end of the
project; or (iii) completion of the works allocated.

C3.1.7.3 Introduction

This document contains the standard terms and conditions for workers employed in elementary occupations on an
Expanded Public Works Programme (EPWP). These terms and conditions do NOT apply to persons employed in
the supervision and management of an EPWP.

In this document —

(@) “department” means any department of the State, implementing agent or contractor;

(b) “employer” means any department, implementing agency or contractor that hires workers to work in
elementary occupations on a EPWP;

(c) “worker” means any person working in an elementary occupation on a EPWP;

(d) “elementary occupation” means any occupation involving unskilled or semi- skilled work;

(e) “management” means any person employed by a department or implementing agency to administer or

execute an EPWP;

f) “task” means a fixed quantity of work;

g) “task-based work” means work in which a worker is paid a fixed rate for performing a task;

h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;

i) “time-rated worker” means a worker paid on the basis of the length of time worked.

D

—_ e~ —

C3.1.7.4 Terms of Work

(@) Workers on an EPWP are employed on a temporary basis or contract basis.

C3.1.7.5 Normal Hours of Work

(@) Anemployer may not set tasks or hours of work that require a worker to work—
a. more than forty hours in any week
b. on more than five days in any week; and
c. for more than eight hours on any day.
(b) Anemployer and worker may agree that a worker will work four days per week. The worker may then work
up to ten hours per day.
(c) Atask-rated worker may not work more than a total of 55 hours in any week to complete the tasks allocated
(based on a 40-hour week) to that worker.
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C3.1.7.6 Meal Breaks

(@) A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

(b) Anemployer and worker may agree on longer meal breaks.

(c) Aworker may not work during a meal break. However, an employer may require a worker to perform duties
during a meal break if those duties cannot be left unattended and cannot be performed by another worker.
An employer must take reasonable steps to ensure that a worker is relieved of his or her duties during the
meal break.

(d) A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the
basis of time worked must be paid if the worker is required to work or to be available for work during the
meal break.

C3.1.7.7 Special Conditions for Security Guards

(@) A security guard may work up to 55 hours per week and up to eleven hours per day.
(b) A security guard who works more than ten hours per day must have a meal break of at least one hour or
two breaks of at least 30 minutes each.

C3.1.7.8 Daily Rest Period

(@) Every worker is entitled to a daily rest period of at least twelve consecutive hours. The daily rest period is
measured from the time the worker ends work on one day until the time the worker starts work on the next
day.

C3.1.7.9 Weekly Rest Period

(@) Every worker must have two days off every week. A worker may only work on their day off to perform work
which must be done without delay and cannot be performed by workers during their ordinary hours of work
(“emergency work”).

C3.1.7.10 Sick Leave

(b) Only workers who work for more than 24 hours have the right to claim sick pay in terms of this clause

(c) A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick leave
for every full month that the worker has worked in terms of a contract.

(d) A worker may accumulate a maximum of twelve days’ sick leave in a year

(e) Accumulated sick leave may not be transferred from one contract to another contract.

() An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

() Anemployer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.

(h) An employer must pay a worker sick pay on the worker’s usual payday.

(i) Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker
was unable to work on account of sickness or injury if the worker is —

() absent from work for more than two consecutive days: or

absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic staff
member authorized to issue medical certificates indicating the duration and reason for incapacity.

(m) A worker is not entitled to paid sick leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

—_
= X
b

C3.1.7.11 Maternity Leave

(a) A worker may take up to four consecutive months’ unpaid maternity leave.

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave.

(c) A worker must give her employer reasonable notice of when she will start maternity leave and when she
will return to work.
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(h)

A worker is not required to take the full period of maternity leave. However, a worker may not work for four
weeks before the expected date of birth of her child or for six weeks after the birth of her child, unless a

medical practitioner, midwife or qualified nurse certifies that she is fit to do so.
A worker may begin maternity leave —

four weeks before the expected date of birth; or

on an earlier date —

a. ifamedical practitioner, midwife or certified nurse certifies that it is necessary for the health of the

worker or that of her unborn child; or
b. if agreed to between employer and worker; or

c. on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is

able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may take

maternity leave for up to six weeks after the miscarriage or stillbirth.

C3.1.712 Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility leave each
year in the following circumstances -

(@) when the employee’s child is born;
(b

) when the employee’s child is sick;
(c) inthe event of a death of -

- the employee’s spouse or life partner; or

- the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling.

C3.1.7.13 Statement of Conditions

An employer must give a worker a statement containing the following details at the start of employment —

—_~ e~ e~~~ —

D O O T QD

R

)
)
)
)
)

(9)
C3.1.7.14 Keeping Records

the employer's name and address and the name of the EPWP;
the tasks or job that the worker is to perform; and

the period for which the worker is hired or, if this is not certain, the expected duration of the contract;

the worker’s rate of pay and how this is to be calculated;
the training that the worker will receive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to any employee who is

unable to read the statement.
An employer must supply each worker with a copy of these conditions of employment.

Every employer must keep a written record of at least the following —

N N S~~~ o~

The employer must keep this record for a period of at least three years after the completion of the EPWP.

QO > DO O 0O T QD

—_—— — = —

= =

the worker's name and position;

certified ID copies of all locally employed labour

signed Contracts between the employer and the EPWP Participants

Attendance Registers for the EPWP Participants

Monthly Reporting Template as per EPWP requirements

in the case of a task-rated worker, the number of tasks completed by the worker;
in the case of a time-rated worker, the time worked by the worker;

proof of payments made to each worker.
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C3.1.715 Payment

An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
A worker may not be paid less than the minimum EPWP wage rate of R 220,64 per day or per task. This
will be adjusted annually on the 1st of November in-line with Ministerial determination.
A task-rated worker will only be paid for tasks that have been completed.
An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.
A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the
worker.
Payment in cash or by cheque must take place —

a. atthe workplace or at a place agreed to by the worker;

b. during the worker’s working hours or within fifteen minutes of the start or finish of work;

c. inasealed envelope which becomes the property of the worker.
An employer must give a worker the following information in writing —

a. the period for which payment is made;

b. the numbers of tasks completed or hours worked;

c. the worker's earnings;

d. any money deducted from the payment;

e. the actual amount paid to the worker.
If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.
If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

C3.1.7.16 Deductions

An employer may not deduct money from a worker’s payment unless the deduction is required in terms of
alaw.
An employer must deduct and pay to the SA Revenue Services any income tax that the worker is required
to pay.
An employer who deducts money from a worker's pay for payment to another person must pay the money
to that person within the time period and other requirements specified in the agreement law, court order or
arbitration award concerned.
An employer may not require or allow a worker to —

a. repay any payment except an overpayment previously made by the employer by mistake;

b. state that the worker received a greater amount of money than the employer actually paid to the

worker; or
c. pay the employer or any other person for having been employed.

C3.1.717 Health and Safety

(a)
(b)

Employers must take all reasonable steps to ensure that the working environment is healthy and safe.
A worker must —
a. work in a way that does not endanger his/her health and safety or that of any other person;
obey any health and safety instruction;
obey all health and safety rules of the EPWP;
use any personal protective equipment or clothing issued by the employer;
report any accident, near-miss incident or dangerous behaviour by another person to their
employer or manager.

®oo0oT

C3.1.7.18 Compensation for Injuries and Diseases

(a)

It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on an
EPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993.
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(b) A worker must report any work-related injury or occupational disease to their employer or manager.

(c) The employer must report the accident or disease to the Compensation Commissioner.

(d) Anemployer must pay a worker who is unable to work because of an injury caused by an accident at work
75% of their earnings for up to three months. The employer will be refunded this amount by the
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the workplace
such as road accidents or accidents at home.

C3.1.7.19 Termination

(@) The employer may terminate the employment of a worker for good cause after following a fair procedure.

(b) A worker will not receive severance pay on termination.

(c) A worker is not required to give notice to terminate employment. However, a worker who wishes to resign
should advise the employer in advance to allow the employer to find a replacement.

(d) Aworker who is absent for more than three consecutive days without informing the employer of an intention
to return to work will have terminated the contract. However, the worker may be re-engaged if a position
becomes available.

(e) A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available.

C3.1.7.20 Certificate of Service
On termination of employment, a worker is entitled to a certificate stating —

) the worker's full name;
) the name and address of the employer;
) the EPWP on which the worker worked;
) the work performed by the worker;
) any training received by the worker as part of the EPWP;
the period for which the worker worked on the EPWP;
) any other information agreed on by the employer and worker.

A~~~ o~ o~ —~ —
(o) NoJioNlol o gl

C3.1.7.21 Contractor’s default in payment to Labourers and Employees

(@) Any dispute between the Contractor and labourers, regarding delayed payment or default in payment of
fair wages, if not resolved immediately may compel the Employer to intervene.

(b) The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not
honoured in time, out of any moneys due or which may become due to the Contractor under the Contract.

C3.1.7.22 Provision of Hand-tools

(@) The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in numbers and
make the necessary provisions to maintain the tools in good and safe working conditions.

C3.1.7.23 Reporting
The Contractor shall submit monthly returns/reports as specified below:

(a) Signed Master rolls/pay sheets of temporary workers and permanent staff detailing the number, category,
gender, rate of pay and daily attendance.

) Certified ID copies of all locally employed labour

) Signed Contracts between the employer and the EPWP Participants

) Attendance Registers for the EPWP Participants

) Monthly Reporting Template as per EPWP requirements
Plant utilization returns

b

—~ e~~~
> O O O
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C1.3 Form of Guarantee
PRO FORMA

CONTRACT No.: 03/2025

WHEREAS LESEDI LOCAL MUNICIPALITY (hereinafter referred to as "the Employer") entered into, a Contract
with

(hereinafter called

"the

Contractor") on the day of 20 for the construction of

at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS
has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE, do
hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer
under renunciation of the benefits of division and execution for the due and faithful performance by the Contractor
of all the terms and conditions of the said Contract, subject to the following conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to actin any manner
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the Completion Date of the Works under the said Contract,
and that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected
by reason of any steps which the Employer may take under such Contract, or of any modification, variation,
alterations of the Completion Date which the Employer may make, give, concede or agree to under the said

Contract.

This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time
to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of
the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his
intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force
and effect until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the sum of

(R )

o

The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon the Guarantor's liability hereunder shall cease.

We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREOF this guarantee has been executed by us at
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on this day of 20
As witnesses:

1. Signature

2. Signature

Duly authorized to sign on behalf of

Address
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Cl.4 Agreement In Terms Of The Occupational Health And Safety Act, 1993 (Act No.
85 of 1993)

THIS AGREEMENT made at

on this the day of in the year

between LESEDI LOCAL MUNICIPALITY (hereinafter called "the Employer") of the one part, herein represented

by

in his capacity as

and

(hereinafter called "the Mandatory") of the other part, herein represented by

in his capacity as

WHEREAS the Employer is desirous that certain works be constructed, THE APPOINTMENT OF A CONTRACTOR
FOR THE REFURBISHMENT OF WASTEWATER TREATMENT PLANTS IN DEVON AND KWAZENZELE,
GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN BASIS.

and has accepted a Bid by the Mandatory for the construction, completion, and maintenance of such Works and
whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be followed in order
to ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of

1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1
2

The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this Contract.

This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice from

the Employer or Employer's Agent requiring him to commence the execution of the Works, to either

(@)  the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General Conditions of
Contract (hereinafter referred to as "the GCC"),

(b)  the date of termination of the Contract in terms of Clauses 9.1, 9.2 or 9.3 of the GCC.

The Mandatory declares himself to be conversant with the following:

(@)  All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of
1993), hereinafter referred to as "The Act", together with its amendments and with special reference to
the following Sections of The Act:

(i) Section 8 ; General duties of employers to their employees;

(i)  Secton9 General duties of employers and self-employed persons to persons other
than employees;

(iiy  Section37 Acts or omissions by employees or mandataries, and

(iv)  Subsection 37(2) relating to the purpose and meaning of this Agreement.
(b)  The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his
subcontractors.
In addition to the requirements of Clause 8.4 of the GCC and all relevant requirements of the above-mentioned
Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to operate and utilise
all machinery, plant and equipment in accordance with the Act.

100



e
‘288! TENDER NO: 03/2025

5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not selected
and/or approved by the Employer.

6 The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the
Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall remain in force
whilst any such workmen are present on site. A letter of good standing from the Compensation
Commissioner to this effect must be produced to the Employer upon signature of the agreement.

7 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will at
all times comply with the following conditions:

(@)  The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health
and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act without
the prior written approval of the Employer. If the Mandatory obtains such approval and delegates any
duty in terms of section 16.2 a copy of such written delegation shall immediately be forwarded to the
Employer.

(b)  Allincidents referred to in the Occupational Health and Safety Act shall be reported by the Mandatory
to the Department of Labour as well as to the Employer. The Employer will further be provided with
copies of all written documentation relating to any incident.

(c)  The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of
section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory and/or
his employees and/or his subcontractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses:

SIGNED FOR AND ON BEHALF OF THE LLM:

WITNESS s

NAME —  eoeeeeeeeeseessmessmeesssee s
(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

WITNESS s

NAME e en e
(IN CAPITALS)
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH
AND SAFETY ACT, 1993 (ACT No. 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory in
terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed and
dated copy of the relevant resolution of the Board of Directors.

An example is given below:

"By resolution of the Board of Directors passed at a meeting held on 20......,

Mr/Ms whose signature
appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL HEALTH AND
SAFETY ACT, 1993 (ACT No. 85 of 1993) on behalf of

SIGNED ON BEHALF OF THE COMPANY :

IN HIS/HER CAPACITY AS :

DATE :

SIGNATURE OF SIGNATORY

WITNESS

NAME
(IN CAPITALS)
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LESEDI LOCAL MUNICIPALITY

TENDER NO. 03/2025

TTHE APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG.
FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN

BASIS.

PART C2: PRICING DATA
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LESEDI LOCAL MUNICIPALITY
CONTRACT No.: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN
BASIS.

PART C2 PRICING DATA

Payment for the Labour-Intensive Component of the Works:

Those parts of the works to be constructed using labour-intensive methods are marked in the bill of quantities with
the letters LI either in a separate column or as a prefix or suffix against every item so designated. The works, or
parts of the works so designated are to be constructed using labour-intensive methods only. The use of plant to
provide such works, other than plant specifically provided for in the scope of work, is a deviation from the contract.
The items marked with the letters LI are not necessarily an exhaustive list of all the activities which must be done
by hand and this clause does not over-ride any of the requirements in the generic labour-intensive specification in
the Scope of Works.

Where minimum labour intensity is specified in the design, the contractor is expected to use their initiative to identify
additional activities that can be done labour-intensively in order to comply with the set minimum labour intensity
targets.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope
of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised use of
plant to carry out work which was to be done labour-intensively will not be condoned and any works so constructed
will not be certified for payment. Any non-payment for such works shall not relieve the Contractor in any way from
his obligations either in contract or in derelict.

Linkage of Payment for Labour-Intensive Component of Works to Submission of Project Data

The Contractor's payment invoices shall be accompanied by labour information for the corresponding period in a
format specified by the employer. If the contractor chooses to delay submitting payment invoices, labour returns
shall still be submitted as per frequency and timeframes stipulated by the Employer. The contractor's invoices shall
not be paid until all pending labour information has been submitted. Lesedi Local Municipality may institute a penalty
relating to outstanding labour information.

The following information shall be maintained on site and submitted in electronic/hard copy formats:

o Certified ID copies of all locally employed labour

e Signed Contracts between the employer and the EPWP Participants
e Attendance Registers for the EPWP Participants

e Proof of Payment of EPWP Employees

e Monthly Reporting Template as per EPWP requirements
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LESEDI LOCAL MUNICIPALITY
CONTRACT No.: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN
BASIS.

CONTENTS PAGE
C2.1  Pricing Instructions 106
C2.2  Bill Of Quantities 112
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C2.1 Pricing Instructions

1

The General Conditions of Contract, the Contract Data, the Specifications (including the Project Specifications)
and the Drawings shall be read in conjunction with the Bill of Quantities.

The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the construction
of Temporary and Permanent Works.

Although the Bidder is at liberty to insert a rate of his own choosing for each item in the Bill, he should note the
fact that the Contractor is entitled, under various circumstances, to payment for additional work carried out and
that the Employer’s Agent is obliged to base his assessment of the rates to be paid for such additional work on
the rates the Contractor inserted in the Bill.

Clause 8 of each Standardized Specification, and the measurement and payment clause of each Particular
Specification, read together with the relevant clauses of the Project Specifications, all set out which ancillary or
associated activities are included in the rates for the specified operations.

Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized and Project
Specifications. No consideration will be given to any claim by the Contractor submitted on such a basis. The
Bill has been drawn up generally in accordance with the latest issue of Civil Engineering Quantities !. Should
any requirement of the measurement and payment clause of the appropriate Standardized or Project
Specification(s) be contrary to the terms of the Bill or, when relevant, to the Civil Engineering Quantities, the
requirement of the appropriate Standardized, Project, or Particular Specification as the case may be, shall
prevail.

Unless stated to the contrary, items are measured net in accordance with the Drawings without any allowance
having been made for waste.

The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the Employer
for the work described under the several items. Such amounts shall cover all the costs and expenses that may
be required in and for the construction of the work described, and shall cover the costs of all general risks,
profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the documents on
which the Bid is based.

The quantities set out in the schedule of quantities are only approximate quantities. The quantities of work
finally accepted and certified for payment, and not the quantities given in the schedule of quantities, will be
used to determine payments to the contractor.

A price or rate MUST be entered against each item in the Schedule of Quantities, whether the quantities are
stated or not.

The Bidder MUST also fill in a rate against the items where the words "rate only" appear in the amount
column. Although no work is foreseen under these items and no quantities are consequently given in the
quantity column, the tendered rates shall apply should work under these items actually be required.

The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of Contract, remain
valid irrespective of any change in the quantities during the execution of the Contract.

The quantities of work as measured and accepted and certified for payment in accordance with the
Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to determine
payments to the Contractor. The validity of the Contract shall in no way be affected by differences between
the quantities in the Bill of Quantities and the quantities certified for payment.

Ordering of materials are not to be based on the Bill of Quantities, but only on information issued for
construction purposes.

Payment for the Labour-Intensive Component of the Works:

The standard system of measurement of civil engineering quantities published by the South African Institution of Civil Engineers.
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10

11

12

Those parts of the works to be constructed using labour-intensive methods are marked in the bill of quantities
with the letters LI either in a separate column or as a prefix or suffix against every item so designated. The
works, or parts of the works so designated are to be constructed using labour-intensive methods only. The
use of plant to provide such works, other than plant specifically provided for in the scope of work, is a
deviation from the contract. The items marked with the letters LI are not necessarily an exhaustive list of all
the activities which must be done by hand and this clause does not over-ride any of the requirements in the
generic labour-intensive specification in the Scope of Works.

Where minimum labour intensity is specified in the design, the contractor is expected to use their initiative to
identify additional activities that can be done labour-intensively in order to comply with the set minimum
labour intensity targets.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the
Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment. Any non-payment for such works shall not
relieve the Contractor in any way from his obligations either in contract or in derelict.

Linkage of Payment for Labour-Intensive Component of Works to Submission of Project Data

The Contractor's payment invoices shall be accompanied by labour information for the corresponding period
in a format specified by the employer. If the contractor chooses to delay submitting payment invoices, labour
returns shall still be submitted as per frequency and timeframes stipulated by the Employer. The contractor's
invoices shall not be paid until all pending labour information has been submitted. Lesedi Local Municipality
may institute a penalty relating to outstanding labour information.

The following information shall be maintained on site and submitted in electronic/hard copy formats:
. Certified ID copies of all locally employed labour

. Signed Contracts between the employer and the EPWP Participants

. Attendance Registers for the EPWP Participants

. Proof of Payment of EPWP Employees.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to
them:

Unit : The unit of measurement for each item of work as defined in the Standardized, Project
or Particular Specifications

Quantity : The number of units of work for each item

Rate : The payment per unit of work at which the Bidder bids to do the work

Amount : The quantity of an item multiplied by the tendered rate of the (same) item

Sum : An amount tendered for an item, the extent of which is described in the Bill of Quantities,
the Specifications or elsewhere, but of which the quantity of work is not measured in
units.

The units of measurement indicated in the Bill of Quantities are metric units. The following abbreviations
may appear in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass
m? = square metre
m2-pass = square metre-pass
ha = hectare

m = cubic metre

m3-km = cubic metre-kilometre
kW = kilowatt

kN = kilonewton

kg = kilogram

ton (1 000 kg)
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=
=
nonon

PC Sum
Prov Sum

per cent
meganewton
meganewton-metre
= Prime Cost Sum
= Provisional Sum

108



e
‘288! TENDER NO: 03/2025

NB:  PLEASE NOTE:
A. BID PRICES ARE TO BE FIRM.
B. IF THE BID PRICE(S) IS/ARE NOT FIRM THEN:

NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE ASSESSED CONTRACT PRICE
ADJUSTMENTS IMPLICIT IN NON-FIRM PRICES WHEN CALCULATING THE COMPARATIVE PRICES AS
FOLLOWS;

1.
PERIOD ONE (01)
e BID PRICE(S) MUST BE FIXED FOR THE 12 MONTHS AFTER THE BASE MONTH WITH BASE
MONTH BEING ONE MONTH PRIOR TO CLOSING OF BID

PERIOD TWO (02)
o BID PRICE(S) IS/ARE SUBJECT TO ESCALATION OF CPI FOR THE FOLLOWING 12 MONTHS WITH
THE BASE MONTH BEING THE 12" MONTH OF PERIOD ONE (01)

PERIOD THREE (03)
(i) BID PRICE(S) IS/ARE SUBJECT TO ESCALATION OF CPI FOR THE REMAINING PERIOD WITH THE
BASE MONTH BEING THE 12t MONTH OF PERIOD TWO (02)

OR

(i) IN TERMS OF THE FOLLOWING FORMULA:

Pa=(1-V )Pt D1, pp R2, 53R oy ALY vpt
Rlo R20 R3o R4o

Where
Pa = The new escalated price to be calculated.
(1-V) Py = 85% of the original bid price. Note that Pt must always be the original bid

price and not an escalated price.
D1, Ds.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc. The
total of the various factors D+, D-...etc. must add up to 100%.

Rit, Rat...... = Index figure obtained from new index (depends on the number of factors used).
R10, Rz = Index figure at time of bidding.
VP = 15% of the original bid price. This portion of the bid price remains firm i.e. it is

not subject to any price escalations.
(i) The following index/indices must be used to calculate your bid price:
Index.......... Dated.......... Index.......... Dated.......... Index.......... Dated..........
Index.......... Dated.......... Index.......... Dated.......... Index.......... Dated..........

(iv) FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA. THE
TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%.

109



e
‘288! TENDER NO: 03/2025

Labour, transport etc.)

PERCENTAGE OF BID PRICE

WHERE PRICES ARE SUBJECT TO RATE OF EXCHANGE VARIATIONS

(v) Please furnish full particulars of your financial institution, state the currencies used in the conversion of the prices of
the items to South African currency, which portion of the price is subject to rate of exchange variations and the

amounts remitted abroad.

PORTION OF ﬁggggz IN
PARTICULARS OF PRICE
e NSTTUTIoN. | TTEM Ne. PRICE CURRENCY | RATE PRICE - o | CURRENCY
s REMITTED
ABROAD
ZAR=
ZAR=
ZAR=
ZAR=
ZAR=

(vi) Adjustments for rate of exchange variations during the contract period will be calculated by using the average monthly
exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from bank required)

DATE FROM WHICH

DATE DOCUMENTATION DATE UNTIL WHICH NEW
AVERAGE MONTHLY EXCHANGE NEW CALCULATED
. MUST BE SUBMITTED CALCULATED PRICE WILL BE
RATES FOR THE PERIOD: PRICES WILL BECOME
TO THIS OFFICE EFFECTIVE
EFFECTIVE
OR

3. Any other formula/index specified

QUOTED PRICE:

If any portion of the bid contains imported goods, that portion must be indicated (%) and based on a rate of exchange
Of e , for evaluation purposes.
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Bidders must note that the final rate of exchange will be the rate applicable on date of order.

Signature of person authorised to sign bid documents

Name in block letters

Designation Date

111



e
‘288! TENDER NO: 03/2025

C2.2 Bill of Quantities

CONTENTS
SECTION 1200 PART A: PRELIMINARY AND GENERAL
ITEM NO |PAY ITEM DESCRIPTION UNIT aty RATE AMOUNT
11 PSA8.3 SCHEDULED FIXED-CHARGE & VALUE-RELATED
ITEMS
1.1.1 PSA 8.3.1|Contractual Requirements Sum 1
1.1.2 PSA 8.3.2|Establishment of facilities on Site
1.1.2.1 |8.3.2.1 |[Facilities for Engineer
(a) Furnished offices (1 No.) Month 1
(c) Namebaords (2 No.) Sum 1
1.1.2.2 [8.3.2.2 |Facilities for Contractor
(a) Offices & storage sheds Month 1
(e) Ablution & latrine facilities Month 1
(©) Water su.ppll.es, electric power & Month 1
communications
(h) Dealing with water Month 1
113 8.34 Removal of site establishment Month 1
1,2 8,4 SCHEDULED TIME-RELATED ITEMS
1.21 8.4.1 Contractual requirements Month 1
Operate and maintain facilities on the site for
1.2.2 8.4.2 duration of construction except where otherwise
stated
1.2.2.1 |8.4.2.1 [Facilities for Engineer
(a) Furnished offices (1 No.) Month 1
(b) Telephone Month 1
(d) Survey assistants & materials Month 1
1.2.2.2 [8.4.2.2 |Facilities for Contractor
(a) Offices & storage sheds Month 1
(e) Ablution & latrine facilities Month 1
() Water su'ppll'es, electric power & Month 1
communications
(i) Access Sum 1
1.2.3 8.4.3 Supervision for Duration of Contract Month 1
124 8.44 Company & head office overhead costs Month 1
TOTAL CARRIED FORWARD
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SECTION 1200 PART A: PRELIMINARY AND GENERAL

ITEM NO |PAY ITEM|

DESCRIPTION

| unir | ary | RATE

AMOUNT

TOTAL BROUGHT FORWARD

1,4

1.41

15

151

15.2

1.5.3

PSA 8.5

PSA 8.5.1

PSA 8.6

SUMS STATED PROVISOIONALLY BY THE
ENGINEER

Works Executed by the Contractor

1)

2)

3)

Removal and disposal of existing 2 x MITA
Biorulli B 240-45-1 Rotating Biological
Reactor Units

Demolition and disposal of existing clarifier

Provisional Sum for Geotechnical Verification
Testing for use by the Engineer

PRIME COST SUMS

Kwazenzele WWTW

1)

2)

3)

Supply and Installation of 2 X MITA Biorulli B
290-60-1 Rotating Biological Contactors or
similar approved including all electrical
components (Civil Works charged
Separately)

Prime Cost of goods or material to be
a) supplied fo the site of the works in terms of the
Contract
b) Overheads, charges & profit on 1)a)
above (Max 5%)
Supply and Installation of 1 x MITA cloth
disc filter MSF 2/10 PEC or similar approved
inclusing of dosing pump (Civil Works
charges separately)
Prime Cost of goods or material to be
a) supplied to the site of the works in terms of the
Contract
o) Overheads, charges & profit on 2)a)
above (Max 5%)

Supply and installation of the following
FLEXIM or Similar Approved ultrasonic
flow meter and associated fittings - 1 No
Water Quality Monotoring Tools and
Equipment
Overheads, charges & profit on 3)a) to
b) above (Max 10%)

()
(b)
(c)

Prov Sum

Prov Sum

Prov Sum

PC Sum

%

PC Sum

%

PC Sum

PC Sum

%

1 R 100 000,00

1 R 100 000,00

1 R 75 000,00

1 R 6000 000,00

R 6000 000,00

1 R 2750 000,00

R 2750 000,00

1 R 100 000,00

1 R 100 000,00

R 200 000,00

100 000,00

100 000,00

75 000,00

6 000 000,00

2 750 000,00

100 000,00

100 000,00

TOTAL CARRIED FORWARD

9 225 000,00
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SECTION 1200 PART A: PRELIMINARY AND GENERAL

ITEM NO[PAY ITEM] DESCRIPTION | unit | ary | RATE AMOUNT
TOTAL BROUGHT FORWARD 9 225 000,00
Devon WWTW
154 2) .Supplly and installation of the following
items:
0.75 kW, 4P, 400V Motor (Flange
(a) Mounted) - 2No PC Sum 1 R 10 000,00 10 000,00
2.2 kW, 4P, 400V Motor (Flange
(b) Mounted) - 4No PC Sum 1 R 21 000,00 21 000,00
45 kW, 4P, 400V Motor (Flange
(c) Mounted) - 2No PC Sum 1 R 71 000,00 71 000,00
FLEXIM or Similar Approved ultrasonic
©) flow meter and associated fittings - 3 No PC Sum ! R 100 000,00 100 000,00
) Watfar Quality Monotoring Tools and PC Sum 1 R 600 000,00 600 000,00
Equipment
Overheads, charges & profit on 4)a) to 0
() 4) above (Max 10%) % R 90200000
1.5.5 5) Community Liaison Officers
(a) Provision for CLO Salary PC.Sum 1 R 45 000,00 45 000,00
(b) Provison for CLO Cellular Phone PC.Sum 1 R 5 000,00 5 000,00
(c) Cost of Cellular Phone Usage for CLO PC.Sum 1 R 4 000,00 4 000,00
(d) Overheads, charges & profit on 5)a) to % R 54 000,00
d) above
1,6 PSA 8.8 |Wayleave Sum 1
COMPLIANCE WITH OHS ACT, CONSTRUCTION
7 PSA8.9 REGULATIONS 2014 AND OHS SPECIFICATION Sum !
1,8 PSA 8.11 |Environmental Management Sum 1
1,9 PSA 8.12 |Provision of Security Personnel Sum 1

TOTAL CARRIED TO SUMMARY

R10 181 000,00
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SECTION 1200 PART D: EARTHWORKS

ITEM NO |PAY ITEM DESCRIPTION UNIT QTY RATE AMOUNT
21 8,3 SCHEDULED ITEMS
2141 8.3.1 SITE PREPARATION
8.3.1.1 |Clear and Strip Site m? 400
2,2 8.3.3 RESTRICTED EXCAVATION
(a) Excavate for restricted foundations, footingg m? 32,77
and pipe trenches in all materials and use for
backfill or dispose
b) Extra over for
1) Hard Rock Excavation m? 6,55
5) Hand Excavation m?® 32,77
2,3 8.3.8 EXISTING SERVICES
8.3.8.1 |Hand excavation for locating and exposing
existing services
(b) In all other areas m? 100

TOTAL CARRIED TO SUMMARY
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SECTION 1200 PART G: CONCRETE (STRUCTURAL)
ITEM NO|PAY ITEM DESCRIPTION UNIT QTy AMOUNT
3,1 8,2 SCHEDULED FORMWORK ITEMS
3.141 8.21 ROUGH
a) Rotating Biological Reactor
1) Foundation Slab m? 3,5
b) Cloth Disc Filter
1) Foundation Slab m? 3,5
3.1.2 8.2.2 SMOOTH
a) Rotating Biological Reactor
1) Walls m? 25
b) Cloth Disc Filter
1) Walls m? 42
3,2 8,3 SCHEDULED REINFORCEMENT ITEMS
3.21 8.31 STEEL BARS
a) High-Tensile Steel
1) Rotating Biological Reactor t 2,5
2) Cloth Disc Filter t 1,5
3,3 8,4 SCHEDULED CONCRETE ITEMS
3.3.1 8.4.2 Blinding Layer in 15 Mpa Concrete m? 3
3.3.2 8.4.3 30/19 Mpa Concete
a) Rotating Biological Reactor m3 19,21
b) Cloth Disc Filter m? 11,05
3,4 8,4 JOINTS
a) Construction Joints between floor slab and m 25
walls
TOTAL CARRIED TO SUMMARY
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SUMMARY OF BILL OF QUANTITIES

SUMMARY OF SCHEDULE OF QUANTITIES

SANS 1200 A : PRELIMINARY AND GENERAL
SANS 1200 D : EARTHWORKS R
SANS 1200 DB : CONCRETE (STRUCTURAL) R

SUMMARY OF SCHEDULE OF QUANTITIES

TOTAL FOR SCHEDULE OF QUANTITIES EXCL. VAT

ALLOWANCE FOR CONTINGENCIES @ 10% R
TOTAL CONTRACT VALUE EXCL. VAT R
VAT @ 15% R
TOTAL CONTRACT VALUE TO FORM OF OFFER INCL. VAT R
Signature of bidder..............cccoocinnnnnn. (D71 (- R
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CALCULATION OF BID SUM

Failure to provide rates / sums for ALL items in the Bill of Quantities will result in disqualification of bid

An EXCEL version of the Bill of Quantities has been provided.

Please take note of the Instruction below.

Where the Provisional Sum has been provided in the YELLOW Cell, DO NOT OVERWRITE the RATES.
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LESEDI LOCAL MUNICIPALITY

TENDER NO. 03/2025

THE APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG.
FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN

BASIS.

PART C3: SCOPE OF WORK
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LESEDI LOCAL MUNICIPALITY
CONTRACT No.: 03/2025

FOR
THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT

PLANTS IN DEVON AND KWAZENZELE, GAUTENG. FOR A PERIOD OF 3 YEARS ON AN AS AND WHEN
BASIS.

PART C3: SCOPE OF WORK

CONTENTS PAGE
C3.1  Description of The Works 124
C3.2  Engineering 126
C3.3  Procurement 128
C3.4  Management 129
C3.5  Construction 135
C3.6  Health and Safety Specification 165
C3.7  Environmental Management Plan 172
STATUS

In the event of any discrepancy between the Scope of Works and a part or parts of the SANS 1200 Standardized
Specifications, the Bill of Quantities or the Drawings, the Project Specifications shall take precedence and prevail in
the Contract.
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C3.1 Description of The Works

C3.1.1 LLMs Objectives

The Department of Water and Sanitation (DWS) conducted the National assessments based on the 2021
GD criteria for the financial year. Lesedi LM through its Devon and Kwazenzele Wastewater Treatment
Works achieved a Green Drop score of 22% and a Cumulative Risk Ratio of 100% and was listed as one
of the critical wastewater systems by DWS. The performance was followed by a letter of Non-Compliance
issued by DWS to Lesedi LM and required certain intervention strategies to be implemented to improve the
state the wastewater treatment Works. The plan was to map the specific areas of failures, corrective
activities, technical plans restoration or upgrades of the wastewater treatment systems

The objectives of the project are:

To provide reliable and sustainable wastewater treatment infrastructure.

To provide wastewater which is compliant with the requirements of the DWS.

Provide infrastructure with sufficient capacity for the users

The Municipality also intends for the communities directly or indirectly affected by the project to benefit

by being involved in the project;

(e) To deliver public infrastructure using labour intensive methods where feasible. Labour-intensive works
comprise the activities described in SANS 1921-5 including some minor earthworks for exposing of
services performed by hand. Such works shall be constructed using local workers who are temporarily
employed in terms of this Scope of Work.

C3.1.2 Overview of

The Works

The following will need to be carried out:;

(i) Kwazenzele Wastewater Treatment Works

a.

b.
c.
d

g«Q —

ev

® o0 oo

Removal and Disposal of existing RBC Units x2

Supply and installation of New MITA Biorulli B 290-60-1 or similar approved RBC units x2
Demoalition and Disposal of Existing Clarifier

Construction of new civil and structural works associated with the installation of the new MITA
cloth disc filter MSF 2/10 PEC or similar approved product

Supply and installation of new MITA cloth disc filter MSF 2/10 PEC or similar approved
product

Installation of FLEXIM or similar approved Ultrasonic Flow Meter

Construction of Grit Screen including associated fittings

on Wastewater Treatment Works

Supply and Installation of 630A contactor

Supply and Instalation of 0.75 kW, 4P 400V Motor

Supply and installation of 2.2KW 4P, 400V Motor

Supply and installation of 45KW, 4P 400V Motor x2

Installation of FLEXIM or similar approved Ultrasonic Flow Meter

124



e
‘288! TENDER NO: 03/2025

C3.1.3 Extent of Works

The work to be carried out under this contract includes supply of equipment, material, and labour requirements
for the successful completion of the projects with the constraints of time, cost and quality. Due to budget
constraints the project will be implemented in a period of three (3) years.

This description of the Works is not necessarily complete and shall not limit the work to be carried out
by the Contractor under this Contract.

The drawings included at the back of this document define the scope of this contract and indicate all work to be
done. They may be supplemented by additional drawings to supply information regarding details of construction
and exact lines, levels, and depths.

The contractor is to co-ordinate all his operations and activities with the employer and other contractors working
on the site, shall make timeous arrangements with the employer and other contractors to supply and position
material sand items to be built in or permanently covered up and shall afford the Employer and other contractors
full access to the site and their work in progress at all reasonable times to enable them to complete their work
before the completion date of this contract.

The Contractor shall take due care not to damage any of the work done by the Employer or other contractors
and any such damage shall be repaired at his cost.

The contractor shall co-ordinate the cutting into and connecting of services to existing services with the Local
Authority and obtain their prior approval for any work to be done in this regard.

Approximate quantities of each type of work are given in the Schedule of Quantities.

C3.1.4 Location of The Works

The targeted area is described below:

De PLIO 3 (€ oNng ge
Kwazenzele WNTW 26°16'42.20"S 28°34'20.11"E
Devon WWTW 26°20'46.46"S 28°44'34 81"E

The project locality is indicated in Part C4 (Site Information) of this document.

C3.1.5 Temporary Works

The temporary works will cater for accommodation of traffic and protection of services as required in terms of
the project specification.

The contractor is to design, supply, construct, demolish and spoil at his own cost any temporary works required
in order to carry out the construction works as required.
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C3.2 Engineering
C3.21 Design

Works designed by, per design stage:

Concept, feasibility, and overall process Consultant

Basic engineering and detail layouts to bid stage Consultant

Final design approval for construction stage Employer

Temporary works Contractor

Preparation of “As-built” drawings Contractor / Employer's Agent

(@)  The Consultant is responsible for the design of the Permanent Works as reflected in the Contract
Documents unless otherwise stated.

(b)  The Contractor is responsible for the design of the Temporary Works and their compatibility with the
Permanent Works.

(c)  The Contractor shall supply all details necessary to assist the Employer’s Agent in the compilation of the
“As-built” drawings.

C3.2.2 LLM's Design

None. The Consultant is responsible for the design.

C3.2.3 Contractor's Design

Not applicable.

C3.2.4 Drawings

The Works shall be constructed in accordance with the design drawings included in the Contract
Documents.

The Contractor will be supplied with three (3) unreduced paper prints of each of the drawings and any
others required for construction. These copies are issued free of charge and the Contractor shall make
any additional copies he may require at his own cost.

Only figured dimensions shall be used and drawings shall not be scaled unless otherwise instructed.

The levels given on construction drawings are subject to confirmation on site, and the Contractor shall
submit all levels to the Engineer for confirmation before he commences any construction work. The
Contractor shall also check all clearances given on the drawings and shall inform the Engineer of any
discrepancies.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other
underground infrastructure shall be given by either co-ordinates, or stake value and offset. Where
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by the
Contractor. This information shall be supplied to the Engineer’'s Representative on a regular basis.

Any information in the possession of the Contractor, which the Engineer requires to complete his record
drawings shall be supplied to the Engineer's Representative before a certificate of completion will be
issued.
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C3.2.5 List of Drawings

These are appended to the document in pdf format —

(a) LOCALITY PLAN

(b) WASTEWATER TREATMENT WORKS ROTATING DISC UNIT BASIN MODEL B 240-45-1 SHEET 1 OF
3

(c) WASTEWATER TREATMENT WORKS ROTATING DISC UNIT BASIN MODEL B 240-45-1 SHEET 2 OF
3

(d) WASTEWATER TREATMENT WORKS ROTATING DISC UNIT BASIN MODEL B 240-45-1 SHEET 3 OF
3

(e) DISC FILTER IN CONCRETE TANK mod. MSF 2/10 PEC CIVIL WORK

() DISC FILTER IN CONCRETE TANK mod. MSF 2/10 PEC ASSEMBLY

Construction drawings would be issued to the successful tenderer on Site hand-over.
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C3.3 Procurement

C3.3.1 Preferential Procurement

C3.3.141

Requirements

The contract is for CIDB registered 6 ME (5 ME PE) or higher Contractors. Acceptable bids will be evaluated
by using a system that awards points on the basis of 80 points for bid price and 20 points for Specific goals.

C3.3.1.2 Resource standard pertaining to targeted procurement

Not applicable for this contract.

C3.3.2 Subcontracting

C3.3.21

C3.3.2.2

C3.3.2.3

C33.24

Scope of mandatory subcontract works

The Municipality may require that the Contractor sub-lets to local sub-contractor’s appropriate portions of
the works that are classified as being reserved for labour-intensive construction methods.

Preferred subcontractors / suppliers

The Contractor shall be responsible for all work carried out by subcontractors on his behalf. The Employer’s
Agent will not liaise directly with any such sub-contractor, nor will he become involved in any problems
and/or disputes related to payments, programming, workmanship, etc, unless provided for in the Conditions
of Contract. Such problems and/or disputes shall remain the sole concern of the Contractor and his
subcontractors.

Subcontracting procedures

As per General Conditions of Contract.

Attendance on subcontractors

As per General Conditions of Contract.
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C3.4 Management

C3.4.1

C3.4.11

Management of the Works

Planning and programming

C3.4.1.1.1 Submitted programme

The Contractor's programme, required in terms of Clause 5.6.1 of GCC 2015, shall be in a bar chart form.
In addition to the requirements of Clause 5.6.1 of GCC 2015, the Contractor's programme shall show:

a) The various activities, related to a time scale, for each element of the Works, including those of
Nominated and/or Subcontractors, in sufficient detail to be able to assess construction progress,

b) Critical path activities and their dependencies,

c) Key dates in respect of work to be carried out by others,

d) Key dates in respect of information to be provided by the Engineer and/or others,

If any change to the critical path occurs, the Contractor shall as soon as practicable notify the Engineer in
writing.

The Contractor's programme and method statement will not be accepted as the basis for claims for
additional compensation without due reference to all relevant associated factors.

C3.4.1.1.2 General Allowances

C3.4.1.2

C3.4.1.3

When drawing up his programme, the Contractor shall, take into consideration and make allowance for,
inter alia:

) Expected weather conditions and their effects,

) Known physical conditions or artificial obstructions,

) Searching for, dealing with, and carrying out alterations to the existing services,

) The accommodation of public access and traffic,

e) The provision and implementation of the health and safety plan in terms of the Construction Regulations,
2014 of the Occupational Health and Safety Act, and

f) The design, testing and approval of the concrete mixes

a
b
c
d

Review of progress

The Contractor shall review his progress each month and should progress lag behind the latest accepted
programme, by more than 2 weeks, he shall submit a revised programme and method statement of how
he proposes to make up the lost time. If, in the opinion of the Engineer, such revised programme will not
make up the lost time, the Engineer shall have the right to request the Contractor to reorganize his work in
a manner which will ensure an acceptable programme. Claims for additional payment to meet any costs
incurred due to such re-organisation will not be accepted.

Methods and procedures

C3.4.1.3.1 Method Statements

When requested by the Engineer, the Contractor shall submit, within 2 weeks (14 days) of date of such
written request, a method statement detailing the Contractor's proposed construction procedure of certain
elements of the Works.

129



e
‘288! TENDER NO: 03/2025

No work shall commence before the method statement has been submitted and approved. The approval
shall not relieve the Contractor from his responsibilities in terms of the General Conditions of Contract.

C3.4.1.3.2 Neatness of The Site

The general neatness and tidiness of the vicinity of Kaydale are of particular concern. The Works will be
visible to the public. The Contractor shall, therefore, on a day-to-day basis, keep the area of the Works in
a condition acceptable to the Engineer.

C3.41.4 Weather conditions

C3.4.1.4.1 Extension of time for completion resulting from abnormal rainfall

Extension of time for completion will not be considered for normal rainfall but only for abnormal rainfall or
saturated conditions and will be calculated in accordance with the following method:

a) The Contractor shall, in his programme, allow for the anticipated number of working days on which work
could be delayed - as given in the Schedule below.

b) Extension of time will be calculated for each calendar month or part thereof over the full period for the
completion of the Work, plus any approved extension thereof, as follows:

()  Adelay caused by abnormal rainfall will only be accepted for extension of time if, in the opinion
of the Engineer, it delays an item or items which lie on the critical path determined by the
Contractor's programme. Only delays on working days will be considered.

(i) Abnormal rainfall will be considered to be days, as approved, on which rain delayed operations,
less the anticipated number of days given in™ the Schedule below.

(i) The net extension of time determined for each month, which may be negative, shall accumulate
algebraically to determine the net number days for extension of time due to abnormal rainfall, but
a negative total at the end of the construction period will not be taken into account.

(iv)  Where a portion of a month is involved, a pro rata number of days shall be calculated.

SCHEDULE
Anticipated number of working days on which work could be delayed as a result of rainfall and saturated
conditions.
Month Days Month Days
January 2 July 1
February 2 August 1
March 1 September 2
April 1 October 3
May 1 November 4
June 1 December 4

C3.4.1.4.2 Recording of weather

The Contractor shall provide a rain gauge as directed by the Engineer and precautions shall be taken to
restrict access to the rain gauge by unauthorised persons.
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C3.4.1.5 Quality plans and control

The Contractor shall prepare a quality management plan to be followed during the course of the Contract.

The quality management plan shall

clearly indicate the methods, programmes, procedures, and other methods that the Contractor
intends using as process control to ensure compliance of materials and workmanship with the
requirements of the Contract (process control testing)

Include the proof of status of calibration of all measuring devices that are to be used during the
course of the Contract.

C3.41.6 Environment

C3.4.1.6.1 Protection of the environment

C3.4.1.6.1.1 Environment management plan

The Contractor shall comply with the provisions of the environmental management specification.

C3.4.1.6.1.2 Fires and burning of vegetation

No fires may be lit except at places approved by the relevant authority. The Contractor shall ensure that
the fire hazard on and near the Site is reduced to a minimum and shall take immediate and effective steps
to extinguish any fire that may break out.

Burning of vegetation and trees cleared from the Site and/or any other material may only be done on site if
permitted in writing by the relevant authority and shall then be strictly controlled by a competent supervisor,
shall be carried out strictly in accordance with any directions given and shall be carried out solely at the risk
of the Contractor.

C3.4.1.6.1.3 Preservation of flora and fauna and soil conservation

The Contractor shall:

a)

take all precautions to prevent:

i) the erosion of soils and/or
ii) loss of or injury to domestic and other animals from any lands used or occupied by the
Contractor.

refrain from destroying, removing, or clearing trees, timber, and scrub to any extent greater than
is necessary for the execution of the Contract,

take care to cause the minimum of disturbance to the fauna and flora.

erect temporary fences on the servitude lines during the construction period to prevent loss of
fauna. The fences shall be removed as soon as construction and testing are complete.

take precautions to keep the risk of fire to a minimum,

arrange that timber for firewood be obtained only from such places as may be approved by the
Engineer;

take such measures as to ensure that his employees are aware of all laws and restrictions
governing the hunting, disturbing, capturing, or destroying of animals and birds in the vicinity of
the camp or the Works or the taking of fish from any water; and

prohibit all firearms from the site and temporary camps.
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C3.4.1.7

C3.4.1.8

C3.4.1.9

Format of communications

Communications and instructions shall be given in writing and sent either by post, or facsimile. Site
instructions shall be given in the Site Communication Book, which shall be a triplicate book provided by the
Contractor.

Management meetings

The Contractor will be required to attend the following site meetings during the term of the contract;

a) Aninaugural site meeting to be held within three weeks after the Commencement Date.
b) Monthly site meetings from the order to commence the Works until the Completion of the Works.
c) Monthly Health and Safety meetings.

Daily records

Daily records of all site activities and progress of work shall be kept by the Contractor. Any possible causes
for delay to the Contract or which may result in additional costs to the Employer shall be recorded as clearly
as possible. The records shall also include the plant on Site and personnel employed. The records shall be
kept at all times in the Engineer’s Site Office.

C3.4.1.9.1 Monthly labour returns

C3.4.1.10

C3.41.11

The Contractor shall submit with each statement for payment a labour return showing the Number of Person
Days and Labour Days recorded for the Contract. The returns shall be similar to the format approved by
the Engineer.

Lighting
Should the Contractor wish to undertake work when natural lighting is inadequate for the type of work to be
performed, he shall, at his own expense, provide and maintain in good and safe condition adequate high-

powered flood lighting for all the work areas where he is operating.

Payment certificates

The statement to be submitted by the Contractor in terms of Clause 6.10 of the General Conditions of
Contract shall be prepared in accordance with the standard payment certificate prescribed by the Engineer
and shall be provided electronically in Microsoft Excel format.

All costs incurred by the Contractor resulting from the preparation and submission of the statements shall
be borne by the Contractor.

C3.4.2 Site establishment

C3.4.21

Services and facilities existing and/or provided by the Employer

C3.4.2.1.1 Water and power supply and other services

The Contractor shall make his own arrangements and pay all installation and consumption charges for the
supply of water, electrical power and other services required.

C3.4.2.1.2 Camps and depot

The Contractor may erect his site offices and storage depot within the boundaries of the area indicated by
the Engineer.
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No housing is available, and the Contractor shall make his own arrangements to house his employees and
transport them to and from the Site. All arrangements for housing workmen shall be made in accordance
with and subject to applicable regulations and requirements.

C3.4.2.2 Facilities provided by the Contractor

C3.4.2.2.1 Facilities for the Engineer

The Contractor shall provide for the use of the Engineer, maintain and service, as applicable, the following
facilities as specified in SANS 1200 A:

a) two name-boards,

b) one furnished office,

¢) conference room (furnished),

d) latrine and ablution facilities,

e) carport for 2 vehicles,

f) 1 x Smart Phone

g) photo-copying machine,

h) 17, 12GB Ram notebook computer and A3 printer / scanner,
j) survey equipment,

k) two survey assistants,

m)a site instruction book,

n) protective clothing,

0) safety equipment,

p) medical facilities,

qg) nine 150 mm concrete cube moulds and a temperature-controlled cube-curing water bath,

Unless specified otherwise, on completion of the Works these facilities shall revert to the Contractor who
shall remove them from the site excluding items f, g and h.

The term "use of the Engineer" will be deemed to include, as appropriate, use by the Engineer's staff and
the Engineer's Representative and his staff.
C3.4.3 Existing services

C3.4.3.1 Treatment of existing services

C3.4.3.1.1 Continuance of operation of existing services

All existing services shall be maintained in operation unless prior arrangements have been made with the
relevant authority and written permission for an interruption of the service has been granted and adequate
notice has been given to the affected residents.

C3.4.3.1.2 Continuous operation of existing works

The construction works take place around existing services. Existing works must remain in operation at all
times. The Contractor shall ensure that, wherever possible, the Employer's personnel have unhindered
access to, and use of, all parts of the existing works at all times, as necessary.

The Contractor's operations shall also be carried out in such a way as to minimize the formation of dust
and the fouling of water in the existing works.

The Contractor shall provide sufficient notice to the Engineer when he intends to interrupt the operations of

the existing works in order to effect connections with the new works. Approval for such work will be given
only when the timing of the work is suitable to the Employer.
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C3.4.3.1.3 Connection to existing services

All connections to the existing systems shall be undertaken in a manner and at times to be approved by
the Engineer. It is anticipated that this work may have to be done at night in order to minimise
inconvenience to users. No claims for additional payment will be considered in this regard.

C3.4.3.1.3 Permits and way leaves

A wayleave from the relevant department of the Lesedi Local Municipality will be required prior to the
Contractor commencing work on Site.
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C3.5 Construction

C3.5.1 Works Specifications

C3.5.11

Applicable SANS 1200 Standardized Specifications

1. Management

1.1

1.2

2.1

Note 1

Note 2

Note 3

Note 4

Although not bound in or issued with this document, the following Standardised Specifications for Civil
Engineering Construction, as amended in the Project Specifications, form part of this document.
(Notwithstanding Sub clause 2.2 of SANS 1200A*, the edition specified below shall apply).

SANS 1200 A - 1986: General
SANS 1200 AB - 1986: Engineer’s Office

The following Standard and Particular Specifications, as bound in this document, and as amended in the
Project Specifications, shall apply:

Project Specific Health and Safety Specification including Baseline Risk Assessment
Environmental Management Plan

Construction

Although not bound in nor issued with this document, the following Standardised Specifications for
Engineering Construction, as amended in the Project Specifications, form part of this document and,
notwithstanding Sub-clause 2.2 of SANS 1200 A*, the editions specified below shall apply:

The Standard Specifications are not bound into the tender and contract documents but are available
at the Tenderer’s/Contractor’s expense from the South African Bureau of Standards in Pretoria, Private
Bag X191, PRETORIA, 0001.

Each of the Standard Specifications contains an appendix, which in turn lists further specifications,
which are not bound into the tender and contract documents.

Both of the Standard Specifications, as well as those specifications that are listed in the appendix to
the Standard Specifications, shall apply to the Contract to the same extent as if each of these
specifications had been bound into the tender/contract documents.

The term "project specification” must be replaced by "scope of works" wherever it appears in these
standardized specifications.

C3.5.1.2 Particular Specifications

No particular specifications have been specified for the scope of works.

C3.5.1.3 National and International Standards

Not Applicable.

C3.5.1.4 \Variations and Additions to the SANS 1200 Standardized Specifications

SABS 1200A GENERAL
SABS1200C : SITE CLEARANCE
SABS 1200DB : EARTHWORKS (PIPE TRENCHES)

135



e
‘288! TENDER NO: 03/2025

The following variations and additions to the SANS 1200 standardized specifications referred to above
apply to this contract. The prefix PS indicates an amendment to SANS 1200. The letters and numbers
following these prefixes respectively indicate the relevant standardized specification and clause numbers
in SANS 1200 to which the variation or addition thereto applies.
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PSA GENERAL (SANS 1200 A)
PSA 1 SCOPE

Replace the contents of subclause 1.1, including the notes, with the following:

"1 This specification covers requirements, principles and responsibilities of a general nature which are
generally applicable to civil engineering construction and building works contracts, as well as the
requirements for the Contractor's establishment on the Site."

PSA 2 INTERPRETATIONS
PSA 23 DEFINITIONS

In the opening phrase between the words "specification" and "the following", insert the words "the definitions given in
the Conditions of Contract and".

(a) General
Add the following definitions:

"'General Conditions' and 'Conditions of Contract': The General Conditions of Contract specified for use with this
Contract, together with the Contract Data (GCC 2010)/Particular Conditions (FIDIC '99)* as applicable.

'Specified”. As specified in the Standardized Specifications, the Drawings, or the Project Specifications.
'Specifications' shall have the corresponding meaning."

(c) Measurement and payment
Replace the definitions for "Fixed charge", "Time-related charge" AND "Value-related charge" with the following:

"'Fixed charge": A charge that is not subject to adjustment on account of variations in the value of the Contract Price
or the time allowed in the Contract for the completion of the work.

‘Time-related charge": A charge, the amount of which varies in accordance with the Time for Completion of the
Works, adjusted in accordance with the provisions of the Contract.

'Value-related charge". A charge, the amount of which varies pro rata with the final value of the measured work
executed and valued in accordance with the provisions of the Contract."

PSA 2.4 ABBREVIATIONS
(a) Abbreviations relating to standard documents
Add the following abbreviation:

"CKS: SABS Co-ordinating Specification."

PSA 3 MATERIALS

PSA 3.1 QUALITY

137



e
‘288! TENDER NO: 03/2025

Add the following at the end of subclause 3.1:

"All manufactured materials supplied shall be new materials unless the contrary is specified. All materials specified to
be in accordance with SABS Specifications shall bear the SABS mark, where such a mark is available for the type of
product.”

Add the following subclause to clause 3:
"PSA 3.3 MATERIALS SUPPLIED BY THE EMPLOYER

Materials designated in the Contract documents to be supplied by the Employer shall not be obtained by the Contractor
from any other source than from the Employer. Requisitions for materials to be supplied by the Employer shall be
submitted timeously by the Contractor in writing and shall be signed by the Contractor or his authorised representative
and countersigned by the Engineer.

The Contractor or his authorised representative shall, upon delivery of all such materials, sign a receipt therefore and
having been accepted by the Contractor, such materials will, except only for such defects and deficiencies as may
have been recorded by the Contractor in writing on the said receipt, be deemed to be in a sound and satisfactory
condition and will then be deemed to be his sole responsibility, as if such materials had been supplied by the Contractor
himself.

The onus shall be entirely on the Contractor to ensure that he accepts only sound materials from the Employer, and
notwithstanding the supply of materials by the Employer, the Engineer is authorised to reject as unsuitable any such
material on the Site of the Works which, in his opinion, is unsound, defective or in any way not in compliance with the
specifications. The Contractor shall immediately remove such rejected materials from the Site of the Works and shall
replace them at his own expense, with new and sound materials which are in accordance with the Specifications to the
satisfaction of the Engineer.

In the event of any circumstances arising which necessitate the replacement of any materials which were supplied by
the Employer, the Contractor shall, unless otherwise instructed in writing by the Engineer, obtain such replacement
materials only from the Employer. In such circumstances, the Contractor shall be liable to and pay to the Employer,
all costs incurred by the Employer in supplying such replacement materials, irrespective of whether the Contractor
could have obtained the said replacement materials from another source at a lesser cost than the Employer.

The aforesaid shall always apply, provided that the Contractor will not be held liable for the costs of the replacement
by the Employer of unsound materials which were not accepted by the Contractor as aforesaid.

PSA 4 PLANT

PSA 4.1 SILENCING OF PLANT

Replace the contents of subclause 4.1 with the following:

"The Contractor's attention is drawn to the applicable regulations pertaining to noise and hearing conservation, framed
under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) as amended.

The Contractor shall at all times and at his own cost, be responsible for implementing all necessary steps to ensure full
compliance with such regulations, including but not restricted to the provision and use of suitable and effective silencing
devices for pneumatic tools and other plant which would otherwise cause a noise level in excess of that specified in
the said regulations.

Where appropriate, the Contractor shall further, by means of temporary barriers, effectively isolate the source of such
noise in order to comply with the said regulations."
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PSA 4.2 CONTRACTOR'S OFFICES, STORES AND SERVICES

Add the following paragraph before the existing first paragraph in subclause 4.2:

"The Contractor’s buildings, sheds and other facilities erected or utilised on the Site for the purposes of the Contract
shall be fenced off and shall contain all offices, stores, workshops, testing laboratories, toilet facilities, etc. as may be

required by the Contractor. The facilities shall always be kept in a neat and orderly condition.

No personnel may reside on the Site. Only night-watchmen may be on the Site after hours."

Delete "and first-aid services" in the second paragraph of subclause 4.2 and add the following:

"The Contractor shall provide on the Site and in close proximity to the actual locations where the work is being executed,
one toilet per 10 workmen, which toilets shall be effectively screened from public view and their use enforced. Such
toilets shall be relocated from time to time as the location of the work being executed changes, so as to ensure that
easy access to the toilets is maintained.

The Contractor shall, where applicable, make all necessary arrangements and pay for the removal of night soil."

PSA5 CONSTRUCTION
PSA 5.1 SURVEY
PSA5.1.2 Preservation and replacement of survey beacons and pegs subject to the Land Survey Act

Delete the words "in the vicinity of boundaries” in the second sentence of subclause 5.1.2 and replace the words "under
the direction of" in the same sentence with "in consultation and liaison with".

Add the following after the second sentence of subclause 5.1.2:

"The Contractor and the Engineer shall record on the said list, their concurrence or disagreement (as the case may be)
regarding the completeness and accuracy of the details recorded therein."

Replace the third sentence of subclause 5.1.2 with the following:

"At the completion of the Contract, the Contractor shall expose all pegs that were listed at the commencement of the
construction as being in order and the Contractor shall arrange with a registered Land Surveyor for the checking of the
positions of all such pegs and the replacement of those that the Land Surveyor’s check reveals have become disturbed
ordamaged. The Contractor shall, as a precedent to the issue of the Certificate of Completion, provide to the Engineer,
a certificate from the registered land surveyor, certifying that all the pegs listed at the commencement of construction
in accordance with the provisions of this clause, have been checked and that those found to have been disturbed,
damaged or destroyed have been replaced in their correct positions, all in accordance with the provisions of the said
Act.

The costs of all checking, replacement and certification as aforesaid shall be entirely for the Contractor’s account. This,
with the provision always that the Contractor shall not be held liable for the cost of replacement of pegs which:

(a) cannot reasonably be re-established in their original positions by reason of the finished dimensions
of the permanent works, and

(b) the Contractor can prove beyond reasonable doubt to the satisfaction of the Engineer, were
disturbed, damaged or destroyed by others beyond his control."

Add the following new subclause:
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PSA5.1.3 AS-BUILT SURVEY

The Contractor shall supply the Engineer with as-built survey data for the entire Works (including invert and cover
levels, coordinates of manholes and structures, points of intersection, etc). The Completion Certificate will not be
issued until the as-built survey information had been received and approved by the Engineer.

PSA5.2.5.2 OVERHAUL
Replace the contents of this subclause with the following:

Notwithstanding any clauses in any Standardized Specification or Standard Specification Section dealing with the
definition, measurement and/or payment for transport, freehaul and/or overhaul, no measurement nor payment for
overhaul will be made. All haulage will be considered to be freehaul and the cost thereof will be deemed to be
covered by the rates for the provision or disposal of the applicable material.”

PSA 5.3 PROTECTION OF EXISTING STRUCTURES

Replace "Machinery and Occupational Safety Act, 1983 (Act No 6 of 1983)" with "Occupational Health and Safety Act,
1993 (Act No 85 of 1993), as amended," and insert the following after "(Act No 27 of 1956)": "as amended".

PSA 5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES
Replace the heading and the contents of subclause 5.4 with the following:

"PSA 5.4 LOCATION AND PROTECTION OF EXISTING SERVICES
PSA5.4.1 Location of existing services

Before commencing with any work in an area, the Contractor shall ascertain the presence and actual position of all
services which can reasonably be expected by an experienced and competent contractor to be present on, under, over
or within the Site.

Without in any way limiting his liability in terms of the Conditions of Contract in relation to damage to property and
interference with services, the Contractor shalll, in collaboration with the Engineer, obtain the most up-to-date plans as
are available, showing the positions of services existing in the area where he intends to work. Neither the Employer
nor the Engineer offers any warranty as to the accuracy or completeness of such plans and because services can often
not be reliably located from plans, the Contractor shall ascertain the actual location of services depicted on such plans
by means of careful inspection of the Site.

Thereafter, the Contractor shall, by the use of appropriate methodologies, carefully expose the services at such
positions as are agreed to by the Engineer, for the purposes of verifying the exact location and position of the services.
Where the exposure of existing services involves excavation to expose underground services, the further requirements
of subclauses 4.4 and 5.1.2.2 of SANS 1200 D (as amended) shall apply.

The aforesaid procedure shall also be followed in respect of services not shown on the plans, but which may reasonably
be anticipated by an experienced Contractor to be present or potentially present on the site.

All services, the positions of which have been determined as aforesaid at the critical points, shall henceforth be
designated as 'known services’ and their positions shall be indicated by the Contractor on a separate set of drawings,
a copy of which shall be furnished to the Engineer without delay.

As soon as any service which has not been identified and located as described above is encountered on, under, over
or within the site, it shall henceforth be deemed to be a known service and the aforesaid provisions pertaining to
locating, verifying, and recording its position on the balance of the site shall apply. The Contractor shall notify the
Engineer immediately when any such service is encountered or discovered on the Site.

Whilst he is in possession of the Site, the Contractor shall be liable for all loss of, or damage as may occur to
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(a) known services, anywhere along the entire lengths of their routes, as may reasonably be deduced
from the actual locations at which their positions were verified as aforesaid, due cognizance being
taken of such deviations in line and level which may reasonably be anticipated, and

(b) any other service which ought reasonably to have been a known service in accordance with the
provisions of this clause.

The Contractor shall also be liable for consequential damage in regard to (a) and (b), whether caused directly by the
Contractor’s operations or by the lack of proper protection.

No separate payment will be made to the Contractor in respect of his costs of providing, holding available on the Site
and utilising the said detecting and testing equipment, nor for any costs incurred in preparing and submitting to the
Engineer the Drawings as aforesaid. These costs shall be deemed included in the Contractor’s other tendered rates
and prices included in the Contract.

Payment to the Contractor in respect of exposing services at the positions agreed by the Engineer and as described
above will be made under the payment items (if any) as may be provided for in the respective sections of the
specifications pertaining to the type of work involved.

PSA5.4.2 Protection during construction

The Contractor shall take all reasonable precautions and arrange its operations in such a manner as to prevent damage
occurring to all known services during the period which the Contractor has occupation and/or possession of the Site.

Services left exposed shall be suitably protected from damage and in such a manner as will eliminate any danger
arising therefrom to the public and/or workmen, all in accordance with the requirements of the prevailing legislation and
related regulations.

Unless otherwise instructed by the Engineer, no services shall be left exposed after its exact position has been
determined and all excavations carried out for the purpose of exposing underground services shall be promptly
backfilled and compacted. In roadways, the requirements of subclause 5.9 of

SANS 1200 DB should be observed. In other areas compaction is to be to 90% modified AASHTO density.

PSA5.4.3 Alterations and repairs to existing services

Unless the contrary is clearly specified in the Contract or ordered by the Engineer, the Contractor shall not carry out
alterations to existing services. When any such alterations become necessary, the Contractor shall promptly inform
the Engineer, who will either make arrangements for such work to be executed by the owner of the service or instruct
the Contractor to make such arrangements himself.

Should damage occur to any existing services, the Contractor shall immediately inform the Engineer, or when this is
not possible, the relevant authority, and obtain instructions as to who should carry out repairs. In urgent cases, the
Contractor shall take appropriate steps to minimise damage to and interruption of the service. No repairs of
telecommunication cables or electric power lines and cables shall be attempted by the Contractor.

PSA 5.7 SAFETY

Replace the contents of subclause 5.7 with the following:

"Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the Contractor’s obligations
thereunder, the Contractor shall at his own expense (except only where specific provision (if any) is made in the

Contract for the reimbursement to the Contractor in respect of particular items), provide the following:

(a) Provide to its Employees on the site of the works, all safety materials, clothing, and equipment
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necessary to ensure full compliance with the provisions of the Occupational Health and Safety Act,
1993 (Act No 85 of 1993) as amended (hereinafter referred to as the Act) at all times, and shall
institute appropriate and effective measures to ensure the proper usage of such safety materials,
clothing and equipment at all times;

(b) Provide, install, and maintain all barricades, safety signage and other measures to ensure the safety
of workmen and all persons in, on and around the site, as well as the general public;

(c) Implement on the site of the works, such procedures and systems and keep all records as may be
required to ensure compliance with the requirements of the Act at all times;

(d) Implement all necessary measures so as to ensure compliance with the Act by all subcontractors
engaged by the Contractor and their employees engaged on the works;

(e) Full compliance with all other requirements pertaining to safety as may be specified in the Contract.

The Employer and the Engineer shall be entitled, although not obliged, to make such inspections on the site as they
shall deem appropriate, for the purpose of verifying the Contractor's compliance with the requirements of the Act. For
this purpose, the Contractor shall grant full access to the site of all parts of the site and shall co-operate fully in such
inspections and shall make available for inspection all such documents and records as the Employer's and/or
Engineer’s representative may reasonably require.

Where any such investigations reveal, or where it comes to the Engineer’s attention that the Contractor is in any way
in breach of the requirements of the Act or is failing to comply with the provisions of this clause, the Engineer shall, in
accordance with the provisions of Clause 5.11 of the Conditions of Contract, be entitled to suspend progress on the
works or any part thereof until such time as the Contractor has demonstrated to the satisfaction of the Engineer, that
such breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of time and/or additional costs if
the progress on the works or any part thereof is suspended by the Engineer in terms of this clause, and the Contractor
shall remain fully liable in respect of the payment of penalties for late completion in accordance with the provisions of
Clause 5.13.1 of the Conditions of Contract should the Contractor fail to complete the Works on or before the specified
due completion date in consequence of the suspension.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this clause shall constitute
grounds for the Engineer to act in terms of Clause 9.2.1.3.5 of the Conditions of Contract and for the Employer to
cancel the Contract in accordance with the further provisions of the said Clause 9.2

PSA 5.8 ACCESS TO GROUND AND WORKS

Add the following:

“The Contractor shall:

(@) During construction of the Works:

(i) improve and maintain to a standard that will ensure the safe execution of the Works, any existing
access roads or roads built under this Contract and tracks required by him for the Works,

(ii) construct and maintain additional roads as necessary for his purposes to and along the working width
of the pipeline route, to a standard required for the efficient construction of the Works.

(iii) keep all roads and access tracks used by him watered to minimise dust. The frequency of the watering

shall be at least daily when roads and tracks are used by the Contractor, unless it is sufficiently damp
after rain.

142



e
‘288! TENDER NO: 03/2025

The Contractor shall not operate outside the "working width" or construction area as defined on the
drawings, and he will be held wholly responsible for any damage or nuisance caused by himself, his plant,
vehicles or staff throughout the period of the Contract.

(b) Immediately on completion of each section of the Works:

(i) reinstate all private roads used by him, other than those under (i) below, to at least their original
condition,
(ii) scarify all roads constructed by him for construction purposes and which are not required by the

property owner or the Employer.

On completion of operations the Contractor shall restore the ground surface, wherever it may have been disturbed, to
its original condition by filling in all ruts with material similar to the material within the rut and levelling the ground and,
where necessary, planting grass and shrubs as may be required. Any boundary fences which have been removed or
damaged by his operations and activities shall be repaired and/or reinstated at the Contractor's expense. Ground
restoration must include proper placement of topsoil profile.”

Add the following subclauses to clause 5:
"PSA 5.9 SITE MEETINGS

The Contractor or his authorised agent will be required to attend regular site meetings, which shall normally be held
once a month on dates and at times determined by the Engineer, but in any case, whenever reasonably required by
the Engineer. Unless otherwise indicated in the Contract or instructed by the Engineer, such meetings shall be held at
the Contractor’s offices on the site. At such monthly meetings, matters such as general progress on the works, quality
of work, problems, claims, payments, and safety shall be discussed, but not matters concerning the day-to-day running
of the Contract.

PSA 6 TOLERANCES
Add the following subclause to clause 6:
"PSA 6.4 USE OF TOLERANCES

No guarantee is given that the full specified tolerances will be available independently of each other, and the Contractor
is cautioned that the liberal or full use of any one or more of the tolerances may deprive him of the full or any use of
tolerances relating to other aspects of the work.

Except where the contrary is specified, or when clearly not applicable, all quantities for measurement and payment
shall be determined from the 'authorised' dimensions. These are specified dimensions or those shown on the Drawings
or, if changed, as finally prescribed by the Engineer, without any allowance for the specified tolerances. Except if
otherwise specified, all measurements for determining quantities for payment will be based on the 'authorised'
dimensions.

If the work is constructed in accordance with the ‘authorised' dimensions plus or minus the tolerances allowed, the
calculation of quantities will be based on the 'authorised' dimensions, regardless of the actual dimensions to which the
work has been constructed.

When the work is not constructed in accordance with the 'authorised' dimensions plus or minus the tolerances allowed,
the Engineer may nevertheless, at his sole discretion, accept the work for payment. In such cases no payment shall
be made for quantities of work or material in excess of those calculated for the 'authorised’ dimensions, and where the
actual dimensions are less than the 'authorised' dimensions minus the tolerance allowed, quantities for payment shall
be calculated based on the actual dimensions as constructed."

PSA7 TESTING
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PSA 7.1 PRINCIPLES

PSA 7.2 APPROVED LABORATORIES

Replace the contents of subclause 7.2 with the following:

"Unless otherwise specified in the relevant specification or elsewhere in the Project Specification, the following shalll

be deemed to be approved laboratories in which design work, or testing required in terms of a specification for the
purposes of acceptance by the Engineer of the quality of materials used and/or workmanship achieved, may be carried

out:

(a) Any testing laboratory certified by the South African National Accreditation Systems (SANAS) in
respect of the nature and type of testing to be undertaken for the purposes of the Contract;

(b) Any testing laboratory owned, managed, or operated by the Employer or the Engineer;

(c) Any testing laboratory established and operated on the Site by or on behalf of the Employer or the
Engineer.

(d) Any other laboratory that the Engineer approves in his absolute discretion."

PSA 8 MEASUREMENT AND PAYMENT

PSA 8.1 MEASUREMENT

PSA 8.1.1 Method of measurement, all sections of the Schedule
Delete the words "and South West Africa".

PSA 8.1.2 Preliminary and General ltem or section

PSA 8.1.21 Contents

Replace the last sentence of subclause 8.1.2.1(b) with the following:

"Separate items will be scheduled to cover the fixed, value-related and time-related components of the Contractor’s
preliminary and general costs."

PSA8.1.2.2 Tendered sums
Replace the contents of this subclause with the following:
"Except only where specific provision is made in the Specifications and/or the Schedule of Quantities for separate

compensation for any of these items, the Contractor's tendered sums under items PSA 8.3 and PSA 8.4 shall
collectively cover all charges for:

o Risks, costs and obligations in terms of the Conditions of Contract and of this standardized
specification;

. Head-office and site overheads and supervision;

o Profit and financing costs;

o Expenses of a general nature not specifically related to any item or items of the permanent or
temporary work;

o Providing such facilities on site as may be required by the Contractor for the proper performance of

the Contract and for its personnel, including, but without limitation, providing offices, storage facilities,
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workshops, ablutions, services such as water, electricity, sewage and rubbish disposal, access roads
and all other facilities required, as well as for the maintenance and removal on completion of the
works of these faciliies and cleaning-up of the site of the Contractor's establishment and
reinstatement to not less than its original condition, and

o Providing the entry and exit medical tests for all personnel including the provision of Personal
Protective Equipment (PPE).

PSA 8.2 PAYMENT
PSA 8.21 Fixed-charge and value-related items
Replace the contents of subclause 8.2.1 with the following:

PSA8.211 Fixed-charge items
"Payment of fixed charges in respect of item 8.3.1 will be made as follows:

(a) EIGHTY PER CENT (80%) of the sum tendered will be paid when the facilities have been provided
and approved;

(b) The remaining TWENTY PER CENT (20%) will be paid when the works have been completed, the
facilities have been removed and the site of the Contractor’s establishment has been cleared and
cleaned to the satisfaction of the Engineer.

No adjustment will be made to the sum tendered in respect of item 8.3.1 should the value of the works finally executed
or the time for completion vary in any way from that specified in the tender.

PSA 8.2.1.2 Value-related items
Payment for the sum tendered under item 8.3.2 will be made in three separate instalments as follows:

(a) The first instalment, which is 40% of the sum, will be paid when the Contractor has fulfilled all his
obligations to date under this specification, the General Conditions of Contract and the Contract
Data, and when the value of work certified for payment, excluding materials on site and payments
for preliminary and general items, is equal to not less than 5% of the total value of the work listed in
the Schedule of Quantities.

(b) The second instalment, which is 40% of the sum, will be made when the amount certified for
payment, including retention moneys but excluding this second instalment, exceeds 50% of the
tender sum.

(c) The final payment, which is 20% of the sum, will be made when the works have been certified as

practically completed and the Contractor has fuffilled all his obligations to date under this
Specification, the General Conditions of Contract and the Contract Data.

Should the value of the measured work finally completed be more or less than the tender sum, the sum tendered under
item 8.3.2 will be adjusted up or down in accordance with the provisions of Clause 6.11 of the Conditions of Contract,
and this adjustment will be applied to the third instalment."

PSA 8.2.2 Time-related items
Replace the contents of subclause 8.2.2 with the following:

"Subject to the provisions of subclauses 8.2.3 and 8.2.4, payment under item 8.4.1 (time-related item) will be made
monthly in equal amounts, calculated by dividing the sum tendered for the item by the tendered Contract period in
months, provided always that the total of the monthly amounts so paid for the item is not out of proportion to the value
of the progress of the Works as a whole."
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PSA 8.3 SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEMS
Replace the contents of subclause 8.3.1 with the following:
"PSA 8.3.1 Fixed preliminary and general charges.. ...................cccoiiiiiiiiiiiin e Unit: sum

The sums tendered shall include full compensation for all fixed-charge preliminary and general charges as described
in subclause PSA 8.1.2.2. Payment will be made as described in subclause PSA 8.2.1.1.

PSA 8.3.2 Value-related preliminary and general charges .......................cccoi i, Unit: sum

The sums tendered shall include full compensation for all value-related preliminary and general charges as described
in subclause PSA 8.1.2.2. Payment will be made as described in subclause PSA 8.2.1.2."

PSA 8.4 SCHEDULED TIME-RELATED ITEMS
Replace the contents of subclause 8.4 with the following:
"PSA 8.4.1 Time-related preliminary and general charges ...................cccccciiiiiiie i Unit: sum

The sum tendered shall include full compensation for all time-related preliminary and general charges as described in
subclause PSA 8.1.2.2. Payment will be made as described in subclause PSA 8.2.2."

PSA 8.5 SUMS STATED PROVISIONALLY BY THE ENGINEER
Replace the contents of subclause 8.5 with the following:
(@) Forthe reinstating of services at pipe crossings and associated WOrks ..............cccccvveeennns Unit: Stated Sum

The Contractor shall be paid directly for this item. Payment for the works shall be made by the Employer
Contractor and the Contractor shall in turn make payment to the Sub-Contractor for the provision of the
services under this item. The Contractor shall be paid for the overheads and charges on profit for the total
sums as determined in accordance with the provisions of Clause 6.6 of the conditions of contract.

(b) Training (Accredited and Non-Accredited)...........ccvvveeiiiiee i Unit: Stated Sum

The Contractor shall be reimbursed directly for this item. Payment for the works shall be made by the
Employer to the Contractor and the Contractor shall in turn make payment to the service providers for the
provision of the services under this item. The Contractor shall not wait for this payment before making payment
to the service providers for this item. These items are reimbursable. The Contractor shall be paid for the
overheads and charges on profit for the total sums as determined in accordance with the provisions of Clause
6.6 of the conditions of contract.

(c) Community Ligison OffiCer..........cueiiiiiiiiiiiii e Unit: Stated Sum

The Contractor shall be reimbursed directly for this item. Payment for the works shall be made by the
Employer Contractor and the Contractor shall in turn make payment to the Community Liaison Officer for the
provision of the services under this item. The Contractor shall not wait for this payment before making payment
to the Community Liaison Officer. These items are reimbursable. The Contractor shall be paid for the
overheads and charges on profit for the total sums as determined in accordance with the provisions of Clause
6.6 of the conditions of contract.

PSA 8.6 PRIME COST ITEMS

Replace subclause 8.6 with the following:
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"PSA 8.6 PRIME COST SUMS
(a) Description of item to which Prime Cost Sum applies .........ccccovveveeiiiiiiieee e, Unit: PC sum
(b) Charge required by Contractor on subitem (8) @DOVe .............ccceiiiiieiiiiiiiiiiieeiie Unit: %

Subitems (a) and (b) will be provided in the Schedule of Quantities for each different item to which a Prime Cost Sum
applies.

The Contractor shall be reimbursed under subitem(s) (a) in substitution of the respective Prime Cost Sums included in
the Contract, the actual price(s) paid or payable by him in respect of the goods, materials or services supplied, but
excluding any charges for the Contractor’s labour, profit, carriage, establishment, or other charges related to such
goods, services or materials.

The Contractor shall be paid under subitem (b), the respective percentage, as stated by the Contractor in his tender,
of the amount certified by the Engineer for payment under the related subitem (a). The percentages tendered by the
Contractor for each respective subitem (b) included in the Schedule of Quantities shall be deemed to be in full and final
compensation to the Contractor in respect of any charge by the Contractor for labour, carriage profit, establishment
and for any other charges related to the goods, services or materials supplied under the related subitem (a).

If the Contractor shall have omitted within his tender to insert a tendered percentage under subitem (b), or tendered a
zero percentage, the Contractor’s tendered rate for subitem (b) shall be deemed to be zero and the Contractor shall
not be entitled to any payment under subitem (b).

Note in connection with additional tests required by the Engineer:
PSA 8.7 DAYWORK

Replace the contents of subclause 8.7 with the following:
"Measurement and payment shall be in accordance with the provisions of Clause 6.5 of the Conditions of Contract. *"

"PSA 8.8 WAYLEAVE . ... . oottt et Unit: sum
The tendered sum shall include full compensation to the Contractor for all the costs involved in obtaining the wayleave.

PSA 8.9 COMPLIANCE WITH OHS ACT, CONSTRUCTION REGULATIONS,
2014 AND OHS SPECIFICATION .......cocoovve i Unit: sum

The tendered sum shall include full compensation to the Contractor for compliance with all the requirements of the
OHS Act and Regulations (including the Construction Regulations 2014 including any applicable amendments
thereof) at all times for the full duration of the Contract, and the costs of whatever nature including personnel, for
complying with the obligations of OHS Specification will be deemed to be covered by the sums tendered.

The client reserves the right to exclude the remuneration of the Health and Safety officer from the contract.

PSA 8.10 CONTRACT NAMEBOARDS..........ccoutiiiiiiiiiiii ettt Unit: sum
The tendered sum shall include full compensation to the Contractor for all the costs involved in the supply, installation
and maintaining the number and size of contract nameboards as shown on the drawings, including the removal of the
boards at the end of the contract period.

PSA 8.11 ENVIRONMENTAL MANAGEMENT.........ooiiiiiiiiiiieii e Unit: sum

The costs of whatever nature, including personnel, for complying with the obligations of Environmental Management
Plan will be deemed to be covered by the sums tendered.

The client reserves the right to exclude the remuneration of the Environmental Control officer as well as the Safety
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Officer from the contract.
PSA 8.12 PROVISION OF SECURITY PERSONNEL ........cocooiiiiieeeeee e, Unit: sum

The costs of whatever nature for providing security personnel the Contractor deems appropriate, taking cognisance of
the location of the site, will be deemed to be covered by the sum tendered.

Payment will be made in equal monthly amounts over the Contract Period.
PSA 8.13 FREEHAUL AND OVERHAUL

Notwithstanding any clauses in any Standardized Specification or Standard Specification Section dealing with the
definition, measurement and/or payment for transport, freehaul and/or overhaul, no measurement nor payment for
overhaul will be made. All haulage will be considered to be freehaul and the cost thereof will be deemed to be
covered by the rates for the provision or disposal of the applicable material.
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PSC SITE CLEARANCE (SANS 1200 C)

PSC 3 MATERIALS
PSC 3.1 DISPOSAL OF MATERIAL
Add the following:

"The Contractor shall obtain his own dumping sites for the disposal of material and all transport costs shall be included
in the rates tendered for site clearance."

PSC 5 CONSTRUCTION
PSC 5.1 AREAS TO BE CLEARED AND GRUBBED
Add the following:

"Pipeline routes shall be cleared to a width as specified in the schedule of quantities. Route pegs or markers shall not
be destroyed or damaged during clearing operations."

Add the following:

"The following applies to clearing widths:

(a) The width to be cleared for the road shall not exceed the road reserve width plus 1m.

(b) The area to be cleared for parking zones shall not exceed the specified dimensions by a margin of
0,5 m measured from the perimeter.

PSC 5.2 CUTTING OF TREES
PSC5.2.3 Preservation of trees
PSC 5.2.3.2 Individual trees

Replace the last sentence with the following:

"An amount of R500.00 will be deducted from moneys due to the Contractor as a penalty for every tree that is damaged
or removed unnecessarily."

PSC 5.5 RECLEARING OF VEGETATION
Add the following:

“"When areas have to be recleared on the written instructions of the Engineer, such reclearing shall be carried out at
the Contractor's own cost and the Contractor is therefore advised not to clear the areas too soon."

PSC 8 MEASUREMENT AND PAYMENT
PSC 8.1 BASIC PRINCIPLES
Add the following:

"The thickness of the layer that will unavoidably be stripped during clearing of vegetation will be specified. This
implies that levels used in earthworks quantity calculations will be lower by specified depth than the original levels."
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PSC 8.2 SCHEDULED ITEMS

PSC 8.2.10 Remove topsoil to nominal depth of 150 mm and stockpile

Replace the heading with “Remove topsoil to nominal depth of".

Add the following items in subclause 8.2:

PSC 8.2.11 Remove topsoil to spoil site furnished by Contractor..........................cooeiiii, Unit: m?

The tendered rate shall include full compensation for removing topsoil to the depth of specified and for loading and
transporting the material to spoil sites furnished by the Contractor."

PSC 8.2.12 Demolishing and Removal of Existing Concrete Structures...................c..cccooeee Unit: m?

The tendered rate shall include full compensation for the demolishing and removal of rubble to the nearest dump site
as identified by the Engineer and Contractor.

Separate items will be scheduled for each type of concrete as well as the thickness of the concrete.
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PSDB EARTHWORKS (PIPE TRENCHES) (SANS 1200 DB)

PSDB 3 MATERIALS

PSDB 3.5 BACKFILL MATERIALS

Add the following paragraphs to subclause 3.5:
"(c) Cement-stabilized backfilling

Backfilling shall, where directed by the Engineer, be stabilized with 5% cement. The aggregate shall consist of approved
soil or gravel containing stones not bigger than 38 mm and with a plasticity index not exceeding 10.

The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of 100 mm thick to 90% of modified
AASHTO density.

(d) Soilcrete backfilling

The aggregate for soilcrete shall be mixed with 5% cement and shall consist of approved soil or gravel containing
stones not bigger than 38 mm and with a plasticity index not exceeding 10.

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water to acquire a consistency that
allows the mixture to be placed with vibrators to fill all voids between the pipe and the sides of the trench. Shuttering
shall be used where necessary."

PSDB 3.7 SELECTION

Replace the words "if he so wishes" in the first line of the second paragraph with the words "at his own cost".

PSDB 5 CONSTRUCTION

PSDB 5.1 PRECAUTIONS

Add the following new subclauses to subclause 5.1:

"PSDB 5.1.5 Removal of existing pipelines

Where existing pipes have to be removed, they shall be carefully opened up by machine excavation to 300 mm above
the pipes after which the whole pipe shall be fully exposed by means of hand excavation. The excavation width shall
comply with subclause 8.2.3.

The pipes shall be removed from the trench in a manner approved by the Engineer and brought to the surface for
inspection by the Engineer.

Pipes that are declared suitable for reuse and pipes declared unfit for reuse shall be dealt with in an applicable manner
described in the specifications, or on the Drawings or on the Engineer’s instructions, as relevant."

PSDB 5.1.6 Stability of trench excavations

The precautions for excavations as specified in Clause 5.1.1 of SANS 1200 D, and the relevant amendments to the
Standard Specification’s clauses, shall also apply to all trench excavations.

The Contractor shall take all the steps necessary to ensure that no person is required or allowed to work in a trench or
any other unsupported overhanging excavation which is more than 1,5m deep, or any excavation which has not been
adequately supported, shored, or braced if there is any danger whatsoever of the sides of the excavation collapsing.
The support, shoring or bracing to be designed and constructed by the Contractor, shall be strong and sturdy enough
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to support the sides of the excavation in question. *
PSDB 5.2 MINIMUM BASE WIDTHS
Replace paragraph (a) with the following:

"Where two pipes are placed in the same trench, they shall be 300 mm apart or as indicated on the Drawings and the
specified side allowance shall still be applicable."

Add the following after paragraph (b):
"The above is not applicable to trenches for subsurface drains.

Trenches for subsurface drains shall be excavated to the dimensions and gradients shown on the Drawings or directed
by the Engineer.

The specified width of trenches and the width of the excavation measured for payment shall not be less than 0,5 m,
but the Contractor may reduce the actual width with the Engineer's permission."

PSDB 5.4 EXCAVATION
Add the following:

"Except where otherwise specified, trenches shall be of such a depth that the minimum cover over the pipes shall be
800 mm except at road-crossings where the minimum cover shall be 1 200 mm."

PSDB 5.6 BACKFILLING
PSDB 5.6.3 Disposal of soft excavation material
Replace the words "unless otherwise required in the project specification." at the end of subclause 5.6.3 with:

"... or to spoil in accordance with the requirements of subclause PSD 5.2.2.3, as instructed by the Engineer."

PSDB 5.6.4 Disposal of intermediate and hard rock material

Replace the last section of subclause 5.6.4 “.... disposed of as specified in 5.6.3 or removed to designated sites,"
with ".... disposed of outside the site boundaries."

Add the following subitem to subclause 5.6:

"PSDB 5.6.9  Backfilling around structures

Backfilling around a structure shall not be commenced before it has been approved by the Engineer.

Granular material shall be used as backfill material around structures as shown on the drawings and shall be placed
in layers not exceeding 150 mm compacted thickness, each layer being thoroughly compacted to 100% of modified
AASHTO density as instructed by the Engineer before the succeeding layer is placed. Unsuitable or surplus
excavated material shall be spoiled off site."

PSDB 5.7 COMPACTION

PSDB 5.7.1 Areas not subject to Traffic Loads

Add the following sentence:
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"All non-cohesive material shall be compacted to 100% modified AASHTO density."

PSDB 5.7.2 Areas Subject to Traffic Loads:

Delete "93% and 98%" and substitute with "95% and 100% respectively".

Add the following:

"All pipe trenches that fall within the road reserves shall be regarded as areas subject to traffic loads."

Add the following items to subclause PSDB 5:

"PSDB 5.11 UNSTABLE TRENCH BOTTOM

The Engineer may, upon consideration of the condition of the trench bottom, particularly with regard to the properties
of the soil materials, order the use of a crushed stone layer in order to provide a stable foundation for placing the pipe
bedding. The stone layer shall consist single-sized crushed stone as shown on the Drawings and shall have a minimum
specified thickness of 300 mm or as shown on the drawings, with whichever is the greater applying over the specified
minimum base width.

PSDB 5.12 TRENCH WALL STABILITY

The Contractor shall take responsibility for the length of open trench at any time and if collapse of the side walls occurs
for any reason, the responsibility will be with the Contractor, and he will reinstate and make good at his own cost.”

PSDB 8 MEASUREMENT AND PAYMENT
PSDB 8.1 BASIC PRINCIPLES
Add the following:

"PSDB 8.1.2 In the road prism or building platform the ground surface from which depth will be measured will
always (irrespective of operation sequenced) be the road bed level at centre-line.

PSDB 8.2 COMPUTATION OF QUANTITIES

Replace the contents of subclause 8.2.3 with the following:

“Wherever volumetric measurement is required, the volume will be computed according to the depths indicated on the
drawings, or to the bottom of the specified bedding cradle, whichever is the greater, and the width determined from the

applicable side allowance set out below (see drawing DB-4) plus the nominal width of the pipe. Side allowance shall
be measured from the outside of the pipe. No allowance shall be made for the extra thickness of the collars or couplings.

All Pipes Excluding Ducts
Nominal Diameter, mm Side clearance on each side, mm
From To
0 125 200

125 700 300

700 1000 400

1000 2000 500

2000 - 600

The side allowance for ducts shall be 150 mm and there shall be 300 mm between a Telkom duct and any other
duct/service placed in the same trench.
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Where two or more pipes/ducts are to be placed in one trench, the specified base width shall be calculated as follows:
The trench width for the deeper service shall be calculated according to above specifications. The effective trench width
for the shallower service shall then be the difference between its specified base width and the overlap with the trench
of the deeper service.

The trench width for subsurface drains shall be as shown on the drawings."

PSDB 8.3 SCHEDULED ITEMS

PSDB 8.3.2 Excavation

(a) Excavate in all materials, for trenches, backfill compact and dispose of surplus material

Replace "of 1,0 m" in the first sentence of 8.3.2(a) with "as specified in the Schedule of Quantities."

(b) Extra over item (a) above for:

Add the following at the end of the existing subitem 2:

"No payments will be made under subitems (1) and (2) in respect of any materials measured and paid for under subitem
3 below."

And add the following new subitems in 8.3.2(b):
"(3) Hand excavation where ordered by the ENginger.............coccoiiiiiiiiiiie e Unit; m?

The unit of measurement shall be the cubic metre of material, measured in place according to the authorised
dimensions, which was excavated by hand on the specific prior written instructions of the Engineer; provided always
that the Engineer’s said instruction shall have stated that measurement and payment for such hand excavation will be
in accordance with this item.

The tendered rate shall include full compensation for the additional cost, effort and time resulting from excavating in
the respective materials using hand methods only.

The Engineer shall not be obliged to authorise payment under this item in respect of any hand excavation carried out
(whether ordered in writing or otherwise), which hand excavation was in any case necessary to achieve compliance by
the Contractor with his obligations under the Contract to

(i) utilise construction appropriate to the nature of the specific parts of the works; and/or

(ii) protect existing structures and/or services; and/or

(iii) comply with all prevailing legislation and regulations.

4) Backfill stabilized with 5% cement where directed by the Engineer...............cccccoeiienne Unit; m?

The unit of measurement shall be the cubic metre of backfill material, measured in place after compaction according
to the authorised dimensions, which was stabilized on the Engineer’s instructions in accordance with subclause PSDB
3.5(c).

The tendered rate shall include full compensation for supplying the cement and for selecting, mixing, backfilling, and
compacting the stabilized material to 90% of modified AASHTO density.

5) Soilcrete backfill where directed by the Enginer............cooooiiiiiiiiiiiie Unit: m?
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The unit of measurement shall be the cubic metre of soilcrete placed on the Engineer’s instructions in accordance with
subclause PSDB 3.5(d), measured in place according to the authorised dimensions.

The tendered rate shall include full compensation for supplying the cement and for selecting, mixing and placing the
soilcrete as well as for the cost of shuttering if required.”
"(d) Excavate in all materials for stormwater inlet and outlet structures

and for manholes, catchpits, valve chambers and the like,

irrespective of depth, and backfill around structures: ............coocveeiiiiiiii, Unit; m?
The unit of measurement shall be the cubic metre of material excavated, measured in place according to the authorised
dimensions, and excluding the volume of material excavated and paid for under subitem (a).

The tendered rate shall include for the costs of excavating in all materials, backfilling, compacting, trimming and tidying
the final surface around the structure, disposing of surplus and unsuitable materials within the free-haul distance and,
where applicable, selecting and keeping separate, excavated material suitable for use as backfill.

(e) Excavate open drains in all materials ............ccoceeeiiiiiiiiiii e, Unit; m?

The tendered rates shall include full compensation for excavating in all materials within the dimensions specified or
authorised by the Engineer and to the specified lines and profiles, for the disposal of surplus and unsuitable excavated
material where applicable, and in the case of item (d), for backfilling with suitable approved material compacted to 90%
of modified AASHTO density around the structures.

] Extra over subitems (d) and (e) for excavating in:
(1) Intermediate Material ..............eeiiiiiii Unit: m?
2) Hard rock material ............oveiiieiie e Unit: m?

Measurement and payment shall be in accordance with the provisions of 8.3.2(b) of SANS 1200 D (as amended)."
PSDB 8.3.3 Excavation ancillaries

PSDB 8.3.3.3  Compaction in road reserves

Replace the heading of this subitem with the following:

"PSDB 8.3.3.3 Compaction in road crossings”

Replace the sentence, "The volume will be measured as specified in 8.2.2, 8.2.3 and 8.3.3.1", with the following:

"To determine the volume in the case of gravel roads, the depth will be measured from the underside of the gravel
wearing course to the top of the fill blanket, and in the case of bitumen roads, from the underside of the subbase to the

top of the fill blanket.

The rest of the trench shall be backfilled as specified in clauses 5.9.3, 5.9.4 and 5.9.5, as applicable, and payment will
be made under item 8.3.6.1."

PSDB 8.3.3.4  Overhaul
Replace the contents of this item with the following:

"Measurement and payment shall be in accordance with subclause PSD 5.2.5."
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PSDB 8.3.5 Existing services that intersect or adjoin a pipe trench

(@) Services that intersect a trench

Replace “angle between centreline in plan of 45-90° “ in the first sentence of 8.3.5 (a) with “as specified in the
Schedule of Quantities.”

(b) Services that adjoin a trench

Replace “parallel to or at an angle between centrelines in plan of less than 45° “ in the first sentence of 8.3.5 (a)
with “as specified in the Schedule of Quantities.”

Add the following item to subclause 8.3:
“PSDB 8.3.8  Temporary stockpiling of wet material from trench excavations

The excavation and stockpiling of material, which is too wet, will be measured by the volume, based on the specified
trench width, depth and length, which the Engineer orders to be removed.

The rate shall cover the cost of all operations required to handle, transport to a suitable site and spread to allow the
material to dry sufficiently, as well as any costs for disruptions, delays and associated overhead costs resulting from
drying out the material.

Should the material which is replaced in the trench become too wet again, due to the fact that the Contractor made

insufficient provision for the handling and removal of groundwater in accordance with Subclause 5.5 of SABS 1200 A,
the Contractor shall replace the material at his own cost with material which is, in the opinion of the Engineer, suitable.
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PSL MEDIUM-PRESSURE PIPELINES
PSL3 MATERIAL
PSL 3.1 GENERAL

Add the following paragraphs:

"Each type of pipe delivered to the Site shall be of a standard length corresponding to the standard lengths offered by
the pipe manufacturer in his catalogue, with a maximum permissible variation in length of + 2%.

A pipe that is shorter or longer than the defined standard will be rejected by the Engineer, except when such non-
standard lengths are required in terms of the Contract and have been specifically manufactured or cut as such by the
pipe manufacturer or supplier."

PSL 3.7 OTHER TYPES OF PIPES
PSL 3.71 uPVC pipes
Add the following:

"Pipes used in villages shall be class 6 pipes and transmission pipes shall be class 12."
PSL 3.7.2 Polyethylene pipes
Replace the contents of this subclause with the following:

"Polyethylene pipes shall be HDPE type IV pipes, butt welded as per SABS 0268/SANS 10268 — Part 1, and shall
comply with SABS 1SO 4427 PE 100, PN 12,5 or as scheduled."

PSL 3.8.3 Flanges and Accessories

Replace “..., appropriate to the class of pipe specified, ...” with “..., and shall unless scheduled otherwise be class 16
(SANS 1123 table 1600) drilling, ...”:

PSL 3.9.6 Corrosive soil
Add the following:

"Where shown on the Drawings, steel pipes in contact with corrosive soil shall be wrapped with Densopol 80 HT or an
equivalent approved product, strictly in accordance with the manufacturer's instructions."

PSL 3.10 VALVES
Replace the contents of this subclause with the following:

"Valves shall comply with the following requirements:

(a) They shall open/close clockwise and shall have a non-rising spindle and handwheel.
(b) They shall be class 16 valves complying with SANS 664.
(c) The flanges shall comply with the requirements of SANS 1123 table 1600.”

Add the following subclause
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PSL 5.11 PRESSURE REDUCING VALVES, CHAMBER AND FITTING

“All fittings included in the pressure reducing valves shall comply with the specifications as per mentioned in drawing
P0030-CIV-WAT-0203.”

PSL5 CONSTRUCTION
PSL 5.6 VALVE AND HYDRANT CHAMBERS
PSL 5.6.1 General

Replace the words "drawing L-1" in the second line with "the Drawings".
PSL 5.6.2 Construction of chambers

Replace the words "drawing L-1, L-2 and L-3" in the fourth line with "the Drawings".

PSL 8 MEASUREMENT AND PAYMENT

PSL 8.2 SCHEDULED ITEMS

PSL 8.21 Supply, lay and bed pipes complete with coupling
Add the following:

“This will include skids, steel straps, malthoid packings, cement, bentonite, grout, complete with joints and testing where
specified in the Schedule of quantities.”

PSL 8.2.5 Inspection chambers etC............coccccic i unit: No
Replace the phrase “increments of 0.5m” with “increments of 1m” on the first paragraph.

PSL 8.2.11 Anchor blocks/Thrust blocks and pedestals

Insert "concrete" before "and" in the last line of the last paragraph.

Add the following:

"The tendered rates shall also include the wrapping of uPVC pipes and fittings with Densopol 80 or a similar approved
material where the pipes and fittings come into contact with concrete."

Add the following:
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PSLB BEDDING (PIPES) (SANS 1200 LB)

PSLB 2 INTERPRETATIONS

PSLB 2.3 DEFINITIONS

Amend the following:

“Main Fill

Delete “150 mm” in second line and substitute “300 mm”

PSLB 3 MATERIALS

PSLB 3.1 SELECTED GRANULAR MATERIAL

Replace the contents of this subclause with the following:

"Selected granular material shall have a Pl not exceeding 6 and shall be free from sharp-edged particles exceeding
19 mm."

PSLB 3.2 SELECTED FILL MATERIAL
Add the following:

"Selected fill material used for bedding shall, where indicated on the Drawings be stabilized with 5% cement as
specified under subclause PSDB 3.5(c)."

PSLB 3.3 BEDDING

Add the following:

"uPVC and HDPE pipes are deemed to be flexible pipes for the purposes of this subclause.

The Contractor will be required to carry out his/her own quality control testing of the material to ensure that it meets the
bedding sand requirements and complies with this specification at all times. At least one grading analysis shall be
carried out for every 100 lineal metres of bedding placed. The results of these tests shall be forwarded to the Engineer
within 24 hours of completion of the test. Should the material not comply with the specification, the Contractor shall
remove and replace it with approved material at his/her own cost.

Depending on the actual material supplied by the Contractor, the moisture content may be critical to enable satisfactory
placing and compaction and the Contractor will be deemed to have allowed in his tendered rate for any and all
adjustments required to the moisture content of the bedding material at all times.

ltems have been provided in the Bill of Quantities for the provision of approved bedding sand from approved
Commercial or other approved off-site sources for bedding sand.

No extra payment will be made for forming or filling joint holes (pockets).”
PSLB 3.4 SELECTION
PSLB 3.4.1 Suitable material available from trench excavation

Replace the words "(but is not required)" in the fifth line with the words "(at his own cost)".

159



B
L£252' TENDER NO: 03/2025
PSLB 5 CONSTRUCTION
PSLB 5.1 GENERAL
‘Add the following item:
PLSB 5.1.4 Compacting
Replace "90%" with "90% (100% for sand)".
PSLB 5.3 PLACING AND COMPACTING OF FLEXIBLE PIPES
PSLB 5.3.a Bedding Cradle
Replace the contents of this sub-clause with the following:
“The pipes shall be bedded on a minimum 200 mm thick layer of compacted granular bedding material on which a 100
mm thick layer of uncompacted granular bedding material has been placed and spread. Loose granular bedding
material lying next to the pipe shall be placed into the haunch area and compacted with suitable hand tools, and
additional selected granular material shall be added and compacted in layers up to the midpoint of the pipe diameter
in the vertical plane. The remainder of the bedding cradle shall be placed in layers up the sides of the pipe, each layer
being compacted until a level of 300 mm above the crown of the pipe is reached.
Al joint (fox) holes shall be filled with bedding material.”
PSLB 5.3.b 200 mm Selected fill blanket

Amend the following:

Delete “200 mm” from the title.

PSLB 6 Tolerances
PSLB 6.1 Moisture content and density
Add the following:

“The permissible deviations applicable are to be those for Degree of Accuracy Il class of work.”
PSLB 8 MEASUREMENT AND PAYMENT
PSLB 8.1 PRINCIPLES
PSLB 8.1.3 Volume of bedding materials
Add the following:
a) The volume of bedding material will be measured net, excluding the volume occupied by the pipe.
b) The rate for bedding and backfill material from insitu material shall include the selection and sieving of the
material.
c) No additional payment will be made for bedding material placed in joint (fox) holes.”

PSLB 8.1.5 Disposal of displaced material

Replace the contents of this subclause with the following:
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"Material displaced by the pipeline and by imported material from sources other than trench excavation, shall be used
as fill or when of poor quality disposed of at an approved site furnished by the Contractor. No haulage is payable for
such material."

PSLB 8.1.6 Free-haul

Delete the words "of 0,5 km" in the first line of this subclause.
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PSLD SEWERS (SANS 1200 LD)

PSLD 3 MATERIALS

PSLD 3.5 MANHOLES, CHAMBERS, ETC
PSLD 3.5.2 Precast concrete sections

Add the following:

"Sectional spun-concrete cylinders shall be manufactured from dolomitic aggregate.

PSLD 3.6 MARKER POSTS

Replace the words "Project Specification" with "Drawings”.
PSLD 5 CONSTRUCTION

PSLD 5.9 CONNECTING SEWERS

PSLD 5.9.1 Location and details

Delete the following from the first paragraph:

"or required in terms of the Project Specifications."

Delete the second paragraph.

Add the following clause:

"PSLD 5.11 BACKFILLING AROUND MANHOLES

Material used to backfill around manholes that fall within the road reserve must comply with SABS 1200 LB
subclause 3.1. Material used to backfill around other manholes must comply with SABS 1200 DB subclause 3.5.

Material adjacent to the walls of the manholes must be watered and mixed to its optimum moisture content and
compacted in layers not exceeding 150 mm in the compacted state. Compaction must be minimum 100% modified
AASHTO for non-cohesive material, and minimum 93% of modified AASHTO density for cohesive materials.

Backfilling around the structure must be carried out in even layers to avoid uneven side forces."
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PSLD 7 TESTING

PSLD 7.2 TESTS AND ACCEPTANCE/REJECTION CRITERIA
PSLD 7.2.6 Watertightness of Manholes
Add the following:

"Manholes will be inspected at the end of the first winter after completion. No ingress of groundwater into the
manhole will be allowed.

Should any manhole fail to pass the inspection to the satisfaction of the Engineer, the fault or faults shall be made
good by the Contractor at his own expense according to methods approved by the Engineer and the work shall be
inspected again. The cost of all extra work and inspection shall be borne by the Contractor."

PSLD 8 MEASUREMENT AND PAYMENT

PSLD 8.2 SCHEDULED ITEMS

PSLD 8.2.5 Inspection chambers etc.

Replace the contents of this subclause with the following:

"Separate items will be scheduled for manholes, backdrops, and inspection chambers, etc., of each type and of
each depth in increments of 0,5 m. The rate shall cover the cost of dealing with any excavation (in all materials
including disposal of surplus) and backfilling with suitable material in accordance with PSLD 5.11 (including import
of material if required) additional to what is measured under SABS 1200 DB Subclauses 8.2.2 and 8.2.3. The rate
shall cover the cost of construction of manholes complete with channels, benching, short pipes (1,0 m long) and all
flexible connections in accordance with the detail shown on the drawings.

The depth category of manholes shall be measured as the difference between the cover level and the deepest invert
level of the manhole."

PSLD 8.2.6 Erf Connections

Replace the contents of the two paragraphs with the following:

“(a) CONNECHONS 10 SEWET .....ceiiiieiiceiree e Unit : No.
Separate items will be listed for connections measured at different depths. The depth will be that of the main sewer
at the point of connection. The size, type, class and treatment of the junction and bend shall be the same as for the
connection pipe.

The rate shall cover the cost for excavation in all materials, bedding and backfilling (including importation of suitable
material if required), disposal of surplus, supply, and installation of a junction with erf connection entering the main
sewer line flush with the soffit of the main sewer, 45 °C bend and the end cap.

(b) Connections t0 SEWEr MANNOIE ..........c.cuieruiuririirire s Unit : No.

The rate shall cover the cost for adapting a standard manhole to accommodate the erf connection pipe, and the
supply and installation of the end cap."

PSLD 8.2.11 Connection to existing sewer at Jameson Park Settlement

Replace this item with the following:
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"PSLD 8.2.11  Connection to existing sewer manhole at Jameson Park Settlement.......................... Unit: sum

The tendered sum shall include full compensation for excavation, making an opening in the existing manhole, installing
new pipes in the new opening, breaking out and modifying the channelisation inside the manhole to suit the new pipe
layout, ensuring the watertightness of the new connection, supplying all the necessary materials, removing surplus
material and debris, all labour and equipment required to make the connection, and liaison with the local authorities."

Add the following item:
"PSLD 8.2.13  Breaking into existing sewer and building a new manhole ..................c.ccoovirnininnnnn. Unit: No

The tendered rate shall include full compensation for excavation, building a new manhole over the sewer, breaking into
the existing sewer, building the channelisation under wet conditions, ensuring the watertightness of the new connection,
supplying all the necessary materials, removing surplus material, all labour and equipment required to make the
connection, and liaison with the local authorities."

PSLD 8.2.14 Construction of sewer pumpstation with 8.2l/s, 75m head, Meudy duty and standby Pump or
Similar aPProved...........cc.ocoveieieiiniriiee e UNIE PrOV SUM

The tendered sum shall include full compensation to the Contractor for all the costs involved in the supply, delivery to
site and construction of sewer pumpstation with 8.2l/s, 75m head, Meudy duty and standby Pump or similar approved
complete with complete with electric motor, 90mm diameter suction and delivery lines, electric cables, control panel
and pump changeover automation and 8.82 m?® sump, testing and installing all associated electrical and mechanical
infrastructure with maximum cable and pipework length 20m including the control panel.

PSLD 8.2.15 Construction of sewer pumpstatlon with 6.74l/s, 50m head, Meudy duty and standby Pump
or similar approved.... e ...Unit; Prov sum

The tendered sum shall include full compensation to the Contractor for all the costs involved in the supply, delivery to
site and construction of sewer pumpstation with 6.74l/s, 50m head, Meudy duty and standby Pump or similar approved
complete with complete with electric motor, 90mm diameter suction and delivery lines, electric cables, control panel
and pump changeover automation and 41.07 m* sump, testing and installing all associated electrical and mechanical
infrastructure with maximum cable and pipework length 20m including the control panel.
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C3.6 Health and Safety Specification
C3.6.1 Scope

C3.6.1.1 The Health and Safety Specifications pertain to The Refurbishment of Wastewater Treatment Plants in Devon
and Kwazenzele, Gauteng.

C3.6.1.2 lts purpose is to provide the Contractors with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work. It further aims to protect
persons other than its employees against any potential hazards to their health and safety arising out of the
activities of persons at work during construction on site.

C3.6.2 Interpretations
C3.6.2.1 Definitions

Purpose of the Act: To provide for the health and safety of persons at work and the health and safety
of persons in connection with the use of plant and machinery] the protection of persons other than persons
at work against hazards to health and safety arising out of or in connection with the activities of persons
at work] to establish an advisory council for occupational health and safety] and to provide for maters
connected therewith.

The Act: means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)] "Agent" means a
competent person who acts as a representative for a client] "Client" means any person for whom
construction work is performed.

Construction manager: means a competent person responsible for the management of the physical
construction processes and the coordination, administration, and management of resources on a
construction site]

Construction site: means a workplace where construction work is being performed]

Construction supervisor: means a competent person responsible for supervising construction activities
on a construction site]

Construction work: means any work in connection with, the construction, erection, alteration,
renovation, repair, demolition or dismantling of or addition to a building or any similar structure] or the
construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,
runway, sewer or water reticulation system] or the moving of earth, clearing of land, the making of
excavation, piling, or any similar civil engineering structure or type of work]

Contractor: means an employer who performs construction work]

Designer: means, a competent person who prepares a design] checks and approves a design] arranges
for a person at work under his or her control to prepare a design, including an employee of that person
where he or she is the employer] or designs temporary work, including its components] an architect or
engineer contributing to, or having overall responsibility for a design] a building services engineer
designing details for fixed plant] a surveyor specifying articles or drawing up specifications] a contractor
carrying out design work as part of a design and building project] or an interior designer, shopfitter or
landscape architect]

Excavation work: means the making of any manmade cavity, trench, pit, or depression formed by
cutting, digging, or scooping.
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Fall protection plan: means a documented plan, which includes and provides for, all risks relating to
working from a fail risk position, considering the nature of work undertaken] the procedures and methods
to be applied in order to eliminate the risk of falling] and a rescue plan and procedures]

Health and Safety File: means a file, or other record containing the information in writing required by the
Construction Regulations]

Health and Safety Plan: means a site, activity, or project specific documented plan in accordance with
the client’s health and safety specification]

Health and Safety Specification: means a site, activity or project specific document prepared by the
client pertaining to all health and safety requirements related to construction work]

Method Statement: means a document detailing the key activities to be performed in order to reduce as
reasonably practicable the hazards identified in any risk assessment]

Principal contractor: means an employer appointed by the client to perform construction work]

Risk Assessment: means a program to determine any risk associated with any hazard at a construction
site, in order to identify the steps needed to be taken to remove, reduce or control such hazard.

National Building Regulations: means the National Building Regulations made under the National
Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and promulgated by
Government Notice No. R. 2378 of 30 July 1990, as amended by Government Notices No's R. 432 of 8
March 1991, R. 919 of 30 July 1999 and R. 547 of 30 May 2008]

Structure: means, any building, steel or reinforced concrete structure (not being a building), railway line
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road,
drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and
underground tanks, earth retaining structure or any structure designed to preserve or alter any natural
feature, and any other similar structure] any false work, scaffold or other designed or used to provide
support or means of access during construction work] or any fixed plant in respect of construction work
which includes installation, commissioning, decommissioning or dismantling and where any construction
work involves a risk of a person falling.

C3.6.3 Site Establishment

C3.6.3.1 Asite establishment risk assessment is required prior to commencement and a SHE plan is to be approved
prior to Contractors being able to commence with site establishment work.

C3.6.3.2 During site establishment hazards like electricity, water pipes, etc. are to be identified.

C3.6.3.3 Welfare facilities, including sanitary facilities must be provided.

C3.6.4 Notices and Signage

C3.6.4.1 The principal contractor shall ensure that the necessary signage is displayed onsite. The signage shall be
displayed at the entrance to the construction site and at strategic points on the site. All symbolic safety
signage shall conform to the requirements of SANS 1186 and be appropriate to the risks and activities on
site and at the site camp.
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C3.6.5 Plant and Equipment

C3.6.5.1 The principal contractor shall ensure that all construction vehicles and mobile plant are kept, used,
maintained, and inspected as required by Regulation 23 of the Construction Regulations, so as to protect
the health and safety of employees and the public, and to ensure proper care of the plant and vehicles.

C3.6.5.2 Vehicles used to transport employees shall have seats firmly secured and adequate for the number of
employees to be carried. All construction vehicles and mobile plant travelling, working, or operating on public
roads shall comply with the requirements of the National Road Traffic Act,1996.

C3.6.6 Housekeeping

C3.6.6.1 The Principal Contractor shall maintain a high standard of housekeeping within the site. A ‘Clean as you go’
approach is required and will be monitored daily by the CHSO. Materials and equipment must be properly
stored. Waste must be removed from site at appropriate intervals.

C3.6.6.2 Safe and demarcated passageways are to be maintained for employees around the working areas.

C3.6.6.3 Suitable and sufficient labelled waste storage facilities shall be strategically placed across the site.

C3.6.7 Stacking and Storage

C3.6.7.1 The principal contractor shall ensure that adequate, demarcated storage areas are provided. In addition,
these areas shall be kept neat and under control. No stacking is allowed outside on walkways.

C3.6.7.2 A demarcated lay down area is to be allocated.

C3.6.8 Fall Protection

C3.6.8.1 Fall protection focuses on all fall risks from work at heights. Well-designed access using temporary works
are to be utilized where necessary and limit the need for workers to use fall arrest equipment.

C3.6.8.2 Whenever persons are required to work in a fall risk position where there is potential exposure to falling
either from, off, or into, the Principal Contractor shall be required to develop a fall protection that shall be
reviewed and approved by the client Agent and communicated to employees.

C3.6.8.3 Fall protection equipment shall be used where fall prevention is not possible and shall comply with SANS
Standards and any other recognised international standards.

C3.6.8.4 All persons required to work in fall risk positions shall be declared medically fit. Working on fall risk positions
shall only be carried out under the supervision of a competent person.

C3.6.8.5 Appropriate full body safety harnesses will be worn when working at an elevation of 2 (two) meters or more.

C3.6.9 Pipe Handling and Storage

C3.6.9.1 A pipe handling, transportation and storage procedure must be developed and submitted to the client Safety
Agent for approval prior to commencement of such activities.

C3.6.9.2 A competent person must be appointed to supervise pipe handling and transportation activities. Load-tested
lifting machinery must be used for pipe lifting.
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C3.6.10 Ladders

C3.6.10.1 Inspection of ladders will be done regularly.

C3.6.10.2 Stepladders and extension ladders will be inspected for broken or damaged joints or latches. Aluminium
ladders will be inspected for cracks and broken welds.

C3.6.10.3 Ladders that are damaged will be marked and removed from site.
C3.6.10.4 Where a ladder is used it must be either tied down in position or held by an assistant.

C3.6.10.5 Appropriate storage will be provided for ladders.

C3.6.11 Lifting Equipment

C3.6.11.1 Where liting equipment shall be used; all lifting machine operators shall be competent to operate such
machines with valid permits and training certificates. Load testing certificates for lifting devices, slings
and chains in line with the statutory requirements are to be kept on record.

C3.6.11.2 No person is to walk or work under suspended loads, including excavators, and between a load and a
solid object where they might be crushed if the load should swing or fall. Guide ropes and banksmen to
be used to prevent loads from swinging.

C3.6.11.3 All lifting tackle should be examined prior to use and such inspections are to be recorded on a register.
C3.6.11.4 All hooks shall be fitted with a safety latch/catch.

C3.6.11.5 All lifting tackle should be conspicuously and clearly marked with identification particulars and the
maximum mass load which it is designed for.

C3.6.11.6 A risk assessment should be conducted prior to starting a lifting task.

i.  Account should be taken of wind forces.
ii.  Lifting machines are erected taking into account a safe distance from excavations.
iii. ~ When working in close proximity to

iv.  power lines, the contractor must apply for a permit. Refer to Electrical Machinery Regulation 15
of the OHS Act.

v.  Account should be taken of the bearing capacity of the ground.

C3.6.12 Cutting, Welding, and Hot Work

C3.6.12.1 The Principal Contractor shall comply with Section 9 of the General Safety Regulations, with regards to
the welding, flame cutting, grinding, soldering or similar operations associated with the works.

C3.6.12.2 The construction supervisor will ensure that all hot work requirements have been met as per the risk
assessment.

C3.6.12.3 Carry out hot work (welding and flame cutting) away from flammable material to prevent the heat
generated by such work igniting the flammable material.

C3.6.12.4 When welding or cutting work is performed, an adequate number of approved fire extinguishers shall
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be provided by the contractor.

C3.6.13 Hazardous Chemical Substances (HCS)

C3.6.13.1 All HCS containers are to be clearly labelled. Containers that are not marked will not be allowed.
C3.6.13.2 No HCS to be stored in food or drink containers.

C3.6.13.3 Users of HCS to wear/use the correct PPE as per the HCS material safety data sheet.
C3.6.13.4 Users of HCS to be adequately trained in the HCS that they are handling.

C3.6.13.5 The Principal Contractor is to maintain a register of all the HCS used on site.

C3.6.14 Flammable Substances

C3.6.14.1 The Principal Contractor must ensure that no person is required or permitted to work in a place where
there is the danger of fire or an explosion due to flammable vapours being present unless adequate
precautions are taken.

C3.6.14.2 The workplace is to be effectively ventilated. Where this cannot be achieved:

i.  Employees must wear suitable respiratory equipment]
ii.  No smoking or other source of ignition is allowed in the area] and
ii.  The area is conspicuously demarcated as “lammable”.

C3.6.14.3 Flammables are to be stored in a well-ventilated, reasonably fire-resistant container, cage or room that
is kept locked with access control measures in place. Sufficient firefighting equipment is installed, and
fire prevention methods practiced.

C3.6.15 Electrical Installations

C3.6.15.1 Method statements and safe work procedures will be required for all work involving electrical equipment
including competent operators, supervision, registers are to be in place.

C3.6.15.2 Certificates of Compliance (CoCs) by the appropriate Electrical AIA are to be available for temporary
and permanent installations, including the appropriate inspections.

C3.6.15.3 Electrical distribution boards used shall be fitted with suitable earth leakage protection.
C3.6.15.4 The electrical Contractor must be registered with the Electrical Contracting Board of South Africa.

C3.6.15.5 The electrical Contractor must conduct a risk assessment for the site to ascertain cables or equipment
that are hazards.

C3.6.15.6 The safety plan must incorporate a safety standard for electrical installations.

C3.6.15.7 All electrical equipment must be inspected daily, and a register must be kept in the safety file of these
inspections.

C3.6.15.8 Prior to any work on new/ existing structures the Principal Contractor shall ensure that all electrical
services are identified and where relevant the required lockouts are implemented in accordance with a
lockout procedure.
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C3.6.16 Portable Electrical Equipment

C3.6.16.1 Regular inspections of Portable Electrical Equipment (i.e., drills, grinders etc.) must be carried out by a
competent person appointed in writing and inspection results must be recorded in a register]

C3.6.16.2 Only competent authorised persons are to be allowed to use portable electrical equipment] and correct
protective equipment must be worn.

C3.6.16.3 The portable electrical equipment must be maintained in good condition at all times to prevent electrical
shock and the main power source should incorporate an earth leakage protection device and be double
insulated.

C3.6.16.4 All equipment must be fitted with a switch to allow for safe and easy starting and stopping.

C3.6.16.5 Portable electrical equipment must not be used in wet conditions.
C3.6.17 Hand and Pneumatic Tools

C3.6.17.1 All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and inspected by the
supervisor on a monthly basis as well as by users prior to use.

C3.6.17.2 All pneumatic tools should be numbered, recorded, and inspected at least monthly as well as by users
prior to use.

C3.6.17.3 Tools with sharp points in tool boxes must be protected with a cover.

C3.6.18 Welfare Facilities

C3.6.18.1 The Principal Contractor after considering the number of people onsite shall provide 1 sanitary facility
for every 30 workers, changing facilities for each sex and sheltered eating areas.

C3.6.18.2 Drinking water shall be provided for the workers onsite.

C3.6.19 Personal Protective Equipment (PPE)

C3.6.19.1 In terms of Section 8 of the OHS Act, the duty of the employer is to take steps to eliminate or mitigate
any hazard or potential hazard to the safety or health of employees before resorting to PPE.

C3.6.19.2 The Principal Contractor shall use the following SANS or the relevant internationally recognised
authority approved risk-based PPE at all times, as a minimum:

i.  Head protection (Hard hat)]

ii. Steeltoe capped safety boots

jii.  Eye protection]

iv.  Conti Suits]

v.  High visibility vests] and

vi.  Ifthere are particular activities/areas/risk assessments that require a specific type of PPE, then
that specific PPE requirement must be adhered to (i.e., for dusty environments — eye goggles]
for welding — welding helmet] etc.).

C3.6.19.3 The Contractor shall ensure that his employees understand why the personal protective equipment is
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necessary and that they use them correctly.

C3.6.19.4 Strict noncompliance measures must be administered to any employee not complying with the use of
PPE and shall be removed from the Site.

C3.6.19.5 The Principal contractor must provide a detailed plan on the issuing, maintenance, and replacement of
PPE for all his employees and subcontractors on site.

C3.6.19.6 The Principal contractor is required to keep an updated register of all PPE issued, including that of his
subcontractors.

C3.6.19.7 Visitors to wear safety boots and hard hats as a minimum.

C3.6.20 Security and Public Safety

C3.6.20.1 The Principal Contractor shall make necessary provisions for security onsite to guard the construction
material and plant.

C3.6.20.2 The Security personnel shall maintain access control by use of a register.

C3.6.20.3 Perimeter hoarding must be erected around the perimeters of the construction site with signage to
prevent unauthorized access by members of the public and to protect the members of the public from
injuries that may be caused by construction activities.

C3.6.20.4 The contractor must ensure that a temporary pedestrian walkway is provided and clearly marked to
accommodate pedestrian traffic. The walkways must be sufficient in size and load bearing to
accommodate the usual pedestrian traffic in that area. They must also be accessible to all pedestrians
including for persons with disabilities.

C3.6.20.5 Prior to the commencement of the construction project, the public must be notified of the upcoming
construction activities and an awareness regarding public safety must take place.
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C3.7 Environmental Management Plan
C3.71 Scope

This environmental management programme (EMP) sets out the methods by which proper
environmental controls are to be implemented by the Contractor. The duration over which the
Contractor’s controls shall be in place cover the construction period of the project as well as the limited
time after contract completion defined by the General Conditions of Contract, and the project
specifications, as the Defects Liability Period (maintenance period).

The provisions of this EMP are binding on the Contractor during the life of the contract. They are to be
read in conjunction with all the documents that comprise the suite of documents for this contract. In the
event that any conflict occurs between the terms of the EMP and the project specifications or Record of
Decision, the terms herein shall be subordinate.

The EMP is a dynamic document subject to similar influences and changes as are brought by variations
to the provisions of the project specification. Any substantial changes shall be submitted to the Employer
in writing for approval.

C3.7.2 Definitions

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not be
limited to, all declared category 1 and 2 listed invader species as set out in the Conservation of
Agricultural Resources Act (CARA) regulations. Other vegetation deemed to be alien shall be those plant
species that show the potential to occupy in number, any area within the defined construction area and
which are declared to be undesirable.

Construction Activity: a construction activity is any action taken by the Contractor, his subcontractors,
suppliers, or personnel during the construction process as defined in the South African National Roads
Agency Limited and National Roads Act, 1998 (Act No. 7, 1998)

Environment: environment means the surroundings within which humans exist and that could be made
up of
i. the land, water and atmosphere of the earth;
ii. micro-organisms, plant and animal life;
iii. any part or combination of (i) and (ii) and the interrelationships among and between them; and
iv. the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that
influence human health and well-being.

Environmental Aspect: an environmental aspect is any component of a contractor’s construction activity
that is likely to interact with the environment.

Environmental Impact: an impact or environmental impact is the change to the environment, whether
desirable or undesirable, that will result from the effect of a construction activity. An impact may be the
direct or indirect consequence of a construction activity.

Record of Decision: a record of decision is a written statement from the National Department of
Environmental Affairs and Tourism, (N.DEAT), that records its approval of a planned undertaking to install
water supply infrastructure and the mitigating measures required to prevent or reduce the effects of
environmental impacts during the life of a contract.
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C3.7.3 Identification of Environmental Aspects and Impacts

The Contractor shall identify likely aspects before commencing with any construction activity. Examples
of environment aspects include:

i. waste generation
ii. stormwater discharge
iii. emission of pollutants into the atmosphere
iv. chemical use operations
V. energy use operations
vi. water use operations
vii.  use of natural resources
viii. noise generation

Thereafter the Contractor shall programme his work in such a way that each cause and effect of a
construction activity is also identified, and the activity planned so as to prevent any impact from
happening. If prevention is not practicable, or in the event of mishap or misapplication, the Contractor
shall provide plans and measures for the Engineer’s approval, which will limit and contain the magnitude,
duration, and intensity of the impact. The Contractor shall demonstrate that he/she is capable of carrying
out any repair and reinstatement of the damaged environment. These requirements shall be concurrent
with the time constraints to produce an approved construction programme according to subclause 5.6 of
the general conditions of contract.

Listed below are some environmental impacts that could adversely alter an aspect of the environment
through usual construction activities:

i. Pollution of atmosphere, soil or water

ii. Destruction or removal of fauna and flora and effect on biological diversity
ii. Deformation of the landscapes oil erosion

iv. Destruction of historical/heritage sites

v. Effect on the built environment

vi. Effect on agricultural land and wetlands

General good construction practice will play an important role in avoiding the occurrence of an Impact.
The Contractor’s attention is drawn, in this regard, to C3.7.8 Environmental Management of Construction
Activities

C3.7.4 Legal Requirements

C3.7.41

C3.74.2

General

Construction will be according to the best industry practices, as identified in the project documents. This
EMP, which forms an integral part of the contract documents, informs the Contractor as to his duties in
the fulfilment of the project objectives, with particular reference to the prevention and mitigation of
environmental impacts caused by construction activities associated with the project. The Contractor
should note that obligations imposed by the EMP are legally binding in terms of environmental statutory
legislation and in terms of the additional conditions to the general conditions of contract that pertain to
this project. In the event that any rights and obligations contained in this document contradict those
specified in the standard or project specifications then the latter shall prevail.

Statutory and other applicable legislation
The Contractor is deemed to have made himself conversant with all legislation pertaining to the
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environment, including provincial and local government ordinances, which may be applicable to the
contract.

C3.7.5 Administration of Environmental Obligations

C3.7.5.1

C3.7.5.2

Appointment of a Designated Environmental Officer (DEO)

For the purposes of implementing the conditions contained herein, the Contractor shall submit to the
Engineer for approval the appointment of a nominated representative of the Contractor as the DEO for
the contract. The request shall be given, in writing, at least fourteen days before the start of any work
clearly setting out reasons for the nomination, and with sufficient detail to enable the Engineer to make
a decision. The Engineer will, within seven days of receiving the request, approve, reject or call for more
information on the nomination. Once a nominated representative of the Contractor has been approved,
he/she shall be the DEO and shall be the responsible person for ensuring that the provisions of the EMP
are complied with during the life of the contract. The Engineer will be responsible for issuing instructions
to the Contractor where environmental considerations call for action to be taken. The DEO shall submit
regular written reports to the Engineer, but not less frequently than once a month.

The Engineer shall have the authority to instruct the Contractor to replace the DEO if, in the Engineer’s
opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or
this specification. Such instruction will be in writing and shall clearly set out the reasons why a
replacement is required.

There shall be an approved DEO on the site at all times.

Administration

Before the Contractor begins each construction activity the DEO shall give to the Engineer a written
statement setting out the following:
i. The type of construction activity.
ii. Locality where the activity will take place.
iii. ldentification of the environmental aspects and impacts that might result from the activity.
iv. Methodology for impact prevention for each activity or aspect.
v. Methodology for impact containment for each activity or aspect.
vi. Emergency/disaster incident and reaction procedures.
vii. Treatment and continued maintenance of impacted environment.

vii. The Contractor may provide such information in advance of any or all construction activities
provided that new submissions shall be given to the Engineer whenever there is a change or
variation to the original.

The Engineer may provide comment on the methodology and procedures proposed by the DEO, but he
shall not be responsible for the Contractor's chosen measures of impact mitigation and
emergency/disaster management systems. However, the Contractor shall demonstrate at inception and
at least once during the contract that the approved measures and procedures function properly.

C3.7.5.3 Good Housekeeping
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The Contractor shall undertake “good housekeeping” practices during construction as stated in clause
1217 of the COLTO Standard Specifications for Roads and Bridges. This will help avoid disputes on
responsibility and allow for the smooth running of the contract as a whole. Good housekeeping extends
beyond the wise practice of construction methods that leaves production in a safe state from the ravages
of weather to include the care for and preservation of the environment within which the site is situated.

C3.7.6 Training

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the
environment applicable to this contract and must be appropriately trained in environmental management
and must possess the skills necessary to impart environmental management skills to all personnel
involved in the contract.

The Contractor shall ensure that adequate environmental training takes place. All employees shall have
been given an induction presentation on environmental awareness. Where possible, the presentation
needs to be conducted in the language of the employees. The environmental training should, as a
minimum, include the following:

i. The importance of conformance with all environmental policies

ii. The environmental impacts, actual or potential, of their work activities

iii. The environmental benefits of improved personal performance;

iv. Their roles and responsibilities in achieving conformance with the environmental policy and
procedures and with the requirement of the Agency’s environmental management systems,
including emergency preparedness and response requirements;

v. The potential consequences of departure from specified operating procedures;

vi. The mitigation measures required to be implemented when carrying out their work activities.

vii. In the case of permanent staff, the Contractor shall provide evidence that such induction courses
have been presented. In the case of new staff (including contract labour) the Contractor shall
inform the Engineer when and how he/she intends concluding his environmental training
obligations.

C3.7.8 Environmental Management of Construction Activities

C3.7.8.1 Site Establishment
C3.7.8.1.1Site Plan

The Contractor shall establish his construction camps, offices, workshops, staff accommodation and
testing facilities on the site in a manner that does not adversely affect the environment. However, before
construction can begin, the Contractor shall submit to the Engineer for his approval, plans of the exact
location, extent and construction details of these facilities and the impact mitigation measures the
Contractor proposes to put in place.

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen
refuse, sewage and workshop-derived effluents. The site offices should not be sited in close proximity to
steep areas, as this will increase soil erosion. Preferred locations would be flat areas along the route. If
the route traverses water courses, streams and rivers, it is recommended that the offices, and in particular
the ablution facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are located as
far away as possible from any water course as possible. Regardless of the chosen site, the Contractor’s
intended mitigation measures shall be indicated on the plan. The site plan shall be submitted not later
than the first site meeting. Detailed, electronic colour photographs shall be taken of the proposed site
before any clearing may commence. These records are to be kept by the Engineer for consultation during
rehabilitation of the site.
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C3.7.8.1.2Vegetation

The Contractor has a responsibility to inform his staff of the need to be vigilant against any practice that
will have a harmful effect on vegetation.

The natural vegetation encountered on the site is to be conserved and left as intact as possible.
Vegetation planted at the site shall be indigenous and in accordance with instructions issued by the
Engineer. Only trees and shrubs directly affected by the works, and such others as may be indicated by
the Engineer in writing, may be felled or cleared. In wooded areas where natural vegetation has been
cleared out of necessity, the same species of indigenous trees as were occurring, shall be re-
established.

The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any
proclaimed weed or alien species that propagates during the contract period shall be cleared by hand
before seeding. Fires shall only be allowed in facilities or equipment specially constructed for this
purpose. A firebreak shall be cleared and maintained around the perimeter of the camp and office sites.

C3.7.8.1.3 Rehabilitation

The area where the site offices were erected will require rehabilitation at the end of the contract. Al
construction material, including concrete slabs and braai areas shall be removed from the site on
completion of the contract.

C3.7.8.1.4 Water for human consumption

Water for human consumption shall be available at the site offices and at other convenient locations on
site.

All effluent water from the camp / office sites shall be disposed of in a properly designed and constructed
system, situated so as not to adversely affect water sources (streams, rivers, pans dams etc.). Only
domestic type wastewater shall be allowed to enter this drain.

C3.7.8.1.5 Heating and Cooking fuel

C3.7.8.2

The Contractor shall provide adequate facilities for his staff so that they are not encouraged to
supplement their comforts on site by accessing what can be taken from the natural surroundings. The
Contractor shall ensure that energy sources are available at all times for construction and supervision
personnel for heating and cooking purposes.

Sewage Treatment

Particular reference in the site establishment plan shall be given to the treatment of sewage generated
at the site offices, site laboratory and staff accommodation and at all localities on the site where there
will be a concentration of labour. Sanitary arrangements should be to the satisfaction of project
management, the local authorities and legal requirements.

Safe and effective sewage treatment will require one of the following sewage handling methods: septic
tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which
are supplied and maintained by a subcontractor. The type of sewage treatment will depend on the
geology of the area selected, the duration of the contract and proximity (availability) of providers of
chemical toilets. Should a soak-away system be used, it shall not be closer than 800 metres from any
natural water course or water retention system. The waste material generated from these facilities shall
be serviced on a regular basis. The positioning of the chemical toilets shall be done in consultation with
the Engineer.

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from
wherever employees are employed on the works. Use of the veld for this purpose shall not, under any
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C3.7.8.3

circumstances, be allowed.

Outside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing
over. The toilets shall also be placed outside areas susceptible to flooding. The Contractor shall arrange
for regular emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining
such latrines in a clean, orderly and sanitary condition to the satisfaction of the Engineer.

Waste Management

The Contractor's intended methods for waste management and waste minimisation shall be
implemented at the outset of the contract. All personnel shall be instructed to dispose of all waste in the
proper manner.

C3.7.8.3.1So0lid Waste

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and
disposal. A refuse control system shall be established for the collection and removal of refuse to the
satisfaction of the Engineer. Disposal of solid waste shall be at a DWS licensed landfill site or at a site
approved by DWS in the event that an existing operating landfill site is not within reasonable distance
from the site offices and staff accommodation. No waste shall be burned or buried at or near the site
offices, nor anywhere else on the site, including the approved solid waste disposal site.

C3.7.8.3.2Litter

No littering by construction workers shall be allowed. During the construction period, the facilities shall
be maintained in a neat and tidy condition and the site shall be kept free of litter.

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the
disposal of all refuse. At all places of work the Contractor shall provide litter collection facilities for later
safe disposal at approved sites.

C3.7.8.3.3Hazardous Waste

C3.7.84

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a DWS approved landfill site.
Special care shall be taken to avoid spillage of tar or bitumen products such as binders or pre-coating
fluid to avoid water-soluble phenols from entering the ground or contaminating water.

Under no circumstances shall the spoiling of tar or bituminous products on the site, over embankments,
in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous products shall be returned
to the supplier's production plant. Any spillage of tar or bituminous products shall be attended to
immediately and affected areas shall be promptly reinstated to the satisfaction of the Engineer.

Control at The Workshop

The Contractor's management and maintenance of his plant and machinery will be strictly monitored
according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of
construction activity or at a formalised workshop)

C3.7.8.4.1Safety

All the necessary handling and safety equipment required for the safe use of petrochemicals and oils
shall be provided by the Contractor to, and used or worn by, the staff whose duty it is to manage and
maintain the Contractor’s and his subcontractor’s and supplier’s plant, machinery and equipment.

C3.7.8.4.2Hazardous Material Storage

177



e
‘288! TENDER NO: 03/2025

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled
conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointed
area that is fenced and has restricted entry. Storage of tar or bituminous products shall only take place
using suitable containers to the approval of the Engineer.

The Contractor shall provide proof to the Engineer that relevant authorisation to store such substances
has been obtained from the relevant authority. In addition, hazard signs indicating the nature of the stored
materials shall be displayed on the storage facility or containment structure. Before containment or
storage facilities can be erected the Contractor shall furnish the Engineer with details of the preventative
measures he proposes to install in order to mitigate against pollution of the surrounding environment from
leaks or spillage. The preferred method shall be a concrete floor that is bunded. Any deviation from the
method will require proof from the relevant authority that the alternative method proposed is acceptable
to that authority. The proposals shall also indicate the emergency procedures in the event of misuse or
spillage that will negatively affect an individual or the environment.

C3.7.8.4.3Fuel and Gas Storage

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers. An
adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to accommodate any
leakage spillage or overflow of these substances. The area inside the bund wall shall be lined with an
impervious lining to prevent infilration of the fuel into the soil. Any leakage, spillage or overflow of fuel
shall be attended to without delay.

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area.

C3.7.8.4.40il and Lubricant Waste

C3.7.8.5

C3.7.8.6

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be
collected in a holding tank and sent back to the supplier. Water and oil should be separated in an oil trap.
Qils collected in this manner, shall be retained in a safe holding tank and removed from site by a specialist
oil recycling company for disposal at approved waste disposal sites for toxic/hazardous materials. Qil
collected by a mobile servicing unit shall be stored in the service unit’s sludge tank and discharged into
the safe holding tank for collection by the specialist oil recycling company.

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil shall be
removed and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of at a
facility designated by the local authority to accept contaminated materials.

Clearing the Site

In all areas where the Contractor intends to, or is required to clear the natural vegetation and soil, either
within the pipe route, or at designated or instructed areas outside the pipe route, a plan of action shall
first be submitted to the Engineer for his approval.

The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed.
This shall be submitted to the Engineer for his records before any disturbance/stockpiling may occur. The
record shall be comprehensive and clear, allowing for easy identification during subsequent inspections.

The Contractor shall be responsible for the re-establishment of grass within the pipe route boundaries for
all areas disturbed during pipe construction. This includes, for example, service roads, stockpile areas,
stop/go facilities, windrows and wherever material generated for, or from, pipe construction has to be
stored temporarily or otherwise within the pipe route, or at designated or instructed areas outside the pipe
route. This responsibility shall extend until expiry of the Defects Liability Period.

Soil Management

C3.7.8.6.1 Topsoil
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Topsoil shall be removed from all areas where physical disturbance of the surface will occur and shall be
stored and adequately protected. The contract will provide for the stripping and stockpiling of topsoil from
the site for later re-use. Topsoil is considered to be the natural soil covering, including all the vegetation
and organic matter. Depth may vary at each site. The areas to be cleared of topsoil shall include the
storage areas. All topsoil stockpiles and windrows shall be maintained throughout the contract period in
a weed-free condition. Weeds appearing on the stockpiled or windrowed topsoil shall be removed by
hand. Soils contaminated by hazardous substances shall be disposed of at an approved Department of
Water and Sanitation waste disposal site. The topsoil stockpiles shall be stored, shaped and sited in such
a way that they do not interfere with the flow of water to cause damming or erosion, or itself be eroded
by the action of water. Stockpiles of topsoil shall not exceed a height of 2m, and if they are to be left for
longer than 6 months, shall be analysed, and if necessary, upgraded before replacement. Stockpiles shalll
be protected against infestation by weeds.

The Contractor shall ensure that no topsoil is lost due to erosion — either by wind or water. Areas to be
topsoiled and grassed shall be done so systematically to allow for quick cover and reduction in the chance
of heavy topsoil losses due to unusual weather patterns. The Contractor's programme shall clearly show
the proposed rate of progress of the application of topsoil and grassing. The Contractor shall be held
responsible for the replacement, at his own cost, for any unnecessary loss of topsoil due to his failure to
work according to the progress plan approved by the Engineer. The Contractor’s responsibility shall also
extend to the clearing of drainage or water systems within and beyond the boundaries of the road reserve
that may have been affected by such negligence.

C3.7.8.6.2 Subsoil

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth
instructed by the Engineer, and stored separately from the topsoil if not used for pipe construction. This
soil shall be replaced in the excavation in the original order it was removed for rehabilitation purposes.

C3.7.8.7 Drainage

The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing
any area for construction purposes. Cognisance shall be taken of these aspects and incorporated into
the planning of all construction activities. Before a site is developed or expanded, it shall be established
how this development or expansion will affect the drainage pattern. Recognised water users / receivers
shall not be adversely affected by the expansion or re-development. No water source shall be polluted in
any way due to proposed changes.

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from
direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals,
fuels, oils, aggregate, tailings, wash water, and organic materials.

The Contractor shall submit to the Engineer his proposals for prevention, containment and rehabilitation
measures against environmental damage of the identified water and drainage systems that occur on the
site. Consideration shall be given to the placement of sedimentation ponds or barriers where the soils are
of a dispersive nature or where toxic fluids are used in the construction process. The sedimentation ponds
must be large enough to contain runoff so that they function properly under heavy rain conditions.

C3.7.8.8 Earthworks and Layerworks
This section includes all construction activities that involve the mining of all materials, and their

subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or
temporary works in the case of deviations. Before any stripping prior to the commencement of
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construction, the Contractor shall have complied with the requirements of sections C3.7.8.5and C3.7.8.7.
In addition, the Contractor shall take cognisance of the requirements set out below.

C3.7.8.8.1 Quarries and borrow pits

The Contractor’s attention is drawn to the requirement of the Department of Minerals and Energy, that
before entry into any quarry or borrow pit, an EMP for the establishment, operation and closure of the
quarry or borrow pit shall have been approved by the Department. It is the responsibility of the Contractor
to ensure that he is in possession of the approved EMP or a copy thereof, prior to entry into the quarry
or borrow pit. The conditions imposed by the relevant EMP are legally binding on the Contractor and may
be more extensive and explicit than the requirements of this specification. In the event of any conflict
occurring between the requirements of the specific EMP and these specifications the former shall apply.
The cost of complying with the requirements shall be deemed to be included in existing rates in the Bill
of Quantities.

(C3.7.8.8.2 Excavation, hauling and placement

The Contractor shall provide the Engineer with detailed plans of his intended construction processes prior
to starting any cut or fill or layer. The plans shall detail the number of personnel and plant to be used and
the measures by which the impacts of pollution (noise, dust, litter, fuel, oil, sewage), erosion, vegetation
destruction and deformation of landscape will be prevented, contained and rehabilitated. Particular
attention shall also be given to the impact that such activities will have on the adjacent built environment.
The Contractor shall demonstrate his “good housekeeping”, particularly with respect to closure at the end
of every day so that the site is left in a safe condition from rainfall overnight or over periods when there
is no construction activity.

C3.7.8.8.3 Spoail sites

The Contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil
site he uses during the contract period, including the Defects Liability Period. This shall include existing
spoil sites that are being re-entered. Before spoil sites may be used proposals for their locality, intended
method of operation, maintenance and rehabilitation shall be given to the Engineer for his approval. The
location of these spoil sites shall have signed approval from the affected landowner before submission to
the Engineer. No spoil site shall be located within 500 m of any watercourse. A photographic record shall
be kept of all spoil sites for monitoring purposes. This includes before the site is used and after re-
vegetation.

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited unless
special measures are taken to prevent leaching of the toxins into the surrounding environment. Such
special measures shall require the approval of the relevant provincial or national authority. The same
shall apply for the disposal of solid waste generated from the various camp establishments. The Engineer
will assist the Contractor in obtaining the necessary approval if requested by the Contractor.

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 75 mm
topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a vertical: horizontal
ratio of 1:3. Only under exceptional circumstances will approval be given to exceed this ratio. Appropriate
grassing measures to minimise soil erosion shall be undertaken by the Contractor. This will include both
strip and full sodding. The Contractor may motivate to the Engineer for other acceptable stabilising
methods. The Engineer may only approve a completed spoil site at the end of the Defects Liability Period
upon receipt from the Contractor of a landowner’s clearance notice and an engineer’s certificate certifying
slope stability. The Contractor's costs incurred in obtaining the necessary certification for opening and
closing of spoil sites shall be deemed to be included in the tendered rates for spoiling.

(C3.7.8.8.4 Stockpiles

The Contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so
far as possible, can be transported direct to and placed at the point where it is to be used. However,
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should temporary stockpiling become necessary, the areas for the stockpiling of excavated and imported
material shall be indicated and demarcated on the site plan submitted in writing to the Engineer for his
approval, together with the Contractor's proposed measures for prevention, containment and
rehabilitation against environmental damage.

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be
damaged during operations. Care shall be taken to preserve all vegetation in the immediate area of these
temporary stockpiles. During the life of the stockpiles the Contractor shall at all times ensure that they
are:

i. Positioned and sloped to create the least visual impact;

ii. Constructed and maintained so as to avoid erosion of the material and contamination of
surrounding environment; and

iii. Kept free from all alien/undesirable vegetation.

After the stockpiled material has been removed, the site shall be re-instated to its original condition. No
foreign material generated / deposited during construction shall remain on site. Areas affected by
stockpiling shall be landscaped, top soiled, grassed and maintained at the Contractor's cost until
clearance from the Engineer and the relevant Authority is received.

Material milled from the existing road surface that is temporarily stockpiled in areas approved by the
Engineer within the road reserve, shall be subject to the same condition as other stockpiled materials.
Excess materials from windrows, in-situ milling or any detritus of material from road construction activities
may not be swept off the road and left unless specifically instructed to do so in the contract drawing or
under instruction from the Engineer.

In all cases, the Engineer shall approve the areas for stockpiling and disposal of construction rubble
before any operation commences and shall approve their clause only when they have been satisfactorily
rehabilitated.

(C3.7.8.8.5 Blasting activities

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the Contractor
shall rigorously adhere to the relevant statutes and regulations that control the use of explosives. In
addition, the Contractor shall, prior to any drilling of holes in preparation for blasting, supply the Engineer
with a locality plan of the blast site on which shall be shown the zones of influence of the ground and air
shock-waves and expected limits of fly-rock. The plan shall show each dwelling, structure and service
within the zones of influence and record all details of the dwellings/structures/services including existing
positions, lengths and widths of cracks, as well as the condition of doors, windows, roofing, wells,
boreholes etc. The Contractor, alone, shall be responsible for any costs that can be attributed to blasting
activities, including the collection of fly-rock from adjacent lands and fields. The submission of such a
plan shall not in any way absolve the Contractor from his responsibilities in this regard. The Contractor
shall also indicate to the Engineer the manner in which he intends to advertise to the adjacent
communities and/or road users the times and delays to be expected for each individual blast.

(3.7.8.8.6 Batching sites

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or borrow
pit areas, shall be subject to the requirements of the Department of Minerals and Energy legislation as
well as the applicable industrial legislation that governs gas and dust emissions into the atmosphere.
Such sites will be the subject of regular inspections by the relative authorities during the life of the project.
In addition, the selection, entry onto, operation, maintenance, closure and rehabilitation of such sites shall
be the same as for those undersection C3.7.8.3, with the exception that the Contractor shall provide
additional measures to prevent, contain and rehabilitate against environmental damage from
toxic/hazardous substances. In this regard the Contractor shall provide plans that take into account such
additional measures as concrete floors, bunded storage facilities, linings to drainage channels and
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settlement dams. Ultimate approval of these measures shall be from the relevant national authority, as
shall approval of closure. The Engineer will assist the Contractor in his submissions to the relevant
authority.

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated
sedimentation dam to the legally required standards to prevent surface and groundwater pollution. The
designs of such a facility should be submitted to the Engineer for approval.

The Contractor shall invite the relevant department to inspect the site within 2 months after any plant is
commissioned and at regular intervals thereafter, not exceeding 12 months apart.

C3.7.8.9 Spillages

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse,
garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic
materials and tar or bituminous products. In the event of a spillage, the Contractor shall be liable to
arrange for professional service providers to clear the affected area.

Responsibility for spill treatment lies with the Contractor. The individual responsible for, or who discovers
a hazardous waste spill must report the incident to his/her DEO or to the Engineer. The Designated
Environmental Officer will assess the situation in consultation with the Engineer and act as required. In
all cases, the immediate response shall be to contain the spill. The exact treatment of polluted soil / water
shall be determined by the Contractor in consultation with the DEO and the Engineer. Areas cleared of
hazardous waste shall be re-vegetated according to the Engineer’s instructions

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or
death, specialist hydrological or ecological advice will be sought for appropriate treatment and remedial
procedures to be followed. The requirement for such input shall be agreed with the Engineer. The costs
of containment and rehabilitation shall be for the Contractor’s account, including the costs of specialist
input.

C3.7.8.10 Areas of Specific Importance

Any area, as determined and identified within the project document as sensitive or of special interest
within the site shall be treated according to the express instructions contained in these specifications or
the approved EMP. The Contractor may offer alternative solutions to the Engineer in writing should he
consider that construction will be affected in any way by the hindrance of the designated sensitive area
or feature. However, the overriding principle is that such defined areas requiring protection shall not be
changed. Every effort to identify such areas within the site will have been made prior to the project going
out to tender. The discovery of other sites with archaeological or historical interest that have not been
identified shall require ad hoc treatment.

(C3.7.8.10.1Archaeological Sites

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The
Contractor shall take reasonable precautions to prevent any person from removing or damaging any such
article and shall immediately upon discovery thereof inform the Engineer of such discovery. The National
Monuments Council is to be contacted who will appoint an archaeological consultant. Work may only
resume once clearance is given in writing by the archaeologist. (Read with Subclause 4.7.1 of the General
Conditions of Contract).

C3.7.8.10.2Graves and middens

If a grave or midden is uncovered on site, or discovered before the commencement of work, then all work
in the immediate vicinity of the graves/middens shall be stopped and the Engineer informed of the
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discovery. The National Monuments Council should be contacted and in the case of graves,
arrangements made for an undertaker to carry out exhumation and reburial. The undertaker will, together
with the National Monuments Council, be responsible for attempts to contact family of the deceased and
for the site where the exhumed remains can be re-interred. (Read with Subclause 4.7.1 of the General
Conditions of Contract).

C3.7.8.11 Noise Control

The Contractor shall endeavor to keep noise generating activities to a minimum. Noises that could cause
a major disturbance, for instance blasting and crushing activities, should only be carried out during
daylight hours. Compliance with the appropriate legislation with respect to noise, shall be mandatory.

Should noise generating activities have to occur at night the people in the vicinity of the drilling shall be
warned about the noise well in advance and the activities kept to a minimum.

C3.7.8.12 Dust Control

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from
batching plants shall be subject to the relevant legislation and shall be the subject of inspection by the
relevant office of the Department of Minerals and Energy.

C3.7.9 Record Keeping

The Engineer and the DEO will continuously monitor the Contractor's adherence to the approved impact
prevention procedures and the Engineer shall issue to the Contractor a notice of non-compliance
whenever transgressions are observed. The DEO should document the nature and magnitude of the non-
compliance in a designated register, the action taken to discontinue the non-compliance, the action taken
to mitigate its effects and the results of the actions. The non-compliance shall be documented and
reported to the Engineer in the monthly report.

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall
be kept on site and made available for inspection by visiting officials from the Employer or relevant
environmental departments.
C3.7.10 Compliance and Penalties

The Contractor shall act immediately when such notice of non-compliance is received and correct
whatever is the cause for the issuing of the notice. Complaints received regarding activities on the
construction site pertaining to the environment shall be recorded in a dedicated register and the response
noted with the date and action taken. This record shall be submitted with the monthly reports and a verbal
report given at the monthly site meetings.

Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient ground
for the imposition of a penalty.

The following penalties shall apply for environmental violations:
C3.7.10.1 Unnecessary removal or damage to trees

i. 600 mm girth or less : R 5 000 per tree
ii. Greater than 2 600 mm, but less than 6 180 mm girth : R10 000 per tree
iii. Greater than 6 180 mm girth : R30 000 per tree

C3.8.10.2 Serious violations
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i. Hazardous chemical/oil spill and/or dumping in non-approved sites. : R10 000 per incident
ii. General damage to sensitive environments : R 5000 per incident
iii. Damage to cultural and historical sites. :R5000 perincident
iv. Uncontrolled/unmanaged erosion (plus rehabilitation at the Contractor’s cost): R1 000 to R5 000
per incident
v. Unauthorised blasting activities. :R5000 perincident
vi. Pollution of water sources. R 10000 per incident

The Engineer’s decision with regard to what is considered a violation, its seriousness and the penalty
imposed shall be final.

C3.7.10.3 Less serious violations:

i. Littering on site. : R1000 per incident
ii. Lighting of illegal fires on site. :R1000 perincident
iii. Persistent or un-repaired fuel and oil leaks. : R1 000 per incident
iv. Excess dust or excess noise emanating from site. : R1 000 per incident
v. Dumping of milled material in side drains or on grassed areas : R1000 per incident
vi. Possession or use of intoxicating substances on site. : R 500 per incident

vii. Any vehicles being driven in excess of designated speed limits. :R'500 per incident

viii. Removal and/or damage to flora or cultural or heritage objects on site, and/or killing of wildlife
:R2 000 per incident

ix. lllegal hunting. : R2 000 perincident
x. Urination and defecation anywhere except in designated areas. : R 500 per incident

The Engineer’s decision with regard to what is considered a violation, its seriousness and the penalty
imposed shall be final. The imposition of such a penalty shall not preclude the relevant provincial or
national authority from applying an additional penalty in accordance with its statutory powers. Any non-
compliance with the agreed procedures of the EMP is a transgression of the various statutes and laws
that define the manner by which the environment is managed.

Failure to redress the cause shall be reported to the relevant authority for them to deal with the
transgression, as it deems fit.
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LESEDI LOCAL MUNICIPALITY

TENDER NO. 03/2025

THE APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG.

PART C4: SITE INFORMATION
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LESEDI LOCAL MUNICIPALITY
CONTRACT No.: 03/2025

FOR

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF WASTEWATER TREATMENT
PLANTS IN DEVON AND KWAZENZELE, GAUTENG.

PART C4: SITE INFORMATION

SITE INFORMATION

1 LOCATION OF SITES

1.1. Devon Wastewater Treatment Works

Devon wastewater treatment works is situated on the eastern edge of the Gauteng province abutting the N17
freeway in the north, and forms part of the Lesedi Local Municipality Ward 13.

Figure 1: Locality of Devon WWTW
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Figure 2: Devon WWTW Site

1.2. Kwazenzele Wastewater Treatment Works

The Kwazenzele wastewater treatment works is situated near Vischkuil just North of the R29 on the eastern
edge of the Gauteng province abutting the N17 freeway in the north.

Figure 3: Locality of Kwazenzele WWTW
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Figure 4: Kwazenzele WWTW Site
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STATUS OF DOCUMENTATION:

Should there be any discrepancy between the various documentation that governs this Bid (whether issued or not),
the order of precedence shall be:

1. The drawings issued for construction purposes,

2 The Schedule of Quantities,

3 The specific specifications, i.e. the variations to the standard specifications,
4. This Project Specification, and lastly

5 The standard specifications referred to.

BID CHECKLIST

This list is aimed at assisting all bidders to submit complete bid documents.

Bidders are to check the following points before the submission of their tender document and to complete YES/NO
next to each item as an indication that the bidder has complied with the provision of the item concerned. If any of
the items are marked as NO - it might lead to the disqualification of your bid.

ITEM DESCRIPTION YES NO

1. Provided copy of your company registration document.

2. Provided certified copy of your company VAT registration Certificate

3. Tax clearance certificate/copy of tax compliance status (TCS) document has been
submitted — in the name of the bidding entity

4, The bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality /
municipal entity, which is in arrears for more than three (3) months? No bid will be
awarded to a company and its directors that owe more than three (3) months
charges to any municipality or metro.

5. Lease agreement/municipal account of not older than three months in the name
of the bidding entity.

(Copy of the lease agreement will only be accepted if water and lights are part of
lease payment).

6. All pages of the bid document have been read by the bidder and the returnable
schedules and MBD forms duly completed and signed.

7. All pages requiring information have been completed in full and in black ink.

8. No pages removed from the tender document

9. The pricing schedule has been signed.

10. A copy of the resolution of your Board of Directors, similar to the attached
specimen, authorizing the signatory to sign the tender and the subsequent
contracts, has been attached and signed.

1. JV agreement has been attached and signed (if applicable)
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12. Bidder must attach the Central Supplier Database (CSD) registration full report.

13 Tenderers must submit a letter of intent for surety/guarantee for civil tenders

The guarantees must be in the form of a bank guarantee from a banking institution
registered in terms of the Banks Act, 1990 (Act No. 94 of 1990) or from an insurer
registered in terms of the Insurance Act, 1943 (Act No. 27 of 1943).

14 Tenders must submit the relevant copy of Workmen’s Compensation
Registration Certificate (or proof of payment of contributions in terms of the
Compensation for Occupational Injuries and Diseases Act No. 130 of 1993). A
Letter of Good standing certificate must be submitted (Mechanical related).

15 CIDB Grading of 6 ME or (5 ME PE) class of construction work or higher.

16. In case of any amendments made, was it signed in full by the authorized
signatory? Please note that the use of tipp-ex will lead to immediate
disqualification.

17. Please declare any interest as required in terms of MBD - 4 truthfully and correctly
as incorrect declarations are considered a criminal offence.

= Personal Tax Numbers included

= State Employee Number / Persal Number
= |dentity number

=  Name

18. Please take note of the functionality evaluation criteria that will be applied to your submission in order
to ensure that your company has the necessary capacity and capability to successfully execute this
tender, if appointed. Ensure that sufficient information is included in your submission to ensure
successful evaluation of your bid.

PLEASE NOTE:

X3

%

No contract will be awarded to a service provider if the service provider or its directors are in arrears
with their municipal accounts for more than three (3) months.

¢ Incase of a Joint Venture, please note that individual documents have to be submitted for all parties
in the JV, like tax clearance certificates, municipal accounts, etc.

% No communication with Lesedi Municipal officials is allowed after the closing date of the tender.
The only authorized form of communication will be through the Supply Chain Management Office.

X3

%

No bids will be accepted if not submitted on the correct closing date and time. No late bids will be
considered, even if only late by a minute.
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LESEDI LOCAL MUNICIPALITY

TENDER NO. 03/2025

THE APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF WASTEWATER TREATMENT

PLANTS IN DEVON AND KWAZENZELE, GAUTENG.

PART C5: APPENDICES
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