
 Confidential#

Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport

RFQ No: 73873

Date: 2026/03/31

Revision: 1

BILL 1: PRELIMINARY AND GENERAL 

Item Description Unit Quantity Rate (Rands) Amount (Rands)

1 General Requirements and Provisions

1.2 Fixed Obligations

1.2.1
Establishment of Construction site facilities & De-

Establishment 
Sum 1

1.2.2
Risk Analysis and Safety Plan to comply with Health and 

Safety Specification
Sum 1

1.2.3 Quality Assurance Obligation Sum 1

1.2.4
Location of underground services & setting out 

(necessary surveys)

Provisional 

Sum
1 20 000,00R          

1.2.4(a) Contractor's charges in respect of Item 1.2.4 %

1.2.5

Provisional Sum for Airside Permit and security 

requirements - refer to Part C3 in the Contract document. 

Claim on proven cost at no mark-up.

Provisional 

Sum
1 60 000,00R          

1.3 Time related obligations

1.3.1 Operation/maintenance of facilities/site month 2

1.3.2
Contractor personnel travelling cost to/from site & 

Accommodation
month 2

1.3.3 Compliance with OHS Act requirements month 2

1.3.4 Compliance with Environmental requirements month 2

1.3.5
Operate and maintain Quality Control and Quality 

Assurance System
month 2

1.3.6 Provision of full time Construction Safety Officer month 2

TOTAL CARRIED FORWARD TO SUMMARY PAGE
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Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport

RFQ No: 73873

Date: 2026/03/31

Revision: 1

BILL 2: PROFESSIONAL SERVICES (DESIGN, SITE SUPERVISION & CLOSEOUT)

No Description Unit Qty Unit Cost Total Cost

2.0

2.1

Provide Designs Including approved/ signed design report, 

drawings and project specification. Facilitate the acceptance of 

designs by ACSA. 

Note: the pricing allowance for designs is to allow for the 

design of new masts

Sum 1

2.2
Construction Works Supervision and attendance of bi-weekly 

meetings. 
Month 2

2.3

Close-Out Documentation, Including As-Built Report (List of 

Assets) & Drawings, Operating, Instruction & Maintenance 

Manuals, Guarantees and Warrantees.

Sum 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE

Professional Services (Design Refinement & Project Administration)
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Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport

RFQ No: 73 873

Date: 2026/03/31

Revision: 1

Bill 3: Reinstatement of ADS masts & associated infrastructure

3 Reinstatement of ADS Support Infrastructure

3.1
Demolish the existing reinforced concrete bases and 

remove rubble off site
No 3

3.2
ADS Mast reinstatement. 

Note: ACSA will evaluate the most economical option. 

3.2.1

Supply, deliver and Install 3x new mast – all steel 

(posts, brackets, clamps, channels, bolts, base plates, 

anchor bolts) should be genuine hot dip galvanized. 

The steel pole must be painted. Electroplated 

‘galvanizing’ should not be permitted, or.

Sum 1

3.2.2

Remove existing 3x mast and clamping hardware to be

de-rusted, modified where necessary, and hot dip

galvanized and repainted. Reinstall with hot dip

galvanized anchor bolts. Pricing to be inclusive of

transportation of the 3 ADS steel poles from ACSA

premises to a galvanising facility and transportion to

ACSA airside for installation.

Sum 1

3.3 Installation of a new electrical manhole at Bravo 31 Sum 1

3.4

The clamping hardware (channels, bolts, nuts, and 

angle-irons) securing the ADS to the mast, should be 

replaced with hot dip galvanized elements. 

Electroplated ‘galvanizing’

should not be permitted. Clamp bolts are to be torqued 

to the ADS supplier’s recommended torque.

Sum 1

3.5

Reinstatement of power at Bravo and Charlier ADS 

Units including supply, delivery, installation and 

commissioning of aircraft bay markers/ indicators. Allow 

for provision of a Certificate of Compliance. 

Prov. Sum 1 2 500 000,00R                                

3.5(a) Contractor's charges in respect of Item 3.4 %

TOTAL CARRIED FORWARD TO SUMMARY PAGE

TOTALITEM DESCRIPTION UNIT QTY RATE
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Project: Reinstatement of ADS Support Infrastructure at Cape Town International Airport

RFQ No: 73 873

Date:  2026/03/31

Revision: 1

SUMMARY OF ADS SUPPORT INFRASTRUCTURE REINSTATEMENT 

TOTAL

RAND

1. BILL 1: PRELIMINARY AND GENERAL (Carried forward)

2.
BILL 2: PROFESSIONAL SERVICES (DESIGN, SITE 

SUPERVISION & CLOSEOUT)
(Carried forward)

3. Bill 3: Reinstatement of ADS masts & associated infrastructure (Carried forward)

8.

9. Contingency at 15% of Sub-Total 1

10.

11.

ITEM DESCRIPTION

SUB-TOTAL 1 (EXCLUDING VAT)

TOTAL FOR ADS SUPPORT INFRASTRUCTURE REINSTATEMENT (INCLUDING VAT) - Carry 

over to the C1.1 Form of Offer in the NEC3 ECC Document.

Add 15% VAT
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