
MBDA TSP 07/22                     Construction of Helenvale Play Park - MBDA TSP 07/22

ITEM 

NO
PMT REF SHORT DESCRIPTION UNIT

SCHEDULED 

QUANTITY
 RATE AMOUNT

1 SECTION 1 : PRELIMINARY AND GENERAL

SABS 1200 A GENERAL

As specified in SABS 1200 A and in the Project

Specification

      

1.1 8.3 FIXED-CHARGE AND VALUE-RELATED ITEMS :

1.1.1 PSA 8.3.1 Contractual requirements Sum 1

      

PSA 8.3.2.1 Facilities for Engineer :

1.1.3 (b)   Nameboards (3 No)   Sum 1

      

1.1.4 PSA 8.3.2.2 Facilities for Contractor Sum 1

      

1.1.5 PSA 8.3.3 Other fixed charge obligations   Sum 1

      

1.1.6 8.3.4 Removal of site establishment Sum 1

1.2 8.4 & TIME-RELATED ITEMS

8.4.2

1.2.1 PSA 8.4.1 Contractual requirements Sum 1

PSA 8.4.2.1 Facilities for Engineer :

1.2.3 (b)    Nameboards (3 No)   Sum 1

1.2.4 (c)    Survey assistants    Lab Month 4

1.2.5 PSA 8.4.2.2 Facilities for Contractor Sum 1

& 8.4.2.3

1.2.6 8.4.3 Supervision for duration of construction Sum 1

      

1.2.7 8.4.4 Company and head office overhead costs for the duration of Sum 1

the contract

1.2.8 PSA 8.4.5 Other time related obligations Sum 1

PSA 8.4.6 Compensation in terms of subclause 5.12.2.4 and 9.1.4 of 

the General Conditions of Contract 2010 for delays incurred :

1.2.9 (a)   Plant   Sum/w_day 5

1.2.10 (b)   Labour   Sum/w_day 5

1.2.11 (c)   Supervision   Sum/w_day 5

1.2.12 (d)   Other services, facilities, etc. not covered by items   Sum/w_day 5

         A 2.9 to A 2.11   

1.3 8.5 SUMS STATED PROVISIONALLY BY ENGINEER :

1.3.1 PSA 8.5.2 Additional control testing required by the Engineer P Sum 1 R23 000.00 R 10 000.00

      

1.3.1 PSA 8.5.3 Overheads, charges, profits, etc on item A 3.1 % 10 000

1.3.3 Procure trees from specified Nursery P Sum 1 R50 000.00 R 50 000.00

      

1.3.4 Overheads, charges, profits, etc on item A 3.3 % 50 000 
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Brought Forward

1.3.5 PSA 8.5.4 Payment to Service Providers for relocation of services P Sum 1 R10 000.00 R 10 000.00

      

1.3.6 PSA 8.5.5 Overheads, charges, profits, etc on item A 3.5 % 10 000 

1.3.7
Allowance for payment to the NMBM for making stormwater 

connections 
P Sum 1 R25 000.00 R 25 000.00

1.3.8 Charges Required by the Contractor on A 3.7 above and for % 25 000 

the fulfilment of all obligations

1.3.9 Allowance for Community Liaison Officer P Sum 1 R24 000.00 R 24 000.00

1.3.10 Charges Required by the Contractor on A 3.9 above and for % 24 000 

the fulfilment of all obligations

1.4 PSA 8.6 PRIME COST ITEMS

1.4.1 C3.3.2.7 Mark Up for Management of Micro Enterprises %

1.4.2 C3.3.2.8 Provision of Bridging Finance to Micro Enterprises SMME's %

(only CIDB 1 & 2) 15% of SMME's Packages

1.4.3 C3.3.2.9 Provision for Priliminary and General to Micro Enterprises 

SMME's 15% of SMME Packages %

1.5 8.7 DAYWORK  :

PSA 8.7

(a)   Labour : (rates shall include for on costs)

1.5.1    (i)   Unskilled hour 10

1.5.2    (ii)   Semi-skilled hour 10

1.5.3    (iii)   Ganger hour 10

1.5.4    (iv)   Artisan hour 10

1.5.5    (v)   Survey assistant hour 10

(b)   Materials :

1.5.6 Allow a provisional sum for materials based on their P Sum 1 R10 000.00 R 10 000.00

nett cost   

1.5.7 (i) Percentage adjustment to Item A 5.6 for materials % 10 000
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(c)   Plant : (Rates shall include for on costs)

1.5.8    (i)   Excavator / Backactor hour 15

      (TLB or equivalent)

      State make...........................................................

      and model...............................................................

1.5.9    (ii)   Excavator hour 5

      (On tracks 20t minimum)

      State make...........................................................

      and model...............................................................

1.5.10    (iv)   Plate Compactor hour 10

      State make...........................................................

      and model...............................................................

1.5.11    (v)   Pedestrian type vibrating roller hour 10

      (Bomag 35S or equivalent)

      State make...........................................................

      and model...............................................................

1.5.12    (vi)   Pedestrian type vibrating roller hour 10

      (Bomag 45S or equivalent)

      State make...........................................................

      and model...............................................................

      

1.5.13    (vii)   Pedestrian type vibrating roller hour 10

      (Bomag 60S or equivalent)

      State make...........................................................

      and model...............................................................

1.5.14    (viii)   Pedestrian type vibrating roller hour 10

      (Bomag 70S or equivalent)

      State make...........................................................

      and model...............................................................

1.5.15    (ix)   Pedestrian type vibrating roller hour 10

      (Bomag 80S or equivalent)

      State make...........................................................

      and model...............................................................

      

1.5.16    (x)   Motor Grader hour 5

      State make...........................................................

      and model...............................................................

      

1.5.17    (xi)   Watercart hour 5

      State make...........................................................

      and model...............................................................

      

1.5.18    (xiv)   Tipper trucks hour 10

      State make...........................................................

      and model...............................................................

      and capacity.............................................................

1.5.19    (xv)   Generator hour 10

      State make...........................................................

      and model...............................................................

      and output (5kVA or 10 KVa)................................

      

1.5.20    (xvi)   Water pump hour 10

      State make...........................................................

      and model...............................................................
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1.5.21    (xvii)   Compressor and accessories hour 10

      State make...........................................................

      and model...............................................................

1.5.22    (xviii)   Concrete sawcutter hour 10

      State make...........................................................

      and model...............................................................

1.6 TEMPORARY WORKS :

Existing Services :

1.6.1 PSA 8.8.4 (a)   Excavate by hand in soft material to expose existing m³ 50

        services   

PSA 8.8.5 Cost of survey in terms of Land Survey Act

1.6.2 (a) Locate, record and protect erf boundary and survey Sum 1

pegs

1.6.3 (b) Replace pegs recorded as missing at commencement of No 12

Contract as well as pegs removed in terms of PSA 5.1.1 and 

PSA 5.1.2 (a), (b) and (c)

1.7 PSA 8.8.7 Compliance with the Occupational Health and Safety 

Act and all relevant and applicable regulations, 

especially the Construction Regulations, 2014, as 

amended from time to time, for the  full duration of 

the Contract:

1.7.1 (a) Contractor Sum 1

1.7.2 (b) Subcontractors (including SMME's) Sum 1

1.7.3 (c) Specialised Security for (a) and (b) Sum 1

CARRIED FORWARD TO SUMMARY : 
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ITEM 

NO
PMT REF SHORT DESCRIPTION UNIT

SCHEDULED 

QUANTITY
 RATE AMOUNT

2. SECTION 2: PLAY PARKS

2.1 SANS 1200 C SITE CLEARANCE

as specified in SANS 1200 C and in the Scope of Work

8.2.1 PSC 8.2.1 Clear and grub

(a) Open/park Areas

2.1.1 (i) Extension 12 play park area (open area for proposed park) m
2 4758

(b) Clean and remove silt/sand on all areas to be paved Sum 1

PSC 8.2.11 Remove and reinstall existing concrete kerbing 

2.1.2 (iii) New walkway link (tying into existing road on Anita Drive) m 5

2.2 SANS 1200 D EARTHWORKS

as specified in SANS 1200 D and in the Scope of Work

PSD 8.3.3 Restricted Excavation

PSD 8.3.3 (a)

(a) Excavate for restricted foundations, footings, aprons, beams, 

landscaping, structures, pathways, streetlights as well as for walls 

and drains, in all materials, and use for fill, backfill, berm or 

dispose, as ordered

PSD 8.3.3 (a)
(i) Excavate for play park, structural layers to receive concrete surface 

bed, ramps and staircases, walkways and dispose

2.2.1 (a) Extension 12 play park m
3 255

2.2.2 PSD 8.3.3 (a)
(ii) Excavate for walkways and use for fill, and to backfill, compacted to 

90% of modified AASHTO density
m

3 180

2.2.3 PSD 8.3.3 (a)
(iii) Excavate for steps and use for fill/backfill, compacted to 90% of 

modified AASHTO density
m

3 20

2.2.4 PSD 8.3.3 (a) (iv) Excavate for the planting of trees and dispose m
3 6

PSD 8.3.3 (b) (b) Extra over items 2.2.1 to 2.2.3 for:

2.2.6 (i) Hard rock excavation m
3 75

2.2.7 PSD 8.3.3 (a)
(ii) Excavate for walkways and use for fill, and to backfill, compacted to 

90% of modified AASHTO density
m

3 180

2.2.8 PSD 8.3.3 (a)
(iii) Excavate for steps and use for fill/backfill, compacted to 90% of 

modified AASHTO density
m

3 20

Carried Forward
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2.2.9 PSD 8.3.3 (a) (iv) Excavate for the planting of trees and dispose m
3 6

PSD 8.3.3 (b) (b) Extra over items 2.2.1 to 2.2.3 for:

2.2.10 (i) Hard rock excavation m
3 75

PSD 8.3.15
Supply and Plant trees with tree guard, complete, as detailed on 

architect's drawings:

2.2.11 (i) Tree installation (Extension 12 Park) No 10

2.3 SANS 1200 DM EARTHWORKS (PLAY PARK, SUBGRADE)

as specified in SANS 1200 DM and in the Scope of Work

PSDM 8.3.3 Treatment of surface bed for conrete slab, ramps and walkways

PSDM 8.3.3 a) (a) Surfacebed preparation and compaction of material to

(i) minimum of 90% of modified AASHTO maximum density (Beneath 

surface bed, ramps and walkways - 150mm thick, and areas to receive 

kerbs)

2.3.1 (i) Extension 12 play park m
3 715

(ii) minimum of 90% of modified AASHTO maximum density (Beneath 

ramps, steps - 150mm thick)

2.3.2 (i) Extension 12 play park m
3 45

2.3.3 (ii) Recreactional area m
3 65

2.3.4
(iii) minimum of 93% of modified AASHTO maximum density (Beneath 

roads and parking areas - 150mm thick)
m³ 15

PSDM 8.3.4 Cut to fill, borrow to fill

2.3.5 (a) Cut to fill compacted to 90% of modified AASHTO maximum density m³ 832

8.3.7 PSDM 8.3.7 Cut to spoil from

2.3.6 (a) Soft excavation m³ 1500

PSDM 8.3.13 Surface finishes

2.3.7
(a) Topsoiling from commercial sources (Extension 12 play park) 

m
2 450

2.3.8
(b) Using Kikuyu sods (Pennistum Clandestinum) - including park/open 

areas and road reserves
m

2 450

2.3.9 (c) Trim, shape and roll verge, where ordered m
2 785

2.4 SANS 1200 GA CONCRETE (SMALL WORKS)

as specified in SANS 1200 GA and in the Scope of Work

PSGA 8.4.4 Unformed surface finishes:

2.4.1 (a) Wood-floated finish m
2 550

2.4.2 (b) Broom textured finish m
2 90

PSGA 8.4.5
Concrete surfaces (Surface area to be paved, thickness and grade 

of concrete specified):

(a) Pedestrian walkways - 125 mm thick - Class 25/19 (Including 

Chryso Fibre Plus)

Brought Forward
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(i) Extension 12 play park m
2 1295

PSGA 8.5 Joints:

(a) Expansion joints for walkway, including pavers, complete as detailed 

on the drawings

2.4.11 (i) Extension 12 play park m 285

2.7 SANS 1200 MH ASPHALT BASE AND SURFACING

as specified in SANS 1200 MH and in the Scope of Work

PSMH 8.5.1 Prime coat

(a) MC 30 cut back bitumen

2.7.1 (i) Barcelona play park erf 1 m
2 10

PSMH 8.5.3 Tack coat

2.7.4 (a) 30% anionic stable grade emulsion m
2 10

PSMH 8.5.4 Asphalt

Medium continuously graded asphalt surfacing using 80/100 

penetration bitumen and quartzitic aggregate / type IVa (Asphalt 

Institute) hot mix to:

2.7.5
(a) Small localized areas in play park (areas up to 10m

2
) - 30 mm 

minimum thickness
m

2 10

8.5.5
Variations in quantities of prime and tack coat and bituminous 

binder:

2.7.6 (a)  Prime coat (MC 30 cut back bitumen) litre 20

2.7.7 (b)  Tack Coat (30% anionic stable grade emulsion) litre 20

2.7.8 (c)  Bituminous binder (80/100 penetration bitumen) litre 20

2.8 SANS 1200 MJ SEGMENTED PAVING

as specified in SANS 1200 MJ and in the Scope of Work

PSMJ 8.2.2 Construction of paving complete:

(a) 220 x 108,5 x 50 mm Class PA Burgundy red clay pavers complying 

with SANS 1575 (All patterns)

2.8.1 (i) Extension 12 play park m
2 275

2.8.2 (ii) Barcelona play park erf 1 and 2 m
2 60

2.8.3 (b) 109.5 x 109.5 x 73 mm white cobbles (Class 25 MPa) m
2 60

2.8.4 (c)  Header course of red clay pavers m 135

PSMJ 8.2.3 Cutting units to fit edge restraints:

(a)  Circular cutting

2.8.5 (i)Extension 12 play park m 55

2.8.6 (ii)Barcelona play park erf 1 and 2 m 35

(b)  Straight cutting

2.8.7 (i)Extension 12 play park m 75

2.8.8 (ii)Barcelona play park erf 1 and 2 m 55

2.9 SANS 1200 MK KERBING AND CHANNELLING

as specified in SANS 1200 MK and in the Scope of Work

Brought Forward
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(a)  Precast concrete edge kerb as detailed on drawing PSMK 1 - 

Table 3 - DRG 15302 for curvatures indicated, complete with 

concrete screed:

(i) Radius not exceeding 20 m

2.9.1 (i)Extension 12 play park m 20

2.9.2 (ii)Barcelona play park erf 1 and 2 m 60

(b)  Precast concrete edge kerb (Figure 10B)  complete with 

concrete screed:

2.9.4 (i) Radius not exceeding 20 m m 30

CARRIED FORWARD TO SUMMARY : 
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ITEM 
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QUANTITY
 RATE AMOUNT

3. SECTION 3: GENERAL AND ARCHITECTURAL

3.1 SABS 1200 D EARTHWORKS:

as specified in SABS 1200 D and in the Scope of Work

8.3.3 Restriction excavation:

PSD 8.3.3(a)

Excavate for restricted foundations, footings, aprons, beams, 

landscaping, structures, pathways, streetlights as well as for walls 

and drains, in all materials, and use for fill, backfill, berm or 

dispose, as ordered:

3.1.1 (a)  Backfill compacted to 90% of modified AASHTO maximum density m³ 55

3.1.2 (b)  Spoil m³ 20

3.2 SABS 1200 GA CONCRETE (SMALL WORKS)

as specified in SABS 1200 GA and in the Scope of Work

Minor works as shown on the drawings and directed on site (slabs, 

walls, motor slopes and the like): 

8.2 Formwork:

3.2.1 8.2.1 (a)  Rough vertical (covered) m² 65

3.2.2 8.2.2 (b)  Smooth vertical (exposed) m² 95

3.2.3 8.2.3  Narrow widths up to 300 mm m 25

8.3 Reinforcement:

3.2.4 8.3.2 High tensile welded mesh ref:  311 m² 890

8.3.3 High tensile welded mesh ref:  193 m² 550

8.4 Concrete:

3.2.5 8.4.2 (a)  75mm blinding layer in 15 MPa/19 concrete m² 890

8.4.3 (b)  Strength concrete:

3.2.6 (i)   20 MPa/19 m³ 85

3.2.7 (ii)   25 MPa/19 m³ 135

3.2.8 (iii)  30 MPa/19 m³ 45

PSGA 8.4.4 (c)  Unformed surface finishes:

3.2.9 (i)  Wood-floated finish m² 100

3.2.10 (ii)  Broom textured finish m² 1100

3.2.11 (iii)  Steel-floated finish m² 100

3.3 MISCELLANEOUS

Supply, install and construct work items complete as detailed and 

specified and shown on the drawings

3.3.1
Supply and install concrete tables and stools complete as detailed on 

architect’s drawings
No 15

3.3.2 Supply and install bins complete as detailed on architect’s drawings No 6

Carried Forward
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Collect material from Resource Center and erect "clear -vu" fencing 

complete as detailed on architect’s drawings

3.3.3 (i) Barcelona play park erf 1and 2 m 145

3.3.4 (ii) Extention 12 play park m 355

3.3.5
Collect material from Resource Center and erect "clear-vu" pedestrian 

gates complete as detailed on architect’s drawings
No 6

Construct, supply and install new brick wall complete as detailed 

on drawings

(all bricks for retaining wallto be Burgandry face brick from Corrobrick or 

equivalent approved) 

3.3.8 (a)  Free standing wall up to 2000 mm in height m 20

3.3.9 (b)  Hand rails m 35

3.3.10 (c)  Uninstall gabions and fix the baskets and reinstall (1.0x1.0) m 85

3.3.11 (d)  Remove and replace with new children play centre slide No 1

(e ) Repair and paint jungle gym No 1

(f) Decomission sewer line and manholes within extension 12 erf as 

shown on the drawings
m 45

(g)Landscaping as required by Client m² 3250

(h)Concrete v-drains (I.0m wide x 200) m 1

(i)Concrete chutes as per drawings m 30

(j)Stormwater field inlet No 1

(k)Connection to Municipal stormwater No 1

3.4 8.2.8 PSLE 8.2.8 Supply and Install Manholes, Catchpits, and the Like

3.4.1 Lowering and Raising of Manholes No - Rate Only

Brought Forward
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