MBDA TSP 07/22

Construction of Helenvale Play Park - MBDA TSP 07/22

ITNEOM PMT REF SHORT DESCRIPTION UNIT SgUEﬁ?Ih’ED RATE AMOUNT
1 SECTION 1 : PRELIMINARY AND GENERAL
SABS 1200 A|GENERAL
As specified in SABS 1200 A and in the Project
Specification
1.1 8.3 FIXED-CHARGE AND VALUE-RELATED ITEMS :
111 |[PSA83.1 Contractual requirements Sum 1
PSA 8.3.2.1 |Facilities for Engineer :
1.1.3 (b) Nameboards (3 No) Sum 1
1.14 |PSA8.3.2.2 |Facilities for Contractor Sum 1
1.15 |[PSA833 Other fixed charge obligations Sum 1
116 [83.4 Removal of site establishment Sum 1
1.2 8.4 & TIME-RELATED ITEMS
8.4.2
121 |[PSA84.1 Contractual requirements Sum 1
PSA 8.4.2.1 |Facilities for Engineer :
123 (b) Nameboards (3 No) Sum 1
1.2.4 (c) Survey assistants Lab Month 4
125 |PSA8.4.2.2 |Eacilities for Contractor Sum 1
&8.4.2.3
126 (843 Supervision for duration of construction Sum 1
127 |844 Company and head office overhead costs for the duration of Sum 1
the contract
128 |[PSA845 Other time related obligations Sum 1
PSA 8.4.6 Compensation in terms of subclause 5.12.2.4 and 9.1.4 of
the General Conditions of Contract 2010 for delays incurred :
1.29 (a) Plant Sum/w_day 5
1.2.10 (b) Labour Sum/w_day 5
1211 (c) Supervision Sum/w_day 5
1.2.12 (d) Other services, facilities, etc. not covered by items Sum/w_day 5
A29toA211
13 8.5 SUMS STATED PROVISIONALLY BY ENGINEER :
1.3.1 |[PSA85.2 Additional control testing required by the Engineer P Sum 1 R23 000.00 R 10 000.00
1.3.1 |[PSA853 Overheads, charges, profits, etc on item A 3.1 % 10 000
133 Procure trees from specified Nursery P Sum 1 R50 000.00 R 50 000.00}
134 Overheads, charges, profits, etc on item A 3.3 % 50 000
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ITEM

SCHEDULED

NO PMT REF SHORT DESCRIPTION UNIT QUANTITY RATE AMOUNT
Brought Forward
135 |[PSA85.4 Payment to Service Providers for relocation of services P Sum 1 R10 000.00 R 10 000.00
1.3.6 |[PSA855 Overheads, charges, profits, etc on item A 3.5 % 10 000
1 3 7 AnuwdIICE 101 pPayInernit o uie NIViDIvl 101 THdKIny swirinwater P SUm 1 R25 000 00 R 25 OOO 00
138 Charges Required by the Contractor on A 3.7 above and for % 25000
the fulfilment of all obligations
1.3.9 Allowance for Community Liaison Officer P Sum 1 R24 000.00 R 24 000.00]
1.3.10 Charges Required by the Contractor on A 3.9 above and for % 24 000
the fulfilment of all obligations
14 PSA 8.6 PRIME COST ITEMS
141 |[C3.3.27 Mark Up for Management of Micro Enterprises %
142 |[C3.3.28 Provision of Bridging Finance to Micro Enterprises SMME's %
(only CIDB 1 & 2) 15% of SMME's Packages
143 |[C3.3.29 Provision for Priliminary and General to Micro Enterprises
SMME's 15% of SMME Packages %
15 8.7 DAYWORK :
PSA 8.7
(a) Labour : (rates shall include for on costs)
151 (i) Unskilled hour 10
15.2 (ii) Semi-skilled hour 10
153 (i) Ganger hour 10
154 (iv) Artisan hour 10
155 (v) Survey assistant hour 10
(b) Materials :
15.6 Allow a provisional sum for materials based on their P Sum 1 R10 000.00 R 10 000.00
nett cost
157 (i) Percentage adjustment to ltem A 5.6 for materials % 10 000

Carried Forward
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ITEM SCHEDULED
NO PMT REF SHORT DESCRIPTION UNIT QUANTITY RATE AMOUNT

Brought Forward

(c) Plant : (Rates shall include for on costs)
158 (i) Excavator / Backactor hour 15
(TLB or equivalent)

State make

and MOAElL........coouiiiiiiiiiieieee e

15.9 (i) Excavator hour 5
(On tracks 20t minimum)

State MaAKE.....ccvvivieiieiet e
aNd MOGEL........eiiiiiiiiieiiie e

1.5.10 (iv) Plate Compactor hour 10
State MAKE.....oveeeieiee e
AN MOTEL ...

1511 (v) Pedestrian type vibrating roller hour 10
(Bomag 35S or equivalent)

State MaAKE.....ccuviivieiieiet e
aNd MOAEL.......eiiiiiiiiiieicec e

15.12 (vi) Pedestrian type vibrating roller hour 10
(Bomag 45S or equivalent)

State MaKE.....cc.veiviiiieieiec e
AN MOTEL ...

1513 (vii) Pedestrian type vibrating roller hour 10
(Bomag 60S or equivalent)

State Make........cocooviiiiiiiiee e
and Model...........ooviiiiii e

15.14 (viii) Pedestrian type vibrating roller hour 10
(Bomag 70S or equivalent)

State Make........coooiviiiiiiiee e
and Model..........ccooviiiiiiii e

15.15 (ix) Pedestrian type vibrating roller hour 10
(Bomag 80S or equivalent)

State Make........cocooviiiiiiiiee e
and model

1.5.16 (x) Motor Grader hour 5
State MaKEe......vvveeeeeiiiiiiie e
anNd MOAEL......ccooiiiiiiieiiiiee e

1517 (xi) Watercart hour 5
State MaKe......vvvveeeeiiiiiii et
and model

1.5.18 (xiv) Tipper trucks hour 10
State Make.........ocoeeviiiiiiiiiii

and MOodel..........ccvvviiiiiiiiii
and CaPACItY.........oceeieiiiiii i

1.5.19 (xv) Generator hour 10
State Make........cocvvvviiiiiiiii
and MOdel.........occovvviiiiiiiiiii
and output (5KVA or 10 KVa).......cccceeevveriieennnennns

1.5.20 (xvi) Water pump hour 10
State MAKE........vveiiiiiieeeece e
AN MOUEL.......oiiiiiiiiieii e
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ITEM SCHEDULED
NO PMT REF SHORT DESCRIPTION UNIT QUANTITY RATE AMOUNT

Brought Forward

15.21 (xvii) Compressor and accessories hour 10
State MAKE.....cc.veivieiieiieit e
and MOAElL........coouiiiiiiiiiieieee e

15.22 (xviii) Concrete sawcutter hour 10
State MAKE.....cc.veivieiieiieit e

AN MOAEL.....eiiiiiieiiie e

1.6 TEMPORARY WORKS :

Existing Services :

16.1 |[PSA88.4 (a) Excavate by hand in soft material to expose existing m3 50
services

PSA 8.8.5 Cost of survey in terms of Land Survey Act

1.6.2 (a) Locate, record and protect erf boundary and survey Sum 1
pegs
1.6.3 (b) Replace pegs recorded as missing at commencement of No 12

Contract as well as pegs removed in terms of PSA 5.1.1 and
PSA 5.1.2 (a), (b) and (c)

17 PSA 8.8.7 Compliance with the Occupational Health and Safety
Act and all relevant and applicable regulations,
especially the Construction Regulations, 2014, as
amended from time to time, for the full duration of
the Contract:

171 (a) Contractor Sum 1
1.7.2 (b) Subcontractors (including SMME's) Sum 1
1.7.3 (c) Specialised Security for (a) and (b) Sum 1

CARRIED FORWARD TO SUMMARY :




MBDA TSP 07/22 Safety and Peace through Urban Upgrade (SPUU) Helenvale Completion of Play Parks

ITEM SCHEDULED
NO PMT REF SHORT DESCRIPTION UNIT OUANTITY RATE AMOUNT

2. SECTION 2: PLAY PARKS

2.1 SANS 1200 C SITE CLEARANCE
as specified in SANS 1200 C and in the Scope of Work

82.1PSC8.2.1 |Clear and grub

(a) Open/park Areas
2.1.1 (i) Extension 12 play park area (open area for proposed park) m? 4758
(b) Clean and remove silt/sand on all areas to be paved Sum 1
PSC 8.2.11 Remove and reinstall existing concrete kerbing
2.1.2 (iii) New walkway link (tying into existing road on Anita Drive) m 5

2.2 SANS 1200 D EARTHWORKS
as specified in SANS 1200 D and in the Scope of Work

PSD8.3.3 Restricted Excavation

(a) Excavate for restricted foundations, footings, aprons, beams,
landscaping, structures, pathways, streetlights as well as for walls

PSD833 (@) and drains, in all materials, and use for fill, backfill, berm or
dispose, as ordered
(i) Excavate for play park, structural layers to receive concrete surface
PSD 8.3.3 (a) ! X
bed, ramps and staircases, walkways and dispose
2.2.1 (a) Extension 12 play park m’ 255

(if) Excavate for walkways and use for fill, and to backfill, compacted to 3

2. PSD 8.3.3 . .
222 @ 90% of modified AASHTO density m 180
(ili) Excavate for steps and use for fill/backfill, compacted to 90% of 3
2. PSD 8.3.3 - .
g23 @ I modified AASHTO density m 2
224 |PSD833(a) (iv) Excavate for the planting of trees and dispose m® 6
PSD 8.3.3 (b) (b) Extra over items 2.2.1 to 2.2.3 for:
226 (i) Hard rock excavation m’ 75
(if) Excavate for walkways and use for fill, and to backfill, compacted to 3
2. PSD 8.3.3 . .
e27 @ 90% of modified AASHTO density m 180
1 0/
h2s  |Pspsss) (ili) Excavate for steps and use for fill/backfill, compacted to 90% of o 20

modified AASHTO density
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Brought Forward
229 |PSD833(a) (iv) Excavate for the planting of trees and dispose m’ 6
PSD 8.3.3 (b) (b) Extra over items 2.2.1 to 2.2.3 for:
2.2.10 (i) Hard rock excavation m’ 75
Supply and Plant trees with tree guard, complete, as detailed on
PSD 8.3.15 ) .
architect's drawings:
2.2.11 (i) Tree installation (Extension 12 Park) No 10

2.3 SANS 1200DM  |EARTHWORKS (PLAY PARK, SUBGRADE)
as specified in SANS 1200 DM and in the Scope of Work

PSDM 8.3.3 Treatment of surface bed for conrete slab, ramps and walkways

PSDM 8.3.3 a) (a) Surfacebed preparation and compaction of material to

(i) minimum of 90% of modified AASHTO maximum density (Beneath
surface bed, ramps and walkways - 150mm thick, and areas to receive
kerbs)

2.3.1 (i) Extension 12 play park m’ 715

(if) minimum of 90% of modified AASHTO maximum density (Beneath
ramps, steps - 150mm thick)

2.3.2 (i) Extension 12 play park m’ 45
2.3.3 (ii) Recreactional area m 65

(iif) minimum of 93% of modified AASHTO maximum density (Beneath

3
234 roads and parking areas - 150mm thick) m 15
PSDM 8.3.4 Cut to fill, borrow to fill
2.3.5 () Cut to fill compacted to 90% of modified AASHTO maximum density m? 832
8.3.7PSDM 8.3.7 |Cut to spoil from
2.3.6 (a) Soft excavation m? 1500
PSDM 8.3.13 Surface finishes
b37 (a) Topsoiling from commercial sources (Extension 12 play park) o 450
(b) Using Kikuyu sods (Pennistum Clandestinum) - including park/open )
2.3.8 m 450
areas and road reserves
2.3.9 (c) Trim, shape and roll verge, where ordered m? 785
2.4 SANS 1200 GA  |CONCRETE (SMALL WORKS)
as specified in SANS 1200 GA and in the Scope of Work
PSGA 8.4.4 Unformed surface finishes:
2.4.1 (a) Wood-floated finish m? 550
2.4.2 (b) Broom textured finish m? 90

Concrete surfaces (Surface area to be paved, thickness and grade

PSGA 8.4.5
of concrete specified):

(a) Pedestrian walkways - 125 mm thick - Class 25/19 (Including
Chryso Fibre Plus)

Carried Forward
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Brought Forward

(i) Extension 12 play park m 1295
PSGA 8.5 Joints:

(a) Expansion joints for walkway, including pavers, complete as detailed
on the drawings

2.4.11 (i) Extension 12 play park m 285

2.7 SANS 1200MH  |ASPHALT BASE AND SURFACING
as specified in SANS 1200 MH and in the Scope of Work

PSMH 8.5.1 Prime coat
(a) MC 30 cut back bitumen
2.7.1 (i) Barcelona play park erf 1 m? 10
PSMH 8.5.3 Tack coat
2.7.4 (a) 30% anionic stable grade emulsion m? 10
PSMH 8.5.4 Asphalt

Medium continuously graded asphalt surfacing using 80/100
penetration bitumen and quartzitic aggregate / type IVa (Asphalt
Institute) hot mix to:

(@) Small localized areas in play park (areas up to 1Om2) -30 mm 2
minimum thickness

855 Variations in quantities of prime and tack coat and bituminous

binder:
2.7.6 (a) Prime coat (MC 30 cut back bitumen) litre 20
2.7.7 (b) Tack Coat (30% anionic stable grade emulsion) litre 20
2.7.8 (c) Bituminous binder (80/100 penetration bitumen) litre 20

2.8 SANS 1200MJ  |SEGMENTED PAVING
as specified in SANS 1200 MJ and in the Scope of Work

PSMJ 8.2.2 Construction of paving complete:

(a) 220 x 108,5 x 50 mm Class PA Burgundy red clay pavers complying
with SANS 1575 (All patterns)

2.8.1 (i) Extension 12 play park m? 275

2.8.2 (ii) Barcelona play park erf 1 and 2 m? 60

2.8.3 (b) 109.5 x 109.5 x 73 mm white cobbles (Class 25 MPa) m? 60

2.8.4 (c) Header course of red clay pavers m 135
PSMJ8.2.3 Cutting units to fit edge restraints:

(a) Circular cutting
2.8.5 (i)Extension 12 play park m 55
2.8.6 (ii)Barcelona play park erf 1 and 2 m 35

(b) Straight cutting
2.8.7 (i)Extension 12 play park m 75
2.8.8 (ii)Barcelona play park erf 1 and 2 m 55

2.9 SANS 1200 MK |KERBING AND CHANNELLING
as specified in SANS 1200 MK and in the Scope of Work

Carried Forward
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Brought Forward

(a) Precast concrete edge kerb as detailed on drawing PSMK 1 -
Table 3 - DRG 15302 for curvatures indicated, complete with
concrete screed:

(i) Radius not exceeding 20 m
2.9.1 (i)Extension 12 play park m 20
2.9.2 (ii)Barcelona play park erf 1 and 2 m 60

(b) Precast concrete edge kerb (Figure 10B) complete with
concrete screed:

2.9.4 (i) Radius not exceeding 20 m m 30

CARRIED FORWARD TO SUMMARY :
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ITEM SCHEDULED
NO PMT REF SHORT DESCRIPTION UNIT OUANTITY RATE AMOUNT

3. SECTION 3: GENERAL AND ARCHITECTURAL

3.1 SABS 1200 D EARTHWORKS:
as specified in SABS 1200 D and in the Scope of Work

8.3.3 Restriction excavation:

Excavate for restricted foundations, footings, aprons, beams,
landscaping, structures, pathways, streetlights as well as for walls

PSD 8.3.3(a) N . ) )

and drains, in all materials, and use for fill, backfill, berm or

dispose, as ordered:
3.1.1 (a) Backfill compacted to 90% of modified AASHTO maximum density m? 55
3.1.2 (b) Spoil m? 20

3.2 SABS 1200 GA CONCRETE (SMALL WORKS)
as specified in SABS 1200 GA and in the Scope of Work

Minor works as shown on the drawings and directed on site (slabs,
walls, motor slopes and the like):

8.2 Formwork:

321 [8.21 (a) Rough vertical (covered) m? 65

322 [822 (b) Smooth vertical (exposed) m? 95

323 [823 Narrow widths up to 300 mm m 25
8.3 Reinforcement:

324 [832 High tensile welded mesh ref: 311 m? 890
833 High tensile welded mesh ref: 193 m? 550
8.4 Concrete:

325 [842 (a) 75mm blinding layer in 15 MPa/19 concrete m? 890
843 (b) Strength concrete:

3.2.6 (i) 20 MPa/19 me 85

3.2.7 (i) 25MPa/19 m? 135

3.2.8 (iii) 30 MPa/19 m? 45
PSGA 8.4.4 (¢) Unformed surface finishes:

3.2.9 (i) Wood-floated finish m? 100

3.2.10 (i) Broom textured finish m? 1100

3.2.11 (i) Steel-floated finish m? 100

3.3 MISCELLANEOUS

Supply, install and construct work items complete as detailed and
specified and shown on the drawings

Supply and install concrete tables and stools complete as detailed on

architect's drawings No 15

3.3.2 Supply and install bins complete as detailed on architect's drawings No 6

Carried Forward
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Brought Forward

Collect material from Resource Center and erect "clear -vu" fencing
complete as detailed on architect's drawings

3.3.3 (i) Barcelona play park erf 1and 2 m 145
3.3.4 (ii) Extention 12 play park m 355

Collect material from Resource Center and erect "clear-vu" pedestrian

335 gates complete as detailed on architect’s drawings No 6
Construct, supply and install new brick wall complete as detailed
on drawings
(all bricks for retaining wallto be Burgandry face brick from Corrobrick or
equivalent approved)
3.3.8 (a) Free standing wall up to 2000 mm in height m 20
3.3.9 (b) Hand rails m 35
3.3.10 (c) Uninstall gabions and fix the baskets and reinstall (1.0x1.0) m 85
3.3.11 (d) Remove and replace with new children play centre slide No 1
(e) Repair and paint jungle gym No 1
(f) Decomission sewer line and manholes within extension 12 erf as
. m 45
shown on the drawings
(g)Landscaping as required by Client m? 3250
(h)Concrete v-drains (1.0m wide x 200) m 1
(i)Concrete chutes as per drawings m 30
(j)Stormwater field inlet No 1
(k)Connection to Municipal stormwater No 1
3.4 828PSLE828  |Supply and Install Manholes, Catchpits, and the Like
3.4.1 Lowering and Raising of Manholes No - Rate Only

TOTAL CARRIED FORWARD TO SUMMARY
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