

BID NUMBER	RW10394679/22
BID DESCRIPTION	SUPPLY AND DELIVERY OF CHLORINE SPARES
BIDDER NAME	

		Supply and delivery as per schedule below:			
	DELIVERABLES (DESCRIPTION)	QTY (A)	UNIT OF MEASURE	RATE (B)	(A*B)
1	CHLORINE HEADER VALVE				
	ZUIKERBOSCH WATER TREATMENT PLANT				
1.1	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2023.	100	EACH		
1.2	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2023.	50	EACH		
1.3	CHLORINE HEADER VALVE - DELIVERY IN JULY 2023.	50	EACH		
1.4	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2023.	50	EACH		
1.5	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2024.	100	EACH		
1.6	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2024.	50	EACH		
1.7	CHLORINE HEADER VALVE - DELIVERY IN JULY 2024.	50	EACH		
1.8	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2024.	50	EACH		
1.9	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2025.	100	EACH		

1.10	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2025.	50	EACH		
1.11	CHLORINE HEADER VALVE - DELIVERY IN JULY 2025.	50	EACH		
1.12	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
	VEREENIGING WATER TREATMENT PLANT				
1.13	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2023.	50	EACH		
1.14	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2023.	50	EACH		
1.15	CHLORINE HEADER VALVE - DELIVERY IN JULY 2023.	50	EACH		
1.16	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2023.	50	EACH		
1.17	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2024.	50	EACH		
1.18	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2024.	50	EACH		
1.19	CHLORINE HEADER VALVE - DELIVERY IN JULY 2024.	50	EACH		
1.20	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2024.	50	EACH		
1.21	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2025.	50	EACH		
1.22	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2025.	50	EACH		
1.23	CHLORINE HEADER VALVE - DELIVERY IN JULY 2025.	50	EACH		
1.24	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		

	ZWARTKOPJES				
1.25	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2023.	100	EACH		
1.26	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2023.	50	EACH		
1.27	CHLORINE HEADER VALVE - DELIVERY IN JULY 2023.	50	EACH		
1.28	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2023.	50	EACH		
1.29	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2024.	100	EACH		
1.30	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2024.	50	EACH		
1.31	CHLORINE HEADER VALVE - DELIVERY IN JULY 2024.	50	EACH		
1.32	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2024.	50	EACH		
1.33	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2025.	100	EACH		
1.34	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2025.	50	EACH		
1.35	CHLORINE HEADER VALVE - DELIVERY IN JULY 2025.	50	EACH		
1.36	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
2.	CHLORINE AUXILIARY BLOCK VALVE				
	ZUIKERBOSCH WATER TREATMENT PLANT				
2.1	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2023.	100	EACH		

ANNEXURE FOR BIDDING PURPOSES

2.2	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2023.	50	EACH		
2.3	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2023.	50	EACH		
2.4	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2023.	50	EACH		
2.5	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2024.	100	EACH		
2.6	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2024.	50	EACH		
2.7	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2024.	50	EACH		
2.8	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2024.	50	EACH		
2.9	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2025.	100	EACH		
2.10	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2025.	50	EACH		
2.11	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2025.	50	EACH		
2.12	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
	VEREENIGING WATER TREATMENT PLANT				
2.13	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2023.	50	EACH		
2.14	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2023.	50	EACH		
2.15	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2023.	50	EACH		
2.16	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2023.	50	EACH		

2.17	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2024.	50	EACH		
2.18	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2024.	50	EACH		
2.19	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2024.	50	EACH		
2.20	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2024.	50	EACH		
2.21	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2025.	50	EACH		
2.22	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2025.	50	EACH		
2.23	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2025.	50	EACH		
2.24	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
	ZWARTKOPJES				
2.25	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2023.	50	EACH		
2.26	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2023.	50	EACH		
2.27	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2023.	50	EACH		
2.28	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2023.	50	EACH		
2.29	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2024.	50	EACH		
2.30	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2024.	50	EACH		
2.31	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2024.	50	EACH		

2.32	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2024.	50	EACH		
2.33	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2025.	50	EACH		
2.34	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2025.	50	EACH		
2.35	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2025.	50	EACH		
2.36	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
3	CHLORINE FLEXIBLE SERPENTINE CONNECTOR				
	ZUIKERBOSCH WATER TREATMENT PLANT				
3.1	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2023.	100	EACH		
3.2	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2023.	50	EACH		
3.3	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2023.	50	EACH		
3.4	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2023.	100	EACH		
3.5	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2024.	100	EACH		
3.6	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2024.	50	EACH		
3.7	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2024.	50	EACH		
3.8	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2024.	100	EACH		
3.9	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2025.	100	EACH		

ANNEXURE FOR BIDDING PURPOSES

3.10	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2025.	50	EACH		
3.11	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2025.	50	EACH		
3.12	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2025.	100	EACH		
	VEREENIGING WATER TREATMENT PLANT				
3.13	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2023.	50	EACH		
3.14	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2023.	50	EACH		
3.15	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2023.	50	EACH		
3.16	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2023.	50	EACH		
3.17	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2024.	50	EACH		
3.18	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2024.	50	EACH		
3.19	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2024.	50	EACH		
3.20	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2024.	50	EACH		
3.21	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2025.	50	EACH		
3.22	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2025.	50	EACH		
3.23	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2025.	50	EACH		
3.24	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2025.	50	EACH		

	ZWARTKOPJES				
3.25	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2023.	150	EACH		
3.26	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2023.	150	EACH		
3.27	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2023.	150	EACH		
3.28	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2023.	150	EACH		
3.29	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2024.	150	EACH		
3.30	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2024.	150	EACH		
3.31	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2024.	150	EACH		
3.32	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2024.	150	EACH		
3.33	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2025.	150	EACH		
3.34	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2025.	150	EACH		
3.35	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2025.	150	EACH		
3.36	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2025.	150	EACH		
4.	CHLORINATOR SPRS : VACUUM REGULATOR : FI				
	ZUIKERBOSCH WATER TREATMENT PLANT				
4.1	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN JANUARY 2023.	50	EACH		

4.2	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN APRIL 2023.	25	EACH		
4.3	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN JULY 2023.	25	EACH		
4.4	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN OCTOBER 2023.	50	EACH		
4.5	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN JANUARY 2024.	50	EACH		
4.6	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN APRIL 2024.	25	EACH		
4.7	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN JULY 2024.	25	EACH		
4.8	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN OCTOBER 2024.	50	EACH		
4.9	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN JANUARY 2025.	50	EACH		
4.10	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN APRIL 2025.	25	EACH		
4.11	CHLORINATOR SPRS : VACUUM REGULATOR : FI- DELIVERY IN JULY 2025.	25	EACH		
4.12	CHLORINATOR SPRS : VACUUM REGULATOR : FI - DELIVERY IN OCTOBER 2025.	50	EACH		
5	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP				
	ZUIKERBOSCH WATER TREATMENT PLANT				
5.1	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JANUARY 2023.	50	EACH		
5.2	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN APRIL 2023.	25	EACH		
5.3	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JULY 2023.	25	EACH		

5.4	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN OCTOBER 2023.	50	EACH		
5.5	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JANUARY 2024.	50	EACH		
5.6	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN APRIL 2024.	25	EACH		
5.7	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JULY 2024.	25	EACH		
5.8	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN OCTOBER 2024.	50	EACH		
5.9	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JANUARY 2025.	50	EACH		
5.10	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN APRIL 2025.	25	EACH		
5.11	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JULY 2025.	25	EACH		
5.12	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN OCTOBER 2025.	50	EACH		
6.	SERPENTINE CHLORINE CONNECTOR (KQ210)				
	ZWARTKOPJES				
6.1	SERPENTINE CHLORINE CONNECTOR (KQ210) - DELIVERY IN JANUARY 2023.	20	EACH		
7.	CHLORINE GAUGE DIAPHR 100MM CAST IRON HG				
	ZWARTKOPJES				
7.1	CHLORINE GAUGE DIAPHR 100MM CAST IRON HG - DELIVERY IN JANUARY 2023.	5	EACH		
8.	MEASURING GLASS CHLORINE 40000GH 125118-				

	ZWARTKOPJES				
8.1	MEASURING GLASS CHLORINE 40000GH 125118 - DELIVERY IN JANUARY 2023.	5	EACH		
9.	CHLORINE SENSORS P/N W3T292478				
	ZWARTKOPJES				
9.1	CHLORINE SENSORS P/N W3T292478 - DELIVERY IN JANUARY 2023.	10	EACH		
10.	Chlorine vacuum regulators VGS148				
	ZWARTKOPJES				
10.1	Chlorine vacuum regulators VGS148 - DELIVERY IN JANUARY 2023.	10	EACH		
11	520 LOADSURE MARPRENE TM 6.4MM QUICK REL				
	ZWARTKOPJES				
11.1	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN JANUARY 2023.	50	EACH		
11.2	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN MARCH 2023.	50	EACH		
11.3	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN MAY 2023.	50	EACH		
11.4	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN JULY 2023.	50	EACH		
11.5	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN SEPTEMBER 2023.	50	EACH		
11.6	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN NOVEMBER 2023.	50	EACH		

12.	CHLORINE SENSORS P/N W2T11717/U29329				
	ZWARTKOPJES				
12.1	CHLORINE SENSORS P/N W2T11717/U29329 - DELIVERY IN JANUARY 2023.	10	EACH		
13.	2 WAY BALL VALVE DUALBLOCK WITH L/N 25MM				
	ZWARTKOPJES				
13.1	2 WAY BALL VALVE DUALBLOCK WITH L/N 25MM - DELIVERY IN JANUARY 2023.	20	EACH		
14.	2 WAY BALL VALVE DUALBLOCK WITH L/N 32MM				
	ZWARTKOPJES				
14.1	2 WAY BALL VALVE DUALBLOCK WITH L/N 32MM - DELIVERY IN JANUARY 2023.	20	EACH		
15	Maintenance Kit: 96688761 for chlorine				
	ZWARTKOPJES				
15.1	Maintenance Kit: 96688761 for chlorine - DELIVERY IN JANUARY 2023.	10	EACH		
16	Wear part kit: 95718357 chlorine				
	ZWARTKOPJES				
16.1	Wear part kit: 95718357 chlorine - DELIVERY IN JANUARY 2023.	10	EACH		
17.	Maintenance Kit: 96688743 for chlorine				

	ZWARTKOPJES				
17.1	Maintenance Kit: 96688743 for chlorine - DELIVERY IN JANUARY 2023.	10	EACH		
18.	Maintenance Kit: 96688767 for chlorine				
	ZWARTKOPJES				
18.1	Maintenance Kit: 96688767 for chlorine - DELIVERY IN JANUARY 2023.	10	EACH		
19.	Maintenance Kit: 96688763 for chlorine				
	ZWARTKOPJES				
19.1	Maintenance Kit: 96688763 for chlorine - DELIVERY IN JANUARY 2023.	10	EACH		
20	520 LOADSURE MARPRENE TL 9.6MM QUICK REL				
	ZWARTKOPJES				
20.1	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN JANUARY 2023	50	EACH		
20.2	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN MARCH 2023	50	EACH		
20.3	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN MAY 2023	50	EACH		
20.4	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN JULY 2023	50	EACH		
20.5	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN SEPTEMBER 2023	50	EACH		
20.6	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN NOVEMBER 2023	50	EACH		



ANNEXURE FOR BIDDING PURPOSES

SUB-TOTAL				
-----------	--	--	--	--

Total for all Deliverables excluding 15% VAT	
Subtotal excluding 15% VAT	
15% VAT	
Subtotal including 15% VAT	

NOTE : Goods/services will be called-off as and when required by Rand Water after the award of the contract. Rand Water reserves the right not to acquire all the estimated quantities at once. Suppliers are therefore advised not to procure goods/services upfront and only procure upon the instruction of Rand Water.