

ROCK ENGINEERING

Item No	Activity description	Unit	Amount
1	Rotary Core Drilling	Sum	
2	Surveys Lidar, Topographical and satellite Imagery etc.	Sum	
3	Initial Mobilisation (the team of various professional collect the historical data information	Sum	
4	Desk top study (Geoscience, chamber of mines , environmental and water)	Sum	
5	Fieldwork of Actual work supervision	Sum	
6	Reporting (Including factual and interpretative Report) including but not limited to recommendation regarding the foundation depth of each leg tower and the respective foundation type and backfill material.	Sum	
	<u>Disbursement</u>		
7	Disbursement (List of Expenses):		
	Accommodation	Sum	
	Transportation	Sum	
	Food	Sum	
	Safety File	Sum	
	Medicals for Staff	Sum	
	Printing	Sum	
	Laboratory Testing	Sum	
	(UCS, point load, Triaxial and Tensile Test)	Sum	
	Total Amount		-