



**SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT**

**DEFINITIONS**

**1 A1.0 DEFINITIONS AND INTERPRETATION**

Clause 1.0

Clause 1.1 Definition of "**Commencement Date**" is added:

"**COMMENCEMENT DATE**" means the date that is 5 working days after site hand over.

Clause 1.1 Definition of "**Construction Guarantee**" is amended by replacing it with the following:

"**CONSTRUCTION GUARANTEE**" means a guarantee at call obtained by the **contractor** from an institution approved by the **employer** in terms of the **employer's** construction guarantee form as selected in the **schedule**

Clause 1.1 Definition of "**Construction Period**" is amended by replacing it with the following:

"**CONSTRUCTION PERIOD**" means the period commencing on the **commencement date** and ending on the date of **practical completion**

Clause 1.1 Definition of "**Corrupt Practice**" is added:

"**CORRUPT PRACTICE**" means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution

Clause 1.1 Definition of "**Fraudulent Practice**" is added:

**Carried to Collection**

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

R

**"FRAUDULENT PRACTICE"** means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of any tenderer and includes collusive practice among tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition

Clause 1.1 Definition of **"Interest"** is amended by replacing it with the following:

**"INTEREST"** means the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the legislation of the Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply;

and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

Clause 1.1 Definition of **"Principal Agent"** is amended by replacing it with the following:

**"PRINCIPAL AGENT"** means the person or entity appointed by the **employer** and named in the **schedule**. In the event of a **principal agent** not being appointed, then all the duties and obligations of a **principal agent** as detailed in the **agreement** shall be fulfilled by a representative of the **employer** as named in the **schedule**

Clause 1.1 Definition of **"Security"** is amended by replacing it with the following:

**Carried to Collection**

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

R

"**SECURITY**" means the form of security provided by the **employer** or **contractor**, as stated in the **schedule**, from which the **contractor** or **employer** may recover expense or loss

Clause 1.6 is amended by replacing the words "prepaid registered post, telefax or e-mail" with "prepaid registered post or telefax"

Clause 1.6.4 is amended by replacing it with the following:

No clause

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

### **OBJECTIVE AND PREPARATION**

#### **1 A2.0 OFFER, ACCEPTANCE AND PERFORMANCE**

Clause 2.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

#### **2 A3.0 DOCUMENTS**

Clause 3.0

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:

The **contractor** shall supply and keep a copy of the **JBCC** Series 2000 Principal Building Agreement and Preliminaries applicable to this contract on the **site**, to which the **employer**, **principal agent** and **agents** shall have access at all times

Clause 3.10 is amended by replacing the second reference to "**principal agent**" with the word "**employer**"

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

## THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME

**A4.0 DESIGN RESPONSIBILITY**

Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 and 34.4 in terms of which the employer has retained its authority and has not given a mandate to the principal agent and in terms of which the employer shall sign all documents.

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

Clause 6.0

Fixed:\_\_\_\_\_ Value related:\_\_\_\_\_ Time  
related:\_\_\_\_\_

Item

Clause 7.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

Clause 8.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

1	<p><b>A9.0 INDEMNITIES</b></p> <p>Clause 9.0</p> <p>Fixed:_____ Value related:_____ Time related:_____</p>	Item	
2	<p><b>A10.0 WORKS INSURANCES</b></p> <p>Clause 10.0</p> <p>Clause 10.0 is amended by the addition of the following clauses:</p> <p><b>10.5 Damage to the Works</b></p> <p>(a) Without in any way limiting the <b>contractor's</b> obligations in terms of the contract, the <b>contractor</b> shall bear the full risk of damage to and/or destruction of the <b>works</b> by whatever cause during construction of the <b>works</b> and hereby indemnifies and holds harmless the <b>employer</b> against any such damage. The <b>contractor</b> shall take such precautions and security measures and other steps for the protection and security of the <b>works</b> as the <b>contractor</b> may deem necessary</p> <p>(b) The <b>contractor</b> shall at all times proceed immediately to remove or dispose of any debris arising from damage to or destruction of the <b>works</b> and to rebuild, restore, replace and/or repair the <b>works</b></p> <p>(c) The <b>employer</b> shall carry the risk of damage to or destruction of the <b>works</b> and materials paid for by the <b>employer</b> that is the result of the excepted risks as set out in 10.6</p> <p>(d) Where the <b>employer</b> bears the risk in terms of this contract, the <b>contractor</b> shall, if requested to do so, reinstate any damage or destroyed portions of the <b>works</b> and the costs of such reinstatement shall be measured and valued in terms of 32.0 hereof</p>		
Carried to Collection			R
<p>Section No. 1</p> <p>Bill No. 1</p> <p>PRELIMINARIES AND GENERAL</p> <p><b>PROVISIONAL BILL OF QUANTITIES</b></p>			

**10.6 Injury to Persons or loss of or damage to Properties**

- (a) The **contractor** shall be liable for and hereby indemnifies the **employer** against any liability, loss, claim or proceeding whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever arising out of or in the course of or caused by the execution of the **works** unless due to any act or negligence of any person for whose actions the **employer** is legally liable
- (b) The **contractor** shall be liable for and hereby indemnifies the **employer** against any liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal property or property contiguous to the **site**, whether belonging to or under the control of the **employer** or any other body or person, arising out of or in the course of or by reason of the execution of the **works** unless due to any act or negligence of any person for whose actions the **employer** is legally liable
- (c) The **contractor** shall, upon receiving a **contract instruction** from the **principal agent**, cause the same to be made good in a perfect and workmanlike manner at his own cost and in default thereof the **employer** shall be entitled to cause it to be made good and to recover the cost thereof from the **contractor** or to deduct the same from amounts due to the **contractor**
- (d) The **contractor** shall be responsible for the protection and safety of such portions of the premises placed under his control by the **employer** for the purpose of executing the **works** until the issue of the **certificate of practical completion**

**Carried to Collection**

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

- (e) Where the execution of the **works** involves the risk of removal of or interference with support to adjoining properties including land or structures or any structures to be altered or added to, the **contractor** shall obtain adequate insurance and will remain adequately insured or insured to the specific limit stated in the contract against the death of or injury to persons or damage to such property consequent on such removal or interference with the support until such portion of the **works** has been completed
- (f) The **contractor** shall at all times proceed immediately at his own cost to remove or dispose of any debris and to rebuild, restore, replace and/or repair such property and to execute the **works**

### **10.7 High risk insurance**

In the event of the project being executed in a geological area classified as a "High Risk Area", that is an area which is subject to highly unstable subsurface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the following will apply:

#### **10.7.1 Damage to the works**

The **contractor** shall, from the **commencement date** of the **works** until the date of the **certificate of practical completion** bear the full risk of and hereby indemnifies and holds harmless the **employer** against any damage to and/or destruction of the **works** consequent upon a catastrophic ground movement as mentioned above. The **contractor** shall take such precautions and security measures and other steps for the protection of the **works** as he may deem necessary

When so instructed to do so by the **principal agent**, the **contractor** shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the **works** and to rebuild, restore, replace and/or repair the **works**, at the **contractor's** own costs

**Carried to Collection**

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

R



**10.7.2 Injury to persons or loss of or damage to property**

The **contractor** shall be liable for and hereby indemnifies and holds harmless the **employer** against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever resulting from, arising out of, or caused by a catastrophic ground movement as mentioned above

The **contractor** shall be liable for and hereby indemnifies the **employer** against any and all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal property or property contiguous to the **site**, whether belonging to or under the control of the **employer** or any other body or person whomsoever arising out of or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract

**10.7.3** It is the responsibility of the **contractor** to ensure that he has adequate insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the **contractor's** obligations in terms of the contract, the **contractor** shall, within twenty-one (21) **calendar days** of the **commencement date** but before commencement of the **works**, submit to the **employer** proof of such insurance policy, if requested to do so

**10.7.4** The **employer** shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent upon the **contractor's** default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the **contractor** or by deducting the same from any amounts still due under this contract or under any other contract presently or hereafter existing between the **employer** and the **contractor** and for this purpose all these contracts shall be considered one indivisible whole

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

1	<p><b>A11.0 LIABILITY INSURANCES</b></p> <p>Clause 11.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
2	<p><b>A12.0 EFFECTING INSURANCES</b></p> <p>Clause 12.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
3	<p><b>A13.0 No clause</b></p>	N/A		
4	<p><b>A14.0 SECURITY</b></p> <p>Clause 14.0</p> <p>Clauses 14.1 - 14.8 are amended by replacing them with the following:</p> <p>14.1 The security to be submitted by the contractor to the employer will be as a payment reduction of up to ten per cent (10%) of the value certified in the payment certificate (excluding VAT)</p> <p>14.1.1 The payment reduction of the value certified in a <b>payment certificate</b> shall be <i>mutatis mutandi</i> in terms of 31.8(A)</p> <p>14.1.2 The <b>employer</b> shall be entitled to recover expense and loss from the payment reduction in terms of 33.0 provided that the <b>employer</b> complies with the provisions of 33.4 in which event the <b>employer's</b> entitlement shall take precedence over his obligations to refund the payment reduction <b>security</b> or portions thereof to the <b>contractor</b></p> <p>14.2 Where security as a payment reduction of ten per cent (10%) of the value certified in the payment certificate (excluding VAT) has been selected:</p> <p>14.2.1 The payment reduction of the value certified in a <b>payment certificate</b> shall be <i>mutatis mutandi</i> in terms of 31.8(B)</p>			
	<b>Carried to Collection</b>		R	
	<p>Section No. 1</p> <p>Bill No. 1</p> <p>PRELIMINARIES AND GENERAL</p> <p><b>PROVISIONAL BILL OF QUANTITIES</b></p>			

14.2.2 The **employer** shall be entitled to recover expense and loss from the payment reduction in terms of 33.0 provided that the **employer** complies with the provisions of 33.4 in which event the **employer's** entitlement shall take precedence over his obligations to refund the payment reduction **security** or portions thereof to the **contractor**

14.9 Should the **contractor** fail to furnish the **security** in terms of 14.2, the **employer**, in his sole discretion and without notification to the **contractor**, is entitled to change the **contractor's** selected form of **security** to that of a ten per cent (10%) payment reduction of the value certified in the **payment certificate** (excluding VAT), whereafter 14.7 shall be applicable

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

### **EXECUTION**

#### **1 A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS**

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The **security** selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) **calendar days of commencement date**

Clause 15.2.1 is amended by replacing it with the following clause:

**Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

Give the **contractor** possession of the **site** within ten (10) **working days** of the **contractor** complying with the terms of 15.1.4

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

## 1 A16.0 ACCESS TO THE WORKS

## Clause 16.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

2 **A17.0 CONTRACT INSTRUCTIONS**

## Clause 17.0

Clause 17.1.11 is amended by deleting the words "and the appointment of **nominated** and **selected subcontractors**"

Fixed:\_\_\_\_\_ Value related:\_\_\_\_\_ Time  
related:\_\_\_\_\_

Item

### 3 A18.0 SETTING OUT OF THE WORKS

## Clause 18.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_  
Time related: \_\_\_\_\_

Item

## 4 | A19.0 ASSIGNMENT

## Clause 19.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1

Bill No. 1

## PRELIMINARIES AND GENERAL

## PROVISIONAL BILL OF QUANTITIES

**1 A20.0 NOMINATED SUBCONTRACTORS**

## Clause 20.0

Clause 20.1.3 is amended by replacing it with the following:

No clause

**Note:** See item B9.1 hereinafter for adjustment of attendance on **nominated subcontractors** executing work allowed for under provisional sums

Fixed:\_\_\_\_\_ Value related:\_\_\_\_\_ Time  
related:\_\_\_\_\_

Item

## 2 A21.0 SELECTED SUBCONTRACTORS

## Clause 21.0

Clause 21 is amended by replacing it with:

No clause

Fixed:\_\_\_\_\_ Value related:\_\_\_\_\_ Time  
related:\_\_\_\_\_

Item

### 3 A22.0 EMPLOYER'S DIRECT CONTRACTORS

## Clause 22.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**4 A23.0 CONTRACTOR'S DOMESTIC SUBCONTRACTORS**

## Clause 23.0

Fixed:\_\_\_\_\_ Value related:\_\_\_\_\_ Time  
related:\_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1

Bill No. 1

## PRELIMINARIES AND GENERAL

## PROVISIONAL BILL OF QUANTITIES

**COMPLETION**

**1 A24.0 PRACTICAL COMPLETION**

Clause 24.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**2 A25.0 WORKS COMPLETION**

Clause 25.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**3 A26.0 FINAL COMPLETION**

Clause 26.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**4 A27.0 LATENT DEFECTS LIABILITY PERIOD**

Clause 27.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**5 A28.0 SECTIONAL COMPLETION**

Clause 28.0

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**6 A29.0 REVISION OF DATE FOR PRACTICAL  
COMPLETION**

Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

1	<p><b>A30.0 PENALTY FOR NON-COMPLETION</b></p> <p>Clause 30.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><b><u>PAYMENT</u></b></p>	Item	
2	<p><b>A31.0 INTERIM PAYMENT TO THE CONTRACTOR</b></p> <p>Clause 31.0</p> <p>Clause 31.5.2 is amended by replacing "14.7.1" with "14.0 and 31.8"</p> <p>Clause 31.8 is amended by replacing it with the following two alternative clauses:</p> <p><b>Alternative A</b></p> <p>31.8(A) Where a <b>security</b> is selected in terms of 14.1; the value of the <b>works</b> in terms of 31.4.1 and <b>materials and goods</b> in terms of 31.4.2 shall be certified in full. The value certified shall be subject to the following percentage adjustments:</p> <p>31.8(A).1 Ninety-five percent (95%) of such value in interim <b>payment certificates</b> issued up to the date of <b>practical completion</b></p> <p>31.8(A).2 Ninety-seven and half percent (97.5%) of such value in interim <b>payment certificates</b> issued on the date of <b>practical completion</b> and up to but excluding the date of <b>final completion</b></p> <p>31.8(A).3 Ninety-nine percent (99%) of such value in interim <b>payment certificates</b> issued on the date of <b>final completion</b> and up to but excluding the final <b>payment certificate</b> in terms of 34.6</p> <p>31.8(A).4 One hundred percent (100%) of such value in the final <b>payment certificate</b> in terms of 34.6 except where the amount certified is in favour of the <b>employer</b>. In such an event the payment reduction shall remain at the adjustment level applicable to the final <b>payment certificate</b></p> <p><b>Carried to Collection</b></p> <p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b></p>		R

1	<p>Clause 31.12 is amended by deleting the following:</p> <p>Payment shall be subject to the <b>employer</b> giving the <b>contractor</b> a tax invoice for the amount due</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><b>A32.0 ADJUSTMENT TO THE CONTRACT VALUE</b></p> <p>Clause 32.0</p> <p>Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the sentence:</p> <p>"due to no fault of the <b>contractor</b>"</p> <p>Add the following clauses: 33.2.9 to 33.2.13:</p> <p>33.2.9 the <b>contractor's</b> failure or neglect to commence with the works on the dates prescribed in the contract</p> <p>33.2.10 the <b>contractor's</b> failure or neglect to proceed with the works in terms of the contract</p> <p>33.2.11 the <b>contractor's</b> failure or neglect for any reason to complete the works in accordance with the contract</p> <p>33.2.12 the <b>contractor's</b> refusal or neglect to comply strictly with any of the conditions of contract or any contract instructions and/or orders in writing given in terms of the contract</p> <p>33.2.13 the <b>contractor's</b> estate being sequestrated; liquidated or surrendered in terms of the insolvency laws in force within the Republic of South Africa.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
2	<p><b>A33.0 RECOVERY OF EXPENSE AND LOSS</b></p> <p>Clause 33.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
	Carried to Collection		R	
	<p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b></p>			



## 1

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.13 is amended by replacing "seven (7) **calendar days**" with "twenty-one (21) **calendar days**" and deleting the words "subject to the **employer** giving the **contractor** a tax invoice for the amount due"

Item

## 2

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

## CANCELLATION

## 3

Clause 36.1 is amended by the addition of the following clauses:

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the Republic of South Africa

Clause 36.3 is amended by removing the reference to "No clause" and replacing the words "**principal agent**" with "**employer**"

R

Bill No. 1

-17-

	<p>Clause 36.0 is amended by the addition of the following clause:</p> <p>36.3 Remove reference to "No clause", and replace "principal agent" with "employer"</p> <p>36.7 Notwithstanding any clause to the contrary, on cancellation of this <b>agreement</b> either by the <b>employer</b> or the <b>contractor</b>; or for any reason whatsoever, the <b>contractor</b> shall on written instruction, discontinue with the <b>works</b> on a date stated and withdraw himself from the <b>site</b>. The <b>contractor</b> shall not be entitled to refuse to withdraw from the <b>works</b> on the grounds of any lien or right of retention or on the grounds of any other right whatsoever</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>			
1	<p><b>A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE</b></p> <p>Clause 37.0</p> <p>Clause 37.3.5 is amended by replacing "ninety (90)" with "one hundred and twenty (120)"</p> <p>Clause 37.0 is amended by the addition of the following clause:</p> <p>37.3.5 Replace "ninety (90)" with "one hundred and twenty (120) and 38.5.4</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
2	<p><b>A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER'S DEFAULT</b></p> <p>Clause 38.0</p> <p>Clause 38.5.4 is amended by replacing "ninety (90)" with "one hundred and twenty (120)"</p> <p>Clause 38.0 is amended by the addition of the following clause:</p>	Item		
	<b>Carried to Collection</b>		R	
	<p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b></p>			

38.7 Notwithstanding any clause to the contrary, on cancellation of this **agreement** either by the **employer** or the **contractor**; or for any reason whatsoever, the **contractor** shall on written instruction, discontinue with the **works** on a date stated and withdraw himself from the **site**. The **contractor** shall not be entitled to refuse to withdraw from the **works** on the grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

1 **A39.0 CANCELLATION - CESSATION OF THE WORKS**

Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the sentence:

"within one hundred and twenty (120) **working days** of completion of such a report"

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

1	<p><b><u>DISPUTE</u></b></p> <p><b>A40.0 DISPUTE SETTLEMENT</b></p> <p>Clause 40.0</p> <p>Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years"</p> <p>Clause 40.6 is amended by removing the reference to:</p> <p>No clause</p> <p>Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by the addition of the following:</p> <p>Whether or not mediation resolves the dispute, the parties shall bear their own costs concerning the mediation and equally share the costs of the <b>mediator</b> and related costs</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><b><u>SUBSTITUTE PROVISIONS</u></b></p> <p><b>A41.0 STATE CLAUSES</b></p> <p>Clause 41.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><b><u>CONTRACT VARIABLES</u></b></p> <p><b>A42.0 THE SCHEDULE (C1.2)</b></p> <p>Clause 42.0</p> <p>Tenderers are referred to the C1.2 CONDITIONS OF CONTRACT AND CONTRACT VARIABLES for variables pertaining to this contract</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
2		Item		
3		Item		
	<b>Carried to Collection</b>		R	
	<p>Section No. 1</p> <p>Bill No. 1</p> <p>PRELIMINARIES AND GENERAL</p> <p><b>PROVISIONAL BILL OF QUANTITIES</b></p>			

## **SECTION B: JBCC PRELIMINARIES**

### **B1.0 DEFINITIONS AND INTERPRETATION**

#### **1 B1.1 Definitions and interpretation**

See also clause A1.0 of Section A for additional and/or amended definitions which shall apply equally to this Section

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

### **B2.0 DOCUMENTS**

#### **2 B2.1 Checking of documents**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

#### **3 B2.2 Provisional bills of quantities**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

#### **4 B2.3 Availability of construction documentation**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

#### **5 B2.4 Interests of agents**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

#### **6 B2.5 Priced documents**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

#### **7 B2.6 Tender submission**

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of Offer and Acceptance DPW-07(EC)"

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

### **B3.0 THE SITE**

1 **B3.1** *Defined works area*

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

2 **B3.2 Geotechnical investigation**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

### 3 **B3.3** *Inspection of the site*

Fixed:\_\_\_\_\_ Value related:\_\_\_\_\_ Time  
related:\_\_\_\_\_

Item

4 **B3.4 Existing premises occupied**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

5 **B3.5 Previous work - dimensional accuracy**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

6 **B3.6 Previous work - defects**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

7	<b>B3.7 Services - known</b>
---	------------------------------

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

8	<b>B3.8 Services - unknown</b>
---	--------------------------------

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

9 **B3.9 Protection of trees**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1

Bill No. 1

## PRELIMINARIES AND GENERAL

## PROVISIONAL BILL OF QUANTITIES

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**



**B7.0 TEMPORARY SERVICES**

1 **B7.1 Location**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

2 **B7.2 Water**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

3 **B7.3 Electricity**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

4 **B7.4 Telecommunication facilities**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

5 **B7.5 Ablution facilities**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**B8.0 PRIME COST AMOUNTS**

6 **B8.1 Responsibility for prime cost amounts**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**B9.0 ATTENDANCE ON N/S  
SUBCONTRACTORS**

7 **B9.1 General attendance**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

8 **B9.2 Special attendance**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_ Time  
related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

1	<p><b>B9.3 Commissioning - fuel, water and electricity</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><b><u>B10.0 FINANCIAL ASPECTS</u></b></p>	Item		
2	<p><b>B10.1 Statutory taxes, duties and levies</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
3	<p><b>B10.2 Payment for preliminaries</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
4	<p><b>B10.3 Adjustment of preliminaries</b></p> <p>Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15) <b>working days</b> of taking possession of the <b>site</b>" with "when submitting his priced <b>bills of quantities / lump sum document</b>"</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
5	<p><b>B10.4 Payment certificate cash flow</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><b><u>B11.0 GENERAL</u></b></p>	Item		
6	<p><b>B11.1 Protection of the works</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
7	<p><b>B11.2 Protection / isolation of existing / sectionally occupied works</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
<b>Carried to Collection</b>			R	
<p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b></p>				

1	<b>B11.3 Security of the works</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
2	<b>B11.4 Notice before covering work</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
3	<b>B11.5 Disturbance</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
4	<b>B11.6 Environmental disturbance</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
5	<b>B11.7 Works cleaning and clearing</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
6	<b>B11.8 Vermin</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
7	<b>B11.9 Overhand work</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
8	<b>B11.10 Instruction manuals and guarantees</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
9	<b>B11.11 As built information</b>  Fixed: _____ Value related: _____ Time related: _____	Item		
<b>Carried to Collection</b>			R	
Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b>				

1	<p><b>B11.12 Tenant installations</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><b><u>B12.0 SCHEDULE OF VARIABLES</u></b></p>	Item		
2	<p><b>B12.1 Schedule of variables</b></p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p>This <b>schedule</b> contains all variables referred to in this document and is divided into pre-tender and post-tender categories. The pre-tender category must be completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of these <b>Preliminaries</b></p> <p>Spaces requiring information must be filled in, shown as "not applicable" or deleted and not left blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the information should be annexed hereto and cross-referenced to the applicable clause of the <b>schedule</b>. Key cross reference clauses are italicised in [ ] brackets</p> <p><b>12.1 PRE-TENDER INFORMATION</b></p> <p>12.1.1 <b>Provisional bills of quantities</b> [2.2] The quantities are provisional</p> <p style="text-align: right;"><b>YES</b></p> <p>12.1.2 <b>Availability of construction documentation</b> [2.3] <i>Construction documentation is complete</i></p> <p style="text-align: right;"><b>YES</b></p> <p>12.1.3 <b>Interests of agents</b> [2.4] Details:</p> <p>12.1.4 <b>Defined works area</b> [3.1] Details:</p> <p style="text-align: right;"><b>Carried to Collection</b></p> <p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b></p>	Item		R

- 12.1.5 **Geotechnical investigation**  
[3.2] Details:
- 12.1.6 **Existing premises occupied**  
[3.4] Specific requirements:
- 12.1.7 **Previous work - dimensional accuracy**  
[3.5] Details:
- 12.1.8 **Previous work - defects**  
[3.6] Details:
- 12.1.9 **Services - known**  
[3.7] Details:
- 12.1.10 **Protection of trees**  
[3.9] Specific requirements:
- 12.1.11 **Inspection of adjoining properties**  
[3.11] Specific requirements:
- 12.1.12 **Enclosure of the works**  
[6.2] Specific requirements:
- 12.1.13 **Offices**  
[6.4.3] Specific requirements:  
The **contractor** shall provide, maintain and remove on completion of the works an office for the exclusive use of the **principal agent**, minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated, provided with electric lighting and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings. The office shall be kept clean and fit for use at all times

Carried to Collection

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

12.1.14 **Main notice board**

[6.5] Specific requirements:

The **contractor** shall provide, erect where directed, maintain and remove on completion of the **works** a notice board size 3 x 3m as type Drawing GEN 063, constructed of suitable boarding with flat smooth surface and with edging bead 19mm thick round outer edges and projecting 12mm from face of boarding and rounded on front edge. The board shall be securely fixed to hoarding, where hoarding is provided, or fixed to and including a suitable supporting structure of timber or tubular posts and braces. The board is to be painted ivory white and the bead and 12mm wide dividing lines dark green. All wording shall be inscribed in dark green as per the coat of arms for SA. All wording shall be inscribed in dark green painted sans serif lettering

12.1.15 **Subcontractors' notice board**

[6.6] A notice board is required

**NO**

Specific requirements:

12.1.16 **Water**

[7.2] Option A (by **contractor**)

**NO**

Option B (by **employer** - free of charge)

**NO**

Option C (by **employer** - metered)

**YES**

**Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

12.1.17 **Electricity**

[7.3] Option A (by **contractor**)

**NO**

Option B (by **employer** - free of charge)

**NO**

Option C (by **employer** - metered)

**YES**

12.1.18 **Telecommunications**

[7.4] Telephone

**YES**

Facsimile

**YES**

E-mail

**YES**

12.1.19 **Ablution facilities**

[7.5] Option A (by **contractor**)

**YES**

Option B (by **employer**)

**NO**

12.1.20 **Protection of existing/sectionally occupied works**

[11.2] Protection is required

**NO**

**Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

12.1.21 <b>Special attendance</b> [9.2] <b>Subcontractor</b> (1) details:				
<b>Subcontractor</b> (2) details:				
<b>Subcontractor</b> (3) details:				
<b>Subcontractor</b> (4) details:				
12.1.22 <b>Protection of the works</b> [11.1] Specific requirements:				
12.1.23 <b>Disturbance</b> [11.5] Specific requirements: The <b>contractor</b> shall keep the site, structures, etc well watered during operations to prevent dust and shall provide and erect and remove on completion of the <b>works</b> all necessary temporary dust screens all to the satisfaction of the <b>principal agent</b>				
12.1.24 <b>Environmental disturbance</b> [11.6] Specific requirements:				
<b>12.2 POST-TENDER INFORMATION</b>				
12.2.1 <b>Payment of preliminaries</b> [10.2] Option A (prorated)	<b>NO</b>			
Option B (calculated)				
	<b>YES</b>			
<b>Carried to Collection</b>				
Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b>			<b>R</b>	



12.2.2 ***Adjustment of preliminaries***  
 [10.3] Option A (three categories)

***NO***

Option B (detailed breakdown)

***YES***

12.2.3 ***Additional agreed preliminaries items***  
 Details:

**Carried to Collection**

R

Section No. 1  
 Bill No. 1  
 PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

## **SECTION C: SPECIFIC PRELIMINARIES**

**Section C** contains specific preliminary items which apply to this contract except where N/A (Not Applicable) appears against an item

### **1 C1.0 CONTRACT DRAWINGS**

The drawings issued with the tender documents do not comprise the complete set but serve as a guide only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint himself with the nature and extent of the **works** and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting his tender, obtain clarification in writing from the **principal agent**

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_  
Time related: \_\_\_\_\_

Item

### **2 C2.0 GENERAL PREAMBLES**

The document "Specification of Materials and Methods to be used - PW371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014)." is obtainable on the Department's website (<http://www.publicworks.gov.za/> under "Consultants Guidelines"), and shall be read in conjunction with the **bills of quantities / lump sum document** and be referred to for the full descriptions of work to be done and materials to be used

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_  
Time related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

1 **C3.0 TRADE NAMES**

Wherever a trade name for any product has been described in the **bills of quantities / lump sum document**, the tenderer's attention is drawn to the fact that any other product of equal quality may be used subject to the written approval of the **principal agent** being obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be deemed to have been tendered for

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_  
Time related: \_\_\_\_\_

Item

2 **C4.0 HIV/AIDS AWARENESS**

It is required of the **contractor** to thoroughly study the HIV/AIDS Specification (PW 1544) of the Department that must be read together with and is deemed to be incorporated under this Section of the **bills of quantities / lump sum document**. Provision for pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of the aforementioned specification are deemed to be priced hereunder, as the said items represent the only method of measurement and no additional items or extras to the contract in this regard shall be entertained

The **contractor** must take note that compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total non-compliance, the **principal agent**, notwithstanding the provisions of clause A 31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress **payment certificate** until the **contractor** provides satisfactory proof of compliance. The **contractor** shall not be entitled to any compensation of whatsoever nature, including interest, due to such delay of payment

**Carried to Collection**

R

Section No. 1  
Bill No. 1  
PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

**C4.1 AWARENESS CHAMPION**

Selection, appointment, briefing and making available of an Awareness Champion including provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_

Time related: \_\_\_\_\_

Item

**C4.2 AWARENESS WORKSHOPS**

Selection and appointment of a competent Service Provider approved by the **principal agent**, provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness workshops by means of traditional and/or modern multi-media techniques, including follow-up courses, making available all tuition material and performing assessment procedures, all in accordance with the HIV/AIDS Specification

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_

Time related: \_\_\_\_\_

Item

**C4.3 POSTERS, BOOKLETS, VIDEOS, ETC.**

Provision, displaying, maintaining and replacing when necessary of four plastic laminated posters, booklets and educational videos, etc. for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_

Time related: \_\_\_\_\_

Item

**C4.4 ACCESS TO CONDOMS**

Provision and maintenance of condom dispensers fixed in position, including male and female condoms, replenishing male and female condoms on a daily basis as required for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_

Time related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**PROVISIONAL BILL OF QUANTITIES**

**C4.5 MONITORING**

Monitoring HIV/AIDS awareness of workers, providing the **principal agent** with access to information including making available all reports, thoroughly completed and reflecting the correct information, for the duration of the **construction period** and close out, all in accordance with the HIV/AIDS Specification

Fixed: \_\_\_\_\_ Value related: \_\_\_\_\_  
 Time related: \_\_\_\_\_

Item

**Carried to Collection**

R

Section No. 1  
 Bill No. 1  
 PRELIMINARIES AND GENERAL  
**PROVISIONAL BILL OF QUANTITIES**

Section No. 1		
Bill No. 1		
PRELIMINARIES AND GENERAL <b><u>COLLECTION</u></b>		
Total Brought Forward from Page No.	<b>Page No</b>	<b>Amount</b>
	1	
	2	
	3	
	4	
	5	
	6	
	7	
	8	
	9	
	10	
	11	
	12	
	13	
	14	
	15	
	16	
	17	
	18	
	19	
	20	
<b>Carried Forward</b>		R
Section No. 1		
Bill No. 1		
PRELIMINARIES AND GENERAL <b>PROVISIONAL BILL OF QUANTITIES</b>		

Section No. 1			
Bill No. 1			
PRELIMINARIES AND GENERAL			
<b><u>COLLECTION</u></b>			
	<b>Page No</b>		<b>Amount</b>
<b>Brought Forward</b>		R	
Total Brought Forward from Page No.	21		
	22		
	23		
	24		
	25		
	26		
	27		
	28		
	29		
	30		
	31		
	32		
	33		
	34		
	35		
	36		
	37		
<b>Carried Forward to Summary of Section No. 1</b>		R	
Section No. 1			
Bill No. 1			
PRELIMINARIES AND GENERAL			
<b>PROVISIONAL BILL OF QUANTITIES</b>			





**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

1	Principal Contractor's time related obligations in respect of the OHS Act and Construction Regulations for the entire construction period.		Item		
2	Provision of full time Health and Safety Officer for the entire construction period.		Item		
3	Induction training of personnel.	No			
4	Provision of first aid boxes.	No			
<b><u>Provision for Personal Protective Equipment and Protective Clothing:</u></b>					
5	Reflective vests.	No			
6	Hard hats.	No			
7	Protective foot wear.	No			
8	Ear Plugs.	No			
9	Dust Masks.	No			
<b><u>Costs of Medical Certificates and Medical Surveillance:</u></b>					
10	Initial (baseline) medical examinations.	No			
11	Exit Examinations.	No			
<b><u>Noise Monitoring:</u></b>					
12	Establishment of noise zones.	No			
13	Audiograms.	No			
<b>Carried to Collection</b>					R
Section No. 1					
Bill No. 2					
HEALTH AND SAFETY					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

[illegible]

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Bill No	<u>SECTION SUMMARY - SECTION NO.1 - PRELIMINARIES</u>	Page No	Amount
1	PRELIMINARIES AND GENERAL	39	
2	HEALTH AND SAFETY	42	
			R

**Carried to Final Summary**

Section No. 1  
**PROVISIONAL BILL OF QUANTITIES**



	<b><u>Risk of collapse of excavations</u></b>				
1	Allow for risk of collapse to sides of excavations not exceeding 1.5m deep including all necessary timber shoring, etc.	m2	256		
2	Allow for risk of collapse to sides of excavations exceeding 1.5m deep including all necessary timber shoring, etc.	m2	171		
	<b><u>Working space</u></b>				
3	Excavate in earth for working space exceeding 1500mm and not exceeding 3000mm deep, 500mm from the face of blockwork in the pit, for waterproofing purposes including backfilling with G7 imported material compacted in 150mm thick layers to 95% Modified AASHTO dry density.	m2	171		
	<b><u>Keeping excavations free of water</u></b>				
4	Allow for keeping the excavations free from water.		Item		
	<b><u>Filling</u></b>				
5	Earth filling from the excavations and/or stockpiles in backfilling to trenches, column bases, etc., compacted to 93% Mod AASHTO dry density.	m3	36		
6	Earth filling from the excavations and/or stockpiles in backfilling underfloors, compacted to 93% Mod AASHTO dry density.	m3	9		
	<b><u>Foundation courses</u></b>				
7	Imported G7 filling, selected and supplied by the Contractor, including depositing in layers not exceeding 150mm thick and compacting to 95% modified AASHTO dry density to trenches, bases, etc.	m3	22		
8	Imported G7 filling, selected and supplied by the Contractor, including depositing in layers not exceeding 150mm thick and compacting to 98% modified AASHTO dry density under solid floors.	m3	24		
<b>Carried to Collection</b>				R	
Section No. 2					
Bill No. 1					
EARTHWORKS					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

Section No. 2  
Bill No. 1  
EARTHWORKS  
**PROVISIONAL BILL OF QUANTITIES**

[illegible]





Rough formwork (use and waste) to concrete to:

Soffits of slabs exceeding 250mm thick exceeding 1.5  
not exceeding 3.5m above bearing level.

m2

81

Edge, riser, etc not exceeding 300mm high.

m

135

Leave or form 835mm diameter circular opening through 370mm thick slab.

No

8

Leave or form 450mm diameter circular opening through 255mm thick slab.

No

6

Leave or form 200mm diameter circular opening through 255mm thick slab.

No

16

Leave or form 110mm diameter circular opening through 255mm thick slab.

No

5

Labour and material in forming 19 x 19mm chamfer to exposed top edge of concrete.

m

79

To horizontal surfaces

10mm Thick closed cell polyethylene joint forming material with hinged blocking piece, not exceeding 300mm wide, between concrete and concrete or brickwork surfaces.

m

118

6mm Wide x 40mm deep saw cut joint in top of concrete.

m

71

**Carried to Collection**

R

Section No. 2

Bill No. 2

## CONCRETE, FORMWORK AND REINFORCEMENT

## PROVISIONAL BILL OF QUANTITIES

## Mild steel rod reinforcement to structural concrete work

1	10mm Diameter bars.	t	0.573
---	---------------------	---	-------

## High tensile rod reinforcement to structural concrete work

2	10mm Diameter bars.	t	1.555
---	---------------------	---	-------

3	12mm Diameter bars.	t	1.555
---	---------------------	---	-------

4	16mm Diameter bars.	t	1.555
---	---------------------	---	-------

High tensile welded steel mesh reinforcement :

5	Ref: 888 cast into concrete surfaces.	m2	389
---	---------------------------------------	----	-----

**Carried to Collection**

Section No. 2  
Bill No. 2  
CONCRETE, FORMWORK AND REINFORCEMENT  
**PROVISIONAL BILL OF QUANTITIES**

[illegible]

## BILL No. 3

## MASONRY

Note:

For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).

## FOUNDATION BRICKWORK (PROVISIONAL)

Walls and linings in loadbearing brickwork (14MPa) in stock bricks in 5:1 cement mortar including "CoproX" or equally approved cement waterproof additive mixed into mortar at 2.5kgs/50kg cement :

1	One brick wall.	m2	138
2	345mm Thick cavity wall comprising two 110mm brick skins tied together with and including galvanised butterfly wire ties at the minimum rate of 9/m2.	m2	165

## Reinforcement to brickwork

3	Galvanised brick reinforcement 230mm wide built horizontally into brickwork.	m	683
---	--	---	-----

## FACE BRICKWORK

"Rustgold FBS / Qunu Travertine " or other equal approved FBX quality face bricks including jointing and square recess pointing 6 x 10mm joints

4	Extra over ordinary brickwork for facing and pointing in stretcher bond.	m2	56
---	--	----	----

## MASONRY

## SUPERSTRUCTURE BRICKWORK

**Carried to Collection**

R

Section No. 2

Bill No. 3

**MASONRY**

## PROVISIONAL BILL OF QUANTITIES

Walls and linings in loadbearing brickwork (14MPa) in stock bricks in 5:1 cement mortar :

1	Half brick wall.	m2	86
---	------------------	----	----

2	One brick wall.	m2	386
---	-----------------	----	-----

## Beamfilling

3	Half brick wall in beamfilling.	m2	27
---	---------------------------------	----	----

## Bagging

4	Bag down outer face of inner skin of brick wall in 4:1 cement slurry.	m2	303
---	---	----	-----

### Reinforcement to brickwork

5	Galvanised brick reinforcement 115mm wide built horizontally into brickwork.	m	507
---	--	---	-----

6	Galvanised brick reinforcement 230mm wide built horizontally into brickwork.	m	1,267
---	--	---	-------

### Turning pieces

7	Turning piece to soffit of one rick wall at lintols, etc.	m	40
---	---	---	----

**Carried to Collection**

Section No. 2

Bill No. 3

**MASONRY**

## PROVISIONAL BILL OF QUANTITIES

R

<b><u>EXTERNAL FACE BRICKWORK</u></b>					
<u>Test:</u>					
1	Contractor is to construct L-Shape one brick facebrick wall faced on both sides including pointing, size 1000 x 1000 x 1000mm high to be approved by the principal agent before brickwork proceeds.		Item		
<u>"Rustgold FBS / Qunu Travertine " or other equal approved FBX quality face bricks including jointing and square recess pointing 6 x 10mm joints</u>					
2	Extra over ordinary brickwork for facing and pointing in stretcher bond.	m2	30		
<u>Face brick copings, lintols, cills, etc.</u>					
3	Extra over brickwork for 220mm brick-on-edge cill including pointing to face and top.	m	29		
4	Extra over brickwork for brick-on-edge header course coping including pointing to both faces and top.	m	33		
<b><u>Walls faced both sides</u></b>					
<u>"Rustgold FBS / Qunu Travertine " or other equal approved FBX quality face bricks including jointing and square recess pointing 6 x 10mm joints</u>					
5	Extra over ordinary half brick wall for facing and pointing on both sides in stretcher bond.	m2	86		
6	Extra over ordinary one brick wall for facing and pointing on both sides in stretcher bond.	m2	386		
<u>Fair cutting to face brickwork</u>					
7	Fair cutting to raking facebrick.	m	36		
<b><u>MISCELLANEOUS</u></b>					
<u>Air bricks etc:</u>					
8	230 x 160 x 35mm Terracotta vermin proof air brick.	No	16		
<b>Carried to Collection</b>				R	
Section No. 2					
Bill No. 3					
MASONRY					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

Hoop iron ties, cramps, etc.

[illegible]

[illegible]



**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Item No		Quantity	Rate	Amount
	<b><u>BILL No. 4</u></b>			
	<b><u>WATERPROOFING</u></b>			
	<u>Note:</u>  For Preambles see "PW 371 - A Edition 2.0 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (2nd Edition July 2013).			
	<b><u>DAMP-PROOF COURSE</u></b>			
	<u>375 Micron polyethylene damp-proof sheeting :</u>			
1	Laid in walls.	m2	27	
	<b><u>SHEET OR MEMBRANE WATERPROOFING (Labour intensive)</u></b>			
	<b><u>Sheet or membrane waterproofing to floors</u></b>			
	<u>250 Micron "Gunplas USB" green polyethylene sheeting :</u>			
2	Laid flat on prepared sand bed under solid floor.	m2	145	
	<b><u>WATERSTOPS, SEALING STRIPS, JOINT SEALANTS, ETC.</u></b>			
	<b><u>Joint sealants</u></b>			
	<u>To horizontal surfaces</u>			
3	Remove hinged blocking piece and fill 10 x 10mm top surface cavity with "Sikaflex Pro2HP" or other equal approved two part polyurethane sealer.	m	206	
	<u>Sundry</u>			
4	Seal and point around window and door frames with an approved external quality sealing compound applied with a pressure caulking gun.	m	239	
	<b>Carried to Collection</b>			
	Section No. 2			
	Bill No. 4			
	WATERPROOFING			
	<b>PROVISIONAL BILL OF QUANTITIES</b>			

Prepare surface and apply two coats "Caprox" or equally approved masonry waterproofing on:

m2

150

R

Section No. 2  
Bill No. 4  
WATERPROOFING  
**PROVISIONAL BILL OF QUANTITIES**

[illegible]

## BILL No. 5

## ROOF COVERINGS

Note:

For Preambles see "PW 371 - A Edition 2.0 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (2nd Edition July 2013).

## PROFILED SHEETING OF METAL, FIBRE CEMENT, PLASTIC, ETC.

## Metal roof sheeting

0,58mm Thick Z200 "IBR Profile" galvanised metal roof  
sheeting, in single sheet lengths, with "Chromadek"  
finish to external face and standard backing coat to  
internal face :

1	Roof sheeting laid to a pitch not exceeding 25° and secured to timber purlins at approximately 1 200mm centres including turning up sheet at ridge and turning down sheet at eaves.	m2	180
---	---	----	-----

## Accessories

Accessories, etc. to match roof sheeting

2	Ridge capping 550mm girth.	m	40
---	----------------------------	---	----

## Insulation

3	"Sisalation 420" insulation laid taut over rafters at approximately 2400mm centres and fixed including galvanised steel straining wires where required.	m2	180
---	---	----	-----

**Carried Forward to Summary of Section No. 2**

Section No. 2

Bill No. 5

### ROOF COVERING

## PROVISIONAL BILL OF QUANTITIES



Sundries:

1 Hurricane clip fixed to purlin and rafter.

No

185

## JOINERY

**Doors, windows, sashes, etc.**

Wrot hardwood :

2 44mm Thick framed, ledged, braced and battened door size 813 x 1832mm high, comprising 44 x 144mm stiles and top rail, 22 x 150mm middle rail, 22 x 230mm bottom rail and 2 No. 22 x 75mm diagonal braces and filled flush on one side between framing with 22mm thick tongued, grooved and V-jointed both sides vertical boarding in narrow matched widths and fitted with and including 44 x 70mm splayed and rebated weatherboard, countersunk brass screwed on at maximum 200mm centres.

No

20

3 44mm Thick framed, ledged, braced and battened door size 813 x 2032mm high, comprising 44 x 144mm stiles and top rail, 22 x 150mm middle rail, 22 x 230mm bottom rail and 2 No. 22 x 75mm diagonal braces and filled flush on one side between framing with 22mm thick tongued, grooved and V-jointed both sides vertical boarding in narrow matched widths and fitted with and including 44 x 70mm splayed and rebated weatherboard, countersunk brass screwed on at maximum 200mm centres.

No

5

4 44mm Thick framed, ledged, braced and battened door size 950 x 2032mm high, comprising 44 x 144mm stiles and top rail, 22 x 150mm middle rail, 22 x 230mm bottom rail and 2 No. 22 x 75mm diagonal braces and filled flush on one side between framing with 22mm thick tongued, grooved and V-jointed both sides vertical boarding in narrow matched widths and fitted with and including 44 x 70mm splayed and rebated weatherboard, countersunk brass screwed on at maximum 200mm centres.

No

2

### Frames, rails, skirtings, etc.

**Carried to Collection**

R

Section No. 2

Bill No. 6

**CARPENTRY AND JOINERY**

## PROVISIONAL BILL OF QUANTITIES

## THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME

### Meranti timber door frames

All units are to be constructed using 70 x 108mm hardwood timber with 19 x 19mm quadrant bead to external face

1	Framed frame, to suit single door size 813 x 1832mm high overall.	No	20
---	---	----	----

2	Framed frame, to suit single door size 813 x 2032mm high overall.	No	5
---	---	----	---

3	Framed frame, to suit single door size 950 x 2032mm high overall.	No	2
---	---	----	---

Sundries

4	19mm Hardwood quadrant moulding planted on.	m	45
---	---	---	----

5	10 x 140mm Door frame anchor countersunk and pelleted in timber frame, at approximately 600mm centres, including forming mortice in brickwork or concrete.	No	201
---	--	----	-----

**Carried to Collection**

Section No. 2

Bill No. 6

## CARPENTRY AND JOINERY

## PROVISIONAL BILL OF QUANTITIES

R

**Plastic, fibre cement, etc.**

**Pressed fibre-cement:**

1	12 x 225mm Fascia board drilled and brass screwed to rafter feet including galvanised steel H-profile jointing strips, etc.	m	80
2	85 x 275mm Barge board drilled and brass screwed to timber rafter including galvanised steel H-profile jointing strips, etc.	m	36

**Carried to Collection**

**R**

Section No. 2  
Bill No. 6  
CARPENTRY AND JOINERY  
**PROVISIONAL BILL OF QUANTITIES**



**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Section No. 2

Bill No. 6

CARPENTRY AND JOINERY

**COLLECTION**

Total Brought Forward from Page No.

**Page  
No**

**Amount**

61

62

63

64

**Carried Forward to Summary of Section No. 2**

R

Section No. 2

Bill No. 6

CARPENTRY AND JOINERY

**PROVISIONAL BILL OF QUANTITIES**



**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<u>Stops, holders, hooks, etc.</u>				
1	"Dormakaba DHC-SS-030A" or other equal approved stainless steel single hat and coat hook plugged to door.	No	20		
	<b><u>IRONMONGERY FIXED TO CONCRETE, TILING, ETC.</u></b>				
	<u>Stops, holders, hooks, etc.</u>				
2	38mm Black rubber door stop plugged to wall or floor.	No	27		
<b>Carried to Collection</b>					R
Section No. 2 Bill No. 7 IRONMONGERY <b>PROVISIONAL BILL OF QUANTITIES</b>					

[illegible]

**BILL No. 8**

## METALWORK

Note:

For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).

## STEEL

**Stairs, balustrading, cat ladders, grilles, gates, framework, etc.**

## GATES

Hot dipped galvanised mild steel

1	Single gate, size 900mm wide x 2050mm high, the leaf formed of 25 x 25 x 2mm wall thickness mild steel square tubing framing all round with mitred and welded angles, the gate filled in with 12 x 12mm mild steel bars welded, at each end, perimeter framing at not exceeding 100mm centres, the leaf fitted with lock housing (lock elsewhere measured) formed of 2.5mm thick mild steel flat plate, the leaf fitted with a set of hinges fixed to brickwall with and including masonry anchors.(G1)	No	4
2	Double gate, size 1800mm wide x 2050mm high, in two equal leaves, ditto. (G2)	No	2

**Carried to Collection**

R

Section No. 2

Bill No. 8

## METALWORK

## PROVISIONAL BILL OF QUANTITIES

**OTHER METALS**

**Aluminium windows, doors, etc.**

All aluminium work is to be manufactured in accordance with AAMSA specifications by a registered Member of the Association

All units are to be pre-glazed in accordance with the requirements of the National Building Regulations, unless otherwise specifically noted

All units are to be supplied with a protective plastic covering, which is to be removed only once all adjacent plastering and painting is complete

All laminated safety glass panes are to bear the safety glass indicator mark, failing which they will be rejected and the Contractor will have to replace same at his own cost.

**NATURAL ANODISED ALUMINIUM**

Natural anodised pre-glazed aluminium windows complete with ironmongery and including setting up, building in, filling back of frame with cement mortar, sealing around same with silicone sealant, etc.

1	Top hung opening out window, size overall 600 x 600mm high, glazed with and including 6.38mm clear laminated safety glass.(W1)	No	48	
---	--	----	----	--

**Carried to Collection**

Section No. 2

Bill No. 8

METALWORK

**PROVISIONAL BILL OF QUANTITIES**

R

[illegible]





**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Item No		Quantity	Rate	Amount
	<b><u>BILL No. 10</u></b>			
	<b><u>PLUMBING AND DRAINAGE (PROVISIONAL)</u></b>			
	<u>Note:</u>  For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).			
	<b><u>GUTTERS, ETC</u></b>			
	<b><u>Roof gutters, rainwater pipes, etc.</u></b>			
	<u>Powder coated seamless aluminium rainwater gutters, downpipes and accessories</u>			
1	85 x 125mm Gutter fixed to fascia at maximum 600mm centres with and including proprietary fixings.	m	40	
2	Extra over gutter for forming discharge outlet to suit 75 x 100mm downpipe.	No	8	
3	Extra over gutter for stopped end.	No	8	
4	75 x 100mm Rainwater downpipe fixed to wall with and including proprietary holderbats.	m	32	
5	Extra over rainwater downpipe for bend.	No	14	
	<b><u>PIPEWORK, ETC.</u></b>			
	<b><u>Pipes, pipe fittings, etc.</u></b>			
	<b><u>WATER SUPPLIES</u></b>			
	<u>Class 10 polycop pipes with straight compression fittings</u>			
6	15mm Pipe and fixing to walls, floors, in roofs, in concrete, etc. including any necessary proprietary holderbats, fixings, etc.	m	40	
7	22mm Ditto.	m	20	
	<b>Carried to Collection</b>			R
	Section No. 2 Bill No. 10 PLUMBING AND DRAINAGE <b>PROVISIONAL BILL OF QUANTITIES</b>			

Section No. 2  
Bill No. 10  
PLUMBING AND DRAINAGE  
**PROVISIONAL BILL OF QUANTITIES**

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<u>Extra over uPVC pipes for solvent welded fittings :</u>				
1	50mm Plain bend.	No	35		
2	110mm Plain bend.	No	15		
3	50mm Access bend.	No	17		
4	Black PVC whirlybird vent capping over the 110mm vent pipe.	No	22		
	<b><u>Gulleys, grease traps, etc.</u></b>				
5	100mm Diameter uPVC gulley trap with universal gulley head set flush in with finished pavement level including encasing in 15MPa concrete 100mm thick all round.	No	4		
6	430 x 430 x 175mm Precast concrete gulley top, bedded over gulley in cement mortar.	No	4		
	<b><u>Inspection chambers, catch pits, etc.</u></b>				
	<u>Light Composite covers and frames</u>				
7	600mm diameter type M4A lockable medium duty manhole cover and frame fixed into concrete,	No	8		
	<u>Testing :</u>				
8	Allow for testing the preceding sanitary plumbing installation in accordance with the National Building Regulations.			Item	
	<b><u>SANITARY FITTINGS, TANKS, GEYSERS, ETC.</u></b>				
	<b><u>Sanitary fittings, etc.</u></b>				
	<u>Plastic sanitaryware</u>				
9	VIP 450 Pit pedestal complete with integral flap four times plugged to floor with and including 6 x 75mm masonry anchors.	No	2		
10	VIP 200 Pit pedestal complete with integral flap four times plugged to floor with and including 6 x 75mm masonry anchors.	No	20		
	<b>Carried to Collection</b>			R	
	Section No. 2				
	Bill No. 10				
	PLUMBING AND DRAINAGE				
	<b>PROVISIONAL BILL OF QUANTITIES</b>				

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<u>White glazed vitreous china ware :</u>				
1	"Vaal 7050" or equally approved washhand basin, size 510 x 405mm, with two tapholes, one taphole stopper, integrated overflow and chainstay hole, mounted to wall on and including two proprietary semi-concealed cast iron wall brackets with 10mm bolts.	No	17		
2	"Vaal 704001" or equally approved wall hung flat back urinal, size overall 610 x 3850mm, complete with chromium plated back inlet spreader and 38mm chromium plated domical grating hung on and including two proprietary hanger brackets .	No	2		
	<u>Grade 304 stainless steel ware :</u>				
3	"Franke TU101-1830R" or equally approved 0.9mm stainless steel flat back wall mounted urinal with tiling key to sides and rear walls, vermin proof bitumastic material to back including 40mm waste outlet, concealed sparge pipe, 22 mm inlet with chrome plated conex fitting, ect.	No	2		
	<u>Sanitary fitting sundries</u>				
4	"N-SBIN-12-SA" or equally approved 12 Litre pedal sanitary bin, size 463 x 140 x 480mm.	No	6		
5	Satin chrome thief proof toilet roll holder, TR2, plugged to wall.	No	23		
6	Heavy-duty double-flap hinged toilet seat and cover.	No	23		
	<u>Grade 304 stainless steel ware :</u>				
7	Grab rail 1200mm long with two flanges "SR 1" plugged to wall with and including stainless steel screws.	No	2		
8	Dog leg grab rail with three flanges "DL3" plugged to wall with and including stainless steel screws.	No	2		
	<u>Taps, valves, etc.</u>				
	<u>Solid cast brass taps, valves, etc.</u>				
9	15mm Brass ball-o-stop.	No	17		
<b>Carried to Collection</b>				R	
Section No. 2					
Bill No. 10					
PLUMBING AND DRAINAGE					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

[illegible]

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

**Waste unions, traps, etc.**

**Outlets, traps, etc :**

1	38mm Chromium plated brass slotted sink waste outlet with plug, chain and chain stay.	No	17
2	38mm Butyl rubber flexible deepseal sink P-trap.	No	17
3	40mm Chromium plated brass basin bottle trap.	No	2

**Carried to Collection**

R

Section No. 2  
Bill No. 10  
PLUMBING AND DRAINAGE  
**PROVISIONAL BILL OF QUANTITIES**

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Section No. 2

Bill No. 10

PLUMBING AND DRAINAGE

**COLLECTION**

Total Brought Forward from Page No.

**Page  
No**

**Amount**

73

74

75

76

77

78

**Carried Forward to Summary of Section No. 2**

R

Section No. 2

Bill No. 10

PLUMBING AND DRAINAGE

**PROVISIONAL BILL OF QUANTITIES**







	<u>Hot dipped galvanised steel gates</u>				
1	Security fence double gate, size 3000mm wide x 1800mm high, formed of 80 x 40 x 4mm wall thickness rectangular section framing all round with mitred and welded angles and diagonal cross brace, the gate covered with mesh security fencing secured with "Howgring" clips applied with "Howgring" pliers at 300mm centres to and including six rows of straining wires and yellow/orange barrier shade cloth.	No	1		
	<b><u>SITE CLEARANCE</u></b>				
	<u>Site clearance</u>				
2	Clear the areas to be developed of all rubbish, debris, vegetation, shrubs, bush and small trees not exceeding 200mm girth and remove from site.	m2	477		
3	Strip topsoil, average 200mm thick, including depositing in stockpiles on site for later re-use.	m3	72		
	<b><u>BULK EXCAVATION, FILLING, ETC</u></b>				
	<b><u>Classification of material to be excavated</u></b>				
	Detailed geotechnical data sheets for the area of the works have been included at the back of these Bills of Quantities for the Contractor's information.				
	<b><u>OPEN FACE EXCAVATIONS</u></b>				
4	Open face excavation in earth in cutting and setting aside in spoil heaps for re-use or carting away.	m3	164		
	<b><u>Carting away of excavated material</u></b>				
5	Load surplus or unsuitable material from spoil heaps and cart away to a dumping site to be located by the Contractor.	m3	82		
	<b><u>Filling</u></b>				
6	Earth filling from the excavations and/or stockpiles deposited in layers not exceeding 150mm thick, watered and consolidated to 95% modified AASHTO density over site.	m3	82		
	<b>Carried to Collection</b>			R	
	Section No. 2				
	Bill No. 12				
	EXTERNAL WORKS				
	<b>PROVISIONAL BILL OF QUANTITIES</b>				

Section No. 2

Bill No. 12

## EXTERNAL WORKS

## PROVISIONAL BILL OF QUANTITIES

	<u>Prescribed Testing</u>				
1	Provide and have filling compaction check tested by a Consulting Engineer's Laboratory and deliver the results to the Architect within 24 hours of the tests being completed.	No	4		
	<b><u>Weedkillers, insecticides, etc.</u></b>				
	<u>Soil insecticide in accordance with SANS 5859</u>				
2	Under paving, etc.	m2	150		
	<b><u>PRECAST CONCRETE PAVERS</u></b>				
	<u>Grey interlocking precast concrete pavers type S-A laid in herringbone pattern with header course perimeter margin</u>				
3	50mm Thick laid on and including 25mm sand bed treated with weed killer and cement/sand mixture swept into joints on completion.	m2	150		
	<u>Sundries</u>				
4	Circular cutting on 50mm thick non bevelled concrete pavers.	m	12		
	<b><u>Channelling, kerbing, edging, etc.</u></b>				
	<u>Precast concrete kerbing</u>				
5	Precast semi-mountable concrete Fig 8B edge kerb size 300 x 175mm high cast in lengths not exceeding 1m and with expansion joints at not exceeding 10m centres finished smooth off the mould on all exposed surfaces bedded on and including minimum 50mm thick mass concrete 15 MPa base and backing including all necessary excavation, formwork, expansion joints, etc.	m	112		
6	Ditto, but circular on plan to not exceeding 4m radius.	m	12		
<b>Carried to Collection</b>				R	
Section No. 2					
Bill No. 12					
EXTERNAL WORKS					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

**THE FOLLOWING IN DISABLE RAMPS (ALL TRADES)**

**EXCAVATIONS FOR FOUNDATIONS, ETC. (Labour intensive)**

Excavate in earth not exceeding 2m deep including trimming sides, levelling and ramming bottoms and deposit in spoil heaps for later re-use or cart away

1	Surface trenches.	m3	6
2	Reduced levels between buildings, retaining walls, etc.	m3	0.2

**Carting away of excavated material**

3	Load surplus or unsuitable material from spoil heaps and cart away to a dumping site to be located by the Contractor.	m3	3
---	---	----	---

**Risk of collapse of excavations**

4	Allow for risk of collapse to sides of excavations not exceeding 1.5m deep including all necessary timber shoring, etc.	m2	15
---	---	----	----

**Keeping excavations free of water**

5	Allow for keeping the excavations free from water.		Item
---	--	--	------

**Filling**

6	Earth filling from the excavations and/or stockpiles in backfilling to trenches, column bases, etc., compacted to 93% Mod AASHTO dry density.	m3	3
---	---	----	---

**BASECOURSES**

7	G7 Base course material, selected and supplied by the Contractor, deposited in layers not exceeding 150mm thick, watered and consolidated to 98% modified AASHTO density under pavings.	m3	0.3
8	G5 Base course material, selected and supplied by the Contractor, deposited in layers not exceeding 150mm thick, watered and consolidated to 95% modified AASHTO density under pavings.	m3	0.3

**Carried to Collection**

R

Section No. 2

Bill No. 12

EXTERNAL WORKS

**PROVISIONAL BILL OF QUANTITIES**

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<u>Sundries</u>				
1	Rip reduced platform level and recompact to 93% Mod. A.A.S.H.T.O. density.	m2	2		
	<u>Tests</u>				
2	Allow for Mod AASHTO density tests on filling.	No	1.00		
	<u>CONCRETE (Labour intensive)</u>				
	<u>Reinforced concrete 25MPa (19mm stone) in:</u>				
3	Strip foundations cast against excavated surfaces.	m3	2		
4	Ramps, landings, ect.	m3	0.2		
	<u>Surface treatment</u>				
5	Float surface of concrete to a wood float finish.	m2	2		
	<u>Test blocks and testing</u>				
6	Allow for preparing and curing a set of three test cubes, each size 150mm x 150mm x 150mm and pay all transport and testing costs undertaken by an approved independent laboratory. (Provisional)	No	1		
	<u>Movement joints</u>				
	<u>To horizontal surfaces</u>				
7	10mm Thick closed cell polyethylene joint forming material with hinged blocking piece, not exceeding 300mm wide, between concrete and concrete or brickwork surfaces.	m	5		
8	Remove hinged blocking piece and fill 10 x 10mm top surface cavity with "Sikaflex Pro2HP" or other equal approved two part polyurethane sealer.	m	5		
	<b>Carried to Collection</b>			R	
	Section No. 2				
	Bill No. 12				
	EXTERNAL WORKS				
	<b>PROVISIONAL BILL OF QUANTITIES</b>				

<b><u>REINFORCEMENT (PROVISIONAL)</u></b>					
<b><u>Bar reinforcement</u></b>					
<u>Mild steel rod reinforcement to structural concrete work</u>					
1	10mm Diameter bars.	t	0.023		
<u>High tensile rod reinforcement to structural concrete work</u>					
2	10mm Diameter bars.	t	0.068		
3	12mm Diameter bars.	t	0.068		
4	16mm Diameter bars.	t	0.070		
<u>High tensile welded steel mesh reinforcement :</u>					
5	Ref: 395 cast into concrete surfaces.	m2	2		
<b><u>FOUNDATION BRICKWORK (PROVISIONAL)</u></b>					
<b><u>Walls and linings in stock bricks in 5:1 cement mortar :</u></b>					
6	One brick wall.	m2	5		
<b><u>Reinforcement to brickwork</u></b>					
7	Galvanised brick reinforcement 230mm wide built horizontally into brickwork.	m	15		
<b><u>FACE BRICKWORK</u></b>					
<u>"Rustgold FBS/Qunu Travertine " or other equal approved FBX quality face bricks including jointing and square recess pointing 6 x 10mm joints</u>					
8	Extra over ordinary brickwork for facing and pointing in stretcher bond.	m2	2		
<b>Carried to Collection</b>				R	
Section No. 2					
Bill No. 12					
EXTERNAL WORKS					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

**SUPERSTRUCTURE BRICKWORK**

**Mass brickwork and piers in loadbearing brickwork (14MPa) in stock bricks in 5:1 cement mortar :**

1	One brick wall.	m2	3	
---	-----------------	----	---	--

**Reinforcement to brickwork**

2	Galvanised brick reinforcement 230mm wide built horizontally into brickwork.	m	9	
---	--	---	---	--

**EXTERNAL FACE BRICKWORK**

**"Rustgold FBS/Qunu Travertine " or other equal approved FBX quality face bricks including jointing and square recess pointing 6 x 10mm joints**

3	Extra over ordinary brickwork for facing and pointing in stretcher bond.	m2	6	
---	--	----	---	--

**Face brick copings, lintols, cills, etc.**

4	Extra over brickwork for 230mm wide brick-on-edge header course coping including pointing to both faces and top.	m	10	
---	--	---	----	--

**SHEET WATERPROOFING**

**350 Micron orange polyethylene sheeting :**

5	Laid under solid floor.	m2	2	
---	-------------------------	----	---	--

**THE FOLLOWING IN APRONS**

**EXCAVATIONS FOR FOUNDATIONS, ETC. (Labour intensive)**

**Excavate in earth not exceeding 2m deep including trimming sides, levelling and ramming bottoms and deposit in spoil heaps for later re-use or cart away**

6	Reduced levels between buildings, retaining walls, etc.	m3	12	
---	---	----	----	--

Carried to Collection

R

Section No. 2

Bill No. 12

EXTERNAL WORKS

**PROVISIONAL BILL OF QUANTITIES**



<b><u>Carting away of excavated material</u></b>				
1	Load surplus or unsuitable material from spoil heaps and cart away to a dumping site to be located by the Contractor.	m3	12	
<b><u>BASECOURSES</u></b>				
2	G7 Base course material, selected and supplied by the Contractor, deposited in layers not exceeding 150mm thick, watered and consolidated to 98% modified AASHTO density under pavings.	m3	11	
3	G5 Base course material, selected and supplied by the Contractor, deposited in layers not exceeding 150mm thick, watered and consolidated to 95% modified AASHTO density under pavings.	m3	11	
<b><u>Sundries</u></b>				
4	Rip reduced platform level and recompact to 93% Mod. A.A.S.H.T.O. density.	m2	72	
<b><u>Tests</u></b>				
5	Allow for Mod AASHTO density tests on filling.	No	12.00	
<b><u>Reinforced concrete 25MPa (19mm stone) in:</u></b>				
6	Edge thickening.	m3	2	
7	Surface beds cast in panels including temporary formwork.	m3	7	
<b><u>Testing</u></b>				
8	Allow for preparing and curing a set of three test cubes, each size 150mm x 150mm x 150mm and pay all transport and testing costs undertaken by an approved independent laboratory. (Provisional)	Sets	6	
<b><u>Surface treatment</u></b>				
9	Float surface of concrete to a wood float finish.	m2	72	
<b>Carried to Collection</b>				R
Section No. 2				
Bill No. 12				
EXTERNAL WORKS				
<b>PROVISIONAL BILL OF QUANTITIES</b>				

	<b><u>Edges, risers, ends and reveals</u></b>				
1	Edge, riser, etc exceeding 300mm high.	m	70		
	<b><u>Movement joints</u></b>				
	<u>To horizontal surfaces</u>				
2	Form toggle joint in concrete surface not exceeding 300mm thick including applying one coat of whitewash or bitumen to one face.	m	20		
3	10mm Thick closed cell polyethylene joint forming material with hinged blocking piece, not exceeding 300mm wide, between concrete and concrete or brickwork surfaces.	m	72		
4	Remove hinged blocking piece and fill 10 x 10mm top surface cavity with "Sikaflex Pro2HP" or other equal approved two part polyurethane sealer.	m	72		
	<b><u>REINFORCEMENT (PROVISIONAL)</u></b>				
	<u>High tensile welded steel mesh reinforcement :</u>				
5	Ref: 395 cast into concrete surfaces.	m2	72		
	<b><u>SHEET WATERPROOFING</u></b>				
	<u>350 Micron orange polyethylene sheeting :</u>				
6	Laid under solid floor.	m2	79		
<b>Carried to Collection</b>					
Section No. 2					R
Bill No. 12					
EXTERNAL WORKS					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

**THE FOLLOWING IN SECURITY FENCING**

**SECURITY FENCING**

The Contractor is to allow in his rates for any site clearance, preparation of ground, etc. in order to carry out the work successfully.

**"Clearvu" or equally approved fencing products to be executed in strict accordance with the Manufacturer's instructions**

**Fencing**

1	High security galvanised, marine fusion bond coated, mesh fencing panel, size 3350 x 1800mm high fixed to posts (elsewhere).	No	11
---	--	----	----

2	High security galvanised, marine fusion bond coated, mesh fencing panel, size 2300 x 1800mm high fixed to posts (elsewhere).	No	1
---	--	----	---

**Posts**

3	Intermediate locking taper post, marine fusion bond coated, 2400mm long, with UV stabilised polymer cap including embedding in 400 x 400 x 600mm (25Mpa) concrete base including all necessary excavations, backfilling, etc.	No	11
---	---	----	----

4	End or corner square post, marine fusion bond coated, 2400mm long, with UV stabilised polymer cap including embedding in 400 x 400 x 600mm (25Mpa) concrete base including all necessary excavations, backfilling, etc.	No	4
---	---	----	---

5	Square gate post, marine fusion bond coated, 2400mm long, with UV stabilised polymer cap and gate mooring bracket including embedding in 400 x 400 x 600mm (25Mpa) concrete base including all necessary excavations, backfilling, etc.	No	2
---	---	----	---

**Carried to Collection**

R

Section No. 2

Bill No. 12

EXTERNAL WORKS

**PROVISIONAL BILL OF QUANTITIES**

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<u>Gates</u>				
1	Single gate, size 1000 x 1800mm high overall formed of square section perimeter framing, rails, etc. and the gate covered with high security galvanised, marine fusion bond coated, mesh including locking mechanism, hinges, drop bolts, etc. as per manufacturer's specifications.	No	1		
	<u>Accessories</u>				
2	100mm High, marine fusion bond coated, steel shark spikes in 1500mm lengths pre-drilled and bolted to top of fencing panels (elsewhere).	m	40		
3	"Union 3122" or other approved 51mm brass padlock with stainless steel shackle.	No	1		
	<u>Sundries</u>				
4	Extra over excavations in earth (concrete bases) for excavation in soft rock.	m3	0.1		
5	Extra over excavations in earth (concrete bases) for excavation in hard rock.	m3	0.1		
<b>Carried to Collection</b>					
Section No. 2					
Bill No. 12					
EXTERNAL WORKS					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Section No. 2

Bill No. 12

EXTERNAL WORKS

**COLLECTION**

Total Brought Forward from Page No.

**Page  
No**

**Amount**

81

82

83

84

85

86

87

88

89

90

91

92

**Carried Forward to Summary of Section No. 2**

R

Section No. 2

Bill No. 12

EXTERNAL WORKS

**PROVISIONAL BILL OF QUANTITIES**

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Item No		Quantity	Rate	Amount
	<b><u>BILL No. 13</u></b>			
	<b><u>EXTERNAL PLUMBING &amp; DRAINAGE</u></b>			
	<u>Note:</u>			
	For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).			
	<b><u>THE FOLLOWING IN WATER SUPPLY</u></b>			
	<b><u>ALTERATIONS TO EXISTING</u></b>			
1	Locate, cut into and temporarily stop off 40mm diameter water pipe for insertion of stop end (elsewhere).	No	1	
2	Locate, cut into and temporarily stop off 54mm diameter water pipe for insertion of Tee Junction (elsewhere).	No	1	
3	Locate, cut into and temporarily stop off 63mm diameter water pipe for insertion of Tee Junction (elsewhere).	No	1	
	<b><u>PIPEWORK, ETC.</u></b>			
	<b><u>Pipes, pipe fittings, etc.</u></b>			
	<u>Class 12 uPVC water supply pipe with bedding and filling in accordance with SABS 1200</u>			
4	32mm Pipe and laying in ground not exceeding 1000mm deep.	m	144	
5	40mm Pipe and laying in ground not exceeding 1000mm deep.	m	144	
	<u>Extra over uPVC pipes for the following fittings</u>			
6	32mm bend.	No	29	
7	40mm bend.	No	19	
8	32mm Tee junction.	No	14	
	<b>Carried to Collection</b>		R	
	Section No. 2			
	Bill No. 13			
	EXTERNAL PLUMBING AND DRAINAGE			
	<b>PROVISIONAL BILL OF QUANTITIES</b>			

Section No. 2  
Bill No. 13  
EXTERNAL PLUMBING AND DRAINAGE  
**PROVISIONAL BILL OF QUANTITIES**

<b><u>NEW WORKS</u></b>					
<u>Class 34 Rigid uPVC socketed soil piping with bedding and filling in accordance with SABS 1200</u>					
1	110mm Pipe and excavation not exceeding 1000mm deep.	m	150		
2	110mm Pipe and excavation exceeding 1000mm not exceeding 2000mm deep.	m	100		
<u>Extra over uPVC pipes for fittings</u>					
3	110mm 90 Degree bend.	No	50		
4	110mm Junction.	No	25		
<u>Rodding eyes, etc.</u>					
5	PVC Rodding eye and frame and joint to top of 110mm uPVC pipe.	No	5		
<b><u>Soakage pits, french drains, etc. (Labour intensive)</u></b>					
<b><u>Excavations</u></b>					
<u>Excavate in earth not exceeding 2m deep including trimming sides, levelling and ramming bottoms and deposit in spoil heaps for later re-use or cart away</u>					
6	Surface trenches.	m3	48		
<u>Excavations in earth of more difficult character</u>					
7	Extra over excavations in earth for excavation in soft rock.	m3	5		
8	Extra over excavations in earth for excavation in hard rock.	m3	2		
<b><u>Carting away of excavated material</u></b>					
9	Load surplus or unsuitable material from spoil heaps and cart away to a dumping site to be located by the Contractor.	m3	36		
<b>Carried to Collection</b>				R	
Section No. 2					
Bill No. 13					
EXTERNAL PLUMBING AND DRAINAGE					
<b>PROVISIONAL BILL OF QUANTITIES</b>					



### Risk of collapse of excavations

1	Allow for risk of collapse to sides of excavations not exceeding 1.5m deep including all necessary timber shoring, etc.
---	---

m2

112

## Keeping excavations free of water

2 Allow for keeping the excavations free from water.

Item

## Filling

3	Earth filling from the excavations and/or stockpiles in backfilling to trenches, column bases, etc., compacted to 93% Mod AASHTO dry density.
---	---

m3

12

4 | 19mm Uniformly graded and washed concrete stone laid loose on filter fabric (elsewhere).

m3

36

### Filter fabric

5	Grade 3 needle punched non-woven synthetic fibre filter fabric laid in bottom of chamber.
---	---

m2

112

### Pipes, pipe fittings, etc.

UTL420 PVC Perforated slotted heavy duty pipe

6 110mm Diameter pipe laid in trench (elsewhere).

m

20

## Testing

7	Allow for testing the soil drainage and sewer plumbing installation in accordance with the National Building Regulations.
---	---

Item

## THE FOLLOWING IN STORMWATER DRAINAGE

**Carried to Collection**

R

Section No. 2

Bill No. 13

## EXTERNAL PLUMBING AND DRAINAGE

## PROVISIONAL BILL OF QUANTITIES

## Surface water channels

1 Reinforced concrete 25MPa V-shaped open surface water channel size 700mm wide x 80mm thick extreme and finished smooth on all exposed surfaces in untinted granolithic with angles rounded, laid to falls in lengths not exceeding 2000mm on a well rammed earth bottom, jointed in 3.1 cement mortar including shallow excavation, one layer 395 reinforced mesh, requisite formwork, ramming and depositing and levelling spoil on site where directed.

m | 171

Extra over surface water channels for :

2	Extra over for angles, intersections, ends, dressing into sides of catchpits, etc
---	---

No	24
----	----

3	Extra over for widening concrete to form spreader 2000mm wide extreme for a length of 700mm and bedding hard burnt brick diffusers cast in concrete spaced at 200mm centre spacings to falls including brushing concrete between bricks.
---	--

No	6
----	---

### THE FOLLOWING IN RAINWATER TANKS AND TANKSTANDS (ALL TRADES)

### Rainwater harvesting (Labour intensive)

Excavate in earth not exceeding 2m deep including trimming sides, levelling and ramming bottoms and deposit in spoil heaps for later re-use or cart away

4	Reduced levels under solid floors.
---	------------------------------------

m3	2
----	---

5	Surface trenches.
---	-------------------

m3	23
----	----

### Excavations in earth of more difficult character

6	Extra over excavations in earth for excavation in soft rock.
---	--

m3	2
----	---

7	Extra over excavations in earth for excavation in hard rock.
---	--

m3	1
----	---

**Carried to Collection**

R

Section No. 2

Bill No. 13

## EXTERNAL PLUMBING AND DRAINAGE

## PROVISIONAL BILL OF QUANTITIES

### Carting away of excavated material

1 Load surplus or unsuitable material from spoil heaps  
and cart away to a dumping site to be located by the  
Contractor.

m3

14

### Risk of collapse of excavations

2	Allow for risk of collapse to sides of excavations not exceeding 1.5m deep including all necessary timber shoring, etc.
---	---

m2

64

## Keeping excavations free of water

3 Allow for keeping the excavations free from water.

Item

Filling, layerworks, etc.

4	Earth filling from the excavations and/or stockpiles in backfilling to trenches, column bases, etc., compacted to 95% Mod AASHTO dry density.
---	---

m3

11

5	Imported G7 filling, selected and supplied by the Contractor, including depositing in layers not exceeding 150mm thick and compacting to 95% modified AASHTO dry density to trenches, bases, etc.
---	---

m3

10

### Compaction of surfaces

6	Scarify in-situ material to a depth of 150mm and compact to 95% Mod AASHTO density.
---	---

m2

17

## Tests

7 Allow for Mod AASHTO density tests on filling.

No

6.00

## Reinforced concrete 25MPa in:

8 Strip foundations cast against excavated surfaces.

m3

7

9 Surface beds cast in panels including temporary formwork.

m3

3

Sundries

10	Float surface of concrete to a wood float finish.
----	---

m2

22

**Carried to Collection**

R

Section No. 2

Bill No. 13

## EXTERNAL PLUMBING AND DRAINAGE

## PROVISIONAL BILL OF QUANTITIES

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<u>Rough formwork (use and waste) to concrete to:</u>				
1	Edge, riser, etc not exceeding 300mm high.	m	46		
	<u>High tensile welded steel mesh reinforcement :</u>				
2	Ref: 395 cast into concrete surfaces.	m2	21		
3	Ref: 395 cast into concrete strip footings.	m2	30		
	<u>Brickwork in stock bricks in 5:1 cement mortar :</u>				
4	One brick wall.	m2	22		
5	One brick wall in foundations. (Provisional)	m2	22		
	<u>Brickwork sundries :</u>				
6	Galvanised brick reinforcement 150mm wide built horizontally into brickwork.	m	130		
	<u>"Rustgold FBS / Qunu Travertine " or other equal approved FBX quality face bricks including jointing and square recess pointing 6 x 10mm joints</u>				
7	Extra over ordinary brickwork for facing and pointing in stretcher bond.	m2	22		
8	Extra over ordinary brickwork for facing and pointing in stretcher bond in foundations. (Provisional)	m2	7		
	<u>Face brick copings, lintols, cills, etc.</u>				
9	Extra over brickwork for brick-on-edge header course coping including pointing to both faces and top.	m	36		
	<u>Movement joints</u>				
10	10mm Thick bitumen impregnated softboard built vertically between concrete and concrete or brickwork surfaces.	m2	15		
11	Rake out 10mm wide softboard for a depth of 10mm and seal with an approved 2 part polysulphide sealant.	m	27		
<b>Carried to Collection</b>				R	
Section No. 2					
Bill No. 13					
EXTERNAL PLUMBING AND DRAINAGE					
<b>PROVISIONAL BILL OF QUANTITIES</b>					

Ties, cramps, etc.

1	38 x 1,6mm Galvanised hoop iron strap around tank, both ends fitted with once holed 30 x 30 x 3mm thick galvanised flat plate and bolted together with and including M8 bolt and nut.	No	6
---	---	----	---

2	38 x 1,6mm Galvanised hoop iron tie down, 1200mm long, one end wrapped around tank strap and twice bolted, the other end folded over and bolted to top of concrete with and including 8 x 60mm masonry anchor.	No	24
---	--	----	----

250 Micron "Gunplas USB" green polyethylene sheeting  
:

3	Laid flat under solid floor and over walls.	m2	22
---	---	----	----

Rainwater tanks:

4	5000 Litre polyethylene rotomoulded vertical water storage tank provided complete with lid and overflow outlet , fitted with suitable adaptor and setting in position on concrete tankstand (elsewhere measured). (The tanks are to be filled with water for the Practical Completion inspection)	No	6
---	---	----	---

5	Hole through top of tank lid for 100mm diameter pipe.	No	6
---	---	----	---

**Carried to Collection**

R

Section No. 2  
Bill No. 13  
EXTERNAL PLUMBING AND DRAINAGE  
**PROVISIONAL BILL OF QUANTITIES**

**THE FOLLOWING IN GROUND STORAGE  
TANKS (ALL TRADES)**

**EXCAVATIONS, FILLING, ETC.**

Excavate in earth not exceeding 2m deep including trimming sides, levelling and ramming bottoms and deposit in spoil heaps for later re-use or cart away

1	Reduced levels under solid floors.	m3	11	
---	------------------------------------	----	----	--

Excavations in earth of more difficult character

2	Extra over excavations in earth for excavation in soft rock.	m3	1	
---	--	----	---	--

**Carting away of excavated material**

3	Load surplus or unsuitable material from spoil heaps and cart away to a dumping site to be located by the Contractor.	m3	12	
---	---	----	----	--

**Risk of collapse of excavations**

4	Allow for risk of collapse to sides of excavations not exceeding 1.5m deep including all necessary timber shoring, etc.	m2	10	
---	---	----	----	--

**Keeping excavations free of water**

5	Allow for keeping the excavations free from water.		Item	
---	--	--	------	--

**Foundation courses**

6	Imported G7 filling, selected and supplied by the Contractor, including depositing in layers not exceeding 150mm thick and compacting to 95% modified AASHTO dry density under solid floors.	m3	4	
---	--	----	---	--

7	Imported G5 filling, selected and supplied by the Contractor, including depositing in layers not exceeding 150mm thick and compacting to 98% modified AASHTO dry density under solid floors.	m3	4	
---	--	----	---	--

**Carried to Collection**

**R**

Section No. 2

Bill No. 13

EXTERNAL PLUMBING AND DRAINAGE

**PROVISIONAL BILL OF QUANTITIES**

### Compaction of surfaces

1	Scarify in-situ material to a depth of 150mm and compact to 93% Mod AASHTO density.
---	---

m2

27

## Tests

2 Allow for Mod AASHTO density tests on filling.

No

2.00

### CONCRETE (Labour intensive)

Reinforced concrete 30MPa (19mm stone) in:

3 | Rafter slabs cast against excavated surfaces.

m3

8

## Testing

4	Allow for preparing and curing a set of three test cubes, each size 150mm x 150mm x 150mm and pay all transport and testing costs undertaken by an approved independent laboratory. (Provisional)
---	---

## Sets

2

### Surface treatment

5 | Float surface of concrete to a wood float finish.

m2

27

**Carried to Collection**

R

Section No. 2

Bill No. 13

## EXTERNAL PLUMBING AND DRAINAGE

## PROVISIONAL BILL OF QUANTITIES

**FORMWORK**

**Edges, risers, ends and reveals**

1	Edge, riser, etc exceeding 300mm high.	m2	11
---	--	----	----

**Projections, grooves, etc.**

2	Labour and material in forming 25 x 25mm chamfer to exposed top edge of concrete.	m	24
---	---	---	----

**REINFORCEMENT (PROVISIONAL)**

High tensile welded steel mesh reinforcement :

3	Ref: 395 cast into concrete surfaces.	m2	27
---	---------------------------------------	----	----

**PLUMBING AND DRAINAGE**

ALTERATIONS TO EXISTING

4	Locate, cut into and temporarily stop off 63mm diameter water pipe for insertion of reducing fitting (elsewhere).	No	2
---	---	----	---

**Pipes, pipe fittings, etc.**

Class 12 uPVC water supply pipe with bedding and filling in accordance with SABS 1200

5	40mm Pipe.	m	90
---	------------	---	----

6	50mm Pipe.	m	12
---	------------	---	----

7	40mm Pipe and laying in ground not exceeding 1000mm deep.	m	10
---	---	---	----

Extra over uPVC pipes for the following fittings

8	40mm Bend.	No	27
---	------------	----	----

9	50mm Bend.	No	5
---	------------	----	---

10	40mm Tee junction.	No	2
----	--------------------	----	---

11	63 x 40mm Straight reducer	No	2
----	----------------------------	----	---

**Carried to Collection**

Section No. 2

Bill No. 13

EXTERNAL PLUMBING AND DRAINAGE

**PROVISIONAL BILL OF QUANTITIES**

R



**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<b><u>Taps, valves, etc.</u></b>				
1	40mm float valve kit fitted inside of tank.	No	3		
2	40mm In-line strainer.	No	2		
3	40mm Brass gate valve.	No	3		
4	40mm Brass non return valve.	No	1		
5	40mm Flanged resilient seal gate valve with cap top.	No	2		
6	40mm Flanged pressure reducing valve.	No	1		
	<b><u>Switch</u></b>				
7	Float switch fitted inside of tank.	No	2		
	<b><u>Connections</u></b>				
	<b><u>Connection of new to existing pipes</u></b>				
8	Connection of 40mm diameter HDPE to 40mm diameter galvanised pipes including all necessary reducers, saddles, etc.	No	2		
9	Connection of 40mm diameter HDPE to 0.75kw water pump including all necessary reducers, saddles, etc.	No	2		
10	Connection of 63mm diameter HDPE to 40mm diameter galvanised pipes including all necessary reducers, saddles, etc.	No	1		
	<b><u>Rainwater tanks:</u></b>				
11	20 000 Litre polyethylene rotomoulded vertical water storage tank provided complete with lid and overflow outlet, fitted with suitable adaptor and setting in position on concrete tankstand (elsewhere measured). (The tanks are to be filled with water for the Practical Completion inspection)	No	3		
12	Hole through side of tank for 40mm diameter pipe including adaptor.	No	6		
	<b>Carried to Collection</b>			R	
	Section No. 2				
	Bill No. 13				
	EXTERNAL PLUMBING AND DRAINAGE				
	<b>PROVISIONAL BILL OF QUANTITIES</b>				

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

	<u>Ties, cramps, etc.</u>				
1	38 x 1,6mm Galvanised hoop iron strap around tank, both ends fitted with once holed 30 x 30 x 3mm thick galvanised flat plate and bolted together with and including M10 bolt and nut.	No	3		
2	38 x 1,6mm Galvanised hoop iron tie down, 2500mm long, one end wrapped around tank strap and twice bolted, the other end folded over and bolted to top of concrete with and including 8 x 60mm masonry anchor.	No	12		
	<u>Water supply valve or meter chambers</u>				
3	Excavate for and build valve chamber size 565 x 665 x 550mm deep overall formed of precast concrete valve chamber units 1, 2, 3 and 4 with valve box lid-V and 19mm thick layer of 19mm stone in bottom including filling in and ramming.	No	4		
	<u>Pump and Pumphouse</u>				
4	Allow the Budgetary Allowance of R 15 000,00 (Fifteen Thousand Rand) for the installation of a 0.75kw water pump including housing, etc.		Item		15,000.00
	<b><u>ELECTRICAL CONNECTION</u></b>				
	<u>Elevated Tank Electrical Works</u>				
5	Allow the Budgetary Allowance of R 30 000,00 (Thirty Thousand Rand) for the electrical supply to the water pumps, float switches, ect.		Item		30,000.00
	<b><u>PROVISION OF TEMPORARY TOILETS DURING THE CONSTRUCTION PERIOD</u></b>				
	<u>Portable toilets</u>				
6	Supply and erecting of the portable chemical toilet during the duration of the contract.	No	5		
7	Servicing and maintain the five portable chemical toilets on a weekly basis during duration of the contract. (No = week)	No	20		
8	Removal of the portable chemical toilet on completion of the contract.	No	5		
	<b>Carried to Collection</b>			R	
	Section No. 2				
	Bill No. 13				
	EXTERNAL PLUMBING AND DRAINAGE				
	<b>PROVISIONAL BILL OF QUANTITIES</b>				

[illegible]

## SECTION SUMMARY - SECTION NO.2- NEW ABLUTION BLOCKS

**Bill  
No**

**Page  
No**

Amount

1	EARTHWORKS	47
2	CONCRETE, FORMWORK AND REINFORCEMENT	51
3	MASONRY	56
4	WATERPROOFING	59
5	ROOF COVERING	60
6	CARPENTRY AND JOINERY	65
7	IRONMONGERY	68
8	METALWORK	71
9	PLASTERING	72
10	PLUMBING AND DRAINAGE	79
11	PAINTWORK	80
12	EXTERNAL WORKS	93
13	EXTERNAL PLUMBING AND DRAINAGE	107

**Carried to Final Summary**

R

Section No. 2

## PROVISIONAL BILL OF QUANTITIES

**SECTION NO.4 - PROVISIONAL SUMS ,  
BUDGETARY ALLOWANCES, ECT.**

## BILL NO.1

Note:

For Preambles see "PW 371 - A Edition 2.0 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (2nd Edition July 2013).

**PROVISIONAL SUM**

## ELECTRICAL INSTALLATION

1	Provided the Provisional sum of R 120 000.00 (One Hundred and Twenty Thousand Rand) for the new electrical installations to ablution facilities.	Item	120,000.00
2	Add for profit on the above, if desired.	Item	
3	Allow for attendance on the above, if desired.	Item	

COMMUNITY LIAISON OFFICER (CLO)

4	Provide the sum of R 39 000.00 (Thirty Nine Thousand Hundred Rand) for the employment of a CLO.(R 6 500.00 per month x contract period allowance)	Item	39,000.00
5	Add for profit on the above if required.	Item	

### BUDGETARY ALLOWANCE

## REMOVAL TO THE EXISTING ABLUTIONS

6	Allow the Budgetary Allowance of R 60 000.00 (Sixty Thousand Rand) for the demolishing and carting away the existing ablutions on site.	Item	60,000.00
---	---	------	-----------

**Carried to Final Summary**

Section No. 3

Bill No. 1

PROVISIONAL SUMS, BUDGETARY ALLOWANCES, E.C.

## PROVISIONAL BILL OF QUANTITIES

**FUNDANI HIGH SCHOOL**  
**THE MVULA TRUST FLUSH MAINTENANCE PROGRAMME**

Section No		Page No	Amount
1	SECTION NO.1 - PRELIMINARIES	43	
2	SECTION NO.2- NEW ABLUTION BLOCKS	108	
3	SECTION NO.3 - PROVISIONAL SUMS, BUDGETARY ALLOWANCES,ECT	109	
Sub-Total			R
<b>CONTINGENCY PROVISIONS</b>			
Allow the Budgetary Provision of R 200 000.00 (Two Hundred Thousand Rand) for construction contingencies of a general nature and for the finalisation of design detailing. This sum, or any portion thereof, shall be expended at the sole discretion of the Principal Agent. Any residual balance remaining subsequent to such expenditure shall be deducted in its entirety from the Contract Sum.		Item	200,000.00
Sub - Total			R
Add Value - Added Tax at the rate applicable as at Tender closing date.			R
Sub - Total			R
Carried to Form of Tender			R
PROVISIONAL BILL OF QUANTITIES			