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C1.1 Forms of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, wishes to enter into a contract for the

Maintenance of General Mechanical Equipment at Upington International Airport and Kimberley Airport for a
period of 5 years.

The Contractor, identified in the offer signature block, has examined this document and addenda hereto as listed in
the schedules, and by submitting this offer has accepted the conditions thereof.

By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The total offered amount due inclusive of VAT is

(in words)
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal E]. In the event of
any conflict between the amount above and the Pricing Data [Subtotal E], the former shall prevail.)

for the Contractor

Signature ... Date ...
Name . Capacity ....... ...
(Name and o
address of

OrganisSalioN) L .

Name and
signature
ofwithess ... ... ... . signature ... ...

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Bidder before the end of the period of validity stated in the tender data,
whereupon the Bidder becomes the party named as the Contractor in the conditions of contract identified in the
contract data.
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the Contractor’s offer.
In consideration thereof, the employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Contractor’s offer shall form an agreement between the
employer and the Contractor upon the terms and conditions contained in this agreement and in the contract that is
the subject of this agreement.

The terms of the contract, are contained in:

Part C1:  Agreements and contract data, (which includes this agreement)
Part C2: Pricing data and Price List

Part C3:  Service information.

Part C4:  Site information

and schedules, drawings and documents or parts thereof where so indicated.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Bidder and the employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Contractor shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions
of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the Bidder
(now Contractor) within five working days of the date of such receipt notifies the employer in writing of any reason
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the
parties.

for the Employer

Signature ... Date ... .

Name ... Capacity ........... .

Western Precinct

Aviation Park

O.R Tambo International Airport

1 Jones Road

Kempton Park

Gauteng

1632

Name of

withess . ... ... sighature ...l Date..........
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Schedule of Deviations

T SUD et . . .o
Details . ...

2 U G . . oo
Details . ...

B S 11 ] o] =Y o
Details . ...

4 SUDJEC . . .o
Details . .. e

B U Bt . . . o
Details . ...

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes
to the terms of the offer agreed by the Bidder and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Bidder of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.
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C1.2 Contract Data

Precedence in interpretation of the contract:
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows:

Firstly, the Service information (C3) and Annexes thereto shall prevail;
Secondly the Contract Data (C1.2) and Conditions of Contract;
Thirdly the General Conditions of Contract;

Fourthly the Pricing data;

Lastly any schedules, drawings and other documents included with this agreement.

General Conditions of Contract

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published by the NEC,
and the following “Particular Conditions”, which include amendments and additions to such General Conditions.

The following Particular Conditions amplify the General Conditions of Contract and highlight areas in that document
that require specific attention.

Wherein in the contract it is stated no contract data is required accordingly the conditions of contract
remain unaltered as per NEC3 Term Service Contract, April 2013.

Contract Data (Employer) C1.2a page 1
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C1.2a - Data provided by the Employer

Clause Statement Data
1
General
The conditions of contract are the core
clauses and the clauses for main Option:
A: Priced contract with price list
dispute resolution Option: w1: Dispute resolution procedure

and secondary Options:

X2: Changes in the law
X17: Low service damages

X18: Limitation of Liability (as amended in Option
Z)

X19: Task Order
X20: Key performance indicators

Z: Additional conditions of contract

of the NEC3 Term Service Contract (April 2013)

10.1 The Employer is:

Address

Tel No.

Airports Company South Africa SOC Limited
(ACSA),

Registration No 1993/004149/30,

VAT no 4930138393,

a juristic person incorporated in terms of the
company laws of the Republic of South Africa

Western Precinct

Aviation Park

O.R Tambo International Airport
1 Jones Road

Kempton Park

Gauteng

1632

011 453 9354

10.1 The Service Manager is (Site 1):

Address

Tel No.

e-mail

Manager Maintenance Engineering

Upington International Airport
Diederick street

Upington

8801

054 337 7905

Contract Data (Employer)
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10.1 The Service Manager is (Site 2): Manager Maintenance Engineering

Kimberley Airport

Address ACSA Administration Office
Compton Patterson Road
Diskobolose
Kimberley
8301

Tel No, 053 8307136

e-mail.

11.2(1) The Accepted Plan is Section C3 of this document, including Annexes
thereto as submitted by the Contractor and
accepted by the Service Manager

11.2(2) The Affected Property is Upington International Airport &

Kimberly Airport

11.2(13) The service is Maintenance of General Mechanical Equipment at
Upington International Airport and Kimberley
Airport for a period of 5 years as more fully set out
in section C3 Service Information.

11.2(14) The following matters will be included in 1 Risk of financial loss and/or injury of 3" parties

the Risk Register due to the proximity of the service (or of persons
providing the service) to all airport users
2 Risk of injury to contract personnel and all
airport users due to lifting/moving of heavy
objects
3 Work with flammable and toxic gases

11.2(15) The Service Information is in Part C3: Employer’s Service Information and all
documents and drawings and other specifications
to which it makes reference

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 5 working days

2 The Contractor's main Detailed in Part C3 (Service Information)

responsibilities

211 The Contractor submits a first plan for 5 working days of the Contract Date

acceptance within

3 Time

30.1 The starting date is Upon signing of the contract by ACSA

30.2 The Service Period is 5 years after signing of the contract by ACSA or

when the amount in the Form of Offer has been
expended, whichever occurs first

Contract Data (Employer)
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4 Testing and Defects No data is required for this section of the
conditions of contract
5 Payment
50.1 The assessment interval is on the On the 15" day of each successive month.
51.1 The currency of this contract is the South African Rand (ZAR)
51.2 The period within which payments are 30 days
made is
51.4 The interest rate is The prime lending rate of the Nedbank Bank, as
determined from time to time
6 Compensation events No data is required for this section of the
conditions of contract.
7 Use of Equipment Plant and Materials No data is required for this section of the
conditions of contract.
8 Risks and insurance
83.1 The Employer provides these insurances (i) Insurance against loss of or damage to the
from the Insurance Table services, Plant and Materials comprising
Contract Works Insurance, SASRIA Special
Risks Insurance and Marine & Air Cargo
insurance; and
(ii) Insurance (Public Liability Insurance) against
liability for loss or damage to property (except
the services, Plant and Materials and
Equipment) and liability for bodily injury to or
death of a person (not an employee of the
Contractor) caused by activity in connection
with the contract;
Note: The terms and other matters applicable to
these insurances provided by the Employer (and
to insurances generally) are detailed in the
insurance schedule attached as section C1.5 to
the contract (“the Insurance Schedule”).
83.1 The Contractor provides these additional The terms and other matters applicable to this
insurances insurance provided by the Employer are likewise
detailed in section C1.5 to the contract.
83.2 The minimum amounts of cover or Refer to section C1.5 Insurance Schedule
minimum limits of indemnity required for
the insurance table
83.1 The minimum amount of cover for insurance Refer to section C1.5 Insurance Schedule
against loss and damage caused by the
Contractor to the Employer's property is
83.1 The minimum amount of cover for loss of or Refer to section C1.5 Insurance Schedule
damage to Plant and Materials provided by
the Employer is:
83.1 The minimum amount of cover for insurance Refer to section C1.5 Insurance Schedule

in respect of loss of or damage to property
(except the Employer’s property, Plant and
Materials and Equipment) and liability for
bodily injury to or death of a person (not an
employee of the Contractor) arising from or

Contract Data (Employer)
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in connection with the Contractor's Providing
the Service for any one event is:

83.1 The minimum limit of indemnity for insurance As prescribed by the Compensation for
in respect of death of or bodily injury to Occupational Injuries and Diseases Act No. 130 of
employees of the Contractor arising out of 1993 and the Contractor’s common law liability for
and in the course of their employment in people falling outside the scope of the Act with a
connection with this contract for any one limit of Indemnity of not less than R [e] ([¢] Rands)

event is:

9 Termination Both parties have right to terminate.
The Party wishing to terminate initiates procedure
by notifying the SM and giving his reasons. If SM
is satisfied that the Party giving the notice has
provided reasons which are valid under the
Contract, the SM issues a termination certificate.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the 4 weeks.

final total of the Prices for the whole of the
service at intervals no longer than

1 Data for Option W1
W1.1 The Adjudicator is The person appointed jointly by the parties from
the list of adjudicators contained below
Name Location Contact details
(phone & e mail)
Adv. Ghandi Badela Gauteng +27 11 282 3700
ghandi@badela.co.za
Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
Errol.tate@mweb.co.za
Adv. Saleem Ebrahim Gauteng +27 11 535-1800
salimebrahim@mweb.co.za
Mr. Sebe Msutwana Pr. Eng. Gauteng +27 11 442 8555
sebe@civilprojects.co.za
Mr. Sam Amod Gauteng sam@samamod.com
Adv. Sias Ryneke SC Gauteng 083 653 2281
reyneke@duma.nokwe.co.za
Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering and
the Institution of Civil Engineers (London) (see
www.ice-sa.org.za ) or its successor body
W1.4(2) The tribunal is: arbitration
Contract Data (Employer) C1.2a page 5
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W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body

The place where arbitration is to be held is Johannesburg, South Africa

The person or organization who will the Chairman for the time being or his nominee of
choose an arbitrator the Association of Arbitrators (Southern Africa) or
its successor body

12 Data for secondary Option
X1 Price Adjustment for inflation Not applicable to this contract
X2 Changes in the law No data is required for this secondary Option
X17 Low service damages As per the Service Information (C3) —
Annex B
X171 The service level table is in The Service Information, Annex B
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer for Nil - Neither Party is liable to the other for any
indirect or consequential loss is limited to consequential or indirect loss, including but not
limited to loss of profit, loss of income or loss of
revenue
X18.2 For any one event, the Contractor’s liability The total of the Prices
to the Employer for loss of or damage to the
Employer's property is limited to
X18.3 The Contractor's liability for Defects due to his The total of the Prices
design of an item of Equipment is limited to
X18.4 The Contractors total liability to the The Contractor’s total direct liability to the Employer

Employer, for all matters arising under or in for all matters arising under or in connection with
connection with this contract, other than the this contract, other than the excluded matters, is
excluded matters, is limited to limited to the total of the Prices and applies in
contract, tort or delict and otherwise to the extent
allowed under the law of the contract.
The excluded matters are amounts payable by the
Contractor as stated in this contract for:
- Loss of or damage to the Employer’s property,
- Defects liability,
- Insurance liability to the extent of the
Contractor’s risks
- death of or injury to a person;
infringement of an intellectual property right

X18.5 The end of liability date is 52 weeks after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order 5 days of receiving the Task Order

programme to the Service Manager within
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Z(A): The Additional conditions of contract are: Z1-Z19

Amendments to the Core Clauses
z1 Interpretation of the law

211 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the contract or
relaxation of any action stated in this contract by the Parties, the Service Manager, the, or the Adjudicator does
not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and
confirm such agreement in writing.

Z2 Providing the Service: Delete core clause 20.1 and replace with the following:
221 The Contractor provides the service in accordance with the Service Information and warrants that the results of
the service, when complete, shall be fit for their intended purpose.

Z3. Other responsibilities: add the following at the end of core clause 27:

Z31 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, sufficiency and
accuracy of all information and drawings provided to him as at the starting date .

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in accordance with the
original points, lines and levels stated in the Service Information or notified by the Service Manager. Any errors in
the setting or carrying out of the service shall be rectified by the Contractor at the Contractor’s own costs.

Z4. Termination
241 Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after the words
“assets or”: “business rescue proceedings are initiated or steps are taken to initiate business rescue
proceedings”.

Z5.
251 Ambiguities and inconsistencies: Delete core clause 17 and replace with the following:
If there is any ambiguity or inconsistency in or between the documents which are part of this contract, the priority
of the documents is in accordance with the following sequence:
e The additional conditions of contract under these Z clauses
e The conditions of contract and
752 e  The other documents.

The Service Manager or the Contractor notifies the other as soon as either becomes aware of any such ambiguity

or inconsistency in or between the documents which are part of this contract. The Service Manager gives an

instruction resolving the ambiguity or inconsistency. Notwithstanding any other provision of this contract, any such

ambiguity, inconsistency and/or instruction does not automatically result in any increase to the Price List or any
Z6. delay to the end of the service period.

Payment: Add the following at the end of core clause 51:
51.5 The Employer does not pay interest to the Contractor on a late payment resulting from the
Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the period stated

in clause 51.1 above.

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor
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e any sum due to the Employer from the Contractor or
e any amount for which the Contractor is liable to pay to the Employer (whether liquidated or
otherwise) arising under this contract.

Amendment to the Secondary Option Clauses

Z7. Changes in Law: Add the following clause to secondary option X2 as X2.2:
271 A change in law is defined as:
Z71.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, change in

application or other modification after the starting date of any law, excluding (i) the promulgation of any bill,
unless such bill is enacted into the law of the country, and (ii) any such modification in law relating to any taxes,
charges, imposts, duties, levies or deductions that are assessed in relation to a person’s income;

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance with the
terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to comply with any
condition set out therein, or (iii) as a result of any act or omission of the Contractor, any Subcontractor or any
affiliate to the Contractor.

Z8. Performance Bond: The following amendments are made to clause X13:

Z8.1. Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer an
unconditional, on-demand performance bond, provided by a bank or insurer which the Service Manager has
accepted in his or her discretion, for the amount stated in the Contract Data and in the form set out in Section
C1.4 of this Contract Data.

Z28.2. Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is valid
and enforceable until the end of the service period. If the terms of the performance bond specify its expiry date
and the end of the service period does not coincide with such expiry date, four weeks prior to the said expiry
date, the Contractor extends the validity of the performance bond until the end of the service period. If the
Contractor fails to so extend the validity of the performance bond, the Employer may claim the full amount of the
performance bond and retain the proceeds as cash security

29. Limitation of liability: Insert the following new clause as Option X18.6:

Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of any kind
is limited to R0.00.

28.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds
which would have been received from any insurances but for the conduct of the Contractor shall be excluded
from the calculation of the limitations of liability listed in the contract.

Additional Z Clauses
Z210. Cession, delegation and assignment

Z210.1. The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the written
consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding on the
liquidator/business rescue practitioner /trustee (whether provisional or final) of the Contractor.

Z10.2. The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations under this
contract to any person or entity.

211. Joint and several liability

Z11.1. If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons,

these persons are deemed to be jointly and severally liable to the Employer for the performance of this Contract.

Contract Data (Employer) C1.2a page 8
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Z11.2. The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer of the key
person who has the authority to bind the Contractor on its behalf.

Z211.3. The Contractor does not materially alter the composition of the joint venture, consortium or other unincorporated
grouping of two or more persons without prior written consent of the Employer.

212, Ethics

2121. The Contractor undertakes:

Z212.1.1. not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed as

an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in execution
of this contract;

Z12.1.2. to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption and
money laundering to which it or the Employer is subject, including but not limited to the Prevention and Combating
of Corrupt Activities Act, 12 of 2004.

212.2. The Contractor's breach of this clause constitutes grounds for terminating the Contractor's obligation to provide
the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or taking any other action
as appropriate against the Contractor (including civil or criminal action). However, lawful inducements and
rewards shall not constitute grounds for termination.

212.3. If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts,
gratuities, commission or benefits of any kind, which are in any way whatsoever in connection with the contract
with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures
stated in core clause 92.2, the amount due on termination is A1.

Z13. Confidentiality

Z213.1. All information obtained in terms of this contract or arising from the implementation of this contract shall be treated
as confidential by the Contractor and shall not be used or divulged or published to any person not being a party
to this contract, without the prior written consent of the Service Manager, whose consent shall not be
unreasonably withheld.

213.2. If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until
otherwise notified by the Service Manager.

213.3. This undertaking shall not apply to —

Z213.31. information disclosed to the employees of the Contractor for the purposes of the implementation of this contract.
The Contractor undertakes to ensure that its employees are aware of the confidential nature of the information
so disclosed and that they comply with the provisions of this clause;

Z13.3.2. information which the Contractor is required by law to disclose, provided that the Contractor notifies the Employer
prior to disclosure so as to enable the Employer to take the appropriate action to protect such information. The
Contractor may disclose such information only to the extent required by law and shall use reasonable efforts to
obtain assurances that confidential treatment will be afforded to the information so disclosed;

Z13.3.3. information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the
public domain or to information which was already in the possession of the Contractor at the time of disclosure
(evidenced by written records in existence at that time);

213.4. The taking of images (whether photographs, video footage or otherwise) of the services or Affected Property or
any portion thereof, in the course of providing the services or at the end of the service period requires the prior
written consent of the Service Manager. All rights in and to all such images vests exclusively in the Employer.

Z13.5. The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.
214. Employer's Step-in rights
Z14 1. If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to remedy such

default within 4 weeks of the notification of the default by the Service Manager, the Employer, without prejudice
to its other rights, powers and remedies under the contract, or at law may remedy the default either, itself or
procure a third party (including any subcontractor or supplier of the Contractor) to do so on its behalf. The
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reasonable costs of the Employer exercising its step-in rights in respect of any subcontractor or supplier of the
Contractor shall be borne by the Contractor.

214.2. The Contractor co-operates with the Employer and facilitates and permits the use of all required information,
materials and other matter (including but not limited to documents and all other drawings, CAD materials, data,
software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules,
reports, calculations, manuals or other documents or recorded information (electronic or otherwise) which have
been or are at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or in
connection with the works) and generally does all things required by the Service Manager to achieve this end.

Z15. Liens and Encumbrances

Z215.1. The Contractor keeps the Equipment used to provide the service free of all liens and other encumbrances at all
times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time have, or
become entitled to over such Equipment and any part thereof and ensures that his Subcontractors similarly, vis-
a-vis the Employer, waive all liens they may have or become entitled to over such Equipment from time to time

Z16. Intellectual Property

2151 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade name,
trade secret, other intellectual or industrial property rights, technical information and concepts, know-how,
specifications, data, formulae, computer programs, memoranda, scripts, reports, manuals, diagrams, drawings,
prototypes, drafts and any rights to them created during the performance of the service and include applications
for and rights to obtain or use any such intellectual property whether under South African or foreign law.

215.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out
the service.
Z215.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and

copy all IP related to the service for the purposes of constructing, repairing, demolishing, operating and
maintaining the service or the Affected Property.

Z215.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third
party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP available
to any third party the Employer shall obtain a written confidentiality undertaking from any such third party on
terms no less onerous than the terms the Employer would use to protect its IP.

Z215.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an
infringement of IP rights (“the claim”), which arises out of or in relation to:

Z15.51 the Contractor’s service;
Z215.5.2 the use of the Contractor’s Equipment, or

Z215.5.3 the proper use of the Affected Property on which the service is provided.

Z15.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may
arise from it.

217. Dispute resolution: The following amendments are made to Option W1:

Z16.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words are

added after the words “any other matter”: “excluding disputes relating to termination of the contract”.

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) respectively:
Z16.21 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral submissions
Contract Data (Employer) C1.2a page 10
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shall be heard during adjudication.”

216.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator. Any
such dispute shall be referred directly to the tribunal in accordance with the procedures set out in clause W1.4.”
Day:
217
Any reference to a day in terms of this contract shall be construed as a calendar day.
2171
Safety
218
The Employer, Service Manager or any of his nominated representatives may stop any unsafe service. The
2181 Contractor does not proceed with the relevant service until the safety violation is corrected. This instruction to stop
or not to start the service is not a compensation event.
As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as amended
Z18.2 the Contractor agrees to the following:
As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties as prescribed
Z18.2.1 in the OHS Act, as amended and agrees to ensure that all work performed, or equipment and materials used, are
in accordance with the provisions of the OHS Act.
The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager and agree to
218.2.2 liaise with the Employer should the Contractor, for whatever reason, be unable to perform in terms of the clause
Z18.
The Contractor acknowledges that it is an Employer in its own right and is registered with duties as prescribed in
Z218.3 the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993.
Any availability less than 80% for six consecutive months (which is the entirely the contractor’s fault) will lead to
Z18.4 contract termination.
Contract Data (Employer) C1.2a page 11
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR

Clause Statement Data

10.1 The Contractor is (Name):

Company Registration Number

Company VAT Number

Address

Telephone no.

Fax No.
11.2 The working areas are See C3 ‘Service Information’
241 The Contractor’s Key people are: CV’s to be appended to Resource Proposal
1 Artisan

Name:

Qualifications relevant to this contract

Experience

2 Artisan’s Assistant

Name:

Qualifications relevant to this contract

Contract Data (Contractor) C1.2b page 1
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Experience

11.2 The following matters will be included
in the Risk Register

1. Unavailability of Spares

2. Delay on aircraft refuelling due to mechanical gate fault.

3. Flight delay at General Aviation due to mechanical gate fault
4. Disruption in passenger flow due to sliding door faul

Contract Data (Contractor) C1.2b page 2
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C1.3 Occupational Health and Safety Agreement

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) &

CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of:
1.  The Occupational Health & Safety (Act 85 of 1993) and its regulations and

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act).

To this end an Agreement must be concluded before any contractor/ subcontracted work may commence

The parties to this Agreement are:

Name of Organization:

AIRPORTS COMPANY SOUTH AFRICA
UPINGTON INTERNATIONAL AIRPORT & KIMBERLY AIRPORT

Physical Address:

Upington International Airport
ACSA Administration Office
Diedericks Street

Upington

8800

&

Kimberley Airport

ACSA Administration Office
Compton Patterson Road
Diskobolose

Kimberley

8301

Hereinafter referred to as “Client”

Name of organisation:

Physical Address:

Hereinafter referred to as “the Mandatary/ Principal Contractor”

Occupational Health and Safety Agreement

C1.3 page 1
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MANDATORY’S MAIN SCOPE OF WORK

| GENERAL INFORMATION FORMING PART OF THIS AGREEMENT |

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS
promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as
well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts
pertaining to the job in hand.

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written
Agreement between the parties has been concluded containing arrangements and procedures to ensure
compliance with the said Act BY THE MANDATARY.

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement.

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant
provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations.

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written
Agreement with them.

7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the event of
inability to perform as per this Agreement.

8. This Agreement shall be binding for all work the Mandatary undertakes for the client.

9. All documentation according to the Safety checklist including a copy of the written Construction Manager
appointment in terms of construction regulation 8, must be submitted 7 days before work commences.

| THE UNDERTAKING |

The Mandatary undertakes to comply with:
INSURANCE

1. The Mandatary warrants that all their employees and/or their contractor’'s employees if any are covered in
terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s
premises. A letter is required prior commencing any work on site confirming that the Principal contractor or
contractor is in good standing with the Compensation Fund or Licensed Insurer.

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall
remain in force whilst they and /or their employees are present on the Client’'s premises, or which shall
remain in force for that duration of their contractual relationship with the Client, whichever period is the
longest.

Occupational Health and Safety Agreement C1.3 page 2
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a. Public Liability Insurance Cover as required by the Subcontract Agreement.

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims
arising from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions
on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY
ACT 85 OF 1993

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective
employees will at all times comply with the following conditions:

1. All work performed by the Mandatary on the Client’s premises must be performed under the close
supervision of the Mandatary’s employees who are to be trained to understand the hazards associated
with any work that the Mandatary performs on the Client’s premises.

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 85 of
1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment
shall immediately be forwarded to the Client.

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS
Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the
requirements.

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person
before commencement of any work in the Client’'s premises. A baseline risk assessment document will
include identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a
documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a
monitoring and review plan of the risks and hazards.

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health &
Safety aspect pertaining to them or to the work that is to be performed.

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly
enforced.

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees
and shall be worn at all times.

8. Written safe working practices/procedures and precautionary measures shall be made available and
enforced and all employees shall be made conversant with the contents of these practises.

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the
Client's premises.

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial
Director: Department of Labour as well as to the Client.

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors of any of
the Client’s machinery/article/substance/plant/personal protective equipment without prior written
approval.

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed

Occupational Health and Safety Agreement C1.3 page 3
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prior to the obtaining of a duly completed approved permit.

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the
Client's premises. Anyone suspected to be under the influence of alcohol or any other intoxicating
substance shall not be allowed on the premises. Anyone found on the premises suspected to be
under the influence of alcohol or any other intoxicating substance shall be escorted off the said
premises immediately.

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they
inquire into Occupational Health & Safety.
FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign
this agreement on behalf of the Mandatary. The signing power of this representative must be designated in
writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the

Client.

2. The Mandatary confirms that he has been informed that he must report to the Client’'s management, in
writing anything he/she deems to be unhealthy and /or unsafe. He has versed his employees in this
regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client's employees and

other persons in any way whilst performing work on the Client’s premises.

4. The Mandatary understands that no work may commence on the Client’'s premises until this procedure is
duly completed, signed and received by the Client.

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract.

Occupational Health and Safety Agreement C1.3 page 4
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ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction
Regulations 2014,

L a duly authorised 16.2 Appointee acting for and on behalf of
...................................................... (company name) undertake to ensure that the requirements and the provision of
the OHS Act 85 of 1993 and its regulations are complied with.

Mandatary — WCA/ Federated Employers Mutual NO...............cooiiiiiiininianne.

EXPINY date ...

SIGNATURE ON BEHALF OF MANDATARY DATE
(Warrant his authority to sign)

SIGNATURE ON BEHALF OF THE CLIENT DATE
AIRPORT COMPANY SOUTH AFRICA

Occupational Health and Safety Agreement C1.3 page 5
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C1.4 Forms of Securities

No performance bond or parent company guarantee is required in this contract

Forms of Securities C1.4 page 1
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C1.5 Insurance Schedule

Summary of Terms and other Matters Applicable to Employer Provided Insurance

Part 1:
Notes to Schedule:
e The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities of the
Contractor under this contract in any way whatsoever (including but not limited to any requirement for the provision
by the Contractor of any other insurances).

e Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, Contractor and
works where written in italics) have the meaning assigned to them in the relevant policy of insurance.

e This Insurance Schedule is a generic term sheet generally applicable to the Employer's projects. In the
circumstances:

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be higher than
the amount required in the Contract Data, the Employer’s obligation under this Contract is limited to the
lower amount; and

o If this Insurance Schedule provides for any cover which is not stated to be provided by the Employer in
the Contract Data, the Employer's obligation under this Contract is limited to the cover stated in the
Contract Data.

e [The terms governing the Employer provided policies of insurance are the terms detailed in the policies
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer to obtain
copies of the policies and satisfy itself of the actual terms as required by the tenderer.]

Part 2:

ACSA Maintenance Contracts Insurance Clause.
Insurance Affected by the Employer.

Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the provision by
the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in the joint names of the
Employer, Contractors and Sub-Contractors, Consultants and Sub-Consultants the following insurances which are subject
to the terms, limits, exceptions and conditions of the Policy:

a) PUBLIC LIABILITY Insurance — which will provide indemnity against the insured parties legal liability in
the event of accidental death of or injury to third party persons and/or accidental loss of or damage to third
party property arising directly from the execution of the contract with a limit of indemnity of R 100 million
in respect of all claims arising from any one occurrence or series of occurrences consequent on or
attributable to one source or original cause. The policy will be subject to a Deductible of R25 000 for
Property Damage claims only but R250 000 where Loss or Damage involves Aircraft.

(i) The Employer shall pay any premium due in connection with the insurance affected by the
Employer.

(ii)  The Contractor shall not include any premium charges for this insurance except to the extent
that he may deem necessary in his own interests to effect supplementary insurance to the
insurance effected by the Employer. The Employer reserves the right to call for full
information regarding insurance costs included by the Contractor.

(iii)  Any further clarification of the scope of cover provided by the Policies arranged by the
Employer should be obtained from the Employer.

(iv) In the event of any occurrence which is likely to or could give rise to a claim under the
insurances arranged by the Employer the Contractor shall:

(A) in addition to any statutory requirement or other requirements contained in the
Contract immediately notify the Employer’s Insurance Broker or the Insurers by
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telephone or telefax giving the circumstances nature and an estimate of the loss or
damage or liability

(B)  complete a Claims Advice Form available from the Insurance Brokers to whom the
form must be returned without delay.

(C) negotiate the settlement of claims with the Insurers through the Employer’s
Insurance Brokers and shall when required to do so obtain the Employer’s approval
of such settlement.

The Employer and Insurers shall have the right to make all and any enquiries to the site of
the Works or elsewhere as to the cause and results of any such occurrence and the
Contractor shall co-operate in the carrying out of such enquiries.

(v)  The Contractor will be liable for the amount of the Deductible (First Amount Payable in
respect of any claim made by or against the Contractor or Sub-Contractors under the
insurances effected by the Employer.

Where more than one Contractor is involved in the same claim the Deductible will be borne
in pro-rata amounts by each Contractor in proportion to the extent of each Contractor’s
admitted claim.

(vi)  Any amount which becomes payable to the Contractor or any of his Sub-Contractors as a
result of a claim under the Contact Works Insurance shall if required by the Employer be
paid net of the Deductible to the Employer who shall pay the Contractor from the proceeds
of such payment upon rectification repair or reinstatement of the loss or damage but this
provision shall not in any way affect the Contractor’s obligations liabilities or responsibilities
in terms of the Contract.

In respect of any amount which becomes payable as a result of a claim under any Public
Liability Insurance the Contractor or his Sub-Contractors shall be required to pay the amount
of the Deductible to the Insurer to facilitate settlement of such claim.

Insurance Affected by the Contractor.

Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and Sub-
Contractors shall where applicable, provide as a minimum the following:

(@) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary structures and
contents) and other things (except those intended for incorporation into the Works) brought onto the Site for a
sum sufficient to provide for their replacement.

(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of
1993 as may be amended or in terms of any similar Workers Compensation and Unemployment Insurance
enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing or assembly locations.

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including Passenger
Liability indemnity.

(d)  Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the Deductible
of R25 000 or R250 000 as stated above.

i.  The insurances to be provided by the Contractor and his Sub-Contractors shall:

(A)  be affected with Insurers and on terms approved by the Employer.

(B)  be maintained in force for whatever period the perils to be insured by the Contractor are at risk
(including any defects liability period during which the Contractor is responsible for the care of the
Works)

(C)  submit to the Employer the relevant Policy or Policies of Insurance or evidence acceptable to the
Employer that such insurances have been affected.

ii. In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or restrictive

modification to the insurance provided to them they shall immediately notify the Employer in writing of such
cancellation or restriction and shall advise what action the Contractor or his Sub-Contractor will take to
remedy such action.
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and
keep in force any such insurances and pay such premium or premiums as may be necessary for that purpose
and from time to time deduct the amount paid by the Employer from any monies due or which may become
due to the Contractor or recover same as a debt from the Contractor.

Sub-Contractors
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The Contractor shall:
a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, and
b) enforce the compliance by Sub-Contractors with this clause where applicable.”
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C2.1 Pricing assumptions: Option A

The conditions of contract

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this contract.

(17) The Price for Services Provided to Date is the total of

the Price for each lump sum item in the Price List which the Contractor has
completed and

where a quantity is stated for an item in the Price List, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List. Where a
quantity is stated for an item in the Price List, the Price is calculated by multiplying the
quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be
priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. Where it is contemplated
that the Price List represents the type of work, quantity and cost thereof which may or not be selected by the Employer, it
is important to ensure that service items listed do not create liability on a daily basis if that is not the intention. For example,
if the service is maintenance of an installation on an ad hoc or call-off basis which may require the Contractor to be on
standby but not permanently on the Affected Property, avoid listing service items which may be treated as preliminary and
general (P&Gs) items, whether fixed or time-related such as contractual requirements, establishing on site, offices, storage,
ablutions, water supplies, power supply, telecommunications. The Price List should align with the intention of the contract
and selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure that the tender,
contract and Price List provides clearly that daily charges are applicable only as necessitated by the specific activity and
authorised by the Service Manager. Particular care should be taken when utilising SANS 1200 as a guide for tenderers or
for preparing templates for Price Lists in tenders. Avoid referring to the Price List as the Activity Schedule.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that instructions to
do work or how it is to be done are not included in the Price List but in the Service Information. This is further confirmed
by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the
Contractor does not Provide the Service in accordance with the Price List. The Price List is only a pricing document.

Link to the Contractor's plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates
to the operations on each plan which he submits for acceptance”. Hence when compiling the price list, the tendering
contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price
list and result in a satisfactory cash flow in terms of clause 11.2(17).

Preparing the price list

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes before
preparing the price list. Items in the price list may have been inserted by the Employer and the tendering contractor
should insert any additional items which he considers necessary. Whichever party provides the items in the price list
the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Service as described at
the time of entering into this contract.

1  As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for
this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also include for the correction
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of Defects.

2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the
Contractor of doing the work must be included in, or spread across, the other Prices and rates in the price list in order
to fulfil the obligation to complete the service for the tendered total of the Prices.

3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum
item of service later turns out to be different to that which the Contractor estimated at time of tender. The only basis for
a change to the Prices is as a result of a compensation event. See Clause 60.1.

4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as
correct any Defects not caused by an Employer’s risk.

5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a
compensation event. It should be noted that the list of compensation events includes those arising as a result of an
Employer's risk event listed in core clause 80.1.

Format of the price list
(From page 76 of the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the
tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left
blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity
completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price,
which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of
time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the
Expected Quantity column.
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AIRPORTS COMPANY
SOUTH AFRICA

C2.2 Price List

The following Activity Schedule is provided “as-is” for the benefit of the Bidder. ACSA (the Employer) cannot guarantee that it
is complete in all respects. The Bidder is responsible for providing an Activity Schedule which is accurate, complete and in
accordance with their proposal. Also, refer to C3 (Service information) for activities that need to be priced. Only items listed
in this Activity Schedule may be billed to the Employer.

PRICING DATA

The following Pricing schedule is provided “as-is” for the benefit of the Bidder. ACSA cannot guarantee that it is
complete in all respects. The Bidder is responsible for providing a Pricing schedule which is accurate, complete
and in accordance with their proposal. Also, refer to scope of work for activities that need to be priced. Only items
listed in this Pricing schedule may be billed to the Employer

Bidder to quote for 1 Airport at the time, The Total price that will be carried over to Form of Offer and Acceptance

must be of 1 Airport. If the bidder wish to quote for 2 Airport they can proceed, however they will need to submit 2
NEC 3 Term Service Contract.

Upington International Airport

Part 1: Preventative Maintenance

ltem | Activity Description Frequency Quantity | Amount (per | Total (per annum)
no. (per single item)

annum)
1 Safety File, in accordance with OHS Act | Once-off 2 R R

of 1993 and the Construction
Regulation of 2014.

Note: Please note that should the
service provider currently have an
approved Safety File on record with
ACSA, no cost provision is required
unless the Safety File needs to be

updated.
2 Airport personnel access permits, | Once-off 1 Provisional R 10 000
airport vehicle access permits and Sum

parking fees.

3 Contract Management and | Monthly 12 R R
administration  (including  required
reporting such as monthly reports,
spares inventory management reports,
cell phones, insurance, office
overheads etc.).

4 All required travelling (if applicable). Monthly 12 R R
5 All required labour, *tools, equipment and consumables for preventative maintenance and inspections:
51 Baggage trolleys Monthly 12 R R
5.2 Automatic sliding doors Monthly 12 R R
53 Roller shutter doors Monthly 12 R R
54 Mechanical gates Monthly 12 R R
5.5 Mechanical pump sets Monthly 12 R R
5.6 Mechanical lifting equipment Bi-annually 2 R R
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AIRPORTS COMPANY
SOUTH AFRICA

5.7 Mechanical lifting equipment Annually 2 R R

Sub-Total A: Preventative Maintenance R

*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic devices,
etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.).

Part 2: Corrective maintenance
Any work not included under Part 1 shall be deemed Corrective maintenance (additional/non-scheduled work) and will be
charged at the following rates:

Labour
Item | Description Normal hours After hours Sundays/public holidays
(R/hour) (R/hour) (R/hour)
1 Artisan/Technician R R R
2 Artisan’s Assistance R R R
3 OEM Specialist R R R

All rates to exclude vat. Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract
may be increased/decreased to cater for special needs that may arise from time to time. labour rates shall include all personnel
insurance, holidays with pay, incentive bonuses. No labour shall be charged for travel or travelling. Labour time shall be
calculated for the time spent on site.

Call-outs/Task Orders

Description Rate Qty Total
Call-out fee (normal hours): Includes first hour | R 12 R

on site and travelling cost

Call-out fee (after hours): Includes first hour on | R 6 R
site and travelling cost

Call-out fee (Sunday/Public holiday): Includes | R 6 R
first hour on site and travelling cost

Sub-Total B: Call-outs (per annum) R

Callouts rate must include all required travelling and the first hour on site.
Call out fee shall not be applicable when contractors are onsite.
After hours rate shall be applicable for callouts outside normal working hours (08H00-17H00)

Spares
Description Total including mark-up
Spares and other third-party procured items or | Provisional sum R 150 000
services (Upington International Airport)
Sub-Total C: Spares (per annum) R 150 000

Mark-up (third party procured items or services)

Cost Mark-up

R 0.01 —R 5 000 %

R 5001 —R 10 000 %
0,

Greater than R 10 000 %

Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. The third party’s quote/invoice
shall be presented when submitting quotes for approval.

Confidential
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AIRPORTS COMPANY
SOUTH AFRICA

Contract value

Below is the guide that must be used in estimating the contract value. This amount must be reported as the Contract Value in
the corresponding schedules. Bidders are reminded that this amount is for illustrative purposes only and that ACSA will not be
under any obligation to expend the full or any portion of this amount. Monthly contract expenditure will be strictly calculated
according to the Activity Schedule as provided above

Maintenance of General Mechanical Equipment

Description Total (excluding VAT)
Sub-Total A: Preventative maintenance R

Sub-Total B: Call-outs/Task Orders R

Sub-Total C: Spares R 150 000

Sub-Total D: Estimated total (per annum) (Sub-Total A + Sub-Total B + | R

Sub-Total C)

Expenditure over 5-year contract, including annual CPI price adjustments (As per Statistic SA)

Description Total (excluding VAT)
Sub-total D: Year 1 (from above) R
Sub-total E: Year 2 (year 1 plus 7% CPI escalation) R
Sub-total F: Year 3 (year 2 plus 7% CPI escalation) R
Sub-total G: Year 4 (year 3 plus 7% CPI escalation) R
Sub-total H: Year 5 (year 4 plus 7% CPI escalation) R
5-years estimated contract value (excluding Vat) R
Add 15% Vat R
Estimated contract value for 5-years* R

*This amount to be carried over to Form of Offer and Acceptance.

Contract values will be increased/decreased according to the current indices stipulated in Statistic SA — Consumer Price
Indices- All income groups. 7% escalation should be used for illustrative purposes.

OR

Confidential

Pricing Assumptions C2.1 page 5



Confidential

AIRPORTS COMPANY

SOUTH AFRICA

Kimberley Airport
Part 1: Preventative Maintenance
ltem | Activity Description Frequency Quantity | Amount (per | Total (per annum)
no. (per single item)
annum)

1 Safety File, in accordance with OHS Act | Once-off 2 R R

of 1993 and the Construction

Regulation of 2014.

Note: Please note that should the

service provider currently have an

approved Safety File on record with

ACSA, no cost provision is required

unless the Safety File needs to be

updated.
2 Airport personnel access permits, | Once-off 1 Provisional R 10 000

airport vehicle access permits and Sum

parking fees.
3 Contract Management and | Monthly 12 R R

administration  (including  required

reporting such as monthly reports,

spares inventory management reports,

cell phones, insurance, office

overheads etc.).
4 All required travelling (if applicable). Monthly 12 R R
5 All required labour, *tools, equipment and consumables for preventative maintenance and inspections:
51 Baggage trolleys Monthly 12 R R
5.2 Automatic sliding doors Monthly 12 R R
53 Roller shutter doors Monthly 12 R R
54 Mechanical gates Monthly 12 R R
55 Mechanical pump sets Monthly 12 R R
5.6 Mechanical lifting equipment Bi-annually 2 R R
5.7 Mechanical lifting equipment Annually 2 R R
Sub-Total A: Preventative Maintenance R

*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic devices,
etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.).

Pricing Assumptions
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Part 2: Corrective maintenance
Any work not included under Part 1 shall be deemed Corrective maintenance (additional/non-scheduled work) and will be
charged at the following rates:

Labour
Item | Description Normal hours After hours Sundays/public holidays
(R/hour) (R/hour) (R/hour)
1 Artisan/Technician R R R
2 Artisan’s Assistance R R R
3 OEM Specialist R R R

All rates to exclude vat. Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract
may be increased/decreased to cater for special needs that may arise from time to time. labour rates shall include all personnel
insurance, holidays with pay, incentive bonuses. No labour shall be charged for travel or travelling. Labour time shall be
calculated for the time spent on site.

Call-outs/Task Orders

Description Rate Qty Total
Call-out fee (normal hours): Includes first hour | R 12 R

on site and travelling cost

Call-out fee (after hours): Includes first hour on | R 6 R
site and travelling cost

Call-out fee (Sunday/Public holiday): Includes | R 6 R
first hour on site and travelling cost

Sub-Total B: Call-outs (per annum) R

Callouts rate must include all required travelling and the first hour on site.
Call out fee shall not be applicable when contractors are onsite.
After hours rate shall be applicable for callouts outside normal working hours (08H00-17H00)

Spares
Description Total including mark-up
Spares and other third-party procured items or | Provisional sum R 150 000
services (Upington International Airport)
Sub-Total C: Spares (per annum) R 150 000

Mark-up (third party procured items or services)

Cost Mark-up
R0.01—R 5000 %
R 5001 — R 10 000 %

0,
Greater than R 10 000 %

Cost shall be net cost (VAT inclusive) of parts delivered to site with all discounts deducted. The third party’s quote/invoice shall
be presented when submitting quotes for approval.

Contract value

Below is the guide that must be used in estimating the contract value. This amount must be reported as the Contract Value in
the corresponding schedules. Bidders are reminded that this amount is for illustrative purposes only and that ACSA will not be
under any obligation to expend the full or any portion of this amount. Monthly contract expenditure will be strictly calculated
according to the Activity Schedule as provided above

Confidential
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Description

Total (excluding VAT)

Sub-Total C)

Sub-Total A: Preventative maintenance R
Sub-Total B: Call-outs/Task Orders R
Sub-Total C: Spares R 150 000
Sub-Total D: Estimated total (per annum) (Sub-Total A + Sub-Total B + | R

Expenditure over 5-year contract, including annual CPI price adjustments (As per Statistic SA)

Description Total (excluding VAT)
Sub-total D: Year 1 (from above) R
Sub-total E: Year 2 (year 1 plus 7% CPI escalation) R
Sub-total F: Year 3 (year 2 plus 7% CPI escalation) R
Sub-total G: Year 4 (year 3 plus 7% CPI escalation) R
Sub-total H: Year 5 (year 4 plus 7% CPI escalation) R
5-years estimated contract value (excluding Vat) R
Add 15% Vat R
Estimated contract value for 5-years* R

*This amount to be carried over to Form of Offer and Acceptance.

Contract values will be increased/decreased according to the current indices stipulated in Statistic SA — Consumer

Price Indices- All income groups. 7% escalation should be used for illustrative purposes.

Service Information
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C3 Service Information

DESCRIPTION OF THE WORKS

Extent of the works
The objective is to maintain the serviceability of the General Mechanical Equipment at Upington International Airport
and Kimberley Airport, in a sustainable manner, at the lowest operating and maintenance costs, while ensuring
compliance to general safety and aviation related legislation.
The scope entails the maintenance of General Mechanical Equipment at Upington International Airport and Kimberley
Airport. In brief, maintenance involves servicing, repairs, replacement, and system performance test. The General
Mechanical Equipment comprises of:

e Automatic Sliding Doors

¢ Roller Shutter Doors

e Baggage Trolleys

e Mechanical Gates

e  Mechanical Lifting Equipment
e  Mechanical Pump Sets

Servicing - performing routine preventive maintenance as prescribed by the original equipment manufacturer (OEM)
specifications and ACSA’s planned maintenance activities routes.

Repairs — responding to breakdowns, callouts, Task Orders and restoring the equipment to a safe working condition.
Replacement — changing of faulty components or obsolete components with an upgraded part or modification.
System Performance Test — Testing the system’s performance as per the original equipment manufacture’s (OEM)
specifications including interface with other systems, etc.

Automatic Sliding Doors

The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and
replacement of components (where required) of the automatic sliding doors; comprising of but not limited to aluminium
door leave, glass, controller, sensors, motor, rail/track, etc.

Roller Shutter Doors

The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and
replacement of components (where required) for the roller shutter doors (combination of manual and automated roller
doors); comprising of but not limited to shaft with springs, motor, gearbox, slats, T-bars, etc.

Baggage Trolleys

The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and
replacement of components (where required) for the baggage trolleys; comprising of but not limited to the frame, braking
mechanism, castor wheels, etc.

Mechanical Gates

The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and
replacement of components (where required) for mechanical gates (combination of manual and automated gates
including aircraft gates); comprising of but not limited to gate structure, motor, gearbox assembly, control box, castor
wheels, remote controller, turnstiles, automated boom gates, etc.

Mechanical Lifting Equipment

The Contractor will be responsible for servicing, repairing, conducting system performance test, statutory tests, and
replacement of components (where required) for mechanical lifting equipment; comprising of but not limited to cherry
pickers, scissor lifts, etc.

Mechanical Pump Sets
The Contractor will be responsible for servicing, repairing, conducting system performance test, statutory tests, and
replacement of components (where required) for mechanical pump sets (combination of electrical and diesel pump
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sets); comprising of but not limited to sewer pumps, storm water pumps, fire hydrant booster pumps, water pumps, etc.
The control systems of these pump sets are also included as part of the scope of work.
Monthly reports
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached to the
monthly invoice. This will include monthly reports on:

e Maintenance work (including % of scheduled maintenance work completed)

e Maintenance plan for the next month

e Asset register up to date including equipment data

e  Outstanding maintenance issues

Methods and procedures
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and
improvement and that a variety of stakeholders are involved in ACSA’s business. Therefore, within reason and with
prior arrangement with the Contractor, ACSA might require the following from time to time:

e  Assisting with emergency repairs

e Assisting with airport operations

e Re-scheduling of work to accommodate other contractors

e Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems

e Pointing out services to consultants or other contractors

e Providing access to other contractors

e Attending co-ordination and planning meetings

e Removing rubble and/or equipment from site relating to this contract

e Training of ACSA operators and/or technicians

e  Providing of system data and/or statistics to ACSA

¢ Recommending improvements on maintenance procedures

¢ Recommending improvements on operational procedures

e Co-operating with ACSA Security relating to security issues

The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be required
from time to time. The Contractor will instruct his/her staff accordingly and implement measures to ensure that these
procedures are strictly adhered to

The Contractor shall be fully responsible for meeting all requirements in this document regarding the Works.

For each piece of equipment, all work will be carried out to standards as required by the Original Equipment
Manufacturer (OEM) as well as any applicable governing law and/or regulations. Where OEM standards differ from
those required by this document the more stringent requirement shall apply. The Contractor shall be fully responsible
for obtaining (and keeping up to date with) said requirements.

The Contractor shall be responsible for providing staff which are sufficiently skilled and qualified for successful
execution of the works. The Contractor shall comply with the Minimum Staffing Schedule always — as stipulated in the
Annexes. This may be amended by mutual arrangement between the Employer and the Contractor from time to time.

The Contractor shall ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted supply of
labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related eventualities.

The Contractor shall continuously ensure that all staff is suitable, able, and competent for the duties required of them.
The Contractor shall continuously ensure that all staff is knowledgeable and dependable in BHS maintenance
activities/procedures in the area. The Contractor shall further ensure that any staff member reasonably suspected of
partaking in criminal activities is immediately removed from site and their permit returned to and/or cancelled at the
ACSA Permit Office.

All work shall be performed within the required Response Times — as stipulated in the Annexes. Any breakdown
impacting on operations shall be attended-to until restored to good reliable condition. No breakdown may be left
unattended or incomplete for the next day or shift. All repair work shall carry a defect free guarantee for a period of 3
months after completion of work.
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All work shall be charged according to the Activity Schedule; however, no labour shall be charged for any non-
scheduled work, repair work or other work when carried out by a scheduled maintenance shift.

The Contractor shall be responsible for keeping spares levels up to a sufficient quantity and standard as to comply with
the requirements of this contract and will charge the Employer accordingly. All spares will be

The Contractor shall be responsible for holding all tools and/or special equipment that might be required for the
execution of the works, either on site or on their premises in order to comply with the Response Time requirements of
this contract. Any exclusion to the above should be clearly communicated in the returnable schedules when submitting
the tender.

The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior staff
members and on-site support staff is always immediately reachable via cell phone.

The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a minimum
requirement as agreed with the Service Manager from time to time. Current airport requirements are safety shoes and
a uniquely numbered reflective jacket (for easy identification via CCTV).

Location of the works
The Works are located at Upington International Airport and Kimberly Airport at the terminals — mostly in controlled
areas. ltis crucial for the

PROCUREMENT

Preferential procurement procedures

Requirements

The Contractor shall respect OEM warrantees to the Employer when procuring spare parts, products, or 3rd party
services. It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are always adhered
to.

Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not
recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also implies
that the Contractor must build relationships with the various key OEM'’s.

The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring replacement
spares.

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with the Employer.
Whenever this is required, the Contractor shall come to a suitable arrangement with the Employer regarding sourcing
and screening of such individuals.

MANAGEMENT

Management of the works

Particular / generic specifications

All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation that might be
relevant to this Contract and the execution thereof.

All work shall be carried out in accordance with prevailing industry norms and best practice and will always comply with
OEM requirements.

Planning and programming

All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the preceding
month. Work shall be scheduled in a manner as not to interfere with any normal airport operations.
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As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities.

Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance, and breakdown
maintenance. The Contractor must ensure that no scheduled maintenance work is carried over to the following week.

All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor must
ensure that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.)

The Service Manager may instruct operational and works procedures to the Contractor as might be required from time
to time. The Contractor shall instruct his/her staff accordingly and implement measures to ensure that these procedures
are strictly adhered to.

Quality plans and control

All work must be executed in accordance with prevailing industry norms and standards relating to quality. In this regard,
the Contractor will be expected to draft quality plans for the Service Manager from time to time. Emphasis must be on
improving system reliability and on ensuring that rostered maintenance work is indeed performed as and when required.

Environment
The Contractor will keep noise and dust levels to a minimum. At no time, shall his/her work result in nuisance,
interference, or danger to the public or any other person working at the Airport.

At no time, shall the Contractor:
e allow any pollutive or toxic substance to be released into the air or storm water systems
e interfere with, or put at risk, the functionality of any system or service
e cause a fire or safety hazard

Format of communications
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown reports, exception
reports, etc. will all be in a format as agreed with the Service Manager.

Key personnel

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at
commencement of this Contract. This will, as a minimum, include all persons from technician level to management
level. For the full duration of this Contract, none of these persons will be replaced by a person of lesser ability or
qualification. All on-site staffs’ leave shall be reported and agreed with the Service Manager.

Management meetings

The Contractor will be expected to attend meetings relating to maintenance, operations, contract management and
other issues that may arise from time to time. As far as is practicable, the Contractor will make all required persons
available for these meetings. The Contractor shall not submit claims for payment for staff attending any of these
meetings.

Electronic payments
The Contractor should arrange with the Employer’s finance department for making all payments electronically.

Permits
The Contractor shall be compensated for costs relating to the Employer’s required permits, however, not for labour/time
spent in obtaining it.

The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security requirements
relating to permits so that no work is delayed as a result thereof. This will include the permit application process.

Note that the Contractor will have no claim against the Employer if a permit request is refused.

The following table is provided for illustration purposes, not all permits listed may be required for this service:
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Permit Required by/for Department

AVOP - Airside Vehicle Operator permit All drivers of vehicles on airside ACSA Safety

Airside Vehicle Permit All vehicles that enter airside ACSA Safety

Basement Parking permit All vehicles allowed to enter the delivery ACSA Parking
basement

Personal permit All persons employed on the airport ACSA Security

Cell phone permit All persons taking cell phones to airside ACSA Security

Lap top permit All persons taking lap top computers to ACSA Security
airside

Camera permit All persons taking cameras or camera ACSA Security
equipment to airside

Hot Works Permit All welding and/metal cutting work ACSA Safety

Proof of having attended the airside induction training course is required for all personal permit applications. Persons
applying for an AVOP must provide proof of having attended an AVOP course. Fees are levied for these courses.
Fees are further levied for all permit renewals and refresher courses - where applicable.

Proof of compliance with the law
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in compliance
with a law or regulation.

Health and safety

Health and safety requirements and procedures

The Service Manager shall be entitled to fine the Contractor low service damages for each non-conformance to Health
and Safety matters. This shall not transfer any of the Contractor’s responsibilities in this regard to the Employer by any
means.

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all persons,
equipment and installations relating to this Contract. The Contractor is expected to sign the undertaking in this regard
as attached in the annexes.

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in rostering
staff.

All persons on company premises shall obey all health and safety rules, procedures, and practices. NO SMOKING
signs and the prohibition of the carrying of smoking materials in designated areas shall always be obeyed. A copy of
the Safety Rules booklet is available on request from the ACSA Safety Department.

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any
amendments thereto, shall be met. Where the OHS Act prescribes certification of competency of persons performing
certain tasks, proof of such certification shall be provided to the Service Manager.

The Contractor's Workmen’s Compensation fees must be up to date. A copy of the Contractor’'s WCA registration shall
be produced on request.

The following areas in the company are declared as “HOT WORKS PERMIT” areas:
All airside areas

All basement areas
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All areas accessible to the public
All enclosed areas
The terminal building

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue of
a permit to work - obtainable from the ACSA Safety department. Any work done under the protection of a permit to
work shall be in strict compliance with every prescription regarding the permit.

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.) The Contractor, at his/her
own expense shall provide such equipment, for his/her employees. The Contractor shall apply the necessary discipline
and control to ensure compliance by his workers.

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must co-
operate in any drills or exercises, which might be held. Emergency / fire equipment and extinguishers shall not be
obstructed at any time.

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises.

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises. The Company reserves
the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty to the Company
and without affecting the terms of the Contract in any way.

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or goods on
its premises and will not be liable for any costs or loss evoked by the action. This includes the right to search all
vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, handbag, and pockets.
Persons who are not willing to permit such searches may not bring any such items or vehicles onto the premises.

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the
contract.

At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire prevention
system. Care must also be taken to prevent fire hazards.

The Contractor is required to issue all staff with standard uniforms. This shall as a minimum include steel-tipped safety
shoes/boots, overalls (clearly marked with Contractor's company logo) and numbered reflective jackets (also clearly
marked with Contractor's company logo, the team members unique personnel number in a font size to be instructed by
the Service Manager). All costs relating to uniforms shall be for the Contractor’'s account.

Cell phones and two-way radios
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit for the
device. Cell phone permit issuing authority lies with the ACSA Security department.

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, model, and
frequency range as approved by the ACSA IT department.

Protection of the public
The Contractor shall take special care in order not to harm or endanger the public in any way. Work shall be sufficiently
hoarded and guarded to safeguard children and the general public from injury relating to machinery, work or other.

Barricades and lighting

Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide same at
his/her own expense. Hoarding, barricades, and lighting shall comply with industry accepted norms and standards and
may not be used for purposes of advertising or any other purpose than safeguarding the Works.

ANNEXES to C3 (Service information)
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Title Annex number

Schedule of Equipment Annex A
Service Level Agreement Annex B
OHS Act Appointment by Contractor Annex C
Environmental Terms and Conditions Annex D
Schedule of Tools and Special Equipment Annex E
Contract start-up proposal Annex F
Resource proposal Annex G
Suggested Maintenance Programme Annex H

ANNEX A
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SCHEDULE OF EQUIPMENT (Upington International Airport)

Trolleys

Item Number of Trolleys Manufacturer Model

1 38 WANZI Travel 400/4
Roller Shutter Doors

Item Number Manufacturer Model/Type Location

1 xpanda apuadx International Depature
2 xpanda apuadx International Depature
3 xpanda apuadx Arrivals

4 xpanda apuadx Arrivals

5 Xpanda apuadx Arrivals

6 Xpanda apuadx Arrivals

7 Xpanda apuadx Arrivals

8 xpanda apuadx Arrivals

9 Bertie V.Rensburg Seranda

10 Bertie V.Rensburg Seranda

11 Bertie V.Rensburg Reverse Screening
12 xpanda apuadx Airlink

13 Sandpalm Fire Station

14 Sandpalm Fire Station

15 Sandpalm Fire Station

16 Sandpalm Fire Station

17 Sandpalm Fire Station

18 Sandpalm Fire Station

19 Sandpalm Class C Fire Station

20 Sandpalm Fire Station

21 Sandpalm Fire Station

22 Sandpalm Fire Station

23 Sandpalm Fire Station

24 Sandpalm Fire Station

25 xpanda Hertz rentals

26 xpanda Europcar rental

27 xpanda Tempest rental

28 xpanda Bidvest Car rental

Service Information
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29 Xxpanda Auvis rental
30 Xxpanda First Car rental
31 xpanda SAPS
Gates
Item Manufacturer Model/Type Location
1 Centurion D10 Entrance to the Airport
2 Centurion D 10 Entrance to the Airport
3 Centurion D10 GA Hangers
4 Centurion D10 GA Hangers
5 Centurion D10 GA Landside/Airside gate
6 Centurion D10 Entrance to Cargo Area
7 Centurion D10 Entrance to Cargo Area
8 Centurion D10 Main Security Gate-Entrance to Airside
9 Centurion D10 Main Security Gate-Entrance to Landside
10 Centurion D10 Main Water Pumpstation
Emergency Gates

Automatic Sliding Doors

Item Manufacturer Location

1 MICOM Arrivals

2 MICOM Entrance to Terminal
3 MICOM Entrance to Terminal

SCHEDULE OF EQUIPMENT: (Kimberley Airport)
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Trolleys

Item Number of Trolleys Manufacturer Model
1 57

2

Roller Shutter Doors

Item Number Manufacturer Model/Type Location

1 2 G4S

2 1 Baggage

3 3 XPanda XG178/450 Fire Station
4 2 Back of Airlink Cargo
5

Gates

Item Manufacturer Model/Type Location

1 Nice Drive500 Stuff access gate

2 Nice Drive500 GA Area entrance Gate

3 Actom B351E1 GA Flight Gate

4 Centurion D5EVO Engen Gate

5

Automatic Sliding Doors

Item Manufacturer Location

1 Dorma Terminal Departure

2 ASSA ABLOY Baggage Arrivals 1

3 ASSA ABLOY Baggage Arrivals 1

4 ASSA ABLOY Baggage entrance

5 ASSA ABLOY Terminal Arrivals

6 2 X Dorma Car Rental building

7
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Note: Physical verification and quantifying can be done during a site inspection

ANNEX B
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SERVICE LEVEL AGREEMENT/TABLE

Operational hours

Normal airport operational hours shall be as detailed below for the year but will be confirmed/amended by the Service
Manager from time to time. The Contractor must allow for sufficient after-hours work for scheduled work not to interfere
with airport operations.

Normal airport operational hours shall be
Kimberley Airport: Mon-Fri 06H00 — 20H00; Sat 08H30 — 16H00; Sun 12H30 — 20HO00
Upington International Airport: Mon-Fri 06H30 — 19H00; Sat 09H30 — 14H00; Sun 10H30 — 19H00

Normal Working Hours shall be 07H00 — 18H00

Minimum Staffing Schedule

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of them.
Staff must have mechanical/electrical experience related to the scope of work. The Contractor shall continuously ensure
that all staff is knowledgeable on all equipment relating to BHS.

Detail requirements regarding staff

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of them.
Staff must have mechanical experience. The Contractor shall continuously ensure that all staff is knowledgeable on all
equipment relating to the GME

For all staff and senior personnel dedicated to this contract, the following must be submitted in detail:
O Full Names
a Proof of qualifications and work experience on maintaining similar equipment system.

The Contractor must maintain the following minimum staff available when required and should price accordingly:

Skill Quantity Frequency

OEM Specialist 1 When required

Technician/Artisan 1 Planned and Unplanned Maintenance
Technician’s Assistant 1 Planned and Unplanned Maintenance

The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns of a
specialised nature.

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in rostering
staff.

The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly. The Tenderer
must ensure that sufficient allowance for all these items is made for in his/her pricing in the Activity Schedule.

Response Times

Description Benchmark

Notwithstanding the closure time required for breakdowns requiring spare
part(s) or a second level of response;

Availability » Conveyor Belts shall be kept at or above 99.5% overall per month.

» Carousel availability shall be kept at or above 99.5% overall per month.
» Scales availability shall be kept at or above 99.5% overall per month.

100% of breakdowns shall be responded to within (Kimberley):
» 2 hours from the time the Contractor is notified of the breakdown - during
airport normal operational hours

Response time
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» 4 hours from the time Contractor is notified of the breakdown — after airport
operational hours

>

100% of breakdowns shall be responded to within (Upington):

» 12 hours from the time the Contractor is notified of the breakdown - during
airport normal operational hours

» 24 hours from the time Contractor is notified of the breakdown — after
airport operational hours

Closure Duration

100% of breakdowns shall be resolved within: (Kimberley):

» 4 hours from the time the Contractor arrives on site — during airport normal
operational hours

» 8 hours from the time the time Contractor arrives on site - after airport
operational hours

100% of breakdowns shall be resolved within: (Upington):

» 24 hours from the time the Contractor arrives on site — during airport normal
operational hours

» 48 hours from the time the time Contractor arrives on site - after airport
operational hours

% of planned maintenance
completed per month

100% of all planned maintenance shall be completed per month

Total breakdowns requiring a
second level of response (the
intervention of a Field

Engineer or higher expertise)

» All breakdowns requiring a second level of response shall be resolved
within 24 hours (subject to the lead time of required spares) and shall be
limited to a total of 3 occurrences per month.

Human resources

The following minimum standards shall apply to resourcing:

1. For all call-outs: Considering current airport access control infrastructure and security arrangements and
considering the physical layout of the airport, the Contractor shall ensure a sufficient quantity and effective

positioning of staff to meet or exceed the Service Level Agreement.

2. The rostered maintenance staff compliment shall be sufficient to perform all required preventative

maintenance for each month.

3. During operational hours, the Contractor shall respond in accordance to the S.L.A to successfully attend to

breakdowns.

4. During operational hours, the Contractor shall have at least one senior person who will respond to the call

outs who:

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages.
b) Is suitably qualified and experienced to work on any electrical control panel.

c) Is able to successfully interact with OEM personnel.
d)

Is of a level of seniority to successfully direct and manage Contractor staff and possible sub-
contractors during system breakdowns and can successfully interact with airport operational staff

and airport management.

Staff qualifications

It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and experienced for the

duties expected of them. Further all applicable legislative requirements must be adhered to in rostering staff.

ACSA reserves the right to verify all personnel employed under this contract. Furthermore, ACSA reserves the right to

order that personnel that are not adequately qualified or suited for this contract are removed from the site.
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The Contractor must comply and respond to the following:

*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated on a
monthly average. The total operational hours for the respective week/month shall be used as a guide. The only
exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused system repairs
and/or adequate access to the site.

Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call dispatch process
varies from airport to airport.

*Availability will be calculated on a monthly average. This will include all stoppages, even if such stoppages are not
under the Contractor’s control. The only exceptions will be stoppages due to mains electricity supply failures and/or
where ACSA has refused system repairs and/or adequate access to the site. The total operational hours for the
respective week/month shall be used as a measure for calculating availability. All other benchmarks above will be
calculated on a weekly average. Reports will be provided by the ACSA Computerised Maintenance Management
System.

Defect free liability period

Defect free liability period — corrective or breakdown | The defect free period will be no less than 90 days.
maintenance

Defect free liability period — project work The defect free period will be no less than 12 months.

Low Service Damages

Parties agree to the following Low Service Damage scheme. The Low Service Damage scheme does not influence
the calculation of the contract sum/value. The amounts listed in this addendum will not be subjected to any future
contract escalation and exclude VAT.

This addendum may not be terminated for convenience.

Low Service Damages

ACSA must notify the contractor in writing of its intention to claim a Low Service Damage within 30 days of an event or
ACSA will lose its right to claim the penalty. Should ACSA not claim a Low Service Damage for an event it shall not
be interpreted that the level of performance is acceptable or that ACSA shall not be entitled to claim Low Service
Damage for similar future events. Under no circumstances shall a Low Service Damage be regarded as the only action
ACSA may take against the Contractor or the only amount it may claim from the Contractor.

Low Service Damages are limited to a maximum of 25% of the fixed cost /month.

Low Service Damage breakdown

Low Service Damage Description Low Service Damage

Where a repair cannot be completed the same day due to | R 2 500.00

the unavailability of a spare part. (unless the unavailability of the spare part was agreed to
by the Service Manager or his/her duly authorised
representative)

Leaving a breakdown unattended or incomplete for | R 2 000.00

another day or shift (unless the delay in repair was agreed to by the Service
Manager or his/her duly authorised representative or

Not meeting call response and closure time SLA. unless the required spares are not available to complete
the work)

Safety infringement (for example: leaving moving | R 5 000.00 per incident
machinery exposed)

Availability not meeting requirements R 2 000.00 per month

Continuous Improvement Program and the Computerized Maintenance Management System
It is hereby required that the Contractor ensures that a continuous improvement program is in place. For example, the
criteria below may be used but not only limited to the items mentioned below.
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1. Animprovement in the availability of systems

2. An improvement on the minimization of spares holding (for example by increasing Mean Time to Failure of
components)

3. Ete.

As mentioned above this list is not comprehensive and it is only used for illustrative purposes. Upon implementation
of the contract the Employer and the Contractor shall agree targets for the continuous improvement program.

It is important to note that continuous improvement will only apply to those items that meet minimum benchmarks.
Continuous improvement initiatives shall be reviewed every quarter or when deemed necessary by the Employer or
the Contractor.

MAINTENANCE RECORD SHEETS

When maintenance is performed, record sheets must be completed and signed off by both the Technician and an
ACSA representative.

These record sheets must be stored for the duration of the contract and should be available for inspection at any time.
The lack of complete history files will result in immediate cancellation of the contract.

All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available on request. At
the end of the contract period a complete set of documentation must be handed over to ACSA.

The contractor shall further provide copies of these record sheets to the ACSA contract manager by the fifth day of
every month. No money will be paid out if record sheets are not handed in.
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ANNEX C

ACSA SERVICE & MAINTENANCE CONTRACTORS

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting
works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance
to these environmental conditions. Any pollution clean-up costs shall be borne by the contractor.

ISSUE

REQUIREMENT

Environmental
Policy

ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all
ACSA appointed contractor staff.

Storm water, Soil
and
Groundwater
Pollution

No solid or liquid material may be permitted to contaminate or potentially contaminate storm
water, soil or groundwater resources.

Any pollution that risks contamination of these resources must be cleaned-up immediately.
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable
clean-up materials where required.

Washing, maintenance and refuelling of equipment shall only be allowed in designated
service areas on ACSA property. It is the contractor’s responsibility to determine the location
of these areas.

No leaking equipment or vehicles shall be permitted on the airport.

Air Pollution

Dust: Dust resulting from work activities that could cause a nuisance to employees or the
public shall be kept to a minimum.

Odours and emissions: All practical measures shall be taken to reduce unpleasant odours
and emissions generated from work related activities.

Fires: No open fires shall be permitted on site.

Noise Pollution

All reasonable measures shall be taken to minimize noise generated on site due to work
operations.

The Contractor shall comply with the applicable regulations regarding noise.

Waste
Management

Waste shall be separated as general or hazardous waste.

General and hazardous waste shall be disposed of appropriately at a permitted landfill site
should recycling or re-use of waste not be feasible.

Under no circumstances shall solid or liquid waste be dumped, buried or burnt.
Contractors shall maintain a tidy, litter free environment always in their work area.
Contractors must keep on file:
1. The name of the contracting waste company
2. Waste disposal site used
3. Monthly reports on quantities — separated into general, hazardous and recycled
4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal
5. Copy of waste permit for disposal site

This information must be available during audits and inspections.
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e Al HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data
Sheets.
Handling & |« Materials Safety Data Sheets shall be stored with all HCS.
Storage of
9 o All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste.
Hazardous (HCS spillages must be reported to ACSA immediately)
Chemical priag ! P ¥)
Substances e All contractors shall be adequately informed with regards to the handling and storage of
(HCS) hazardous substances.
e Contractors shall comply with all relevant national, regional and local legislation regarding the
transport, storage, use and disposal of hazardous substances.
Water and . . .
Ener ACSA promotes the conservation of water and energy resources. The contractor shall identify
9 . and manage those work activities that may result in water and energy wastage.
Consumption
Training & | The conditions outlined in this permit shall be communicated to all contractors and their
Awareness employees prior to commencing works at the airport.
Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation.
The Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor
shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise
ACSA accordingly.

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council,
authorities, land owners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how
much to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the
Airport Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make
good any damage caused due to the infringement at his/her own expense.

of agree to the above
condltlons and acknowledge ACSA’s right to impose penalties should | or any of my employees or sub-contractors fail
to comply with these conditions.

on this date: (dd/mml/yyyy)
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ANNEX D
TOOLS AND SPECIAL EQUIPMENT

The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, either on site or
readily available at his/her premises. The principle that applies to Tools and Special Equipment is that downtime must
be kept to an absolute minimum. Any exclusion to the above should be listed with the lead-time required to deliver
same to site.

Number Item description Lead time
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ANNEX E

RESOURCE PROPOSAL

The Contractor shall include a detailed resource proposal (including an organogram for on-site personnel) at the bidding
stage. This shall, as a minimum, include the quantity of staff (regarding level of skill and formal training of each) and
how/where they will be deployed and utilised under this contract. This must also include a proposed shift roster and
deployment schedule.
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ANNEX F

SUGGESTED MAINTENANCE PROGRAMME

The Contractor shall include a suggested maintenance programme that must attempt to cover all requirements under
this contract.

Contractor is to ensure that the proposed maintenance programme agrees with the OEM maintenance
recommendations.

As a minimum and where applicable, the Contractor must perform the following:
All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The contractor shall
ensure that all maintenance is done in accordance to the OEM requirements.

Maintenance Schedule for General Mechanical Equipment

Automatic Sliding Doors

Item Monthly Maintenance Task

Check door operator and cover

Check door and glass stability

Check program selectors

Check condition of door seals and weather stripping

Check the condition of glazing rubbers

Perform the finger protection test

Check for proper operation doors should close smoothly and slowly

| N| O O | W N| =

Check floor guides

©

Check belt condition and tension

-
o

Check door height and adjust

N
N

Check radars and area covered

-
N

Check safety beams

-
w

Check functions

Item Six-Monthly Maintenance Task

Check motor condition and tension

Check end pulley tension and condition

Check roller condition and adjust
Check belt brackets and adjust
Check track condition and adjust

Check voltages input

N O O B W N =

Check voltages output
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Roller Shutter Doors

Item Monthly Maintenance Tasks

1 Check all drive motors and ensure that all bolts securing the motor are tight and that the safety chain is in place, if
applicable.

Check for any oil leaks on motor gearbox if applicable.

Check that the sprocket is in a correct position and that the key is secured.

Check the condition of the plates

Check all cover plates and guides bolts are in place

Check if all limits are set correctly

Check condition of slats

Check condition of guides

Check operation of the manual overriding chain if applicable

Slo|o|N|lojo|s|w|d

Check operation of the door and record if there is noise coming from the door

Item Six-Monthly Maintenance Tasks

1 Check all drive motors and ensure that all bolts securing the motor are tight and that the safety chain is in place
for motorised doors only.

Check for any oil leaks on motor gearbox and if oil leaks are present investigate the cause and repair the leak.

Check oil level and refill if necessary for motorised doors only

4 Check that the sprocket is in a correct position and that the key is secured, if not reposition the sprocket to the
correct position and secure the key.

5 Check that cover plates are in place and replace were required
6 Ensure that all guide bolts are in place and tighten or replace if necessary
7 Remove old lubricant and apply new lubricant on moving parts
8 Clean all exposed parts
9 Ensure that the top slats are secured and in good condition, if not replace the damaged ones.
10 Check all limits and repair if necessary
11 Check the condition of all slats and replace damaged ones
12 Check the condition of the guides and replace damaged ones, remove old lubricant and apply new lubricant
13 Ensure that all electrical wiring is in good condition and safe to operate, if not repair the damages
14 Ensure that all push buttons are operational and clean them if necessary
15 Check operation of the door and record if there is noise coming from the door
Gates
ltem Three-Monthly Maintenance
1 Obtain permission from security compliance and notify operations and technical help desk on the duration of the
maintenance
Request operation to open the gate remotely
Isolate main electrical panel
Clean electrical panel
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5 Check that all electrical connections are in a good and safe condition, if not replace damage cables or equipment
6 Ensure that labelling is still in place and replace if necessary
7 Ensure that the wiring diagrams are enclosed in the panel
8 Open the gate manually from the pane and record the amperage of the motor from the panel
9 Check condition of the control panel and check for any leaks and repair if damaged

10 Check electric motor for excessive noise and if there is noise find the cause and repairs

11 Check condition and position of the buzz bar connector clips and conducting rail.

12 Check if the safety beams are operational, if not immediately repair.

13 Check if all electric motor bolts are still in place and tightened and Check the condition of the concrete base.
14 Check if all electric motor bolts are still in place and tightened and Check the condition of the concrete base.
15 Check condition of the rail and remove the mud from the rail cavity

16 Check condition of the concrete around the rail and repair if necessary

17 Check if all the bolts securing the eclectic motor are in place and tightened.

18 Check the condition of the electric motor concrete base and monitor its stability when the gate stops.

19 Check the oil level on the gear box and refill if necessary
20 Check the tension in the chain and tension accordingly
21 Check condition of the master link and repair if necessary
22 Clean and lubricate the chain if necessary
23 Check condition of the braking system and repair if worn out
24 Check condition of the sprockets
25 Check the structure of the gate for loose bolts and tighten accordingly
26 Check condition of wheels and axles, and lubricate all bearings
27 Check the tension on the springs in the supporting wheels and tension if necessary
28 Check if all pop reverts are still in place and paint the gate if necessary
29 Check condition of the mesh fence and razor wire
30 Check operation of which
31 Unwind which cable using the remote control and check its condition
32 Lubricate the bearings on the winch drum
33 Open and close the gate from the panel, if applicable
34 Push open and close the gate, if applicable
35 Open the gate using the winch system, if applicable
36 Leave the gate in an open position
37 Request operations to close the gate remotely
38 Notify security compliance, the technical and operations help desk when finished.

Luggage Trolleys and Trolley Pushers
Item Three-Monthly Maintenance
1 Conduct break test
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2 Check functionality of the break arm and adjust when required

3 Check antistatic chain and replace when required

4 Check condition of the rear wheel and replace when required

5 Check safety signage and replace when required

6 Wash all trolleys

7 Ensure that the trolley pusher battery and control compartment are locked with padlock
8 Test batteries and battery charger

9 Inspect general condition of the trolley pusher
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C4 Site Information
No site information is supplied with this contract.
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