



# **ESKOM GENERATION**

2025

The Replacement of Electric Compressors for a Period of 12 Months at Camden Power Station:

Bills of Quantities

CONTRACT NUMBER :

CONTRACTOR :

CONTRACT AMOUNT (EXCL. VAT) : R

CONTRACT AMOUNT (INCL. VAT) : R

# The Replacement of Electric Compressors for a Period of 12 Months at Camden Power Station.

# **TABLE OF CONTENTS**

# **Contract Data**

Notes to Tenderers

# **Bill of Quantities**

Bills of Quantities

Final Summary

# **NOTES TO TENDERERS**

# 1. BILLS OF QUANTITIES

This document comprises Notes to Tenderers and Bills of Quantities and is hereafter referred to as "the Bills of Quantities".

# The Tenderers are to note that this is a Contract with a Bills of Quantities.

# 2.1 CONTRACT DOCUMENTS

The contract documents will consist of:

- 2.1.1 The NEC3 Engineering and Construction Contract 2013 together with all amendments.
- 2.1.2 These Bills of Quantities, including all annexures and supplementary documentation referred to therein.
- 2.1.3 Documents to be provided by the Contractor in terms of the requirements of these Bills of Quantities.
- 2.1.4 Construction Regulations 2014
- 2.1.5 Occupational Health and Safety Act of 1993

#### **3 DRAWINGS**

There are no drawings for this contract.

# **4 VALUE ADDED TAX**

Tenderers should compute their rates from the net costs (excluding Value Added Tax). Value Added Tax at the current rate of 15% is to be added to the net sub-total on the final summary page by means of a single sum calculation to establish the tender price.

# **5 SCOPE OF WORK**

As a guide only, the work comprises as follows:-

The Replacement of Electric Compressors for a Period of 12 Months at Camden Power Station.

# **6 ADDRESS WHERE DOCUMENTS CAN BE OBTAINED**

Tender documents will be made available Electronically on an online portal to be provided by Eskom

# **7 POSSESSION OF SITE**

The date of which possession of the Site shall be given to the Contractor shall be within 7 working days of the acceptance of this tender.

# 8 CONSTRUCTION PERIOD - DATES FOR PRACTICAL COMPLETION

The intended date for practical completion and penalty for each calendar day for non-completion shall be:

Practical Completion: 12 Months from the date of Site Handover

Tenderers are to note that the Contract will be delivered as a whole and NOT to be phased (where applicable).

# 9 COMMON LAW OR BY-LAW REQUIREMENTS

No liability for not specifically mentioning any normal contractual, Common Law or By-Law requirements will be accepted by the Employer, or Contracts Manager.

# 10 ORDERING OF MATERIALS

No claims will be entertained due to non-availability of materials or labour. The Tenderer is therefore required to investigate and ensure that the specific materials and components required for the works will be available at the relevant estimated construction times, at the time of tendering.

# 11 CONTRACT PRICE ADJUSTMENT

The Contract Sum shall not be subject to CPAP.

# 12. PRICED BILLS OF QUANTITIES:

Tenderers must submit to the Contracts Manager a copy of the Bills of Quantities fully priced and extended, with his tender. After the Bills have been checked, and when called upon, each page of the Bills of Quantities shall be initialed and the Index page and the Final Summary page signed in full.

# **13 DIFFERENCE AND DISCREPANCIES:**

Should there be any difference or discrepancy between the prices or particulars contained in the official Tender Form and those contained in any covering letter from the Tenderer, the prices contained in the official Tender Form shall prevail.

Every Tenderer shall be deemed to have waived, renounced and abandoned any conditions printed or written upon any stationery used by him for the purpose of or in connection with the submission of his Tender, which are in conflict with the Conditions of Tender.

Tenderers are warned that any material divergence from the official conditions or specifications may render their Tenders liable to

The Tenderers are to note that if there are any arithmetical errors in the Tenderers' form of tender in calculation of the Tender Sum, the Contracts Manager will correct the calculation accordingly.

# 14 COMMUNICATION WITH MEMBERS OF THE CLIENT COMPANY OR PROFESSIONAL TEAM

A Tenderer shall not in any way communicate with a member of the Client Company or Professional Team or with any officer on a question affecting any contract or the supply of goods or for any work, undertaking or service which is the subject of a Tender during the period between the closing date for receipt of Tenders and the dispatch of the written notification of the Employer's decision on the award of the contract; provided that a Tenderer shall not hereby be precluded from obtaining from the Employer or his authorised representative information as to the date upon which the award of the contract is likely to be made or, after the decision upon the award has been made by the Contracts Manager to which the Employer had delegated its powers, information as to the nature of the decision or such information as was publicly disclosed at the opening of Tenders.

# 15 IMPORT PERMITS:

Tenderers must apply direct for any import permit and/or currency required, however the Contracts Manager will furnish successful Tenderers with a supporting statement if required.

# **16 BILLS OF QUANTITIES:**

No alteration, erasure, omission or addition is to be made to the text and conditions of these Bills of Quantities and should any such alteration, amendment, note or addition be made, the same will not be recognised, but the reading of the Bills of Quantities as prepared by the Contracts Manager will be adhered to.

It should be understood that the system of measurement herein adopted is the only system of measurement which will be recognised in connection with this contract. Before the signing of the contract, the Contracts Manager will be entitled to call for adjustments of individual rates and rectify discrepancies, as he considers necessary without alterations to the Tender amount.

6 Ensure that every employee or person (including visitors) who enters the site of the Works undergoes health and safety induction training pertaining to hazards identified on the site of the Works and upon such training having been successfully completed, the Contractor must issue written confirmation by a competent person to the trained employees or persons who shall be further instructed to carry such confirmation with them at all times whilst on the site of the Works;

7 Issue, on loan, the necessary personal protective equipment to visitors to the site of the Works; and

 $8 \ \ \text{Be in good standing with the Compensation Commissioner at all times during the duration of the Contract.}$ 

9 The Contractor is to sign a Non-Disclosure Agreement prior to collecting or receiving any proprietary information from Eskom, drawings, documentation, reports and photographs

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with, and obligations in terms of the Act will be entertained.

# 17 PRICING OF THESE GENERAL NOTES

The Contractor must allow in his pricing for any additional costs arising from these "General Notes" as no later claims for additional costs will be considered

# 18 TAX COMPLIANCE

Failure to provide mandatory information required in this Bid will result in the submissions being deemed null and void and shall be considered non-responsive. An Electronic Tax Compliance Status (TCS) System will be used to verify the bidder's tax compliance status so bidders must request a unique security personal identification number (PIN) from SARS which must be submitted with the bid

No alternative tender offers will be considered.

These Bills are not to be used for the purpose of ordering materials.

All Bill rates are to include for material, labour, plant, wastage, transport and profit.

# The Replacement of Electric Compressors for a Period of 12 Months at Camden Power Station.

1	Description	UOM	Qty	Rate	Amount
D.I. 1. 0					
BILLS	OF QUANTITIES				
PREAMBL	<u>E</u>				
Currency					
	dered on and / or pricing in these bills of quantities South African Rands Currency (ZAR)				
Added Tax (	I amounts in these bills of quantities exclude Value VAT) VAT is to be calculated as a lump sum and total of all values in the Final Summary under the d for VAT				
of Good Pra Special Pub "Basic Cond 1997)" and t employment intensive inf	tor shall comply with all requirements of the "Code ctice for Employment and Conditions of Work for lic Works Programmes" issued in terms of the itions of Employment Act, 1997 (Act No. 75 of he related "Ministerial Determination", for the of locally employed temporary workers on a labourastructure project under the Expanded Public ramme (EPWP)				
PREAMBLE	<u>s</u>				
	oles refer to SANS Documents which is obtainable or the full descriptions of materials and work to be Bill.				
SUPPLEME	NTARY PREAMBLES				
Rate approv	vals:				
	nd / or itemised breakdown of the P&G's Items will d only from the successful bidders for vetting by the				
	r is advised that any rate that is required for work the following breakdown:				
Mat	erial, Labour, Plant, Wastage, Transport and Profit.				
PRICING O	F THIS BILLS OF QUANTITIES				
of charge an	ft unpriced will be understood to be provided free and no claim for any extras arising out of the mission to price any item will be entertained.				
TECHNICAL	<u>DOCUMENT</u>				
details of the	etor is referred to the Technical Document for the e Scope. The Contractor is to study the details of nt prior to pricing this Bills of Quantities				

	Preliminaries and General			
1	PPE	No	17	R
2	Safety Compliance Documentation	Item	1	R
3	Police Clearance	No	17	R
4	Medicals (Entry)	Item	17	R
5	Accomodation	Days	255	R
6	Consumables	Item	6	R
	<u>Labour</u>			
7	C & I Engineer	Hrs	160	R
8	C & I Technician	Hrs	160	R
9	Electrical Engineer	Hrs	160	R
10	Electrical Technician	Hrs	160	R
11	Mechanical Engineer	Hrs	160	R
12	Machinery/ Compressor Technician	Hrs	160	R
13	Civil Engineer	Hrs	160	R
14	General worker (10 )	Hrs	1600	R
15	Transport (Site to base)	SUM	1	R
	Decommissioning of Existing Compressors			
16	Safe disconnection of Electrical Supply	Item	1	R
	Mechanical Dissembly of Compressors	Item	1	R
18	Removal of old Compressors From the plants to the designated	Item	1	R
	Site Cleanup and preparation for installation	Item	1	R
19	Torre Oreanup and preparation for installation	item	ı	IX
20	Electrical Assessment	Item	1	R
21	Civil Assessment	Item	1	R
22	Mechanical Assessment	Item	1	R
23	C & I Assessment	Item	1	R
	Installation of New Compressors			

24	Electric rotary screw compressors dedicated to control air system	No	5	R
25	Electric rotary screw compressor dedicated to Service air system	No	1	R
26	Delivery to Eskom Camden Site	Item	6	R
27	Mechanical installation of new compressors	No	6	R
28	Commissioning and operational Testing	Item	6	R
	Electrical Scope			
29	Cable and Wiring (Main and Control Cables)	М	1	R
30	Electrical Panels ( Distribution Panels, breakers)	Item	1	R
31	Cable Management	Item	1	R
32	Earthing (Rods, strips, pits)	Item	1	R
33	Testing and Commisioning	No	1	R
	<u>Civil works</u>			
34	Foundation Preparation and alignment (Provisional)	M2	126	R
	C AND I SCOPE			
	C AND I SCOPE  Materials			
35		No	4	R
35 36	<u>Materials</u>	No No	4	R R
	Materials  Analogue I/O Module			
36	Materials  Analogue I/O Module  Digital I/O Module	No	4	R
36 37	Materials  Analogue I/O Module  Digital I/O Module  CPU Module	No No	4	R R
36 37 38	Materials  Analogue I/O Module  Digital I/O Module  CPU Module  Power Supply Module	No No No	4 4	R R R
36 37 38 39	Materials  Analogue I/O Module  Digital I/O Module  CPU Module  Power Supply Module  Communication Processor Module	No No No	4 4 4	R R R
36 37 38 39 40	Materials  Analogue I/O Module  Digital I/O Module  CPU Module  Power Supply Module  Communication Processor Module  Ethernet Cable (Cat 06) 100m	No No No No	4 4 4 4	R R R R
36 37 38 39 40 41 42	Materials  Analogue I/O Module  Digital I/O Module  CPU Module  Power Supply Module  Communication Processor Module  Ethernet Cable (Cat 06) 100m  Optic Link Module	No No No No M	4 4 4 1	R R R R R
36 37 38 39 40 41 42 43	Materials  Analogue I/O Module  Digital I/O Module  CPU Module  Power Supply Module  Communication Processor Module  Ethernet Cable (Cat 06) 100m  Optic Link Module  Fibre Patch Cable	No No No No M	4 4 4 1 4 6	R R R R R
36 37 38 39 40 41 42 43	Materials  Analogue I/O Module  Digital I/O Module  CPU Module  Power Supply Module  Communication Processor Module  Ethernet Cable (Cat 06) 100m  Optic Link Module  Fibre Patch Cable  Fibre Optic Cable (Long Run) 200m	No No No No M No M	4 4 4 1 4 6	R R R R R R

		ī	•		
47	RJ45 Straight Connectors	No	20	R	
	Activities				
48	Installation	Item	1	R	
49	Software Engineering	Item	1	R	
50	Commissioning	Item	1	R	
	Documentation and Handover				
51	As built drawings	Item	1	R	
52	Submission and Acceptance Manuals, operating Manuals and Maintenance Instruction Manuals and Schedules	Item	1	R	
53	FAT	Item	1	R	
54	SAT	Item	1	R	
55	Training	Item	1	R	
	Grand Total - (Excl. Vat) - Transferred to Final Summary			R	

# The Replacement of Electric Compressors for a Period of 12 Months at Camden Power Station.

# **FINAL SUMMARY**

No	Description	Amount
1	Bills of Quantities	R
	Sub-Total	R
3	Value Added Tax Value Added Tax @ 15%	R
4	Grand Total - Incl. VAT	R