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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

                                  Security guard houses for Distribution GOU 
 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R[●] 

Value Added Tax @ 15% is R[●] 

The offered total of the Prices inclusive of VAT is R[●] 

(in words) [●] 
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

 Paul Segwe 

Capacity 
 

  Middle Manager Asset Creation 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom SOC LTD 
Eskom Academy of Learning 
Private Bag X13 
Dale road  
Midrand 
1685 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (April 
2013) (ECSC3)1 before you enter data.  The number of the principal clause is shown for most 
statements however other clauses may also use the same data.   

 
2. Where the following symbol is used “[●]” - data is required to be inserted.] 

 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 & 
14.4 

The Employer’s representative to whom 
the Employer in terms of clause 14.4 
delegates his actions2 is (Name): 

Thoko Mvelase 

Address Eskom Academy of Learning, Private Bag X13   
Dale Road, Midrand, 1685 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address  MvelasTO@eskom.co.za 

11.2(11) The works are  Security guard houses for Distribution GOU 

11.2(13) The Works Information is in the document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4 
of this contract. 

11.2(12) The site is Ten separate Eskom offices around Gauteng 

30.1 The starting date is. 01 November 2025 

11.2(2) The completion date is. 31 January 2026 

13.2 The period for reply is One week 

40 The defects date is  52 weeks after Completion 

41.3 The defect correction period is  One week 

50.1 The assessment day is the 25th of each month. 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za 
2 Except those actions which can only be done by the Employer as a Party to the contract. 
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50.5 The delay damages are R 1000 per day 

50.6 The retention is 5 % of every assessment 

51.2 The interest rate on late payment is  0,5 % per week of delay 
 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event  

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is [●] South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Engineering and Construction Short Contract 
(April 2013)34 and the following additional conditions Z1 to Z11 which always apply: 

  

 
3 If June 2005 Edition applies, delete April 2013 and insert June 2005 
4 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract 
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the works. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer.  All rights in and to all such images vests exclusively in the 
Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 
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Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.1 

Z8.1 The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   
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Z9.1    or had a business rescue order granted against it. 

  

Z10 Addition to Clause 50.5 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide 
the Works. 

 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the works. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in court 
or in any other similar process, of such Prohibited Action before the Employer can terminate the 
Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the 
amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 
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Z12  Insurance 
 

Z _12.1 Replace core clause 82 with the following: 

Insurance cover 82  

 82.1 When requested by a Party, the other Party provides certificates from his insurer or 

broker stating that the insurances required by this contract are in force. 

 82.2 The Contractor provides the insurances stated in the Insurance Table A, from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

  INSURANCE TABLE A 

Insurance against Minimum amount of 
cover or minimum 
limit of indemnity 

Cover provided until 

Loss of or damage to the 
works 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Employer’s 
certificate of 
Completion has 
been issued 

Loss of or damage to 
Equipment, Plant and 
Materials 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Defects 
Certificate has been 
issued 

The Contractor’s liability for 
loss of or damage to 
property (except the works, 
Plant and Materials and 
Equipment) and for bodily 
injury to or death of a person 
(not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Works 

Loss of or damage 
to property 

Employer’s property 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date 
where covered by 
the Employer’s 
insurance 
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Other property 

The replacement 
cost 

 

Bodily injury to or 
death of a person  

The amount 
required by the 
applicable law 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and 
in the course of their 
employment in connection 
with this contract 

The amount 
required by the 
applicable law 

 

 

 

 

 

 82.3 The Employer provides the insurances as stated in the Insurance 
Table B 

INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

  

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person 
against any and all liabilities which the Contractor or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor or such person at 
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 
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Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or 
that person or any property of the Contractor or such person at or in the KNPS or on the 
KNPS site, without the permission of the Employer or of a person acting on behalf of the 
Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
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millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. 
All measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements 
and related control measures at the Contractor’s expense. For the purposes of compliance 
the results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract 
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)5 in order to understand the 
implications of this Data which the tenderer is required to complete.  An example of the completed Data is 
provided on page 31 of the ECSC3 April 2013 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
5 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 

C2.2 Price List 

 
The Price List is as follows and contained in excel document attached 
 

Item 
Numbe

r 
Description 

Unit 
of 

Mea
sure 

Qty Rate Amount 

 

1 PRELIMINARIES AND GENERALS          

           

1.1 

OVERHEAD FOR PROJECT (This includes Site 
Establishment Overhead Costs, Office 
Overheads, Administration Costs etc.) SUM 1   R0.00 

 

           

1.2 
SHEQ Management, OHSA appointments, 
Safety File, PPE etc. SUM 1   R0.00 

 

           

1.3 Supervisor Day 66   R0.00  

           

1.4 Safety Officer Day 66   R0.00  

           

1.5 Rigger Day 66   R0.00  

           

  R0.00  

            

 STORAGE CONTAINERS          

            

2 EARTHWORKS          

 Notes:          

           

 

The tenderer must acquaint himself with the 
nature of the material to be excavated.         

 

           

 

Descriptions of carting away of excavated 
material shall be deemed to include loading 
excavated material onto trucks directly from 
the excavations or, alternatively, from stock 
piles situated on the building site         
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Descriptions of earth filling, compaction, etc 
shall be deemed to include for all necessary 
testing required in accordance with the SABS 
1200 series         

 

           

 

Descriptions of concrete shall be deemed to 
include all necessary concrete works such as 
formwork to sides,shattering, 
chamfering,floating etc.         

 

           

2.1 SITE CLEARANCE AND PREPARATION          

           

2.1.1. 

Clear and Grub -Dig up and remove rubbish, 
debris, vegetation, hedges, shrubs and trees 
not exceeding 200mm girth, bush etc. m2 400   R0.00 

 

           

2.1.2 Excavation for slab  m3 27   R0.00  

           

2.1.2 

Compaction of ground surface including 
breaking down of oversize material, adding 
suitable material where necessary and 
compacting to 93% Mod AASHTO density m3 18   R0.00 

 

           

           

2.3 
CONCRETE, FORMWORK AND 
REINFORCEMENT         

 

           

2.3.1. Reinforced concrete          

           

2.3.1.1. 25Mpa concrete slab cast insitu m3 45   R0.00  

           

2.3.1.1 
Supply and intstall Reinforcement Meshwire 
Ref193 m2 180   R0.00 

 

           

3 CONTAINER MAIN COMPONENTS          

           

3.1 

Supply and install a complete container with 
electricity and painting etc. (as per detailed 
specifications) Each 10   R0.00 

 

           

4 Water Reticulation-provision allowed  sum 10   R0.00  

           

5 Sewer connection-provision allowed Sum 10   R0.00  

           

6 Sundries sum 10   R0.00  

           

7 
Supply and installation of 10x 9000 BTU 
aircons Each 10   R0.00 
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  Subtotal       R0.00  

      
 

1 TRANSPORT Unit 
Quan
tity 

Rate Amount  

1.1 Personnel transport to site km 
4400.

00 
   R               -     

1.2 Transport Truck 9-14 ton with crane km 
2200.

00    R               -     

     R0.00  

Summary 

Item Description  Amount 

1 Preliminaries and Generals 
 R                                                
-    

2 Works 
 R                                                
-    

3 Transport 
 R                                                
-    

  Total 
 R                                                
-    

 
 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns 
being left blank. 
 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in 
an instruction the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained. 
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C3:  Scope of Work 
 

C3.1 Works Information 

 

Bronkhorspruit, Cullinan, Mnandi, Etwatwa, Daveyton, Mathibestad, Sebokeng, Vosterkroon 
CNC`s, Benoni and President building currently have no proper guard houses.   

 

The Cullinan, Vosterskroon and Bronkhorspruit security guard houses are made of wood Wendy 
house which are currently not in a good condition and doesn`t have ablution and water facilities. 
Mnandi guard house is made of fibre glass shell, not in good condition, is situated far from the 
offices and doesn`t have ablution and water facilities.  Etwatwa, Daveyton, Sebokeng, 
Mathibestad including President building and Benoni office are made of parkhome which are not 
on good condition and doesn`t have ablution and water facilities. 

 

 

3.1  Description of the works  
 

The scope of work for this project will include:  
 

• Appointment of a service provider to design, manufacture, supply and install 10 X 6 m 
security guard houses for Distribution GOU. 

• Ground preparations for 10 X 6m containers for guardhouses 

• Convert 10 X 6m containers for guardhouses at different sites to have ablution facilities 
and mini kitchen space, four windows including toilet.  

• Connect to existing electricity, water and sewer facilities 

• Installation of 10 x 9000BTU air conditioning units 
 

Deliverables shall include. 

a. 10 x 6m container converted guardhouses which are connected to existing 

electricity and sewer services, commissioning and handover of the works.  

b. Works Supervision  

 

 

 
      
 

3.2 QUALITY MANAGEMENT SYSTEM 
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The Contractor shall be required to provide or maintain a quality management plan, which 
must be approved by Eskom 

 
The contractor is advised that the employer considers it essential that for a project of this 
scale the contractor shall provide and maintain a high level of skilled management 
organization and resources (justified by CV’s), to ensure the successful and timely 
completion of the contract.  Crucial information is to be provided by the Snr Supervisor 
Tech Facilities and project manager at tender stage (tender clarification/briefing meeting) 
and this shall be deemed to define the contractor’s intentions in this respect. It is a 
requirement that the contractor submits all technical requirements documents as specified 
by procurement strategy document under technical criteria. 

 
3.3 WEEKLY AND MONTHLY PROGRESS REPORTS 
 
3.3.1 Weekly report 
 
The weekly progress report shall be based on the weekly progress meeting by the 
contractor and the employer represented by the Supervisor or Snr Supervisor or delegation 
from the employer. The meeting shall focus on a punch list which is derived from the project 
scope of works as per the project schedule with an objective of tracking contractor’s 
progress which should be driven by the following items: 
 

1. Past week achieved progress activities. 
2. Current week activities. 
3. Next week target activities. 
4. Commitment to project schedule. 
5. Deviation and corrections to the project schedule. 
6. Issues and activities adjustment. 
7. Risk identification and mitigations. 

 
3.4  RESOURCES 
 
The contractor shall provide adequate resources to execute the work. 
 
3.5  PROJECT METHODOLOGY 

 
The Contractor shall submit a detailed proposal outlining methodologies of how he intends 
executing the work. 
 
3.6 RESOURCE REQUIREMENTS 
 

 The Contractor shall ensure that highly skilled personnel (as defined in their submitted and 
accepted CV’s) are dedicated to the project.  

 
3.7 IMPLEMENTATION PLAN 
 

            The Contractor is required to submit a detailed implementation plan 
 
 

2.  Drawings 

 

N/A  
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4. Specifications 

 

 

No Unique 
Identifier 

Revisio
n 

Document Title 
 

1 32 - 94 0 Safety Health and Environment Policy 32-94 

1_Safety Health & 
Environment (SHE) Policy (32-94).pdf

 
2 32 - 136 0 Construction Safety Health and Environmental Management 

2_Construction 
Safety Health and Environmental Management (32-136).pdf

 
3 32-524 0 Developing a Safety, Health and Environmental Specification 

3_Developing a 
Safety, Health and Environmental Specification (32-524).pdf

 
4 34 - 333 1 Health and Safety Requirements to be met by Principal Contractors 

employed by Eskom Distribution 34-333 

4_Health and Safety 
Requirements to be met by Principal Contractors employed by Eskom Distribution (34-333).pdf

 
5 32 - 421 1 Eskom Cardinal Rules 32-421 

5_Eskom Cardinal 
Rules (32-421).pdf

 
6 Construction 

Reg 3 
 Notification of Construction Work to Department of Labour 

 
7 Construction 

Reg 4 & 5 
 Appointment letters for Client representative, Principal Contractor & 

Contractor 

 
8 OHS Act  Written agreement on OHS Act Section 37(2) 

 
9 & 
10 

34 - 1063 0 Expanded Public Works Report 34-1063. 

9_Expanded Public 
Works Report (34-1063).pdf

   
11 DST 34-961 0 Legal appointments and authorizations 

http://tescod.eskom.co.za/Standard/DST_34-961.pdf
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11_Legal 
appointments and authorizations (34-961).pdf

 
12 SRTI03/2006  Transporting persons on back of vehicles 

12_Safety Instr 
Transport Contractors.pdf

 
 
 

4.1 Constraints on how the Contractor Provides the Works 

 

State any constraints on the sequence and timing of work and on the methods and conduct of work 
including the requirements for any work by the Employer.   
Also include any management related constraints, invoicing and payment procedures some of which have 
been inserted below as a minimum guide.  
 

1. Contractor to receive safety access to site prior start of works 
2. Working hours on site are between 7h00 to 17h00, any outside working hours to be arranged with 

the Project Manager. 

 
4.2 Use of standard forms 
 

Provide details of standard forms to be used by the Contractor in the administration of the contract, for 
example early warning and compensation event notifications. 
 
NEC short contract standard forms will be used for administration of this contract. These will be available 
from the Project Manager on request. 

 
4.3 Invoicing and payment 
 

The Z clauses make reference to invoicing procedures stated here in this Works Information. Also include a 
list of information which is to be shown on an invoice.   The following text is provided as a guide; revise to 
suit actual requirements. 

 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 

• (add other as required) 
 
The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for 
Work Done to Date for each item in the Price List for work which he has completed.  
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Add procedures for invoice submission and payment (e. g. electronic payment instructions) 

 
4.4 Records of Defined Cost 
 

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor 
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  State in what form these 
records are to be kept and how accessed by the Employer. 

 

4.6  BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
4.7  Facilities to be provided by the Contractor 
 
None 
 
4.8 Title to material from excavation and demolition 
 
Not applicable 
 
4.9 Design by the Contractor 
 
None 
 
4.10 Cataloguing requirements by the Contractor 
 
None 
 

5.Requirements for the programme  
The Contractor is required to submit a detailed programme for the works . 

 
6.Services and other things provided by the Employer  
The Employer provides water and electricity as services for the Contractor’s use in carrying out the works, as 
stated in the Scope. 
 

Item Date by which it will be provided 

Electricity Commencement of service 

Water Commencement of service 

  

C4:  Site Information 
 

Site Information is information about the site at the time of tender which the tendering contractor needs to 
allow for in his rates and Prices.  The information does not change after contract award, nor does it 
describe or specify anything which the Parties do during the contract.  It is only referred to during 
administration of the contract if the Contractor encounters conditions which are different to those 
described here.  The Contractor will then make a comparison between actual conditions encountered and 
those described here in his assessment of any additional cost or time he may need to be compensated for 
in order to complete the works.  Disputes about the difference between the effects of conditions 
encountered and those which the Contractor allowed for in his Prices will be minimised if the information 
given here is complete and relevant.  If no information is given the tendering contractor will need to guess 
what he may encounter thus tendering higher Prices to allow for conditions that may not even exist.  
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C4.1: Information about the site at time of tender which may affect the work in 
this contract 

1. Access limitations  
 

State if there is any physical, time or other “third party” constraint associated with gaining access to and 
doing work on the site that may not be immediately apparent from an inspection of the site.  
 

a. Contractor to receive safety access to site prior start of works 
b. Working hours on site are between 7h00 to 17h00, any outside working hours to be arranged 

with the Project Manager. 

 
      

2.  Ground conditions in areas affected by work in this contract 
 

If earthworks are included in the Scope of Work, provide details of the ground conditions the Contractor is 
likely to encounter when doing the work.  This could vary from indicating where a test pit has been opened 
up for the Contractor to make his own observations to providing full borehole logs and associated 
geotechnical report.   

 
      

3.  Hidden and other services within the site  
 

Provide details of underground or other hidden services which the Contractor may encounter whilst doing 
the work.  Instructions about how to deal with them if encountered should be included in the Works 
Information. 

 
      
 

4.  Details of existing buildings / facilities which Contractor is required to work on 
 

If work is to be carried out on existing buildings or facilities Site Information would be the ‘as-built 
drawings’ of those buildings or facilities.  If these are not a correct statement or not available other means 
of describing the existing buildings or facilities would have to be used, such as providing photographs  

 
      


