
Pproved by: …..................................................................................................

Name: …...................................................................................................

Signature …...................................................................................................

Date …..................................................................................................

TENDER  DID : DID 07/03/2026

This serves to confirm that the tender document and BOQ has been approved as correct 
and ready for advertisement.



Option B: Jan 2020

ISSUED BY:

Department of Infrastructure Development: FILE 
Chief Directorate Education Infrastructure

Private Bag X83

Marshalltown

2107

R
 

BEDFORDVIEW,GERMISTON, JOHANNESBURG 

IN

 PROCUREMENT DOCUMENTS

TENDER  DID : DID 07/03/2026

DEPARTMENT OF INFRASTRUCTURE DEVELOPMENT: 
CHIEF DIRECTORATE - EDUCATION INFRASTRUCTURE

..........................................................

…………….……………..………

FOR
ADDITIONS AND REFURBISHMENTS OF g-FleeT - PHASE 2 - STAGE 1

TBC

GAUTENG

CITY OF EKURHULENI METROPOLITAN MUNICIPALITY

G-FLEET BEDFORDVIEW COMPLEX

AT

TOTAL OF PRICES INCLUSIVE OF VALUE ADDED TAX:
..................................................

..........................................................................................NAME OF TENDERING ENTITY:



BID NUMBER: 11:00 am

DESCRIPTION:

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

GAUTENG DEPARTMENT OF INFRASTRUCTURE DEVELOPMENT

GROUND FLOOR CORNERHOUSE BUILDING

CORNER COMMISSIONER AND PRIXLEY KA ISAKA SEME (SAUER) STREET

MARSHALLTOWN, JOHANNESBURG

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF INFRASTRUCTURE DEVELOPMENT

DID 07/03/2026 CLOSING DATE: 27-Mar-26 CLOSING TIME:

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2, STAGE 1

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS Gopolang.monkwe@gauteng.gov.za E-MAIL ADDRESS
jabulani.nkosi@gauteng.g
ov.za

CONTACT PERSON Ms. Gopolang Monkwe CONTACT PERSON Mr. Jabulane Nkosi

TELEPHONE NUMBER TELEPHONE NUMBER

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TAX COMPLIANCE STATUS 
PIN:

OR CSD NUMBER:

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

PART A
INVITATION TO BID

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?

DOES THE BIDDER HAVE A BRANCH IN THE RSA?

DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 

DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?

  YES      NO

  YES      NO

  YES      NO

  YES      NO

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS / 
SERVICES / WORKS OFFERED?

     Yes      No

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED SUPPLIER FOR THE 
GOODS / SERVICES / WORKS OFFERED?

             Yes      No

[IF YES ANSWER 
FOREIGN SUPPLIERS 

VAT REGISTRATION NUMBER

SUPPLIER

SBD1

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

COMPLIANCE STATUS



(Proof of authority must be submitted e.g., company resolution) 

………………………………...................................….......…

DATE:   ………………………………...................................….......…

2.5      IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / 
CSD NUMBER.

2.6      WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

2.7      NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF 
THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS WHO ARE PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:   ………………………………...................................….......…

CAPACITY UNDER WHICH THIS BID IS SIGNED:

1.4.     THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.         TAX COMPLIANCE REQUIREMENTS

2.1      BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2      BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO 
VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3      APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA.

2.4      BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

PART B
TERMS AND CONDITIONS FOR BIDDING

1.         BID SUBMISSION:

1.1.     BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2.     ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3.     THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.



Short description of 
requirements:

Tender number:

Tender validity period:

Tender documents available 
from (date): 06 March 2026

Price of tender documents:

Tender closing date:

Tender closing time:

Date of meting:

Time of meeting:

MANDATORY / 
COMPULSORY  
EQUIREMENTS

 (Failure to submit / meet or 
comply with the following 
requirements constitute 
automatic disqualification of 
tender offer)

Submission of fully completed and signed form of offer and acceptance and fully priced BOQ

Only tenderers who attended a compulsory site briefing session will be considered for evaluation (bidders must sign 
the site briefing attendance register)

INVITATION TO TENDER

Meeting address:

Compulsory pre-bid 
meeting/site meeting:

Address for submission of 
tenders:

g-FleeT Management,
76 Boeing Road East 
Bedfordview
JOHANNESBURG

Latitude: -26.167043
Longitude: 28.136219

12-Mar-26

10:00 am

1)      Mandatory / Compulsory Administrative Requirements
2)      Other Admin Requirements Applicable to this Procurement

ADDITIONS AND REFURBISHMENTS OF G-FLEET PHASE 2

DID 07/03/2026

90 calendar days

e-Tender publication portal of National Treasury or GPG e-tender portal
https://www.etenders.gov.za OR http://e-tenders.gauteng.gov.za

N/A

27-Mar-26

11:00 am

Department of Infrastructure Development (GDID Tender Box)
Corner House Building, Corner Commissioner and Pixley Ka Isaka Seme Street (Sauer Street) Marshalltown, 
Johannesburg

FINANCIAL RISK MATRIX

Bidders must meet the following financial capability requirements to ensure they can undertake the project without 
financial constraints.

Compliance with the required documentation will be assessed on a pass/fail basis. Failure to submit any one of these 
documents will result in disqualification.

3)      Functionality

Submission of signed Joint Venture agreement or consortia agreement in case of Joint Venture or consortium and 
should be signed by all parties involved and must detail the percentage (%) revenue split between the parties and 
portion/s of work to be shared (if applicable) 

NB: Note: Each JV partner must meet all individual mandatory requirements, i.e. CIDB (Each member of the JV must 
be registered with CIDB (CIDB grading may be combined under CIDB rules), SBD 4’s, proof of registration with COIDA 
and Financial Risk Matrix).

NB: Failure of any JV partner to meet the mandatory requirements will result in disqualification of the entire JV.

Tender Evaluation Steps:
4)      Price
5)      Preference Points System
6)      Objective Criteria

Only Tenderers having a Valid CIDB Grade of 8GB or Higher will be considered for Evaluation (bidders to provide a 
copy of the CIDB certificate, with the CRS Numbers)( the validity will be confirmed online).

Fully completed and signed jobs creation form in the tender document, indicating the number of jobs that will be 
created. The minimum number of job opportunities to be created is 451.

Submission of completed and signed SBD Forms (SBD1, SBD3.1, SBD4 and Integrity Pack)

Proof of Registration and Good Standing with the Compensation for Occupational Injuries and Diseases Act (COIDA):

The bidder must submit a valid Letter of Good Standing issued by either:
 The Compensation Fund (Department of Employment and Labour), or
 The Federated Employers Mutual Assurance Company (FEM) (for employers registered in the construction industry).

NB: The proof of registration and good standing must be valid as at the closing date of the tender.

Submission of indicative construction programme



Company type Audit required
Independent 
review required 

Compilation 
sufficient 

Public companies (Ltd) – listed 
companies 

✅- Yes No No

State owned companies (SOC 
Ltd)

✅- Yes No No

Private company and Close 
corporation – PIS ≥ 350

✅- Yes No No

Private company and Close 
corporation – PIS 100 -349 
(internally compiled)

✅- Yes No No

Private company and Close 
corporation – PIS 100 -349 
(independently compiled)

No ✅- Yes No

Private company and Close 
corporation – PIS < 100 (Not 
owner managed)

No ✅- Yes No

FACTOR RATING INPUT SCORE

Average number of employees 1 employee = 1 point …………… ……………

Total outstanding third-party 
liabilities

R1 million (or part thereof) = 1 point …………… ……………

Total turnover, excl. VAT R1 million (or part thereof) = 1 point …………… ……………

Total number of individual 
shareholders

1 shareholder = 1 point …………… ……………

Ratio Formula Threshold

Liquidity Ratio (Current Ratio) Current Assets ÷ Current Liabilities ≥ 1.2

Solvency Ratio (Debt-to-Equity) Total Liabilities ÷ Total Equity ≤ 3.0

Net Profit Margin (Net Profit after Tax ÷ Revenue) × 100 ≥ 5%

 The AFS must be a full set for each Financial Year.
 The most recent set of AFS should cover the most recent financial year.
 The AFS must be clear on whether they are “audited, independently reviewed, or compiled, as per the companies’ 

Act Regulation 28 and PSI thresholds”.
 In terms of Regulation 28 of the Companies Regulations, a company is required to have its annual financial 

statements audited if it’s public interest score in that financial year, as calculated in accordance with regulation 26(2)- 

The independent reviewer may not be the same individual who was involved in the preparation of the said annual 
financial statements and who acted as the independent accounting professional with respect to those annual financial 
statements

COMPANY AUDIT & REVIEW REQUIREMENTS (PIS SCORE)

 1.2PIS (PUBLIC INTEREST SCORE)

 Bidders are required to disclose their PIS on the table below to enable the Department to assess compliance with 
statutory requirements relating to financial reporting and assurance.

 1.3  FINANCIAL CAPABILITY RATIOS

 The submitted annual financial statements (AFS) that meet the required criteria will be used for analysis of ratios. 

The AFS will be assessed based on the following ratios:

FINANCIAL CAPABILITY RATIOS:

 1.1 ANNUAL FINANCIAL STATEMENTS:

 Submission of latest Annual Financial Statements (AFS) for the last three financial years (3years). Each set of the 
statements must include the following:

 •Statement of financial position.
 •Statement of financial performance.
 •Cashflow statements.
 •Statement of changes in equity
 •Disclosure notes.

 •Is 350 or more, or
 •Is at least 100, and the financial statements were internally compiled (i.e., when financial statements are prepared by 

the company’s own employees or directors, rather than by an independent professional accountant)."

✅- Yes No No

Private company and Close 
corporation – PIS < 100 (Owner 
managed)

No No ✅- Yes

Non-profit companies (certain 
cases)

* PSI – Public Interest Score 

……………Total Score



Functionality total weight 
points:

Minimum Functionality Score

Main functionality criteria: Sub criteria Points allocation 
for sub-criteria

Weighting factor:

The following documentation must be 
submitted:
 •Five (5) practical or final completion 

certificates for completed projects of a 
similar nature and scope,
 •Five (5) corresponding appointment letters 

on the client’s official letterhead,
 •Five (5) corresponding reference letters 

from the clients on the clients’ letterhead for 
the same projects.

40 Points

Functionality requirements: 
Tenders will be evaluated for 
functionality and bidders must 
meet a minimum functionality 
threshold of  75 points . 
Tenderers scoring less than 
75 points  will be disqualified. 
The functionality criteria and 
maximum score in respect of 
each of the criteria are as 
follows:

100 Points

75 Points

40 Points 1.Company Experience

Demonstrated experience of 
tendering entity with respect 
General Building  Construction 
Works.

Administrative compliance 
that will be applicable to this 
procurement ( Bidders will not 
be disqualifies for not 
submitting these documents)

Submission of a valid Tax Compliance status PIN that will grant a third-party access to the bidder’s Tax Compliance 
Status.

Submission of latest CIPC company registration documents (must be certified and the certification must not be more 
than 3 months old and must be in business.

Submission of ID copies for Directors / shareholders / members / owners  

Submission of completed and signed SBD 6.1 preference claim form together with the stated supporting documents to 
substantiate preference points claimed. 

NB: In case of a JV, each party must submit documents in respect of each party.

Note to Bidders

 •The Department will calculate the above ratios from the submitted AFS.
 •The threshold will be an average calculated over the three (3) financial years as provided by the bidders
 •The financial ratios will be utilized for the purpose of conducting a financial risk assessment and to provide the 

Department with an indication of the bidder’s financial capacity. The department reserves the right not to award the 
project to a bidder who do not meet the minimum thresholds for the specified ratios.

 1,4.BANK & FINANCIAL INSTITUTION SUPPORT

 Bank Rating Letter
 •The bidder must submit a bank rating letter indicating a rating of A, B or C.
 •The letter must be issued by a registered South African bank and stamped accordingly. 
 Latest Six (6) Months’ Bank Statements

 •Submission of the latest six (6) months’ bank statements to verify cash flow and financial activity. Statements must be 
stamped by the bank (South African)

 Bank Guarantee Commitment
 •Submission of a letter of intent to provide bank guarantees of 5%  of the offer (inclusive of VAT) from the bank duly 

registered in terms of the Banks Act No 94 of 1990. The successful bidder shall, within twenty-one (21) calendar days 
of receipt of the Letter of Appointment, submit to the Employer an original bank guarantee in accordance with the 
provisions of the Contract Data.

NB: 
 Bank rating must be as per the requirement above, failure to which the bidder will be disqualified.
 Bank statements must be valid as per requirement above, failure to which the bidder will be disqualified.
 Bank Guarantee must be as per the requirement above. Failure to submit the required Bank Guarantee within the 

prescribed or extended period may result in withdrawal of the award and termination of the contract at the contractor’s 
cost.

 1.5           WORKLOAD & FINANCIAL COMMITMENTS

Ongoing Project Commitments Report

Bidders must submit a detailed project status report, indicating:
 Current projects being undertaken.
 Project values and percentage of completion.
 Projected completion dates.
 Projected cashflow
 Financial commitments and analysis attached to those projects.

If the bidder has no active projects, they must submit a letter signed by an authorized company representative 
confirming this.

 NB: Only the submission of the reports is mandatory. The ongoing projects reports will not be applied as 
disqualification criteria. They will be utilised solely for the purpose of conducting a Risk Assessment of the bidder’s 
capacity to carry out the project.

IMPORTANT:

Verification of Financial Information

All financial documents submitted in response to these requirements will be subject to a thorough verification process 
to ensure authenticity and compliance. The Employer reserves the right to:

 Verify the accuracy and validity of financial statements and other documentation with vetting unit, including the 
issuing banks, auditors and regulatory bodies,

 Conduct independent assessments to confirm the bidder’s financial stability and liquidity position,
 The overall results of the Financial Risk Matrix will not be used as a disqualification criteria,
 The disqualification will only apply if the documents don’t meet the criteria specified above..

Proof of Registration with CSD (CSD report or MAAA number)



 •Four (4) practical or final completion 
certificates for completed projects of a 
similar nature and scope,
 •Four (4) corresponding appointment letters 

on the client’s official letterhead,
 •Four (4) corresponding reference letters 

from the clients on the clients’ letterhead for 
the same projects.

30 Points

 •Three (3) practical or final completion 
certificates for completed projects of a 
similar nature and scope,
 •Three (3) corresponding appointment 

letters on the client’s official letterhead,
 •Three (3) corresponding reference letters 

from the clients on the clients’ letterhead for 
the same projects.

20 Points

 •Two (2) practical or final completion 
certificates for completed projects of a 
similar nature and scope,
 •Two (2) corresponding appointment letters 

on the client’s official letterhead,
 •Two (2) corresponding reference letters 

from the clients on the clients’ letterhead for 
the same projects.

10 Points

 •One (1) practical or final completion 
certificates for completed projects of a 
similar nature and scope,
 •One (1) corresponding appointment letters 

on the client’s official letterhead,
 •One (1) corresponding reference letters 

from the clients  on the clients’ letterhead for 
the same projects.

05 Points

 •Zero (0) practical or final completion 
certificates for completed projects of a 
similar nature and scope,
 •Zero (0) corresponding appointment letters 

on the client’s official letterhead,
 •Zero (0) corresponding reference letters 

from the clients  on the clients’ letterhead for 
the same projects.

0 Points

REQUIREMENTS TO BE MET FOR THE REFERENCE LETTERS AND THE 
COMPLETION CERTIFICATES.

 1.The submitted projects must meet the following minimum threshold:
 •Only General Building projects that are R 60 000 000.00 and above will be 

considered.

 2.Reference letters must:
 •Be on the clients’ official letterhead and include contact details.
 •Be signed,

 3.The appointment letters should be on the clients’ official letterhead

NB: Practical or final completion certificates for completed projects of a similar 
nature and scope, without corresponding appointment letters on the client’s official 
letterhead, corresponding signed reference letters from the clients on the client’s 
official letterhead including contacts details for the same projects will not be 
considered for scoring purposes. Points for company experience sub-criterion will 
be forfeited.
In a case of sub-contracting, the bidder will have to furnish the original appointment 
letter of the main contractor (completion letter from the main client is not required)



3. EVALUATION CRITERIA – KEY STAFF EXPERIENCE

Post-Registration Experience Points
10 years or more 10
7 to less than 10 years 7
5 to less than 7 years 5
3 to less than 5 years 3
1 to less than 3 years 1
Less than 1 year 0

Post-Registration Experience Points
10 years or more 10
7 to less than 10 years 7
5 to less than 7 years 5
3 to less than 5 years 3
1 to less than 3 years 1
Less than 1 year 0

Post-Registration Experience Points
10 years or more 10
7 to less than 10 years 7
5 to less than 7 years 5
3 to less than 5 years 3
1 to less than 3 years 1
Less than 1 year 0

Post-Registration Experience Points
10 years or more 10

7 to less than 10 years 7

Professional Civil/ Structural Engineer.Qualification:              -  
BSC/ BEng Civil Engineering (NQF 7 or higher) in Engineering 
Field
- Registration: ECSA 

Professional Civil/ Structural Engineer (10 Points)

(All copies of qualifications and professional registrations must 
be certified as true copies of the original documents by a 
Commissioner of Oaths, Notary Public, or a recognized 
regulatory body, with certification dated within the last six (6) 
months from the tender closing date). The Department reserves 
the right to verify the authenticity of qualifications and 
professional registration.

NB: Bidders must submit all the documents as per item 2 
requirements, failure to which they will forfeit all points. Failure 
to submit all required Key Staff as specified will result in 
forfeiture of all points for this criterion.

 •Professional Construction Project Manager/ Professional 
Construction Manager
- Qualification: B Tech / Degree (NQF 7 or higher) in built 
environment 
- Registration: SACPCMP

 •Professional Construction Health and Safety Officer 
- Qualification: Diploma(NQF 6) or advanced diploma/ Degree 
(NQF 7 or higher) in  Occupational Health and Safety, Safety 
Management, Environmental Health and Safety, or a related 
Built Environment field or related field
- Registration: SACPCMP

 •Professional Quantity Surveyor
- Qualification: B Tech / Degree (NQF 7 or higher) in Quantity 
Surveying 
- Registration: SACQSP 

1. KEY STAFF COMPOSITION

2. SUBMISSION REQUIREMENTS
Bidders are required to submit the following for each Key Staff 
member:

Bidders are required to submit the following for each Key Staff 
member:
•Detailed CV
•Certified copies of academic qualifications
•Certified proof of professional registration
•Foreign based qualifications should be supported by a valid 
South African Qualification Authority Certificate. Proof of 
employment (must be in the form of a stamped appointment 
letter from the employer) (NB: the department reserve the right 
to directly confirm the employment with the employee)

Professional Construction Project Manager/ Professional 
Construction Manager (10 Points)

Professional Construction Health and Safety Officer  (10 
Points)

Professional Quantity Surveyor (10 Points)

 2.Key Staff : Key Staff refers to 
professionally qualified and 
registered personnel required to 
execute the scope of 
infrastructure construction works. 
The composition is based on the 
CIDB grading of the bidder:

40 Points



5 to less than 7 years 5
3 to less than 5 years 3
1 to less than 3 years 1
Less than 1 year 0

100 POINTS

PREFERENCE POINT SYSTEM

Price
Specific Goals

Specific Goals preference points 
will only apply to bidders who are 
at least 51% owned. Bidders will 
be scored up to a maximum of 
10  points

Mandatory documents to substantiate 
points claimed.
✅ Beneficial Ownership Declaration
✅ Certified ID Copies
✅ Shareholders’ Certificates / Members’ 
Interest Certificates
✅ Company Registration Documents
✅ B-BBEE Certificate or Affidavit

 •Failure to submit all required Key Staff as specified will 
result in forfeiture of all points for this criterion. Candidates 
will not be accepted. Bidders must submit all the 
documents as per item 2 above named “Submission 
Requirements”, failure to which they will forfeit all points 
for this criterion.  The professional registration must be 
valid as at the time of the closing date. All professional 
registrations will be confirmed through the respective 
professional body websites.

AVAILABILITY OF PLANT AND EQUIPMENT:

Points are allocated for the availability of key required plant 
and equipment for the project in consideration.

 -Basic equipment           – 04 Points
 -above basic equipment – 16 Points

NB: Combination of basic and above basic equipment – 20 
Points

2) Above Basic Equipment Requirements (any of the 
below):
* 1 x TLB (4 Points)
* 2 x 6 cube Tipper truck or bigger (4 Points/ 2 points each)
* 1 x 4 Ton truck or bigger (4 Points)
* 1 x Excavator (4 Points)                                                 (Or 
any other yellow plant)                                               NB: 
Bidders to own or lease any of the above basic requirements. 
The numbers stated on the left of each equipment is a minimum 
number required. A bidder will score 16 points if they if they 
own/ have proof of lease for all the above basic equipment, if 
not, points will be allocated as indicated.

Schedule of Plant and Equipment ( Proof of ownership  must 
be attached or for leased/ hired plant and equipment, a letter of 
intent to hire must be signed by the supplier.

1) Basic Equipment Requirements
Two (2) Ton truck/bakkie

NB: (Proof of ownership for the 2 Ton truck/ bakkie must be 
attached, no proof of lease will be accepted. The item has to 
be owned)

4. IMPORTANT NOTES
 •The team must comprise of the following:

- Professional Construction Project Manager/ Professional 
Construction Manager
- Professional Construction Health and Safety Officer
- Professional Quantity Surveyor                                           - 
Professional Civil/ Structural Engineer

Important Note:
Failure to provide acceptable proof of ownership/ leasing will 
result in zero points being awarded for that equipment item.

 3.Plant and Equipment 20 Points

TOTAL FUNCTIONALITY POINTS

REQUIRED SUPPORTING DOCUMENTS:
 • Proof of Ownership:

- Original RC1 certificate (a copy of RC1 vehicle registration 
certificate issued by the National Traffic Information System 
(Natis), in the name of the bidder) – This applies to both the 
“Basic Equipment Requirement” (2 Ton truck/ bakkies) and 
above Basic Equipment Requirement)

 • Proof of hire/ lease
- Signed Letter of intent for lease or hire – This applies to the 
“Above Basic Equipment Requirements”.

Applicable PPPFA point 
system:

POINTS

90
10

1 Points

SPECIFIC GOALS:

Black People as defined in the 
BBBEE Act Act No. 53 of 2003

All the above, with ID document reflecting 
race

Women owned All the above, with ID document reflecting 

The Department will be applying the preference point system in accordance with or Regulation 4 of the Preferential 
Procurement Regulations, effective from 16 January 2022, as follows:

Points allocation for specific goals

3 Points



People with Disabilities (PwD) 
owned

All the above, including either of the 
following: 

 1.Medical certificate from medical 
practitioner, indicating that the disability is 
permanent,

 2.And/ or The proof of registration with the 
South African social Security Agency 
(SASSA),  

 3.and/ or proof of registration with the 
National Council for Persons with Physical 
Disabilities in South Africa (NCPPDSA)*

Military Veterans owned All the above, including Confirmation letter 
from Dept. of Military Veterans with force 
number.

Companies based within the 
boundaries of Gauteng Province

All the above, with the CIPC registration 
address to confirm location.

Companies based within the 
boundaries of Ekurhuleni 
Metropolitan Municipality

All the above, with the CIPC registration 
address to confirm location.

TOTAL SPECIFIC GOALS 
POINTS

Ms. Gopolang Monkwe
Gopolang.monkwe@gauteng.gov.za

Mr. Jabulani Nkosi
jabulani.nkosi@gauteng.gov.z
a

Note to tenderers:
This tender is subject to the JBCC 6.2 contract,  Preferential Procurement Policy Framework Act no 5 of 2000 and its Regulations of 2022.

Enquiries general:

Enquiries general:

Objective criteria

a)     In an effort to ensure that township economy is uplifted, the department may not award a contract to the highest 
scoring bidder if such bidder is not willing to subcontract portion of work to SMMEs as specified. The department may 
opt to contract with next /second highest bidder who commit to subcontract at-least 30% of the contract value to 
SMMEs which are at-least 51% black owned. Therefore, bidders must submit an intent to subcontract as per DID 
subcontracting requirements reflected below with their tender documents.

-        The intent for subcontracting should be accompanied with affidavit from the contractor’s authorized person.

NB! Any subcontracting intent that lacks/omits any of the above requirements will not be considered and the 
department reserve the right to determine and impose the number of subcontractors and targeted groups of 
subcontractors during contracting stage.

a)     The Department reserves the right to not to award a contractor who has a concentration risk or has incomplete 
projects that are past the completion date within other departments Nationally,

b)     The department reserves the right not to appoint a service provider that has been terminated due to poor 
performance,

e)     The Department reserves the right to do due diligence to verify if the service provider will have enough funds to 
execute the project without financial challenges.

f)       The Department reserves the right not to appoint a company that is not in a good financial health, pending the 
outcome of the key financial ratios that would have been performed by the Department based on the submitted Annual 
Financial Statements.

g)     the department reserve the right to determine and impose the number of subcontractors and targeted groups of 
subcontractors during contracting stage.

-        Intended payment condition, and 

-        Be signed by the main contractor authorized person. 

c)      Department has a right to negotiate the price down with the recommended bidder.

d)     The Department reserves the right not to award the bid outside market-related rates.

1.       RISK MITIGATION CONDITION AS AN OBJECTIVE CRITERIA

1.      SUB-CONTRACTING AS OBJECTIVE CRITERIA  

b)     SUBCONTRACTING REQUIREMENTS: 

Subcontracting agreement intent must have / reflect or comply with the following: 
-        Intended subcontracting amount or percentage of work, 
-        Description of service subcontracted, 

1 Points

1 Points

1 Points

1 Points

1 Points

10 POINTS

gender
Youth owned All the above, with the ID Copies reflecting 

age

2 Points
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Option B: Jan 2020

DID

The closing time for receipt of tenders is as per the Invitation to Tender.

Telegraphic, telephonic, telex, facsimile and/or late tenders will not be accepted. 

The works consist of, but not limited to the Refurbishment of Visitors Center, Construction of the new head-
 office (building K) and Erection of the new gatehouse.

Bidders must download tender documents from https://www.etenders.gov.za OR http://e-
tenders.gauteng.gov.za

The successful contractor must comply with satisfy EPWP requirements.

Only contractors who are registered with the CIDB in a grading of 8GB or higher are eligible to tender.

The tender shall remain valid for 90 calendar days from the closing date.

The Department of Infrastructure Development: Chief Directorate STARS Infrastructure of the Gauteng 
Provincial Government invites tenders for a period of 24 Months at G-fleet Bedfordvew Complex
                                     

TENDER DID 07/03/2026

Part T1.1  Tender Notice and Invitation to Tender

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

Tenders must only be submitted on the tender documentation that is issued

Queries relating to the technical issues of these documents must be addressed to Mr Jabulani Nkosi. E-mail:
jabulani.nkosi@gauteng.gov.za

Queries relating to the compliance issues of these documents must be addressed to Ms. Gopolang Monkwe. E-
mail: gopolang.monkwe@gauteng.gov.za

Preferences are offered to tenderers who have HDI/Female/Youth/Disabled, military veterans and people living 
in Rural or under developed areas Equity ownership, undertake to subcontract work to CIDB registered 
contractors, have a specific CIDB Contractor Grading Designation, are SMME's or have a head office in the 
Gauteng Province.
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DID

The additional conditions of tender are:

C.3.13.1 Tender offers will only be accepted if:

a)

b)

c)

d)

e)

f)

Part T1.2  Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard for
Uniformity in Construction Procurement of August 2019 and as amended from time to time.  (See www.cidb.org.za).

DID 07/03/2026TENDER

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between
it and the standard conditions of tender. 

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only
if the tenderer:
is not under restrictions, or has principals who are under restrictions, preventing participating
in the employer’s procurement;

can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial,
capability, reliability , experience and reputation, expertise and personnel, to perform the
contract;

has a legal capacity to enter into a contract

is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act No. 2008, bankrupt or being wound up, has his or her affairs administered by
a court or a judiciary officer, has suspended his or her business activities or is subject to legal
proceedings in respect of any foregoing;

complies with legal requirements, if any, stated in the tender data; and

is able, in the opinion of the employer, to perform the contract free of conflicts of interest

Page 1 of 138
T1.2

Tender Data
Tender
Part T1: Tendering Procedures



C.1.2 The Tender Documents issued by the employer comprise the following documents:

THE TENDER

Part T1:  Tendering procedures

T1.1  -  Tender notice and invitation to tender
T1.2  -  Tender data

Part T2:  Returnable documents

T2.1  -  List of returnable documents
T2.2  -  Returnable schedules

THE CONTRACT

Part C1:  Agreements and Contract data 

C1.1  -  Form of offer and acceptance
C1.2  -  Contract data
C1.3  -  Bank Guarantee

Part C2:  Pricing data

C2.1  -  Pricing Instructions
C2.2  -  Provisional Bills of Quantities

Part C3:  Scope of work

C3.1   -   Scope of Work

Part C4:  Site information

C4.1   -   Site Information

ANNEXURES

A.1 -
A.2 -

B -

C - Architectural Tender Drawings,Registers & Specification

D - Electrical Tender Drawings,Registers,Specifications & BOQ

E - Mechanical Tender Drawings,Registers,Specifications & BOQ

F - Structural Tender Drawings,Registers & Specification

G -

C.1.4 The Employer’s Agent is :

Name: Mr Jabulane Nkosi
Address: 18 Rissik Street, Marshalltown, Johannesburg, 2107
Tel: 0609832690
Fax: 
E-mail: jabulane.nkosi@gauteng.gov.za 

Occupational Health and Safety Specification
Baseline Risk Assessment 

Geotechnical Report

C.2.1

Education Infrastructure of the Gauteng Provincial Government
C.1.1 The employer is the Gauteng Department of Infrastructure Development: Chief Directorate

Clause 
number

Tender Data

EPWP Requirements

Only those tenderers who can demonstrate that they will have in their management and supervisory staff 
satisfying the requirements of the scope of work for labour-intensive competencies for supervisory and 
management staff during the validity of the contract are eligible to submit tenders.
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C.2.2

every member of the joint venture is registered with the CIDB;

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B)
or 25(7A) of the Construction Industry Development Regulations, for a 8 GB class of construction work and to
coincide with the proposed tender advertisement, are eligible to have their tenders evaluated.

3.

The arrangements for a compulsory clarification meeting are as stated in the Invitation to Tender.

1.

C.2.1

2. the lead partner has a contractor grading designation in the 8 GB class of construction work; or not
lower than one level below the required grading designation in the class of works under
considerations and possess the required recognition status

the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 8 GB class of construction work and to coincide with the
proposed tender advertisement, or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations.

Joint ventures are eligible to submit tenders provided that:

C.2.7

The tenderer accepts that the Employer will not compensate the tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements.

Compensation of Tendering

Tenderers must sign the attendance list in the name of the tendering entity. Addenda, if any, will be issued to and
tenders will be received only from those tendering entities appearing on the attendance list.

The  clarification meeting is as per the invitation to tender.
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C.2.16.3

(a)

(b)

Ps = Pt - Pmin

Pmin

Preference

The apportionment for the evaluation will be:

The tender offer validity period is 90 Calendar days

The tenderer is required to submit with his tender a letter of intent to provide bank guarantees of 5% of the offer
(inclusive of VAT) from the bank duly registered in terms of the Banks Act No 94 of 1990. The successful bidder
shall, within twenty-one (21) calendar days of receipt of the Letter of Appointment, submit to the Employer an
original bank guarantee in accordance with the provisions of the Contract Data.

C.2.18

3) Tenders that have achieved the minimum qualification score for functionality must be evaluated further in 
terms of the preference points system prescribed in paragraphs 4 and 5 below.

1) Score functionality, rejecting all tender offers that fail to score the minimum number of points for 
functionality stated in the Tender data.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted 
by giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn 
or substituted.

Tenders will be opened immediately at 11:00 hrs on the bid closing date. 

The tenderer is required to submit with his tender a valid Tax Clearance Certificate and/or a Tax Compliance
Status (TCS) PIN in the name of the tendering entity as issued by the South African Revenue Services

Method 2: Functionality, Price and Preference

C.2.20

C.2.23

C.2.16

C.2.14

Parts of each tender offer communicated on paper shall be submitted as an original, and no copies stated in the
tender data, with an English translation of any documentation in a language other than English. Hard copies of
the Tender document must be submitted unless otherwise stated. 

No  alternative tender offers will be considered

C.2.13.3

C.2.13.6  

C.2.12

Telegraphic, telephonic, telex or facsimile tender offers will not be accepted.

C.3.4

The procedure for the evaluation of responsive tenders is Method 2

4 a) The following formula must be used to calculate the points for price in respect of tenders with a Rand 
value  above R 50 000 000 (all applicable taxes included):

10

Financial offer 90

The tenderer must submit to the Employer, names of all management and supervisory staff that will be employed 
to supervise the labour-intensive portion of the works together with satisfactory evidence that such staff members 
satisfy the eligibility requirements.

C.3.11

Tenderer are to ensure that the employer receives the tender offer at the address specified in the
Tender notice and invitation to tender not later than the closing time stated in the tender data. 

A two-envelope procedure will not be followed

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying score of 
75 points for functionality.

) 90 (1-

Failure to submit the required Bank Guarantee within the prescribed period may result in withdrawal of the award 
and termination of the contract at the contractor’s cost.
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Where   Ps = Points scored for comparative financial offer of the submission
under consideration

Pt = Comparative financial offer of the submission under
consideration

Pmin = Comparative financial offer of lowest acceptable submission

2 PointsAll the above, with the CIPC registration address to 
confirm location.

Companies based within the boundaries of 
Ekurhuleni Metropolitan Municipality

NOTES:
 •Specific Goals preference points will only apply to bidders that are at least 51% owned.
 •Bidders must submit all the mandatory supporting documentation to qualify for points claimed.
 •Failure to submit the required proof will result in the bidder forfeiting the related points.
 •This scoring forms part of the 10 points allocated for Specific Goals under the 90/10 preference point system in 

terms of the Preferential Procurement Regulations, 2022.

4b) Points must be awarded to a tender for the mandatory supporting documentation in accordance with the table 
below:

The Department will be applying the preference point system in accordance with or Regulation 4 of the
Preferential Procurement Regulations, effective from 16 January 2022, as follows:

4c) A maximum of 10 points may be allocated in accordance with subparagraph 4b)

10 PointsTOTAL

Specific Goals: (Specific Goals preference 
points will only apply to bidders who are at 
least 51% owned. Bidders will be scored up to 
a maximum of 10 points)

Mandatory documents to substantiate points 
claimed.
✅ Beneficial Ownership Declaration
✅ Certified ID Copies
✅ Shareholders’ Certificates / Members’ Interest 
Certificates
✅ Company Registration Documents
✅ B-BBEE Certificate or Affidavit

Points allocation for specific goals

Black People as defined in the BBBEE Act 
No. 53 of 2003

Women owned

Youth owned

Military Veterans owned

Companies based within the boundaries of 
Gauteng Province

People with disabilities owned

All the above, with ID document reflecting race

All the above, with ID document reflecting gender

All the above, with the ID Copies reflecting age

All the above, including Confirmation letter from Dept. 
of Military Veterans with force number.

All the above, with the CIPC registration address to 
confirm location.

3 Points

1 Points

1 Points

1 Points

1 Points

1 PointsAll the above, including either of the following: 

 1.Medical certificate from medical practitioner, 
indicating that the disability is permanent,

 2.And/ or The proof of registration with the South 
African social Security Agency (SASSA),  

 3.and/ or proof of registration with the National 
Council for Persons with Physical Disabilities in South 
Africa (NCPPDSA)*
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40 points

30 points

20 points

10 Points

05 Points

0 Points

REQUIREMENTS TO BE MET FOR THE REFERENCE LETTERS AND THE 
COMPLETION CERTIFICATES.

 •Zero (0) practical or final completion certificates for completed projects of a 
similar nature and scope,
 •Zero (0) corresponding appointment letters on the client’s official letterhead,
 •Zero (0) corresponding reference letters from the clients  on the clients’ 

letterhead for the same projects.

 •One (1) practical or final completion certificates for completed projects of a 
similar nature and scope,
 •One (1) corresponding appointment letters on the client’s official letterhead,
 •One (1) corresponding reference letters from the clients  on the clients’ 

letterhead for the same projects.

 1.The submitted projects must meet the following minimum threshold:
 Only General Building projects that are R 60 000 000.00 and above will be considered.
 2.Reference letters must:

 •Be on the clients’ official letterhead and include contact details.
 •Be signed,
 3.The appointment letters should be on the clients’ official letterhead.

 •Two (2) practical or final completion certificates for completed projects of a 
similar nature and scope,
 •Two (2) corresponding appointment letters on the client’s official letterhead,
 •Two (2) corresponding reference letters from the clients on the clients’ 

letterhead for the same projects.

 •Three (3) practical or final completion certificates for completed projects of a 
similar nature and scope,
 •Three (3) corresponding appointment letters on the client’s official letterhead,
 •Three (3) corresponding reference letters from the clients on the clients’ 

letterhead for the same projects.

 •Four (4) practical or final completion certificates for completed projects of a 
similar nature and scope,
 •Four (4) corresponding appointment letters on the client’s official letterhead,
 •Four (4) corresponding reference letters from the clients on the clients’ 

letterhead for the same projects.

 •Five (5) practical or final completion certificates for completed projects of a 
similar nature and scope,
 •Five (5) corresponding appointment letters on the client’s official letterhead,
 •Five (5) corresponding reference letters from the clients on the clients’ 

letterhead for the same projects.

The following documentation must be submitted:

Demonstrated experience of tendering entity with respect General Building  
Construction Works.

Functionality total weight points: 100 Points
Functionality:

1. COMPANY EXPERIENCE

Weighting

Factor:

Points 
allocation fo 
sub criteria

Functionality Criteria

40 Points

Tenders will be evaluated for functionality and bidders must meet a minimum functionality threshold of 75 points. 
Tenderers scoring less than 75 points will be disqualified. The functionality criteria and maximum score in 
respect of each of the criteria are as follows:

Minimum Functionality Score 75 Points
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2. KEY STAFF 

Points

5 Points
3 Points
1 Points
0 Points

 •Professional Construction Project Manager/ Professional Construction Manager
-  Qualification: B Tech / Degree (NQF 7 or higher) in built environment 
-  Registration: SACPCMP (South African Council for the Project and Construction 
Management Professions)
 •Professional Construction Health and Safety Officer 

-  Qualification: Diploma(NQF 6) or advanced diploma/ Degree (NQF 7 or higher) in  
Occupational Health and Safety, Safety Management, Environmental Health and Safety, or 
a related Built Environment field or related field
-  Registration: SACPCMP
 •Professional Quantity Surveyor

-  Qualification: B Tech / Degree (NQF 7 or higher) in Quantity Surveying 
-  Registration: SACQSP (South African Council for the Quantity Surveying Profession) 
 •Professional Civil/ Structural Engineer

-  Qualification: BSC/ BEng Civil Engineering (NQF 7 or higher) in Engineering Field 
-  Registration: ECSA as a professional Engineer2. SUBMISSION REQUIREMENTS

Bidders are required to submit the following for each Key Staff member:

 •Detailed CV
 •Certified copies of academic qualifications
 •Certified proof of professional registration
 •Foreign based qualifications should be supported by a valid South African Qualification 

Authority Certificate proof of employment (must be in the form of a stamped appointment 
letter from the employer) (NB: the department reserve the right to directly confirm the 
employment with the employee)

(All copies of qualifications and professional registrations must be certified as true copies of 
the original documents by a Commissioner of Oaths, Notary Public, or a recognized 
regulatory body, with certification dated within the last six (6) months from the tender closing 
date). The Department reserves the right to verify the authenticity of qualifications and 
professional registration. 

NB: Bidders must submit all the documents as per item 2 requirements, failure to which they 
will forfeit all points.  Failure to submit all required Key Staff as specified will result in 
forfeiture of all points for this criterion.

Post-Registration Experience Points

5 to less than 7 years
3 to less than 5 years
1 to less than 3 years

Professional Construction Health and Safety Officer  (10 Points)

40 Points

3. EVALUATION CRITERIA – KEY STAFF EXPERIENCE

Professional Construction Project Manager/ Professional Construction Manager (10 
Points)

10 years or more 10 Points
7 to less than 10 years

10 Points
7 Points

NB:  Practical or final completion certificates for completed projects of a similar nature and 
scope, without corresponding appointment letters on the client’s official letterhead, 
corresponding signed reference letters from the clients on the client’s official letterhead 
including contacts details for the same projects will not be considered for scoring purposes. 
Points for company experience sub-criterion will be forfeited.
In a case of sub-contracting, the bidder will have to furnish the original appointment letter of 
the main contractor (completion letter from the main client is not required)

 1.KEY STAFF COMPOSITION
Key Staff refers to professionally qualified and registered personnel required to execute the 
scope of infrastructure construction works. The composition is based on the CIDB grading of 
the bidder:

Post-Registration Experience
10 years or more
7 to less than 10 years
5 to less than 7 years
3 to less than 5 years

Less than 1 year

7 Points

5 Points
3 Points
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7 to less than 10 years
5 to less than 7 years
3 to less than 5 years
1 to less than 3 years
Less than 1 year

10 Points
7 Points
5 Points
3 Points
1 Points
0 Points

10 Points
7 Points
5 Points
3 Points
1 Points
0 Points

4. IMPORTANT NOTES
 •The team must comprise of the following:

 -  Professional Construction Project Manager/ Professional Construction Manager
 -  Professional Construction Health and Safety Officer
 -  Professional Quantity Surveyor

-  Professional Civil/ Structural Engineer
 •Failure to submit all required Key Staff as specified will result in forfeiture of all points for this 

criterion. Candidates will not be accepted. Bidders must submit all the documents as per item 
2 above named “Submission Requirements”, failure to which they will forfeit all points for this 
criterion.  The professional registration must be valid as at the time of the closing date. All 
professional registrations will be confirmed through the respective professional body websites.

 3.PLANT AND EQUIPMENT

Professional Quantity Surveyor (10 Points)
Post-Registration Experience Points
10 years or more
7 to less than 10 years
5 to less than 7 years
3 to less than 5 years
1 to less than 3 years
Less than 1 year

0 Points

20 Points

Availability of Plant and Equipment:

Points are allocated for the availability of key required plant and equipment for the project in 
consideration.

  -Basic equipment– 04 Points
 -above basic equipment – 16 Points

NB: Combination of basic and above basic equipment – 20 Points

Professional Civil/ Structural Engineer (10 Points)
Post-Registration Experience Points
10 years or more

• Basic Equipment Requirement
2 Ton truck/bakkie (4 Points)

NB: Proof of ownership for the 2 Ton truck/ bakkie must be attached, no proof of lease will be 
accepted)

 •Above Basic Equipment Requirement:
1 x TLB (4 Points)
2 x 6 cube Tipper truck or bigger (4 Points/ 2 points each)
1 x 4 Ton truck or bigger (4 Points)
1 x Excavator (4 Points)

NB: Bidders to own or lease any of the above basic requirements. The numbers stated on the 
left of each equipment is a minimum number required. A bidder will score 16 points if they if 
they own/ have proof of lease for all the above basic equipment, if not, points will be allocated 
as indicated.
Schedule of Plant and Equipment (Proof of ownership must be attached or for leased/ hired 
plant and equipment, a letter of intent to hire must be signed by the supplier.

1 to less than 3 years
Less than 1 year

1 Points
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100 PointsTOTAL FUNCTIONALITY POINTS

REQUIRED SUPPORTING DOCUMENTS:
REQUIRED SUPPORTING DOCUMENTS:

•Proof of Ownership:
 oOriginal RC1 certificate (a copy of RC1 vehicle registration certificate issued by the National 

Traffic Information System (Natis), in the name of the bidder) – This applies to both the “Basic 
and Above Basic Requirements”

Important Note:
Failure to provide acceptable proof of ownership/ leasing will result in zero points being 
awarded for that equipment item.
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DID

1 Returnable Schedules required for tender evaluation purposes (Mandatories)

●

●

●

●

●

●

●

●

Only tenderers who attended a compulsory site briefing session will be considered for evaluation (bidders must 
sign the site briefing attendance register)

Submission of signed Joint Venture agreement or consortia agreement in case of Joint Venture or consortium 
and should be signed by all parties involved and must detail the percentage (%) revenue split between the 
parties and portion/s of work to be shared (if applicable) 

NB: Note: Each JV partner must meet all individual mandatory requirements, i.e. CIDB (Each member of the JV 
must be registered with CIDB (CIDB grading may be combined under CIDB rules), SBD 4’s, proof of 
registration with COIDA and Financial Risk Matrix).

NB: Failure of any JV partner to meet the mandatory requirements will result in disqualification of the entire JV

Submission of indicative construction programme

Only Tenderers having a Valid CIDB Grade of 8GB or Higher will be considered for Evaluation (bidders to 
provide a copy of the CIDB certificate, with the CRS Numbers)( the validity will be confirmed online).

The tenderer must complete the following returnable schedules as relevant:

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

TENDER DID 07/03/2026

Part T2.1  List of Returnable Documents

Fully completed and signed jobs creation form in the tender document, indicating the number of jobs that will 
be created. The minimum number of job opportunities to be created is 451.

Submission of completed and signed SBD Forms (SBD1, SBD3.1, SBD4 and Integrity Pack)

Proof of Registration and Good Standing with the Compensation for Occupational Injuries and Diseases Act 
(COIDA):

The bidder must submit a valid Letter of Good Standing issued by either:
 The Compensation Fund (Department of Employment and Labour), or
 The Federated Employers Mutual Assurance Company (FEM) (for employers registered in the construction 

industry).

NB: The proof of registration and good standing must be valid as at the closing date of the tender.

Submission of fully completed and signed form of offer and acceptance and fully priced BOQ
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●

●

●

●

●

●

●

●

 1.FINANCIAL RISK MATRIX

Bidders must meet the following financial capability requirements to ensure they can undertake the project 
without financial constraints.

Compliance with the required documentation will be assessed on a pass/fail basis. Failure to submit any one of 
these documents will result in disqualification                                                                                                                  
.  1.1ANNUAL FINANCIAL STATEMENTS:

 Submission of latest Annual Financial Statements (AFS) for the last three financial years (3years). Each set of 
the statements must include the following:
 •Statement of financial position.
 •Statement of financial performance.
 •Cashflow statements.
 •Statement of changes in equity
 •Disclosure notes.

 The AFS must be a full set for each Financial Year.
 The most recent set of AFS should cover the most recent financial year.
 The AFS must be clear on whether they are “audited, independently reviewed, or compiled, as per the 

companies’ Act Regulation 28 and PSI thresholds”.
 In terms of Regulation 28 of the Companies Regulations, a company is required to have its annual financial 

statements audited if it’s public interest score in that financial year, as calculated in accordance with regulation 
26(2)-

 •Is 350 or more, or
 •Is at least 100, and the financial statements were internally compiled (i.e., when financial statements are 

prepared by the company’s own employees or directors, rather than by an independent professional 
accountant)."
The independent reviewer may not be the same individual who was involved in the preparation of the said 
annual financial statements and who acted as the independent accounting professional with respect to those 
annual financial statements

COMPANY AUDIT & REVIEW REQUIREMENTS (PIS SCORE)

Private company and Close 
corporation – PIS 100 -349 
(internally compiled)

Yes No No

State owned companies (SOC 
Ltd)

Yes No No

No No

Private company and Close 
corporation – PIS ≥ 350

Yes No No

Non-profit companies (certain 
cases)

Yes

Company Type Audit Required Independent Review 
Required

Compilation Sufficient

Public companies (Ltd) – listed 
companies

Yes No No

Private company and Close 
corporation – PIS < 100 
(Owner managed)

No No Yes

* PSI – Public Interest Score

Private company and Close 
corporation – PIS 100 -349 
(independently compiled)

No Yes No

Private company and Close 
corporation – PIS < 100 (Not 
owner managed)

No Yes No
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FACTOR RATING INPUT

Average number of employees 1 employee = 1 point

Total outstanding third-party 
liabilities

R1 million (or part thereof) = 1 
point

 1.2PIS (PUBLIC INTEREST SCORE)

 Bidders are required to disclose their PIS on the table below to enable the Department to assess 
compliance with statutory requirements relating to financial reporting and assurance.

SCORE

RATIO FORMULAR THRESHOLD

 1.3FINANCIAL CAPABILITY RATIOS
 The submitted annual financial statements (AFS) that meet the required criteria will be used for 

analysis of ratios.

The AFS will be assessed based on the following ratios:

Total Score

Total turnover, excl. VAT R1 million (or part thereof) = 1 
point

Total number of individual 
shareholders

1 shareholder = 1 point

Note to Bidders

 •The Department will calculate the above ratios from the submitted AFS.
 •The threshold will be an average calculated over the three (3) financial years as provided by the 

bidders
 •The financial ratios will be utilised for the purpose of conducting a financial risk assessment and to 

provide the Department with an indication of the bidder’s financial capacity. The department 
reserves the right not to award the project to a bidder who do not meet the minimum thresholds for 
the specified ratios.

Liquidity Ratio (Current Ratio) Current Assets ÷ Current Liabilities ≥ 1.2

Solvency Ratio (Debt-to-Equity)

Net Profit Margin

Total Liabilities ÷ Total Equity

(Net Profit after Tax ÷ Revenue) × 100

≤ 3.0

≥ 5%
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NB: Only the submission of the reports is mandatory. The ongoing projects reports will not be 
applied as disqualification criteria. They will be utilised solely for the purpose of conducting a Risk 
Assessment of the bidder’s capacity to carry out the project.

IMPORTANT:

Verification of Financial Information

All financial documents submitted in response to these requirements will be subject to a thorough 
verification process to ensure authenticity and compliance. The Employer reserves the right to:

 Verify the accuracy and validity of financial statements and other documentation with vetting unit, 
including the issuing banks, auditors and regulatory bodies,

 Conduct independent assessments to confirm the bidder’s financial stability and liquidity position,
 The overall results of the Financial Risk Matrix will not be used as a disqualification criteria,
 The disqualification will only apply if the documents don’t meet the criteria specified above.

 1.4BANK & FINANCIAL INSTITUTION SUPPORT

 Bank Rating Letter
 •The bidder must submit a bank rating letter indicating a rating of A, B or C.
 •The letter must be issued by a registered South African bank and stamped accordingly. 
 Latest Six (6) Months’ Bank Statements

 •Submission of the latest six (6) months’ bank statements to verify cash flow and financial 
activity. Statements must be stamped by the bank (South African)

 Bank Guarantee Commitment
 •Submission of a letter of intent to provide bank guarantees of 5% of the offer (inclusive of 

VAT) from the bank duly registered in terms of the Banks Act No 94 of 1990. The successful 
bidder shall, within twenty-one (21) calendar days of receipt of the Letter of Appointment, 
submit to the Employer an original bank guarantee in accordance with the provisions of the 
Contract Data.

NB:
 Bank rating must be as per the requirement above, failure to which the bidder will be disqualified.
 Bank statements must be valid as per requirement above, failure to which the bidder will be 

disqualified.
 Bank Guarantee must be as per the requirement above. Failure to submit the required Bank 

Guarantee within the prescribed or extended period may result in withdrawal of the award and 
termination of the contract at the contractor’s cost.

WORKLOAD & FINANCIAL COMMITMENTS

 Ongoing Project Commitments Report

Bidders must submit a detailed project status report, indicating:
 Current projects being undertaken.
 Project values and percentage of completion.
 Projected completion dates.
 Projected cashflow
 Financial commitments and analysis attached to those projects.

If the bidder has no active projects, they must submit a letter signed by an authorized company 
representative confirming this.
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2 Other documents required for tender evaluation purposes

● Valid Tax Clearance Certificate and/or a Tax Compliance Status (TCS) PIN 

● CSD Registration Report

● Occupational Health and Safety Certificate

3

● Particulars of Electrical Contractor

● Particulars of Specialist Contractors

● Electrical / Mechanical / Security material and equipment schedules

● Schedule for Imported Materials and Equipment 

● Standard Submission Documents 

● Schedule of Local Labour Targets

● Certified ID Copies of Directors

● B-BBEE Certification

4

● Compulsory Enterprise Questionnaire

● Record of Addenda to tender documents

● Proposed amendments and qualifications 

● Certificate of Authority for Joint Ventures/Consorrtia

● Schedule of Proposed Subcontractors

● Schedule of Exempted Micro Enterprises (EME's) and Qualifying Small Business Enterprises (QSE's)

● Schedule of recently completed and current contracts

● Evaluation Schedule : Tenderer's Experience 

● Evaluation Schedule : Experience of Key Staff

● Evaluation Schedule : Project Plan

● Tender Evaluation Schedule

● Bank Guarantee

● Schedule of Materials Offered

● Air Conditioning Material and Equipment Schedule 

5 C1.1 Form of Offer and Acceptance

6 C1.2 Contract Data  (Part two)

7 C2.2 Provisional Bills of Quantities

Returnable Schedules that will be incorporated into the contract

Standard submission documents

The tenderer must complete the following returnable documents
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DID

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 6:   Record in the service of the state

a member of any municipal council an employee of any provincial department, national
 or provincial public entity or constitutional institution

a member of any provincial legislature within the meaning of the Public Finance Management
Act, 1999 (Act 1 of 1999)
a member of an accounting authority of any national     
or provincial public entity

an employee of Parliament or a provincial legislature
 any municipal entity

an official of any municipality or municipal entity

If any of the above boxes are marked, disclose the following:

*insert separate page if necessary

Section 4:    Particulars of sole proprietors and partners in partnerships

Section 5:    Particulars of companies and close corporations

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

Personal income tax number*Name* Identity number*

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months
in the service of any of the following:

Within last

Status of service (tick appropriate 
column)

National Council of Province

Current
12 months

a member of the National Assembly or 

Name of sole proprietor,  partner, 
director, manager, principal 
shareholder or stakeholder

Name of institution, public office,   
board or organ of state and position 

held

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Compulsory Enterprise Questionnaire

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . .

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

TENDER DID 07/03/2026

a member of the board of directors of
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Section 7:   Record of spouses, children and parents in the service of the state

a member of any municipal council

a member of any provincial legislature

any municipal entity

an official of any municipality or municipal entity

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  

i)

ii)

iii)

iv)

v)

Signed Date

Name Position

Enterprise name

an employee of any provincial department, national 
or provincial public entity or constitutional 
institution

within the meaning of the Public Finance 
Management

a member of an accounting authority of any national     

an employee of Parliament or a provincial 
legislature

Status of service                               
(tick appropriate column)

Current

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months been in the service of any of the following:

Within last
12 months

a member of the National Assembly 

or the National Council of Province

Name of spouse, child or                  
parent

Name of institution, public office,                 
board or organ of state and position 

held

confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest; and
confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my /
our tax matters are in order; 

confirms that neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

a member of the board of directors of 
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DID

Attach additional pages if more space is required.

Signed Date

Name Position

Enterprise name

6

5

7

8

Record of Addenda to tender documents

1

3

4

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

 Date

2

Title or Details

TENDER DID 07/03/2026

We confirm that the following communications received from the Employer before the submission of this tender offer, amending the
tender documents, have been taken into account in this tender offer:
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DID

Attach additional pages if more space is required

Signed Date

Name Position

Enterprise name

TENDER 

Proposed amendments and qualifications

DID 07/03/2026

Page Clause or item Proposal

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to
his tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause F.3.8.2 of the Standard Conditions of Tender referenced in the Tender
Data regarding the employer's handling of material deviations and qualifications.
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DID

This Returnable Schedule is to be completed by joint ventures.

Signature  ...................................

Name ..........................................

Designation  ...............................

Signature  ...................................

Name ..........................................

Designation  ...............................

Signature  ...................................

Name ..........................................

Designation  ...............................

Signature  ...................................

Name ..........................................

Designation  ...............................
............................................................

.........................................................................................................................., acting in the capacity of lead 

NAME OF FIRM ADDRESS

Lead partner

............................................................

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

DULY AUTHORISED SIGNATORY

DID 07/03/2026

Certificate of Authority for Joint Ventures

CIDB registration number:

............................................................

CIDB registration number:

TENDER  

CIDB registration number:

CIDB registration number:

........................................................................., authorised signatory of the company  

............................................................

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Mrs ........................

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2
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DID

Attach additional pages if more space is required

Signed Date

Name Position

Enterprise name

Name and address of proposed 
Subcontractor

Description of Work to be 
executed by the Subcontractor

Previous experience with the 
Subcontractor

Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the
names of proposed Subcontractors in accordance with requirements in the contract for such appointments.

DID 07/03/2026TENDER

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2
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DID

Signed Date

Name Position

Enterprise name

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the
names of proposed QSE/EME Subcontractors in accordance with requirements in the contract for such
appointments.

TENDER  DID 07/03/2026

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Schedule of Exempted Micro Enterprises (EME's) and qualifying small busines enterprises 
(QSE's)

We notify you that it is our intention to employ the following QSE/EME Subcontractors which are at least 51%
owned by black people for work in this contract. 
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DID

List not more than seven  contracts completed in the last five years

1

2

3

4

5

6

7

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have
reached a state of readiness for occupation or use for the purposes intended, although some minor work may be outstanding.

TENDER

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Schedule of recently completed and current contracts

Date of   
Completion*Name Tel

Contract title: Employer (name)            
Place (town)

Reference person Contract 
Period       
(months)

Contract 
Amount        
(R million)

DID 07/03/2026
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1

2

3

4

5

6

7

9

10

*Date when defects liability period commenced (period after completion)

Signed Date

Name Position

Enterprise name

Date of 
Commencement

Contract 
Period       
(months)

Date of   
Completion*

Reference person

Name

List all current contracts not complete at the time 

Contract 
Amount         
(R million)

Tel

Project Employer (name)            
Place (town)
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DID

(a)

Attach additional pages if more space is required

Schedule of Plant and Equipment 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have available for this contract or will acquire or hire for this contract if my / our
tender is accepted.

TENDER

Details of major equipment that is owned by and immediately available for this contract.

DID 07/03/2026

Quantity (owned or
leased)

Description, size, capacity, etc.

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2
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(b)

Attach additional pages if more space is required

Signed Date

Name Position

Enterprise name

Details of major equipment that will be hired or acquired for this contract if my/our tender is acceptable

Quantity (hired) Description, size, capacity, etc.
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DID

The description should be put in tabular form with the following headings

The scoring of the tenderer’s experience will be as follows

Signed Date

Name Position

Enterprise name

Evaluation Schedule: Tenderer’s Experience

The experience of the tenderer or joint venture partners in the case of an unincorporated joint venture or consortium as apposed to the key staff members / experts in similar projects
or similar areas and conditions in relation to the scope of work over the last five years will be evaluated.

20 points Three (3) practical or final completion certificates for completed projects of a similar nature and scope,
Three (3) corresponding appointment letters on the client’s official letterhead,
Three (3) corresponding reference letters from the clients on the clients’ letterhead for the same projects.

0 points  •Zero (0) practical or final completion certificates for completed projects of a similar nature and scope,
 •Zero (0) corresponding appointment letters on the client’s official letterhead,
 •Zero (0) corresponding reference letters from the clients  on the clients’ letterhead for the same projects.

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule are within my personal knowledge and
are to the best of my belief both true and correct.

Employer, contact person and 
telephone number, where 
available

Description of work (service) Value of work (i.e. 
the service 
provided) 
inclusive of VAT 
(Rand)

Date completed

10 points Two (2) practical or final completion certificates for completed projects of a similar nature and scope,
Two (2) corresponding appointment letters on the client’s official letterhead,
Two (2) corresponding reference letters from the clients on the clients’ letterhead for the same projects.

05 points One (1) practical or final completion certificates for completed projects of a similar nature and scope,
One (1) corresponding appointment letters on the client’s official letterhead,
One (1) corresponding reference letters from the clients on the clients’ letterhead for the same projects.

40 points Five (5) practical or final completion certificates for completed projects of a similar nature and scope,
Five (5) corresponding appointment letters on the client’s official letterhead,
Five (5) corresponding reference letters from the clients on the clients’ letterhead for the same projects.

30 points Four (4) practical or final completion certificates for completed projects of a similar nature and scope,
Four (4) corresponding appointment letters on the client’s official letterhead,
Four (4) corresponding reference letters from the clients on the clients’ letterhead for the same projects.

Bidder must provide completion certificate and appointment letters (on client’s letterhead) not older than 10 years on construction projects with contactable references. Failure to submit
the completion certificate with the appointment letter, the service provider will forfeit points. (As indicated under mandatory section)

DID 07/03/2026

Total 
Weighting 
(40)

TENDER
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DID

Each CV should be structured under the following headings:
1 Personal particulars

          - name
          - date and place of birth
          - place (s) of tertiary education and dates associated therewith
          - professional awards

2
3 Skills
4 Name of current employer and position in enterprise
5 Overview of post graduate / diploma experience (year, organization and position)

The scoring of the experience of key staff will be as follows:

Signed Date

Name Position

Enterprise name

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule are within my personal knowledge and
are to the best of my belief both true and correct.

Less than 1 years post regiostration experience. 

Evaluation Schedule: Experience of  Key Staff

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

5 points  5 to less than 07 years post regiostration experience. 

Key Staff refers to professionally qualified and registered personnel required to execute the scope of infrastructure construction works. The composition is based on the CIDB grading of the
bidder (As indicated under mandatory section):

2. SUBMISSION REQUIREMENTS
Bidders are required to submit the following for each Key Staff member:
 •Detailed CV
 •Certified copies of academic qualifications
 •Certified proof of professional registration
 •Foreign based qualifications should be supported by a valid South African Qualification Authority Certificate proof of employment (must be in the form of a stamped appointment letter from the 

employer) (NB: the department reserve the right to directly confirm the employment with the employee)
(All copies of qualifications and professional registrations must be certified as true copies of the original documents by a Commissioner of Oaths, Notary Public, or a recognized regulatory body, 
with certification dated within the last six (6) months from the tender closing date). The Department reserves the right to verify the authenticity of qualifications and professional registration. 
NB: Bidders must submit all the documents as per item 2 requirements, failure to which they will forfeit all points.  Failure to submit all required Key Staff as specified will result in forfeiture of all 
points for this criterion.

Total 
Weighting (40)
10 points 10 years or more post registration experience in general building construction works. 

7 points 7 to less than 10 years post regiostration experience. 

 •Professional Construction Project Manager/ Professional Construction Manager
-  Qualification: B Tech / Degree (NQF 7 or higher) in built environment 
-  Registration: SACPCMP (South African Council for the Project and Construction Management Professions)
 •Professional Construction Health and Safety Officer 

-  Qualification: Diploma(NQF 6) or advanced diploma/ Degree (NQF 7 or higher) in  Occupational Health and Safety, Safety Management, Environmental Health and Safety, or a 
related Built Environment field or related field
-  Registration: SACPCMP
 •Professional Quantity Surveyor

-  Qualification: B Tech / Degree (NQF 7 or higher) in Quantity Surveying 
-  Registration: SACQSP (South African Council for the Quantity Surveying profession                                                                                                                                                                                                                                                       
- Professional Civil/ Structural Engineer.Qualification:                                                                                                                                                                                                        
-  BSC/ BEng Civil Engineering (NQF 7 or higher) in Engineering Field 
- Registration: ECSA 

 oProfessional Construction Project Manager/ Professional Construction Manager
 oProfessional Construction Health and Safety Officer
 oProfessional Quantity Surveyor                                                                                                                                                                                                                          
 oProfessional Quantity Surveyor

DID 07/03/2026TENDER

Qualifications (degrees, diplomas, grades of membership of professional societies and professional registrations)

3 points 03 to less than 05 years post regiostration experience. 

1 points 01 to less than 03 years post regiostration experience. 

0 points
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DID

Tendered total of the Prices (from summary to Bill of Quantities)   R

Part A:  Assessing the impact of the tendered data associated with compensation events

Employer's percentage estimate of the difference between tender 
and outturn cost, excluding percentage additions =

Estimated  Rand difference between tender and 
outturn cost excluding percentage additions = =    R

Employer's estimates of contributors to the increases:

Tender Evaluation Schedule

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

.............................................

................................

DID 07/03/2026

People element 
of the increase

Element of the 
increase

Estimated percentage

Percentage for people overheads   
..............................%

Direct cost 
element

Percentage for adjustment for 
Equipment in the published lists   
..............................%

Subcontracted fee percentage 
.............................%

u x v  /  100

Cost of 
Equipment ex 
published lists 
element 

.................................... %

 w  x  column  2 / 100                  x   column  3 / 100

Direct fee percentage 
.............................%

Subtotal 1 carried to summary

AdjustmentTendered percentages (from 
Part two of Contract Data)

Subcontracted 
element

Amount (Rand)Calculation

TENDER

The parameters tendered in the Contract Data by the Contractor  are to be reduced to a common base for comparative purposes as follows:
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Employer's estimate of design costs outside the Working Areas:

R R

R R

R R

R

R

R

Employer’s estimate of cost of other Equipment listed in the Contract Data

R

R

R

R

R

R

R

Subtotal 1 R

Subtotal 2 R

Subtotal 3 R

R

Part B: Assessing the impact of the tendered completion date

Tendered completion date  (from Part two of the Contract Data)
  after the starting date

Employer's estimate of earliest completion date
  after the starting date

Employer's estimate of weekly costs relating to completion R
after estimated earliest completion  date

Additional amount to be added to tendered total of prices to take account of tendered completion date

 = ( x   y)  x z =   R  . . . . . . . . . . . . . . . . . . . . . . . . . .               y )   x z = R

Summary

R

R

R

Comparative offer for tender evaluation purposes R

Subtotal 2 carried to summary

weeks

Technically qualified staff

HoursDescription Total

Subtotal for costs

Adjustment for design overheads = Subtotal x percentage for design overheads tendered in Part two of the Contract Data  (................. %) / 100

Tendered rates (from            Part two of Contract Data)

Professional engineer or professional engineering 
technologists

Rate (R /hour)

Hours Total                                
(Column 2 x column 3)

Category of staff

Additional amount to be added to tendered total of prices to take account of  compensation events

Additional amount to be added to tendered total of prices to take account of tendered completion date

...........................................................

weeks

....................................

/ week

Subtotal 3 carried to summary

Draughts person

....................................

Additional amount to be added to tendered total of prices to take account of compensation events

....................................

Tendered total of the Prices (from summary to Bill of Quantities) (u) 
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DID

This is to certify that

…………………………………………………………………………………………….....…….… (Enterprise name)

of

…………....………………………………………………………………………………………………….............…………

…………………………………………………………………………………………………………….... …. (address)

was represented by the person(s) named below at the compulsory meeting held for all tenderers at ……....... .

……………………………………………………………………………………………………………......…. (location)

On  ………………………………………………......………. (date), starting at  ………………………………….  hrs

Particulars of person(s) attending the meeting

Name     …………………………………………………………………………………. Signature ................................................................

Capacity ………………………………………………………………………………….

Name     …………………………………………………………………………………. Signature ................................................................

Capacity ………………………………………………………………………………….

Attendance of the above person(s) at the meeting is confirmed by the Project Manager, namely

Name     …………………………………………………………………………………. Signature ................................................................

Capacity ………………………………………………………………………………….

I have made myself familiar with all site conditions likely to influence the work and all aspects that could influence either the cost or the construction of the service.

Certificate of attendance at clarification meeting

I further certify that I am satisfied with the description of the work and explanations given at the meeting and that I understand perfectly the work to be done, as specified
and implied, in the execution of this contract. 

TENDER

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

DID 07/03/2026

Date & Time....................................................
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DID

The tenderer is to affix to this page:

A valid Tax Clearance Certificate and/or a Tax Compliance Status (TCS) PIN 

Services (S.A.R.S.) in the Name of the Tendering Entity indicating the Trading Name.

Note:

Failure to affix such certificate may result in this tender not being further considered for 

the award of the contract.

DID 07/03/2026

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Tax Clearance Certificate for Tenders

TENDER
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DID

The tenderer is to affix to this page:

Notes:

The Department will verify the certificate on the CIDB's website.

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

1.
Failure to affix such certificate may result in this tender not being further considered for the award of the contract.

An Original Certificate as proof of his registration with the CIDB in a contractor grading designation of 8GB or higher who satisfy criteria stated in the Tender Data
as proof of his registration with the CIDB.

2.

DID 07/03/2026TENDER

Proof of Registration with the CIDB

An Original Certificate as proof of his registration with the CIDB in a contractor grading designation of 8GB or higher.
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DID

The tenderer is to affix to this page:

A valid CSD Registration Report

Note:

Failure to affix such certificate may result in this tender not being further considered for 

the award of the contract.

CSD Registration Report

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

TENDER DID 07/03/2026
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DID

The tenderer is to affix to this page:

Notes:

Audited financial Statements

Audited financial statements as per requirements under mandatory section on the Invitation to Tender

1.
Failure to affix such statements will result in this tender not being further considered for the award of the contract.

DID 07/03/2026TENDER

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Page 20 of 26
T2.2

Returnable Schedules
Tender
Part T2: Returnable Documents



DID

The tenderer is to affix to this page:

Notes:

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Occupational Health and Safety Certificate

Occupational Health and Safety Certificate

Failure to affix such a certificate may result in this tender not being further considered for the award of the contract.

TENDER DID 07/03/2026

1.
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DID

Note:

Bank:

Bank repesentation address:

1

2

3

4

Signed at on this day of 2025

For and on behalf of 

Signature(s)

Name(s) (printed)

Position in company

Signature of Witness(s)

Name(s) (printed)

Name(s) (printed)

Part C1.3   Bank Guarantee

TNote:  This proforma to be reproduced exactly as shown below on the letterhead of the Bank

TENDER DID 07/03/2026

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

The guarantor undertakes to pay to the beneficiary at its demand, the guaranteed amount as security for the performance of 
the terms and conditions of the contract

Payment shall be effected no later than 7 days of receipt of a complying demand: (i) in writing; (ii) stating that the applicant 
failed to comply with its obligations; (iii) requesting payment of the guarantee into a specified account; (iv) indicating the 
amount payable (v) signed by the beneficiary's representative; (vii) presented at the bank's presentation address.

The bank shall not determine / consider / verify the validity of the demand, the correctness of the amount demanded or any 
claim or dispute of any nature pertaining to the guarantee.

This Bank Guarantee is neither negotiable nor transferable and is governed by the laws of the Republic of South Africa, 
subject to the jurisdiction of the courts of the Republic of South Africa.

Dear Sirs,

Applicant:

Beneficiary:

Contract:

Guarantee:

Guaranteed amount;

Expiry date: the date on which the guarantor receives a notice from the beneficiary indicating that the last defects certificate
has been issued, that all amounts due to the Applicant as certified in terms of the contract have been received by
the beneficiary and that the applicant has fulfilled all his obligation in terms of the contract
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DID

Make/Trade Name

NB: Only one manufacturer’s name to be inserted for each item

31

7

28

29

30

6

26

Contractors shall complete the following schedule of materials and equipment offered for verification by the Employer’s Agent as being acceptable in terms of the specification 
applicable, before any such materials are procured for incorporation into the works.The contractor undertakes that the actual materials and equipment supplied installed shall be in 
accordance with this schedule for items that are approved. Where items are not approved alternative items shall be presented that do meet the specifications. This process shall be 
repeated until all items are approved.

ITEM MATERIAL
Country of 

Origin

5

Is Material to Specification (Yes / No) SABS Mark (Yes / No)

2

4

3

TENDER

SCHEDULE OF MATERIALS OFFERED

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

1

DID 07/03/2026

9

32

10

17

12

18

16

15

24

22

23

27

14

8

13

11

19

20

21
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DID

Make/Trade Name

40

38

39

36

DID 07/03/2026

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

TENDER

ITEM MATERIAL
Country of 

Origin Is Material to Specification (Yes / No) SABS Mark (Yes / No)

34

37

35

33
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DID

NB: Only one manufacturer’s name to be inserted for each item

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

ITEM

PARTICULARS

PARTICULARS

 Air Conditioning Material and Equipment Schedule

DID 07/03/2026

ITEM

ITEM PARTICULARS

TENDER
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DID

Attach additional pages if more space is required

These net amounts will be adjusted as follows:

FORMULA FOR ADJUSTING IMPORTED MATERIAL/EQUIPMENT TO CURRENCY

The net amount to be added to or deducted from the contract sum:

A = V ( Z - 1)
 Y  

A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item (material or equipment)

Y = official exchange rate at the closing date of tender submission

Z = official exchange rate on the date of payment

....................................................................................  ……………………………..........  

Item

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

DID 07/03/2026

 Schedule for Imported Materials and Equipment

TENDER

2

Enterprise name

Material / Equipment Rand (R) excluding Vat

The Tenderer shall list imported items, materials and/or equipment which shall be excluded from the Contract Price Adjustment Provisions (if applicable) and shall
be adjusted in terms of currency fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that such costs shall not be
higher than the relevant contract rate as listed above) should be lodged with the Project Manager within three (3) weeks of the starting date. No adjustment of the
local VAT amount, nor the contractor's profit, discount, mark-up, handling costs, etc. shall be allowed.

1

Exchange Rate

3

4

 Signature        Date

..........................................................

Currency

6

5
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SBD 3.1

NOTE:    

Closing date: 

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

-  Required by: …............................................

- At: …............................................

…............................................

- Brand and model …............................................

- Country of origin …............................................

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) …............................................

- Period required for delivery …............................................
*Delivery: Firm/not firm

- Delivery basis …............................................

Note:    All delivery costs must be included in the bid price, for delivery at the prescribed destination

** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
 skills development levies.

*Delete if not applicable

Closing Time 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES)

ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO 

IN  CASES  WHERE  DIFFERENT  DELIVERY  POINTS  INFLUENCE  THE  PRICING,  A SEPARATE  

Name of bidder…………………………………...............Bid number………………….............................................



SBD4

1.     PURPOSE OF THE FORM

Where a person/s are listed in the Register for Tender Defaulters and /or the List of Restricted Suppliers, 

that person will automatically be disqualified from the bid process.

2.     BIDDER’S DECLARATION

Full Name Identity 
Number

Name        of        
State institution

  by the procuring institution?                                                                                                                YES/NO

2.2.1    If so, furnish particulars:

………………………………………………………………………………........................................................………
………………………………………………………………………………........................................................………

2.3.1  If so, furnish particulars:
………………………………………………………….............................………...................................……………….
…………………………………………………..................................................................….........………………….

3.     DECLARATION

2.2.  Do you, or any person connected with the bidder, have a relationship with any person who is employed

2.3.  Does the bidder or any of its directors / trustees / shareholders /members / partners or any person having a controlling 
interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?                                                                                                          
YES/NO

I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying bid, do 
hereby make the following statements that I certify to be true and complete in every respect:

BIDDER’S DISCLOSURE

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of 
transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further 
expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder.

2.1.  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling 
interest1 in the enterprise, employed by the state?                                                           YES/NO                                          

2.1.1  If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole 
proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, 
in table below.

1 the power, by one person or a group of persons holding the  majority of the equity of an enterprise, alternatively, the person/s having the deciding vote 
or power to influence or to direct the course and decisions of the enterprise.
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3.1.  I have read and I understand the contents of this disclosure;

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS

1, 2 and 3 ABOVE IS CORRECT.

………………………………                                             ..……………………………………………
Signature                                                                        Date

………………………………                                             ………………………………………………

Position                                                                           Name of bidder

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

3.4.  In addition, there have been no consultations, communications, agreements or arrangements with any competitor 
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions 
or delivery particulars of the products or services to which this bid invitation relates.

3.5.   The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 
competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

2 Joint Venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract.

3.6.  There have been no consultations, communications, agreements or arrangements made by the bidder with any official of 
the procuring institution in relation to this procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid.

3.7.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related 
to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the 
National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 
of 2004 or any other applicable legislation.

3.2.  I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every 
respect;

3.3.  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement 
or arrangement with any competitor. However, communication between partners in a joint venture or consortium2 will not be 
construed as collusive bidding.
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SBD 6.1

NB:

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form 
for preference points for specific goals. 

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 
AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022

1.            GENERAL CONDITIONS
1.1          The following preference point systems are applicable to invitations to tender:

-             the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 

-             the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2              To be completed by the organ of state

(delete whichever is not applicable for this tender ).

a)    The applicable preference point system for this tender is the 90/10 preference point system.

b)    The applicable preference point system for this tender is the 80/20 preference point system.

c)    Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable 
tender will be used to determine the accurate system once tenders are received.

1.3              Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 

(a)  Price; and

(b)  Specific Goals.

100 points 

1.5          Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 
claimed.

1.6          The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2.            DEFINITIONS

1.4          To be completed by the organ of state:

The maximum points for this tender are allocated as follows:
POINTS

PRICE 90 Points

SPECIFIC GOALS 10 Points

Total points for Price and SPECIFIC GOALS 
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Oct-90

PS = ( 1 - pt - pmin)
pmin

Where Ps =
Pt =
Pmin =

 

Number of 
points 
allocated by 
DID (90/10 
system) to be 
completed by 
the organ of 
state

Number of points 
claimed (90/10 
system) to be 
completed by the 
tenderer

Note to tenderers: The tenderer must indicate how they claim points for each preference point system. )  

4.            POINTS AWARDED FOR SPECIFIC GOALS 

4.1.        In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be 
awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on 
the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 

4.2.        In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of— 

(a)  an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will 
apply and that the highest acceptable tender will be used to determine the applicable preference point system; or

(b)  any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest 
acceptable tender will be used to determine the applicable preference point system,  

c) then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 
point system. 

3.                FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.           POINTS AWARDED FOR PRICE

3.1.1   THE 90/10 PREFERENCE POINT SYSTEMS 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

The specific goals allocated points in 
terms of this tender (Specific Goals 
preference points will only apply to bidders 
who are at least 51% owned. Bidders will be 
scored up to a maximum of 10 points )

Mandatory documents to substantiate 
points claimed.
✅ Beneficial Ownership Declaration
✅ Certified ID Copies
✅ Shareholders’ Certificates / Members’ 
Interest Certificates
✅ Company Registration Documents
✅ B-BBEE Certificate or Affidavit

(Note to organs of state: Where 90/10 preference point system is applicable, corresponding points must also 

(a)   “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 
goods or services through price quotations, competitive tendering process or any other method envisaged in 
legislation; 

(b)  “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 
unconditional discounts; 

(d)  “tender for income-generating contracts” means a written offer in the form determined by an organ of state in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for 
the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and 

(e)  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

Price of lowest acceptable tender

(c)     “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes; 

A maximum of 90 points is allocated for price on the following basis:

Points scored for price of tender under consideration
Price of tender under consideration
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03 Points

01 Points

01 Points

01 Points

01 Points

01 Points

02 Points

10 POINTS 

�

�

�
�
�
�
�

�

Companies based within the boundaries 
of Ekurhuleni Metropolitan Municipality

All the above, with the CIPC registration 
address to confirm location.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.            Name of company/firm…………………………………………………………………….
4.4.            Company registration number: …………………………………………………………...

4.5.            TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation
Public Company
Personal Liability Company
(Pty) Limited 
Non-Profit Company

Black People as defined in the BBBEE 
Act No. 53 of 2003

All the above, with ID document reflecting 
race

Women owned All the above, with ID document reflecting 
gender

Youth owned All the above, with the ID Copies reflecting 
age

People with Disabilities owned All the above, including either of the 
following: 

 1.Medical certificate from medical 
practitioner, indicating that the disability is 
permanent,

 2.The proof registration with the South 
African social Security Agency (SASSA),  

 3.and/ or proof of registration with the 
National Council for Persons with Physical 
Disabilities in South Africa (NCPPDSA)

Military veterans owned All the above, including Confirmation letter 
from Dept. of Military Veterans with force 
number

CCompanies based within the 
boundaries of Gauteng Province

All the above, with the CIPC registration 
address to confirm location.

4.6.            I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 
i)     The information furnished is true and correct;

TOTAL POINTS 

(c)       cancel the contract and claim any damages which it has suffered as a result of having to make less favourable 
(d)      recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors 
(e)      forward the matter for criminal prosecution, if deemed necessary.

State Owned Company

[Tick applicable box]

ii)    The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this 
iii)   In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
iv)   If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have 

(a)      disqualify the person from the tendering process;

(b)      recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
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……………………………………….

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ……………………………………………………….

DATE: ………………………………………………………

ADDRESS: ………………………………………………………

………………………………………………………

………………………………………………………

………………………………………………………
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INTEGRITY PACT FOR BUSINESSES

FIGHTING CORRUPTION, PROMOTING INTEGRITY

1.          INTRODUCTION

This agreement is part of the tender document, which shall be signed and submitted along with the tender
document. The Chief Executive Officer of the bidding company or his/her authorised representative shall sign the
integrity pact. If the winning bidder has not signed this integrity pact during the submission of the bid, the
tender/proposal shall be disqualified.

2.          OBJECTIVES

Now, therefore, the Gauteng Provincial Government and the Bidder agree to enter into this pre-contract
agreement, hereinafter referred to as an integrity pact, to avoid all forms of corruption by following a system that is
fair, transparent, and free from any influence/unprejudiced dealings before, during and after the currency of the
contract to be entered, with a view to:

2.1       Enable the Gauteng Provincial Government to obtain the desired contract at a reasonable and competitive
price in conformity to the defined specifications of the works, goods and services; and 

2.2       Enable bidders to abstain from bribing or any corrupt practice to secure the contract by assuring them that
their competitors will refrain from bribing and other corrupt practices and the Gauteng Provincial Government will
commit to preventing corruption, in any form by their officials by following transparent procedures.  

3.          GOVERNANCE

3.1       The integrity pact seeks to ensure that both parties comply with all applicable provincial, national, continental,
and international laws and regulations regarding fair competition and anti-corruption.

4.          ENVIRONMENT

4.1       The integrity pact requires that both parties comply with all applicable environmental, health, and safety
regulations.

5.          PROTECTION OF INFORMATION

5.1       The integrity pact seeks to ensure that both parties undertake to protect the confidentiality of information.
Each party, when given access to confidential information as part of the business relationship should not share this
information with anyone unless authorised.  

6.          REPUTATION

6.1       The Gauteng Provincial Government wants to work with bidders who are proud of their reputation for fair
dealing and quality delivery. 

6.2       The Gauteng Provincial Government wants to ensure that working with government is reputation enhancing
for the supplier. 

6.3       The Gauteng Provincial Government expects bidders/suppliers to be protective of government’s reputation,
and ensure that neither they, nor any of their partners or subcontractors, bring government to disrepute by
engaging in any act or omission which is reasonably likely to diminish the trust that the public places in
government.

6.4       The Gauteng Provincial Government further requires its bidders/suppliers to always adhere to ethical conduct
even outside their contractual obligation with the Gauteng Provincial Government.

7.          VALUES OF THE GAUTENG PROVINCIAL GOVERNMENT

7.1       The value system of the Gauteng City Region is shown below:



CORE VALUES ETHICAL VALUES

Patriotism Integrity

Purposefulness Accountability

Team focused Dignity

Integrity Transparency

Accountability Respect

Passionate Honesty

Activism

7.2       The Gauteng Provincial Government commits to ensure that the values system is embedded into the day-to-
day operations of its institutions.

8.          COMMITMENTS OF THE GAUTENG PROVINCIAL GOVERNMENT

The Gauteng Provincial Government commits itself to the following:

8.1      The GPG commits that its officials will at all times conduct themselves in accordance with Treasury Regulations
16A.8[1], copy of which is attached marked Annexure A, and that: 

8.1.1       The GPG is committed to doing business with integrity and proper regard for ethical business practices.

8.1.2       The GPG hereby undertakes that no official of the GPG, connected directly or indirectly with the contract
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward,
favour, or any material or immaterial benefit or any other advantage from the bidder, either for themselves or for
any person, organisation or third party related to the contract in exchange for an advantage in the bidding process,
bid evaluation, contracting or implementation process related to the contract.

8.1.3       The GPG further confirms that its officials have not favoured any prospective bidder in any form that could
afford an undue advantage to that bidder during the tendering stage and will further treat all bidders alike.

8.1.4       The GPG will during the tender process treat all Bidder(s) with equity. 

8.1.5       All officials of the GPG shall report any attempted or completed violation of clauses to the following details:

Gauteng Ethics 
Hotline

National Anti-
Corruption Hotline

Toll-free number 801 111 633 800 701 701

SMS call-back 49017 N/A

E-mail
gpethics@behonest.c

o.za
nach@psc.gov.za 

Fax 867 261 681 800 204 965

Website www.thehotline.co.za 
www.publicservicecorru

ptionhotline.org.za 

Post
Chief Directorate: 

Integrity Management
Public Service 
Commission 

Private Bag X61 Private X121

Marshalltown Pretoria

2001 1

GAUTENG CITY REGION VALUES SYSTEM



Walk-in Office of the Premier
Gauteng Provincial 

Office

55 Marshall Street
Public Service 
Commission

Marshalltown Schreiner Chambers 6th 

Floor 

Johannesburg 94 Pritchard Street

2001 Johannesburg

8.1.6       Following the report on the violation of the above clauses by the official(s), through any source, the GPG
shall investigate allegations of such violations against the official or other role players and when justified:

 

a)     Take steps against such official and other role players (necessary disciplinary proceedings, and/or any other
action as deemed fit, bar such officials from further dealings related to the contract process). In such a case, while
an enquiry is being conducted by the Gauteng Provincial Government the proceedings under the contract would
not be stalled.

b)     Inform the relevant Treasury of steps taken in 8.1.5(a) against such officials; and  

c)     Report any conduct by such official and other role players that may constitute an offence to the South African
Police Service.

9.          COMMITMENTS OF THE BIDDERS

The bidder commits himself/herself to take all measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of his/her bid or during any pre-contract or post contract stage to secure the
contract or in furtherance to secure it and commits himself/herself to the following:

9.1       The bidder is committed to doing business with integrity and proper regard for ethical business practices.

9.2       The bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or inducements to any official of
the Gauteng Provincial Government, connected directly or indirectly with the bidding process, or to any person,
organisation or third party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

9.3       The bidder further undertakes that he/she has not given, offered or promised to give, directly or indirectly any
bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducements to an official of the Gauteng Provincial Government or otherwise in procuring the
contract or forbearing to do or having done any act in relation to the obtaining or execution of the contract or any
other contract with the Gauteng Provincial Government for showing or forbearing to show favour or disfavor to any
person in relation to the contract or any other contract with the Gauteng Provincial Government.

9.4       The bidder will not collude with other parties interested in the contract to preclude the competitive bid price,
impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

9.5       The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

9.6       The Bidder(s)/Contractor(s) will, when presenting his / her bid, disclose any and all payments he /she has
made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the contract.

9.7       In case of sub–contracting, the Principal Contractor shall take the responsibility of adoption of Integrity Pact
by the Sub-Contractor. 

9.8       The bidder shall report any attempted or completed violation of clauses 9.1 to 9.7 including any alleged
unethical conduct to the Gauteng Ethics Hotline (details are provided at clause 8.1.4).

9.9       The bidder (or anyone acting on its behalf) warrants that:



9.9.1       It has not been convicted by a court of law for fraud and/or corruption with respect to the
procurement/tendering processes; and/or

9.9.2       It has not been convicted by a court of law for theft or extortion; and/or 

9.9.3       It is not listed on the National Treasury’s database of Restricted Suppliers or Register of Tender Defaulters.

10.       SANCTIONS FOR VIOLATION

10.1        The breach of any aforesaid provisions or providing false information by employers, including manipulation
of information by evaluators, shall face administrative charges and penal actions as per the existing relevant rules
and laws.

10.2        The breach of the Pact or providing false information by the Bidder, or any one employed by him, or acting
on his behalf (whether without the knowledge of the Bidder), or acting on his/her behalf, shall be dealt with as per
the provisions of the Prevention and Combating of Corrupt Activities Act (12 of 2004).

10.3        The Gauteng Provincial Government shall also take all or any one of the following actions, wherever
required:

        To immediately call off the pre-contract negotiations without giving any compensation to the bidder. However,
the proceedings with the other bidder(s) would continue.

        To immediately cancel the contract, if already awarded/signed, without giving any compensation to the bidder.

        To recover all sums already paid by the Gauteng Provincial Government.

        To cancel all or any other contracts with the bidders and GPG shall be entitled to demand and recover from the
Contractor liquidated damages of the Contract value.

        To submit the details of the bidder to the National Treasury to register on the database for tender defaulters.

11.            CONFLICT OF INTEREST

11.1        A conflict of interest involves a conflict between the public duty and private interest (for favor or vengeance)
of a public official, in which the public official has private interest which could improperly influence the performance
of their official duties and responsibilities. Conflicts of interest would arise in a situation when any concerned
members of both parties are related either directly or indirectly, or has any association or had any confrontation.
Thus, conflict of interest of any tender committee must be declared in a prescribed form.

11.2        The bidder shall not lend or borrow any money from or enter any monetary dealings or transactions, directly
or indirectly, with any member of the tender committee or officials of the Gauteng Provincial Government, and if
he/she does so, the Gauteng Provincial Government shall be entitled forthwith to rescind the contract and all other
contracts with the bidder.

12.            LEGAL ACTIONS

12.1        The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in
accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

13.            VALIDITY

13.1        The validity of this Integrity Pact shall cover the tender process and extend until the completion of the
contract to the satisfaction of both the Gauteng Provincial Government and the bidder (service provider).

13.2        Should one or several provisions of the Pact turn out to be invalid; the remainder of this Pact remains valid.
In this case, the parties will strive to come to an agreement to their original intentions.

GPG INTEGRITY PACT FOR BUSINESSES

Signature of the CEO

BIDDER/SUPPLIER/SERVICE PROVIDER



Full name of the CEO

Tender number

Date

[1] Government Notice No. R. 225 of 2005 published under Government Gazette No. 27388 of 15 March 2005, as amended



DID

Offer

………………………………………………................

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

..................................................................................................................................................................................................................  Rand (in words);
R    (in figures)

Signature(s) …………………………………………………. Date …………………………………………………………. 

Name(s) …………………………………………………. …………………………………………………………………… 

Capacity …………………………………………………. …………………………………………………………………… 

for the tenderer  …………………………………………….. …………………………………………………………………… 
(Name and address of enterprise) 

Name and               …………………………………………………. 
signature 
of witness …………………………………………………. Date …………………………………………………………. 

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Part C1.1  Form of Offer and Acceptance 

The employer, identified in the acceptance signature block, has solicited offers to enter into a
contract for the procurement of Additions and Refurbishments of G-Fleet - Phase 2

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

TENDER DID 07/03/2026

PART C1 : AGREEMENTS AND CONTRACT DATA 

....................................................................................

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the
contractor in the conditions of contract identified in the contract data.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the contract data.
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Acceptance

The terms of the contract, are contained in: 

Part C1: Agreements and Contract Data, (which includes this agreement)
Part C2: Pricing Data
Part C3: Scope of  Work
Part C4: Site Information

Signature(s) …………………………………………………. Date …………………………………………………………. 

Name(s) …………………………………………………. …………………………………………………………………… 

Capacity …………………………………………………. …………………………………………………………………… 

for the
Employer Department of Infrastructure Development:

Chief Directorate Education Infrastructure
63 Fox Street, Marshalltown
Johannesburg

Name and               …………………………………………………. 
signature 
of witness …………………………………………………. Date …………………………………………………………. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed copy of the original document, including the schedule of
deviations (if any). Unless the tenderer (now Contractor) within five working days of the date of
such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the
tenderer's offer shall form an agreement between the employer and the tenderer upon the terms and
conditions contained in this agreement and in the contract that is the subject of this agreement.

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1
to C4 above. 

Deviations from and amendments to the documents listed in the tender data and any addenda
thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by
the tenderer and the employer during this process of offer and acceptance, are contained in the
schedule of deviations attached to and forming part of this agreement. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including
the schedule of deviations (if any), contact the employer's Project Manager (whose details are given
in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the conditions of contract identified in the contract
data. Failure to fulfill any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.
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Schedule of Deviations

1 Subject ……………………………………………………………………………………………………………….. 

Details ……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

2 Subject ……………………………………………………………………………………………………………….. 

Details ……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

3 Subject ……………………………………………………………………………………………………………….. 

Details ……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

4 Subject ……………………………………………………………………………………………………………….. 

Details ……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

5 Subject ……………………………………………………………………………………………………………….. 

Details ……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

By the duly authorised representatives signing this agreement, the Employer and the
Tenderer agree to and accept the foregoing schedule of deviations as the only deviations
from and amendments to the documents listed in the tender data and addenda thereto as
listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and 

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the
contract between the parties arising from this agreement.
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Proje
ct 
title:

A 2.0      Site [1.1]

Erf / stand number Portion 356 of farm Elandsfontein

Site address
76 Boeing Road East Bedfordview Johannesburg 2008

CONTRACT VARIABLES 

THE SCHEDULE

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:
A              PROJECT INFORMATION

A 1.0 Works [1.1]

Works description

Copies of these conditions of contract may be obtained through most regional offices of the Association of South African Quantity Surveyors, Master Builders 
Association, South African  Association  of  Consulting  Engineers,  South  African  Institute  of  Architects, Association  of  Construction  Project  Managers,  
Building  Industries  Federation  South Africa, South African Property Owners Association or Specialist Engineering Contractors Committee.

Bidders  to  note  that  materials  procured  for  the  works  should  be  from  South  African manufactures   and   suppliers.   Imported   materials   shall   only   
be   considered   under exceptional circumstances, based on compelling technical justifications, and subject to the approval by the DID.

The schedule is the listed variables in this agreement and contains all variables referred to  in  this  document  including  specific  changes  made  to  JBCC®  
documentation.  It  is divided into part 1: contract data completed by the employer and part 2: contract data completed by the tenderer. Part 1 must be 
completed in full and included in the tender documents.  Both the part 1 and part 2 form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-
applicable items are to be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the 
applicable clause of the schedule.  Reference to clause numbers in the JBCC Principal Building Agreement are shown in [square brackets] in this 
contract data
e.g. [3.1].

The scope of work for Refurbishment and Rehabilitation of Julius Sebolai Primary School consists of the construction of block I, combi court, 
athletics sports field, construction of the western boundary fence, finishing the parking facility, storm water management, connection of water 
services, Mechanical and Electrical connection, installation of additional water tanks, repositioning of the Bore Hole and completion of paving and 
lanscapping

TENDER DID DID 07/03/2026

Part C1.2  Contract Data

DID (EC):  CONTRACT DATA: JBCC PRINCIPAL BUILDING

0

Tender / TBC WCS no: Reference no:

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition 6.2 of May 2018) prepared by the Joint Building Contracts 
Committee.

Contractors  are  cautioned  to  read  the  JBCC  PBA  and  Contract  Data  (DID  (EC)) together as some clauses in the JBCC PBA have been 
amended in the Contract Data (DID (EC)).
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A 4.0 Principal Agent [1.1; 6.2]

A 5.0

A 6.0

Name Moditi Consulting (PTY) Ltd

Legal entity of above
Moditi Consulting 
(PTY) Ltd

Contact person Siyabonga Mpinda

Country South Africa Mobile number 069 880 5117

E-mail karabo@cvchabane.co.za

Postal address PO Box 1947, Faerie Glen,0042

Physical address
PO Box 1947, Faerie Glen,0042

Agent [1.1; 6.2] Discipline Civil and Structural Engineers

Postal address

Unit 23,Block C, Cedar Tree Office Park, Cnr Cedar Road & 
Stinkwood Close , Fourways

Physical address
Unit 23,Block C, Cedar Tree Office Park, Cnr Cedar Road & 
Stinkwood Close , Fourways

Agent [1.1; 6.2] Discipline Architectural

Name CV Chabane and Associates

Legal entity of above
CV Chabane and 
Associates

Contact person Karabo Ramoitheki

Practice number 24749824 Telephone number 012 803 2331

Name Mothapo Consulting Engineers

Legal entity of above
Mothapo 
Consulting 
Engineers

Contact person Mpho Sethole

Practice number D/2889/2021 Telephone number 010 010 0163

Country South Africa Mobile number 082 542 9286

E-mail mpho@mothapo.com

A3.2    Employer’s representative:

Name Jabulane Nkosi Telephone number 060 983 2690

E-mail
jabulane.nkosi@ga

uteng.co.za
Mobile number 060 983 2690

Postal address
Impopoma House, 18 Rissik Street, Mashalltown, 2107, 
Johannesburg

Physical address
Impopoma House, 18 Rissik Street, Mashalltown, 2107, 
Johannesburg

Discipline
Project Manager

A 3.0      EMPLOYER AND ITS REPRESENTATIVE
A 3.1      Employer:

Official Name of Organ 
Business registration 
number

Not applicable VAT number Not applicable

E-mail
jabulane.nkosi@ga

uteng.co.za
Telephone 060 983 2690

Postal address
Impopoma House, 18 Rissik Street, Mashalltown, 2107, 
Johannesburg

Physical address
Impopoma House, 18 Rissik Street, Mashalltown, 2107, 
Johannesburg

Gauteng Department of Infrastructure Development

Township / 
Suburb

Bedfordview,Germiston

City / Town City of Johannesburg

Province Gauteng

Local authority City Of Ekurhuleni Metropolitan Municipality
GPS Coordinates -26.167043, 28.136219
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A 7.0

A 8.0

A 9.0

A 
10.0

E-mail edgar@sidaconsulting.co.za

Postal address PostNet Suite 108, Private Bag 437, Centurion, 0046

Name Sida Consulting & Project Management

Legal entity of above
Sida Consulting & 
Project 
Management

Contact person Edgar Chipunza

Practice number Telephone number 012 643 1320

Country South Africa Mobile number 066 390 9528

Practice number Telephone number
011 440 3699

Country South Africa Mobile number
073 210 2841

E-mail Sakhephi.mhlongo@gmail.com

Postal address 51 Dennis Road, Atholhurst, Sandton, 2196

Physical address 51 Dennis Road, Atholhurst, Sandton, 2196

Agent [1.1; 6.2] Discipline Occupational Health and Safety (OHS)

E-mail Sakhephi.mhlongo@gmail.com

Postal address 51 Dennis Road, Atholhurst, Sandton, 2196

Physical address 51 Dennis Road, Atholhurst, Sandton, 2196

Agent [1.1; 6.2] Discipline Mechanical Engineering

Name Copper Eagle Trading 

Legal entity of above
Copper Eagle 
Trading 

Contact person Sakhephi Mhlongo

Name Copper Eagle Trading 

Legal entity of above Copper Eagle Contact person Sakhephi Mhlongo

Practice number Telephone number 011 440 3699

Country South Africa Mobile number 073 210 2841

Country South Africa Mobile number 073 165 0681

E-mail gfleetqs@oarona.co.za

Postal address

Physical address

Agent [1.1; 6.2] Discipline Electrical Engineers

Dainfern Square, Office 102H, Cnr Willian Nicol and Broad Acres Drive, Dainfern,2191

Dainfern Square, Office 102H, Cnr Willian Nicol and Broad Acres Drive, Dainfern,2191

Postal address
44 Stead Avenue, The Reeds,Centurion; 0157

Physical address P.O Box 3964; The Reeds, 0158

Agent [1.1; 6.2] Discipline Quantity Surveying

Name Oarona Consulting and Engineering (Pty)Ltd

Legal entity of above

Oarona 
Consulting and 
Engineering 
(Pty)Ltd

Contact person Simon Linakane 

Practice number 4810 Telephone number 010 494 6681

Practice number 20020163 Telephone number 012 661 3600

Country South Africa Mobile number

E-mail siyabonga@onke.co.za
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B 1.0     

B 2.0

B 3.0

B 4.0

B 5.0        

B 6.0        

Authority   is   delegated   to   the   following   
agents   to   issue   contract instructions and 
perform duties for specific aspects of the 
works [6.2] [6.7 [CD]]

Principal Agent

Principal  agent’s  and  agents’  interest  or  involvement  in  the  works  other  
than  a professional interest [6.3]

Insurances [10.0]

Insurances by contractor

New works [10.1.1]
With a deductible not 
exceeding 5% of each and 
every claim

Contract sum plus 10% Applicable

DID (EC):  CONTRACT DATA: JBCC PRINCIPAL BUILDING 
AGREEMENT
(Edition 6.2 of May 2018)

1 to 31

The JBCC® General Preliminaries for use with the JBCC® Principal 
Building Agreement, Edition 6.2 May 2018

Drawings as per drawing register issued with the tender

Specifications issued with the tender

Schedules issued with the tender

Bills of Quantities issued with the tender

Addenda as issued during tender stage, if applicable As issued

Employer’s agents [6.0]

Law applicable to the works, state 
country [2.1]

Law of the Republic of South Africa

Offer and acceptance [3.0]

Currency applicable to this agreement South African Rand

Documents [5.0]

The original signed agreement is to be held by the principal agent 
[5.2], if not, indicate by whom

Employer

Number of copies of construction information issued to the contractor 
at no cost
[5.6]

3

Documents comprising the agreement Page numbers

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30

Physical address 251 Lenchen Avenue, Centurion, 0157

B             CONTRACT INFORMATION

 Definitions [1.1]

Bills of quantities: System/Method of 
measurement

Standard system of measurement of building 
works 7th edition

Law, regulations and notices [2.0]

Page 4 of 138
C1.2

Contract Data
Contract
Part C1: Agreement and Contract Data



Or

Or

B 7.0  

B 8.0        Appointment of Nominated Subcontractors [14.0]

Select If applicable, description of specialisation

Specialisation 1
Specialisation 2

Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2]
Not Applicable

The School will be in operation while in construction

Restriction of working hours [12.1.2] Applicable

If applicable, description: Construction works not to interfere with daily
School operations

Natural features and known services to be preserved by the 
contractor [12.1.3]

Not applicable

If applicable, description:

Restrictions to the site or areas that the contractor may not occupy 
[12.1.4]

Not Applicable

If applicable, description:

Supply of free issue of material and goods [12.1.10] Not applicable

If applicable, description:

Other insurances [10.1.5]

Hi Risk Insurance Refer B18.0 
[10.1.5.1]

R PQS to determine value Not Applicable

Other insurances: If applicable, 
description 1:

R PQS to determine value Not Applicable

Other insurances; If applicable, 
description 2:

R PQS  to determine value Select

Free issue [10.1.1; 10.2] where 
applicable, to be included in the 
contract works insurance

RPQS to determine value Not Applicable

Escalation, professional fees 
and reinstatement
costs must be included in the 
above respective insurances

Applicable

Supplementary insurance [10.1.2; 
10.2] - SASRIA Coupon Policy

Contract sum plus 10% Applicable

Public liability insurance [10.1.3; 10.2] R 5 000 000 Applicable

Lateral support insurance [10.1.4; 
10.2]

R PQS to determine value Not Applicable

Removal of lateral support insurance 
[10.1.4; 10.2]

R PQS to determine value Not Applicable

Works with practical 
completion in sections [10.2]
With a deductible not 
exceeding 5% of each and 
every claim

Contract sum plus 10% Not Applicable

Works with alterations and 
additions [10.3] (reinstatement 
value of existing structures with 
or including new works) With a 
deductible not exceeding 5% of 
each and every claim

Contract sum plus 10% Applicable

Direct contractors [10.1.1; 10.2] 
where applicable, to be 
included in the contract works 
insurance

RPQS to determine value Applicable
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B 9.0        

B 
10.0      

B 
11.0      

B 
12.0  

B12.
1       

B12.
2

Contract Period

Period to submit contractual obligatory documents including 
submission and approval of health and safety plan by the appointed 
Health & Safety Agent

14 Working 
days

Contract period [B18: 1.1], Construction period [B18: 1.1], Possession of site [12.1.5], Practical Completion [19.0], Works Completion [B18.0:19.A], 
Final Completion [21] and Penalties [24.0]

Contract  period  [B18:  1.1]:  Period  in  months  as  indicated,  include  time  for  submitting contractual obligatory documents, submission of 
Health & Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the Construction Period and the Defect Liability 
Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period  to  obtain  Construction  Permit  from  Department  of  
Labour  upon approval of the Health & Safety Plan by the appointed 
Health & Safety Agent

7 Working 
days

Total  construction  period  for  the  Works  as  a  whole  up  to  and  
including Practical Completion, as indicated below [24.1]

24 Months

Select If applicable, description of sections 

Section 1

Section 2

Section 3

Section 4

Section 5
Section 6

Appointment of Direct Contractors [16.0]

Select If applicable, description of extent of work [12.1.11] 

Extent of work

Extent of work

Extent of work

Extent of work

Extent of work

Works to be completed in sections [20.1]

Appointment of Selected Subcontractors [15.0]

Select If applicable, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4
Specialisation 5

Specialisation 3
Specialisation 4
Specialisation 5
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-R     

-R     10%

-R     

-R     30%

B12.
3 

1 2 3 4 5 6
                  
                  

The penalty amount per day for failing to complete the whole of the 
Works, if applicable, is:

R

Penalty  amount  per  calendar  day  for  late  Works  Completion  Refer  B18.0  [19A]:  
To  be calculated at Thirty percent (30%) of penalty / calendar day to complete Select, 
excluding VAT

Penalty amount per calendar day for late Final Completion [21]: To be calculated at 
Fifteen percent (15%) of penalty / calendar day to complete Select, excluding VAT

The date for practical 

The date for practical completion for the whole of the Works, if insert contract 
Penalty for late Practical Completion, if completion in sections is required , excluding 

The penalty amount per day for failing to complete section 1 of the 
Works is:

R

The penalty amount per day for failing to complete section 2 of the 
Works is:

R

The penalty amount per day for failing to complete section 3 of the 
Works is:

R

The penalty amount per day for failing to complete section 4 of the 
Works is:

R

The penalty amount per day for failing to complete section 5 of the 
Works is:

R

The penalty amount per day for failing to complete section 6 of the 
Works is:

R

Penalty amount per calendar day for late Practical Completion, 
excluding VAT.
[24.1]

3,5 Cents per 
R100 of Contract 
value (R14 900per 
Calendar day)

Penalty amount per calendar day for late Works Completion Refer 
B18.0 [19A]: Thirty percent (30%) of penalty amount per calendar 
day for late Practical Completion, excluding VAT.

R4 470 Per 
Calendar day

Construction Period for completion of the Works in portions

Construction period [B18: 1.1] and Practical completion for Select  
Portions of the Works in 
Period for inspection by 

Period to achieve Works Completion Refer B18.0 [19.8]
7 Calendar 
days

Defect liability period up to and including Final Completion
3 Months

Total Contract period [B18: 1.1]
24 Months

Penalty amount per calendar day for late submission of contractual 
obligatory documents: Ten percent (10%) of the penalty amount per 
calendar day for
late Practical Completion, excluding VAT. [24.1]

R1490 per 
calender day

Construction Period for completion of the Works as a whole

Construction  period  [B18:  1.1]  and  Practical  Completion  for  
the Works as a whole [19.0] The time for achieving Practical 
Completion of the whole of the Works is measured from the date of 
possession of the  site  by  the  contractor  inclusive  of  all  public  
holidays,  special non-working days and builders’ holiday shut 
down periods.

Applicabl
e

The date for practical completion for the works as a whole shall be 
the period in months as indicated, starting from the date of 
possession of the site by the contractor inclusive of all special non-
working days and builders’ holiday shut down periods [12.2.7; 24.1]

24 
Months

Period for inspection in working days by the principal agent [19.3]
3 working 
days
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B 
13.0 

13,1

13,2

13,3

13,4

13,5

13,6

B 14.0     

B 15.0         

B 16.0     

B 
17.0     

Availability of construction information [P2.3] Applicable

Previous work - dimensional accuracy - details of previous contract(s) 
[P3.1]

Not Applicable

Dispute resolution [30.0]

Mediation Applicable

Name of nominating body Association of Arbitrators (Southern Africa)
Appointment of Mediator State Attorney

Litigation Court with Jurisdiction

JBCC® General Preliminaries - selections

Provisional bills of quantities [P2.2] Applicable

14,6
Mechanical  equipment  (e.g.  Fire  detection,  Fire  suppression  
system, Kitchen equipment, etc.)

14,7 Civil works

14,8 Landscaping including automated systems (irrigation)

Payment [25.0]

Date of month for issue of regular 
payment certificates Refer B18.0 
[25.2]

25th

Contract price adjustment / Cost 
fluctuations Refer [25.3.4; 26.9.5]

Not applicable

If applicable, method to calculate Not applicable

Employer shall pay the contractor 
within:   Refer B18.0 [25.10]

Thirty (30) calendar days

Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

Select If applicable, description of applicable elements

14,1 Emergency generator/s

14,2 Air conditioning system and plant

14,3 Security system/s (e.g. Access control, Intruder alarm, etc.)

14,4
Electrical equipment (e.g. Electric operated doors, Electric motors, 
etc.)

14,5 Lifts

Criteria to achieve Practical/Works Completion [19.0; 19A] 20.0]

Criteria to achieve Practical Completion not covered in the definition of practical 
completion

Obtain  Occupation  Certificate  from  the  relevant  authority  prior  to  issuing  the 
Practical Completion certificate

All relevant CoCs

All guarantees

Training on electrical, security and mechanical installations if contractually required

Maintenance / operating manuals

CPG and CIBD BUILD programme achievement certificates submitted with 
substantiating documentation
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B 
18.0 

1,2

•

SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

Definitions

 The definition for “AGREEMENT” shall be amended as follows:

The following definitions replace corresponding definitions or are added to the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT 
(Edition 6.2 of May 2018), whatever the case may be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and used interchangeably and means any 
weather conditions that fall outside of the norm for the area in which construction is taking place, rendering continued works on site impossible i.e.: rain, 
wind, snow, frost, high or low temperature.

Communication facilities - specific requirements [P8.4]
Applicable

Protection of the works - specific requirements [P11.1] Applicable

Protection / isolation of existing works and works occupied in sections - 
specific requirements [P11.2]

Applicable

Disturbance - specific requirements [P11.5]
Applicable

Environmental disturbance - specific requirements [P11.6]
Applicable

Jobs creation form, to comply with the Jobs Creation requirement in the 
tender document :The Contractor is required and obliged as per the 
reporting template provided for by the Department, to report on all jobs 
created on a monthly basis. Payments will not be effected if reports are not 
submitted timeously, as all payment certificates should be accompanied by 
the relevant job creation report. The Contractor must ensure that proof is 
available for audit purposes on all reports submitted.

Applicable

Undertaking/ commitment to pay the CLO and the local labours: Every 
invoice submitted by the Contractor must be accompanied by Declaration 
Form, signed off by the Contractor and approved by the IPM, declaring that 
the CLO and the local labours have been paid for that particular month. 
Payments will not be effected if the invoice submitted is not accompanied 
by the Declaration Form, signed off by the Contractor and approved by the 
IPM. 
The Contractor must ensure that proof is available for audit purposes on all 
invoices submitted.

Applicable

Water [P8.1]

By contractor Applicable

By employer
N/A

By employer – metered N/A

Electricity [P8.2]

By contractor Applicable

By employer N/A

By employer – metered N/A

Ablution and welfare facilities [P8.3]
By contractor

Applicable

By employer N/A

Previous work - defects - details of previous contract(s) [P3.2] Not Applicable

Inspection of adjoining properties - details [P3.3] Not Applicable

Handover of site in stages - specific requirements   [P4.1] Applicable

Enclosure of the works - specific requirements [P4.2] Applicable

Geotechnical and other investigations - specific requirements [P4.3] Applicable

Existing premises occupied - details [P4.5] Applicable

Services - known - specific requirements [P4.6] Applicable
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•

•

•

•

•

•

•

•

•

•

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service 
Provider’s Tender / Bid, issued and signed by the Employer.

The definition for “PAYMENT CERTIFICATE” shall be amended and read as follows:

PAYMENT  CERTIFICATE:  A  certificate  issued  at  regular  agreed  intervals  [CD]  by  the principal agent to the parties certifying the amount due 
and payable in terms of clause 25.3.

The definition for “PRINCIPAL AGENT” shall be deleted in its entirety and replaced with the following:

BANK GUARANTEE:  A Bank Guarantee from  a bank duly registered in terms of the Banks Act of 1990 (Act 94 of 1990). 

A new definition for “HEALTH AND SAFETY PLAN” shall be inserted and read as follows:

HEALTH AND SAFETY PLAN a documented plan which addresses hazards identified and includes safe work procedures to mitigate, reduce or control 
the hazards identified.

The definition for “INTEREST” shall be deleted in its entirety and replaced by the following:

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the rate as determined by 
the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, 
calculated as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister  of  Justice  and  Correctional  
Services from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple 
interest, in respect of debts owing by the State.  

A new definition for “LETTER OF ACCEPTANCE” shall be inserted and read as follows:

A new definition for “CONTRACT PERIOD” shall be inserted and shall read as follows:

A new definition for “COST FLUCTUATION” shall be inserted and shall read as follows:

The definition for “GUARANTEE FOR CONSTRUCTION” shall be amended as follows

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date of practical 
completion. 

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on the date of final completion.  

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of fluctuation in the cost of labour, plant, material and 
goods as stated in the schedule. 

The definition for “GUARANTEE FOR ADVANCE PAYMENT” shall be deleted in its entirety.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and contract data for organs of state and 
other public sector bodies, the contract drawings, the priced document and any other documents reduced to writing and signed by the authorised representative or 
representatives of the parties.

The definition of “CONSTRUCTION PERIOD” shall be amended as follows:

Page 10 of 138
C1.2

Contract Data
Contract
Part C1: Agreement and Contract Data



•

•

Where a contractor cedes any right or any monies due to or to become due under 
this  agreement  as  security  in  favour  of  a  financial  institution,  the  prior  written 
consent of the employer, which consent shall not be unreasonably withheld, must be obtained.

5,2 Amend the last sentence to read as follows:

The original signed agreement shall be held by the Employer.

5,4 Delete clause in its entirety and replace with the following:

5,5 Delete clause in its entirety and replace with the following:

6,5 Delete clause in its entirety and replace with the following:

The Bills of Quantities shall not be used as a specification of material and goods or 
methods unless so instructed by the Principal Agent. The contractor may not use 
the  Bills  of  Quantities  for  purpose  of  ordering  material.  All  dimensions  and 
quantities must be determined on site before ordering. In the event of a discrepancy 
between the drawings and Bills of Quantity, the drawings shall take preference.

The parties may publish or disclose on any platform only the contract scope and contract amount.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, JBCC PRINCIPAL BUILDING AGREEMENT 
WITH ORGANS OF STATE CONTRACT DATA (Edition 6.2 of May 2018), are applicable to this Contract.

This  agreement  shall  come  into  force  on  the  date  of  letter  of  acceptance  and 
continue to be of force and effect until the end of the latent defects liability period 
[22.0]  notwithstanding  termination  [29.0]  or  the  certification  of  final  completion [21.0] and final payment [25.0].

Each and every provision of this agreement shall be deemed to be separate and severable from the remaining provisions of this agreement. If 
any of the provisions of this agreement is found to be invalid and/or unenforceable by any adjudication or arbitration tribunal [30.0], then, 
notwithstanding such invalidity and/or unenforceability, the remaining provisions of this agreement shall be and remain of full force and effect.

3.3. Delete clause in its entirety and replace with the following: 

3,4 Delete clause in its entirety and replace with the following:

3,5 Delete clause in its entirety.

4,2 Refer to clause 6.7 [CD].

4,3 Delete clause in its entirety and replace with the following:

A new definition for “WORKS COMPLETION” shall be inserted and read as follows
:

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the 
contract  data  for  organs  of  state  and  other public  sector  bodies.  In  the  event of  a 
principal agent not being appointed, then all the duties and obligations of a principal agent 
as detailed in the agreement shall be fulfilled by the employer’s representative as named 
in the contract data for organs of state and other public sector bodies.

A new definition for “TARGETED SUBCONTRACTORS” shall be inserted and read as follows:

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of 
30% or more of the contract sum, by the contractor, projects with a contract sum of the 
amount determined by the Minister in terms of the latest Preferential Procurement regulations, as may be amended from time to time.

WORKS COMPLETION: the stage of completion where the work on the works completion list has been completed as certified by the principal agent.
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10,1 Delete clause in its entirety and replace with the following:

10.1.5.1 Insert the following as clause 10.1.5.1:

The party responsible shall effect and keep the respective insurances [CD] in force, 
in favour of the employer as beneficiary, from the date of possession of the site by the 
contractor  until  the  issue  of  the  certificate  of  practical  completion  and  with  an 
extension to cover the contractor’s obligations after the date of practical completion [8.2.2]:

The employer's rights to claim damages for the contractor's omissions and actions 
resulting in patrimonial loss for the employer will not be affected.

8,2 Amend clause to read as follows:

8,4 Delete clause in its entirety and replace with the following:

8.5.8 Insert the following as clause 8.5.8:

9.2.7 Amend the first sentence of the clause to read as follows:

9,3 Insert the following as clause 9.3:

The contractor shall make good physical loss and repair damage to the works, 
including  clearing  away  and  removing  from  the  site  all  debris  resulting  from 
construction or otherwise which occurs after the date on which possession of the 
site is given and up to the date of final completion, and resulting from:

Delete clause in its entirety and replace with the following:
The contractor shall bear the full risk of damage to and/or destruction of the works 
by whatever cause during construction of the works and hereby indemnifies and 
holds harmless the employer against any such damage. The contractor shall take 
such precautions and security measures and other steps for the protection and security of the works as the contractor may deem necessary.

Civil  commotion,  riot,  strike,  lockout  or  disorder  by  persons  other  than  the 
contractor’s personnel and other employees or his subcontractors.

“Physical loss or damage to an existing structure and contents thereof where this agreement is for alterations or additions 
due to no fault of the contractor”.

6,7 Insert the following as clause 6.7:

7,2 Amend the first sentence of the clause to read as follows:

Amend clause to read as follows:
Subject to clause 17.6 and 26.4, the employer shall not interfere with or prevent the principal agents and/or agents from exercising fair and 
reasonable judgement when performing their obligations in terms of the agreement.

In terms of the clauses listed hereunder, the employer has retained its authority 
and has not given agency to the principal agent, notwithstanding other provisions 
in the contract.  The employer shall be consulted and shall sign all documents of 
approval in relation to clauses 4.2, 14.1.4,  14.4.1, 14.6,  15.1.2, 15.1.4, 15.4.1, 
17.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.4, 25.3.4, 26.7 and 26.12.

Any design responsibility undertaken by a subcontractor shall not devolve on the 
contractor  except  for  items  that  require  specific  component  design  and  or 
compatibility design and or shop drawings and or the assembly thereof.

6,6 Amend clause to read as follows:

Where the principal agent and/or an agent fails to act or is unable to act or ceases 
to act as the principal agent or agent in terms of this agreement, as the case may 
be, the contractor may notify the employer of same within 5 (five) business days 
of it becoming aware. The employer may appoint another principal agent and/or 
agent, as the case may be, be it temporary or permanently, within 10 (ten) working days from receipt of the aforementioned notice.
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10.2
Amend the clause to read as follows:

10.11
Insert the following as clause 10.11

Where practical completion in sections is required [20.0], or where the works is for alterations and additions, the contractor shall effect and keep 
in force contract works insurance   [10.1.1],   supplementary   insurance   [10.1.2],   public   liability   insurance [10.1.3] and where applicable, 
removal of lateral support insurance [10.1.4] and other insurances  [10.1.5)  in  favour  of the  employer  as  beneficiary  until  the  date  of  final 
completion.

10.1.5.1.3 Insert the following as clause 10.1.5.1.3:

10.1.5.1.4 Insert the following as clause 10.1.5.1.4:

10.1.5.2 Insert the following as clause10.1.5.2:

Injury to persons or loss of or damage to property
The  contractor  shall  be  liable  for  and  hereby  indemnifies  and  holds  harmless  the 
employer against any liability, loss, claim or proceeding arising at any time during the 
period of the contract whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever resulting from, arising out 
of or caused by a catastrophic ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any 
and all liability, loss, claim or proceeding consequent upon loss of or damage to any 
movable, or immovable property, or personal property, or property contiguous to the 
site, whether belonging to or under the control of the employer or any other body or 
person whomsoever arising out of or caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of the contract.

It is the responsibility of the contractor to ensure that it has adequate insurance to 
cover its risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.  Without limiting 
the contractor’s obligations in terms of the contract, the contractor shall, within twenty- 
one (21) calendar days of the date of letter of acceptance, but before commencement 
of the works, submit to the employer proof of such insurance policy.

The  employer  shall  be  entitled  to  recover  any  and  all  losses  and/or  damages  of 
whatever nature suffered or incurred consequent upon the contractor’s default of his 
obligations  as  set  out  in  10.1.5.1.1;  10.1.5.1.2  and  10.1.5.1.3.    Such  losses  or 
damages may on demand be recovered from the contractor or by deducting the same 
from any amounts still due under this contract, provided that due notice is given to the 
contractor, or under any other contract presently or hereafter existing between the 
employer  and  the  contractor  and  for  this  purpose  all  these  contracts  shall  be considered one indivisible whole.

Where  the  contractor  fails  to  submit  to  the  employer  proof  of  the  aforementioned 
insurance, the employer may provide the contractor with notice to do so within 5 (five) 
business days of receipt of such notification, failing which the employer may forthwith cancel the agreement.

10.1.5.1.1 Insert the following as clause 10.1.5.1.1: Damage to the works

Where applicable, High-Risk Insurance in the event of the project being executed in a 
geological area classified as a “High Risk Area”, that is an area which is subject to highly  unstable  sub-
surface  conditions  that  might  result  in  catastrophic  ground 
movement  evident  by  sinkhole  or  doline  formation.  In  such  circumstances,  the following will apply:

The  contractor  shall,  from  the  date  of  possession  of  the  site  until  the  date  of  the 
certificate of practical completion, bear the full risk of and hereby indemnifies and 
holds harmless the employer against any damage to and/or destruction of the works 
consequent  upon  a  catastrophic  ground  movement  as  mentioned  above.    The 
contractor shall take such precautions and security measures and other steps for the protection of the works as it may deem necessary.
When  so  instructed  to  do  so  by  the  principal  agent,  the  contractor  shall  proceed 
immediately  to  remove  and/or  dispose  of  any  debris  arising  from  damage  to  or 
destruction of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s own cost.

10.1.5.1.2 Insert the following as clause 10.1.5.1.2:

Page 13 of 138
C1.2

Contract Data
Contract
Part C1: Agreement and Contract Data



Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall be entitled to issue a written demand in 
terms of the Bank guarantee or may recover from the payment reduction or from both. 

11.11.3 Insert the following as clause 11.11.3:

11.11.4 Insert the following as clause 11.11.4:

11.11.5 Insert the following as clause 11.11.5:

The contractor shall furnish the employer with the Bank Guarantee (5%) of the contract sum (including VAT) within twenty-one (21) calendar 
days from the contract commencement date.

The Bank guarantee shall come into force on the date of issue and shall expire on the date of the last certificate of Final completion. 

The employer shall return the Bank guarantee to the contractor within fourteen (14) calendar days of it expiring. 

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5.

11.9 Clause not applicable.

11.10 Delete clause in its entirety and replace with the following:

There shall be no lien or right to retention held by any Contractor in respect of the 
works executed on site.

11,11 Insert the following as clause 11.11:

 •Submission of a letter of intent to provide bank guarantees of 5% of the offer (inclusive of VAT) from the bank duly registered in terms of the 
Banks Act No 94 of 1990. The successful bidder shall, within twenty-one (21) calendar days of receipt of the Letter of Appointment, submit to the 
Employer an original bank guarantee in accordance with the provisions of the Contract Data.
 •Failure to submit the required Bank Guarantee within the prescribed period may result in withdrawal of the award and termination of the contract 

at the contractor’s cost.

11.11.1 Insert the following as clause 11.11.1:

11.11.2 Insert the following as clause 11.11.2:

11.2.2 Clause not applicable.

11.3  Clause not applicable.

11,4 Delete clause in its entirety and replace  with the following:

Where the contractor fails to provide the specified Bank Guarantee the employer 
may:

11.4.1 Clause not applicable.

11.5 Clause not applicable.

11.6 Clause not applicable.
11.7 Clause not applicable.
11.8 Clause not applicable.

11.1.1 Clause not applicable.

11.1.2 Delete clause in its entirety and replace  with the following:

In the event that an insurer disputes the amount of the claim to be paid to the employer 
in whole or in part, the contractor shall be liable to the employer for the difference 
between the claim (as determined by the quantity surveyor appointed by the employer 
on the project) made by the employer and the amount that the insurer is willing to pay.

A bank guarantee - equal to five per cent (5%) of the contract sum including VAT and a payment reduction of five per cent (5%) of the value of 
each payment certificate up to a maximum of five per cent (5%) of the contract sum Including VAT [25.3.3; 25.12]. The contractor shall keep such 
security valid ad enforceable until the final payment certificate has been issued to the contractor.

Maintain and/ or replace a Bank Guarantee at least twenty (20) working days before such security is due to expire

11.2.1 Delete clause in its entirety and replace  with the following:
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15.1.2 Delete clause in its entirety and replace with the following:

The principal agent shall call for tenders from a list of tenderers agreed between th
e contractor and the employer.

15.1.4 Refer to clause 6.7 [CD].

15.1.5 Clause not applicable.

15.4.1 Replace “principal agent” with “employer” [6.7 [CD]].

17,4 Delete clause in its entirety and replace with the following:

12.2.23 Insert the following clause as 12.2.23:

14.1.4 Refer to clause 6.7 [CD].

14.1.5 Clause not applicable.

Effect and keep in force insurances in favour of the employer as beneficiary where the 
contractor is responsible for providing insurances [10.0) [CD].

Designate  a  competent person to  be on site  on a full  time basis to  continuously 
administer and control the works on site and to receive and implement notices and contract instructions on behalf of the contractor.

Within fourteen (14) working days of the date of the letter of acceptance submit to the 
principal  agent  an  acceptable  health  and  safety  plan,  required  in  terms  of  the 
Occupational Health and Safety Act, 1993 (Act No 85 of 1993).

The contractor shall within reasonable time inform the principal agent and/or agents 
regarding the inspection of the works before covering / closing [B 12.0].

14.4.1 Replace “principal agent” with “employer” [6.7 [CD]].

14,6 Refer to clause 6.7 [CD].

15,0 See clause 6.7 above for clauses, 15.5.

12.2.2 Delete clause in its entirety and replace with the following:

12.2.4 Clause not applicable.
12.2.5 Delete clause in its entirety and replace with the following:

Within five (5) business days of being issued with the letter of acceptance, have inspected the site and any existing structures and be thoroughly 
acquainted with the conditions under which the works is to be executed including means of access and any matters which may influence the 
execution and/or the pricing of the works.

Submit the priced Bills to the Employer within fourteen (14) calendar days from date 
of  request  by  the  employer.  Where  the  priced  document  contains  errors  or 
discrepancies and/or prices considered by the employer or principal agent to be 
imbalanced or unreasonable the employer or principal agent and the contractor 
shall adjust such prices without any change to the contract sum.

12.2.13 Delete clause in its entirety and replace with the following:

12.2.22 Insert the following clause:

11.11.7 Insert the following as clause 11.11.7:

11.11.8 Insert the following as clause 11.11.8:

12.1.5 Delete clause in its entirety and replace with the following:

Payments made by the guarantor to the employer in terms of the Bank guarantee shall not prejudice the rights of the employer or contractor in 
terms of this agreement. 

The employer shall be entitled to recover expense and loss from the Bank Guarantee in terms of 27.0 provided that the employer notifies the 
Contractor in which event the employer’s entitlement shall take precedence over his obligations to return the Bank Guarantee security to the 
contractor. 

Should the contractor fail to furnish the security in terms of 11.2 the employer, in its 
sole  discretion,  and  without  notification  to  the  contractor,  is  entitled  to  change  the contractor’s selected form of security to that of a twelve 
and a half per cent (12.5%) payment reduction of the value certified in the payment certificate (excluding VAT).

Give possession of the site to the contractor within ten (10) working days after approval 
of the Health and Safety Plan or the issue of a construction permit by the Department 
of Labour, if applicable, after the contractor complied with the terms of 12.2.22.

12.1.8 No clause.

12.2.1 Insert the following at the beginning of the sentence:

11.11.6 Insert the following as clause 11.11.6:
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Has been satisfactorily completed, the principal agent shall forthwith issue 
a  certificate  of  Works  Completion  to  the  contractor  with  a  copy  to  the employer.

Has not been satisfactorily completed, the principal agent shall forthwith 
identify the works completion list items that are not yet complete and inform 
the contractor thereof. The contractor shall repeat the procedure in terms of 19A(2)

Should the principal agent not issue a works completion list, in terms of 19A
(1) or 19A (2) (b), within seven (7) calendar days from the end of the inspection 
period, the contractor shall notify the employer and principal agent. Should 
the  principal  agent  not  issue  such  Works  Completion  list  within  seven  (7) 
calendar days of receipt of such notice, the employer may within seven (7) 
calendar days issue to the contractor a Works Completion list.  Should the employer:

Not issue such works completion list within seven (7) calendar days, then the certificate of Works Completion shall be deemed to have been 
issued  on  the  date  of  expiry  of  the  initial  notice  period  and  works completion shall be deemed to have been achieved on such date

19,5 Delete clause in its entirety and replace with the following:

19A Insert the following as 19A :

1

2

Should the employer not respond within the ten (10) days as aforesaid, the contract instruction shall be deemed to be rejected.

Minutes of meetings shall not constitute a site instruction unless reduced to a written 
contract instruction issued by the principal agent in terms of this contract / agreement.

On issue of the only or last certificate of practical completion the employer shall be 
entitled to possession of the works and the site. On issue of the certificate of practical 
completion for a section, the employer shall be entitled to possession of such section.

WORKS COMPLETION
Within  seven  (7)  calendar  days  of  the  date  of  practical  completion,  the 
principal agent shall issue to the contractor a works completion list defining the 
outstanding work and defects apparent at the date of practical completion to be completed or rectified to achieve works completion.

Where, in the opinion of the contractor, the works completion list has been 
completed the contractor shall notify the principal agent who shall inspect within 
seven (7) calendar days of receipt of such a notice. Where, in the opinion of the principal agent, the Works Completion list:

2a

2b

3

3a

17.6.1 Insert the following as clause 17.6.1:

17.6.2 Insert the following as clause 17.6.2:

The contractor shall comply with and duly execute all contract instructions except any 
contract instruction for additional work issued after the date of practical completion 
other than making good physical loss and repairing damage to the works in terms of

The principal agent and/or agents shall not issue a contract instruction that has the 
effect of increasing the contract value [26] without first obtaining the employer’s consent. In this regard, the principal agent and/or agents shall:

Notify the employer of the proposed contract instruction and the associated costs and 
seek consent within five (5) business days of becoming aware of the need to issue such contract instruction to the contractor.

The employer shall provide a response within ten (10) days of receiving notification 
on its election of whether it accepts or rejects the contract instruction proposed.

17.6.3 Insert the following as clause 17.6.3:

17,7 Insert the following as clause 17.7:

17,6 Insert the following as clause 17.6:
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24,1 Delete clause 24.1 in its entirety and replace with the following:

Further circumstances that delays practical completion due to any other cause beyond 
the contractor's reasonable control that could not have reasonably been anticipated 
and provided for which the contractor may be entitled to a revision of the date for 
practical completion, with or without an adjustment of the contract value as determined by the Employer [6.7 CD].

Where the contractor fails to bring the works, or a section thereof, to practical-, works-,  or  final-
  completion  by  the  applicable  practical  completion  or  works 
completion date [B12.2 CD], or the revised applicable practical completion  or final 
completion date, as the case may be, the contractor shall be liable to the employer for the penalty [B12.2 CD].

23,1 Refer to clause 6.7 [CD].

23,2 Refer to clause 6.7 [CD].

22.2.13 No clause.

Issue the certificate of final completion to the contractor with a copy to the 
employer for that part of the works where defects liability period has expired.

Penalties will be applied if the items on the completion list have not been attended to  within  a  period  of  three  hundred  and  sixty-
five  (365)  calendar  days  [21.1].  If additional  defect  items  have  been  added  to  the  list  during  this  period,  then  the 
Principal Agent and Contractor will agree on a revised completion date. Failing in 
achieving the revised date will result in penalties being applied [B12.0].

23,3 Delete clause 23.3 in its entirety and replace with the following:

23,7 Refer to clause 6.7 [CD].

23,8 Refer to clause 6.7 [CD].

21,1 Delete clause 21.1 in its entirety and replace with the following:

21,6
Delete clause 21.6 (including sub-clauses) in its entirety and replace with the 
following:

21.6.1

A certificate of final completion indicating where applicable, if it is for the last section to reach final completion [21.6.2].

The defects liability period for the works shall commence on the calendar day following 
the date of works completion and end at midnight (00:00) ninety (90) calendar days 
from the date of works completion [CD] or when work on the list for completion has been satisfactorily attended to [21.6], whichever is the later.

On the expiry of the defects liability period as indicated in B14, for items indicated in 
B14 and on receipt of the contractor's notice to the principal agent, the principal agent shall:

Inspect the works and within ten (10) working days either issue a list for final 
completion  detailing  all  outstanding  work  or  defects  that  must  be  attended  to,  or rectified to achieve final completion or

21.6.2

21,1 Insert the following as clause 21.13:

22.3.2 No clause.

3b

4

5

Issue a works completion list and the work on Works Completion list not 
completed   or   where   further   defects   have   become   apparent,   the employer  shall  forthwith  identify  such  items  on  the  updated  works 
completion list and notify the contractor. The contractor shall repeat the procedure in terms of 19A (2) (b) until such items have been completed 
to the satisfaction of the employer

Should the works completion list not be completed to the satisfaction of the 
principal agent  and/or the employer within a period of twenty (20) working 
days of the issue of the works completion list, the contractor shall be liable to a daily penalty as described in B12.2.

The defects liability period in terms of 21.1 shall commence with the issue or 
deemed issue of the certificate of Works Completion in terms of 19A(2)(a) or 19A(3).

20.2.2 Delete clause 20.2.2 in its entirety and replace with the following: 

A certificate of Works Completion [19A].

20.2.3 Insert the following as clause 20.2.3:
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The value certified shall be subject to the following percentage adjustments:
25.12 (Clauses  25.12.1 to  25.12.5 shall  be applicable  to a contract sum  up to R1 
million. In the event of a contract sum more than R1 million for Options D & E (C 1.0 
Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

Where a security is selected in terms of C 1.0 Securities [11.0] the value of 
the works in terms of 25.1 and of the materials and goods in terms of 25.4 
shall be certified in full. The value certified shall be subject to the following percentage adjustments:

Ninety-five  per  cent  (95%)  of  such  value  in  interim  payment  certificates
issued up to the date of practical completion.

Ninety-seven per cent (97%) of such value in interim payment certificates 
issued on the date of works completion and up to but excluding the date of final completion.

Ninety-nine  per  cent  (99%)  of  such  value  in  interim  payment  certificates 
issued  on the  date  of  final  completion  and  up to  but  excluding  the final payment certificate in terms of 26.

25,1 Delete clause 25.10 in its entirety and replace with the following:

25,12 Delete clauses 25.12 and 25.12.3 in their entirety and replace with the following:

Materials and goods will only be certified and paid for upon providing proof of full 
payment to the supplier and proof of transfer of ownership from the supplier to the 
contractor  by  the  contractor.  Once  paid,  material  and  goods  shall  become  the 
property  of  the employer  and  shall  not  be removed  from  site  without the  written authority of the Employer.

The employer shall pay the contractor the amount stipulated in an issued payment 
certificate, correct in all material respects, within thirty (30) calendar days from the 
date of receiving the payment certificate and invoice including all other substantiating documentation for items certified in the payment certificate.

25.12.1

25.12.2

25.12.3

25.12.4

25.3.12 Monthly Local content report.

25.3.13

25.3.14 Tax Invoice

25.3.15 Labour intensive report.

The principal agent shall issue at regular agreed intervals [CD] payment certificates, 
to  the  contractor  with  a  copy  to  the  employer,  up  to  and  including  practical 
completion. Interim Payment certificates may be issued to the contractor between 
practical completion and final completion. A payment certificate may be for a nil or negative amount.

EPWP / NYS payment register, labour reports and certified ID document of 
EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register (if applicable).

25.3.16 Contract participation goal and cidb BUILD programme reports.

25,5 Clause not applicable.

25,6 Delete clause in its entirety and replace 25.6 with the following:

25.7.5 No clause.

24,2 Delete clause 24.2 in its entirety and replace with the following:

Where  the  employer  elects  to  levy  such  penalty  the  employer,  or  the  principal 
agent on instruction from the employer, shall give notice thereof to the contractor. 
The principal agent shall determine the penalty due from the later of the date for practical- completion-, or works-
 completion [B12.2 CD], or the revised date for
practical- completion-, or works- completion, up to and including the earlier of:

The actual or deemed date of practical-, completion- or works- completion of the works, or a section thereof [23.7.1].

24.2.1 Delete clause 24.2.1 and replace with the following:

25,2 Delete clause 25.2 in its entirety and replace with the following:

25,3 Insert the following to clause 25.3:
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28.1.3 No clause.

28.1.4 No clause.

28.1.5 No clause.

28,2 No clause.

28,3 No clause.

28,4 No clause.

27.1.5 No clause.

27,5 Insert the following as clause 27.5:

27,6 Insert the following as clause 27.6:

Where  the  employer  decides  to  recover  an  amount  due  in  terms  of  27.2  from  a 
construction  guarantee,  cash  deposit  or  retention  money  held  as  security,  the 
employer shall issue a written demand to the contractor before recovering the amount. 
Should such amount not be paid to the employer within fourteen (14) calendar days of the date-
of notice by the employer, the employer may recover such an amount from the security.

Where a provisional sequestration or provisional liquidation order has been granted 
or where an order has been granted which commences sequestration, liquidation, bankruptcy, receivership, winding-
up or any similar effect, against the contractor or this agreement is cancelled in terms of 29, the employer may issue a demand to the 
guarantor in terms of the construction guarantee or advance payment guarantee held as security.

28,0 No clause.

28,1 No clause.

28.1.1 No clause.

28.1.2 No clause.

26,10 Delete clause 26.10 in its entirety and replace with the following:

26,12 Refer to clause 6.7 [CD].

27.1. 2 Delete clause 27.1.2in its entirety and replace with the following:

Interest due to late payment only.

Subject to clause 17.6, where the contractor has made payment for items not included in the priced document in accordance with a contract 
instruction with the approval of the principal agent, the actual amounts paid plus a ten per cent (10%) mark-up shall be added to the contract 
value limited to:

The principal agent shall prepare the final account in consultation with and upon 
obtaining approval of the employer, issue the final account, to the contractor within 
sixty (60) working days of the date of practical completion.

27.1.4 Delete clause 27.1.4 in its entirety and replace with the following:

Interest due to late payment only.

26,2 Amend clause 26.2 to read as follows:

One hundred per cent (100%) of such value in the final payment certificate 
in terms of 26 except where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate.

Subject to clause 17.6, adjustments to the contract value resulting from contract instruction [17.1] shall be determined as follows:

26,4 Amend clause 26.4 to read as follows:

26.4.3 Omit clause.

26,7 Refer to clause 6.7 [CD].

25.12.5

26,1 Refer to clause 6.7 [CD].
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B19.
0  

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME

The contractor shall achieve in  the performance of the contract the following  Contract  Participation Goals (CPGs)  as  described  in  PG-01.2  (EC):  Scope  
of  Work  and  PG-02.2  (EC):   Pricing  Assumptions  and  in accordance  with  the  feasibility  study,  which  forms  part  of  the  specifications  in  the  CPG  
Section  of  the Specification of this contract.

29.17.3 No clause.

29.17.6 Clause not applicable.

29.21.5 Clause not applicable.

29.22 No clause.

Execution of the works by the contractor shall cease. The contractor shall remove 
temporary structures, construction equipment and, on notice, surplus materials and 
goods from the site within ten (10) working days, or such period agreed by the 
principal agent. The contractor shall remain responsible for the works until possession is relinquished to the employer.

29.23 No clause.
29.25.3 No clause.
29.25.4 No clause.
29.27 No clause.

29.14.3 No clause.

29.14.4 No clause.

29.14.5 No clause.

29.14.6 No clause.

The employer has the right of recovery against the contractor, where applicable, [CD] from:
The payment reduction until the date of practical completion; or
The Bank guarantee until the final payment is made

29.14.7 No clause.

29.15 No clause.

29.16 No clause.

29.17.2 Delete clause 29.17.2 in its entirety and replace with the following:

29.1.6 Insert the following as clause 29.1.6:

29,7 Delete clause in its entirety with the:

The contractor’s estate has been sequestrated, liquidated or surrendered in terms of 
the insolvency laws in force within the Republic of South Africa.

The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract.

Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9, 10, 11, 12, 13, 15, 16, 19, 20, 22.

The employer, on notice to the contractor, may recover damages from the contractor 
from the date of termination including, but not limited to, additional costs incurred in 
the  completion,  consultant  cost,  rental  of  alternative  accommodation,  invitation  of 
completion tenders, salaries of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].

29,9 Delete clause 29.9 in its entirety and replace with the following:

29.14.1 No clause.

29.1.4 Insert the following as clause 29.1.4:

29.1.5 Insert the following as clause 29.1.5:
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(a)

(b)

(c)

(d)

(e)

(f)

Minimum 30% mandatory Subcontracting to SMMEs in accordance 
with the Preferential   Procurement   Policy   Framework   Act,   
2000:   Preferential Procurement Regulations, 2017 as published in 
the Government Gazette
Notice No. 40553 of 20 January 2017 – Condition of Tender. 
(Applicable to all projects above R30 Mil for all class of works 
categories)

Not 
Applicabl
e

Minimum Targeted Local Manufacturers of Material Contract 
Participation Goal, in accordance with the cidb Standard for Contract 
Participation Goals for Targeting Enterprises and Labour through 
Construction Works Contracts as published in the Government 
Gazette Notice No. 41237 of 10 November 2017, as amended in 
cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 
September 2020 – Condition of Contract. (Applicable to projects 
which require 7GB or 7CE cidb grading, i.e. R20  000   001   and   
above  with   minimum 6  month construction period)

 Not Applicable

Minimum Targeted Local Building Material Suppliers Contract 
Participation Goal in accordance with the cidb Standard for Contract 
Participation Goals for Targeting Enterprises and Labour through 
Construction Works Contracts as published in the Government 
Gazette Notice No. 41237 of 10 November 2017, as amended in 
cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 
September
2020 – Condition of Contract. (Applicable to projects which require 
7GB or 7CE cidb grading, i.e. R20  000   001 and above with 
minimum 6  month construction period)

Not Applicable

Minimum Targeted Local Labour Skills Development Contract 
Participation Goal in accordance with the cidb Standard for Contract 
Participation Goals for Targeting Enterprises and Labour through 
Construction Works Contracts as published in the Government 
Gazette Notice No. 41237 of 10 November 2017, as amended in 
cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 
September 2020 – Condition of Contract. (Applicable to projects 
which require Grade 7 to 9 cidb grading, i.e.  R20  000  001 and 
above with minimum 12 month construction period)

Not Applicable

cidb BUILD Programme: Minimum Targeted Enterprise Development 
Contract
Participation Goal in accordance with the cidb Standard for Indirect 
Targeting for
Enterprise Development through Construction Works Contracts, No 
36190 Government Gazette, 25 February 2013, as amended in cidb 
Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. (Applicable to projects which require 7GB or 
7CE cidb grading,
i.e. R20 000  001 and above with minimum 6 month construction 
period)

Applicable

cidb BUILD Programme: Minimum Targeted Contract Skills 
Development Goal in accordance with the cidb Standard for 
Developing Skills through Infrastructure Contracts as published in 
the Government Gazette Notice No. 43495 of 3 July 2020, as 
amended in cidb Best Practice Project Assessment Scheme Notice 
No.
43726 of 18 September 2020 as amended in cidb Best Practice 
Project
Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. (Applicable to projects which require cidb 
Grade 7 and above for all class of works categories, i.e. R20 000 
001 and above with minimum 12 month construction period)

Applicable
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(g)

(h)

DPWI National Youth Service training and development programme 
(NYS) – Condition of Contract. (Applicable to projects with a 
minimum contract value R2 Mil and minimum 12 month construction 
period.)

Not Applicable

Labour Intensive Works – Condition of Contract. (Applicable to all 
CE projects and all GB projects ≥ R30 million)

Not Applicable
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Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half 
per cent) of the contract sum, excluding contingency sum(s) and any provision for cost 
fluctuations.

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

Option A

The preliminaries shall be paid in accordance with an amount prorated to the 
value of the works executed in the same ratio as the amount of the preliminaries 
to the contract  sum,  which  contract  sum  shall  exclude  the  amount  of  
preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be 
excluded for the calculation of the aforesaid ratio

Option B

The preliminaries shall be paid in accordance with an amount agreed by the 
principal agent  and  the  contractor  in  terms  of  the  priced  document  to  
identify  an  initial establishment  charge,  a  time-related  charge  and  a  final  dis-
establishment  charge. Payment of the time-related charge shall be assessed by 
the  principal agent and adjusted  from  time  to  time  as  may  be  necessary  to  
take  into  account  the  rate  of progress of the works

Lump sum contract

C             TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

Guarantee: 

Option A
Bank guarantee of 5% of the contract sum (including. VAT) and a payment 
reduction of 5% of the value certified in the payment certificate (including. VAT)

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 
11.3]

Not applicable

C 2.0 Payment of preliminaries [25.0]

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to the employer will be selected by the 
Contractor as indicated below:

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance 
Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 
of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:
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Option A
An allocation of the preliminaries amounts into Fixed, Value-related and Time-
related amounts as defined for adjustment method Option A below, within fifteen 
(15) working days of the date of acceptance of the tender

Option B

A detailed breakdown of the preliminaries amounts within fifteen (15) working 
days of possession of the site.  Such breakdown shall include, inter alia, the 
administrative and supervisory staff, the use of  construction equipment,  
establishment and dis-establishment charges, insurances and guarantees, all in 
terms of the programme

Failure to provide particulars within the period stated

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in 
time and/or value have on preliminaries.  Such adjustment shall be based on the particulars 
provided by the contractor for this purpose in terms of Options A or B, shall preclude any 
further adjustment of the amount of preliminaries and shall apply notwithstanding the actual 
employment of resources by the contractor in the execution of the works.

Option A

The preliminaries shall be adjusted in accordance with the allocation of 
preliminaries amounts  provided  by  the  contractor,  apportioned  to  sections  
where  completion  in sections is required
Fixed - An amount which shall not be varied.
Value-related - An amount varied in proportion to the contract value as compared 
to the contract sum.  Both the contract sum and the contract value shall 
exclude the amount of preliminaries, contingency sum(s) and any provision for 
cost fluctuations.
Time-related  -  An  amount  varied  in  proportion  to  the  number  of  calendar  
days extension to the date of practical completion to which the contractor is 
entitled with an  adjustment  of  the  contract  value  [23.2;  23.3]  as  compared  
to  the  number  of calendar days in the initial construction period [26.9.4].

Option B

The  adjustment  of  preliminaries shall  be  based  on  the number  of  calendar  
days extension to the date of practical completion to which the contractor is 
entitled with an  adjustment  of  the  contract  value  [23.2;  23.3]  as  compared  
to  the  number  of calendar days in the initial construction period [26.9.4]. The 
adjustment shall take into account the resources as set out in the detailed 
breakdown of the preliminaries for the period of construction during which the 
delay occurred.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries 
in terms of his selection. Where completion in sections is required, the contractor shall 
provide an apportionment of preliminaries per section.
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Option A

Where  the  allocation  of  preliminaries  amounts  for  Option  A  is  not  
provided,  the following allocation of preliminaries amounts shall apply:
Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%) Time-related - Seventy-five per cent (75%)
Where  the  apportionment  of  the  preliminaries  per  section  is  not  provided, 
the categorised amounts shall be prorated to the cost of each section within the 
contract sum as determined by the principal agent

Option B
Where the detailed breakdown of preliminaries amounts for Option B is not 
provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half 
per cent) of the contract sum, excluding contingency sum(s) and any provision for cost 
fluctuations.
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Short Contract

TENDER No:

Date:

Dear Sirs,

Applicant:

Beneficiary:

Contract:

Guarantee:

Guaranteed amount;

Expiry date:

Bank:

Bank repesentation address:

1

2

3

4

Signed at on this day of 2025

For and on behalf of 
Signature(s)
Name(s) (printed)

Position in company

Signature of Witness(s) 1 2

Name(s) (printed)

Name(s) (printed)

The bank shall not determine / consider / verify the validity of the demand, the correctness of the amount demanded or any
claim or dispute of any nature pertaining to the guarantee.

This Bank Guarantee is neither negotiable nor transferable and is governed by the laws of the Republic of South Africa,
subject to the jurisdiction of the courts of the Republic of South Africa.

Part C1.3   Bank Guarantee

Note:  This proforma to be reproduced exactly as shown below on the letterhead of the Bank

The guarantor undertakes to pay to the beneficiary at its demand, the guaranteed amount as security for the performance of
the terms and conditions of the contract

Payment shall be effected no later than 7 days of receipt of a complying demand: (i) in writing; (ii) stating that the applicant
failed to comply with its obligations; (iii) requesting payment of the guarantee into a specified account; (iv) indicating the
amount payable (v) signed by the beneficiary's representative; (vii) presented at the bank's presentation address.

the date on which the guarantor receives a notice from the beneficiary indicating that the last defects certificate has 
been issued, that all amounts due to the Applicant as certified in terms of the contract have been received by the 
beneficiary and that the applicant has fulfilled all his obligation in terms of the contract

DID 07/03/2026

#REF!
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TENDER DID

1

a)

b)

c)

2

3

4

5

6

7

8 The Bill of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bill of Quantities, is at the Contractor’s risk.

DID 07/03/2026

Where any item is not relevant to this specific contract, such item is marked not applicable.

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bill
of  Quantities .

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

Part C2.1   Pricing Instructions

The drawings listed in the Scope of Works used for the setting up of this Bill of Quantities are
kept by the Project Manager and can be viewed at any time during office hours up until the
completion of the works.

It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the
Scope of Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards
and National Standards that were published before the closing date for tenders. (Refer to
www.stanza.org.za or www.iso.org for information on standards).

The Bill of Quantities has been drawn up in accordance with the Model Bill of Quantities based
on the Standard System of Measuring Building Work (as amended) published and issued by
the Association of South African Quantity Surveyors (Seventh Edition), 2015. Where applicable 

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by
the Joint Building Contracts Committee, Edition 6.2 May 2018. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited

Civil Engineering work has been drawn up in accordance with the provisions of the latest
edition of  SANS 1200 Standardised Specifications for Civil Engineering Works.

Mechanical Work has been drawn up in accordance with the provisions of the Model Bill
of Quantities for Mechanical Work, based on the standard system and measuring
building works (as amended) published and issued by the South African Association of
Quantity Surveyors  (2015).

Electrical Work has been drawn up in accordance with the provisions of the Model Bill of
Quantities for Electrical Work, based on the standard system and measuring building
works (as amended) published and issued by the South African Association of Quantity
Surveyors  (2015).
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9

10

11

a)

b)

c)

12

a)

b)

c)

13

14

15

16 The payment of labour for items that are marked LI should be included as part if the rate per 
item.

Payment for items which are designated to be constructed labour intensively (either in this
schedule or in the Scope of Work) will not be made unless they are constructed using labour
intensive methods. Any unauthorised use of plant to carry out work which was to be done
labour intensively will not be condoned and any works so constructed will not be certified for 

15 percent is Value Related

75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.

Those parts of the contract to be constructed using labour intensive methods have been
marked in the Bill of Quantities with the letters LI in a separate column filled in against every
item so designated. The works, or parts of the works so designated are to be constructed
using labour intensive methods only. The use of plant to provide such works, other than plant
specifically provided for in the Scope of Work, is a variation to the contract. The items marked
with the letters LI are not necessarily an exhaustive list of all the activities which must be done
by hand, and this clause does not over-ride any of the requirements in the generic labour
intensive specification in  the Scope of Work

10 percent is Fixed;

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as
the preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the
contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 9 but taking into account the revised period for completing the works. 

The amount or the items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such
adjustments shall be based on adjustments in the following categories as recorded in the Bill of 

Where no provision is made in the Bill of Quantities to indicate which of the three categories in
11 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

an amount which is not to be varied, namely Fixed

an amount which is to be varied in proportion to the contract value, namely Value
Related; 

an amount which is to be varied in proportion to the construction period as compared to
the initial construction period excluding revisions to the construction period for which the
contractor is not entitled to adjustment in terms of the contract, namely Time Related.
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BILLS OF QUANTITIES

COVER



TENDER DID

1 DESCRIPTION OF THE WORKS

1,1 Employer’s objectives

1,2 Overview of the works 

The employers objectives are to deliver public infrastructure using labour intensive methods accordance with EPWP guidelines of 2015. 

Building E - Visitors Centre

Building L - Auction House Building - Western Gatehouse and Auction Building A new gatehouse and auction building are to be erected at the 
Western entrance to the site. The gate house will control movement of vehicles and people accessing the apartments and auction events. 
Parking is to be provided for auctions at the existing unpaved area, so that visitors’ vehicles no longer access the site. People attending the 
auctions will enter via a turnstile to be provided adjacent to the gatehouse. The auction building has been introduced to provide a waiting area 
and offices for auction events. Further fencing and an additional gate will limit movement of auction attendees to the auction yard(s) while 
preventing access to the rest of the operational site.

Building K - New head office building - A Head Office building is to be constructed on the empty land at the Southwestern corner of the site. 
This building will house all administrative functions and will accommodate staff currently located off site.

Services to building E,K & L - Electrical & Electronics Installations, Mechanical Installations, Fire and Wet Services Installations

DID 07/03/2026

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Part C3.1   Scope of Work

The Descripton of the works is Additions and Refurbishments of G-Fleet - Phase 2, at Gfleet Bedfordview Complex, Germiston, Johannesburg

The overview of the works for Additions and Refurbishments of G-Fleet - Phase 2 (Phase 1 ) will consist of the refurbishment of :

External Works include new boundary wall and  renovations to existing boundary and retaining walls
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1,3 Labour-intensive works

1,4 Labour-intensive Competencies of supervisory and management staff

1,5 Extent of the works

 Classrooms, administration block, ablutions

1,6 Location of the works

2 ENGINEERING

2,1 Design services

. Works designed by, per design stage:
Concept, feasibility and overall process ….................................................................................. Employer
Basic engineering and detail layouts to tender stage ................................................................. Employer
Final design to approval for construction stage ......................................................................... Employer
Temporary works ……………………………................................................................................ Contractor
Preparation of as-built drawings ………….................................................................................. Contractor)

2,2 Employer’s design

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills programme 
including Foremen/ Supervisors at NQF level 4 "National Certificate: Supervisor of Civil Engineering Construction Processes" and Site 
Agent/Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix C) at 
NQF outlined Table 1

Thubelihle Intermediate School, Soweto, Johannesburg 

The Employer and the Employer's design agent will be responsible for the design of the permanent works unless otherwise stated. The
Contractor is responsible for the design of the temporary works and their compatibility with the permanent works.

Labour-intensive works shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work

The overview of the works for Thubelihle Intermediate School will consist of the refurbishment of :

External Works include renovation of existing, fencing and gates, landscaping, paving, parking and roads, Provision of water storage tanks and 
renovation of walkways

Electrical Installation, Mechanical Installation, Fire and Wet Services Installation, Electronics Installation
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2,3 Design brief

As-built drawings to indicate the following information:

• Construction breaks and the extent of individual concrete pours
• Routing of and junctions in all services
• Salient features for the operation and maintenance of services

2,4 Drawings

The following drawings are applicable to the contract:

Contractor should refer to Annexures D,E & F for drawings and register.

2,5 Design procedures

3 PROCUREMENT

3,1 Preferential procurement deliverables

2,7
2.7.1

3,2 Provide employment and skills development opportunities to targeted labour

●

●
●
●

The specification data associated with SANS 1921-5 is as follows:

Variations
....................................

Additional clauses
None 

earthworks activities which are to be performed by hand, namely. trench excavation, compaction of backfilling to trenches in
areas not subject to traffic, clearing and grubbing, shaping, loading, haul, off-loading, spreading, compaction and grassing

stone pitching and rubble masonry

.................................................................................................................

4.3.2.1.2 The rate of pay is R190.00 per task or per day.

The Employer and the Employer's design agent  will be responsible for the design of the permanent works unless otherwise stated.

The Employer and the Employer's design agent will be responsible for the design of the permanent works unless otherwise stated. The
Contractor will be required to submit as-built drawings. 

As built drawings to be submitted in accordance to requirements defined in the Standard Quality Specification for Documentation (DID-E D)

The contract participation goal is as tendered in the Preferencing Schedule for which a preference was granted.

The contract participation goal may only be achieved by subcontracting work to one or more targeted enterprises to perform commercially useful
functions in the performance of the contract.
The targeted enterprise declaration and letters of undertaking are to be submitted within 3 months of the commencement of the contract.

The contractor shall deliver Deliverable B1, provide employment and skills development opportunities to targeted labour, in accordance with the
requirements of the CIDB Specification for Social and Economic Deliverables in Construction Works Contracts (SSED) (see www.cidb.org.za)
and the following associated specification data, which shall have precedence in the interpretation of any ambiguity or inconsistency:

4.3.1.1 The following activities are to be carried out by temporarily employed local workers:

Where the contractor claims a preference in the Preferencing Schedule for subcontracting work to CIDB registered contractors having specified
CIDB contractor grading designations, the contractor shall deliver deliverable C1, Provide business opportunities for targeted enterprise, in
accordance with the requirements of the CIDB Specification for Social and Economic Deliverables in Construction Works Contracts (SSED)
(see www.cidb.org.za) and the following associated specification data associated with SANS 1914-1 which shall have precedence in the
interpretation of any ambiguity or inconsistency:

The employer’s representative is the Project Manager identified in the Contract Data
A targeted enterprise is a CIDB registered contractor who has a contractor grading designation of 1, 2, 3, 4, 5 & 6

The targeting strategy is A.

Clause 10.4 of the Ministerial Determination No 3 of 2002 requires that the following should be considered when setting rates of pay for workers:

10.4.1 The rate set should take into account wages paid for comparable unskilled work in the local area per sector, if necessary.

10.4.2 The rate should be an appropriate wage to offer an incentive for work, to reward effort provided and to ensure a reasonable quality of work. It
should not be more than the average local rate to ensure people are not recruited away from other employment and jobs with longer-term prospects.
10.4.3 Men, women, disabled persons and the aged must receive the same pay for work of equal value.)

Prior approval to be obtained from GDID before works proceed

5.1 The depth of trenches which are to be excavated by hand is not exceeding 2m

The Schedule which is to be attached to payment claims in terms of clause 4.3.2.2.8  of SSED is as shown in Figure 1. 

Essential data

manufactured elements
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3,3 Participation goals 

The participation goals are to be divided into the following categories:

3.3.1

3.3.2

3.3.3 The total labour requirements of the contract should be in the following proportions:

●  a minimum of 55% to women;
●
●  a minimum of 2% to persons with disabilities

3.3.4

3,4

1)
2)

Deliverable ………

Additional clauses:

Deliverable ………

Additional clauses:

4 CONSTRUCTION

4,1 Works specification

Architectural, Structural and Civil

√
GP/ASC

Electrical

√ GP/E1/2
√ GP/E2/2
√ GP/E2/7
√ GP/E2/3
√ Standard quality Specification for Automatic Fire Alarm Systems GP/E2/C
√ GP/E4/1
√ GP/E4/2
√ GP/E4/C
√ GP/E4/7

√ GP/E5/1

√ GP/E5/2
√ Standard quality Specification for General Electrical Installations (Schools) GP/E6/1
√ Standard quality Specification for Electrical Material & Equipment (Schools) GP/E6/2

 Standard quality Specification for Standby Diesel Alternator Sets
Standard quality specifications for Solar Power Systems 

Standard quality specifications for Material and Equipment

Standard quality specifications for General Installations 

Standard quality specifications for UPS Systems

1)…….

Variations:

General Specification for Material and Methods to be used for Building 
Contracts

Standard quality specifications for Public Address Systems 

Specification data

Variations:

Standard quality specifications for Standby Generators 

 a minimum of 55% to youth who are between the ages of 18 and 35 years of age;  and

Deliverable ………......................................................................................................................................
Deliverable ………......................................................................................................................................

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it mainly applies.

The associated Specification Data is as follows:

The contractor shall deliver the following deliverables as described in the CIDB Specification for Social and Economic Deliverables in
Construction Works Contracts (SSED) and the following associated specification data:

The minimum THRESHOLD FOR LOCAL PRODUCTION AND CONTENT 90% for the Electrical cables, steel products and 
component for construction at 100% and also solar water heater component at 70%. 

Specification data

1)……

Standard quality specifications for Intruder Alarm Systems 
Standard quality specifications for Fire Detection Systems 

1)……
2)………..

1)…….

Clause

2)………..

Standard quality specifications for Access Control Systems 

The works specifications that are applicable to the works are marked with a cross hereunder in the relevant box(es). The
specifications are obtainable on request from the Employer.

The successful tenderer will be required to sub contract a minimum of 30% of the contract value to exempted micro
enterprises (EME's) and/or qualifying small business enterprises (QSE's) which are at least 51% owned by black people in
accordance with the Preferential Procurement Regulations, 2017.

The Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these standards.

Clause

Employ a minimum of 40% of the total labour requirement of the contract from the local community.

Social and economic deliverables 
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Mechanical GP/E6/2

√ GP/M2

√ GP/M4

√ GP/M5

√ GP/M6
√ GP/M7

4.1.1 Applicable SANS 2001 standards

4.1.2 Applicable national and international standards

4.1.3 Particular / generic specifications

4,2 Plant and materials

4.2.1 Plant and materials supplied by the employer

4.2.2 Materials, samples and shop drawings

•
•
•
•
•

•

•

•
•

Quality Specification for Electrical Materials and Equipment

Workmanship samples

Mechanical Engineer specification

Only shop drawings and samples submitted for approval by the contractor shall be considered by the supervisor.  The supervisor's approval of 
shop drawings or samples shall be limited to checking for general conformity with design and specification and shall not alter the design 
responsibilities in terms of the agreement.  Where shop drawings are called for:

Health and Safety specification

Health Technologies specification

The supervisor shall:

Prepare, or ensure that a subcontractor, manufacturer, supplier or distributor prepares shop drawings at their own expense
Submit sufficient copies of shop drawings to the supervisor for approval
Allow the supervisor reasonable time to approve shop drawings

The contractor shall furnish samples of materials and specimens of finishes as may be called for by the supervisor for his approval

Submit sufficient copies of the approved shop drawings to the supervisor for his use and for use on the works

Ensure that shop drawings conform to the dimensions of built work

Standard Quality Specification for general Electrical Installations

Standard Specifications for Communications, security and specialized power supply systems

Standard quality specifications for Heating Installations
Standard quality specifications for Steam and Condensate 
Reticulation
Standard quality specifications for Medical Gas and Vacuum 
Systems 
Standard quality specifications for Air Conditioning Installations 
Standard quality specifications for Refrigeration Services

Standard General Specification for materials and installation Rev GP / ASC Rev 0

Samples of materials

Fire Specialist specification

ICT Specialist specification

Civil Engineer specification

Electrical Engineer specification

Check the shop drawings submitted by the contractor timeously

Keep a record of all shop drawings submitted to the supervisor

Standard Quality Specifications for Mechanical Equipment

Architects specification

Structural Engineer specification

The contractor shall:

The supervisor may instruct the contractor to furnish samples of workmanship for his approval.  Where the supervisor requires an assembly of 
various elements of the building or installation which is not incorporated in the works, the contractor shall arrange such an assembly at the 
employer's expense and the contract value shall be adjusted accordingly

Shop drawings

Ensure that work is not executed from shop drawings that have not been approved by the supervisor

Advise the contractor where shop drawings are approved or are to be resubmitted

The Contractor shall ensure that a master installation electrician is required to oversee and certify any electrical work to the works - refer SANS
101412 - 1. 
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4.2.3 Instruction manuals and guarantees

•

•

4.2.4 Training staff of the employer

4,3 Construction equipment

4.3.1 Requirements for equipment

4.3.2 Equipment provided by the employer

4,4 Existing services

4.4.1 Known services

4.4.2 Use of detection equipment for the location of underground services

4.4.3 Treatment of existing services

4.4.4 Use of detection equipment for the location of underground services

4,5 Site establishment

4.5.1 Services and facilities provided by the employer

Ablution facilities

4.5.2 Storage and laboratory facilities

4.5.3 Vehicles and equipment

Where information is available, the Project Manager will provide the Contractor with survey drawings showing various known existing 
underground services. The Contractor shall take the necessary precaution to ensure that the existing services are not damaged. Test 
holes to locate services shall be excavated of at least two weeks ahead of construction in order to allow time for alterations to services 
or amendments to the design of works. Once the series have been located the test holes are to be backfilled. The Contractor is to notify 
the Supervisor immediately when services are exposed for the Supervisor to coordinate the survey. All services will be surveyed in 
detail, i.e. Pipes - Top of pipe, pipe diameter, pipe type and pipe fittings. The Contractor is required to liaise with the Project Manager 
and establish as accurately as possible, the location of various existing services situated within the works area and record all such 
information on a suitable "marked up drawings" for reference at all times. The cost of locating and protecting, if necessary, services 
shall be included in the rates for services intersecting and adjoining the trenches. A group of cables intersecting or adjoining a trench will 
be regarded as one service. The existing services shall be protected when excavating for surfacing. The costs of protecting these 
services shall be included in the rates for excavation and compaction.

The contractor shall within 4 weeks of the access date check the existing levels, lines, profiles and the like affecting the works and satisfy
himself as to the dimensional accuracy of work previously executed.  The contractor shall forthwith notify the Supervisor

The Contractor shall train all relevant staff of the employer in the safe operating procedures of the starting up, maintaining and shutting down of 
equipment supplied, all to the approval of the project manager.

All equipment to be supplied by the Contractor will comply with the relevant standard specification as provided for by the Employer. 

Any existing services encountered during the execution of the works such as underground cables, pipes or sewers should be notified to 
the project manager and the contractor is to suspend all affected work in the immediate vicinity until instruction to terminate, divert, 
continue to be used either temporarily or permanently has been given by the project manager.

The Employer shall make available a work site to the Contractor for the duration of the Contract. The location of the site will be pointed out by
the Supervisor during the site clarification meeting. All facilities as required will be to the account of the Contractor.

Three copies of the master manual

One master manual which contains all original certificates

The Contractor shall provide, maintain and remove on completion of the works sheds for the proper storage of materials and for use by the
contractors worker's

The Contractor is to provide portable toilets and shall maintain such facilities in a thoroughly clean and tidy condition.

The Contractor is to provide at his own cost appropriate detection equipment for the detection and 
location of underground services.

The Contractor will not be required to provide any other equipment or vehicles other than the site office for the Employer and his 
agents.

The Contractor shall hand over to the project manager any operating and instruction manuals, data, product guarantees or instructions 
required by the project manager or provided by the manufacturers, suppliers or subcontractors

Operating and instruction manuals are to be submitted to the following employer's required format and manner:
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4.5.4 Advertising rights

4.5.5 Notice boards

4.5.6 Notice before covering work

4,6 Site usage

4,7 Water for construction purposes

4.8 Survey control and setting out of the works

5 MANAGEMENT

5,1 Management of the works

5.1.1 Applicable SANS 1921 standards

5.1.2 Particular / generic specifications

5.1.3 Planning and programming

● A work breakdown structure, identifying the major activity groups

●

●

●

●

●

The Contractor shall obtain permission and approval of the Employer before erecting any notice boards or using the details of the 
contract in any advertising manner.

The Contractor shall ensure that the working areas are properly barricaded as per requirements since the construction site is adjacent 
to an operational clinic. The Contractor shall ensure the safe passage of the Contractor's traffic to and around the site and working 
areas at all times that including providing flag men, protective barriers, signage, etc. for protection, direction and control of traffic 
where necessary. The Contractor shall ensure that all his staff, labour and Equipment remain within his allocated and barricaded 
construction areas. The Construction ensures that any of his staff, labour and Equipment moving outside of his allocated site and 
working areas do not obstruct the operational areas. All access routes will be allocated and coordinated by the Project Manager. All 
the Contractor's staff and labour working within the construction areas shall comply with the project site specific safety plan and shall 
be equipped with all necessary PPE as well as high visibility apparel.

The Contractor shall indicate the working hours per day, night, week and month allowed for in the programme manager and 
subcontractors where relevant.

Together with the programme as detailed above the contractor shall submit to the Project Manager a cash flow projection, indicating 
projected monthly invoice amounts. The cash flow projections shall be updated at monthly intervals to reflect actual payment to date 
and anticipated further payments. 

The programme shall be reviewed at the monthly site meetings at which the Contractor shall provide sufficient detail that will allow the 
comparison of completed work per activity that has fallen behind. The updated programme shall be submitted to the Project Manager 
at least two days prior to the monthly meetings.

Sketch drawings of all proposed names or notice boards must be submitted to the Project Manager for approval, before being prepared and
erected on site. These sketch drawings must not only show the full content of the proposed names or notice boards, but also the position and
locality in which the boards will be erected.

The contractor shall give adequate notice to the project manager whenever any work or material which is subject to inspection or
remeasurement is to be covered or concealed in any way. In default of such a notice being received timeously by the project manager such
work shall be exposed and later made good at the contractor's expense.

The linkages between activities shall be clearly indicated and the logic network upon which the programme is based should be 
separately submitted to the engineer if requested. Any constraints shall be classified as being time-related or resource related. 

The critical path(s) shall be clearly indicated and the floats on non-critical activities shall be shown.

The following parts of SANS 1921 (Construction and management requirements for construction works) and associated specifications 
are applicable:
SANS 1921-1: General engineering and construction work
SANS 1921-5: Earthworks activities, which are to be performed by hand
SANS 1921-6: HIV / AIDS awareness

Departmental specification as indicated will apply.

The Project shall be in either Primavera, Candy or Microsoft and shall include the following details: 

The Contractor is to provide, remove and make good upon completion all the necessary temporary water connections and meter box 
to the local authority for the provision of construction water which will be at his Contractors' cost.

The Contractor shall verify all trench dimensions on site with the supervisor before setting out the works. The Contractor is to bring in 
his own survey controls to establish benchmarks for the setting out of the works. The Contractor shall verify all dimensions on site 
before commencing with ordering of any material and/or commencing with any work and/ or commencing manufacturing of any items 
and he shall be responsible for the correct setting out of the work and ensuring that all item fit properly. The Contractor shall ensure 
that property beacons, trigonometrical survey beacons or setting out beacons are not displaced or destroyed without the consent of 
the Project Manager. Property beacons and trigonometrical survey beacon that have been destroyed shall be replaced by a registered 
land survey, who shall certify such replacement. The cost of replacing such damaged beacons, without the consent of the Project 
Manager shall be at the responsibility and cost of the Contractor.

Page 7 of 138
C3.1

Scope of Work
Contract
Part C3: Scope of Work



●

5.1.4 Sequence of the works

5.1.5 Quality plans and control

5.1.6 Environment

5.1.7 Accommodation of traffic on public roads occupied by the contractor

●

●

●

●

●

●

5.1.8 Testing, completion, commissioning and correction of defects

●

●

●

●

●

●

5.1.9 Key personnel

5.1.10 Forms for contract administration

Statutory permanent and temporary road signs and barricades.

Channelization devices and barricades including delineators, cones, road studs, road marking, etc.

The Contractor shall submit an organogram indicating all key personnel involved in this contract as well as their telephone or cell phone
numbers. This information should be available within 2 (two) weeks after the award of the contract.

The Tender shall provide a proposed acceptance test procedure in his tender for all systems and subsystems.

Traffic-control devices such as flagmen, STOP and GO signs, traffic signals.

The contractor is to invite the engineer for works inspection for snagging on identified defects on site and must be corrected according 
to the engineer's snag list. Upon completion of the snag items  the engineer must be called to site final inspection with the Council 
inspector if applicable to sign off on completion works.

All contract administration forms must be in the manner prescribed by the JBCC as well as the scope of the work.

The Contractor is to refer to the attached specifications for Mechanical and Electrical work for testing relating there to.

Testing of tar, bitumen and asphalt - the relevant codes for testing method must be utilised as mentioned in COLTO 8109.

Testing of Soils, Gravel and Crushed stone - TMH1and TMH5 as specified COLTO 8107 must be utilised.

Testing of concrete - TMH1 and D5 as mentioned COLTO 8106 must be utilised.

In road construction - SANS 1200, TMH1 method as mentioned in COLTO 8102 must be utilised.

Barriers such as New Jersey, plastic moveable barriers, etc.

Warning devices on plant and construction vehicles.

Road markings.

A proposed inspection, test and quality plan based on ISO 9000 standards, indicating the main activity/ material control, must be provided with
the tender. 

Where the works require accommodation of traffic on public roads, the Contractor shall provide the following as required;

The Contractor shall comply with all applicable environmental regulations. The Contractor shall identify the potential environmental impacts that
may occur as a result of his/her activities and accordingly prepare separate Method Statements describing how each of these impacts will be
prevented or managed so that the standards set out in this documents are achieved.

Care to be taken that to minimize the dust nuisance, noise levels, pollution of streams, and inconvenience to, or interference with the public or
others arising out of the execution of the works.

The works are to be executed so as to comply with the accepted and approved construction programme, any deviation and/or changes 
to the programme must be preapproved by the Project Manager.
The works will be done in two sections and four phases as stipulated in the Construction data. (C1.3)

The Contractor shall establish his construction camps, offices, workshops, staff accommodation and any other facilities on site in a manner that
does not adversely affect the environment. These facilities must not be sited in close proximity to sensitive areas. The Contractor shall ensure
that existing tress as may be identified by the Project Manager are protected as necessary.

All sampling and testing methods shall be conducted in accordance with the following

If the program has to be revised by any reason of the Contractor falling behind his programme, he shall produce a revised programme 
showing how he intends to regain lost time in order to ensure completion of the Works within the time for completion as defined in the 
JBCC or any granted extension of time. Any proposal to increase the tempo of work shall be accomplished by positive steps to 
increaser production by providing more labour and plant on site, or by using the available labour and plant on site, or by using the 
available labour and plant in a more efficient manner.

Page 8 of 138
C3.1

Scope of Work
Contract
Part C3: Scope of Work



5.1.11 Electronic payments

5.1.12 Daily records

5.1.13 Guarantees

5.1.14 Payment certificates

5.1.15 Permits

●

●

●

●

5.1.16 Proof of compliance with the law

5.1.17 Insurance provided by the employer

The Contractor is to refer to Clause 84.1 and 84.2 relating to the provision of insurances

5,2 Health and safety

5.2.1 Health and safety requirements 

5.2.2 Protection of the public

5.2.3 Barricades and lighting

Company name and logo

All traffic accommodation to be done in accordance with the National Road traffic Act and Signage to be erected as per SARTSM Vol2 Chapter
13. Competent OHS officer to be appointed with a minimum of 3years traffic accommodation ex[patience. Traffic accommodation to be
inspected daily and findings to be logged in a register. Traffic accommodation to be inspected at every end of site with photographic evidence.
Flagmen to be formally trained and appointed. Contractor to compile and submit a Traffic accommodation Plan/ Method Statement to the
Engineer for approval 14 days prior to Site Establishment.

Fencing to be erected around site and access to be controlled by a security company with a visitors register. Excavations to be hard barricaded
with signage. Excavations outside site work area to have flashing warning lights. Authorised inspection authority to do a Lux inspection of the
work area to determine needed lighting.

All work areas to be barricaded with signage and inspected on a daily basis. Excavations to be hard barricaded with signage, inspected on a
daily basis and findings to be logged in a register by a competent excavation supervisor. Appointed OHS officer to inspect all work areas and
log all findings in a register. Fencing to be erected around site and access to be controlled by a security company with a visitors register. CLO
or LDO to inform community leaders of risk and hazards of work taking place. Appointed OHS officer to assist CLO or LDO with reports. For
traffic accommodation safety refer to 5.2.4.

The Contractor is to refer to Clause 50.2.Z4 and Z13 of the Contract data.

The Contractor shall provide an A4 triplicate book to be used as a Daily Diary book for duration of the contract. The Supervisor shall retain the
original sheet and the Contractor shall retain the first copy of each sheet. The second copy of each completed sheet shall be left in the Daily
Diary book. The diary shall be completed on a daily basis. The Supervisor shall provide the required format of the site diary to the Contractor
during the first site meeting.

The tender submits a letter of intent to provide bank guarantees of 5% of the offer (inclusive of VAT) from the bank duly registered in terms of
the Banks Act No 94 of 1990. The successful bidder shall, within twenty-one (21) calendar days of receipt of the Letter of Appointment, submit
to the Employer an original bank guarantee in accordance with the provisions of the Contract Data.
• Should the bidder be unable to submit the Bank Guarantee within the prescribed 21-day period, they must submit a formal written request for
an extension to the Head of Department (HOD) through the Contract and Performance Management Unit.
 •No other official is authorised to approve such an extension.

The Contractor is to refer to Clause 50.2 Clause Z4 and Z13 for submission of payment certificates.

Employees name and ID

Date of issue and period of validity

Company details (Telephone Number, Fax and email address)

In addition to this the Contractor shall provide an A4 size triplicate book to act as a Site Instruction book. The supervisor shall retain the original
and the Contractor shall retain the first copy of each sheet. The second copy of each completed sheet shall be left in the Site Supervision book.
Only the Supervisor and/or delegated representative will have the authority to issue Site Instruction to the Contractor.

Upon appointment an original bank guarantee must be submitted to the Employer within 21 calendar days of the receipt of the appointment
letter for safe keeping until the Contractor has fulfilled all his contractual obligation. The Contractor is to use the template provided in this tender
document as is without any alterations, and is to be issued by a bank duly registered in terms of the Banks Act of 1990 (Act 94 of 1990), South
African bank.

All the Contractor's staff, workmen and sub contractors will be required to have access permits to a standard acceptable by the Project 
Manager to ensure ease of movement into and out the work areas. The following minimum information shall be included:
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5.2.4 Measures against disease and epidemics

5.2.5 Aids awareness

5,3 Annexures

Annexure A Ocupational Health and Safety Specifications

Annexure B EPWP Requirements

Annexure C Architectural Drawings, Registers & Specifications

Annexure D Electrical Drawings, Registers ,Specification & BOQ

Annexure E Mechanical Drawings,Registers, Specification & BOQ

Annexure F Structural Drawings, Registers & Specification 

Annexure G Geotechnical Report

The Contractor as an obligation of the contract is required to promote HIV/AIDS awareness in accordance with requirements of SANS 1921-6

Medical surveillance to be done on all employees comprising of entry medical before starting any activity on site, once yearly and final on
contract completion. Medical certificates to be kept for a minimum of 40years. Where employees are exposed to raw sewage and or medical
waste they are to undergo biological monitoring as defined in Occupation Health and Safety Act.
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DID

C4.1 THE SITE

C4.2 WORK AREA

C4.3 ACCESS

GENERAL 

Geotechnical report

Existing services

Restrictions on site

TENDER DID 07/03/2026

ADDITIONS AND REFURBISHMENTS OF G-FLEET - PHASE 2

Employer shall make available a work site , free of charge, to the Contractor for the 
duration of the Contract. The location of the site will be pointed out by the Supervisor 
during the site clarification meeting. The Contractor shall submit a site layout plan 
indicating the proposed working areas, storage, stock piling area, amongst others 
before for approval by the Project Manager before establishing on site. 

Part C4.1   Site Information

At Gfleet Bedfordview Complex, Germiston, Johannesburg

Co-ordinates  : -26.167043, 28.136219

The site is accessible will be confirmed by the Principal agent

Whilst there are no known restriction on site , the Contractor is to seek confirmation from the Project 
Manager before any site establishment. 

The Contractor is referred to the Dolomitic Stability and geotechnical investigation report which is 
annexed to this tender document, for information regarding the soil condition, hydrographic, 
hydrological data and mapping of the site. 

The Contractor is to refer to the Land Surveyor's drawings for information pertaining to services on 
the Site. 
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Project Manager

To accept replacement persons proposed by the Contractor or to give reasons 
for non-acceptance

24,1

To assess the cost incurred if the Contractor does not provide the services and 
other things

24,2 May instruct the Contractor to remove an employee having stated his reasons

25,2

Annexure A: Indicative duties of the Project Manager, Supervisor and Employer

Clause

16,3

Supervisor Employer
Core Clauses

16,2 May give instructions to Contractor to attend risk reduction meeting. May 
instruct others to attend if Other agrees.

13,5 To notify any agreed extension to the period for reply

To issue certificates to the Project Manager and the 
Contractor

To act as stated in the contract and in a spirit of mutual trust 
and co-operation

 To act as stated in the contract and in a spirit of mutual 
trust and co-operation

10,1 To act as stated in the contract and in a spirit of mutual trust and co-operation

To communicate in a form which can be read, copied, and 
recorded

To communicate in a form which can be read, copied, and 
recorded

13,1 To communicate in a form which can be read, copied, and recorded

13,6 To issue certificates to the Employer  and the Contractor

To reply to a communication within the period for reply
13,3 To reply to a communication within the period for reply

13,4 To reply to a communication submitted or resubmitted for acceptance.
To state reasons for non acceptance

13,7 To communicate notifications separately from other communications. 

13,8 May withhold acceptance of a submission by the Contractor.

15,1 To reply to the Contractor’s proposal for adding to the Working Areas.
To state reasons for non-acceptance

To notify the Contractor  before delegating any actions or 
cancelling any delegation

14,2 To notify the Contractor  before delegating any actions or canceling any 
delegation 

14,3 May give an instruction which changes the Works Information or a Key Date

To co-operate at early warning / risk reduction meetings

To give notice to the Contractor before replacing the 
Project Manager  or Supervisor

14,4

To give early warning of matters with delay, cost, performance implications or 
meeting a Key Date.
To enter early warning matters in the Risk Register.

16,1

16,4 To record decisions made by revising the Risk Register and issuing to 
Contractor.
To instruct change to Works Information, if required, at the same time as issuing 
the revised Risk Register.

21,2 To accept particulars of the Contractor’s design or give reasons for non- 
acceptance

To give instructions changing the Works Information in the event of illegality or 
impossibility in the Works Information

To give an instruction dealing with an event described

17,1 To give notice of ambiguities or inconsistencies in the documents.
To give instructions resolving ambiguities or inconsistencies.

18,1

23,1

19,1

To accept particulars of the design of Equipment or to give reasons for non-
acceptance

26,3 To accept proposed subcontract conditions or to give reasons for non-
acceptance

To provide services and other things

26,2 To accept proposed Subcontractors or to give reasons for non-acceptance

25,3 To assess the additional cost
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Project ManagerClause Supervisor Employer
Core Clauses

To assess the cost incurred by the Employer in repeating a test or inspection 
after a Defect is found.

-

40,5 - To do tests and inspections without causing unnecessary 
delay to work or payment

To issue the Defects Certificate at the later of the defects 
date and the last defect correction period

44,2 To change the Works Information, the Prices and the Completion Date if a 
quotation for not correcting Defects is accepted

45,1

35,3 To certify within one week the date when the Employer takes over any part of 
the works

To notify the Contractor of his tests and inspections before 
they start and afterwards of the results.

35,2 To take over any part of the works put into use (subject to 
exceptions)

35,1

34,1 May instruct Contractor to stop or not start any work and later to re-start or start 
it.

To give possession / access of each part of the site before 
the later of the  possession / access date  and the date for 
possession / access shown on the Accepted Programme

40,3 -

30,2 To decide the date of Completion.
To certify Completion within one week of completion

31,3 To accept the Contractor’s  programme within two weeks of submission or to 
give reasons for non-acceptance

32.2 & 
31.3

To accept a revised programme or to give reasons for non-acceptance

To provide materials, facilities and samples for tests and 
inspections as stated in the Works Information, if any

40,6

33,1

To allow access to the contractor after take over if needed 
for the correction of a Defect

44,1 May propose to Contractor that Works Information should be changed to avoid 
correction of a Defect

To take over the works not more than two weeks after 
Completion

42,1 To notify the Contractor of Defects found before the defects 
date

42,1 May instruct the Contractor to search for a Defect and to give 
reasons for searches which are instructed

41,1 To notify the Contractor of the results of the test or inspection 
on Plant and Materials required by the Works Information to 
be tested or inspected before delivery.

40,2

36,1 May instruct the Contractor to submit a quotation for acceleration.
To state changes to the Key Dates to be included in the quotation.

43,3

50,3 To retain one quarter of the Price for Work Done to Date until the Contractor 
has submitted a first programme showing information required

45,2 To assess the cost of correcting Defect where Contractor not given access to 
correct it

50,1 To assess the amount due for payment at each assessment date.  To decide 
the first assessment date to suit the procedures of the parties

To assess the cost of having Defects corrected by others if the Contractor  fails 
to correct notified Defects within the defect correction period  even though 
access was given

43,4 To arrange for the Employer  to allow access and use to the Contractor of any 
part of the works needed for the correction of Defects after taking over
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Project ManagerClause Supervisor Employer
Core Clauses
50,4 To consider any application from the Contractor when assessing amounts due 

for payment.  To give the Contractor details of how amounts due have been 
assessed

51,2 To pay within four weeks of the assessment date.  To pay 
interest on late payment

51,3 To assess interest to be paid on correcting amounts  To pay interest on correcting amounts

50,5 To correct any wrongly assessed amount due in a later payment certificate

51,1 To certify payment within one week of each assessment date  To pay amount due to the Contractor

61,4 To decide within one week of notification (or such longer period as the 
Contractor agrees) whether the Prices, the Key Dates and the Completion Date 
should be changed when the Contractor notifies a compensation event.
To notify the Contractor of the decision and instruct the contractor to submit 
quotations

61,5 To decide whether the Contractor did not give any early warning of a 
compensation event which could have been given and to notify the Contractor 
of his decision

61,1 To notify the Contractor of compensation events which arise from the giving of 
instructions or changing of earlier decisions.  To instruct the contractor to submit 
quotations

61,2 May instruct the contractor to submit quotations for a proposed instruction or 
proposed changed decision

61,6 To state assumptions for the assessment of compensation events in the event 
that the effects are too uncertain to be forecast reasonably
To notify a correction to any assumptions later found to have been wrong

62,1 To discuss with the Contractor different ways of dealing with the compensation 
event that are practicable
May instruct the Contractor to submit alternative quotations
To reply to quotations for compensation events within two weeks of the 62,3 To reply to quotations for compensation events within two weeks of the 
submission

62,4 To give reasons to the Contractor when instructing the submission of a revised 
quotation

62,5 To extend the time allowed for the submission of quotations and replies if the 
Contractor agrees
To notify the Contractor of any agreed extensions for the submission of 
quotations or replies

63,5 To assess the event as if the Contractor had given an early warning if the 
Project Manager has notified the Contractor of his decision under clause 61.5

63,9 To correct the description of a condition for a Key Date if a change to the Works 
Information makes the description incorrect
To take the correction into account when assessing the compensation event for 
the change to the Works information
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Project ManagerClause Supervisor Employer
Core Clauses

•

•

•

•

•

•

64,2

If there is no Accepted Programme

If the Contractor has not submitted a quotation and details within the 
time allowed

If the Project Manager has not accepted the Contractor’s latest 
programme

65,1

To notify the Contractor of any assessments made (inclusive of details) of a 
compensation event within the period allowed to the Contractor for his quotation

64,3

64,1 To assess a compensation event:

To assess a compensation event using his own assessment of the programme:

If the Contractor has not submitted a revised/altered programme for 
acceptance as required

If the Project Manager decides the Contractor has not assessed the 
compensation event correctly

If the Contractor has not submitted a required programme

83,1

To implement compensation events notifying the Contractor of accepted 
quotations; or his own assessments; or a Contractor’s  quotation treated as 
having been accepted by the Project Manager

To comply with the terms and conditions of insurance 
policies

To provide insurances as stated in the Contract Data, if 
required

To indemnify the Contractor  against claims etc. due to 
Employer’s  risks

To instruct the Contractor how to deal with objects of value, historical or other 
interest  

73,1

85,3

85,1 To accept policies and certificates of insurance submitted by the Contractor or 
to give reasons for non-acceptance

71,1 To mark Equipment, Plant and Materials outside the Working 
Areas for payment purposes

84,1
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Project ManagerClause Supervisor Employer
Core Clauses

To change the Completion Date, the Prices and the Key Dates when a 
quotation for acceleration is accepted and to accept the revised programme

60,6

90,1 To issue a termination certificate promptly when either Party gives notice of 
termination for reasons complying with the contract 

63,11

26,4 To accept proposed contract data for subcontracts or to give reasons for non-
acceptance

To pay the costs incurred by the Contractor in covering 
insurances which are the Employer’s responsibility

To provide policies and certificates for Insurances to the 
Project Manager

May make his own assessments using the Shorter Schedule of Cost 
Components

Option C

65,4

To correct mistakes in the bill of quantities  which are departures from the rules 
in the method of measurement  or due to ambiguities or inconsistencies

20,4

87,1

92,2

92,1

To include changes to the Prices, the Completion Date and to Key Dates when 
notifying implementation of a compensation event

May insure a risk which the Contractor should insure if the 
Contractor does not submit a required policy or certificate

To submit to the Contractor policies and certificates for insurances to be 
provided by the Employer as required by the contract

To notify the Project Manager and the Contractor, giving 
details of reasons before terminating

To consult with the Contractor  on the preparation of forecasts of total Defined 
Costs

Option B

36,3 To change the Completion Date, the Prices and the Key Dates when a 
quotation for acceleration is accepted and to accept the revised programme

90,4

 May instruct the Contractor to leave the Site, remove any 
Equipment, Plant and  Materials and assign subcontractors
May use any Equipment to which the Contractor has title

To make payment within four weeks of the Project 
Manager’s certificate

87,3

May complete works himself and may use Plant and 
Materials to which he has title

To certify final payment within 13 weeks of termination  

To notify the Contractor  that the Employer no longer needs Equipment to which 
the Contractor has title 

86,1

65,4 To include changes to the Prices, the Completion Date and to Key Dates when 
notifying implementation of a compensation event

54,2 To accept a revision to the activity schedule or to give reasons for non-
acceptance

53,3 To make a preliminary assessment of the Contractor’s  share at Completion

53,1 To assess the Contractor’s share of the difference between the total of the 
Prices and the Price for Work Done to Date

40,7 To not include amounts due to the Contractor for the cost of carrying out the 
repeat test or inspection

36,3

93,4 To assess the Contractor’s share after certifying termination

63,15 May make his own assessments using the Shorter Schedule of Cost 
Components

53,4 To assess the Contractor’s share in the final amount due using the final Price 
for Work Done to Date and the final total of the Prices
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Project ManagerClause Supervisor Employer
Core Clauses

Option X7:  Delay damages

X7.2 To repay any overpayment of delay damages with interest, 
if applicable

X7.3 To assess the benefit to the Employer of taking over part of the works before 
Completion as a proportion of taking over all the works not previously taken 
over

Option X16:  Retention

X13.1 To halve the amount retained in the assessment made at Completion of the 
whole of the works or in the next assessment made after the Employer has 
taken over the whole of the works if this is before Completion of the whole of 
the works
To retain nothing after the Defects Certificate has been issued

Option X13:  Bank Guarantee

X13.1 To accept the Contractor’s Bank Guarantee or to give reasons for non-
acceptance

Dispute Resolution

W1.2(1) To appoint the Adjudicator under the NEC Adjudicator’s 
Contract current at the starting date

W1.3(9) To proceed as if the matter disputed were not disputed To proceed as if the matter disputed were not disputed To proceed as if the matter disputed were not disputed

W1.4(1) To not refer any dispute to the tribunal unless it has been 
referred to the Adjudicator

W1.2(3) To choose an adjudicator jointly or ask the Adjudicator 
nominating body to choose an adjudicator if the Adjudicator 
is not identified in the Contract Data or resigns or is unable 
to act

W1.3(1) May extend times for notifying and referring a dispute  May refer a dispute about a quotation for a compensation 
event which is treated as having been accepted
May refer any other matter
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Annexure A:

1 Scope

Note: 1)

2)

2 Definitions

Act:    the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

hazard:  a source of or exposure to danger

a)

b) a major incident occurred; or
c) the health or safety of any person was endangered and where-

i)              a dangerous substance was spilled;a dangerous substance was spilled;

ii)             the uncontrolled release of any substance under pressure took place;the uncontrolled release of any substance under pressure took place;
iii)            machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving objects; or machinery ran out of control

inspector:  a person designated as such under section 28 the Act

reasonably practicable:  practicable having regard to:
 
a) the severity and scope of the hazard or risk concerned;
b)
c) the availability and suitability of means to remove or mitigate that hazard or risk; and 
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;

risk:  the probability that injury or damage will occur

safe: free from any hazard

Generic specification for Occupational Health and Safety in engineering and
construction works contracts

incident: an event or occurrence occurring at work or arising out of or in connection with the activities of persons
at work, or in connection with the use of plant or machinery, in which,  or in consequence of which-

any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured
or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect or
likely to be unable for a period of at least 14 days either to work or to continue with the activity for which he
was employed or is usually employed;

This specification establishes the overarching framework within which a contractor is required to satisfy general
requirements for occupation health and safety in an engineering and construction works contract. 

This specification establishes general requirements to enable the employer and the contractor to
satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction
Regulations, 2003.

The Construction Regulations, 2003, require an employer to stop any contractor from executing
construction work which is not in accordance with the contractor’s health and safety plan for the
site or which poses to be a threat to the health and safety of persons.

competent person: any person having the knowledge, training and experience specific to the work or task being
performed

ergonomics: the application of scientific information concerning humans to the design of objects, systems and
the environment for human use in order to optimise human well-being and overall system performance

specification data:  data, provisions and variations that make this specification applicable to a particular contract

machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving
objects; or machinery ran out of control

major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from
activities at a workplace

the state of knowledge reasonably available concerning that hazard or risk and of any means of removing 

scaffold: any temporary elevated platform and supporting structure used for providing access to and supporting
workmen or materials or both
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structure 
a)
b)
c)

substance:  any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable:  capable of fulfilling or having fulfilled the intended function or fit for its intended purpose

3 Interpretation

3,1

3,2

4 Requirements

4,1 General requirement

4.1.1

4.1.2
a)
b)

4.1.3

4.1.4 The contractor shall ensure that all employees under his or her control are:
a)

b)

4.1.5

4.1.6

a)    

b) is provided with the necessary personal protective equipment.

4.1.7

4.1.8

The contractor shall provide suitable on-site signage to alert workers and visitors to health and
safety requirements.

The contractor shall not permit any person who is or who appears to be under the influence of
intoxicating liquor or drugs, to enter or remain at a workplace.

identify the hazards and evaluate the risks associated with such work constituting a hazard 
as far as is reasonably practicable, prevent the exposure of such employees to the hazards 

The contractor shall with respect to the site and the engineering and construction works that are 

Compliance with the requirements of this specification does not necessarily result in compliance 

The contractor shall execute the works in a manner that complies with all the requirements of the 

The contractor shall as far as is reasonably practicable, cause every employee to be made 

informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment; and

The contractor shall ensure that each visitor to a construction site, save where such visitor only
visits the site office and is not in direct contact with the construction work activities:

undergoes health and safety instruction pertaining to the hazards prevalent on the site; and

issued with proof of health and safety induction training issued by a competent person and
carry proof such induction when working on site.  

The contractor shall not allow or permit any employee to enter any site, unless such person has
undergone health and safety induction training pertaining to the hazards prevalent on the site at the
time of entry.

The Act and its associated regulations shall have precedence in the interpretation of any ambiguity 

any building, steel or reinforced concrete structure (not being a building), railway line or siding, 
any formwork, false work, scaffold or other structure designed or used to provide support or means 
any fixed plant in respect of work which includes the installation, commissioning, decommissioning 
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4,2 Health and safety representatives

4.2.1

a) review the effectiveness of health and safety measures;
b) identify potential hazards and potential major incidents;
c) in collaboration with his employer, examine the causes of incidents;

d)

e)

f)

g)

h) participate in any internal health or safety audit.
 

4.2.2 inform the relevant safety representative:
a)
b) as soon as reasonably practicable of the occurrence of an incident on the site.

4.2.3

a)

b)

4.2.4

4,3 Appointment of construction supervisor and safety officers

4.3.1

4.3.2

4.3.3

4.3.4

. a) all formwork and support work operations;
b) excavation work;
c) demolition work;
d) scaffolding work operations;
e) suspended platform work operations;
f) operation of batch plants; and 
g) the stacking and storage of articles on the site.  

The contractor shall appoint in writing one health and safety representative for every 50 employees
of the contactor working on the site, whenever there are more than 20 employees on the site, to:

participate in consultations with inspectors at the workplace and accompany inspectors on
inspections of the workplace; and

beforehand of inspections, investigations or formal inquiries of which he has been notified 

The contractor shall convene health and safety meetings whenever more than two health and safety 
representatives have been appointed for the site. These meetings shall be attended by all health
and safety representatives and shall be convened at least once every month to:

make recommendations to the employer regarding any matter affecting the health or safety
of persons on the site; and
discuss any incident on the site in which or in consequence of which any person was
injured, became ill or died.

The contractor shall consult with the health and safety committee on the development, monitoring
and review of the risk assessment.

investigate complaints by any employee of the contractor relating to that employee's health
or safety on the site;
make representations to the contractor on matters arising from a), b), c) or d) or on general
matters affecting the health or safety of the employees at the workplace;

The contractor shall appoint a full-time competent employee designated in writing as the
construction supervisor for the site, with the duty of supervising the performance of the work falling
within the scope of the contract and may appoint one or more competent employees to assist the
appointed construction supervisor.

A contractor may, having considered the size of the project, the degree of dangers likely to be
encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time
construction safety officer in writing, who has in the contractor’s opinion the necessary
competencies and resources, to assist the contractor to assist in the control of all safety related
aspects on the site. 

The contractor shall ensure that the construction supervisor is in possession of the most recently
updated version of the fall protection plan.

The contractor shall ensure that the following activities, as relevant, are carried out under the
supervision of a competent person and that such persons are appointed in writing:

inspect the site with a view to, the health and safety of employees, at regular intervals; 
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4,4 Risk assessment

4.4.1

a) identify the risks and hazards to which persons may be exposed to;
b) analyse and evaluate the identified risks and hazards; 
c)
d) provide a monitoring plan; and 
e) provide a review plan. 

Note:

1)

2)

3)

4) Record the findings by writing down the findings of the risk assessment.

4.4.2

4.4.3

4.4.4 Notwithstanding the provisions of the fall protection plan, the contractor shall ensure that:
a)

b)

c)

d) fall prevention and fall arrest equipment is:
i)

ii)

e)

f)

no person works in an elevated position, unless such work is performed safely as if working
from a scaffold or ladder;
notices are conspicuously placed at all openings where the possibility exists that a person
might fall through such openings;

suitable and of sufficient strength for the purpose or purposes for which it is being
used having regard to the work being carried out and the load, including any person,
it is intended to bear; and

securely attached to a structure or plant and the structure or plant and the means of
attachment thereto is suitable and of sufficient strength and stability for the purpose
of safely supporting the equipment and any person who is liable to fall; 

fall arrest equipment is only used where it is not reasonably practicable to use fall
prevention equipment; and

suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, that in
the event of a fall by any person, the fall arrest equipment or the surrounding environment
does not cause injury to the person.  

Evaluate the risks and decide on precautions by doing everything ‘reasonably
practicable’ to protect people from harm i.e. by looking at how things are done, what
controls are in place and how the work is organised and comparing this against good
practice to see if more can be done to bring practices up to standard. Consider if the
hazard can be got rid of all together, and if not how can the risks be controlled so that harm
is unlikely, e.g. try a less risky option (e.g. switch to using a less hazardous chemical);
prevent access to the hazard (e.g. by guarding); organise work to reduce exposure to the
hazard (e.g. put barriers between pedestrians and traffic); issue personal protective
equipment (e.g. clothing, footwear, goggles etc); and provide welfare facilities (e.g. first aid
and washing facilities for removal of contamination). 

all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person from
falling through such openings; 

The contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are
analysed, evaluated and addressed in the risk assessment.

The contractor shall require a competent person to prepare a fall protection plan in compliance with
the requirements of the Construction Regulations. 

document a plan of  safe work procedures to mitigate, reduce or control the risks and 

A risk assessment is an important step in protecting workers as well as complying with the law. It
helps you focus on the risks that really matter in a particular workplace – the ones with the potential 

Identify the hazards by looking at what could reasonably be expected to cause harm, ask
employees or their representatives what they think, obtain advice from trade associations or
publications on health and safety, check manufacturer’s instructions or data sheets for
chemicals and equipment as they can be very helpful in spelling out the hazards and putting
them in their true perspective, review accident and ill-health records, think about long-term
hazards to health (e.g. high levels of noise or exposure to harmful substances) as well as
safety hazards etc. 
Identify who may be harmed and how by identifying how groups of people might be
harmed i.e. what type of injury or ill health might occur.

The contractor performing work falling within the contract shall before the commencement of any 
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4.4.5
a) the roof work has been properly planned;
b) the roof erectors are competent to carry out the work;
c)

d)

e)

f)

g)

4.4.6 The contractor shall ensure that:
a)
b)

c)

Note:

4,5 Health and safety plans

4.5.1

4.5.2 The health and safety plan shall as a minimum provide:

a)

Table 1: Example of the format of a health and safety plan ;

b)

4.5.3

4.5.4 

4.5.5

an outline of the manner in which the contractor intends complying with the requirements of
this specification.

The contractor shall discuss the submitted health and safety plan with the employer’s
representative, modify such plan in the light of the discussions and resubmit the modified plan for
approval.  

The contractor shall apply the approved health and safety plan from the date of commencement of
and for the duration of the works to which this specification applies.

The contractor shall conduct periodic audits for compliance with the approved health and safety
plan at intervals agreed upon with the employer, but at least once every month.

Action by Action by 

the information contained in Table 1 in respect of each of the hazards associated with work
falling within the scope of the contract; and 

What are the Who might be What are the safe What further 

all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new 

account of specification data prepared by the designer of the structure is taken into account 
in the risk assessment;

The specification data provided by the designer should outline known or anticipated dangers or
hazards relating to the works and make available all information required for the safe execution of
the work. It should provide as relevant, geotechnical information (or make reference to reports
provided in the site information), the loading the structure is designed to withstand, the methods
and sequence of construction.

The contractor shall within one week of the starting date and prior to commencing with the works,
submit to the Project Manager for approval a suitable and sufficiently documented health and safety
plan, based on this specification and the risk assessment that is conducted. No access to the site
will be allowed to the contractor without the documented health and safety plan being submitted to
and approved by the Project Manager.

no structure or part of a structure is loaded in a manner which would render it unsafe; and 

there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means
of protection to prevent, so far as is reasonably practicable, the fall of any person, material
or equipment.

Where roof work is being performed on a construction site, the contractor shall ensure that it is 

no employees are permitted to work on roofs during inclement weather conditions or if
weather conditions are a hazard to the health and safety of the employees; 

prominent warning notices are to be placed where all covers to openings are not of
sufficient strength to withstand any imposed loads and where fragile material exists;

the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from
entering;

suitable and sufficient platforms, coverings or other similar means of support have been
provided to be used in such a way that the weight of any person passing across or working
on or from fragile material is supported; and
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4.5.6

4,6 Subcontractors

4.6.1

a)

b)

4.6.2

4.6.3 The contractor shall take reasonable steps as are necessary to ensure:
a)

b) that each sub-contractor’s health and safety plan is implemented.

4.6.4

4.6.5

4.6.6

4.6.7 The contractor shall ensure that:
a)

b)

c)

4.6.8

4.6.9

4.6.10

The contractor shall stop any contractor from executing construction work which is not in
accordance with the contractor’s or subcontractor’s health and safety plan for the site or which
poses a threat to the health and safety of persons.

The contractor shall ensure that where changes to the works occur, sufficient health and safety
information and appropriate resources are made available to subcontractor to execute the work
safely.

co-operation between all sub-contractors to enable each of those sub-contractors to comply
with the requirements of the Act and associated regulations; and

every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site; 

potential subcontractors submitting tenders have made provision for the cost of health and
safety measures during the construction process; and

every subcontractor has in place a documented health and safety plan prior to commencing
any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by 

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated
in the risk assessment before any work commences, and thereafter at such times as may be
determined in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed,
instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the
risk assessment. 

The contractor shall update the health and safety plan whenever changes to the works are brought
about. 

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary
competencies and resources to perform the work falling within the scope of the contract safely.
Such a subcontract shall require that the subcontractor shall:

shall co-operate with the contractor as far as is necessary to enable both the contractor and
sub-contractor to comply with the provisions of the Act; and 

as far as is reasonably practicable, promptly provide the contractor with any information
which might affect the health and safety of any person at work carrying out work or any
person who might be affected by the work of such a person at work or which might justify a
review of the health and safety plan. 

The contractor shall conduct periodic audits for compliance with the approved health and safety
plan of each and every sub-contractor working on the site at intervals agreed upon with such
contractors, but at least once per month.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform
a sub-contract falling within the scope of the contract, with the relevant sections of this specification
and associated specification data which might be pertinent to the sub-contract.
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a)

b)

4,7 Reporting of incidents

4,8 Administration

4.8.1 Notification of intention to commence construction work

a)  involves the demolition of a structure exceeding a height of 3m; 
b) involves the use of explosives  to perform construction work; 
c) involves the dismantling of fixed plant at a height greater than 3m;
d)

i) excavation work deeper than 1m; or
ii) working at a height greater than 3 m above ground or a landing.

4.8.2 Health and safety file

4.8.2.1

a) the notification made to the Provincial Director of Labour in terms of 4.4.1;
b) the letters of appointments of health and safety representatives;
c) the minutes of all health and safety meetings;
d)

e) a copy of each and every subcontract agreement;. 

f) the contractor’s health and safety plan;

g)

h)

i)

j)

k)

l) the inputs of the safety officer, if any, into the health and safety plan;
m) a copy of risk assessments made by competent persons;
n) details of induction training  conducted whenever it is conducted;
o) proof of all subcontractor’s induction training whenever it is conducted; 
p) letters of appointments for competent persons to supervise prescribed activities;

the recommendations made to the contractor by the health and safety committee referred to
in 4.2.3

the findings of all audit reports made regarding the implementation of the contractor’s or a
subcontractor’s health and safety plan; 

proof that the contractor and every subcontractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer;  

any report made to an inspector by the health and safety committee referred to in 4.2.3; and

The contractor shall satisfy himself that ensure that all subcontractor employees deployed in the
site are:

informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment; and

issued with proof of health and safety induction training issued by a competent person and
carry proof such induction when working on site.  

The contractor shall notify the employer’s representative of any incident as soon as possible after it
has occurred and report such incidence to an inspector.

The contractor shall notify the Provincial Director of Labour in writing using a form similar to that
contained in Annexure A of the Construction Regulations issued in terms if the Act before
construction work commences and retain a copy of such notification in the health and safety file
where such work:

exceeds 30 days or will involve more than 300 person days of construction work; and
includes:

The contractor shall maintain a health and safety file on site which contains copies of the following,
as relevant:

a comprehensive and updated list of all the subcontractors (domestic) employed on site by
the contractor, indicating the type of work being performed by such sub-contractors;

the health and safety plans of all the contractor’s subcontractors who are required to
provide such plans;
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q) proof of the following where suspended platforms are used:
i)

ii) proof of competency of erectors;

iii)

iv) proof of performance test results;

v)

vi) procedures for and records of inspections having been carried out;
vii) procedures for and records of maintenance work having been carried out;
viii)

r)

s)

4.8.2.2

4.8.2.3

4,9 First aid, emergency equipment and procedures

a certificate of system design issued by a professional engineer,  professional certificated engineer or a professional engineering technologist;

proof of compliance of operational design calculations with requirements of the system design certificate;

The contractor shall where more than five employees are employed at a workplace, provide a first
aid box or boxes at or near the workplace which shall be available and accessible for the treatment
of injured persons at that workplace. Such first aid boxes shall contain suitable first aid equipment. 

The contractor shall ensure that where there are more than 10 employees employed on the site that
for every group of up to 50 employees at that workplace, at least one person is readily available
during normal working hours, who is in possession of a valid certificate of competency in first aid.

sketches indicating the completed system with the operational loading capacity of 
the platform; 

records of the register of inspections made by a competent person immediately before and
during the placement of concrete or any other load on formwork; and

The health and safety file shall be made available for inspection by any inspector, subcontractor,
employer’s representative, employer’s agent, health and safety representative or employee of the
contractor upon the request of such persons.

The contractor shall hand over the health and safety file to the employer upon completion of the
contract together with a record of all drawings, designs, materials used and other similar
information concerning the completed structure.

proof that the prescribed documentation has been forwarded to the provincial 
director;

the names of the first aiders on site and copies of the first aid certificates of competency. 
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Name of Contractor
Project Name

Project Number 1 = At Work A = Absent L = Leave SC = Site Closed

Validation:  Cannot 
be more than 23 
days per person per 
month.

Month: SL = Sick Leave P = Public Holiday 2 = Training

Surname Initials ID Number Birth Date
Rate per 
day ( R) 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

Total Work 
days

Total Training 
Days

Total work days & 
training days

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

20 TOTALS

Validation: Total work days 0

Signature of CLO Week 1: Signature of Contractor
Total training 
days 0
Total work days 
+ training days 0
Variance 0

Week 2: Signature of Contractor
Variance must 
be 0

Week 1 -2: Signature of Contractor Organisation 

Week 3: Signature of Contractor

Week 3-4: Signature of Contractor Organisation Week 4: Signature of Contractor

DAILY SITE ATTENDANCE REGISTER

TOTALS
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Name of Contractor
Project Name
Project Number
Applicable Month

N
u

m
b

e
r

Surname In
it

ia
ls

First Name ID Number Birth Date C
o

u
rs

e
 

N
a

m
e

C
o

u
rs

e
 C

o
d

e

R
a

te
 p

e
r 

d
a

y

S
ta

rt
 D

a
te

E
n

d
 D

a
te

T
o

ta
l 

N
u

m
b

e
r 

o
f 

T
ra

in
e

e
s

N
u

m
b

e
r 

o
f 

D
a

y
s

Cost Status Training Provider

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

20

Signature Official

Totals for month 

TRANING MONTHLY SUMMARY SHEET

No of Working Days: Maximum including training = 23 days per month
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BENEFICIARY LIST
Name of Contractor
Project Name
Project Number
Month:

Worker # Name Initials Surname ID Number Date of Birth Gender
Disability 
(Y?N)

Highest 
Level of 
Education Start Date End Date

First 
Language ID Address Contact Number

Government 
Grant (Y/N)

Other 
Language ID 
1

Other 
Language ID 
2

Number of 
people in 
Household

Number of 
Dependants 
in Household

Number of 
Children 
attending 
school

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

Signature of CLO
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CALCULATION OF PENALTIES

CALCULATION OF PENALTY PER DAY (EXCLUDING VAT)

 CONTRACT PERIOD  RATE PER R100 OF ESTIMATE

1  month 27,5  cents

1,5  months 22  cents
2  months 16,5  cents

2,5  months 13,5  cents
3  months 11  cents

3,5  months 9,5  cents
4  months 8,5  cents

4,5  months 7,5  cents
5  months 6,25  cents
6  months 5,75  cents
7  months 4,75  cents
8  months 4  cents
9  months 3,75  cents

10  months 3,5  cents
11  months 3  cents
12  months 2,75  cents
14  months 2,5  cents

15  months 2,25  cents
16  months 2  cents

18  months 1,75  cents
20  months 1,5  cents
21  months 1,5  cents

24  months 1,25  cents

30  months 1  cent
36  months 1  cent

42  months 1  cent

PENALTY PER DAY ROUNDED OFF AS FOLLOWS:

- R500 nearest R5
- R1 000 nearest
- R5 000 nearest
- and above nearest

EXAMPLE

Estimated contract value =
Contract period = 24 months

x 0,0125
100

=

Therefore rounded off to the nearest R100.00

=

PENALTIES ON CONTRACTS IN PHASES

Penalties must be calculated proportionally on the estimated contract 
value of each phase

R0
R501
R1 001
R5 001

R15 430,31/day

R15 400,00/day

R123 442 489,18

R10
R50
R100

R123 442 489,18
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