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PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL
DEPARTMENT OF PUBLIC WORKS

{ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

COST REIMBURSABLE CONTRACT

with NEC3 Conditions of Contract (Option E) 2013 Edition

RETURNABLE DOCUMENT
ONE VOLUME APPROACH

Appointment of a suitable Construction Firm with multi - disciplinary professionals
in the built environment on the Design and Build (Turnkey Project) for the Planning,
Designing and Construction of a Refurbishment, Extentions, Alterations and
Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office
Space for the Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water, Sewer,
Electrical, Roads and Stormwater and Connecting or Upgrading such municipal
services to existing bulk services at 77 Karel Landman Street - Dundee, KZN

Province
Project Leader
Department of Public Works (Midlands Region)
X9963
Ladysmith
Ladysmith
3370
036 638 8000 - Tel Number
036 683 8099 - Fax Number
Siyabonga.Nkosi@kznworks.gov.za
Employer: Region:
Head: Public Works Regional Manager
KZN Department of Public Works KZN Department of Public Works
Private Bag X 9041 X9963
PIETERMARITZBURG Ladysmith
3200 3370
Tel Number: 033 - 8971300 Tel Number: 036-638 8071
Fax Number: 033 - 8971399 Fax Number: 036-638 8050
Tender Number: ZNTL04350W Project Code- 071305
CIDB Grading: 7GB or Higher Document Date:  As Per Tender Advert
ECDP Number: Contract Period: 18 Calendar Months

Contracting Party:

CIDB Registration number:

Central Suppliers Database Registration Number:
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PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL
DEPARTMENT OF PUBLIC WORKS

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

BILLS OF QUANTITIES

FOR

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey Project)
for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A"
Grade Office Space for the Department of Corporate Governance and Traditional
Affairs - Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee,
KZN Province

Employer

Head: Public Works

KZN Department of Public Works
Private Bag X 9041

Region

Regional Manager

KZN Department of Public Works
X9963

PIETERMARITZBURG Ladysmith

3200 3370

Tel Number: 033 - 8971300 Tel Number: 036-638 8071
Fax Number: 033 -8971399 Fax Number: 036-638 8050
Tender Number: ZNTL04350W Project Code: 071305

CIDB Grading: 7GB or Higher
ECDP Number:
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Appointment of a suitable Construction Firm with multi - disciplinary professionals in the
built environment on the Design and Build (Turnkey Project) for the Planning, Designing
and Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Building into a SAPOA "A" Grade Office Space for the Department of
Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including
internal networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77 Karel Landman Street -

Residential

Dundee, KZN Province

KWAZULU-NATAL PROVINCE

PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

THE TENDER
PART T1: TENDER PROCEDURES Page No.
T1.1 |Tender Notice and Invitation to Tender 9
T1.2 [Tender Data 14
T1.3 |Annexure C - Standard Conditions of Tender 19
PART T2: RETURNABLE DOCUMENTS
T2.1 |List of Returnable Documents 3
T2.2 |Authority to Sign Tender (T2.2) 1
T2.3 |Authority for Consortia or Joint Venture’s to Sign Tender (T2.3) 2
T2.4 |Special Resolution of Consortia or Joint Venture’s (T2.4) 3
T2.5 [Joint Venture Involvement Declaration (T2.5) 2
T2.6 [Schedule of Proposed Sub-Contractors (T2.6) 1
T2.7 |Capacity of Tenderer (T2.7) 6
T2.8 [Financial Standing and other resources of Business Declaration (T2.8) 1
T2.9 [Preference Points Claim Form (T2.9) 5
T2.10 [Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10) 1
T2.11 |Bidder's Disclosure - SBD 4 (T2.11) 3
T2.12 [Record of Addenda to Tender Documents (T2.12) 1
T2.13 |Particulars of Electrical Contractor (T2.13) 1
T2.14 [Schedule of Imported Materials and Equipment (T2.14) 5
T2.153 Annual Financial Statement for past financial year (2.15) 1
T2.16 |Equipment Schedules (T2.16) 1
T2.17 |Contractor's Safety, Health and Environmental Declaration (T2.17) 1
T2.18 |Compulsory Enterprise Questionaire (T2.18) 2
T2.19 [Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing

(T2.19) 1
T2.20 [Proof of Good Standing With the Compensation Commissioner (T2.20) 1
T2.21 |Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21) 5
T2.21a Confirm Receipt of Offer and Acceptance (T2.21a)
T2.22 |Final Pricing Schedule (T2.22) 1
T2.23 |Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23) 1
T2.24 [Proof of Unemployment Insurance Fund (2.24) 1
T2.25 | The National Industrial Participation Programme (T2.25) 2
T2.26 |Proof of Registration on the Central Supplier Database (CSD) (T2.26) 2
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T2.27 (Certified Proof of CIDB Registration Number (T2.27)

T2.28 |Proof of Deposit (T.28)

T2.29 |Contract Form - Purchase of Goods/Works - Part 1 (T2.29)
T2.30 [Contract Form - Purchase of Goods/Works - Part 2 (T2.30)

T2.31 [OHSE Plan Structure (T2.31)

T2.32 (Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32)

T2.33 [Baseline Risk Assessment (T2.33)
T2.34 |Functionality Criteria (T2.34)
T2.35 [Invitation to Tender - SBD 1 (T2.35)

THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA

C1.1 |Form of Offer and Acceptance
C1.2 [Contract Data
C1.3 |Form of Guarantee (C1.3)

PART C2: PRICING DATA

C2.1 |Pricing Instructions
C2.2 |Pricing Schedule

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 |Specification for HIV/AIDS awareness
C3.3 |HIV/STI Compliance report

PART C4: SITE INFORMATION

C41 |Site Information

DRAWINGS

C5.1 |List of Drawings
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8. ANNEXURES

Annexure 1
Annexure 2
Annexure 3
Annexure 4
Annexure 5
Annexure 6
Annexure 7
Annexure 8
Annexure 9
Annexure 10
Annexure 11
Annexure 12
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1to 49
E/1 to E/20
LP/1 to LP/6

Model Preambles for Trades 2008

General Electrical Specifications (As developed by the bidder, and attach
Lightning Protection Specifications (As developed by the bidder, and atta
Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification (As developed by the bidder, and attached)
Health and Safety Bill of Quantities (As developed by the bidder, and attached)
Builders Lien Agreement

Geotechnical Investigation Report (As developed by the bidder, and attached)
EPWP Data Collection tool for Phase 3 system

Guidelines for the implementation of Labour-Intensive Infrastructure Projects
EPWP Conditions and Specifications

Annexure 13

IMPORTANT NOTICE TO TENDERERS

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed
to have the same meaning as the words Tender or Tenderer. These forms are for internal and external use
for the KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability
of the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be
carried to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer,
would become the contractor”
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

THE TENDER
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN
Province

PART T1. - TENDER PROCEDURES
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

T1.1 - TENDER NOTICE AND INVITATION TO TENDER
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T1.1 TENDER NOTICE AND INVITATION TO TENDER
THE KZN DEPARTMENT OF PUBLIC WORKS INVITES TENDERS FOR THE PROVISION OF:

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

Tender no: ZNTL04350W Project Code: 071305
Advertisement date: To be determined Closing date: As Per Tender Advert
Closing time: 11:00 Validity period: 84 Calender Days

It is estimated that tenderers must have a CIDB contractor grading designation of 7GB or higher. No alternative Class of
work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy the
criterion stated in the Tender Data. (Only applicable if Client has an Official Mentorship programme in place to
assist potentially emerging enterprises)
All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No
Tenderer with a PE status can be considered If "N/A" is indicated above because the Department does not have an
Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.
|0n|y Tenderder’s who are responsive to the following responsiveness criteria are eligible to submit Tenders:
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
X |determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or
25(7A) of the Construction Industry Development Regulations for a :
7GB or higher, class of construction work, are eligible to have their Tenders evaluated.
Joint ventures are eligible to submit tenders provided that:
1 every member of the joint venture is registered with the CIDB;
2 thelead partner has a contractor grading designation in the 7GB or higher, class of construction work; or
not lower than one level below the required the required grading designation in the class of works construction
works under considerations and possess the required recognition status
3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a :
7GB or Higher or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
Industry Development Regulations.
Tender document must be properly received on or before the tender closing date and time specified on the
invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).
[X] [Submission of Compulsory Returnable Schedules documents as per List of returnable documents.
Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.
Contractor's Safety, Health and Environmental Declaration.
[X] |Complete priced Bill of Quantities to be submitted on the day of the Tender closing date.
Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation
for Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not
registered and in good standing with the Compensation Commissioner.
[X] |Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23)
[X] |Certified Proof of UIF Registration (Attach) (T2.24)
Financial Standing and other resources of Business Declaration (T2.8)
[X] |Compulsory Enterprise Questionnaire (T2.18)
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Tenderers must meet the minimum qualifying score for functionality criteria first before they can be
X considered for price and preference by means of specific goals

|Z| Invitation to Tender - SBD 1

Please note the following for POPIA:

By submitting this tender, | hereby acknowledge consent that the KZN Department of Public Works, may, from
time to time, collect/store/use/destroy/delete/share or otherwise process my Company and
Director's/Shareholders personal information as the context or circumstances may require and as contemplated
in terms of POPIA. [ (TICK)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER
BEING DISQUALIFIED)

Name of Tenderer:

Postal Address:

Street Address:

Telephone Number CODE NUMBER

Cellphone Number:

Facsimile Number: CODE NUMBER

E-mail Address:

VAT Registration Number:

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING  YES E] orNO E]
(T2.19)

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / D D
WORKS OFFERED? [If yes, enclose proof] YES orNO

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy
Framework Act, 2000: Preferential Procurement Regulations, 2022: ]

80/20 Preference point scoring system ] 90/10 Preference point scoring system
NOTE Refer to T2.35 - Functionality Criteria
Functionality requirement: 60  Points
Price: 80 points

1. The Specific Goal/s Allocated Points in terms of this tender:

Preference points system:

Preferences are offered to Tenderder's who have attained points for the specific goals in
accordance with the table below; Documentary Proof required to satisfy the points claimed are
also indicated in the table below:

No |[Specific Goal Number of Points Allocated

1 |Ownership by Black People

Documentary Proof Required: 1) Sworn Affidavit; signed and dated by

Commissioner of Oaths 20

Fage 10 or ToU
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2. Other specific goals (according to the PPPFA):
(a) |[Ownership by Black People 20 Points
(d) [0 0 Points
Total must equal 10 or 20 points 20 Points
Notes:

1
2

The successful Tenderder will be required to fill in and sign a written NEC3 Contract.

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will
not be accepted for consideration.

The requirements in respect of the application of either 80/20 and 90/10 preference points scoring system, will
apply and the points reflected above for preferences will be adjusted accordingly on a pro-rata basis if required.

The Tender box is generally open during official working hours.
All Tenders must be submitted on the official forms — (Not to be re-typed)

This Tender is subject to the PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF
CONTRACT

The documentary proof required to satisfy the points claimed for specific goals in terms of this
tender, are duly indicated on the table (1) above.

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial
proposal of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated in
the tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the
award of the contract of the time and place when the financial proposals are to be opened.

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the
minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-
financial proposals and the total price and any preferences claimed. Return unopened financial proposals to
tenderers whose non-financial proposals failed to achieve the minimum number of points for Functionality.

Multiple awards of bids will be limited (unless by exception due to circumstances) in order to spread the work
amongst many successful bidders and to minimize the risk to the Department. Multiple awards shall be limited to
the ceiling value of the applicable CIBD grading of the recommended bidder unless previous contracts awarded has
been more than 60% completed in terms of the actual scope of the contract and time expended are within the
allocated time lines of the contract period of the contract with specific reference to the activity based construction
program and concise demonstration has been given that the bidder has the capability and resources to complete
the project successfully”.

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Tender documents may be collected during working hours at the following address :

Department of Public Works, Physical Address, Ladysmith, Midlands Region

The bid document can be downloaded from e-Tender Portal at no cost. However should any bidder require a
printed/hard copy of the bid document, a non-refundable payment in the amount R 610 must be made for collection
thereof as per the banking details indicated below. Proof of payment must be produced upon collection of the bid
document

Account Name: KZN PROV GOV-WORKS
Bank Name: STANDARD BANK
Account Number: 052106446

Bank Code: BUSINESS CHEQUE
Reference No: Ref No 14019621

The Tenderder must attach the account statement with above reference, to this Tender as proof of payment of the
deposit.
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COMPULSORY CLARIFICATION MEETING

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

As per Tender Advertisement

on: As per Tender Advertisement

QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY
BE DIRECTED TO:

DOPW Project Manager: Mr. S.V. Nkosi Telephone no: 036-638 8000
Cell no: 076 868 8487 Fax no: 036-638 8099
E-mail: Siyabonga.Nkosi@kznworks.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data
document.

All tenders must be submitted on the official forms — (not to be re-typed)

TENDER DEPOSITED IN THE TENDER

DOCUMENTS MAY S0
BE: Midlands Region

Midlands Region Office, 40 Shepstone Road
Ladysmith

3370

Page 12 of 180


mailto:Siyabonga.Nkosi@kznworks.gov.za

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

).

( KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage Residential
Building into a SAPOA "A" Grade Office Space for the Department of Corporate Governance and
Traditional Affairs - Community Service Centre - CSC, including internal networks (Water, Sewer,
Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to existing
bulk services at 77 Karel Landman Street - Dundee, KZN Province

T1.2 - TENDER DATA
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T1.2 TENDER DATA

Project title: Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building int E";
a SAPOA "A" Grade Office Space for the Department of Corporate Governance
and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77 Karel
Landman Street - Dundee, KZN Province

Project Code: (071305

Tender no: ZNTL04350W Closing date: As Per Tender Advert
Closing time: (11:00 Validity period: 84 Calender Days
Clause

number:

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to
Conditions of Tender as bound into this document.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C11 The Employer is the Head: Public Works (KZN Department of Public Works-Province of KwaZulu-Natal)
For this contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single volume
approach as contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works

Contracts.”
The list of Returnable Documents identifies which of the documents a Tenderder must complete when

submitting a Tender. The Tenderder must submit his Tender by completing the Returnable Documents
including the priced Final Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer
and Acceptance” and delivering the whole of the procurement document back to the Department bound up as it
was when it was received.

C1.2 The single volume procurement document issued by the Employer comprises the following:
TENDER

Part T1: Tendering procedures

T1.1 - |Tender Notice and Invitation to Tender

T1.2- |Tender Data

T1.3 - |Annexure C - Standard Conditions of Tender

Part T2: Returnable documents

T2.1 - |List of returnable documents

T2.2 - |Returnable schedules (See different forms listed in T2.71 - Returnable Schedule)
CONTRACT

Part C1: Agreements and Contract Data

C1.1 - [Form of Offer and Acceptance

C1.2 - [Contract Data

C1.3 - [Form of Guarantee (C1.3)
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Part C2: Pricing data

C2.1 - [Pricing Instructions

C2.2 - [Pricing Schedule

Part C3: Scope of works

C3.1 - [Scope of Works

C3.2 - [Specification for HIV/AIDS awareness

C3.3 - [HIV/STI Compliance report

C3.4 - [Project Specific Construction Safety, Health and Environmental Specification

C3.5 - [Supplementary Preambles

Part C4: Site information

C4.1 - [Site Information

C4.2 - |Builders Lien Agreement

Part 5: List of Drawings/Annexure's

C5.1 - [Model Preambles for Trades 2008

C5.2 - |General Electrical Specifications (As developed by the bidder, and attached)

C5.3 - [Lightning Protection Specifications (As developed by the bidder, and attached)

C5.4 - [Map of Tender submission location

C5.5 - |Joint Venture Agreement

C5.6 - |Health and Safety Specification (As developed by the bidder, and attached)

C5.7 - |Health and Safety Bill of Quantities (As developed by the bidder, and attached)

C5.8 - |Builders Lien Agreement

C5.9 - |Geotechnical Investigation Report (As developed by the bidder, and attached)

C5.10 |EPWP Data Collection tool for Phase 3 system

C5.11 |Guidelines for the implementation of Labour-Intensive Infrastructure Projects

C5.12 |EPWP Conditions and Specifications

C5.13
C14 The Employer’s agent (Engineer/Principal Agent) is:
Name: Department of Public Works (Midlands Region)
Capacity: Project Leader
Address: X9963 , Ladysmith , Ladysmith, 3370
Tel: 036 638 8000
Fax: 036 683 8099
E-mail: Siyabonga.Nkosi@kznworks.gov.za
Responsible person: Siyabonga Nkosi
The second sentence shall read "Communications can be in any of the official languages recognised in
KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is generally
accepted as a business language"
C.1.6 PP2-Competitive Selection Procedure |Design and Build
PP2B-Open Procedure
Tenderers must meet the minimum qualifying score for functionality criteria first before they can be
considered for price and preference.
C.21 For eligibility refer to T1.1 Tender Notice and Invitation to Tender

A contract will only be entered into with a Tenderder who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and

management staff during the contract validity of the contract.

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation

25(1B) or 25(7A) of the Construction Industry Development Regulations for a :
7GB  or higher class of construction work, are eligible to have their tenders evaluated.
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Joint ventures are eligible to submit tenders provided that:
1 every member of the joint venture is registered with the CIDB;

the lead partner has a contractor grading designation in the 7GB or higher, class of construction
work; or
not lower than one level below the required the required grading designation in the class of works
construction works under considerations and possess the required recognition status

3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a :

7GB or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
Industry Development Regulations.

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for
combinations of JV's arrangements.

c.2.7

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1 Tender Notice
and Invitation to Tender.

C.2.12

Alternative tender offer permitted: Yes |:| No D(

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the
tender documents, is also submitted. Provided that the tenderer's main tender offer is according to specification
and would under normal circumstances be recommended for acceptance, his alternative tender offer may also
be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of
the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer
to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Only the complete Service as per the Bills of Quantities

C.2.132

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and
must be legible.

C.2.13.3

Part of each tender offer communicated on paper shall be submitted as an original, plus ONE copy of the
tender document including supporting documents and priced Bill of Quantities where applicable, scanned onto
a readable compact disk (CD) in pdf format, at the Tenderders own cost. The CD must be clearly marked with
the tender information and company details.

C.2.13.4

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and
severally liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a
valid Joint Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and
Companies proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of
the Joint Venture.

C.2.135

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer
package are as per T1.1 Tender Notice and Invitation to Tender.

A Open Procedure will be followed

C.2.15

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

C.2.16

The tender offer validity period is as per T1.1 Tender Notice and Invitation to Tender.

Cc.2.17

Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred
tenderer, following a competitive selection process, should the Employer elect to do so and provided that the
competitive position of the preferred tenderer is not affected.

No other material required
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The tenderer must submit to the Employer, names of all management and supervisory staff that will be
employed to supervise the labour-intensive portion of the works together with satisfactory evidence that

C.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.2.22 Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender
validity period.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to
be submitted with this tender.

C34 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
KZN Department of Public Works, Midlands Region Office, 40 Shepstone Road, Ladysmith, 3370 at the
time indicated on T1.1 Notice and Invitation to Bid

C.3.8 The employer must determine, on opening and before detailed valuation, whether each Tender offer properly
received:

a) complies with the requirements of the Conditions of Tender.

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the Tender documents.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:
a) detrimentally affect the scope, quality, or performance of the Works, services or supply identified

in the Scope of Work or
b) significantly change the Employers or the Tenderers risks and responsibilities under the contract,

or
c) affect the competitive position of other Tenderers presenting responsive tenders, if it were to be

rectified.
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

C.3.13 Tender offers will only be accepted if:

(@) Tenderders must be registered on Government's Central Supplier Database (CSD) and include their
master registration number (MAAA number) on the cover page of the tender document in order to
enable the institution to verify the tenderers tax status on the CSD

(b) the Tenderder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation is required for this tender and the Tenderder has submitted a CIDB
certificate of registration which clearly indicates the status "Active"

(c) the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal
services charges.

(d) the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Tenderder's ability to perform to the contract in the best interests of
the employer or potentially compromise the Tender process.

(e) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited
from doing business with the public sector; and

() the Tenderder has not:
i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect.

(g) the Tenderder is registered with:

i) the Unemployment Insurance Fund (UIF); and
ii) the Workmen's Compensation Fund
(h)  the Tenderder submitted Authority to Sign the tender.
(i the Tenderder submitted Financial standing & other resources of Business Declaration.

the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.
the Tenderder submitted Preference Certificate, if applicable.
m) the Tenderder submit Final Summary of Bill of Quantities at tender closing.
(n) the Tenderder submitted Bidder's Disclosure.
(o) the Tenderder submitted Site Inspection Certificate from the Compulsory Briefing Meeting

(p) Allinformation required to assess ‘Functionality” as per Tender Data scheduled requirements
Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the
formation of a contract between the employer and the successful Tenderder as described in the form of offer
and acceptance.

)
)
(i) the Tenderder submitted Equipment Schedules, if applicable.
)
)

C.3.15 Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only.

C.3.17 Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced
bills of quantities
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage Residential
Building into a SAPOA "A" Grade Office Space for the Department of Corporate Governance and
Traditional Affairs - Community Service Centre - CSC, including internal networks (Water, Sewer,
Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to existing
bulk services at 77 Karel Landman Street - Dundee, KZN Province

T1.3 - Annexure C - Standard Conditions of Tender
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T1.3 - Annexure C - Standard Conditions of Tender

Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer

C.1 General

C.1.1
C1.141

C11.2

C1.13

CA1.2

c13

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out
in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently and
comply with all legal obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Tenderer's shall declare any potential
conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall
declare any conflict of interest to whoever is responsible for overseeing the procurement process or
as soon as they become aware of such conflict, and abstain from any decisions where such conflict
exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an
incentive for improper acts in some circumstances. A conflict of interest can
create an appearance of impropriety that can undermine confidence in the ability
of that person to act properly in his or her position even if no improper acts resuit.

2) Conflicts of interest in respect of those engaged in the procurement process
include direct, indirect or family interests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation, allegiance or
loyalty which would in any way affect any decisions taken.

The employer shall not seek and the tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for
tender evaluation purposes, shall form part of any contract arising from the invitation to
tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i)  someone in a position of trust has competing professional or personal
interests which make it difficult to fulfil his or her duties impartially;

ii) an individual or tenderer is in a position to exploit a professional or
official capacity in some way for their personal or corporate benefit; or

iii)  incompatibility or contradictory interests exist between an employee and
the tenderer who employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into
consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything
of value to influence the action of the employer or his staff or agents in the
tender process;

d) fraudulent practice means the misrepresentation of the facts in order to
influence the tender process or the award of a contract arising from a tender
offer to the detriment of the employer, including collusive practices intended to
establish prices at artificial levels.
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C.1.4 Communication and employer’s agent
Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be read, copied and recorded. Communication shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or
by a tenderer. The name and contact details of the employer’s agent are stated in the tender data.

CA15

C.1.6

C.1.6.2

C.1.63

Cancellation and Re-Invitation of Tenders

C.1.51

C.1.5.2

C1.53

Procurement procedures
General

C.1.6.1

a)

b)
c)
d)

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineeril
construction works specified in the inviteation;

funds are no longer available to cover the total envisaged expenditure; or
no acceptable tenders are received.
there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same n
which the original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a t
invitation for the second time.

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded
with the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the
highest number of tender evaluation points, as relevant, based on the tender submissions
that are received at the closing time for tenders.

Competitive negotiation procedure

C.1.6.21

C.1.6.2.2

C.1.6.2.3

C.1.6.24

Where the tender data requires that the competitive
negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in
the first round of submissions. Notwithstanding the
requirements of C.3.4, the employer shall announce only the
names of the tenderers who make a submission. The
requirements of C.3.8 relating to the material deviations or
qualifications which affect the competitive position of

All responsive tenderers, or at least a minimum of not less
than three responsive tenderers that are highest ranked in
terms of the evaluation criteria stated in the tender data,
shall be invited to enter into competitive negotiations based
on the principle of equal treatment, keeping confidential the
proposed  solutions and associated information.
Notwithstanding the provisions of C.2.17, the employer may
request that tenders be clarified, specified and fine-tuned in
order to improve a tenderer's competitive position provided
that such clarification, specification, fine-tuning or additional
information does not alter any fundamental aspects of the
offers or impose substantial new requirements which restrict
At the conclusion of each round of negotiations, tenderers
shall be invited by the employer to revise their tender offer
based on the same evaluation criteria, with or without
adjusted weightings. Tenderers shall be advised when they
are to submit their best and final offer.

The contract shall be awarded in accordance with the
provisions of C.3.11 and C.3.13 after tenderers have been
requested to submit their best and final offer.

Proposal procedure using the two stage-system

C.1.6.31

F.1.6.3.2

Option 1
Tenderers shall in the first stage submit technical proposals
and, if required, cost parameters around which a contract may
be negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the
tender data, and in the second stage negotiate a contract
with the tenderer scoring the highest number of evaluation
points and award the contract in terms of these conditions of
Option 2
C.1.6.3.2.1 Tenderers shall submit in the first stage only
technical proposals. The employer shall invite all
responsive tenderes to submit tender offers in the
second stage, following the issuing of procurement
C.1.6.3.2.2 The employer shall evaluate tenders received
during the second stage in terms of the method of
evaluation stated in the tender data, and award
the contract in terms of these conditions of tender.
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C.2 Tenderer’s obligations

c.21

c.22

c.23

C.24

c25

C.2.6

c27

c2s8

c29

C.2.10

c.211

C.2.12

C.2.13

Eligibility

C.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and
the tenderer, or any of his principals, is not under any restriction to do business with
employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used by the employer as the basis in a prior process to invite the tenderer to
submit a tender offer and obtain the employer's written approval to do so prior to the closing
time for tenders.

Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate
the tenderer for any costs incurred in the preparation and submission of a tender offer,
including the costs of any testing necessary to demonstrate that aspects of the offer
complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual
cost incurred by the employer for printing the documents. Employers must attempt to make
available the tender documents on its website so as not to incur any costs pertaining to the
printing of the tender documents.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy

or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents

issued by the employer only for the purpose of preparing and submitting a tender offer in response to

the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,

specifications, conditions of contract and other publications, which are not attached but which are

incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if

necessary apply for an extension to the closing time stated in the tender data, in order to take the

addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are

stated in the tender data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full

cover required in terms of the conditions of contract identified in the contract data. The tenderer is

advised to seek qualified advice regarding insurance.

Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT)), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the
tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract
data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions

issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the

tender offer shall initial all such alterations.

Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main
tender offer, strictly in accordance with all the requirements of the tender documents, is also
submitted as well as a schedule that compares the requirements of the tender documents
with the alternative requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning
tender.

Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as single tendering entity or as a member in a joint
venture to provide the whole of the works, services or supply identified in the contract data
and described in the scope of works, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number
of copies stated in the tender data, with an English translation of any documentation in a
language other than English, and the parts communicated electronically in the same format
as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal”
and place the remaining returnable documents in an envelope marked “technical proposal”.
Each envelope shall state on the outside the employer’'s address and identification details
stated in the tender data, as well as the tenderer's name and contact address.
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C.214

C.2.15

C.2.16

C.2.17

C.2.18

C.2.19

C.2.20

c.2.21

C.2.22

C.2.23

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the tender
data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and

in the form required, may be regarded by the employer as non-responsive.

Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender
data not later than the closing time stated in the tender data. Accept that proof of posting
shall not be accepted as proof of deliverv.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended
deadline.

Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such
extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substitutes by giving the employer's agent written notice before the closing
time for tenders that a tender is to be withdrawn or substituted. If the validity period lapses
before the employer evaluating the tender offer(s), the contractor reserves the right to
review the price based on Consumer Price Index (CPI)

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender
in accordance with the requirements of C.2.13 with the packages clearly marked as
"SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction

of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer’s commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the
material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employers request, the employer may regard the tender offer as
non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for
in the tender data.

Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry
of the validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings

C.31

C.3.2

C.33

Respond to request from the tenderer

C.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received
up to five (5) working days before the tender closing time stated in the tender data and
notify all tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used to prequalify a tenderer to submit a tender offer in terms of a previous
procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of
the joint venture fails to meet any of the collective or individual qualifying

b) the new partners to a joint venture were not prequalified in the first instance,
either as individual firms or as another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would

compromise the outcome of the prequalification process.
Issue Addenda
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until three (3) days before the
tender closing time stated in the tender data. If, as a result a tenderer applies for an extension to the
closing time stated in the tender data, the Employer may grant such extension and, shall then notify
all tenderers who collected tender documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.
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C.3.4

C.3.5

C.3.6

C3.7

Cc.3.8

Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data. Tender submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is
opened and, where applicable, the total of his prices, number of points claimed for its
BBBEE status level and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderer's’ agents who choose to
attend at the time and place stated in the tender data and announce the name of each
tenderer whose technical proposal is opened.

C.3.5.2 Evaluate the functionality of the technical proposals offered by tenderers, then advise
tenderers who remain in contention for the award of the contract of the time and place when
the financial proposals will be opened. Open only the financial proposals of tenderers, who
score in the functionality evaluation more than the minimum number of points for
functionality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any points claimed on BBBEE status level. Return
unopened financial proposals to tenderers whose technical proposals failed to achieve the
minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,

information relating to the evaluation and comparison of tender offers, the final evaluation price and

recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in

corrupt or fraudulent practices.

Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly

received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of
the tender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services
or supply identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities
under the contract, or

c) affect the competitive position of other tenderers presenting responsive

tenders, if it were to be rectified.
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.
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C.3.9 Arithmetical errors, omissions and discrepancies
C.3.9.1 Check Responsive tenders for discrepancies between amounts in words and amounts in

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line items totals resulting from the product of a unit rate and a quantity in
bills of quantities or schedules of prices; or
ii)  the summation of the prices.
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either

figures.Where there is a discrepancy between the amounts in figures and the amount in
words, the amount in words shall govern.

confirm the tender offer as tendered of accept the corrected total of prices

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as

a) If bills of quantities or pricing schedules apply and there is an error in the line
item total resulting from the product of the unit rate and the quantity, the line
item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line

item total as quoted shall govern, and the unit rate shall be corrected.
b) Where there is an error in the total of the prices either as a result of other

corrections required by this checking process or in the tenderer's addition of

prices, the total of the prices shall govern and the tenderer will be asked to
revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract

arising from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from

the time that tenders are invited to the time that a contract is awarded. They are generic in nature and are
made project specific through choices that are made in developing the Tender Data associated with a
specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a
tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish
the rules from the time a tender is advertised to the time that a contract is awarded and require employers to

conduct the process of offer and acceptance in terms of a set of standard procedures

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

q

q! Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely
access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.

Cost effective

The processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control
procurement processes.
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The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

C.3.12

C.3.13

C.3.14

C.3.15

C.3.16

C.3.17

C.3.18

The employer must appoint an evaluation panel of not less than three persons conversant
with the proposed scope of works to evaluate each responsive tender offer using the tender
evaluation methods and associated evaluation criteria and weightings that are specified in
the tender data.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the

policies and / or certificates of insurance which the conditions of contract identified in the

contract data, require the employer to provide.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only if
a) Is not under restrictions, or has principals who are under restrictions,

preventing participating in the employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that
he or she possesses the professional and technical qualifications,
professional and technical competence, financial resources, equipment and
other physical facilities, managerial capability, reliability, experience and
reputation, expertise and the personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not; insolvent, in receivership, under Business Rescue as provided for in
chapter 6 of the Companies Act No. 2008, bankrupt or being wound up, has
his/her affairs administered by a court or a judicial officer, has suspended
his/her business activities or is subject to legal proceedings in respect of any
of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data, and
f) is able, in the opinion of the employer, to perform the contract free of conflicts
of interest.
Prepare contract documents
C.3.14.1 If necessary, revise documents that shall form part of the contract and that
were issued by the employer as part of the tender documents to take account
of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and

c) other revisions agreed between the employer and the successful
tenderer.
C.3.14.2 Complete the schedule of deviations attached to the form of offer and
acceptance, if any.
Complete Adjudicator's Contract
Unless alternative arrangements have been agreed or otherwise provided for in the
contract, arrange for both parties to complete formalities for appointing the selected
adjudicator at the same time as the main contract is signed.

Registration of the Award

An Employer must, within twenty-one (21) working days from the date on which a
contractor's offer to perform a construction works contract is accepted in writing by the
employer, register and publish the award on the cidb Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the
signed copy of the contract as soon as possible after completion and signing of the form of
offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying
these conditions of tender but withhold information which is not in the public interest to be
divulged, which is considered to prejudice the legitimate commercial interests of tenderers
or might prejudice fair competition between tenderers.
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y KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage Residential

Building into a SAPOA "A" Grade Office Space for the Department of Corporate Governance and
Traditional Affairs - Community Service Centre - CSC, including internal networks (Water, Sewer,
Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to
existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

PART T2 - RETURNABLE DOCUMENTS
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T2.1 LIST OF RETURNABLE DOCUMENTS |

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Buildingbe
Project title: into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such municipal services to
existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Project Manager: | Mr. S.V. Nkosi Tender no: ZNTLO04350W

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

(Tenderer to Insert a tick ( \ ) in the “Returnable document” column to check which documents he/she returned with the tender) — wm

Returnab:t
Tender document name

docume
Bidder's Disclosure - SBD 4 (T2.11) Yes
Authority to Sign Tender (T2.2) Yes
Authority for Consortia or Joint Venture’s to Sign Tender (T2.3) Yes
Special Resolution of Consortia or Joint Venture’s (T2.4) Yes
Schedule of Proposed Sub-Contractors (T2.6) Yes
Joint Venture Involvement Declaration (T2.5) Yes
Capacity of Tenderer (T2.7) Yes
Annual Financial Statement for past financial year (2.15) Yes
Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10) Yes
Preference Points Claim Form (T2.9) Yes
Compulsory Enterprise Questionnaire (T2.18) Yes
Financial Standing and other resources of Business Declaration (T2.8) Yes
Contractor's Safety, Health and Environmental Declaration (T2.17) Yes
Final Summary of Pricing Schedule (T2.22) Yes
Certified Proof of CIDB Registration Number (T2.27) Yes
Contract Form - Purchase of Goods/Works - Part 1 (T2.29) Yes
Contract Form - Purchase of Goods/Works - Part 2 (T2.30) Yes
Functionality Criteria (T2.34) Yes
Invitation to Tender - SBD 1 (T2.35) Yes
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2. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

BUT TO BE SUPPLIED BY THE TENDERER

(Tenderer to Insert a tick ( \/ ) in the “Returnable document” column to check which documents he/she returned with the tender)  wm

Returnabl
Tender document name
docume

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing (T2.19) Yes
Certified Proof of Good Standing with the Compensation Commissioner (Attach) (T2.20) Yes
Proof of payment of Tender deposit (T2.28) Yes
Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23) Yes
Certified Proof of UIF Registration (Attach) (T2.24) Yes
Certified Proof of Registration Number on the Central Suppliers Database (T2.26) Yes
Annual Financial Statement for past financial year (2.15) Yes
Entire tender document including returnable and supporting documents, scanned as PDF onto a CD, clearly

. ) ' Yes
marked with the Tender information.

3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
CONTRACT

(Tenderder to Insert a tick (\ ) in the “Returnable document” column to check which documents he/she returned with the Tender) -

Returnabrl*e
Tender document name

documerit
Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21) Yes

Record of Addenda to Tender Documents (T2.12) Yes

Particulars of Electrical Contractor (T2.13) Yes

Equipment Schedules-Mechanical / Electrical / Security Material (T2.16) Yes

Schedule of Imported Materials and Equipment (T2.14) Yes

Confirm Receipt of Offer and Acceptance (T2.21a) Yes

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

(Tenderder to Insert a tick (\ ) in the “Returnable document” column to check which documents he/she returned with the Tender) -

Tender document name Returnabrl*e

documerit
Pricing Schedule (T2.22) Yes
Form of Guarantee (C1.3) Yes
List of Drawings/Annexure's (C5.1) Yes
The National Industrial Participation Programme (T2.25) Yes
Required Structure of Contractor's detailed OHSE Plan (T2.31) Yes
Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32) Yes
Base line Risk Assessment (T2.33) Yes
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(Tenderder to Insert a tick (\ ) in the “Returnable document” column to check which documents he/she returned with the Tender) -

Tender document name Returnable
Proof of working capital of at least 5% of project value Yes
Letter/s of credit reference from suppliers and credit limits with minimum credit limit of R 500,000.00 (Not
older than 1 year). Bidders to provide a letter of credit reference with a minimum credit limit of R 500, 000.00
or letters of credit reference from three (3) or more relevant suppliers of major building materials (e.g. bricks, Yes
concrete, cement, roofing materials, etc). Letter/s to be on official letterhead, signed and credit limits
stipulated clearly.
Provide the latest financial statement (audited end 2021/22) issued by an accountant (practice number
e Yes

shown) not a Broker, and must be certified.
Proof of company offices: Provide utility bill (Not older than 3 months)/ valid signed lease agreement/ proof of Y
ownership of the company offices. es
Schedule of projects of similar value and nature, completed within the past 5 years: Provide a list of three (3)
similar projects completed in the CIDB General Building (GB) catergory, with specific reference to: (a) Project
name, type (nature)/ description value & duration (start & completion date - supported by site handover Yes
certificate, practical or final completion certificates signed by Client/ Engineer/ Project Manager (Project
Leader)/ Principal Agent indicating successful completion. .
Demonstrated ability to work on an accelerated programme Yes
Experience in projects that have operational challenges i.e. public interface Yes
Detailed schedule of Professional Registered Resources for Section 1 - Design Stage and Section 2 - Y
Construction Stage (Provide Organogram and Detailed CV's for all) es
Architect: SACAP Registered Professional (5 Years Practice Post Professional Registration). To perform Y
Principal Consultant Role for on the Project es
Quantity Surveyor: SACQSP Registered Professional (5 Years Practice Post Professional Registration) Yes
Civil and Structural engineer: ECSA Registered Professional (5 Years Practice Post Professional Y
Registration for each Discipline) es
Electrical and Mechanical Engineer: ECSA Registered Professional (5 Years Practice Post Professional Y
Registration for each Discipline) es
Occupational Health & Safety Consultant: SACPCMP Registered Professional (1 Year Practice Post v
Professional Registration) es
Original letter of intent on a bank's letterhead or from any registered financial institution of atleast 5% of the Y
project value. es
Site establishment indicating proposed layout for all prescribed facilities, hoarding, etc. Yes
Resourcing strategy for the various work breakdown structures including resource deployment plan (PS) Yes
Programme fully resourced and linked with critical path clearly indicated as well as milestone dates

Co . . ) . Yes
highlighted with Practical and final completion clearly shown
Programme and progress reporting, including tracking of long lead procurement items Yes
OHS Management, compliance and reporting Yes
Queries and information required approach Yes
Procurement of outsourced resources e.g. sub-contractors Yes
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T2.2 AUTHORITY TO SIGN TENDER
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

held at (town) : on (date)
RESOLVED that:

1. The Enterprise submits a Tender to the KZN Department of Public Works in respect of the following project:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment
on the Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office
Space for the Department of Corporate Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Tender Number: ZNTLO04350W
2.
*Mr./Mrs./Ms:
in *his/her capacity as: (Position in the Enterprise)
and who will sign as follows: (Authorised Signatory)

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in
connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting
from the award of the Tender to the Enterprise mentioned above.

Name Capacity Signature

—_

O|IN|OoOJOa|M~|IWO]IDN

Note: ENTERPRISE STAMP (if Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the
Directors / Members / Partners of the Legal Tendering Enterprise
authorising the Representative to make this Offer.

3. Should the number of Directors / Members/Partners exceed the
space available above, additional names and signatures must
be supplied on a separate page.

4. In the case of the tendering Enterprise being a Close Corporation,
a certified copy of the Founding Statement of such corpora -
tion must be attached to this tender.
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T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

held at (town) : on (date)

RESOLVED that:

1. The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the KZN Department of Public Works in respect of the following project:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage Residential Building into a SAPOA
"A" Grade Office Space for the Department of Corporate Governance and Traditional Affairs - Community
Service Centre - CSC, including internal networks (Water, Sewer, Electrical, Roads and Stormwater and
Connecting or Upgrading such municipal services to existing bulk services at 77 Karel Landman Street -
Dundee, KZN Province

Tender Number: ZNTL04350W

2. *Mr./ Mrs./ Ms.: in

*his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1
above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiiment of
the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into
with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(Postal Code)

Postal Address:

(Postal Code)
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Telephone number:  (Dialling Code followed by number)

Fax number: (Dialling Code followed by number)

Email Address :

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name Capacity Signature

o o | B> WD

10

1

12

13

14

15

Note: ENTERPRISE STAMP (if Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed
by all the Directors / Members / Partners of the Tendering
Enterprise.

3. Should the number of Directors / Members/Partners ex-
ceed the space available above, additional names and
signatures must be supplied on a separate page.

Deemed to satisfy joint venture arrangements Designation Tenderers who envisage entering into a Joint Venture
Grading 2 + Grading 2 + Grading 2 =3 shall complete a submit a Joint Venture Agreement (see

Grading 3 + Grading 3 + Grading 3 4 copy of CIDB's agreement elsewhere in this document)

Grading 4 + Grading 4 with this Tender.

Grading 4 + Grading 3 + Grading 3

Grading 5 * Grading 5 THE CIDB JOINT VENTURE GRADING DESIGNATION

Grading 5 + Grading 4 + Grading 4 CALCULATOR sums the capacity of all joint venture

Grading 6 + Grading 6
Grading 6 + Grading 5 + Grading 5

partners and calculates a grading designation for the joint

venture

[{e] [oo] ] N Ke)] Kol Hé)] &)

Grading 7 + Grading 7 + Grading 7
Grading 8 + Grading 8 + Grading 8
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T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into

a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers,
of the Enterprises forming a Consortium/Joint Venture)

held at: (place) on (date)

RESOLVED that:

A. The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of
Public Works in respect of the following project:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage Residential Building into a SAPOA
"A" Grade Office Space for the Department of Corporate Governance and Traditional Affairs - Community
Service Centre - CSC, including internal networks (Water, Sewer, Electrical, Roads and Stormwater and
Connecting or Upgrading such municipal services to existing bulk services at 77 Karel Landman Street -
Dundee, KZN Province

Tender Number: ZNTL04350W
Project Code: 071305
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B. Mr/Mrs/Ms: in

*his/her Capacity as: (Position in the Enterprise)
pacity

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in
connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the
obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under item D
above.

F. No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to
the Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under
the consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under
the consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes
arising from the consortium/joint venture agreement and the Contract with the Department in respect of the
project under item A above:

Physical address:

(Postal Code)

Postal Address:

(Postal Code)

Telephone number: (Dialling Code followed by number)

Fax number: (Dialling Code followed by number)

Email Address :
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Name Capacity Signature

10

11

12

13

14

15

Note:

1.

2.

* Delete which is not applicable.

NB. This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the
Consortium/Joint Venture submitting this Tender.

Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space
available above, additional names and signatures must be supplied on a separate page.

Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must
be attached to the Special Resolution.
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T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project title:

Conversion of a Heritage Residential

Appointment of a suitable Construction Firm with multi - disciplinary professionals in
the built environment on the Design and Build (Turnkey Project) for the Planning,
Designing and Construction of a Refurbishment, Extentions, Alterations and
Building into a SAPOA "A" Grade Office Space
for the Department of Corporate Governance and Traditional Affairs - Community
Service Centre - CSC, including internal networks (Water, Sewer, Electrical, Roads
and Stormwater and Connecting or Upgrading such municipal services to existing
bulk services at 77 Karel Landman Street - Dundee, KZN Province

Tender no:

ZNTL04350W

Project Code:

071305

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which l/we
tender by Joint Venture, would be as follows :-

Party No. 1
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATION NUMBER:
Name
Address

Percentage involvement % I
Party No. 2
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TENDERERS CIDB REGISTRATION NUMBER:
Name
Address

Percentage involvement
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Party No. 3
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATION NUMBER:
Name
Address
Percentage involvement % I

Signed - Party No. 1

I/\We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such Tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date

Signed - Party No. 2

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date
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Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name)

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date
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T2.6 SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

Alterations and Conversion of a Heritage Residential

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on the
Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment, Extentions,
Building into a SAPOA "A" Grade Office Space for the

Department of Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services

to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Tender no: ZNTL04350W

Project Code:

071305

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors will all be CIDB registered and their CIDB Registration number shall be

submitted below.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed subcontractors in accordance with requirements in the
contract for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the National Home Builders Registration Council.

Name and address of proposed Year Previous experience with
No prop Nature and extent of work Value (R): Contact Tel No: P
Subcontractor Completed Subcontractor
1
CIDB Registration Number: I
2
CIDB Registration Number: |
3
CIDB Registration Number: I
4
CIDB Registration Number: |
5
CIDB Registration Number: I
Name of authorised representative Signature Capacity Date

Name of Enterprise:
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T2.7 CAPACITY OF TENDERER

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on the
Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential

Building into a SAPOA "A" Grade Office Space for the

Department of Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to
existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Tender no: ZNTL04350W Project Code: 071305
1. WORK CAPACITY: (The Tenderer is requested to furnish the following capacity particulars and to attach additional pages if more space is
required. Failure to furnish the particulars may result in the Tender being disregarded.)
1.1. Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )
Cat i f Empl Key Personnel (part of Business Enterprise) Professional Date of Employment 8
ategories or Employee - ey p P Registration No. ploy §
Site Agent
Project Manager
Foreman
Quality Control & Safety Officer-Construction Supervisor
Artisans
Unskilled employees
Others
1.2. Provide full particulars of the following Assets: (Assets owned and to be hired - Indicate owned assets )
Machinery Plant Equipment Vehicles
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1.3. Workshops:
Address of Main Workshop: Address of Regional Workshop (If Applicable):
1.4. Other offers submitted at time of this tender for which results are pending:
(Any other client's tender must also be included)
. Client Name & Value Tendered in Date Tender .
Tender No. Project Name Contact No. R's submitted Contact Detail
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PARTICULARS OF THE TENDERERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

2.1. Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of
Place (town) Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion
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2.2. Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of
Place (town) Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion

Project Name

Date of

Place (town)

Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No.

Scheduled date of completion
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2.3. Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of
Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of
Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date pleted
Project Name Date of
Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of
Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of
Place (town) Contract Amount (R)

f | Contact person Contract period
Contact Tel. No. Date completed

Name of Tenderer Signature of authorised representative Date
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T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS
DECLARATION

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

Project title:

Tender no: ZNTL04350W Project Code: 071305

(a) Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works
Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system.

(b) However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that
are advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts.

(c) It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the
Enterprise has the capacity in every respect to attend to more than one (1) contract at a time.

(d) A Tenderer who wishes to be considered for this tender Contract award, over and above other tenders
that they have submitted, shall submit when requested by the DoPW the necessary proof that:

(i) he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),
(i) he/she has additional Human Resources available to successfully complete this project.

(iii) he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
tender. (Please submit to the DoPW the name and contact details of the supplier if the Tenderer is going to hire
Equipment, Plant or Machinery, when requested.)

(e) Tenderer to submit their latest 12 months audited financial statements with the returnable documents.

I, the undersigned,

(name of person authorized to sign on behalf of the Tenderer

understand that it is the responsibility of the Tenderer to prove and provide when requested by the DoPW, evidence of the
good Financial Standing of the Business to complete the Contract successfully.

Furthermore, it is understood that failure to provide when requested by DoPW, at least the information as stated in
paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said information when requested will, therefore, invalidate the Tender.

| accept and understand that the KZN Department of Public Works, as representative of the Provincial Administration of
KwaZulu-Natal in this tender, may act against me and the Tenderer, jointly and severally, should this declaration and/or
any information provided be found to be false.

Duly signed at........ccoiuiiiiii on this the...... day of ..o 20..
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative
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T2.9 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

Project Title: Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential

Building into a SAPOA "A" Grade Office Space for the Department of
Corporate Governance and Traditional Affairs - Community Service
Centre - CSC, including internal networks (Water, Sewer, Electrical,
Roads and Stormwater and Connecting or Upgrading such municipal
services to existing bulk services at 77 Karel Landman Street - Dundee,

Tender Number: ZNTLO04350W

Project Code: 071305

SBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT
OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point system.

b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

(a) Price; and

(b) Specific Goals.

1.4  To be completed by the organ of state:
The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS
(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the
organ of state, and includes, butis not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions;
and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90110

Ps=80(1-(Pt-P minBJ(P min¥or Ps=90(1-(Pt-P min®(P min&
Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmin =  Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT
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80/20 or 90110
Ps=80(1+(Pt-P maxi#(P maxi# or Ps=90(1+(Pt-P maxiPmax)

Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmax =  Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1.  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For
the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions
of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

" Bl i

(Note to organs of state: Where either the 90/10 or 80/20 preference point sy is appli ing points must also be indicated as such.

corresp

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this tender Number of Number of Number of points Number of
Points allocated Points allocated claimed points claimed
(90/10 system)  (80/20 system) (90/10 (80/20
(to be (to be system) system)
completed by completed by (To be completed by (To be
the Organ of the Organ of
State) State) the tenderer) c;lr:zz:f:r :3
Ownership by Black People

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.................c
4.4. Company Registration NUMDber ©............oooiiiiiiiii e
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]
4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the
satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(@)
(b)

(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;

disqualify the person from the tendering process;
recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:
DATE:

ADDRESS:
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Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

Project title:

Tender no: ZNTL04350W Project Code: 071305

Site Inspection Date: As per Tender Advertisement

This is to certify that |,

(Name of authorised Representative)
representing

(Name of Enterprise)
visited the site on: (Date)

I have made myself familiar with all local conditions likely to influence the work and the cost
thereof. | further certify that | am satisfied with the description of the work and explanations
given at the site inspection meeting and that | understand the work to be done, as specified and
implied, in the execution of this contract.

| declare that the representative, named above, is my authorised representative and not a third
party agent and that my representative's attending of this site meeting, shall be deemed
conclusive proof that my Enterprise are fully aware of what was said and discussed at this
meeting.

Name of Tenderer Signature Date

Name of DOPW Representative Signature Date

This form is only to be completed when applicable to the tender and if a Compulsory
Briefing meeting has been called.

Departmental Stamp:
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T2.11 BIDDER'S DISCLOSURE - SBD 4

NO CHANGES / AMENDMENTS MUST BE MADE TO THE SBD4
NATIONAL TREASURY FORM.
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T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs - Community
Service Centre - CSC, including internal networks (Water, Sewer,
Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street -
Dundee, KZN Province

Project title:

Project

Code: 071305

Tender no: ZNTL04350W

The undersigned confirm that the following communications received from the employer before the
submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer:

Date Title or Details No. of Pages

o gl Al W DN

9

10

11

12

13

Attach Additional Pages if more space is required

Tenderer to attach proof of receipt of above listed addenda

Signed Date
Name Position
Tenderer
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T2.13 PARTICULARS OF ELECTRICAL CONTRACTOR

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build
(Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77
Karel Landman Street - Dundee, KZN Province

Project title:

Tender no: ZNTLO04350W Project Code:| 071305

Name of Electrical Contractor:

Address:

Telephone Number:

(Area Code)(Number)

Fax Number:

(Area Code)(Number)

Registration number at the Electrical
Contracting Board of S.A.:

Name of authorised representative Signature Date
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Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building

Project title: | into a SAPOA "A" Grade Office Space for the Department of Corporate

Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and Stormwater
and Connecting or Upgrading such municipal services to existing bulk
services at 77 Karel Landman Street - Dundee, KZN Province

Tender no: ZNTL04350W

Project Code:

071305

This schedule should be completed by the tenderer. (Attach additional page(s) if more space is required)

Item Material / Equipment

Quotation (Excluding VAT)

| |Sh|WIN |-

AlD|A (DA (0

The Contractor shall list imported items, materials and/or equipment which shall be excluded from
the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment
(provided that such costs shall not be higher than the relevant contract rate as listed above) should
be lodged with the Principal Agent / Engineer of the Department of Public Works within 60 (sixty)
days from the date of acceptance of the tender. No adjustment of the local VAT amount, nor the
contractor’s profit, discount, mark-up, handling costs, etc. shall be allowed. (See P&G E16)

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V (Z-1)
Y
A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

* A bill of lading (sometimes abbreviated as
B/L or Bol) is a document issued by a
carrier which details a shipment of
merchandise and gives title of that
shipment to a specified party. Bills of lading
are one of three important documents used
in international trade to help guarantee that
exporters receive payment and importers
receive merchandise. A straight bill of
lading, which is referred to above, is used
when payment has been made in advance
of shipment and requires a carrier to
deliver the merchandise to the appropriate
party. It is therefore the date of the paid up
invoice when the shipment leaves the

exporter's location.
[http://en.wikipedia.org/wiki/Bill_of lading]

Name of authorised representative

Signature

Date
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T2.15a LATEST 12 MONTH ANNUAL FINANCIAL STATEMENT

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build
(Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77
Karel Landman Street - Dundee, KZN Province

Tender no: ZNTL04350W |Project Code: | 071305

Project title:

ATTACH A CERTIFIED COPY OF THE ANNUAL FINANCIAL
STATEMENT OF THE COMPANY FOR THE PAST FINANCIAL
YEAR TO THIS PAGE FOR ADJUDICATION PURPOSES

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past
financial year in respect of each party to the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE
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T2.16 EQUIPMENT SCHEDULES

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build
(Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77
Karel Landman Street - Dundee, KZN Province

Project title:

Tender no: ZNTL04350W Project Code: 071305

The Tenderer shall complete the following schedules giving details of the various items of materials or equipment that
he includes in his offer.

TECHNICAL DATA: STANDBY GENERATOR

Manufacturer:

Model number:

Serial number:

Voltage

KVA

Frequency

RPM

Cylinder/stroke

Fuel capacity and consumption

Sound pressure level

Condenser air flow rate

Attenuation type

Battery Type

AMF Change Over Panel Type

Starter Motor Type and Voltage

Standard Compliance
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Project Code: 071305

EQUIPMENT SCHEDULES

TECHNICAL DATA:  UNINTERRUPTABLE POWER SUPPLY UPS

Manufacturer

Model

Frequency

Harmonic Distortion Reduction

Operating Temperature

Range of Protection — Lightning Strike

KVA

Maximum current, cooling mode

Agent

Telephone number of Agent

Brochure enclosed Yes/No
TECHNICAL DATA: PARCEL X-RAY UNITS
Manufacturer

Model

Dimension /Size

Resolution

Zoom ranges

External Radiation Levels

Standard Compliance

Electrical nominal voltage Volts

Monitor Type and size

Agent

Telephone no of Agent

Brochure enclosed Yes/No
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EQUIPMENT SCHEDULES
TECHNICAL DATA: WALK THROUGH DETECTOR
Manufacturer
Model
Timer mode

No of sequential settings per time switch

No of N/O and N/C contacts per setting

Adjustable time lapse between settings

Operating voltage

Operating current

Agent

Telephone number

Brochure enclosed

Yes/No

TECHNICAL DATA: TURNSTILE

Manufacturer

Size

Range

Voltage

Battery Back Up Time

Finish

Agent

Telephone number

Brochure enclosed

Yes/No
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Project Code: 071305

EQUIPMENT SCHEDULES

TECHNICAL DATA: PARAPLEGIC LIFT

Manufacturer

Panel thickness

Load

Stops

Car Size

Door Opening

Door Type

Speed

Type of Drive

Speed Control

Type of Car and Landing Buttons

Type of Landing Door Frames

Type of Door

Internal Finishes

Pit

Head Room

Battery Type

Method of joining panels

Floor construction

Standard Compliance

Agent

Telephone number of Agent

Brochure enclosed Yes/No
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071305

EQUIPMENT SCHEDULES

AIR-CONDITIONING AND VENTILATION INSTALLATION

Area:
Manufacturer:

WCPU
Model number:

Cooling Tower

WCPU
Serial number:

Cooling Tower
Voltage \Y
Starting amps A
Running amps A
System supply gauge pressure kPA
System return gauge pressure kPA
Condenser water inlet temperature °C
Condenser water outlet temperature °C
Condenser water flow rate I/s
Blower unit air inlet temperature °C
Blower unit air outlet temperature °C
Blower unit air flow rate m3/s
Conditioned room air temperature after 1 °c
hour, Design
Conditioned room air temperature after 1 o

C

hour, Actual
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T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL
DECLARATION

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build
(Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77
Karel Landman Street - Dundee, KZN Province

Project title:

Tender no: ZNTL04350W |Project Code: | 071305

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to
perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to
carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the
Construction Regulations of February 2014. In line with this requirement the Contractor is required to read through this
document carefully, sign it and submit it with his/her Tender.

DECLARATION

1. 1, the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety
Act, Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specifications attached to this document.

2. | hereby declare that my company and its employees has the necessary competency and resources to safely carry
out the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of
1993, the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental
Specifications.

3. | hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and
Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental
Specifications.

4. | hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract
or as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health
and Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of
February 2014, which shall be subject for approval by the Client.

5. I confirm that | may not commence with any part of construction work under the contract until my Construction Safety
Health and Environmental Management Plan has been approved in writing by the Client.

6. | hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes
for the duration of the construction work:

a) Client's Construction Safety, Health and Environmental Specification.
b) Approved Construction Safety, Health and Environmental Plan.

c) Occupational Health and Safety Act, Act 85 of 1993.

d) Construction Regulations of February 2014.

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that | am
unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the
Construction Regulations of February 2014, and accept that my Tender will be rejected.

Duly signed at....... ..o on this the...... day of. ..o 20......
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative of Tenderer
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T2.18 Compulsory Enterprise Questionnaire

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

Tender no: ZNTLO04350W Project Code:

071305

The following particulars must be furnished. In the ca
partner must be completed and submitted.

se of a joint venture, separate enterprise questionnaires in respect of each

Section 1: Name of enterprise:
Section 2: VAT registration number, if any:
Section 3: CIDB registration number, if any:
Section 4: CSD Number:
Section 5: Particulars of sole proprietors and partners in partnerships
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Section 6:

Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender
requirement

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in

order; [

ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my

belief both true and correct.

Signed

Date

Name
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Position

Enterprise name
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T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE
COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Appointment of a suitable Construction Firm with multi -
disciplinary professionals in the built environment on the Design
and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and
Conversion of a Heritage Residential Building into a SAPOA "A"
Project title: Grade Office Space for the Department of Corporate Governance
and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such municipal services
to existing bulk services at 77 Karel Landman Street - Dundee, KZN
Province

Tender no: ZNTL04350W |Project Code: | 071305

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax
obligations. It is a condition of this Offer of Commission that your practice remains in good standing with
SARS (South African Revenue Services) in terms of its tax clearance.

. In order to meet this requirement Tenderders are required to apply via e-filing at any SARS branch office
nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign Tenderders /
individuals who wish to submit tenders.

. SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period
of 1 (one) year from the date of approval.

. In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

. Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office
nationally or on the website www.sars.gov.za.

. Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to
register with SARS as eFilers through the website www.sars.gov.za.

IMPORTANT NOTICE

. The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

. From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

. The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by
authorised third parties to varify taxpayers compliance status online via SARS e-filing.

. Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number
and Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)
PIN Number

Company / Tendering Entity Tax
Reference Number

L\ =T 0 L3 L= 8 Lo L= =

Signature of teNAErer: ...

D - =
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T2.20 CERTIFIED PROOF OF GOOD STANDING WITH THE
COMPENSATION COMMISSIONER

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build
(Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77
Karel Landman Street - Dundee, KZN Province

Project title:

Tender no: ZNTL04350W |Project Code: | 071305

ATTACH A CERTIFIED COPY OF PROOF, THAT THE
TENDERER IS IN GOOD STANDING WITH THE
COMPENSATION COMMISSIONER, TO THIS PAGE FOR
ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached to this
page

Page 64 of 180



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

T2.21 - FORM OF OFFER AND ACCEPTANCE

Tender no: ZNTL04350W

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of :

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on
the Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office
Space for the Department of Corporate Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and
Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Amount (in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the
Contract Data.

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of Date
witness
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of
Contract identified in the Contract Data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the contract that is the
subject of this Agreement.

The terms of the contract, are contained in:

Part C1 Agreement and Contract Data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this

schedule.
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of

deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of
any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

Signature (s)

Name (s)

Capacity

For the employer

(Name and address of employer)

Name and signature of
witness
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Schedule of Deviations

Notes:
1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited

to those permitted in terms of the conditions of tender.
2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter,

which constitutes a deviation as aforesaid. become the subiect of aareements reached durina the process of offer and
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to

the tender documents and which it is aareed bv the Parties becomes an obliaation of the contract shall also be
4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be

incorporated into the final draft of the Contract.

1.1.1. Subject:

Details:

1.1.2. Subject:

Details:

1.1.3. Subject:

Details:

1.1.4. Subject:

Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to
the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement. [
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T2.21a CONFIRMATION OF RECEIPT

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the
built environment on the Design and Build (Turnkey Project) for the Planning, Designing
and Construction of a Refurbishment, Extentions, Alterations and Conversion of a
Heritage Residential Building into a SAPOA "A" Grade Office Space for the Department
of Corporate Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and Stormwater and
Connecting or Upgrading such municipal services to existing bulk services at 77 Karel

Landman Street - Dundee, KZN Province

Tender no.: ZNTL04350W

Project

071305
Code:

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully
completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

the

(day)

of

(month)

at

(year)

(Place)

For the Contractor:

Signature and name of witness:

Signature

Name

Capacity

Signature

Name
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T2.22 - FINAL PRICING SCHEDULE

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the
built environment on the Design and Build (Turnkey Project) for the Planning, Designing
and Construction of a Refurbishment, Extentions, Alterations and Conversion of a
Heritage Residential Building into a SAPOA "A" Grade Office Space for the Department
of Corporate Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and Stormwater and
Connecting or Upgrading such municipal services to existing bulk services at 77 Karel
Landman Street - Dundee, KZN Province

Tender no:

ZNTL04350W |Project Code: | 071305

ATTACH SUMMARY PAGE OF THE PRICING SCHEDULE
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T2.23 - PROOF OF PAID MUNICIPAL RATES & TAXES

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the
built environment on the Design and Build (Turnkey Project) for the Planning, Designing
and Construction of a Refurbishment, Extentions, Alterations and Conversion of a
Heritage Residential Building into a SAPOA "A" Grade Office Space for the Department
of Corporate Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and Stormwater and
Connecting or Upgrading such municipal services to existing bulk services at 77 Karel
Landman Street - Dundee, KZN Province

Project title:

Tender no: ZNTL04350W |Project Code: | 071305

ATTACH PROOF OF PAID MUNICIPAL RATES & TAXES TO
THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for each member of
the Joint Venture should be attached to this form.
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T2.24 - CERTIFIED PROOF OF VALID UIF REGISTRATION

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the
built environment on the Design and Build (Turnkey Project) for the Planning, Designing
and Construction of a Refurbishment, Extentions, Alterations and Conversion of a
Heritage Residential Building into a SAPOA "A" Grade Office Space for the Department of
Corporate Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and Stormwater and
Connecting or Upgrading such municipal services to existing bulk services at 77 Karel
Landman Street - Dundee, KZN Province

Tender no:

ZNTL04350W |Project Code: | 071305

ATTACH A CERTIFIED COPY OF PROOF, THAT THE
TENDERER IS IN GOOD STANDING WITH THE UIF TO THIS

PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the UIF in respect
of each party to the Joint Venture must be attached to this page

The contractor must submit proof of UIF Contributions made to the fund to the Principal Agent on a monthly
basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the outstanding payments due
and the contractor will be liable for payments made by the Employer on behalf of the contractor, plus any
additional cost associated with this process.
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T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

This document must be signed and submitted together with your tender

INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts
that have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully
endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease
contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is
obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of
Trade and Industry (DTI) is charged with the responsibility of administering the programme.

1
1.1

1,2

1,3

1,4

21

2,2

PILLARS OF THE PROGRAMME

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an
imported content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will
have a NIP obligation. This threshold of US$ 10 million can be reached as follows:

Any single contract with imported content exceeding US$10 million.

or
Multiple contracts for the same goods, works or services each with imported content exceeding US$3
million awarded to one seller over a 2 year period which in total exceeds US$10 million.

or
A contract with a renewable option clause, where should the option be exercised the total value of the
imported content will exceed US$10 million.

or
Multiple suppliers of the same goods, works or services under the same contract, where the value of the
imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services
to the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount
to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total
NIP obligation on a pro-rata basis.

To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint
ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research and
development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful tenderers (contractors) are
required to, immediately after the award of a contract that is in excess of R10 million (ten million Rands),
submit details of such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is
to cater for multiple contracts for the same goods, works or services; renewable contracts and multiple
suppliers for the same goods, works or services under the same contract as provided for in paragraphs
1.1.(b) to 1.1. (d) above.
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3 Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND
SUCCESSFUL TenderDERS (CONTRACTORS)
3,1 Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the
Tender on the closing date and time.

3,2 In order to accommodate multiple contracts for the same goods, works or services; renewable contracts
and multiple suppliers for the same goods, works or services under the same contract as indicated in sub-
paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful
Tenderders (contractors) are required, immediately after being officially notified about any successful
Tender with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the
following information:

* Tender / contract number.

» Description of the goods, works or services.

» Date on which the contract was accepted.

* Name, address and contact details of the government institution.
* Value of the contract.

* Imported content of the contract, if possible.

3,3 The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry,
Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after
award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394
2401 or e-mail at Elias@thedti.gov.za for further details about the programme.

4 PROCESS TO SATISFY THE NIP OBLIGATION
4,1 Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the
information required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

b. the contractor and the DTI will sign the NIP obligation agreement;

c. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans
outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

4,2  The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, therefore,
does not involve the purchasing institution.

Tender number: Closing date:

Name of tenderer:

Postal address:

Signature: Name (in print):

Date:
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T2.26 - CERTIFIED PROOF OF REGISTRATION ON CENTRAL SUPPLIERS
DATABASE

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey Project)
for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A"
Project title: Grade Office Space for the Department of Corporate Governance and Traditional
Affairs - Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such

municipal services to existing bulk services at 77 Karel Landman Street - Dundee,
KZN Province

Bid no: ZNTL04350W Project Code: 071305

ATTACH A CERTIFIED COPY OF PROOF, THAT THE BIDDER
IS REGISTERED ON THE CENTRAL SUPPLIERS DATABASE
TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration on the Central Suppliers
Data Base in respect of each party to the Joint Venture must be attached to this page
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T2.27 - CERTIFIED PROOF OF CIDB REGISTRATION NUMBER

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey Project)
for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A"
Grade Office Space for the Department of Corporate Governance and Traditional
Affairs - Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee,

KZN Province

Tender no:

ZNTL04350W

Project Code:

071305

ATTACH A CERTIFIED COPY OF PROOF, THAT THE
TENDERER IS REGISTERED WITH THE CONSTRUCTION
INDUSTRY DEVELOPMENT BOARD (CIDB) TO THIS PAGE

FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration with the CIDB in respect of
each party to the Joint Venture must be attached to this page
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T2.28 - PROOF OF PAYMENT OF TENDER DEPOSIT

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey Project)
for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A"
Project title: Grade Office Space for the Department of Corporate Governance and Traditional
Affairs - Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such

municipal services to existing bulk services at 77 Karel Landman Street - Dundee,
KZN Province

Tenderno: | ZNTLO4350W Project Code: | 071305

ATTACH A COPY OF PROOF OF PAYMENT WHERE
AVAILABLE OF THE TENDER DEPOSIT BY THE TENDERER,
TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture a certified copy of proof of payment where available of the

tender deposit is only necessary in respect of any one party to the Joint Venture and must be attached to
this page
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T2.29 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached tendering
documents to Head: Public Works (Department of Public Works: Province of KwaZulu-Natal) in accordance
with the requirements and specifications stipulated in tender number ZNTL04350W at the price/s quoted.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i)  Tendering documents, viz
- Invitation to tender;
- Tax Compliance Status (TCS) PIN;
- Pricing schedule(s);
- Technical Specification(s);
Preference claims for SPECIFIC GOAL/S, for this tender in terms of the Preferential Procurement
Regulations 2022;
- Bidder's Disclosure;
- Special Conditions of Contract;
(i)  General Conditions of Contract for construction works Edition 2 - GCC2010; and
3. (i)  Other (specify)
4. | confirm that | have satisfied myself as to the correctness and validity of my Tender; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and

rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations
will be at my own risk.

5. | accept full responsibility for the proper execution and fulfiiment of all obligations and conditions devolving on
me under this agreement as the principal liable for the due fulfilment of this contract.
6. | declare that | have no participation in any collusive practices with any Tenderder or any other person

regarding this or any other Tender.

| confirm that | am duly authorised to sign this contract.

Witnesses:
NAME (PRINT):
CAPACITY: 1.
SIGNATURE:
NAME OF FIRM: 2.
DATE: Date:
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T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

| in my capacity as

accepts your tender under reference ZNTL04350W dated for the
supply of goods/works indicated hereunder and/or further specified in the annexure(s).

An official order indicating delivery instructions is forthcoming.

| undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the
contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

MINIMUM
PRICE (ALL THRESHOLD FOR
ITEM APPLICABLE BRAND DELIVERY B_BLBIIEE\I/EE?_TQJUS LOCAL
NO. TAXES PERIOD CONTRIBUTION PRODUCTION
INCLUDED) AND CONTENT (if
applicable)
| confirm that | am duly authorised to sign this contract.
SIGNED AT ON
[Place] [Date]
Witnesses:
NAME (PRINT):
SIGNATURE: 1.
2.
Date:

OFFICIAL STAMP:
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T2.31 - OHSE PLAN STRUCTURE

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build
(Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

Project title:

Tender no: ZNTL04350W |Project Code: | 071305

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following
are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in
executing this project titled;

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on
the Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office Space
for the Department of Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including
internal networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such municipal
services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

NOTE TO THE COMPILER OF THIS DOCUMENT : PLEASE INSERT PROJECT SPECIFIC OHSE PLAN
STRUCTURE AS RECEIVED FROM AN APPOINTED PROFESSIONAL CONSTRUCTION HEALTH AND
SAFETY AGENT.
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T2.32 - OHSE CLIENT SPECIFIC REQUIREMENTS

APPOTTUITETTT OT a SUTEDTE COTTS ITUC O T Wit o=
disciplinary professionals in the built environment on the
Design and Build (Turnkey Project) for the Planning,
Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential

Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks
(Water, Sewer, Electrical, Roads and Stormwater and
Connecting or Upgrading such municipal services to existing
bulk services at 77 Karel Landman Street - Dundee, KZN

Project title:

|» PP RVH- P N

Tender no: ZNTL04350W

Project Code: 071305

SEE ATTACHED GENERIC SPECIFICATION
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T2.33 - BASELINE RISK ASSESSMENT

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on the
Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office Space for the Department
of Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to existing bulk
services at 77 Karel Landman Street - Dundee, KZN Province

Tender no:

ZNTL04350W | Project Code: | 071305

SEE ATTACHED GENERIC SPECIFICATION
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T2.34 - Functionality Criteria

Minimun functionality score to qualify for further evaluation = 60%.

TENDER EVALUATION CRITERIA AND SCORING

The weighting for Functionality 60 out of 100 sub-points is as follows:

Evaluation Criteria Deliverables Points Sub-Points Sub-Criteria
1. |Financial Standing The submission of all financial 20 Points 8[Sub-points |Proof of working capital of at least 5% of project value
requirements stipulated in the tender
8[Sub-points |Letter/s of credit reference from suppliers and credit
limits with minimum credit limit of R 500,000.00 (Not
older than 1 year). Bidders to provide a letter of credit
reference with a minimum credit limit of R 500, 000.00
or letters of credit reference from three (3) or more
relevant suppliers of major building materials (e.g.
bricks, concrete, cement, roofing materials, etc).
Letter/s to be on official letterhead, signed and credit
limits stipulated clearly.
4[Sub-points |Provide the latest financial statement (audited end
2021/22) issued by an accountant (practice number
shown) not a Broker, and must be certified.
2. [Competency, Experience and Tenderer to demonstrate their 15 Points 5[Sub-points |Proof of company offices: Provide utility bill (Not older
Resource Capacity technical competency, human than 3 months)/ valid signed lease agreement/ proof of
resource capacity and relevant ownership of the company offices.
project experience
5[Sub-points [Schedule of projects of similar value and nature,
completed within the past 5 years: Provide a list of three
(3) similar projects completed in the CIDB General
Building (GB) catergory, with specific reference to: (a)
Project name, type (nature)/ description value &
duration (start & completion date - supported by site
handover certificate, practical or final completion
certificates signed by Client/ Engineer/ Project Manager
(Project Leader)/ Principal Agent indicating successful
completion. .
2[Sub-points |Demonstrated ability to work on an accelerated
programme
3[Sub-points |Experience in projects that have operational challenges
i.e. public interface
3. |Tenderer’s Project Management A tenderer that submits a detailed 40 Points 4[Sub-points |Detailed schedule of Professional Registered
Structure and Organogram and project organogram that sets out the Resources for Section 1 - Design Stage and Section 2 -
Experience of Resources Proposed [roles and responsibilities of each Construction Stage (Provide Organogram and Detailed
for the Project (Mandatory - proposed team member, which is CV's for all)
Bidders must score all points in this [backed up by their curricula vitae that
section) demonstrate extensive experience,
.together Wm.] a project 5[Sub-points [Architect: SACAP Registered Professional (5 Years
implementation structure shall be Practice Post Professional Registration). To perform
allocated maximum sub-points. A Prlacl 9 ; P
) . rincipal Consultant Role for on the Project
signed letter from each professional
confirming association with the bid 5|Sub-points |Quantity Surveyor: SACQSP Registered Professional (5
must be submitted in order to validate Years Practice Post Professional Registration)
the submission. Valid and accredited
Professional registration certificate
and letter of good standing must be
attached. In all other instances zero
(0) sub-points shall be allocated.
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5|Sub-points

Civil and Structural engineer: ECSA Registered
Professional (5 Years Practice Post Professional
Registration for each Discipline)

5|Sub-points

Electrical and Mechanical Engineer: ECSA Registered
Professional (5 Years Practice Post Professional
Registration for each Discipline)

4|Sub-points

Occupational Health & Safety Consultant: SACPCMP
Registered Professional (1 Year Practice Post
Professional Registration)

4|Sub-points

Specialist: Geotechnical Engineer: ECSA Registered
Professional (5 Years Practice Post Professional
Registration)

4|Sub-points

Health and Safety Officer with experience of more than
1 year

4|Sub-points

Environmental Assessment Practitioner registered with
(EAPASA) or any statutory bodies recognised by the
Department of Forestry & Fisheries & The Environment
with experience of more than 1 year

4. |Tenderers ability to provide a Letter [Original letter of intent on a bank’s 10 Points 10| Sub-points
of Intent for the provision of a letterhead.
guarantee of atleast 5% of the
project value

Original letter of intent on a bank's letterhead or from
any registered financial institution of atleast 5% of the
project value.

5. |Methodology and Approach Detailed method statement and 15 Points 3|Sub-points
programme to be submitted.

Site establishment indicating proposed layout for all
prescribed facilities, hoarding, etc.

2|Sub-points

Resourcing strategy for the various work breakdown
structures including resource deployment plan (PS)

2|Sub-points

Programme fully resourced and linked with critical path
clearly indicated as well as milestone dates highlighted
with Practical and final completion clearly shown

2|Sub-points

Programme and progress reporting, including tracking
of long lead procurement items

2|Sub-points

OHS Management, compliance and reporting

2|Sub-points

Queries and information required approach

2|Sub-points

Procurement of outsourced resources e.g. sub-
contractors

TENDER EVALUATION CRITERIA AND SCORING PRICE AND SPECIFIC GOALS

Evaluation Criteria Deliverables / Goal Points

Price A maximum of 80 or 90 Points is allocated for Price. 80 Points

Specific Goal 1 Ownership by Black People 20 Points

Functionality Criteria Minimun functionality score to qualify for further 60 Points
evaluation = 60%

Minimun functionality score to qualify for further evaluation = 60%.
Total qualifying score for functionality is 60%, unless motivated otherwise to the Bid Committee.

A bidder must score a maximum of 40 points on evaluation criteria no.3 to qualify for further evaluation.
A bidder must score a maximum of 20 points on evaluation criteria no.3 to qualify for further evaluation.
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PART A

INVITATION TO TENDER - SBD 1

'YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWA-ZULU NATAL DEPARTMENT OF WORKS

TENDER NUMBER:

ZNTL04350W

CLOSING DATE:

As Per Tender Advert

CLOSING TIME:

11:00

DESCRIPTION

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on the Design and Build (Turnkey Project) for the Planning, Designing
and Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage Residential
Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including internal networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Building into a SAPOA "A" Grade Office Space for the Department of

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT

'TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (STREET ADDRESS)

SUPPLIER INFORMATION

NAME OF TENDERER

POSTAL ADDRESS

STREET ADDRESS

I TELEPHONE NUMBER

CODE

NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TCS PIN:

CSD No:

B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE
(Tick YES or NO)

Yes

or NO)

No

B-BBEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES

Yes

No

If YES, State the name of the
verification agency accredited
by SANAS

ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH
AFRICA FOR THE GOODS
/SERVICES /WORKS OFFERED?

Yes

NO

AREYOU A
FOREIGN BASED
SUPPLIER FOR THE
GOODS

YES

NO

[IF YES E

NCLOSE PROOF]

(IF

YES ANSWER PART B:3 BELOW)

SIGNATURE OF TENDERER

DATE

CAPACITY UNDER WHICH
THIS TENDER IS SIGNED
(Attach proof of authority to
sign this tender; e.g.
resolution of directors, etc.)

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL TENDER PRICE (ALL INCLUSIVE)

TENDERING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY |Supply Chain Management (SCM) CONTACT PERSON Siyabonga Nkosi

(CONTACT PERSON Samkelo Zulu TELEPHONE NUMBER 036 638 8000

' TELEPHONE NUMBER 036 638 8000 FACSIMILE NUMBER 036 638 8099

FACSIMILE NUMBER 036 638 8099 E-MAIL ADDRESS Siyabonga.Nkosi@kznworks.gov.za

E-MAIL ADDRESS

Mu.Zulu@kznworks.gov.za
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PART B
TERMS AND CONDITIONS FOR TENDERING - SBD 1

1. TENDER SUBMISSION:

1.1. TENDERS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE TENDERS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL TENDERS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

1.3. TENDERERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/
MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE
SUBMITTED TO TENDERING INSTITUTION.

1.4, WHERE A TENDERER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX
(COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE TENDER DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO TENDERING
INSTITUTION.

1.5, THIS TENDER IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL
ICONDITIONS OF CONTRACT ARE THE CLAUSES CONTAINED IN THE GENERAL CONDITIONS OF CONTRACT (2010) (SECOND EDITION) PUBLISHED BY THE SOUTH AFRICAN INSTITUTION OF CIVIL
ENGINEERING. COPIES OF THESE CONDITIONS OF CONTRACT MAY BE OBTAINED THROUGH MOST REGIONAL OFFICES OF THE SOUTH AFRICAN INSTITUTION OF CIVIL ENGINEERING, OR BY
VISITING THEIR WEBSITE AT WWW.SAICE.ORG.ZA; AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 TENDERERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 TENDERERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S
PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS
E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 TENDERERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE TENDER.

2.5 IN TENDERS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF TCS / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE TENDERER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE
(CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.

3. QUESTIONNAIRE TO TENDERING FOREIGN SUPPLIERS

3.1. IS THE TENDERER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO
3.2. DOES THE TENDERER HAVE A BRANCH IN THE RSA? YES NO
3.3. DOES THE TENDERER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO
3.4. DOES THE TENDERER HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE
SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE TENDER INVALID.
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PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL
DEPARTMENT OF PUBLIC WORKS

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

BILLS OF QUANTITIES

with NEC3 Conditions of Contract (Option E) 2013 Edition

CONTRACTUAL SECTION

ONE VOLUME APPROACH

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building into
a SAPOA "A" Grade Office Space for the Department of Corporate Governance
and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or
Upgrading such municipal services to existing bulk services at 77 Karel
Landman Street - Dundee, KZN Province

Project Leader
Department of Public Works (Midlands Region)
X9963
Ladysmith
Ladysmith

3370
036 638 8000 - Tel Number
036 683 8099 - Fax Number
Siyabonga.Nkosi@kznworks.gov.za

Employer:

Head: Public Works

KZN Department of Public Works
Private Bag X 9041
PIETERMARITZBURG

3200

Tel Number: 033 - 8971300
Fax Number: 033 - 8971399

Tender Number: ZNTL04350W
CIDB Grading: 7GB or Higher
ECDP Number:

Region:
Regional Manager
KZN Department of Public Works

X9963

Ladysmith

3370

Tel Number: 036-638 8071

Fax Number: 036-638 8050

Project Code: 071305

Document Date: As Per Tender Advert

Contracting Party:

CIDB Registration number:

Central Suppliers Database Registration Number:
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y KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN
Province

THE CONTRACT
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y KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN
Province

C1 - AGREEMENT AND CONTRACT DATA
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN
Province

FORM OF OFFER AND ACCEPTANCE
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FORM OF OFFER AND ACCEPTANCE

y KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Tender No - ZNTL04350W

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED

OFFER AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART
OF THE CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

C1.2 - CONTRACT DATA
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C 1.2 CONTRACT DATA:
with Conditions of Contract for NEC3/Design and Build - NEC3 - 2013 Edition

CONTRACT DATA FOR:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on the
Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to
existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Tender no: ZNTL04350W

Part one — Data provided by the Employer

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013.

Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which requires it.

Clause Statement Data

-

General

The conditions of contract are the core
clauses and the clauses for Main Option

Main Option E: Cost reimbursable contract
Dispute resolution Option WH1: Dispute resolution procedure
Secondary Options (incorporating X1: Price adjustment for inflation
X2: Changes in the law
amendments) X5: Sectional Completion

X7: Delay damages

X13: Performance Bond

Z: Additional conditions of contract

of the NEC3 Engineering and Construction Contract,
April 2013

PROVINCE OF KWAZULU- NATAL DEPARTMENT

10.1 The Employer is (Name) OF WORKS
Address 191 Prince Alfred Strret
Pietermaritzburg, 3200
Telephone 036 638 8055
Email Gcina.Hadebe@kznworks.gov.za
10.1 The Project Leader is: Mr Siyabonga Nkosi
Address 40 Shepstone Road
Ladysmith, 3370
Telephone 036 638 8000
Email Siyabonga.Nkosi@kznworks.gov.za
10.1 The Supervisor is Mr Bongumusa Zulu
Appointment of a suitable Construction Firm with
multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey
Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade
11.2 The works are

Office Space for the Department of Corporate
Governance and Traditional Affairs - Community
Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77
Karel Landman Street - Dundee, KZN Province
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The following matters will be included in the
Risk Register

a) Availability of experienced local
subcontractors

b) Access to Working Areas

c) Site Constraints and Constructability
d) Unavailability of materials

e) Payment delays

f) Inferior quality due to the level of
acceleration required

g) Scope change due to instructions from
DOW management
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11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract
11.2 The Site Information is in Part C4 ‘Works Information’ section of this contract
11.2 The boundary of the site is As pointed out on site
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period of reply is Two (2) days
3 Time
31.2 The starting date is
11.2 The completion date is
30.1 The access date is Within _ten (10) calendar days after Design Review
Committee approval
The Contractor submits a first (preliminary)
311 programme with the tender by the tender Within five calendar days from the start date
closing date
329 The Contractor §ubm|ts revised One (1) month
programmes at intervals no longer than
The Employer and Others will have access to the
35.1 The Employer is willing to take over the works during construction or prior to completion. The
’ works before the completion date Employer shall take over the works as soon as it is
suitable for use
The Project Manager may instruct the The entire project due to emergency circumstances
Contractor to submit a quotation for an is to be accelerated as far as possible therefore
36.1 ! . : ) .
acceleration to achieve completion before acceleration shall form part of the costing for all
the Completion Date aspects
4| Testing and Defects
429 The defects date is Twelve (12) months after Completion of the whole of
the works
43.2 The defects correction period is Three (3) months
5| Payment
50.1 The assessment interval is Monthly oras required due to the accelerated nature
of the project
50.1 The currency of this contract is the South African Rand
51.2 The period within which payment is made is |30 days
51.4 The interest rate is The prime lending rate and as amended
6/ Compensation events
It is agreed that an allowance of 3 days shall be
made per month for inclement weather that disrupts
works on the critical path as supported by the
The weather measurements to be recorded for construction programme. $hould the delay exceed 3
60.1 days, then the compensation event shall be
each calendar month are . .
assessed and may result in the extension of the
Completion Date and/or Key Dates. There shall be
no financial claims permitted due to delays caused
by inclement weather
At the Construction Site Office and the records to be
The place where weather is to be recorded  |kept on site in a file clearly marked for this purpose.
60.1 S . .
(on the Site) is To be co-signed by an agreed designated person
from the facility
. No data required for this section of the conditions of
7| Title
contract
8| Risks and Insurance
84.1 The Employer provides these insurances None
The Insurance Clauses which is attached at the end
The Contractor provides the insurance of the Contract Data. The insurances provide cover
84.2 for events which are at the Contractor’s risk from the

stated in

starting date until the Defects Certificate or a
termination certificate has been issued.
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The minimum limit of indemnity for
insurance in respect of death of or bodily
injury to employees of the Contractor arising |As prescribed by the Compensation for Occupational
out of and in the course of their employment |Injuries and Diseases Act No. 130 of 1993

in connection with this contract for any one

event is:
L No data required for this section of the conditions of
9| Termination
contract
10| Data for Main Options
A Priced contract with activity schedule
The Contractor is to prepare forecasts of
Defined Cost for the works, to be agreed
B with, with the Project Manager , for the works 12 Weeks
as intervals no longer than
11| Data for Option W1
WA A The Adjudicator is The. adljudlcato.r .nomlr?atlng. body is the South African
Institution of Civil Engineering
W1.2 The Adjudicator nominating body is The adjudicator nominating body is the South African
’ Institution of Civil Engineering
W1.4 The tribunal is The tribunal is a South African court of law
12| Data for Secondary Option Clauses
X1 Price Adjustment
Tender closing date, the haylet formular will be used
X1.1 Base date for determining the changes in the price of materials,
labour and plant.
X7 Delay Damages
- S —
Delay damages of the works are Amount per calendar day is 0.04% of the original
contract value
X13 Performance bond
X13.1 The amount of the performance guarantee is |10% of the contract value
Y4 The Additional conditions of contract are 71— 720
Amendments to the Core Clauses
Z1 Interpretation of the law
Add to core clause 12.3:
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties,
211 the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and
does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.
Z2 Providing the Works:
Delete core clause 20.1 and replace with the following:
z21 The Contractor provides the works in accordance with the Works Information and warrants that the
results of the Works, when complete, shall be fit for their intended purpose
Z3 Other responsibilities:
Add the following at the end of core clause 27:
731 The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness,
’ sufficiency and accuracy of all information and drawings provided to him as at the Contract Date
The Contractor shall be responsible for the correct setting out of the Works in accordance with the
73.2 original points, lines and levels stated in the Works Information or notified by the Project Manager,
. Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the
Contractor at the Contractor’s own costs.
Z4 Extending the defects date:
Add the following as a new core clause 46:
If the Employer cannot use the works due to a Defect, which arises after Completion and before the
Z41 defects date , the defects date is delayed by a period equal to that during which the Employer, due to
a Defect, is unable to use the works
If part of the works is replaced due to a Defect arising after Completion and before the defects date,
Z24.2 the defects date for the part of the works which is replaced is delayed by a period equal to that

between Completion and the date by when the part has been replaced
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The Project Manager notifies the Contractor of the change to a defect date when the delay occurs.

Z4.3 The period between Completion and an extended defects date does not exceed twice the period
between Completion and the defects date stated in the Contract Data

Z5 Termination
Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the

Z51 words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate business
recue proceedings”.

Amendment to the Secondary Option Clauses

Z6 Performance Bond
Amend the first sentence of clause X13.1 to read as follows:

261 The Contractor gives the Employer an unconditional, on-demand performance guarantee, provided
by an insurer which the Project Manager and the Employer have accepted, for the amount stated in
the Contract Data and in the form set out in this Contract Data.

Add the following new clause as Option X13.2:
The Contractor ensures that the performance guarantee is valid and enforceable until the end of the

76.2 contract period. If the terms of the performance guarantee specify its expiry date and the end of the

’ contract period does not coincide with such expiry date, four weeks prior to the said expiry date, the
Contractor extends the validity of the performance guarantee until the end of the contract period. If
the Contractor fails to so extend the validity of the performance guarantee, the Employer may claim
the full amount of the performance guarantee and retain the proceeds as cash security

Z7 Limitation of liability:

Insert the following new clause as Option X18.6:

771 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited

: to R0.00
Notwithstanding any other clause in this contract, any proceeds received from any insurances or any

27.2 proceeds which would have been received from any insurances but for the conduct of the Contractor
shall be excluded from the calculation of the limitations of liability listed in the contract
Additional Z Clauses

Z8 Cession, delegation and assignment
The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without

78.1 the written consent of the Employer, which consent shall not be unreasonably withheld. This clause

’ shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of
the Contractor

78.2 The Employer may cede and delegate its rights and obligations under this contract to any person or

. entity

29 Joint and several liability
If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or

291 more persons, these persons are deemed to be jointly and severally liable to the Employer for the
performance of the Contract.

79.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the

' Employer of the key person who has the authority to bind the Contractor on their behalf.

79.3 The Contractor does not materially alter the composition of the joint venture, consortium or other

’ unincorporated grouping of two or more persons without prior written consent of the Employer .

Z10 Ethics

Z210.1 The Contractor undertakes:
not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be

Z10.11 construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for
the award or in execution of this contract;
to comply with all laws, regulations or policies relating to the prevention and combating of bribery,

210.1.2 corruption and money laundering to which it or the Employer is subject, including but not limited to the

Prevention and Combating of Corrupt Activities Act, 12 of 2004.
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Z210.2

210.3

The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation
to Provide the Works or taking any other action as appropriate against the Contractor (including civil
or criminal action). However, lawful inducements and rewards shall not constitute grounds for
termination.

If the Contractor is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices, including but not limited to the making of offers (directly or
indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount due
on termination is A1.

211

Confidentiality

2111

Z211.2
Z211.3

Z211.31

211.3.2

Z211.3.3

2114

Z211.5

All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Contractor and shall not be used or divulged or published to
any person not being a party to this contract, without the prior written consent of the Project Manager
or the Employer, which consent shall not be unreasonably withheld.

If the Contractor is uncertain about whether any such information is confidential, it is to be regarded
as such until otherwise notified by the Project Manager .

This undertaking shall not apply to —

Information disclosed to the employees of the Contractor for the purposes of the implementation of
this agreement. The Contractor undertakes to procure that its employees are aware of the
confidential nature of the information so disclosed and that they comply with the provisions of this
clause;

Information which the Contractor is required by law to disclose, provided that the Contractor notifies
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to
protect such information. The Contractor may disclose such information only to the extent required by
law and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded
to the information so disclosed;

Information which at the time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession of the Contractor at
the time of disclosure (evidenced by written records in existence at that time);

The taking of images (whether photographs, video footage or otherwise) of the works or any portion
thereof, in the course of Providing the Works and after Completion, requires the prior written consent
of the Project Manager . All rights in and to all such images vests exclusively in the Employer

The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.

212

Employer’s Step-in rights

2121

212.2

If the Contractor defaults by failing to comply with his obligations and fails to remedy such default
within 2 weeks of the notification of the default by the Project Manager, the Employer, without
prejudice to his other rights, powers and remedies under the contract, may remedy the default either
himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so on
his behalf. The reasonable costs of such remedial works shall be borne by the Contractor

The Contractor co-operates with the Employer and facilitates and permits the use of all required
information, materials and other matter (including but not limited to documents and all other drawings,
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials,
specifications, schedules, reports, calculations, manuals or other documents or recorded information
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the
Contractor under the contract or otherwise for and/or in connection with the works) and generally
does all things required by the Project Manager to achieve this end.

213

Liens and Encumbrances

2131

The Contractor keeps the Equipment used to Provide the Services free of all liens and other
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he
may from time to time have, or become entitled to over such Equipment and any part thereof and
procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or
become entitled to over such Equipment from time to time
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214

Intellectual Property

Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark,

Z14.1 trade name, trade secret or other intellectual or industrial property right relating to the Works.
714.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than
’ carrying out the works.
The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence
Z14.3 to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing,
operating and maintaining the works
The written approval of the Contractor is to be obtained before the Contractor's IP made available to
any third party which approval will not be unreasonably withheld or delayed. Prior to making any
Z14.4 Contractor's IP available to any third party the Employer shall obtain a written confidentiality
undertaking from any such third party on terms no less onerous than the terms the Employer would
use to protect its IP
The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging
2145 o . « - . ; ) . .
an infringement of IP rights (“the claim”), which arises out of or in relation to:
214.51 the Contractor’s design, manufacture, construction or execution of the Works
Z214.5.2 the use of the Contractor’s Equipment, or
21453 the proper use of the Works.
The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the
Z214.6 Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it.
217 Notification of a compensation event
Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event
2171 arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing
an earlier decision or correcting an assumption.
Z18 BBBEE Certificate
The Contractor shall be expected to present a compliant BEE Certificate prior to signing the contract.
Z18.1 Failure to do adhere to these requirements shall be considered a material breach of the conditions of
this Contract, the sanction for which may be a cancellation of this Contract.
Z19 Delegation
As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended
the Contractor agrees to the following:
As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right
with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and
Z19.1 agree to ensure that all work being performed, or Equipment, Plant and Materials being used, are in

accordance with the provisions of the said Act, and in particular with regard to the Construction
Regulations

PART C1.2b CONTRACT DATA

PART TWO - DATA PROVIDED BY THE CONTRACTOR

Statement

Data

The Contractor is
(Name):

Address:

Telephone No.
Fax No.

The professional fee
percentage is

The subcontracted
fee percentage is

Included above

The working areas
are

Only the Site Area. See ‘Site Information’
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The Contractor’s Key

people are:

CV’s to be appended to Tender Schedule

Name:
Job:

Responsibility:

Qualifications:
Experience:

Name:
Job:

Responsibility:

Qualifications:
Experience:

Name:
Job:

Responsibility:

Qualifications:
Experience:

Name:
Job:

Responsibility:

Qualifications:
Experience:

Name:
Job:

Responsibility:

Qualifications:
Experience:

Name:
Job:

Responsibility:

Qualifications:
Experience:

Name:

Job:

Responsibility:

Qualifications:
Experience:

Name:
Job:

Responsibility:

Qualifications:
Experience:
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The completion
date is

The following
matters will be
included in the Risk
Register

a) Availability of experienced local subcontractors

b) Access to Working Areas

)
)
c) Site Constraints and Constructability
d) Unavailability of materials

)

e) Payment delays
f) Inferior quality due to the level of acceleration required
g) Scope change due to instructions from DOW management

The Works
Information is in

Part C3 *‘Scope of Works’ section of this contract

Data for Schedule of
Cost Components

As per contractor’s quotation document

Data for both
schedules of cost
components

As per contractor’s quotation document

Data for the Shorter
Schedule of Cost
Components

As per contractor’s quotation document
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

C1.3 - FORM OF GUARANTEE
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

C1.3 PERFORMANCE GUARANTEE -
NEC3/Design and Build - NEC3 - 2013 Edition

Head: Public Works

KZN Department of Public Works:
Private Bag X 9041
PIETERMARITZBURG

3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNTL04350W Project Code 071305

For use with the Conditions of Contract for NEC3/Design and Build - NEC3 - 2013 Edition
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:

Physical Address:

"Employer" means: The Provincial Administration of KwaZulu-Natal in its Department of Public Works

"Contractor" means:

"Engineer" means:

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build
(Turnkey Project) for the Planning, Designing and Construction of a
Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the
Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

"Works" means:

"Site" means:

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

"Guaranteed Sum" means: The maximum aggregate amount of: 10%
Of Contract Sum

Amount in Words:

"Expiry Date" means:

B. 4 faq
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1

2

5

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

3,1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3,2 its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4,1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make pavment in terms of 4.2;

4,2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4,3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5,1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5,2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5,3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall
not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has
expired.

13  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at
Date

Guarantor's signatory (1)

Capacity

Guarantor's signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage Residential
Building into a SAPOA "A" Grade Office Space for the Department of Corporate Governance and
Traditional Affairs - Community Service Centre - CSC, including internal networks (Water, Sewer,
Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to existing
bulk services at 77 Karel Landman Street - Dundee, KZN Province

PART C2 - PRICING DATA
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

C2.1 PRICING INSTRUCTIONS
Conditions of Contract for NEC3/Design and Build - NEC3 - 2013 Edition

Appointment of a suitable Construction Firm with multi - disciplinary professionals in
the built environment on the Design and Build (Turnkey Project) for the Planning,
Designing and Construction of a Refurbishment, Extentions, Alterations and Conversion
Project of a Heritage Residential Building into a SAPOA "A" Grade Office Space for the

title: Department of Corporate Governance and Traditional Affairs - Community Service
Centre - CSC, including internal networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such municipal services to existing bulk
services at 77 Karel Landman Street - Dundee, KZN Province

Tender

no: ZNTL04350W Project Code: 071305

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion
to time.

1 MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

2 PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9
SCALE
The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS
All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional" items are allowed shall be commenced without written instructions from
the Head : Public Works.

TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their
bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days
prior to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was
based on the rate of exchange 14 days prior to the closing date as mentioned above.
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STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in
this tender, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.

10

BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. Interms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

3.  Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4. Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

5 Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:
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Name of Supplier

Central Supplier Database (CSD)
Supplier Number:

12 |TAX CLEARANCE REQUIREMENTS
It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice
remains in good standing with SARS (South African Revenue Services) in terms of its tax
clearance, during the project, which is required to process your payment certificates.

1 In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

2 SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.

3 In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4  Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number
Company / Entity Tax
Reference Number

13 [BILLS OF QUANTITIES/LUMP SUM DOCUMENT
The Pricing Schedule document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

14 |VALUE ADDED TAX
The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

15 |[FIXED PRICE CONTRACT

Tenderders are to take note that the contract price adjustments are not applicable to this contract.
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DETAILED PRICING SCHEDULE

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built environment on the Design
and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment, Extentions, Alterations and
Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal networks (Water, Sewer, Electrical,
Roads and Stormwater and Connecting or Upgrading such municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

Gross Maximum Construction cost inclusive of all consultant fees, P&G's, Mark-up, Profits Escalation and Contingencies
and Vat is R50 Million

Conversion of a Heritage Building into SAPOA "A" Grade Office Space for COGTA at 77 Karel Landman Street - Dundee,

KZN Province - Community Service Centre

Refurbishment, Extensions, Alterations and Conversion of a Heritage Building into SAPOA "A" Grade Office Space

ITEM DESCRIPTION uniT | MaxProject RATE / % AMOUNT
Values
1 Construction Cost R26 745 415
Subtotal
2 Preliminary & General on Construction Cost % R2 371 511

Allowance for Professional Fees - Carried from Fee

3 Schedule % R7 845 322

4 Mark-up on Proven Costs %
Subtotal

5 Contingency on Construction, Prof. fees and P&G's % 15,00%
Subtotal

6 VAT 15% 15,00%

Total Project Cost inclusive of VAT

Proven Costs = Construction Cost plus Professional Fees

Evaluated Offer is ONLY on the Sum of provided Construction Cost + Professional Fees + P&G's on Construction Cost + Percentage
(%) Markup on Proven Costs (Construction and Professinal Fees)

Construction Cost :

Allowance for Professional Fees :
Prelims & General on construction cost :
% Markup Value on proven cost :

Subtotal :
Contingency on Construction, Prof. fees and P&G's (15%) :
Escalation :

Subtotal :
VAT (15%) :

OFFER TOTAL :

OFFERT :

Offer total in words
Contractor

The Contractor is only allowed to populate item 2, 3 & 4 above
as part of their Offer

Name of authorised representative Signature Date




CONSULTANTS AND PROFESSIONAL FEE BREAKDOWN

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

CONTRACTORS KEY PERSONNEL: ATTACH CV OF ALL PERSONNEL

1 ARCHITECT

Name of Firm

Name of Professional

Responsibilities

Qualification

Experience

Pl Cover Amount

Fee Percentage

2 QUANTITY SURVEYOR

Name of Firm

Name of Professional

Responsibilities

Qualification

Experience

Pl Cover Amount

Fee Percentage

3 CIVIL/STRUCTURAL ENGINEER

Name of Firm

Name of Professional

Responsibilities

Quialification

Experience

PI Cover Amount

Fee Percentage

4 ELECTRICAL MECHANICAL ENGINEER

Name of Firm

Name of Professional

Responsibilities

Qualification

Experience

Pl Cover Amount

Fee Percentage




| PROFESSIONAL FEE AND DISBURSEMENTS BREAKDOWN

TOTAL CONSTRUCTION COST EXCL VAT |

1 ARCHITECT

Fee Percentage

Fee Amount (Excl VAT)

FEE APPORTIONMENT

%

Stages

Percentage

Amount

5,0%

15,0%

20,0%

30,0%

27,0%

1
2
3
4
5
6

3,0%

Total Fee (Excl Vat)

2 QUANTITY SURVEYOR

Fee Percentage

Fee Amount (Excl VAT)

FEE APPORTIONMENT

Stages

Percentage

Amount

2,5%

5,0%

7,5%

35,0%

45,0%

OO |D |WIN |-

5,0%

Total Fee (Excl Vat)




3 CIVIL/STRUCTURAL

Fee Percentage

Fee Amount (Excl VAT)

FEE APPORTIONMENT

[ ]

Stages

Percentage

Amount

5,0%

25,0%

25,0%

15,0%

25,0%

1
2
3
4
5
6

5,0%

Total Fee (Excl Vat)

4 ELECTRICAL/MECHANICAL

Fee Percentage

Fee Amount (Excl VAT)

FEE APPORTIONMENT

[ ]

Stages

Percentage

Amount

5,0%

15,0%

20,0%

10,0%

40,0%

OO |D |WIN |-

10,0%

Total Fee (Excl Vat)

OTHER CONSULTANTS

DISCIPLINE

AMOUNT

5.1

Land Surveyor

5.2

Geotec Surveyor

5.3

OHS Consultant

54

Environ Consultant

Total




6 PROPOSED FEE AND DISBURSEMENTS

6,1 Total Fee (Excl Vat)

6,2 Disbursements

Add: (15% Vat)

TOTAL FEE/DISBURSEMENT CARRIED TO SUMMARY

FEE/DISBURSEMENT AS A PERCENTAGE OF CONTRACT SUM




KZN Department of Public Works
Effective Date:16 JANUARY 2023

{ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the
built environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage
Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading
such municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN
Province

PART C3. SCOPE OF WORKS
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C3.1 SCOPE OF WORKS
Conditions of Contract for NEC3/Design and Build - NEC3 - 2013 Edition

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

Appointment of a suitable Construction Firm with multi - disciplinary professionals
in the built environment on the Design and Build (Turnkey Project) for the Planning,
Designing and Construction of a Refurbishment, Extentions, Alterations and
Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office
Project title: Space for the Department of Corporate Governance and Traditional Affairs -
Community Service Centre - CSC, including internal networks (Water, Sewer,
Electrical, Roads and Stormwater and Connecting or Upgrading such municipal
services to existing bulk services at 77 Karel Landman Street - Dundee, KZN

Province
Tender no: ZNTL04350W Project Code: 071305
SECTION 1
1 EXTENT OF THE WORKS

1.1 EMPLOYERS OBJECTIVES

The KZN DPW desires to select a cooperative, highly functional Bidder to provide a “design build” project that fully
meets the KZN DPW'’s established needs of program, budget, on-going operations, design standards and site
development guidelines. The Design Build approach is intended to allow designers and contractors to work
together to address each of these challenges concurrently, to produce an effective and comprehensive design
concept that meets all these needs.

1.2 |OVERVIEW OF THE WORKS

Planning, Designing and Construction of a Refurbishment, Extentions, Alterations and Conversion of a

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate and Traditional
Affairs, including internal networks (supporting facilities, services, parkingy areas, water, sewer, electrical, roads
and stormwater and connecting such municipal services to existing bulk services at 77 Karel Landman Street -
Dundee, KZN Province. Bidders to note that the building is classified as a Heritage Building and ensure necessary
approvals and compliance with AMAFA before construction works are undertaken.

1.3 EXTENT OF THE WORKS

See attached accommodation schedule

1.4 [LOCATION OF THE WORKS

The site is situated within the Endumeni Municipality Area. 77 Karel Landman Street, Dundee, ERF 1496. GPS
Co-ordinates for the site is -27.756684 and 30.067265.............cccceeieerierieenieeieeneeaes

1.5 TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)
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21 EMPLOYER'S DESIGN
Not applicable

2.2 DESIGN BRIEF
Planning, Designing and Construction of a Refurbishment, Extentions / Additions, Alterations and Conversion of a
Residential Building into a SAPOA "A" Grade Office Space consisting of items listed under 1.3. All existing
building structures to be developed.

23 DRAWINGS
Bidders to conduct full survey of existing buildings and services to produce as-built documentation which will
guide their development processes. Access to site to conduct surveys will be granted on Monday to Friday during
working hours only until the bid closes. Should there be no one on site to grant access, Bidders to request access
from the Security Offices at KZN Public Works uMzinyathi District Office located at these address: 71
Karsllandman Street Diindee 3000

24 DESIGN PROCEDURES
Designs to be in compliance with National Department of Public Works Office Norms and Public Works Green
Building Policy. Use of this documents does not mean professional teams to imply a copy and paste approach,
this is forbidden. Proposals must include considerations for Green Building and Sustainable solutions such as
maAviminina tha tiaa mAabtiiral Aau lialkt aabtieal vAantilAabtiAn AL~ tar hAamian tim~ AnA LtiliAaAtiAn ithin HhAa kil Aia A~
PROCUREMENT

31 PREFERENTIAL PROCUREMENT PROCEDURES
This tender will be subject to the implementation of the Preferential Procurement Regulations, 2017 pertaining to
the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the relevant
documents.
Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.

3.2 RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated in terms of the applicable preference points system based on the offer.

3.3 SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

3.4 PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicable

3.5 SUBCONTRACTING PROCEDURES

Not applicable
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CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in
these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the
"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications and
Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents. [

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical
Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim
whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of
Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles
and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS
Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description”, "shall be stated" or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will
apply. The method of measurement and payment clauses will NOT apply to this Contract.

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the system
of measurement. Please refer to the Geotechnical Investigation report when included at the end of these tender
documents.

Whenever reference is made to "Sub-Contractor”, "Nominated Sub-Contractor" or the like in the specifications
included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean
"Contractor" as defined.

Revision 9
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

5.1

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1

PARTICULAR / GENERIC SPECIFICATIONS

The Contractor is referred to the following documents whether attached to this document or not:

SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan

Model Preambles for Trades 2008 1t049
General Electrical Specification E/1 to E/20
Lightning Protection Installation LP/1 to LP/6

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract.

AGREMENT CERTIFICATES

Not applicable

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Not applicable

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicable

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of
the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and
Sub-Contractors appointed directly by the Administration.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are
not to be used to provide temporary lighting and supplement water requirements for construction purposes.

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

Tenderders are referred to
SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT
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5.2

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day)
as per the table below:

CURRENT YEAR

January w/days
February w/days
March w/days
April w/days
May w/days
June w/days
July w/days
August w/days
September w/days
October w/days
November w/days
December w/days

WlW|Ww[w|w

5.3

5.4

5.5

5.6

MANAGEMENT MEETINGS

The construction firm to ensure that sufficient time for project planning, designs, Departmental, Local Authority
and any other legislative approvals is allocated to form part of the construction programme. In order to facilitate
the smooth functioning of the Works and to ensure the closest co-operation between all the parties concerned, the
Employer will call for regular meetings to be held on the site, at which a senior member of the Contracting firm and
the General Foreman of the Works will always be required to be present.

In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.

FORMS FOR CONTRACT ADMINISTRATION

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon
request.

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of
work performed on the site.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on
the works each day.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.
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BONDS AND GUARANTEES

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent
(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.

blic Works
ARY 2023
Revision 9

5.8

PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.

5.9

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will
remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at
all times be subject to these measures.

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed
immediately and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the

cita

5.10

5.11

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken:
- HIV/STI Report (Bound into this document)

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates
- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

SECTION 2
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SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

Clause
Numbers
4.1.7|The requirements for drawings, information and calculations for which the Contractor is responsible are:

All project documentation inclusive of drawings and specification necessary for successful execution of the project.

4.2.1|The responsibility strategy assigned to the Contractor for the works is:

Strategy C

4.2.2|The professional team is:

The contractor to appoint all the required professional teams as highlighted in the bid document.

4.2.3|Drawings & other info are to be submitted in accordance with the contractors programme

Site Development Plan, Generic Site Sections, Generic Schedule of Construction Material Specifications and

4.3|The planning, programme and method statement are to comply with the following:

N/A

4.12.1|Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who
may reject all materials or workmanship not corresponding with the approved sample.

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer
are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.

4.12.2|Fabrication drawings that the contractor is to provide to the employer are:

All project documentation inclusive of drawings and specification necessary for successful execution of the project.

4.12.3|Office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,
perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the
duration of the Contract, and must make the necessary application for connection, give all notices and pay all
fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works
not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to
roof covered with the same material as the external wall covering. The office shall be lined internally with soft
board or other approved material and a ceiling shall be provided of the same material as the internal lining. A
suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable
door and a window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled
by the Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and
wash-stand, and the Contractor shall provide all necessary attendance.
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The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works for
the duration of the Contract. The Contractor will be required to make the necessary application for connection
and give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct payment
of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all calls made
from this telephone.

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials
and for the use of the workmen, and remove when no longer required.

4.14.6

The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign
written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public Works.
Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The
Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The
notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed
where directed at the entrance to the site and remain there for the duration of the Contract.

4171

4173

417.4

4.18

4.22

Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until
authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or
pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

Investigate and provide detail drawings.

Requirement for detection apparatus

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,
be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as
prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in
connection with the service to which this tender document relates, all work will be performed and machinery and
plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as
required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be prepared
by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so will
invalidate the tender.

Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'
which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification
included in this tender document and any and all drawings which are referred to and issued as part of this tender
document before preparing their own project specific 'Construction Phase Safety, Health and Environmental Plan'
. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered
inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,
and obligations in terms of the Act will be entertained.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

[Provide list of applicable contractors]
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C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;

b) providing construction workers with access to condoms;
c

d

)
)
) HIV counselling, testing and referral services; and
)

Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of
this standard:

SANS 4074 1SO 4074, Condom Rubbers

3 Definitions and Abbreviations

3,1 Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome
4 Objectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and

d) assist affected individuals to access care and counselling.
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5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS ISO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the
duration of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

c¢) encourage voluntary HIV/STI testing;

d) provide information concerning counselling, support and care of those that are infected services;

and

e) comply with the requirements of 5.2.

The provisions of 5.1 c) and d) do not apply to this contract.

5,2 HIV awareness programme

5.21

5.2.2

5.2.3

The contractor shall:

a) engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

b) arrange for, provide a suitable venue, and instruct all construction workers to
attend the HIV Awareness Programme and notify the Employer's Representative of
the date, time and venue whenever a session with construction workers is
conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a
minimum of 90% of construction workers engaged in the works attend such a
programme, when it is conducted.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a) communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

b) recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.
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The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial one
at the start of the contract)

Reporting

5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity
numbers, trade / occupation and name of employer of all construction workers exposed
to the programme (see HIV/STI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer
(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may
include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the
benefit of the local community on two occasions in the community centre nearest to the building
site. The contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 - HIV/STI COMPLIANCE REPORT

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

Project Code:

Payment Claim number:

071305

Period covered by payment claim: |

1. Distribution of condoms (briefly describe where and how condoms are distributed).

2. Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

3. Voluntary testing (briefly describe the actions taken / information provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name

Identity number

Trade / occupation

Name of employer

| hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor:

Name:

Employer's representative:

Name:

Signature:

Signature:

Date:

Date:
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

PART C4. SITE INFORMATION
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C4.1 SITE INFORMATION
Conditions of Contract for NEC3, 2013 Edition

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building
Project title: [ into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such municipal services to
existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Tender No. ZNTL04350W Project Code: 071305

C4.1 Site Information

C4.1 GENERAL

(@) [The site area is approximately 3.8ha, and is mostly undisturbed land. The site does offer an
adequate amount of space for expansion. The topography of the site slopes gradually, with
a rise of approximately 1.5 metre from one end to the other (West to East). The existing
fencing is in very condition as it was recently installed.

(b) [The site is located on ERF 1496, situated at 77 Karel Landman Street, Dundee. It is
surrounded by light industrial zones to the east and west and is classified as a Heritage
Building. The property is registered in the name of the KwaZulu-Natal Provincial Government
and is within the custodianship of the KwaZulu-Natal Department of Public Works.

C4.2 GEOTECHNICAL INVESTIGATION REPORT

(@) |ltis the responsiblity of the contractor to do conduct sufficient geotechnical investigation to
inform project civil and structural design proposals.
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

PART C5 - DRAWINGS / ANNEXURES
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C5.1 - LIST OF DRAWINGS/ANNEXURES

Appointment of a suitable Construction Firm with multi - disciplinary professionals in
the built environment on the Design and Build (Turnkey Project) for the Planning,
Designing and Construction of a Refurbishment, Extentions, Alterations and
Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office Space
for the Department of Corporate Governance and Traditional Affairs - Community
Service Centre - CSC, including internal networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such municipal services to existing bulk
services at 77 Karel Landman Street - Dundee, KZN Province

Tender No.: ZNTL04350W Project Code: [071305

ANNEXURES

Annexure 1 Model Preambles for Trades 2008

Annexure 2 General Electrical Specifications (As developed by the bidder, and attached)
Annexure 3 Lightning Protection Specifications (As developed by the bidder, and attached)
Annexure 4 Map of Tender submission location

Annexure 5 Joint Venture Agreement

Annexure 6 Health and Safety Specification (As developed by the bidder, and attached)
Annexure 7 Health and Safety Bill of Quantities (As developed by the bidder, and attached)
Annexure 8 Builders Lien Agreement

Annexure 9 Geotechnical Investigation Report (As developed by the bidder, and attached)
Annexure 10 EPWP Data Collection tool for Phase 3 system

Annexure 11 Guidelines for the implementation of Labour-Intensive Infrastructure Projects
Annexure 12 EPWP Conditions and Specifications

Annexure 13
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{ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage

Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

ANNEXURES
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Joint Venture Agreement

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REFUEBLIC OF SOUTH AFRICA

(March 2004)
(First Edition of CIDB document 1017)

PREAMBLE
This agreement is made and entered into by and between

Revision 9

of the first part and

of the second part and

of the third part.
(allow for additional parties as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by
(name of Employer)

to the KZN Department of Public Works in respect of the following project:
for (brief description of Contract)

Appointment ot a suitable Construction Firm with muiti - disciplinary protessionais in the bullt environment on the
Design and Build (Turnkey Project) for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A" Grade Office Space for the Department
of Corporate Governance and Traditional Affairs - Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such municipal services to existing bulk

services at 77 Karel Landman Street - Dundee. KZN Province
Now it is hereby agreed as follows :

DEFINITIONS AND INTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the
Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.
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‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Interpretation
Unless inconsistent with the context, an expression in the Agreement which denotes:

« any gender shall include the other genders

« a natural person shall include a juristic person and vice versa

« the singular shall include the plural and vice versa
Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa
and the English language versions shall prevail.
Language
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.
Conflict between Agreement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be
amended to the approval of the Management Committee so as to eliminate the conflict.

JOINT VENTURE GENERAL

Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity
Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Members
Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the
date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered
in the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the
Members Interests.

Management
The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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Confidentiality
All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall
be disclosed to any third party without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the
prior written consent of the Management Committee.

Subcontracting
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the
prior written consent of the Management Committee.

Variations to Agreement
No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by
the Members and reduced to writing.

Liability
Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture
by the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms
of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint
Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted
exclusively by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to
appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may
consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be
performed by its chairman.

Management Committee

Composition

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member
and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do
s0, appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the
absent Representative.
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The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s
Interest. If two, or more, Members have the same, largest Member's Interest, the chairmanship shall rotate between the
Representatives of such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management
Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may
determine, provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten
working days after he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any
meeting of the Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its
meetings, but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved
in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved,
the decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie,
the chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which
shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were
taken. Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by
the chairman not later than three working days after receipt of the minutes by the Representative.

Powers and duties
The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture.

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are
achieved and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial
records relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee
for approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management
Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set
out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the
Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.
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Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer's name and address.

2. A brief description of the Contract and the Deliverables.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ (Financial)
Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or
guaranteed by the individual Members from time to time.

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be
operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of
the Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ (Contributions by Members)

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards
the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such
contributions, which may include, inter alia, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and
does not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another
Member, to do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to
summarily terminate the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see
fit and withhold any moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event
of the Agreement being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had
breached the Agreement.
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DISPUTES

Settlement
The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to,
the Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof,
advise all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of
Clause 8.2.

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by
a single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this
purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by
such agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute
to a resolution of the dispute between the Members.

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days
after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all
Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for
the Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary,
be made an order of any court of competent jurisdiction.

DOMICILIUM

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on
receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at this day of 20
For and on behalf of [Company]
by [name] who warrants his authority to do so.
As witnesses 1. As witnesses 2.

Member No. 2
Thus done and signed at this day of 20
For and on behalf of [Company]
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who warrants his authority to do so.

As witnesses 1.

Thus done and signed at

As witnesses 2.

Member No. 3

this day of 20

For and on behalf of

[Company]

by [name]

who warrants his authority to do so.

As witnesses 1.

[Allow for additional parties as necessary].

As witnesses 2.
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Annexure 6

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Project Name:

Appointment of a suitable Construction Firm with multi -
disciplinary professionals in the built environment on the Design
and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and
Conversion of a Heritage Residential Building into a SAPOA
"A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre -
CSC, including internal networks (Water, Sewer, Electrical,
Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman
Street - Dundee, KZN Province

Project Code:  |071305

Agent Name:

Region: Midlands Region
District: Ladysmith

Ward no.:

PLEASE INSERT PROJECT SPECIFIC HEALTH AND
SAFETY SPECIFICATION FROM AN APPOINTED
PROFESSIONAL CONSTRUCTION HEALTH AND SAFETY

AGENT.
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ITEM DESCRIPTION UNIT [ QUAN- | MONTHS RATE AMOUNT
TITY (Indicative)
(a) (b) (a) x (b)
1 |MEDICALS
11 |Pre-employment medical Nr. -
1.2 |Re-medicals - yearly Nr. -
TOTAL
2 |PERSONAL PROTECTIVE EQUIPMENT
21 |Overalls Nr.
2.2 [Hard Hats Nr.
2.3 |Safety boots/shoes Nr.
24 [Gloves Nr.
2.5 |Gumboots steel toe cap Nr.
2.6 |Safety glasses Nr.
2.7 |Reflector Bibs Nr.
2.8 [Barricading Material M
2.9 [Dust masks Box
20
TOTAL
3 |FIRE FIGHTING
3.1 [Fire extinguishers - 4.5Kg Nr.
3.2 [Surveys - Annual Service Nr.
TOTAL
4 |HEALTH AND SAFETY PERSONNEL
4.1 |Safety Manager Nr.
4.2 |Safety Officer Nr.
43 |Construction Phase Safety, Health, Environmental and Nr.
Waste Manaaement Plan
TOTAL
5 |FACILITIES
5.1 |Provision of ablution facilities Nr.
5.2 [Service and maintenance of ablution facilities Nr.
5.3 |Provision of eating areas Nr.
5.4 |Cleaning of Lay down and other storage areas Nr.
5.5 |Wash hand basin Nr.
5.6 [Hot and Cold running water Nr.
5.7 |Degreasing & Toilet soap Nr.
TOTAL
6 |FALL PREVENTION /PROTECTION
6.1 |Safety harnesses with double lanyards Nr.
6.2 |Safety harnesses with Scaffold hooks Nr.
6.3 |Lifelines and vertical fall arrest systems Nr.
6.4 |Scaffolding — material, erection and inspection (Estimate Nr.
for proiect)
6.5 |Temporary hand railing material and kick flats Nr.
6.6 |Chin Straps Nr.
TOTAL
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7 |FIRST AID
7.1 [Replenishment of boxes and other supplies Nr
TOTAL
8 |TRAINING
81 [SHE Representative Nr.
8.2 |First Aid Level 1 Nr.
8.3 |Fire Fighting Nr.
TOTAL
9 |SIGNAGE
9.1 [All Signage as required by Law, regulatory, warning and Nr.
information
9.2 [Posters for awareness Nr.
TOTAL
10 |ELECTRICAL
10.1 |Replacement of Locks required for lockouts Nr.
10.2 [Replacement of tags Nr.
103 |Replacement for Permit books Nr.
10.4 |Replacement of Callipers Nr.
TOTAL
11 |(OTHERS (Project Specific)
11.1 Nr.
TOTAL

GRAND TOTAL TO BE CARRIED TO THE PRELIMINARIES AND GENERAL IN BILL OF QUANTITIES
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WAIVER OF CONTRACTOR'S LIEN

DEFINITIONS
Agreement: GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

Appointment of a suitable Construction Firm with multi - disciplinary

Works (description): professionals in the built environment on the Design and Build (Turnkey Project)
for the Planning, Designing and Construction of a Refurbishment, Extentions,
Alterations and Conversion of a Heritage Residential Building into a SAPOA "A"
Grade Office Space for the Department of Corporate Governance and Traditional
Affairs - Community Service Centre - CSC, including internal networks (Water,
Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee,
KZN Province

Site: Region: uMzinyathi District, Municipality: Indumeni Local Municipality, Ward Nr.:

Cluster Nr.: KZN

AGREEMENT

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of
the Works to be executed on the Site

Thus done and signed at on
[Date]
Name of signatory Capacity of signatory
As witness For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto
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ADDITIONAL SPECIFICATION - EPWP

CONTENTS

SL 01
SL 02
SL 03
SL 04
SL 05
SL 06
SL 07
SL 08
SL 09
SL 10
SL 11
EXAMPLE

SL 01

SL 02
SL 02.01

EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) Infrastructure Projects:

SCOPE

TERMINOLOGY AND DEFINITIONS

APPLICABLE LABOUR LAWS

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP
EMPLOYER’S RESPONSIBILITIES

PLACEMENT OF RECRUITED EPWP BENEFICIARY

TRAINING OF YOUTH WORKERS

BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA
CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY
PROVINCIAL RATES OF PAY

MEASUREMENTS AND PAYMENT

EPWP EMPLOYMENT AGREEMENT

SCOPE

This project is part of the Expanded Public Works Programme aims to train young people and
provide them with practical work experience as part of this programme. Youth aged between
18 and 35 will be recruited and trained in skills relevant to the work to be done on this project.
These youth will have to be employed by the contractor as part of this project so that they can
gain their work experience on these projects. The training of the youth will be coordinated and
implemented by a separate service provider. This service provider will provide the contractor
with a list of all the youth and the training each of these youth have received. The Contractor
will be required to employ all of these youth for a minimum period of 6 months. Furthermore
the Contractor will be required to supervise these youth to ensure that the work they perform is
of the required standard. If necessary the contractor's staff will be required to assist and
mentor the youth to ensure that they are able to perform the type of work they need to do to the
satisfactory standards required. The contractor will not be required to employ all youth in the
programme at the same time, but may rotate the youth on the project, as long as all youth are
employed for the minimum duration stated earlier.

This specification contains the standard terms and conditions for workers employed in
elementary occupations and trained on a Expanded Public Works Programme (EPWP) for the
Infrastructure Programme.

TERMINOLOGY AND DEFINITIONS

TERMINOLOGY

(@) EPWP The Code of Good Practice for Expanded Public Works Programmes, which
has been gazetted by the Department of Labour, and which provides for special
conditions of employment for these EPWP projects. In terms of the Code of
Good Practice, the workers on these projects are entitled to formal training,
which will be provided by training providers appointed (and funded) by the
Department of Labour. For projects of up to six months in duration, this training
will cover life-skills and information about other education, training and
employment opportunities.

(b) EPWP  Expanded Public Works Programme, a National Programme of the government
of South Africa, approved by Cabinet.

(c) UYF Umsobumvu Youth Fund.
(d) DOL Department of Labour.
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DEFINITIONS
(@) “employer” means the contractor or any party employing the worker / beneficiary
under the EPWP Programme.
(b) “client” means the Department of Public Works.

(c)

“worker / trainee” means any person working or training in an elementary occupation
on a EPWP.

APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial

Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January
2002, of which extracts have been reproduced below in clauses SL 04 shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.
The Code of Good Practise for Employment and Conditions of Work for Expanded Public
Works Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works
described in the scope of work and which unskilled or semi-skilled workers undertake.

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP
DEFINITIONS

(a)
(b)

“department” means any department of the State, implementing agent or contractor;

“‘employer” means any department that hires workers to work in elementary occupations
on a EPWP;

“‘worker” means any person working in an elementary occupation on a EPWP;
“elementary occupation” means any occupation involving unskilled or semi-skilled work;

“‘management” means any person employed by a department or implementing agency to
administer or execute a EPWP;

“task” means a fixed quantity of work;
“task-based work” means work in which a worker is paid a fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the number of tasks completed;
“time-rated worker” means a worker paid on the basis of the length of time worked

“Service Provider” means the consultant appointed by Department to coordinate and
arrange the employment and training of labour on EPWP infrastructure projects.

TERMS OF WORK

(a)
(b)

(c)

Workers on a EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year cycle on a
EPWP.

Employment on a EPWP does not qualify as employment and a worker so employed
does not have to register as a contributor for the purposes of the Unemployment

NORMAL HOURS OF WORK

(@)

An employer may not set tasks or hours of work that require a worker to work—

(i) more than forty hours in any week
(ii) on more than five davs in anv week: and
(iiiy ~ for more than eight hours on any day.

An employer and a worker may agree that the worker will work four days per week. The
worker may then work up to ten hours per day.
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(c) A task-rated worker may not work more than a total of 55 hours in any week to complete
the tasks (based on a 40-hour week) allocated to him.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily
rest period is measured from the time the worker ends work on one day until the time the
worker starts work on the next dav.

MEAL BREAKS

(@) A worker may not work for more than five hours without taking a meal break of at least
thirty minutes duration.

(b)  An employer and worker may agree on longer meal breaks.

(c) A worker may not work during a meal break. However, an employer may require a
worker to perform duties during a meal break if those duties cannot be left unattended
and cannot be performed by another worker. An employer must take reasonable steps to
ensure that a worker is relieved of his or her duties during the meal break.

SPECIAL CONDITIONS FOR SECURITY GUARDS
(@) A security guard may work up to 55 hours per week and up to eleven hours per day.

(b) A security guard who works more than ten hours per day must have a meal break of at
least one hour duration or two breaks of at least 30 minutes duration each.

DAILY REST PERIOD

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker
starts work on the next day.

WEEKLY REST PERIOD

Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during
their ordinary hours of work (“emergency work”).

WORK ON SUNDAYS AND PUBLIC HOLIDAYS
(a) A worker may only work on a Sunday or public holiday to perform emergency or security work.

(b) Work on Sundays is paid at the ordinary rate of pay.

(c) A task-rated worker who works on a public holiday must be paid —
(i) the worker’s daily task rate, if the worker works for less than four hours;
(ii) double the worker’s daily task rate, if the worker works for more than four hours.

(d) A time-rated worker who works on a public holiday must be paid —

0] the worker’s daily rate of pay, if the worker works for less than four hours on
the public holiday;

(i) double the worker’s daily rate of pay, if the worker works for more than four
hours on the public holiday.

SICK LEAVE

(@) Only workers who work four or more days per week have the right to claim sick-pay in
terms of this clause.

(b) A worker who is unable to work on account of illness or injury is entitled to claim one
day’s paid sick leave for every full month that the worker has worked in terms of a

(c) A worker may accumulate a maximum of twelve days' sick leave in a year.

(d) Accumulated sick-leave may not be transferred from one contract to another contract.
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An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick
leave.
An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick
leave.
An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating
that the worker was unable to work on account of sickness or injury if the worker is —

(i) absent from work for more than two consecutive days; or
(i) absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified
nurse or a clinic staff member authorised to issue medical certificates indicating the
duration and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.

MATERNITY LEAVE

(a)
(b)
(c)

(d)

A worker may take up to four consecutive months’ unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits during maternity leave.

A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker
may not work for four weeks before the expected date of birth of her child or for six
weeks after the birth of her child, unless a medical practitioner, midwife or qualified nurse
certifies that she is fit to do so.

A worker may begin maternity leave —

0] four weeks before the expected date of birth; or
(ii) on an earlier date —
) if a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; or
(2) if agreed to between employer and worker; or
(iii) on a later date, if a medical practitioner, midwife or certified nurse has certified

that the worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a
stillborn child may take maternity leave for up to six weeks after the miscarriage or
stillbirth.

A worker who returns to work after maternity leave, has the right to start a new cycle of
twenty-four months employment, unless the EPWP on which she was employed has
ended.

FAMILY RESPONSIBILITY LEAVE

(@)

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(i) when the employee’s child is born;
(ii) when the employee’s child is sick;
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(iii) in the event of the death of —
(1) the employee’s spouse or life partner
(2) the employee’s parent, adoptive parent, grandparent, child, adopted

child, grandchild or sibling

STATEMENT OF CONDITIONS

(a)

(b)

(c)

(d)

An employer must give a worker a statement containing the following details at the start
of employment —

(i) the employer's name and address and the name of the EPWP;

(i)  the tasks or job that the worker is to perform;

(i)  the period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

(iv)  the worker’s rate of pay and how this is to be calculated;
(V) the training that the worker may be entitled to receive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of the relevant conditions of
employment contained in this specification.

An employer must enter into a formal contract of employment with each employee. A
copy of a pro-forma is attached at the end of this specification.

KEEPING RECORDS

(a)

(b)

Every employer must keep a written record of at least the following —

(i) the worker’s name and position;
i in the case of a task-rated worker, the number of tasks completed by the
(i) worker;
(iii) in the case of a time-rated worker, the time worked by the worker;
(iv) payments made to each worker.

The employer must keep this record for a period of at least three years after the
completion of the EPWP.

PAYMENT

(a)
(b)

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted
an invoice to the employer. Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.

A time-rated worker will be paid at the end of each month and payment must be made in
cash, by cheque or by direct deposit into a bank account designated by the worker.

Payment in cash or by cheque must take place —

(i) at the workplace or at a place agreed to by at least 75% of the workers; and
(ii) during the worker’s working hours or within fifteen minutes of the start or finish
of work;

All payments must be enclosed in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in writing —

(i) the period for which payment is made;
(ii) the number of tasks completed or hours worked;
(iii) the worker’s earnings;
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(9)

(h)

(iv) any money deducted from the payment;
(v) the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it.

If a worker's employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.

DEDUCTIONS

(a)
(b)

An employer may not deduct money from a worker's payment unless the deduction is
required in terms of a law.
An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

An employer who deducts money from a worker’'s pay for payment to another person
must pay the money to that person within the time period and other requirements
specified in the agreement law, court order or arbitration award concerned.

An employer may not require or allow a worker to —

(i) repay any payment except an overpayment previously made by the employer
by mistake;
(i) state that the worker received a greater amount of money than the employer
actually paid to the worker; or
(iii) pay the employer or any other person for having been employed.
HEALTH AND SAFETY

(@)

(b)

Employers must take all reasonable steps to ensure that the working environment is
healthy and safe and that all legal requirements regarding health and safety are strictly
adhered to.

A worker must:

(i) work in a way that does not endanger his/her health and safety or that of any
other person;
ii) obey any health and safety instruction;

(
(iii) obey all health and safety rules;
(iv) use any personal protective equipment or clothing issued by the employer;

(v) report any accident, near-miss incident or dangerous behaviour by another
person to their employer or manager.

COMPENSATION FOR INJURIES AND DISEASES

(@)

It is the responsibility of employers to arrange for all persons employed on a EPWP to be
covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993.

A worker must report any work-related injury or occupational disease to their employer or
manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to
injuries caused by accidents outside the workplace such as road accidents or accidents
at home.
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TERMINATION

(@) The employer may terminate the employment of a worker provided he has a valid reason
and after following existing termination procedures.

(b) A worker will not receive severance pay on termination.

(c) A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

(d) A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-
month period.

(e) A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

CERTIFICATE OF SERVICE
(@) On termination of employment, a worker is entitled to a certificate stating —
(i) the worker’s full name;
(ii) the name and address of the employer;
(iii) the SPWP on which the worker worked;
(iv) the work performed by the worker;
(v) any training received by the worker as part of the EPWP;
(vi) the period for which the worker worked on the EPWP;
(vii) any other information agreed on by the employer and worker.

EMPLOYER’S RESPONSIBILITIES

The employer shall adhere to the conditions of employment as stipulated in the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes .
Over and above the conditions stipulated above, he shall be responsible to:

(@) formulate and design a contract between himself/ herself and each of the recruited
EPWP beneficiary, ensuring that the contract does not contravene any of the Acts
stipulated in South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of
a pro-forma contract is attached at the end of this specification);

(b) screen and select suitable candidates for employment from the priority list of EPWP
beneficiary provided by the Umsobumvu Youth Fund (UYF);

(c) ensure that the recruited EPWP beneficiary are made available to receive basic life skills
training which will be conducted and paid for by the Umsobumvu Youth Fund;

(d) ensure that all EPWP beneficiary receive instruction on safety on site prior to them
commencing with work on site;

(e) ensure that all EPWP beneficiary are covered under workmen’s compensation for as long
as they are contracted to the contractor. Payment to the Compensation Commissioner
shall be the responsibility of the contractor;

(f)  assist in the identification and assessment of potential EPWP beneficiary to undergo
advanced technical training in respective trades;

(g) test and implement strict quality control and to ensure that the health and safety
regulations are adhered to;

(h) provide all EPWP beneficiary with the necessary protective clothing as required by law for
the specific trades that they are involved in.

(iy  provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-
contractors; and

(i) ensure that all EPWP beneficiary are paid their wages on time through a pre-agreed
payment method as stipulated in the contract with the EPWP beneficiary.
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PLACEMENT OF RECRUITED EPWP BENEFICIARY

Employers will be contractually obliged to:

(@)
(b)
(©)

(d)
(e)
®
(9
(h)
U]

employ EPWP beneficiary from targeted social groups from the priority list provided by
the Service Provider/ Umsobumvu Youth Fund.
facilitate on-the-job training and skills development programmes for the EPWP
beneficiary;
achieve the following minimum employment targets:

(i) 55% people between the ages of 18 and 35

(ii) 55% women;

(iii) 2% people with disabilities.
brief EPWP beneficiary on the conditions of employment as specified in sub clause SL
04.09 above;
enter into a contract with each EPWP beneficiary, which contract will form part of the
Employment Agreement;
allow EPWP beneficiary the opportunity to attend life skills training through DOL. This
shall be arranged at the beginning of the contract;
ensure that payments to EPWP beneficiary are made as set out in sub clauses SL 04.14
and SL 04.15 above.

set up of personal profile files as prescribed by EPWP beneficiary and as set out in sub
clause SL 04.13 above.

in addition to (h) - a copy of the I.D;
- qualifications;
- career progress;
- EPWP Employment Agreement, and
- list of small trade tools;
must be included in the EPWP beneficiary's personal profile file.

TRAINING OF EPWP BENEFICIARY
Three types of training are applicable, namely

Life skills;
On the job training and
Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or CETA :

(b)

EPWP beneficiary shall be employed on the projects for an average of 6 months.

EPWP beneficiary shall be deployed on projects in the vicinity of their homes. The same
arrangements as for other workers regarding accommodation, subsistence and travel
shall be applicable to EPWP beneficiary.

Life skills training

All EPWP beneficiary are entitled to undergo life skills training. Training of this module
will be flexible enough to meet the needs of the employer. Training should take place

immediately after site hand-over and during the period of site establishment and pre-
planning before actual construction starts, alternatively this will be spread over the

duration of the contract period. The contractor will be required to work closely with the
person to schedule the training sessions so that the timing of the training is aligned with
the contractors work schedule and his demand for workers.

On-the job training
The Employer shall provide EPWP beneficiary with on-the-job training to enable them to
fulfil their employment requirements. The employer shall also be expected to closely

monitor the job performance of EPWP beneficiary and shall identify potential EPWP
beneficiary for skills development programmes.
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(c) Technical skills training
The Employer shall assist in identifying EPWP beneficiary for further training. These
EPWP beneficiary will undergo further technical training to prepare them for opportunities
as semi-skilled labourers.

Such training will comprise of an off-site theoretical component and practical training on-
site. The contractor will be responsible for on-site practical work under his supervision.

EPWP beneficiary who graduate from the first phase of the training programme will be
identified and given opportunities to register for skills development programmes. These
can ultimately result in a accredited qualification. The programme will consist of

theoretical instruction away from the construction site as well as on-site practical work

under the supervision of the employer. Candidates will be entitled to employment to

complete all training modules.

BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA
PREAMBLE

The Code of Good Practise for Employment and Conditions of Work for Expanded Public
Works Programmes encourages:

optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);

a focus on targeted groups which consist of namely youth, consisting of women, female-
headed households, disabled and households coping with HIV/AIDS; and

the empowerment of individuals and communities engaged in a SPWP through the
provision of training.

BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

(@) The EPWP beneficiary of the programmes should preferably be non-working individuals
from the most vulnerable sections of disadvantaged communities who do not receive any
social security pension income. The local community must, through all structures
available, be informed of and consulted about the establishment of any EPWP

(b) In order to spread the benefit as broadly as possible in the community, a maximum of one
person per household should be employed, taking local circumstances into account.

(c) Skilled artisans from other areas may be employed if they have skills that are required for
a project and there are not enough persons in the local communities who have those
skills or who could undergo appropriate skills training. However, this should not result in
more than 20% of persons working on a programme not being from local communities.

(d) Programmes should set participation targets for employment with respect to youth, single
male- and female-headed households, women, people with disabilities, households
coping with HIV/AIDS, people who have never worked, and those in long-term
unemployment.

(e) The proposed targets as set out in sub clause SL 06 (c)
55% youth from 18 to 35 years of age;

60% women;
2% disabled.

CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR

The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted
to the employer. Over and above the construction and project management responsibilities,
the employer will be expected to perform the tasks and responsibilities as set out in clause SL
05 above.
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PROVINCIAL RATES OF PAY

It is stipulated that youth workers on the EPWP receive a minimum of R 1 000 per month whilst
working and R 600 per month whilst on training in ALL provinces. Should EPWP beneficiary
be attending training whilst employed by the contractor, the contractor will still be responsible
for payment to the EPWP beneficiary whilst at training.

MEASUREMENTS AND PAYMENT

The number of EPWP beneficiary specified for this contract that will receive life skills
training is 50 and technical training is 50

PAYMENT FOR TRAINING OF EPWP BENEFICIARY
(TARGET:- 50 EPWP BENEFICIARY)

Skills development and Technical training for EPWP beneficiary for an average of 10
days ...... (Prov.Sum).........couuunee. Unit: R/EPWP beneficiary

The above item is only applicable if DoL does not fund the Technical Training PRIOR to
site handover.

Penalty due to not meeting the target as in
SL 11.01.07 . Unit: EPWP beneficiary

LESS R 2000 per EPWP beneficiary

PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE TRAINING

Life skills training for 26 days:

01 Travelling (based on 50 km/EPWP beneficiary) ...........cccoooiiiiiiii. Unit: km

02 Accommodation.............cooceiiiiiii (Prov.Sum).....Unit: R/EPWP
beneficiary

03 Profitand attendance. ..o Unit: %

Skilled development and Technical training:

01 Travelling (based on 50 km/EPWP beneficiary).............ccoooiiiiiiiii . Unit: km

02 Accommodation............coeiiiiiiiii (Prov.Sum)....Unit: R/EPWP
beneficiary

03 Profitand attendancCe ............ccooiiiiiiiiii Unit: %

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) above shall be
the distance travelled in km by the EPWP beneficiary trained off site. The tendered rate shall
include full compensation to safely transport the youth workers to and from the training venue/s.

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shall be
the amounts in Rand expended for accommodation and daily meal allowances for the EPWP
beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be
corrected according to re-measurement based on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) will be paid
to the contractor on the value of each payment pertaining to the accommodation and advance
meal allowances to cover his expenses in this regard.
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ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING

Life skills training for 26 days ..........cocoiiiiiiiii e Unit: worker-days

Skilled development and Technical training for EPWP beneficiary for (....... )
QAY S e Unit: worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training
multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during
periods of off-site training.

EMPLOYMENT OF EPWP BENEFICIARY

Employment of EPWP beneficiary............c.coooiiiiiiiin. (Prov.Sum)%.Unit: R/ worker-
month
Employment of EPWP beneficiary............c.coooiiiiiiin. (Prov.Sum)%.Unit: R/ worker-
month
The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates
of R.......... multiplied by the period employed in months and the rate tendered shall include

full compensation for all costs associated with the employment of EPWP beneficiary and for
complying with the conditions of contract. The cost for the training shall be excluded from this
item. This item is based on 6 months appointment for EPWP beneficiary.

PROVISION OF EPWP DESIGNED OVERALLS TO EPWP BENEFICIARY

Supply EPWP designed overalls to EPWP beneficiary
......................................................... (Prov.Sum)................Unit: R

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with
the exception of Correctional Services contracts where the EPWP beneficiary top would be
blue and the bottom orange.

Profit and attendanCe..........c.oiniiii s Unit: %

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the
supply of EPWP designed overalls, as per the specification provided by the EPWP unit,
arranged by the Service Provider. The Engineer will have sole authority to spend the amounts
or part thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the
contractor on the value of each payment pertaining to the supply of overalls to cover his
expenses in this regard.

PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

Provide all EPWP beneficiary with prescribed tools for their respective trades.
Specification for the mentioned tools to be provided by the EPWP Service Provider.
These tools will become the property of the EPWP beneficiary after the completion of

the programme..............cccccoiiiieiiiiiiiee e (Prov.Sum)....Unit: R 500-00 /youth
worker
Profit and attendancCe. ... ..o Unit: %

APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

Appointment of ( ) EPWP beneficiary team leader/s for the duration of the
contract.........coooviiiiiiiie e (Prov.Sum)........... Unit: R / EPWP beneficiary
team leader

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between
the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the
sourcing of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER ........cooiiiiiiiiiii e Unit: hours

The tendered rate shall include full compensation for the cost of liaising with the Service
Provider and Social Facilitators on all issues regarding the works.
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PAGE (ITEM
NO | NO [DESCRIPTION UNIT QUANTITY RATE AMOUNT
1 BILL NO 2
1 EMPLOYMENT AND TRAINING OF LABOUR ON THE EPWP BENEFICIARY
INFRASTRUCTURE PROJECTS
1 PREAMBLES
1 Tenderers are advised to study the Additional Specification SL:
Employment and training of Labour on the Expanded Public
Works Programme (EPWP) Infrastructure Projects
as bound elsewhere in the Bills of Quantities and
then price this Bill accordingly
1 TRAINING OF EPWP BENEFICIARY
1 (TARGET: 50 EPWP BENEFICIARY)
1 Skills development and Technical training:
1 1 [Skills development and technical training for EPWP beneficiary ltem 1
for an average of 10 days (ref. SL11.01.01)
1 2 |Penalty due to not meeting the target as in SL 11.01.02 Y/Work | R 2000,00
1 TRAVELLING AND ACCOMMODATION DURING OFF
SITE TRAINING:
1 Life skills training for 26 days (ref. SL 11.02.01)
1 3 [Travelling (based on 50km/EPWP beneficiary) km 2500
1 4 |Profit and attendance on ltems 1,2 & 3 %
1 EMPLOYMENT OF EPWP BENEFICIARY
1 5 |Employment of EPWP beneficiary (0 youth) [New Office Block] ltem 1
1 The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 0/day multiplied by the
period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment
of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 0 months appointment for EPWP beneficiary
1 6 |Employment of EPWP beneficiary(0 youth) [Parking garage] Iltem 1

TOTAL CARRIED TO SUMMARY
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UNIT

QUANTITY RATE

AMOUNT

10

11

12

13

14

The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 0/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 0 months appointment for EPWP beneficiary

Employment of EPWP beneficiary (0 youth) [Conference Centre &
Canteen]

The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 0/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 0 months appointment for EPWP beneficiary

PROVISION OF EPWP DESIGNED OVERALLS TO
YOUTH WORKERS

Supply EPWP designed overalls to EPWP beneficiary (ref. SL
11.05.01) for 0 workers

Profit and attendance on Items 5 - 8 (ref. SL 11.05.02)

PROVISION OF SMALL TOOLS FOR
EPWP BENEFICIARY

Supply of small tools to EPWP beneficiary. Specification to be
supplied by the EPWP-NYS Serviced Provider for the
respective trades (ref. SL 11.06.01) for 0 workers

Profit and attendance (ref. SL 11.06.02)

APPOINTMENT OF YOUTH TEAM LEADERS

Appointment of EPWP beneficiary Team Leaders for the duration of the

contract (ref. SL 11.07)

Liaison with Service Provider (ref. SL 11.08)

Profit and attendance on Items 12 & 13

Item

Item

%

Item

%

Item

Hrs

%

7,5

7,5

7,5

FINAL TOTAL CARRIED TO PRELIMINARY AND GENERAL IN BILL OF QUANTITIES
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC
WORKS PROGRAMME (EPWP)

Appointment of a suitable Construction Firm with multi -
disciplinary professionals in the built environment on the Design
and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and
Conversion of a Heritage Residential Building into a SAPOA "A"
Project title: Grade Office Space for the Department of Corporate Governance
and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such municipal
services to existing bulk services at 77 Karel Landman Street -
Dundee, KZN Province

Project Code: 071305 EPWP NO: N/A

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the scope of
work, is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all
the activities which must be done by hand, and this clause does not over-ride any of the requirements in the
generic labour intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the
Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised
use of plant to carry out work which was to be done labour-intensively will not be condoned and any works so
constructed will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer's objectives

The employer’s objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP
Guidelines.

Labour-intensive works
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the
skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE
IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on
a skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

Personnel NQF level Unit standard titles Skills programme description
Team leader / 2 Apply Labour-Intensive Construction This unit standard must be completed,
supervisor Systems and Techniques to Work and
Activities

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain — any one of these 3 unit standards
Water and Sanitation Services
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Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures

Personnel NQF level Unit standard titles Skills programme description

Foreman/supervisor 4 Implement Labour-Intensive

This unit standard must be completed,

Construction Systems and Techniques q
an

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain — any one of these 3 unit standards
Water an Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures

Site Agent /Manager 5 Manage Labour-Intensive Construction |Skills Programme against this single unit
(i.e. the contractor's Processes standard
most senior

representative that is
resident on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE WORKS

1.1
1.1.1

1.1.2

1.2

Requirements for the sourcing and engagement of labour.
Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly
in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the Department of
Labour.

Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and

b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour-
é) “where the head of the household has less than a priméi'y sc'hool_ed-ucation; o '
b) that have less than one full time person earning an income;

c) where subsistence-agriculture is the source of income.

d) that who are not in receipt of any social security pension income
The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled
workers is in the following proportions:
a) 60% women,;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.
Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
1.2.2 Contract participation goals
1.2.21 There is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.
1222 The wages and allowances used to calculate the contract participation goal shall, with respect
to both time-rated and task rated workers, comprise all wages paid and any training allowance
paid in respect of agreed training programmes.
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1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

1.2.5 Variations to SANS 1914-5
1.2.5.1 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to
targeted labour.

Training of targeted labour
1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour

to master the basic work techniques required to undertake the work in accordance with the requirements of
the contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the Department of
Labour. This training will take place as close to the project site as practically possible. The contractor must
access this training by informing the relevant regional office of the Department of Labour in writing, within
14 days of being awarded the contract, of the likely number of persons that will undergo training and when
such training is required. The Employer and the Department of Public Works (Fax: 012 3258625/ EPWP
Unit, Private Bag X65, Pretoria 0001) must be furnished with a copy of this request.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training
for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who
attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior
to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

1

Scope
This specification establishes general requirements for activities which are to be executed by hand involving the
following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
c) low-volume roads and sidewalks

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to
this Contract, the requirements of this specification shall prevail.

Hand excavateable material
Hand excavateable material is material:
a) Granular materials:
i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense,
or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /
very stiff; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between
60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance
of a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm
and drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with
respect to the horizontal) into the material being used.
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Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily |Very soft Geological pick head can
when scraped with a easily be pushed in as far as
geological pick. the shaft of the handle.

Loose Small resistance to |Soft Easily dented by thumb; sharp

penetration by sharp end
of a geological pick.

end of a geological pick can be
pushed in 30-40 mm; can be
moulded by fingers with some
pressure.

Medium dense

Considerable resistance to
penetration by sharp end
of a geological pick.

Firm

Indented by thumb with effort;
sharp end of geological pick
can be pushed in upto 10 mm;
very difficult to mould with
fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to stiff Can be indented by thumb-
penetration by the sharp nail; slight indentation
end of a geological pick; produced by pushing
requires many blows for geological pick point into soil;
excavation. cannot be moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail' with
repeated blows of a difficulty; slight indentation
geological pick. produced by blow of a

geological pick point.
4 Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each
layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of

the backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and
contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed
soil when tested comparatively with a DCP.

6 Excavation

All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand.
Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated

by hand.
7 Clearing and grubbing

Grass and small bushes shall be cleared by hand.

8 Shaping

All shaping shall be undertaken by hand.

9 Loading

All loading shall be done by hand, regardless of the method of haulage.

10 Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance

is not greater than 150 m.
11 Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

12 Spreading

All material shall be spread by hand.

13 Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.

14 Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
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Stone pitching and rubble concrete masonry
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected,
loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is
not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete
planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In
addition, the items shall be large enough so that four workers can conveniently and simultaneously acquire a
proper handhold on them.
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(Insert Your Company Logo)

(This shall serve as the cover page on employment contracts for local labour)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]......ccceeeeeivvrranae.

AND

[WORKER NAME]......eoveveeeereerereeseseereneesens
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PARTIES
The Parties to this Agreement are -
1.1.  Contractor:

herein represented by:

duly authorised thereto

And
1.2. Mr/Me:
[worker's name]

DEFINITIONS AND INTERPRETATION
2.1. Inthis Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the

context-
“Agreement”
“Company”
“Department”

“Worker”

“EPWP”

PURPOSE

means the contents of this Agreement.
means the company that employs the worker
means the Department of Public Works

is a person that performs a specific or necessary task or who completes tasks
in a certain way

The Expanded Public Works Programme is a government programme aimed
at the alleviation of poverty and unemployment. The programme ensures the
full engagement on Labour Intensive Methods of Construction (LIC) to
contractors for skills development. The EPWP focuses at reducing
unemployment by increasing economic growth by means of improving skills
levels through education and training and improving the enabling environment
for the industry to flourish.

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.
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4. TERMS AND CONDITIONS
The worker will have no entitlement to the benefits of a full time employee, namely;
The worker should not have the expectation that this contract will be renewed or extended.
The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;
The worker must meet the standards and requirements of the contractor
The worker must render his/her services during normal working hours of minimum of forty to
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.
5. REMUNERATION
The worker will receive compensation to the amount of R 00 which must be paid by

the 25" or on the last day of each month.

6. ROLES AND RESPONSIBILITIES

6.1

Employer / Worker

Work for in terms of the period as specified in the employment
agreement contract.

Be available for and participate in all learning and work experience required by the company.
Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer,

. Certified identity document not longer than 3 months
. ID size photos
. Sign employment contract
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Employer

Employ the worker for a period specified in the agreement.

Provide the worker with appropriate work based experience in the work environment.

Facilitate payments of wages / stipends.

Keep accurate records of workers.

Where a worker/ learner is disabled, the employer will have to provide in the additional needs e.g.
special materials, learning aids and in some cases physical or professional support (such aids remain
the property of the employer).

Keep up to date records of learning and discuss progress with the intern on a regular basis.

Apply fair disciplinary, grievance and dispute resolution procedures to the worker.

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific
workplace requirements.

Ensure the daily attendance register is signed by the worker.

7. DURATION.

This agreement commences on:

and

expires on:

8. BREACH.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of
a written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim
specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

9. CONDITIONS OF EMPLOYMENT

9.1.

9.2.

9.21

9.2.2

9.3.

Meal Breaks

A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or
her duties during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the
basis of time worked must be paid if the worker is required to work or to be available for work during the
meal break.

Special Conditions for Security Guards (Only applicable to security Guards)
A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at least one hour or
two breaks of at least 30 minutes each.

Weekly Rest Period
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Every worker must have two days off every week. A worker may only work on their day off to perform work

which must be done without delay and cannot be performed by workers during their ordinary hours of work
("emergency work").

9.4. Work on Sundays and Public Holidays
9.4.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
9.4.2 Work on Sundays is paid at the ordinary rate of pay.
9.4.3 A task-rated worker who works on a public holiday must be paid;
(a) the worker's daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than four hours.

9.44 Atime-rated worker who works on a public holiday must be paid

(a) the worker's daily rate of pay, if the worker works for less than four hours on the public
holiday;

(b) double the worker's daily rate of pay, if the worker works for more than four hours on the
public holiday.

9,5 Sick leave

9.5.1 Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this
clause.

9.5.2 A worker who is unable to work on account of iliness or injury is entitled to claim one day's paid sick
leave for every full month that the worker has worked in terms of a contract.

9.5.3 A worker may accumulate a maximum of twelve days' sick leave in a year.

9.5.4 Accumulated sick-leave may not be transferred from one contract to another contract.

9.5.5 An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
9.5.6 An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
9.5.7 An employer must pay a worker sick pay on the worker's usual payday.

9.5.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

9.5.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic
staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

9.5.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.
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Maternity Leave
A worker may take up to four consecutive months' unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits during maternity leave.

A worker must give her employer reasonable notice of when she will start maternity leave and when she
will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave as follows;
(a) four weeks before the expected date of birth; or
(b) on an earlier date

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or

(ii) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stillbirth.
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9.9.2

9.9.3

9.94

9.9.5

9.9.6
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Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances;

when the employee's child is born;
when the employee's child is sick;

in the event of a death of

(i) the employee's spouse or life partner;

(ii) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.

Keeping Records

Every employer must keep a written record on site for the duration of the project and three (3) year after
completion records should consists of at least the following;

EPWP.

Payment

the worker's name and position;

copy of an acceptable worker identification

in the case of a task-rated worker the number of tasks completed by the worker;
in the case of a time-rated worker, the time worked by the worker;

payments made to each worker in a form of Proof of Payment, Payroll registers and the
acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the

An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
A worker may not be paid less than the Ministerial Determination wage rate.
A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the

worker.
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9.9.7 Paymentin cash or by cheque must take place
(a) at the workplace or at a place agreed to by the worker;
(b) during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

9.9.8 An employer must give a worker the following information in writing

(a) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

9.9.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.

9.9.10 If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

9.10. Inclement weather
If no work has begun on site, and if an employee has reported for work, the employee will be paid for four
hours. Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where

the employer has given employees notice on the previous working day that no work will be available due to
inclement weather, then no payment will be made.

9.11. Deductions

9.11.1 An employer may not deduct money from a worker's payment unless the deduction is required in terms
of a law.

9.11.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

9.11.3 An employer who deducts money from a worker's pay for payment to another person must pay the
money to that person within the time period and other requirements specified in the agreement of Law;
court order or arbitration

9.11.4 ltis the responsibility of the employers to arrange for all persons employed on a Project to be covered in
terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

9.11.5 An employer may not require or allow a worker to

(a) repay any payment except an overpayment previously made by the employer by mistake;
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(b) state that the worker received a greater amount of money than the employer actually paid
to the worker; or

(c) pay the employer or any other person for having been employed.
9.12. Health and Safety
9.12.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe.

9.12.2 A worker must;

(a) work in a way that does not endanger his/her health and safety or that of any other
person;

(b) obey any health and safety instruction;

(c) use any personal protective equipment or clothing issued by the employer;

(d) report any accident, near-miss incident or dangerous behaviour by another person to their

employer or manager.

9.13. Compensation for Injuries and Diseases
9.13.1 ltis the responsibility of the employers to arrange for all persons employed on a Project to be covered

in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by
COIDA Act 61, 1997.

9.13.2 A worker must report any work-related injury or occupational disease to their employer or manager.

9.13.3 The employer must report the accident or disease to the Compensation Commissioner.

9.13.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

9.14. Termination

9.14.1 The employer may terminate the employment of a worker for good cause after following a fair procedure.

9.14.2 A worker will not receive severance pay on termination.

9.14.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

9.14.4 A worker who is absent for more than three consecutive days without informing the employer of an

intention to return to work will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.
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9.14.5 A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available.

Notice procedure is as follows;

° One week if employed for four weeks or less
° Two weeks if employed for more than four weeks but not more than a year
° Four weeks of employed for one (1) year or more

9.15. Certificate of Service
9.15.1 On termination of employment, a worker is entitled to a certificate stating;

(a) the worker's full name;

(b) the name and address of the employer;

(c) the Project on which the worker worked; the work performed by the worker;
(d) any training received by the worker;

(e) the period for which the worker worked on the Project; and

)] any other information agreed on by the employer and worker.

9.16. DOMICILE
The address to which notices and all legal documents may be delivered or served are as follows:

Employee Details

Name & Surname:

ID No:

Residential Address:

Contact No:

Date of Employment:

To be supervised by: Main Contractor:
or Sub Contractor:

Category of employment: Skilled:
Semi-skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

I confirm that | have been inducted and fully understand the condition of my appointment.

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:
Designation:
Contact No: Signature:
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or ruBlic works EXPANDED PUBLIC WORKS PROGRAMME

The Attendance Register for on-site Workers
Reporting month: Cell No:

Surname: First Name:

Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage
Project Name: Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Project Code: 071305 Tender No ZNTL04350W

IDENTITY NUMBER: |

Report On Any Formal Training

Da Date Time In Signature |Time Out |Signature
i . . Provided In The Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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Reference No

Profile ID

Project Name

Project Details

Project Name

Project Reference Number

Project description

Project Start Date

Project End Date

Estimated Budget

Project Location

Province

District/Metro Municipality

Local Municipality/Metro Region

Latitude (in decimal format)

Longitude (in decimal format)

Public Body Details

Public body sphere

Reporting public body that is the project owner (and will report on the project)

Implementing public body type

Public body that will implement the project

IDP reference number allocated to the project

EPWP Details

EPWP Sector

EPWP Program

EPWP Sub programme

Budget Amount

April 2014/March 2015

April 2015/March 2016

Total Budget Amount

Wages

UIF

COIDA

Training

Administration

Equipment and materials

Other

Describe other

Outputs and Training

Output

Despription

Target Quantity

Number of persons to be trained

Contact person

Title

Initials

First Name

Surname

Email

Tel (Office)

Fax Number

Cell Number

Physical Address 1

Physical Address 2

Physical Address 3

Physical Address 4

Postal Address 1

Postal Address 2

Postal Address 3

Postal Address 4
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EAER

EXPANDED PUBLIC WORKS PROGRAMME

KZN PUBLIC WORKS &ﬁi
Monthly Data collection for LOCAL Labour ﬁ i\i A PLATAL PROVINGE

PUBLIG WOR4S
REFUBLIL 2 EOLTH 472EA

071305
Name of Contractor: Project Code: Project location name (area):
Appointment of a suitable Construction Firm with multi - disciplinary professionals in the built
environment on the Design and Build (Turnkey Project) for the Planning, Designing and
Construction of a Refurbishment, Extentions, Alterations and Conversion of a Heritage
N f Project Residential Building into a SAPOA "A" Grade Office Space for the Department of Corporate
ame or Froject: . . . . . P
) Governance and Traditional Affairs - Community Service Centre - CSC, including internal
networks (Water, Sewer, Electrical, Roads and Stormwater and Connecting or Upgrading such
municipal services to existing bulk services at 77 Karel Landman Street - Dundee, KZN Province
Reporting month: Project location (Ward No.):
Beneficiary Details Experience/Literac! Location Details Household Details
- = = [T P e — =1 — = = =
No | First Name :":g Surname ID number D.0.B § < Start |[End Date | Total Job 52 £ 3 E.’é" % 2 1st Other Other 3 E Highest | Address |Ward | Cell No. | Nationality 'E 2 E 2 @ S
5 s | z Dateon | onthe days description | ¢ z (3 S Z% a Zl L L L 8 g | Levelof No. 25 £% -] §
£ 2 2 =
B | § | the | current | worked 3 K g 3 1 2 s 3 Education g3 t2 Se
& | 8 | current [ month 3 '% H ‘g_ 'g = s T g T 75_ T
S | month '§ E’ & 3 9 ] a 2
g H 58 = % "
S
2
1
2
3
4
5
6
7
8
9
10
e Education Levels - use the codes (1,2,3) on the excel spreadsheet
o (1) Unknc (3) Grade 1-3 (Sub A - Std 1) (5) Grade 5-6 (Std 3-4) ABET 2 (7) Grade 9 (Std 7) ABET 4 (9) Grade 12 (Std 10)
o (2) No Sc (4) Grade 4 (Std 2) ABET 1 (6) Grade 7-8 (Std 5-6) ABET 3 (8) Grade 10-11 (Std 8-9) ~ (10) Post Matric
Contractor sign: DPW Official/C I sign: EPWP Official sign:,
Designation: Designation: Designation:
Date: Date: Date:
Contact no: Contact no: Contact no:
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KWAZULU-NATAL PROVINCE

PUBLI

IC WORKS
REPUBLIC OF SOUTH AFRICA
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A

EXPANDED PUBLIC WORKS PROGRANMME

Name of Contractor: Project Code: 071305
Name of Project:
Reporting month:
Payment Upload
. . Total days
No. First Name Initials Surname Identity No. D.O.B Jo.b . Daily Wage | Total Paid | Total Ar.nount Worked
Description Rate Days Paid
Days

1
2
3
4
5
6
7
8
9
10

Contractor sign:

Designation:

Date:

Contact no:

DPW Official/Consultant sign:
Designation:

Contact no:
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Worker Training capture form for LOCAL Labour

Name of Contractor:
Name of Project:

PUBL

Training

IBLIC WORKS.
REPUBLIC OF SOUTH AFRICA

| KWAZULU-NATAL PROVINCE

Project Code:

Reporting month:

071305

L
EXPANDED PUBLIC WORKS PROGRAMME

EXLYWDED bNBTIC MOBKZ bEOCKVINWE

No

Name

Surname

ID No.

Job description

Course Name

Was training
Accredited or
Non - accredited
by a relevant
SETA

Start date on
current month

End date on
current month

Training Days Paid

Training Days
Not Paid

Total Number of
Training Days

Cost per
trainee

Is training
complete or
on - going

Name of
Training
Provider

Contractor

Designation:

Date:

sign:

Contact no:

DPW Official/Ct

Designation:

sign:

Contact no:
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Location
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Locality Name

Municipality

Subplace

Ward

Government Facility

Latitude

Longitude

Physical Address/Location
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C4.3 SITE AERIAL PHOTOGRAPHS
Conditions of Contract for NEC3, 2013 Edition

Project title:

Appointment of a suitable Construction Firm with multi - disciplinary
professionals in the built environment on the Design and Build (Turnkey
Project) for the Planning, Designing and Construction of a Refurbishment,
Extentions, Alterations and Conversion of a Heritage Residential Building
into a SAPOA "A" Grade Office Space for the Department of Corporate
Governance and Traditional Affairs - Community Service Centre - CSC,
including internal networks (Water, Sewer, Electrical, Roads and
Stormwater and Connecting or Upgrading such municipal services to
existing bulk services at 77 Karel Landman Street - Dundee, KZN Province

Tender No.

ZNTL04350W Project Code: 071305

C4.3

Site Arial Photographs

C4.3 GENERAL AERIAL PHOTOGRAPH OF THE SITE

(a)

(b)

e .~ L‘. A ;- ¢ ":;‘ :"."’ .
C44 AERIAL PHOTOGRAPHS IDENTIFYING EXISTING BUILDINGS / SITE AREA FOR

(@)

DEVELOPMENT

' ONLY THIS PORTION AND
DRIVEWAY TO BE DEVELOPED
AS HIGHLIGHTED BY A DOTTED
LINE

nnnnnn

Page 180 of 180




