

T2.2-21: Evaluation Schedule: Environmental Management Plan

The tenderer must provide an environmental management plan describing:-

- Key environmental aspects and impacts that need to be avoided, managed and mitigated (impact management actions). An environmental aspect is an element of an organisation's activities, products or services that can interact with the environment. Examples include discharges to water, emissions to air, waste and use of natural resources and materials.
- The method and frequency of monitoring the implementation of the impact management actions
- An indication of the roles and responsibilities in the implementation of the impact management actions
- A description of how the environmental incidents will be managed on site.
- Monitoring techniques and reporting (types of records) of both accidents and incidents.
- Details of induction and other forms of awareness or training (if any).
- How non-conformance/non-compliance will be dealt with

The following documents are key -

1.0 Transnet SOC Limited – Integrated Management Systems (IMS) Policy,

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above policy statement and environmental commitments therein.

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging understanding thereof and the budget provision for the implementation of environmental management requirements.

By signing this Tender Schedule, the tenderer confirms that they will **comply** with the above requirements and in particular Transnet Freight Rail IMS policy statement and environmental commitments therein.

The evaluation of the Tenderer's Environmental Management Plan will be as follows:

Key Environmental Impacts and Possible Mitigation Measures 40%) <i>Potential effects that project activities may have on the environment and measures to mitigate the negative impacts)</i>	
(Score 0)	No response/ EMP. The EMP is not submitted by the bidder.
(Score 20)	Poorly written EMP with zero/ no key impacts and mitigation measures specific to the project
(Score 40)	EMP unlikely to ensure compliance with stated Employer's Works Information. EMP contains 1-3 key impacts and mitigation measures specific to the project when there are more.
(Score 60)	EMP possibly able to ensure compliance with stated Employer's Works Information. EMP contains 4-6 key impacts and mitigation measures specific to the project when there are more.
(Score 80)	EMP likely to ensure compliance with stated Employer's Works Information. EMP containing 7-9 key reasonable and relevant impacts and mitigation measures specific to the project.
(Score 100)	EMP most likely to ensure compliance with stated Employer's Works Information. EMP containing 10 and more key reasonable and relevant impacts and mitigation measures specific to the project, which meet and exceed tender requirements.

Key Roles and Responsibilities (20%) <i>(Assignment of impact management actions within the organisation)</i>	
(Score 0)	No response/ EMP. The EMP is not submitted by the bidder.
(Score 20)	Poorly written EMP with zero/ no key roles and responsibilities specific to the project.
(Score 40)	EMP unlikely to ensure compliance with stated Employer's Works Information. EMP contains 1-3 key reasonable and relevant roles and responsibilities specific to the project there are more.
(Score 60)	EMP possibly able to ensure compliance with stated Employer's Works Information. EMP contains 4-6 key reasonable and relevant roles and responsibilities specific to the project.
(Score 80)	EMP likely to ensure compliance with stated Employer's Works Information. EMP containing 7-9 key reasonable and relevant key reasonable and relevant roles and responsibilities specific to the project.

(Score 100)	EMP most likely to ensure compliance with stated Employer's Works Information. EMP containing 10 and more key reasonable and relevant key reasonable and relevant roles and responsibilities specific to the project, which meet and exceed tender expectations.
-------------	---

Environmental Monitoring, Training and Reporting (40%)	
<i>(Communication methods, monitoring methods and types of reports to be produced for monitoring)</i>	
(Score 0)	No response/ EMP. The EMP is not submitted by the bidder.
(Score 20)	Poorly written EMP with zero/ no monitoring techniques, no training and no form of reporting.
(Score 40)	EMP unlikely to ensure compliance with stated Employer's Works Information. Tenderer did not demonstrate understanding of the project scope and provided less detailed information on monitoring techniques, training methods and types of reports.
(Score 60)	EMP possibly able to ensure compliance with stated Employer's Works Information. Tenderer understood the project scope, but provided less detailed information on monitoring techniques, training methods and types of reports.
(Score 80)	EMP likely to ensure compliance with stated Employer's Works Information. Tenderer understood the project scope and identified relevant monitoring techniques, relevant training methods and relevant reports.
(Score 100)	EMP most likely to ensure compliance with stated Employer's Works Information. Tenderer understood the project scope and addresses all critical aspects with regards to monitoring, training and reporting which meets and exceeds tender requirements.

Attached submissions to this schedule:

.....

.....

.....

.....

.....

Signed _____ Date _____

Name _____ Position _____

Tenderer _____

