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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	

	C1.1
	Form of Offer and Acceptance 


	

	C1.2a
	Contract Data provided by the Employer
	

	C1.2b
	Contract Data provided by the Contractor

	

	
	
	


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

THE SUPPLY OF CONTAINERS AND ABLUTION FACILITIES FOR ERI (TGS, BMS, CS)
 The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	N/A - Enabling Contract

	
	Value Added Tax @ 15% is
	N/A - Enabling Contract

	
	The offered total of the amount due inclusive of VAT is

	N/A - Enabling Contract

	
	including VAT.
The Price will be based on the Rate Table in C2 of this Contract, the Price per SOW will be determined per Task Order issued on a as and when required basis.


This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	Gersh Bonga
General Manager 
Turbo Gen Services

	for the Employer


	                                                                                             Eskom Rotek Industries SOC Ltd.

                                                                                                             Lower Germiston Road

                                                                                                                                   Cleveland

                                                                                                                            Johannesburg

                                                                                                                                           2022                                                      

	Name & signature of witness
	
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	
	  Not applicable.

	2
	
	

	3
	
	

	4
	
	

	5
	
	

	6
	
	

	7
	
	

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the Tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	Gersh Bonga
General Manager 
Turbo Gen Services

	On behalf of
	
	
	Eskom Rotek Industries SOC Ltd.
Lower Germiston Road

Cleveland

Johannesburg

2022

	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	
	

	
	and secondary Options
	X1:

Price adjustment for inflation

	
	
	X2:  
Changes in the law
X18       Limitations of liability

X19
       Task Order
X20        Key Performance indicators

	
	
	Z:

 Additional conditions of contract

	
	
	

	10.1
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	

	
	The Employer is (name):
	Eskom Rotek Industries SOC Ltd 
(Reg no: 1990/006897/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa 


	
	Address
	Roshland Office Park

Lower Germiston Road

Rosherville

	
	Tel No.
	011 629 4000

	10.1
	The Service Manager is (name): 
	Shanelle Mahas 

	
	Address
	ERI Rosherville Offices

	
	Tel
	+27 84 810 4016

	
	e-mail
	mahass@eskom.co.za 

	11.2(13)
	The Affected Property is
	ERI (TGS, BMS & CS)

	11.2(14)
	The service is 
	The supply of containers and ablution facilities for ERI (TGS, BMS, CS) Insert title of the service

	11.2(15)
	The following matters will be included in the Risk Register
	•
Outage movements 

•
Breakdowns

•
Scope creep and emergent work 

•
Pandemics



	12.2
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference

	13.1
	The law of the contract is the law of 
	the Republic of South Africa

	13.3
	The language of this contract is 
	English

	2
	The period for reply is
	2 hours emergency / 12 hours for Planning,

Immediately for Health and Safety issues.

	21.1
	The Contractor’s main responsibilities
	As per the scope of work defined in Part 3 of this contract.

	3
	The Contractor submits a first plan for acceptance within
	One week of the Contract Date and as stated in each Task Order, as applicable.

	30.1
	Time
	

	30.1
	The starting date is.
	Date of Signature of contract and issue of the official order.

The individual Task order dates will stipulate start and end dates, this will apply per SOW and must be mutually agreed between both parties

	4
	The service period is
	3 Years from date of signature.

This contract is an enabling contract the need will be dictated by business requirements.

	42
	The defects date is
	52 weeks after the completion of each task order.

The time to respond to a defect’s notification will be 2 calendar days.

	42(cont.)
	Notifying and correcting Defects
	As per clause 42.1, 42.2 and 42.3 of the NEC contracts

	50.1
	Payment
	

	51.1
	The assessment interval is 
	 As stated on each individual Task Order. 

Should the SOW duration be longer than 30 days, a mutually agreed payment structure will be entered into the assessment schedule of the Task Order. 
It must be noted that payment will be made on actual progress completed. The assessment certificate must be signed by the relevant Project Manager and the Contractor’s representative, upon agreement. This certificate must accompany the tax invoice.

	51.2
	The currency of this contract is the 
	South African Rand.

	51.4
	The period within which payments are made is
	Within 60 days of receipt of the Contractor’s tax compliant invoice. 

	51.5
	Retention for performance measurement
	Not applicable

	6
	The interest rate is 


	Zero percent above the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rand. 

	7
	Compensation events
	Any additional scope that was not catered for in the tender.



	8
	Use of Equipment Plant and Materials
	

	80
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	None

	83.1  


	The Employer provides the insurances stated in the Insurance Table below.

INSURANCE TABLE

Insurance against
Minimum amount of cover or minimum limit of indemnity as stated for “Format TSC3” available on 
Assets All Risk
As per the insurance policy document.

Project insurance

As per the insurance policy document.

General and Public Liability

As per the insurance policy document.

Environmental Liability

As per the insurance policy document.
Transport (Marine) 

As per the insurance policy document.
Motor Fleet and Mobile Plant

As per the insurance policy document.
Terrorism

As per the insurance policy document.

Cyber Liability

As per the insurance policy document.


	83.1
	The Contractor provides the insurances stated in the Insurance Table

The insurances provide cover for events which are at the Contractor’s risk from the starting date until the end of the service period or a termination certificate has been issued

INSURANCE TABLE

Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance.

The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	9
	Termination
	

	90.1
	
	 The Employer may terminate the Contract for any reason suffice that the reason given by the Employer complies with this contract and is in terms of clause 90.1.”

	90.2
	
	 In terms of clause 90.2 of the conditions of contract, the Employer may terminate for any reason other than R1-R21.

	90.3
	
	Will apply in respect of payment.
All outstanding invoices and Delivery notes will be required by the Employer.

	92
	Procedure on Termination 

	

	
	The procedure will be as per 92.1.

	1. The procedure will be as per 92.1. 

The Employer may use any plant and materials provided by the Contractor - (P1),

2. Employer’s use of Plant and Materials
92.2 (P2) all plant, and material paid for by Employer remains the property of the Employer.

3.  92.2 (P4) all SOW and services that is due as per Official Orders issued are to be delivered to the Employer.

	
	
	

	
	Data for main Option clause
	Option A

	20.5
	
	Priced contract with price list

	
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	Not applicable as the full supply of the service is unknown.

	W1.1
	Data for Option W1
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator 

	
	The Adjudicator 
	the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za

	
	Address
	Johannesburg, South Africa

	W1.2(3)
	e-mail
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The Adjudicator nominating body is: 
	the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za)

	W1.4(5)
	The tribunal is: 
	arbitration

	
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body

	
	The place where arbitration is to be held is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	

	X1
	Data for secondary Option clauses
	

	X1.1
	Price adjustment for inflation
	

	
	The base date for indices is 
	The prices are fixed for the first 12 month period.
There will therefore be annual escalation based on section C3 of the SEIFSA labour Rates Table and will be applied when applicable.

	X2
	Changes in the law
	This parties will abide to all South African Laws and regulations

	X18
	Limitation of liability


	Limitation of Liability

The Employer’s liability to the Contractor for the Consultant’s indirect or consequential loss is limited to R0.00 (zero Rand)

82.1:

For any one event, the liability of the Contractor to the Employer for loss of or damage to the Employer’s property is limited to the amount stated in the Contract Data. The Contractor is not liable to the Employer for loss or revenue or profit except as provided for in the conditions of Contract. Exclusions or limitation of liabilities applies in contract, delict and otherwise and to the maximum extent permitted in law.

82.2:

The Contractor is not liable for indirect, special, incidental or consequential damages or loss of profits or revenues, loss of data, loss of use of equipment, cost of capital, cost of substitute equipment, services of facilities.

82.3:

The Contractor’s total liability to the Employer for all matters arising under or in connection with the Contract, other than the excluded matters, is limited to the Total of the Prices for the related Task Order. 

The excluded matters are amounts payable as stated in this Contract by the Contractor for loss and damage to third party property (other than the Contractor’s Service, plant and materials) and death or injury to a person.



	X19
	Providing the Service by Task Order


	Task Order

X19.2 The amount for delay damages for late completion of the service to be calculated at 5% per week of the relevant Task Order value.

All safety files (SHE) including Portfolio of Evidence (POE) must be finalised two days prior to the execution of a Task Order and or mobilization to site. Any delays beyond the starting date of the Services/Task Order due to non-compliant SHE files including POEs shall be treated in terms of a delay damages and imposed on the contract as follows:

· Incomplete SHE files – 1% per day

· Incomplete POE’s  - 1% per day

X19.3 
The Parties agree that they will collaboratively review the scope of the respective Task Orders and agree upfront on the correct resources for the execution strategy. 
Task Orders will be issued once the Scope of Work has been confirmed by Eskom.

The Employer reserves the right to allocate and or re-allocate outages at the Employer’s discretion dictated by business needs.


	
	The additional conditions of contract are
	Z1 to Z11 always apply.

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	Z2
	Joint ventures

	Z2.1
	Not applicable

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Service or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   
Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	Z5
	Confidentiality

	Z5.1
	The Contractor / Employer does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor / Employer, enters the public domain or to information which was already in the possession of the Contractor / Employer at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor / Employer disclose information to Others in terms of clause 25.1, the Contractor / Employer ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor / Employer is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Employer’s Service Manager or Contractor’s Project Manager.

	Z5.3
	In the event that the Contractor / Employer is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor / Employer, to the extent permitted by law prior to disclosure, notifies the Contractor / Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor / Employer may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images, for the purpose of confidentiality, vests exclusively in the Employer. This will however not prevent the Contractor to use such images (whether photographs, video footage or otherwise) for the purpose of substantiation and reserve its rights under this contract accordingly.

	Z5.5
	The Contractor / Employer  ensures that all his subcontractors abide by the undertakings in this clause.

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;
· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.
The Contractor limits its obligations to its scope of work as indicated in each individual Task Order Issued.

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4330196330 on each invoice he submits for payment.

	Z9
	Notifying compensation events

	Z9.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z10
	Suspension of Task Order

	Z10.1
	Suspension of Task Order

In addition to X19, the following shall apply:
Only the Employer is allowed to suspend or cancel a Task Order and the Contractor will have the opportunity to claim for work completed to date, on any specific Task Order, at the date of termination.

Payment will only be made on actual/proven costs.

	
	

	Z11
	Termination

	Z11.1

Z11.2

Z11.3

Z11.4
	The Contractor must take cognisance that the awarding of this contract is based on a month-to-month basis.
The Employer reserves the right to terminate this contract subject to 30 calendar day’s written notice. 

The Contractor must ensure that it has taken all the necessary steps to give effect to the Employers notice period without any liability to the Employer.

Over and above clause Z4, The Employer reserves the right to terminate this contract without Any recourse should the Contract have any legal actions, investigations or involved in any illegal or corrupt practices that may bring Eskom’s reputation into disrepute. Further the Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Service for this reason.

	Z12
	Contractor’s Obligation

	Z12.1
	The Contractor’s obligation is to use skill and care normally used by professionals    providing the services as detailed in the Works Information.

	Z13
	Intellectual Property

	Z13.1
	All Designs, drawings, specifications, instructions, manuals and other documents created, produced by or on behalf of the Contractor for the purposes of carrying out the Service (collectively, the "Contractor’s Copyright Documents") and copyright therein and all intellectual property rights relating thereto, are, will be, and will remain the property of the Contractor.  The Contractor hereby grants to the Employer an irrevocable, royalty-free, non-exclusive and perpetual licence to use those of the Contractor's Copyright Documents supplied to the Employer under the Contract for the purpose of operating, maintaining, adjusting and repairing the Service. 

The Contractor shall not under any circumstances be obliged to divulge or supply any proprietary manufacturing documents, and design drawings. 
Patents and Trademarks

In the event of any claims being made or actions brought against the Employer on the ground that the Service, Plant and Materials or the design information provided by the Contractor to him hereunder or the use of same as specified hereunder constitutes an infringement of any patent, trademark or copyright of the Republic of South Africa, the Contractor shall be promptly notified thereof and shall at its own expense conduct all negotiations for the settlement of the claim and litigation that may arise from such alleged infringement. The Employer shall not, before the Contractor shall have failed to take over the conduct of the negotiation or litigation, make any admission which might be prejudicial thereto. The Employer shall at the request of the Contractor afford him all technical assistance that the Employer is able to provide for the purpose of contesting any such claim or action

Should it be held in any such action that any such protected rights has been infringed, the Contractor, has the choice to replace or continue with the affected design at its own expense and in consultation with the Employer, shall either: procure for Employer the right to continue to use the affected item or design, or replace the said affected item or design with a non-infringing item or design of equivalent quality, or modify such affected item or design so as to make it non-infringing without affecting the quality.

Notwithstanding anything contained in this Contract, the foregoing sets forth the entire responsibility of Contractor with respect to claims relating to infringement and shall not apply in the case where the infringement is attributable to Contractor for which Employer shall protect Contractor to the same extent Contractor has agreed to protect the Employer herein.


	

	

	


C1.2 Contract Data

Part two - Data provided by the Contractor
	Clause
	Statement
	Data

	10.1
	The Contractor is 
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	11.2(8)
	The direct fee percentage is
	 Not applicable.

	
	The subcontracted fee percentage is
	 Not applicable.

	11.2(14)
	The following matters will be included in the Risk Register
	 Not applicable.

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	Refer to each individual Task Order.    

	21.1
	The plan identified in the Contract Data is contained in:
	Refer to each individual Task Order.

	24.1
	The key people are:
	

	
	1

Name:
	

	
	

Job:
	

	
	

Responsibilities:
	

	
	2

Name:
	

	
	

Job
	

	
	

Responsibilities:
	

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	The price list

	11.2(19)
	The tendered total of the Prices is
	as per Task Order 


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	

	C2.2
	The price list 
	


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 
Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
To be added once negotiations are concluded.
C2.3 the SOW
Scope of Work
1.1 Description of the Service – Executive Overview

Eskom Rotek Industries (ERI); that is the business units Turbo Gen Services (TGS), Bulk Material Services (BMS), and Construction Services (CS) complete various projects throughout the Eskom Fleet. The scope of work is for provision of various furnished and unfurnished containers on an as and when required basis. The units are required to be delivered to various areas/ sites / power stations for each of the business units mentioned above. 
1.2 Construction Services Specifications

a) 6 x 3m prefabricated Park Homes divided into 2 including fully functional electrical fittings and air-conditioning system, including wiring and LAN points, doors and windows to have solid square, 12mm bugler-guards. 

b) 12 x 3m prefabricated Park Homes divided into 4L including fully functional electrical fittings and air-conditioning system, 2 x 16-amp double plug points and LAN points, doors, and windows to have solid square 12mm bugler-guards. 

c) 12 x 4.8m prefabricated Boardroom, including fully functional electrical fittings and air-conditioning system, including wiring and LAN points, white protection board-doors, and windows to have solid square 12mm bugler-guards. 

d) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

The scope includes supply and delivery (hiring) of the following site facilities to respective locations across the country in South Africa:

e) 6 x 3m Male and Female Unit including fully functional sanitary and electrical fittings. (Hand washer dispenser, hand washer basin, hand dryer, and equipped with the extract fan) The unit must be supplied ready to fit into the site drainage system. 
f) 2.3 x 6m Kitchen Unit including fully functional electrical fittings and drainage systems. The unit must be supplied ready to fit into the site drainage system. Doors, and windows to have solid square 12mm bugler-guards.

g) 3 x 3m Security Guardhouse Unit including fully functional electrical fittings.

h) 2.4 x 6m Steel Containers including electrical fittings (distribution boards, earth leakage, 2 x 16-amp double plug,2 x fluorescent lights, 1x 15m cab tire with 3 point male plug). 

i) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

Service: If anything fails in the containers supplied, (e.g., microwave, fridge, air-conditioner of door locks) it must be fixed/ repaired/ replaced within 24 hours. Maintain high, good house-keeping standards in and around the work area, The service provider shall provide services as agreed upon in the contract. 

2. Turbo Gen Services 

2.1 Ops Room 
a) 6m x 2.4 m Noise Insulated Office with rubber or black coated floor. 

b) 2 x Florescent Lights 2 x 3-point Socket Plug s and BD Board with 1.5m Cab tire and 3 point male Plug fitted to DB with original COC. 

c) 2x big white boards attached inside container. 

d) 1 x door, 2x windows and air con. 

e) Long boardroom table with benches for approximately 20 people. 

f) Fabric vertical blinds to cover windows. 

g) Doors and windows to have solid square 12mm burglar-guards.

h) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

i) See annexure A for examples of layout for the OPS container.

2.2 Supervisor Office Container 
a) 6m Insulated Office with rubber or black coated floor. 
b) 2x florescent lights, 2x double 3 points plugs and DB board, 15 = M cab tire and 3-point plug fitted to DB with original COC.

c) 1 x door, 2 x windows and air con.

d) 1 x microwave with proof of inspection to be done in line with EMR (Electrical Machinery Regulations) 

e) 1 x bar fridge with proof of inspection. (EMR)

f) Table build in along wall or office desk with 5 office chairs, 

g) 1 x steel double door cupboard. 

h) Fabric Vertical blinds to cover windows.

i) Doors and windows to have solid square 12mm burglar-guards.

j) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

2.3 Tea Room 

a) 6m x 2.4m noise insulated container with rubber coated floor. 

b) 2 x florescent lights and DB Board, 15M cab tire and 3-point plug fitted to DB with original COC. 

c) Air- con depending on the size of the tearoom. 

d) 1 x microwave with proof of inspection to be done in line with EMR (Electrical Machinery Regulations)

e) 2 x combination tables (table and bench)

f) 1 bar fridge with proof of inspection (EMR)

g) Doors and windows to have solid square 12mm burglar-guards. 

h) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 
2.4 Change Room 

a) 12M Noise Insulated Container with rubber coated floor.
b) 2 x florescent lights and DB Board, 15M cab tire and 3-point plug fitted to DB with original COC. 

c) 1 x door and 1 x window.

d) 32 x Double tier steel locker.

e) All containers to be painted in ERI blue and white enamel paint. 

f) 2 x Hand Wash Basins

g) 2 x Hand Lotion Container/ Dispensers. 

h) 1 x low height and 1 x medium height Urinal. 

i) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

2.5 Manager Office 

a) 2.4.1 12M Insulated Container with rubber coated floor.

b) 2 x florescent lights, 4 x double 3-point plugs and DB Board, 15M cab tire and 3-point plug fitted to DB with original COC. 

c) 1 x door, 2 x windows and air-con

d) 1 x microwave with proof of inspection.

e) 1 x bar fridge with proof of inspection.

f) 1 x big office table affixed.

g) 2 x office chairs.

h) 1 x credenza.

i) 1 x steel door cupboard.

j) 1 x conference table for 4 with 4 x office chairs. 

k) Blinds to cover windows.

l) Doors and windows to have solid square 12mm burglar-guards.

m) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

2.6 Expeditor/ Consumable Office 

a) 6m insulate office divided in 2 sides with rubber coated floor, office side and consumable side.

b) All containers to be painted in ERI blue and white enamel paint. 

c) Doors and windows to have solid square 12mm burglar-guards.

Office side:

d) 1 x florescent lights, 4 x double 3-point plugs and DB Board 15M cab tire and 3-point plug fitted to DB with original COC. 

e) 1 x door, 2 x windows and air con. 

f) 1 x microwave with proof of inspection. 

g) 1 x bar fridge with proof of inspection. 

h) 1 x office table.

i) 2 x office chairs. 

j) 1 x Double door heavy duty steel cupboard 4 tier. 

k) Blinds to cover windows. 

l) Doors and windows to have solid square 12mm burglar- guards. 

m) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

2.7 Small Component Containers:

a) 6m x 2.4m container.

b) 1 x florescent lights, 4 x double 3-point plugs and DB Board 15M cab tire and 3-point plug fitted to DB with original COC. 

c) 1 x door

d) Racks on both sides inside container to be used to store spares.

e) Doors and windows to have solid square 12mm burglar-guards. 

f) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

2.8 Engineering Container

a) (3m X 9m Long) Container. 

b)  Noise Insulated Office with Rubber Coated Floor. 

c) 2 X Florescent Lights,4 X Lan Connection, 4 X Double 3 Point Plugs & DB Board, 15M Cab Tire & 3 Point Plug Fitted to DB WITH ORIGINAL COC. 

d) 2 X Door, 4 X Windows & Air Con. 

e) 1 X Microwave with Proof of Inspection. 

f) 1 X Bar Fridge with Proof of Inspection. 

g) 1 X Big Office Table fixed. 

h) 4 X Office Chairs. 

i) 1 X Double Steel Door Cupboard. 

j) 1 X Conference Table For 4 With 4 X Office Chairs; Blinds to Cover Windows

k) Container to include standard health and safety requirements for: Transportation, rigging certificate & procedures, equipment certifications and risk assessments.

l) All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

3. Bulk Material Services (BMS) 

3.1 Flushable Toilets:
a) 2 door cubicle (trailer) Toilet Units (Male and Female)
b) 2 x Toilets 

c) 1 x low height and 1 x medium height Urinals.

d) Flushable/ running water, portable. 

e) 3 x windows and ventilation system.

f) 2 x handrails and platforms.

g) Ground anchoring and earthing. 

h) 2 x mirrors.

i) 2 x hand wash basins.

j) 2 x hand towel rail/ paper container – dispenser. 

k) 2 x hand lotion/ dispenser.

l) 2 x soft tissue rail.

m) Sewage connection/ septic tank and waste removal (12V pump).

n) Lighting / Illumination – electrical or solar (Sky Lights).

o) Cleaning and maintenance on a regular basis. 

3.2 Specifications:

a) Weight of cubicle (trailer) Tara 890kg / GVM 1500 kg.
b) Dimensions Cabin (2700L x 1550W x 2070H)/ Overall (4200L x 1880W x 2900H)

c) Suspension Single or Double Axiell (Braked 600Kgj y levelling platform (No wheels – loose standing. 

d) Water main connection point / Tank Capacity – 100L Fresh and 700L Waste.

e) Windows 3 x number of 600W x 400H. 

4. BMS – Grootvlei Scope of Work 

4.1 Scope of Work / Specification 


a) The request is for two facilities, required for two separate areas, within the Coal and Ash, Ash Dams, section. 

b) The delivery and off-loading of the units will be provided by the service provider. 

c) Jacks and slabs to be provided by the service provider to ensure the units are standing secure. 

d) The service will be required for duration period of 48 months. 
4.2 Technical Specification 



Ash Dams Kitchen and Change Room Facility – One Unit, divided into two rooms:

a) Room one: kitchen with basin, hydro boiler and air conditioner. 

b) Room two: Change Room with air-conditioner. 

c) Both rooms must have outside door (security – burglar guards’ door)

d) Doorsteps with handrails and door platform. 

e) The third door must link the two rooms. 

f) Lighting and plug sockets.

g) 12m length.

h) 3 m wide.

i) Vinyl Floor.

j) Electrical DB with COC. 

k) NB: The Facility must have a Valid COC for the Electrical Installation. Also, the Facility must be Serviceable to Ensure all equipment, installations and structure is Maintained in good and /or functional order.

Ash Dams Operator Cabin – one unit:

a) One Room

b) Two doors (Security – burglar guard doors)

c) Doorsteps with handrails and door platform.

d) Lighting and plug sockets. 

e) 5m length.

f) 3m wide.

g) Vinyl Floor. 

h) Electrical DB with COC. 

General Rules.

1. Multiple LAN points available in all containers. 

2. All containers to be painted in ERI blue and white enamel paint (requirement wire brushed and treated for rust). 

3. COC’s completed for all containers. 

4. Long term fixed period for container hire and ablution facilities. 

5. Special projects. (Location and longer durations)

6. Acceptable lighting in all containers, as per standardised safety requirements. 

7. Acceptable doors with locks for all containers, as per standardised safety requirements. 

8. Acceptable usable furniture in containers as per requirements. Defective furniture will be returned and replaced for the account of the Contractor. 

9. Responsibility of the Contractor to perform inspections when required on all containers, and equipment. 

10. Waste Removal certificates must be supplied for medical wastes, included but not limited to. 

11. It is the responsibility of the contractor to provide transportation: delivery and offloading of the containers using a crane truck. Provide standard health and safety requirements for: Transportation, rigging certificate & procedures, equipment certifications and risk assessments.
5. Key Performance Indicators  
Key Performance Indicators will be implemented as per the Table below, 5% Retention value per task order will be charged, and assessments will be completed every 6 months for all projects executed within that time-period – averages will be calculated. 

	Key Performance Indicators (KPI's) for Container Services Contracts, assessment every 6 months on averages on all executed projects. 
	Target Percentages 
	

	
	
	Final Weighting (Percentage)

	Item No. 
	Description of KPI
	0% (Target)
	25% (Target)
	50% (Target)
	75% (Target)
	100% (Target)
	

	1
	Zero Safety Incidents with Contractor's personnel, on site during work execution (loading and offloading of containers, etc.) No LTI's - zero injuries on all projects. Number of LTI's for all outages falling within the assessment period will be tracked. (Lagging Indicator) If the number is above zero, then the KPI is not achieved, and zero target percentage will be obtained. If the number is zero, 100% target percentage will be achieved. 
	>0
	N/A
	N/A
	N/A
	N/A
	15%

	2
	Delivery as per required delivery date as communicated by Site. 
	>3 days late
	3
	2
	1
	0
	50%

	3
	Defective equipment in containers, defective functioning of containers, defects of actual container structure hindering work execution. Measured on number of complaints received per site, per KPI period. 
	>4
	3
	2
	1
	0
	15%

	5
	Replacement of defective equipment on time, as per delivery date communicated by Site. 
	>3 days late
	3
	2
	1
	0
	10%

	4
	Compliance to inspections call out/ as required on date required and communicated by Site. (On time = 100%)
	>3 days late
	3
	2
	1
	0
	10%

	
	
	
	
	
	
	Grand Total =
	100%


C3.1: Employer’s service Information

Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk management) may require that a meeting shall be held.  However the intention of all NEC contracts is that the Parties and their agents use the techniques of partnering to manage the contract by holding meetings designed to proactively and jointly manage the administration of the contract with the objective of minimising the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days, location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	Weekly on ________ at ___
	
	

	Overall contract progress and feedback
	Monthly on _____ at ___
	
	Employer, Contractor and ___

	
	
	
	

	
	
	
	


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a list of information which is to be shown on an invoice. 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  

The Contractor shall address the tax invoice to 

Eskom Rotek Industries

Accounts Payable Department

Lower Germiston Road

Rosherville

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager. 

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)
Insurance provided by the Employer
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related queries the Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.  

Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the service and the Affected Property for this contract.  The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Service Information.

Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information regarding procurement procedures.  This part of the Service Information MUST include any such procedures to be able to administer Disallowed Cost.  

Equipment provided by the Employer
Some Employer’s obligations are stated in the Scope of Work above and these will be detailed in the Plan.

Hook ups to existing works

Not Applicable

Tests and inspections

Description of tests and inspections

Not Applicable

Materials facilities and samples for tests and inspections 
Refer to Scope of Work
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	Task Order

for use with NEC3 Term Service Contract

       

	
	
	Department:
	

	Contract No: 
	46______
	Task Order No:
	45___________ 

	Part One: Data provided by the Employer

	
	Employer’s postal address:
	Employer’s representative:

	
	Eskom Rotek Industries SOC Ltd.
	Name
	

	
	Turbo Gen Services
	Tel
	

	
	P. O. Box 40099
	Fax
	

	
	Cleveland
	Cell
	

	
	2022
	E-mail
	

	Detailed description of the work in the Task

	

	Services and other things provided by the Employer

	

	Starting date:
	
	Task Completion Date:
	

	Delay damages:
	
	
	

	The period of reply to a communication for this Task Order is:
	 2 working days
	The Contractor submits a revised programme for this Task Order every
	

	Contractor’s representative:
Signature: ____________________________ 


	Employer’s representative:
Signature: ________________________________




	Part Two: Data provided by the Contractor

	
	Contractor’s postal address:
	Contractor’s representative:

	
	
	Name
	

	
	
	Tel
	

	
	
	Fax
	

	
	
	Cell
	

	
	
	E-mail
	

	
	
	
	

	Additional compensation events

	Any other activities not covered by this Task Order

Any extension to the planned completion Date. 

Any delays to the program caused by other contractors.



	Additional data

	

	Assessment schedule (Part 1. 50.1)

	The full value of this task order will be invoiced upon completion.

	Contractor’s representative:
Signature: _______________________________ 


	Employer’s representative:
Signature: ________________________________



	Price List

	Item nr.
	Description
	Unit
	Qty
	Unit price
	Subtotal
	 Total Price

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Total of the Prices for this Task Order
	

	Total of the Prices for this Task Order (in words): 

	All Prices in this Task Order exclude VAT

	The above prices are valid for 30 days from the date of the Contractors signature below

	Contractor’s Delegated Authority:

Signature: ________________________________ 

Name: (Print) _____________________________

Date:
	Employer’s Delegated Authority:

Signature: ________________________________

Name: (Print) _____________________________

Date:


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.
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