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T1.1 TENDER NOTICE AND INVITATION 

 

Tenders are hereby invited for Plumbing services to Buildings over the area of jurisdiction of the 
CWDM for the period ending 30 June 2029. 

 

It is estimated that tenderers should have a CIDB contractors grading of 4 SO or higher. 
 
Technical enquiries regarding this bid may be directed to the client representative, Mr. SA. Phillips 
at office number tel. nr. 021 888 5204 or E- mail: siviwe.phillips@capewinelands.gov.za 
 
A compulsory on-site pre-tender clarification meeting will NOT be held  
 
Closing date: 11:00 on Friday, 10 April 2026. 
 

 
Tender documents, in English, are available free of charge on the websites: 
www.capewinelands.gov.za or https://etenders.treasury.gov.za.  Alternatively, hard copies of the 
document are obtainable from the offices of the Supply Chain Management Unit, Cape Winelands 
District Municipality at 29 Du Toit Street, Stellenbosch, upon payment of a non-refundable fee of   
R 274,00 per document. 
 

All prospective bidders must ensure that they are registered and accredited on the CWDM’s 
Supplier Database and the Central Supplier Database, prior to the closing date of the tender. 
 

Duly completed tenders must be enclosed in a (separate) sealed envelope and endorsed with the 
relevant tender number and description on the envelope/s. The sealed tenders must be placed in 
the official tender box of the District Municipality’s offices at 29 Du Toit Street, Stellenbosch on the 
abovementioned time and dates. 
 

Tenders will be opened in public as soon as possible after this closing time. 
 

H PRINS 
MUNICIPAL MANAGER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:siviwe.phillips@capewinelands.gov.za
http://www.capewinelands.gov.za/
https://etenders.treasury.gov.za/
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T1.3 TENDER DATA 

 
INTRODUCTION 

 
The Conditions of Tender as published by the Construction Industry Development Board (CIDB) in 
Annex C of Board Notice 423 of 2019 in Government Gazette 42622 of 8 August 2019, 
Construction Industry Development Board (CIDB) Standard for Uniformity in Construction 
Procurement (see www.cidb.org.za), as amended by the employer, shall apply to this contract. 

 
The conditions of tender make several references to the tender data for details that apply 
specifically to this tender.  The tender data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the conditions of tender.  Each item of data given below 
is cross-referenced to the clause in the conditions of tender to which it mainly applies.  
 
The following specific Tender Data, referring to the conditions of tender (T1.2) are applicable to this 
tender: 
 

Clause 
number 

Tender Data 

C.1.1.1 Amend the first sentence of the first paragraph to read as follows: 
 
“The employer, as identified in the Tender Data, and each tenderer submitting a 
tender offer shall comply with these conditions of tender.”   
 
The employer is Cape Winelands District Municipality. 

C.1.2 The following documents form part of this tender: 
 
The General Conditions of Contract for Construction Works (3rd Edition) 2015 as 
published by the South African Institution of Civil Engineering.  This publication is 
available and tenderers must obtain copies at their own cost from the South African 
Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: 
(011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za 
 
The Document issued by the employer, which comprises: 
 
     Part T1: Tendering Procedures 
 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 
 
Part T2: Returnable Documents 
 
T2.1 List of Returnable Schedules  
 
Part C1: Agreement and Contract Data  
 
C1.1 Form of Offer and Acceptance - Agreement 
C1.2 Contract Data 
 
Part C2: Pricing Data 
 
C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
 
 

mailto:civilinfo@saice.org.za
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Part C3: Scope of Work 
 
C3.1 Description of the Works 
C3.2           Health and Safety Specifications 
 
Part C4: Site Information 

C.1.3. 
 
C.1.3.3 

Interpretation 
 
Add the following definition: 
 
(e) Organisation means a company, firm, enterprise, association or other legal 

entity, 1whether incorporated or not, or a public body. 
(f) functionality means the measurement according to the predetermined norms of 

a service or commodity designed to be practical and useful, working or 
operating, taking into account quality, reliability, viability and durability of a 
service and technical capacity and ability of a tenderer.” 

C.1.4 Communication and employer’s agent 
 
Insert the following after the first sentence in the first paragraph: 
 
“Verbal information, given by the employer or his agent during site visits, clarification 
meetings or at any other time prior to the award of the contract, will not be regarded 
as binding on the employer or as amending the tender documents unless it is 
subsequently incorporated formally in an Addendum to Tenderers.”   
 
The Employer’s agent:   
 
The Employer’s agent: S. Phillips 
Name:        Department Technical Services 
Address:     P.O. Box 100, Stellenbosch,7599 
Tel:             021 888 5204     
e-mail:    Siviwe.phillips@capewinelands.gov.za 

C.1.6 A competitive negotiation procedure will not be followed, nor will a two-stage system 
be followed. 

C.2.1 Eligibility 
 
Only those tenderers who satisfy all of the following criteria are eligible to submit 
tenders: 
 
Central Supplier Database Registration 
 
Only those tenderers who are registered as a service provider on the Central 
Supplier Database and have been issued with a registration number, are eligible to 
submit tenders. 
 
Construction Industry Development Board (CIDB) Registration 
 
Only those tenderers who are registered with the Construction Industry Development 
Board (CIDB) in a SO contractor designation to submit tenders.  Furthermore, a 
tender offer shall be non-responsive if the CIDB contractor registration grading is not 
commensurate with the sum tendered with due consideration being given to CIDB 
Regulation 25 (1B) or 25 (7A), where the reasonable margin in (7A)(a) is set at 15%: 
 
For alpha-numeric associated with the CIDB contractor grading designations, 

mailto:Siviwe.phillips@capewinelands.gov.za
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respective maximum contract value and upper limit margins considered reasonable 
by the employer – refer to table G1 below. 
 
Table G1:  CIDB Contractor Grading Designations and Associated Parameters 
 

CIDB 
Contractor Grading Designation 

Maximum value (R) of 
contract that a 

contractor is considered 
capable of performing 
(CIDB Regulation 17) 

Upper limit value (R) 
of contract that 

employer will allow 
contractor to 
perform with 

reasonable margin = 
15% 

1 (class of construction works) 500 000 575 000 

2 (class of construction works) 1 000 000 1 150 000 

3 (class of construction works) 3 000 000 3 450 000 

4 (class of construction works) 6 000 000 6 900 000 

5 (class of construction works) 10 000 000 11 500 000 

6 (class of construction works) 20 000 000 23 000 000 

7 (class of construction works) 60 000 000 69 000 000 

8 (class of construction works) 200 000 000 230 000 000 

9 (class of construction works) No Limit No Limit 

 
In the event that the sum tendered exceeds the upper limit reasonable margin shown 
then such tender shall be deemed unreasonable and non-responsive.   
 
Joint ventures are eligible to submit tenders provided that: 
 
a) Every member of the joint venture is registered with the CIDB and their 

registrations are valid at close of tenders when evaluation of tenders 
commences. 
 

b) The lead partner is registered with CIDB in a CE designation and grading 
equal to or higher than one grading lower than that commensurate with the 
sum tendered. Notwithstanding the aforementioned, the lead partner of the 
joint venture shall have the higher or equal grading to all others in the joint 
venture, and shall also have a higher or equal shareholding to all others in the 
joint venture. 

 
c) The combined contractor grading designation calculated in accordance with 

the CIDB Regulations is equal to or higher than that commensurate with the 
sum tendered with due consideration being given to CIDB Regulation 25 (1B) 
or 25 (7A), where the reasonable margin in (7A)(a) is set at 15%; 

 
d) The contract participation of each member in a joint venture may not exceed 

the tender value limit of one grade above that member’s CIDB grading. 
 

In the event that two or more members of a joint venture have common 
controlling shareholding, then such members shall be deemed to be a single 
member of the joint venture, using the CIDB and B-BBEE grading of the 
member with the higher CIDB grading. 
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Compensation For Occupational Injuries and Diseases Act, 1993 (COIDA) 
 
A Letter of Good Standing that is valid on closing date of the bid from the 
Department of Employment and Labour or any institution that is licenced to carry 
out the business of insurance of its members against liabilities in accordance with 
the provisions of the COMPENSATION FOR OCCUPATIONAL INJURIES AND 
DISEASES ACT, 1993 (Act No. 130 of 1993) or a copy thereof must accompany 
the bid documents. The Letter of Good Standing (valid at closing date) can 
alternatively be submitted on a date as mutually agreed upon between the bidder 
and the Cape Winelands District Municipality. Failure to provide proof of a valid 
Letter of Good Standing within a mutually agreed upon timeframe from the 
Department of Employment and Labour or any institution that is licensed to carry 
out the business of insurance of its members against liabilities, will result in a 
bidder not being considered for further evaluation purposes. A Letter of good 
standing for “tender purposes” (valid at closing date) from the Department of 
Labour will also be accepted. 
 

C.2.3 Check documents 
 

Amend the section as follows: 
 

“Check the tender documents on receipt for completeness and if any pages are 
found to be missing or duplicated, or if the Pricing Data contain any obvious errors or 
omissions, notify the employer at once of any such discrepancy or omission so that it 
may be rectified as no liability will be admitted by the employer in respect of errors in 
any tender due to the foregoing.” 

C.2.7 Clarification meeting 
 
“If compulsory site/clarification meeting with representatives of the Employer will take 
place.   The following rules shall apply to this meeting: 
 
a) A tender will automatically be disqualified if the meeting is not attended by a 

representative of the tendering entity. 
 
b) Representatives of tendering entities must complete and sign the meeting 

attendance register, providing full details as required on the register, failure of 
which will disqualify the tender.  

 
c) No late arrivals will be allowed to join the meeting. 
 
d) Immediately at the official start of the meeting, the Employer’s Agent shall 

collect the attendance registers and perform a roll-call confirming the physical 
presence of all persons who have completed the register and identifying those 
who were in the room at the official start but have not completed the register.   
The Employer’s Agent shall delete the details of those entities for which there is 
no physical presence in the room.  Those who are present but had not 
completed the register will be given an opportunity to do so. 

 
e) On completion of the meeting and site inspection, if any, the Employer’s Agent 

shall perform a further roll call and confirm the physical presence of all persons 
who are in attendance by countersigning against the relevant entry on the 
attendance register.  Those who are no longer present shall be indicated as 
absent and any tender they submit shall be disqualified.  

f) The name of the lead entity in an envisaged consortium/joint venture must 
appear on the attendance register, failure of which will disqualify a tender 
submitted by the consortium/joint venture. 
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g) A representative may not attend the meeting on behalf of more than one 
tendering entity. This constitutes anti-competitive behavior.  In the event of 
multiple tenders being submitted, either separately or as a member of a joint 
venture, which reference the attendance of the same person at the 
site/clarification meeting, ALL those tenders will be disqualified. 

 
h) Tendering entities must be represented by a maximum of one person, who must 

be suitably qualified and experienced to comprehend the implications of the 
tender. 

 
Recorded minutes as well as addenda or any other information, where applicable, 
will be issued to all whom attended the meeting as an Addendum.   

C.2.8 Seek clarification 
 
Amend the section as follows: 
 
“Request clarification arising out of any ambiguity in the tender documents, or 
between the tender documents and existing conditions on site, by notifying the 
employer at least seven calendar days before the closing time stated in the Tender 
Data. “ 

C.2.12 
 
 
C.2.12.3 

Alternative tender offers 
 
Amend the item as follows: 
 
An alternative offer may be considered in the event that the main tender offer would 
otherwise be the winning tender or if the alternative offer is considered beneficial to 
the employer.” 

C.2.13 
 
 
C.2.13.3 
 
 
 
 
 
 
 
C.2.13.4 

Submitting a tender offer 
 
Amend the items as follow: 
 
Submit the parts of the tender offer communicated on paper as an original plus nil 
(0) number of copies, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the format as stated 
in the Tender Data. 
 
The employer shall not accept tenders submitted in electronic format.  Only those 
tenders that have been completed in hardcopy of the issued tender document shall 
be considered. 
 
Sign the original and all copies of the tender offer where required in terms of the 
tender data.  The tender shall be signed by a person duly authorised to do so.  The 
employer will hold all authorised signatories liable on behalf of the tenderer.  
Signatories for tenderers proposing to contract as joint ventures shall state which of 
the signatories is the lead partner whom the employer shall hold liable for the 
purpose of the tender offer.  Tenders submitted by joint ventures of two or more 
firms shall be accompanied by the document of formation of the joint venture, 
authenticated by a notary public or other official deputed to witness sworn 
statements, in which is defined precisely the conditions under which the joint venture 
will function, its period of duration, the persons authorised to represent and obligate 
it, the participation of the several firms forming the joint venture, and any other 
information necessary to permit a full appraisal of its functioning.  The document of 
formation of the joint venture shall state explicitly what the percentage participation 
in the joint venture will be of each party involved.” 
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C.2.13.5 The employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are:  
 

Location of tender box:  29 Du Toit Street, STELLENBOSCH,7600 
 
T 2026/002: CONTRACTOR TO PROVIDE PLUMBING SERVICES TO CAPE 
WINELANDS DISTRICT MUNICIPALITY BUILDINGS FOR THE PERIOD ENDING 
30 JUNE 2029 
 

Sealed tenders with the tender number and description on the envelope, must be 
placed in the official tender box at the abovementioned address. 

C.2.13.6 A two-envelope procedure will not be followed. 

C.2.15.1 The closing time for submission of tender offers is as per the Tender Notice and 
Invitation to Tender.  Late tender offers will not be accepted. 

C.2.16 The tender offer validity period is 180 days. 

C.2.18 
 
C.2.18.1 

Provide other material 
 
Add “health, safety and environmental arrangements and considerations, “between 
“preferencing arrangements” and “or samples of materials …” in the first paragraph. 

C.2.23 
 

The following certificates shall be included in the tender submission: 
 
CIDB Contractor Registration 
 
Tenderers shall append to Schedule 2: Confirmation of CIDB Contractor Registration 
in T2.2: Returnable Schedules, documentary evidence/proof in the form of an original 
or copy of a valid certificate of contractor registration issued by the Construction 
Industry Development Board.  In addition to this certificate, tenderers shall also 
provide a printed copy of the contractor’s listing off the CIDB website. 
(www.cidb.org.za).  In the case of a joint venture, printed copies of the valid 
certificate of contractor registration and active contractor’s CIDB listing must be 
provided for each member of the joint venture. 
 
Tax Clearance Certificate 
 
Tenderers shall append to Schedule 1: Confirmation of Enterprise Registration in 
T2.2: Returnable Schedules, documentary evidence/proof as stated in Schedule 1 
 
Broad-Based Black Economic Empowerment (B-BBEE) Status Level Certificate 
 
Tenderers shall append to Schedule 11: Preference Point Claim Form in C1.6: 
Returnable Schedules, documentary evidence/proof in the form of an original valid B-
BBEE Status Level verification certificate in terms of the current code as determined 
by the Minister of the Department of Trade and Industry on Black Economic 
Empowerment.  
 

Consortiums or Joint Ventures will qualify for preference points, provided that the 
entity submits the relevant certificate or scorecard in terms of the Preferential 
Procurement Regulations, 2022.  In the case of unincorporated entities, a verified 
certificate/scorecard in the name of the Consortium/Joint Venture must be submitted 
with the tender (attached to Schedule 11). 

C.3.1 
 
C.3.1.1 

Respond to requests from the tenderer 
Amend “… and notify all tenderers who collected tender documents.” to read “and 
notify all tenderers who collected tender documents and attended the site 
clarification meeting.” 

http://www.cidb.org.za/
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C.3.2 Issue Addenda 
 

In the second line of the first paragraph, change “…are available until three working 
days before…” to “are available until five calendar days before…” 
 
Add the following paragraph: 
 
“In the event the Tenderer fails to confirm receipt of Addenda and incorporate the 
contents thereof into the submitted offer, the Tender will be considered non-
responsive. If the Tenderer claims that Addenda was not received, but the employer 
can prove proof of transmission thereof (via electronic mail, facsimile or registered 
post) to the contact details as provided by the Tenderer, the submitted offer will be 
deemed non-responsive.” 

C.3.4.1 The time and location for opening of the tender offers is: 
 
Time: Tenders will be opened immediately after the closing time for receipt of 
tenders as stated in the Tender Notice and Invitation to Tender, or as stated in any  
addendum extending the closing date.   
 
Representatives of the tenderers and the general public will be permitted to observe 
the opening of submitted tenders.  The summary of the tender opening will be 
available on request. 

C.3.6 Non-disclosure 
 
Amend C.3.6 as follows: 
 
“Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the 
Letter of Notification of Acceptance of Tender has been approved. “ 

C.3.8 Test for responsiveness 
 
Add the following paragraph at the end of this section: 
 
“Notwithstanding the above, a tender will be considered non-responsive if it fails to 
comply with the requirements and specifications as listed in the Tender Data.” 

C.3.8.2 The following will result in a submitted offer being considered non-responsive/invalid: 
 
a) the tender offer is not submitted on the Form of Offer and Acceptance 

contained in this tender document  
 

b) the tender is not completed in non-erasable black ink; 
 
c) the Offer has not been signed; 

 
d) the tenderer does not comply with the CIDB contractor grading designation 

specified in the Tender Data or required in terms of value of the offer 
submitted. 
 

e) The Tenderer does not accept the corrected total of prices in the event 
correction is needed due to arithmetic errors, omissions or discrepancies that 
are identified in the tender offer. 
 

f) In the event the Tenderer fails to confirm receipt of Addenda and incorporate 
the contents thereof into the submitted offer, the Tender will be considered 
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non-responsive. If the Tenderer claims that Addenda was not received, but the 
Employer can provide proof of transmission thereof (via electronic mail, 
facsimile or registered post) using the contact details as provided by the 
Tenderer, the submitted offer will be deemed non-responsive.  

C.3.9 
 
C.3.9.2 
 
C.3.9.2 
 

Arithmetical errors, omissions and discrepancies 
 
Replace “C.3.9.2 Check the highest ranked…in accordance with C.3.11 for:” with 
 
Check responsive tender offers for:” 

C.3.9.3 
 

Replace C.3.9.3 with “Notify the tenderer of all errors and omissions that are 
identified in the tender offer to confirm the corrected total of prices.” 
 

C.3.9.4 In the first sentence of item (a) of C3.9.4, replace “…the line item total shall govern 
and the rate shall be corrected.” with “…the unit rate shall govern and the line item 
total shall be corrected.” 
 
In item (b) of C.3.9.4, replace “...the total of the prices will govern the tenderer will be 
requested to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices.” with “the total of the prices shall be 
corrected.” 

C.3.11 The procedure for the evaluation of responsive tenders is Method 1 Price and 
preference 

C.3.11 
 
 
C.3.11.2 

Evaluation of tender offers 
 

Add the following: 
 

Method 1: Price and Preference 
 
Score points for preference in terms of C.3.11.4. 
 
Score tender evaluation points for price in terms of C.3.11.5. 
 
Add the points scored for price and BBBEE. 
 
Rank tender offers from the highest number of tender evaluation points to the lowest. 
Perform risk analyses of three highest ranked tenders in terms of C.3.11.6. 
 
Recommend the tenderer with the highest number of tender evaluation points for the 
award of the contract, unless there are compelling and justifiable reasons not to do 
so. 
Rescore and re-rank all tenderers should there be compelling and justifiable reasons 
not to recommend the tenderer with the highest number of tender evaluation points, 
and recommend the tenderer with the recalculated highest number of tender 
evaluation points, unless there are compelling and justifiable reasons not to do so 
and the process set out in this sub-clause is repeated. 

C.3.11.3 Method 2: Functionality, Price and Preference 
 
Score functionality, rejecting all tender offers that fail to achieve the minimum 
number of points for functionality as stated in the Tender Data. 
  
Tenders that   to achieve the minimum qualifying score for functionality shall be 
regarded as non-responsive and shall not be evaluated any further. 
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Tender that have achieved the minimum qualifying score for functionality shall be 
evaluated further in terms of price and preference described in C.3.11.2. 
 

C.3.11.4 Scoring preference 
  
Score preference of responsive tenders as follows: 
 
Determine preference point system to be used for evaluation purposes based on 
lowest responsive tender offer, excluding alternatives and substitutes, using the 
following table. 
 

Value of lowest responsive tender offer 
Financial Offer 

Points allocation 
(A) 

Maximum 
Preference 

point 
allocation 

Up to and including R50 million 80 20 

Above R50 million 90 10 

 
Award points to a tender for attaining the B-BBEE status level of contributor in 
accordance with the following table, using the relevant preference points system 
determined above. 
 

B-BBEE Status Level of 
Contributor 

Number of Points for 
Preference (80/20) 

Number of Points for 
Preference (90/10) 

1 50% of 20 50% of 10 

2 50% of 18 50% of 9 

3 50% of 16 50% of 8 

4 50% of 12 50% of 5 

5 50% of 8 50% of 4 

6 50% of 6 50% of 3 

7 50% of 4 50% of 2 

8 50% of 2 50% of 1 

Non-compliant contributor 0 0 
 

 
C.3.11.5 

 
Scoring price 
 
Score price of responsive tenders using the following formula: 
 
NFO  =  W1  x  A 
 
Where:  
NFO  is the number of tender evaluation points awarded for price 

W1 is the maximum possible number of tender evaluation points awarded for price as 
stated in the Tender Data 
A is a number calculated using the formula and option described in the table 
below, as stated in the Tender Data 
 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount 
 

A = P/Pm 

2 
Lowest price or percentage 

commission/fee  
A = Pm/P 

Pm          is the comparative offer of the most favourable comparative offer 
P             is the comparative offer of the tender offer under consideration 

 



 

  

T 2026/002 16 

 

C.3.11.6 Risk Analysis 
 
Perform a risk analysis in respect of the following: 
 
a) reasonableness of the financial offer 

 
b) reasonableness of unit rates and prices 

 
c) the demonstrated potential of the tenderer with regard to professional and 

technical qualifications, professional and technical competence, financial 
resources, equipment and other physical facilities, managerial capability, 
reliability, experience, reputation and personnel to achieve the contract 
participation goals tendered and perform the contract.” 

C.3.11.7 Functionality 
 
The past performance of service providers in executing similar projects will be 
evaluated using the references supplied by service providers, as well as any other 
information available to the Cape Winelands District Municipality. 
 
The Cape Winelands District Municipality reserves the right to verify experience and 
to contact references provided, as well as any other third party that could verify the 
experience and performance of service providers. 
 
The Cape Winelands District Municipality reserves the right to reject a tender from a 
service provider – 
 
a) who during the last five (5) years has failed to perform satisfactorily on a 

previous contract with the municipality or any other organ of state after written 
notice was given to that service provider that performance was unsatisfactory; 
and/or if false references are submitted by a service provide 

C.3.13.1 Acceptance of tender offer 
 
Replace “Accept the” in first line of the first paragraph with “Notify the successful 
tenderer of the employer's acceptance of his” 

 
Add the following to the item to the list:  
“(g) the tenderer has demonstrated that adequate provision has been made for 
health and safety measures and has the necessary resources and competencies to 
carry out the construction work safely.” 
 
Tender offers will only be accepted if the tenderer complies with the following legal 
requirements: 
 
a) The tenderer is registered on the Central Supplier Database (CSD); 

 
b) The tenderer is shown to be tax compliant either via online CSD verification, or 

by attaching written proof by SARS of approved arrangements in terms of the 
tenderer’s tax clearance; 

c) the tenderer or any of its directors is not listed on the register of tender 
defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector; 
 

d) the tenderer has not abused the employer’s Supply Chain Management 
system, as stated in C.3.13 
 

e) the tenderer is registered and in good standing with the compensation fund or 
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with a licensed compensation insurer who is approved by the Department of 
Labour in terms of section 80 of the Compensation for Injury and Disease Act 
(COID) (Act 130 of 1993); 
 

f) the employer is reasonably satisfied that the tenderer has in terms of the 
Construction Regulations, 2014, issued in terms of the Occupational Health 
and Safety Act, 1993, the necessary competencies and resources to carry out 
the work safely. 

 
General supply chain management conditions applicable to tenders: 
 
In terms of its Supply Chain Management Policy the employer may not consider a 
tender unless the provider who submitted the tender: 
 
a) has furnished the employer with that provider’s: 

➢ full name; 
➢ identification number or company or other registration number; and 
➢ tax reference number and VAT registration number, if any; 

 
b) has indicated whether: 

➢ the provider is in the service of the state, or has been in the service of 
the state in the previous twelve months; 

➢ the provider is not a natural person, whether any of the directors, 
managers, principal shareholders or stakeholders is in the service of the 
state, or has been in the service of the state in the previous twelve 
months; 

➢ whether a spouse, child or parent of the provider or of a director, 
manager, shareholder or stakeholder referred to above is in the service 
of the state, or has been in the service of the state in the previous twelve 
months; or 

 
c) irrespective of the procurement process followed, the employer is prohibited 

from making an award to: 
➢ a person who is in the service of the state; 
➢ a juristic entity of which any director, manager, principal shareholder or 

stakeholder is in the service of the state; 
➢ an advisor or consultant contracted with the employer, or 
➢ a person, advisor or corporate entity involved with the tender 

specification committee, or a director of such corporate entity. 
 
Combating abuse of the Supply Chain Management Policy: 
 
In terms of the employer’s Supply Chain Management Policy, the employer may 
reject the tender of any tenderer if that tenderer or any of its directors has: 
 

a) failed, during the last five years, to perform satisfactorily on a previous contract 
with the employer or any other organ of state after written notice was given to 
that tenderer that performance was unsatisfactory; 
 

b) abused the Supply Chain Management system of the employer or has 
committed any improper conduct in relation to this system; 

 
c) been convicted of fraud or corruption during the past five years; 

 
d) wilfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 
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e) been listed with the Register of Tender Defaulters in terms of section 29 of the 
Prevention and Combating of Corrupt Activities Act (No 12 of 2004) or has 
been listed on National Treasury’s database as a person or juristic entity 
prohibited from doing business with the public sector. 

 
In this regard, tenderers shall complete Schedule 3: Declaration of Interests, 
Tenderer’s Past Supply Chain Management (SCM) Practices and Independent 
Tender Determination in Part T2.2: Returnable Schedules.  Failure to complete this 
schedule may result in the tender not being considered. 

C.3.14 Prepare contract documents 
Amend the item as follows: 
 
(c) other revisions, if any, agreed between the employer and the successful tenderer 
as recorded in the Schedule of Deviations. 

C.3.17 Provide to the successful tenderer one signed copy of the contract on the day of the 
commencement of the contract. 
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T2. RETURNABLE DOCUMENTS 

 

T2.1 List of returnable documents 

General 

Failure to fully complete the relevant returnable documents may render such a tender offer 
unresponsive. 
 
These forms must be completed in black ink. Returnable documents shall be signed by a signatory 
duly authorised to sign the tender offer.  Any alterations made prior to tender closure 
countersigned by an authorised signatory. 
 
Tenderers shall note that their signature appended to each returnable form represents a 
declaration that they vouch for the accuracy and correctness of the information provided. 
 
Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 
provided in the returnable documents is accepted in good faith and as justification for entering into 
a contract with a tenderer.  If subsequently any information is found to be incorrect such discovery 
shall be taken as willful misrepresentation by that tenderer to induce the contract.  In such event 
the Employer has the discretionary right under contract condition 9.2 to terminate the contract. 
 
Should a tenderer wish to offer a different time period of completion than that required by the 
Employer, it shall be submitted as an alternative tender. 
 
If more than one alternative tender is submitted, each one shall be numbered and submitted on a 
separate copy of form C1.1.1 Offer, completed and signed, and accompanied by the prescribed 
priced C2.2 Bill of Quantities and supporting documents. 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
Schedule 1 Invitation to bid - MBD1 
 
Schedule 2 Compulsory Enterprise Questionnaire 
 
Schedule 3  Authority to Signatory 
 
Schedule 4 Certificate of Authority for Joint Ventures 
 
Schedule 5 Schedule of Work Satisfactory carried out by the Tenderer (Company Experience) 
 
Schedule 6 Schedule of Work Satisfactory carried out by the Project Leader (6a) / Project 

Engineer (6b) 
 
Schedule 7 Proposed Amendments and Qualifications 
 
Schedule 8 Declaration in terms of the MFMA (No 56 of 2003) in terms of Municipal Rates and 

Services. 
 
Schedule 9 Declaration of Interest 
 
Schedule 10 Tax Clearance Certificate Requirements 
 
Schedule 11 Joint Venture Agreement, If Applicable 
 
Schedule 12 Proof of Payment of Municipal Rates and Taxes 
 
Schedule 13 Record of minutes and Addenda to Tender Documents. 
 
Schedule 14 Application of preference point system in terms of the Preferential Procurement 

Regulations 2022 
 
Schedule 15: Preference points claim form in terms of the preferential procurement regulations 

2022 (MBD 6.1) 
 
Schedule 16 Declaration of Bidder’s past supply chain management practices. 
 
Schedule 17 Certificate of Independent Bid Determination. 
 
Schedule 18 Claiming Preference Points 
 
Schedule 19 Credit Order Instruction 
 
Schedule 20 Letter of Good Standin 
 
Schedule 21 Occupational Health and Safety Agreement 
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SCHEDULE 1:   INVITATION TO BID - MBD1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ 
MUNICIPAL ENTITY) 

Tender number: T 2026/002 Closing date: 10/04/2026 Closing time: 11h00 

Description 

CONTRACTOR TO PROVIDE PLUMBING SERVICES TO CAPE 
WINELANDS DISTRICT MUNICIPALITY BUILDINGS FOR THE PERIOD 
ENDING 30 JUNE 2029 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 
FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT: 
29 DU TOIT STREET, STELLENBOSCH 

SUPPLIER INFORMATION 

Name of bidder  

Postal address  

Street address  

Contact person  

Telephone number Code  Number  

Cell phone number  

E-mail address  

VAT registration number  

COIDA registration number  

COIDA certificate number  

Tax compliance status 
TCS 
PIN: 

 OR CSD No: MAAA 

SPECIFIC GOALS IN TERMS OF THIS TENDER: 

• 50% of the 20/10 points will be allocated to promote the goal of B-BBEE status level of 
contributor and points will be allocated in terms of the B-BBEE scorecard 

• 50% of the 20/10 points will be allocated to promote the specific goal of locality and points will be 
allocated in terms of where the enterprise’ head office or primary place of business or regional or satellite 

office is located 

B-BBEE status level verification 
certificate 

[tick applicable box] 
 Yes     No 

 
Proof of Locality 
[tick applicable 

box] 

 Yes    No 
 

B-BBEE status level sworn 
affidavit [tick applicable box] 

 Yes     No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE / SWORN AFFIDAVIT (FOR EMES & 
QSEs) AND PROOF OF LOCALITY MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 

PREFERENCE POINTS] 

Are you the accredited 
representative in South Africa 
for the goods / services / works 

offered? 

 Yes     No 
 

[If yes enclose proof] 

Are you a foreign 
based supplier for 

the goods / services / 
works offered? 

 Yes  No 
[If yes, answer 

part b:3 

Total number of items offered  Total bid price R 

Signature of bidder  Date  

Capacity under which this bid is 
signed 
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TECHNICAL INFORMATION MAY BE DIRECTED TO: 

Contact person Siviwe Phillips 

Telephone number 021 888 5204 

E-mail address Siviwe.phillips@capewinelands.gov.za 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 

Contact person Elmine Niemand 

Telephone number 021 888 5175 

E-mail address elmine@capewinelands.gov.za 

TERMS AND CONDITIONS FOR BIDDING – PART B 
1. BID SUBMISSION: 

1.1. Bids must be delivered by the stipulated time to the correct address. Late bids will not be accepted for 
consideration. 

1.2. All bids must be submitted on the official forms provided–(not to be re-typed) or  online 

1.3. This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential 
Procurement Regulations, 2022, the General Conditions of Contract (GCC) and, if applicable, any 
other special conditions of contract. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 Bidders must ensure compliance with their tax obligations.  

2.2 Bidders are required to submit their unique personal identification number (pin) issued by SARS to 
enable   the organ of state to view the taxpayer’s profile and tax status. 

2.3 Application for the tax compliance status (TCS) certificate or pin may also be made via e-filing. In 
order to use this provision, taxpayers will need to register with SARS as e-filers through the website 
www.sars.gov.za. 

2.4 Foreign suppliers must complete the pre-award questionnaire in part b:3.  

2.5 Bidders may also submit a printed TCS certificate together with the bid.  

2.6 In bids where consortia / joint ventures / sub-contractors are involved, each party must submit a 
separate   TCS certificate / pin / CSD number. 

2.7 Where no TCS is available but the bidder is registered on the central supplier database (CSD), a 
CSD number must be provided.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. Is the entity a resident of the republic of South Africa (RSA)?     Yes   No 

3.2. Does the entity have a branch in the RSA?                    Yes   No 

3.3. Does the entity have a permanent establishment in the RSA?                 Yes   No 

3.4. Does the entity have any source of income in the RSA?                  Yes   No 

3.5. Is the entity liable in the RSA for any form of taxation?                  Yes   No  
 

If the answer is “no” to all of the above, then it is not a requirement to register for a tax compliance 
status system pin code from the South African Revenue Service (SARS) and if not register as per 

2.3 above. 

NB: failure to provide any of the above particulars may render the bid invalid. 
No bids will be considered from persons in the service of the state. 

 

Signature(s):  …………….................................................................................................................... 

Name(s): ............................................................................................................................................. 

Date: ................................................................................................................................................... 

http://www.sars.gov.za/
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SCHEDULE 2:   COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. (Failure to do so may result 
in your bid being disqualified) 

 
Section 1: 

 
Name of enterprise: ……………………………………………………………………………… 

 
Section 2: 

 
VAT registration number, if any: ……………………………………………………………… 
 
Has and original and valid TAX clearance certificate  
been attached under Schedule 2D?                                                                     Yes / No  
 

 
Section 3:  

 
Has a B-BBEE status level verification certificate been submitted?                Yes / No 
 
If Yes, who was the certificate issued by? (Tick applicable box) 
 
❑ An accounting officer as contemplated in the Close Corporation Act. 
❑ A verification agency accredited by the South African National Accreditation System 

(SANAS). 
❑ A registered auditor. 
 
NB. A B-BBEE status level verification certificate must be submitted in order to qualify for 
preference points for B-BBEE.  
 

 
Section 4: 

 
CIDB registration number, if any: …………………………………………………………….. 

Section 5: Particulars of sole proprietors and partners in partnership 

 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attached separate page if more than 3 partners 

Section 6:  Particulars of companies and close corporations 

 
Company registration number: ………………………………………………………………………………………. 

 
Close corporation number: …………………………………………………………………………………………… 

 
Tax reference number: ……………………………………………………………..………………………………… 

Section 7: Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months in the service of any of the following: 

❑ a member of any municipal council 
❑ a member of any provincial legislature 
❑ a member of the National Assembly or the 

National Council of Province 
❑ a member of the board of directors of any 

municipal entity 
❑ an official of any municipality or municipal 

entity 

❑ an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 
1 of 1999) 

❑ a member of an accounting authority of any 
national or provincial public entity 

❑ an employee of Parliament or a provincial 
legislature 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 
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Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

  current Within last 12 
months 

    

    

    

    
 

 

Section 8: Record of spouses, children and partners in the service of the state 

 
Indicate by marking the relevant boxes with a cross, if any spouse, child or partner of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the following: 
 

❑ a member of any municipal council 
❑ a member of any provincial legislature 
❑ a member of the National Assembly or the 

National Council of Province 
❑ a member of the board of directors of any 

municipal entity 
❑ an official of any municipality or municipal 

entity 

❑ an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 
1 of 1999) 

❑ a member of an accounting authority of any 
national or provincial public entity 

❑ an employee of Parliament or a provincial 
legislature 

If any of the above boxes are marked, disclose the following:  

 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

  current Within last 12 
months 

    

    

* Insert separate page if necessary 

The undersigned, who warrants that he/ she is duly authorised to do so on behalf of the enterprise: 

i) Authorized the Employer to obtain a tax clearance certificate from the South Africa Revenue Service 
that my / our matters are in order; 

ii) Confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on 
the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004; 

iii) Confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 
corruption; 

iv) Confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for 
compiling the scope of work that could cause or be interpreted as a conflict of interest; 

v) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best 
of my belief both true and correct. 

Signature:  Date: ……….…/ ………… / 20……….. 

Print Name: 
 
 

Position: 
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SCHEDULE 3:   AUTHORITY FOR SIGNATORY 

 
We, the undersigned, hereby authorize Mr/Mrs ………………………………………………………... 

acting in his/her capacity as ………………………………………..………………………...…………….. 

of the business trading as ………………………………………………………………………………… to 

sign all documentation in connection with Tender………………….………………………………….. 

Name of members / directors Signature Date 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Note:  If bidders attached a copy of their Authorized Signatory, it is not necessary to complete this 
form. 
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C. Certificate for Joint Venture 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby 

authorized Mr/Ms …………………………….…….., authorized signatory of the company 

……………………………………………………………………… , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract 

…………………………………………...……….. and any contract resulting from it on our 

behalf. 

This authorization is evidenced by the attached power of attorney signed by legally 

authorized signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME & CAPACITY 

Lead partner   

   

   

 
D. Certificate for Sole Proprietor 

 
I, ………………………………… hereby confirm that I am the sole owner of the business 

trading as …………………………………………………………………………………………….. 

 As witnesses: 
  

1.  Chairman:  

2. 
 
 

Date:  

 
E. Certificate for Close Corporation 
 

We, the undersigned, being the key members in the business trading as 

………………………………………………………. hereby authorize Mr/Ms  

……………………………… acting in the capacity of …………………………………… to sign 

all documents in connection with the tender for Contract 

……………………………………………… and contract resulting from it on our behalf.  

 

NAME ADDRESS SIGNATURE DATE 

 
 

   

 
 

   

 
 

   

 
 NOTE: This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole. 
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SCHEDULE 4: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 
This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms 

………….…………………..., authorised signatory of the company, close corporation or partnership 

…………………… ……………………………………………………………., acting in the capacity of 

lead partner, to sign all documents in connection with the tender offer and any contract resulting 

from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

Lead partner   
……………………………...…… 
Signature: 
 
………………………...………… 
Name:    
 
………………………………...… 
Designation 
 

   
……………………………...…… 
Signature: 
 
………………………...………… 
Name:    
 
………………………………...… 
Designation 
 

   
……………………………...…… 
Signature: 
 
………………………...………… 
Name:    
 
………………………………...… 
Designation 
 

 

NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of 
each partner to the Joint Venture shall be appended to this schedule. 
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SCHEDULE 5: SCHEDULE OF WORK SATISFACTORILY CARRIED 
OUT BY THE TENDERER 

 
The following is a statement of relevant similar work successfully executed by the Tenderer 
(Company experience). See Similar Work at Tender data - T1.2.6 
 

Employer, contact 
person and 

telephone number 

Description of 
Contract 

Value of Work 
Inclusive of VAT 

(Rand) 

Date 
Completed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Attach additional pages if more space is required. 
 

Signature:  Date:  

Print Name:  Position:   

Tenderer:   
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SCHEDULE 6A: SCHEDULE OF WORK SATISFACTORILY CARRIED 
OUT BY PROJECT LEADER 

 
Project leader Name: ………………………………………………………………………………………… 
 
The following is a statement of similar work successfully executed by the foreman / project leader. 
See Similar Work at Tender data - T1.2.6 
 

Employer, contact 
person and 

telephone number 

Description of 
Contract 

Value of Work 
Inclusive of VAT 

(Rand) 

Date 
Completed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Attach additional pages if more space is required. 
 

Signature:  Date:  

Print Name:  Position:   

Tenderer:   
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SCHEDULE 6B:  SCHEDULE OF WORK SATISFACTORILY CARRIED 
OUT BY THE PROJECT ENGINEER 

 
Project Engineer Name: ………………………………………………………………………...…………… 
 
The following is a statement of similar work successfully executed by the foreman / project leader. 
See Similar Work at Tender data - T1.2.6 
 

Employer, contact 
person and 

telephone number 

Description of 
Contract 

Value of Work 
Inclusive of VAT 

(Rand) 

Date 
Completed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Attach additional pages if more space is required. 
 

Signature:  Date:  

Print Name:  Position:   

Tenderer:   
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SCHEDULE 7: PROPOSED AMENDMENTS AND QUALIFICATIONS 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to this tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced 
in the Tender Data regarding the Employer’s handling of material deviations and qualifications. 
 

Page Clause or Item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

  

 
 

Signature:  Date:  

Print Name:  Position:   

Tenderer:   
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SCHEDULE 8: MUNICIPAL RATES AND SERVICES 

                                                                                         

Names of Directors / 
Partners 

Physical residential 
address of the Directors 

/ Partners 

Municipal 
Account Number 

Name of Municipality 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
NB:  Please attach certified copy/copies of the Municipal Account(s) 
 
DECLARATION: 
 
I, the undersigned (name) …………………………………………...……...…………………….……… 
 
Certify that the information furnished above is correct.  I accept that the state may act against me 
should this declaration prove to be false. 
 
 
 
……………………………………………  ………………………………...………………… 
Signature      Date 
 
 
 
……………………………………………  …………………………………...……………… 
Position      Name of Bidder    
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SCHEDULE 9: DECLARATION OF INTEREST – (MBD 4B) 

 
(On behalf of the company and its directors/ members/ trustees/ principle shareholders²) 
 
1.    No bid/database registration will be accepted from persons in the service of the state¹. 
 

2.  Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid/database registration.  In view of possible 

allegations  of favouritism,  should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in t h e  service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the evaluating/adjudicating 

authority. 

 

3  In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid/database registration in respect of owners/shareholders² of the 

company. 

 

3.1 Full Name of bidder or his or her representative  

3.2 
Identity Number (person submitting this 
declaration) 

 

3.3 
Position occupied in the Company 

(official/director/trustee/shareholder ²): 
 

3.4 Company Registration Number  

3.5 Tax Reference Number  

3.6 VAT Registration Number  

3.7 

The names of all directors/ members/ trustees/ principle shareholders, their individual identity 

numbers, personal tax reference numbers and state employee numbers must be indicated in 

paragraph 4 below 

3.8 
Are you or any director/ member/ trustee/ principle shareholder 
presently in the service of the state?                                                        

Yes No 

3.8.1 If yes, furnish particulars.  (Please write in Block Letters.  Add separate page if more than one. 

SA ID Number:              Relation: 
 

Surname:  Persal No:  

Full Names:  

Organ of State:  Position:  

3.9 
Have you or any director/ member/ trustee/ principle 
shareholder been in the service of the state for the past twelve 
months? 

Yes No 

3.9.1 If yes, furnish particulars.  (Please write in Block Letters.  Add separate page if more than one. 

SA ID Number:              Relation:  

Surname:  Persal No:  

Full Names:  

Organ of State:  Position:  
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3.10 

Do you or any director/ member/ trustee/ principle shareholder 

have any relationship (family, friend, other) with persons in the service 

of the state and/or who may be involved with the evaluation and/or 

adjudication of this or any other prospective bid? 

Yes No 

3.10.1 If yes, furnish particulars.  (Please write in Block Letters.  Add separate page if more than one. 

SA ID Number:              Relation:  

Surname:  Persal No:  

Full Names:  

Organ of State:  Position:  

 

3.11 

Are you aware of any relationship (family, friend, other) between you or 
any director/ member/ trustee/ principle shareholder and any persons in 
the service of the state who may be involved with the evaluation and/or 
adjudication of this or any other prospective bid?     

Yes No 

3.11.1 If yes, furnish particulars.  (Please write in Block Letters.  Add separate page if more than one. 

SA ID Number:              Relation:  

Surname:  Persal No:  

Full Names:  

Organ of State:  Position:  

 

3.12 
Is any spouse, child or parent of the company’s directors/ members/ 
trustees/ principle shareholders or stakeholders in the service of the 
state? 

Yes No 

3.12.1 If yes, furnish particulars.  (Please write in Block Letters.  Add separate page if more than one. 

SA ID Number:              Relation:  

Surname:  Persal No:  

Full Names:  

Organ of State:  Position:  

 

3.13 
Do you or any director/ member/ trustee/ principle shareholder/ 
stakeholders of this company have any interest in any other related 
companies or business whether or not they are bidding for this contract. 

Yes No 

3.13.1 

If yes, furnish particulars.   

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

 

3.14 

Is the supplier or any director/ member/ trustee/ principle shareholder listed 
on the National Treasury’s database as a company or person prohibited 
from doing business with the public sector? 
 
 

Yes 

No 

 

 

3.14.1 

If yes, furnish particulars.   

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 
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3.15 
Is the supplier or any director/ member/ trustee/ principle shareholder 
listed on the Register for Tender Defaulters in terms of section 29 of the 
Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  

Yes No 

3.15.1 

If yes, furnish particulars.   

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

 

3.16 
Was the supplier or any director/ member/ trustee/ principle shareholder 
convicted by a court of law (including a court of law outside the Republic 
of South Africa) for fraud or corruption during the past five years? 

Yes No 

3.16.1 

If yes, furnish particulars.   

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

 

3.17 

Does the supplier or any director/ member/ trustee/ principle shareholder 
owe any municipal rates and taxes or municipal charges to the 
municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

Yes No 

3.17.1 

If yes, furnish particulars.   

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

The municipality may not do business with individuals/businesses, including that of all the 
owners/partners/members/directors, whose municipal rates and taxes and/or service charges 
are in arrears for more than three (3) months unless arrangements have been made with the 
municipality to settle such arrears. Refer to SCM Regulation 38(d). (Certified copies of your 
most current accounts/statements and/or proof of any arrangement to be submitted every three 
months – provide individual information in the schedule under par. 4. 

 

3.18 
Was any contract between the supplier and the municipality / municipal 
entity or any other organ of state terminated during the past five years on 
account of failure to perform on or comply with the contract? 

Yes No 

3.18.1 

If yes, furnish particulars.   

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 
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4 

MFMA Circular No 62 of July 2013 require bidders to submit the names of their directors/ trustees/ shareholders, their individual identity numbers, personal 
tax reference numbers and employee numbers of those who are in the service of the state as defined in the Municipal Supply Chain Management 
Regulations as part of their bid submissions. A shareholder is defined as a person who owns shares in the company and is actively involved in the 
management of the company or business, and exercises control over the company. 

 
Full name of directors / 
trustees / shareholders 

Identity Number 
% Share-holding 

in company 

Personal Tax 
Reference 
Number 

State Employee 
Number (Persal) 

Municipal rates & services account 
numbers (3.17.1) 

Municipal clearance or most recent 
service account must be attached as 

evidence 

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       
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I, the undersigned, certify that the information furnished on this declaration form is true and correct.  I accept 
that my/my company’s bid/registration may be rejected and in addition to the rejection that action may be 
taken against me/ my company should this declaration prove to be false.   

 
…………………………………………………… ……………………………………………………. 
Signature      Date 

 
 

………………………………………………………… ………………………………………………………… 
Capacity of Signatory     Name of Bidder/Company/CC Name 
  

 
MANDATORY SECTION: THIS DECLARATION WILL NOT BE ACCEPTED IF NOT CERTIFIED: 
 

¹  MSCM Regulations: “in the service of the state” 

means to be –  

(a) a member of – 
(i)    any municipal council; 

(ii)   any provincial legislature; or 

(iii)  the national Assembly or the national Council of 
provinces; 
(b) a member of the board of directors of any 

municipal entity;  
(c) an official of any municipality or municipal 
entity; 
(d) an employee of any national or provincial 

department, national or provincial public entity or 

constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No.1 of 

1999); 
(e) a member of the accounting authority of any 
national or provincial public entity; or 

(f)  an employee of Parliament or a provincial 
legislature. 
²  “Shareholder” means a person who owns shares 

in the company and is actively involved in the 
management of the company or business and 

exercises control over the company. 

  
Commissioner of Oaths 

 
Signed and sworn to before me at  ……………...……………… 
 
on this the …………… day of …………………… 20 .…  by the 
Deponent, who has acknowledged that he/she knows and 
understands the contents of this Affidavit, it is true and correct 
to the best of his/her knowledge and that he/she has no 
objection to taking the prescribed oath, and that the prescribed 
oath will be binding on his/her conscience. 
 
Commissioner of Oaths ……………………………………………. 
 
Position:  …………………………………………………………….. 
 
Address ……………………………………………………………….   
 
………………………………………………………………………… 
 
………………………………………………………………………… 
 
Tel: ……..……………………………………..………………………   

Apply official stamp of authority on this page: 
 

 
This document is compulsory, in terms of Regulation 44 of the Supply Chain Management Regulations, to do 
business with any municipality – If not endorsed by a Commissioner of Oaths, or failure to submit it, will 
disqualify your business from the acquisitioning process. (Must be submitted annually) 
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SCHEDULE 10: TAX CLEARANCE CERTIFICATE REQUIREMENTS 

 
A copy of a Tax Compliance Status Pin, printed from the South African Revenue Service (SARS) 
website, must accompany the bid documents. The onus is on the bidder to ensure that their tax 
matters are in order with SARS. In the case of a Consortium/Joint Venture every member must 
submit a separate Tax Compliance Status Pin, printed from the SARS website, with the bid 
documents.  
 
If a bid is not supported by a Tax Compliance Status Pin as an attachment to the bid documents, 
the Municipality reserves the right to obtain such documents after the closing date to verify that the 
bidder’s tax matters are in order. If no such document can be obtained within a period as specified 
by the Municipality, the bid will be disqualified. 
 
The Tax Compliance Status Pin will be verified by the Municipality on the SARS website. 
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SCHEDULE 11:  JOINT VENTURE AGREEMENT, IF APPLICABLE 

 

The Tenderer shall attach to this page a joint venture agreement, if applicable. 
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SCHEDULE 12:  PROOF OF PAYMENT OF MUNICIPAL RATES AND 
TAXES 

 
The Tenderer shall attach to this page proof of payment of municipal rates and taxes or municipal 
services charges in support of Schedule 1I. 

 
Please note: Should the tenderer intend claiming preference points for local enterprise status, 
points shall only be awarded if proof of payment is attached.  
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SCHEDULE 13: RECORD OF MINUTES AND ADDENDA TO TENDER 
DOCUMENTS 

 

 
We confirm that the following communications received from the Employer before the submission 
of this tender offer, amending the tender documents, have been taken into account in this tender 
offer: 
 

No. Date Title or Detail 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 
Attach additional pages if more space is required. 
 

Signature:  Date:  

Print 
Name: 

 Position:   

Tenderer:   

 
 



 

  

T 2026/002 42 

 

SCHEDULE 14: APPLICATION OF PREFERENCE POINT SYSTEM IN 
TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
Regulation No. 2721 of 20 4 November 2022 provide for a preference points system. The 
applicable 80/20 preferential points system as set out in Preferential Procurement Regulations 
2022 will be used to evaluate individual tenders 

 
80/20 Preference point system [(for acquisition of goods or services for a Rand value equal 
to or above R30 000 and up to R50 million) (all applicable taxes included)]  

 
The points are awarded as follows: 
 

• 80 points is awarded for the lowest price if it complies with the Tender / Formal Written 
Price Quotation conditions. 

• Additional points are awarded for the following specific goals: 
- B-BBEE status level of contributor and “Locality” 

• 50% of the 20/10 points will be allocated to promote the goal of B-BBEE status level of 
contributor and points will be allocated in terms of the B-BBEE scorecard as follows: 

•  

B-BBEE Status Level of 
Contributor 

Number of Points for 
Preference (80/20) 

Number of Points for 
Preference (90/10) 

1 50% of 20 50% of 10 

2 50% of 18 50% of 9 

3 50% of 16 50% of 8 

4 50% of 12 50% of 5 

5 50% of 8 50% of 4 

6 50% of 6 50% of 3 

7 50% of 4 50% of 2 

8 50% of 2 50% of 1 

Non-compliant contributor 0 0 

 

• 50% of the 20/10 points will be allocated to promote the specific goal of locality.  Points will 
be allocated as follows: 
 

No. Requirement 
Number 

of 
Points 

1 

Procurement under the 80/20 preference points system where the 
enterprise head office or primary place of business or regional or satellite 
office is located within the boundaries of the Cape Winelands District 
Municipal Area 

5 

2 

Procurement under the 90/10 preference points system where the 
enterprise head office or primary place of business or regional or satellite 
office is located within the boundaries of the Cape Winelands District 
Municipal Area 

2.5 

3 
Procurement under the 80/20 preference points system where the 
enterprise head office or primary place of business or regional or satellite 
office is located within the boundaries of the Western Cape Province 

5 

4 
Procurement under the 90/10 preference points system where the 
enterprise head office or primary place of business or regional or satellite 
office is located within the boundaries of the Western Cape Province. 

2.5 

 
 



 

  

T 2026/002 43 

 

SCHEDULE 15:  PREFERENCE POINTS CLAIM FORM IN TERMS OF 
THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 (MBD 6.1) 

     
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2 To be completed by the organ of state 

(a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 

specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 

by the organ of state. 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  
 

(c) “Locality” means an enterprise whose head office or primary place of business or regional or 
satellite office is located within the boundaries of the Cape Winelands District Municipal Area or 
Western Cape Province 
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(d) “Proof of locality” means a – 
1) municipal account in the name of the tenderer not older than 90 days; 
2) lease agreement where the tenderer is the lessee; or 
3) an official letter from the bank confirming the registered business address of the tenderer; 
 

(e) “Proof of B-BBEE status level of contributor” means the B-BBEE status level certificate 
issued by an authorised body or person, a sworn affidavit as prescribed by the B-BBEE Codes 
of Good Practice; or any other requirement prescribed in terms of the Broad-Based Black 
Economic Empowerment Act. 

 
(f) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  
 
(g) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but is 
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and  

 
(h) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1     THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 

it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 

the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference point 

system, then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in 

terms of this tender 

Number of points 
allocated 

(90/10 system) 
(To be completed 
by the organ of 

state) 
 

Number of points 
allocated 

(80/20 system) 
(To be completed 
by the organ of 

state) 

Number of 
points claimed 
(90/10 system) 

(To be 
completed by 
the tenderer) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

B-BBEE status level of 
contributor 

5 10   

The promotion of 
enterprises located in 
the Western Cape 
Province for work to be 
done or services to be 
rendered in that 
province; 

 

 

2.5 

 

 

5 

  

The promotion of 
enterprises located in 
the Cape Winelands 
District Municipal area 
for work to be done or 
services to be rendered 
in that municipal area 

 

 

2.5 

 

 

5 

  

 

DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
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 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 
the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 
make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 

 

Name and surname …………………………………………………………………………………........... 

 

Signature(s) of bidder(s)……………………………………………………………………………………. 

 

Date…………………………………………………………………………………………………………… 

 

Address…………………………………………………………………………….………………………… 

 

………………………………………………………………………………………………………………… 
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SCHEDULE 16:   DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 
improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 

4.1 

Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with 
the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 
this restriction by the Accounting Officer/Authority of the institution that imposed 
the restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at 
the bottom of the home page.  

Yes 
 

 
 

No 
 

 

4.1.1 

If so, furnish particulars: 
 
 
 

4.2 

Is the bidder or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 
12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Yes 
 

No 
 

4.2.1 

If so, furnish particulars: 
 
 
 

4.3 
Was the bidder or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past 
five years? 

Yes 
 

No 
 

4.3.1 

If so, furnish particulars: 
 
 
 

4.4 
Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4.1 

If so, furnish particulars: 
 
 
 

4.5 

Was any contract between the bidder and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 

If so, furnish particulars: 
 
 
 

 
CERTIFICATION 

 
 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 
 ………………………………………...    …………………………………….………….. 
 Signature        Date 
 
 
 
 ……………………………………….    ……………………………………………….. 
 Position              Name of Bidder 
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SCHEDULE 17: CERTIFICATE OF INDEPENDENT BID 
DETERMINATION 

 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited.  

 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.  

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 
a. take all reasonable steps to prevent such abuse;  
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and  

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract.  

 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 
completed and submitted with the bid:  

 
¹   Includes price quotations, advertised competitive bids, limited bids and proposals.  
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 
therefore, an agreement between competitors not to compete.  

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION  

I, the undersigned, in submitting the accompanying bid:  

……………………………………………………………………………………………………………………………… 
(Bid Number and Description) 

in response to the invitation for the bid made by:  CAPE WINELANDS DISTRICT MUNICIPALITY do hereby 
make the following statements that I certify to be true and complete in every respect:  

I certify, on behalf of:………………………….……………………………………………………………………. that:  

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect;  
 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 
of the bidder;  

 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder;  
5. For the purposes of this Certificate and the accompanying bid, I understand that the word 
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“competitor” shall include any individual or organization, other than the bidder, whether or not 
affiliated with the bidder, who:  
(a) Has been requested to submit a bid in response to this bid invitation;  
(b) Could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and  
(c) Provides the same goods and services as the bidder and/or is in the same line of business as 

the bidder  
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding.  

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding:  
(a) Prices;  
(b) Geographical area where product or service will be rendered (market allocation)  
(c) Methods, factors or formulas used to calculate prices;  
(d) The intention or decision to submit or not to submit, a bid;  
(e) The submission of a bid which does not meet the specifications and conditions of the bid; or  
(f) Bidding with the intention not to win the bid.  

 
8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of 
the products or services to which this bid invitation relates.  

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract.  

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.  

 
        …………………………………………………  …………..………………………………….……………  
           Signature    Date  
 
        ………………………………………………….              ….………………….………………….…………………  
           Position                                      Name of Bidder  
 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.  
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SCHEDULE 18: CLAIMING PREFERENCE POINTS 

 

List all partners / members / directors of this enterprise 

Van / Surname / Ifani 
Voornaam / First name / 

Amagama 
ID Nr./No. 
Inombolo 

State 
Employee 
Number 

    

    

    

    

    

    

    

    

    

    

 

NB!  To claim Preference points a certified copy of your Balanced Broad-Based Black Economic 
Empowerment Score Card and proof of locality must be submitted with the MBD 6.1 Claim Form. 

 
 
 
 
 
 
 

 
 

……………………………………………………………………………………………………………………….. 
 

Name of Business/Entity:  ……………………………………………………………………………… 

1 
Percentage of shareholding of persons (HDI) in the business historically 

disadvantaged because of unfair discrimination based on race. 
% 

2 
Percentage of shareholding of persons (HDI) in the business historically 

disadvantaged because of unfair discrimination based on gender 
% 

3 
Percentage of shareholding of persons (HDI) in the business historically 

disadvantaged because of unfair discrimination based on disability. 
% 

Please Circle your answer below: 

4 Is your business established within the area of jurisdiction of the District Municipality?    In / Out     

5 
Is your business established within the area of jurisdiction of the Western Cape 

Province?     
In / Out     

 
 

 

     Vir meer inligting besoek: / For more information please visit: / Inkcukach ezithe vetshe 
uzakuzifumana aph: 

 
The Department of Trade and Industry:    http://bee.thedti.gov.za/ 

South African National Accreditation System:   http://www.sanas.co.za/directory.php 
Independent Regulatory Board of Auditors:    http://irba.co.za/index.php 

 
 
 

http://bee.thedti.gov.za/
http://www.sanas.co.za/
http://irba.co.za/index.php
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SCHEDULE 19: CREDIT ORDER INSTRUCTION 

 
It is the policy of the Cape Winelands District Municipality to pay all creditors by means of direct 
bank transfers. Please complete this information and acquire your banker’s confirmation. 
 
Please attached a letter from your bank confirming your banking details. 
 

 

I/we hereby request and authorise the Cape Winelands district municipality to pay any amounts 
that may accrue to me/us to the credit of my/our bank account. 
 
I/we understand that a payment advice will be supplied by the Cape Winelands District 
municipality in the normal way that will indicate the date on which funds will be available in 
my/our bank account and details of payment. 

 
I/we further undertake to inform the Cape Winelands District municipality in advance of any 
change in my/our bank details and accept that this authority may only be cancelled by me/us by 
giving thirty days’ notice by prepaid registered post. 

 
 
…………………………..……          …………………………         …………………        
 INITIALS AND SURNAME:          AUTHORISED SIGNATURE:              DATE:                                    
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SCHEDULE 20: COIDA LETTER OF GOOD STANDING 

 
A Letter of Good Standing that is valid on closing date of the bid from the Department of 
Employment and Labour or any institution that is licenced to carry out the business of insurance 
of its members against liabilities in accordance with the provisions of the COMPENSATION FOR 
OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (Act No. 130 of 1993) or a copy thereof 
must accompany the bid documents. The Letter of Good Standing (valid at closing date) can 
alternatively be submitted on a date as mutually agreed upon between the bidder and the Cape 
Winelands District Municipality. Failure to provide proof of a valid Letter of Good Standing within 
a mutually agreed upon timeframe from the Department of Employment and Labour or any 
institution that is licensed to carry out the business of insurance of its members against liabilities, 
will result in a bidder not being considered for further evaluation purposes. A Letter of good 
standing for “tender purposes” (valid at closing date) from the Department of Labour will also be 
accepted. 
 
CF Reg No:  ………………………………………………………………………………………………… 
 
Certificate No:  ……………………………………………………………………………………………… 
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SCHEDULE 21: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 
AGREEMENT MADE AND ENTERED INTO BETWEEN THE CAPE WINELANDS DISTRICT 

MUNICIPALITY (HEREINAFTER CALLED THE “EMPLOYER”) 
 

AND 

……………………………………………...………………………………………………...……………………………, 
(Contractor/Mandatory/Company/CC Name) 

 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 
1993 AS AMENDED. 
 
I, ………………………...………....……………………………................…………………………..…., representing 

……………………...........…………...………………………….............……………………………., as an employer  
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be 
performed, and all equipment, machinery or plant used in such a manner as to comply with the provisions of 
the Occupational Health and Safety Act (OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all 
registration and assessment monies due to the Compensation Commissioner have been fully paid or that 
I/We are insured with an approved licensed compensation insurer. 
 
COID ACT Registration Number:    
 
OR Compensation Insurer: ....................................................... Policy No.: ....................................................... 
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements 
of OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA 
and Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work 
Permit Procedures are adhered to as far as reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an occupational health 
and safety agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions 
and undertake to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
 
Signed at ..........................................on the......................................day of......................................20…………. 
 
 
........................................     .................................................................... 
Witness        Mandatory 
 
 
 
Signed at ........................................on the......................................day of.......................................20…………. 
 
 
...............................................      ..................................................................... 
Witness        for and on behalf of 
        Cape Winelands District Municipality 
 

 
 
 
 
 



 

  

T 2026/002 55 
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C1 THE CONTRACT 

 
Part C1: Agreements and Contract Data 
 
C1.1 Form of Offer and Acceptance 
 
Part C2: Pricing Data 
 
C2.1 Pricing Assumptions 
 
C2.2 Bill of Quantities 
 
Part C3: Scope of Works 
 
C3.1 Scope of Work 
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C1.1  FORM OF OFFER AND ACCEPTANCE   

 
IMPORTANT NOTE: 

 
The Tender Form (Offer by Tenderer) shall be completed and signed by all tenderers. Failure to 
properly complete and sign the Tender Form shall lead to disqualification of the tender. 
 
The Acceptance Form shall be signed by the Employer to formalise the Contract Agreement after 
the successful tenderer has been formally notified of award. 
 

The Schedule of Deviations forms an integral part of the Contract Agreement. 
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C1.1  FORM OF OFFER AND ACCEPTANCE (AGREEMENT) 

 
OFFER BY TENDERER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 

respect of the following works: Contract No: T 2026/002: CONTRACTOR TO PROVIDE PLUMBING 
SERVICES TO CAPE WINELANDS DISTRICT MUNICIPALITY BUILDINGS FOR THE PERIOD 
ENDING 30 JUNE 2029 
 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted 
the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 

Signature: (of person authorized to sign the tender)…….. .................................................................................  

Name: (of signatory in capitals):  ..........................................................................................................................  

Capacity: (of Signatory):  .....................................................................................................................................   
 
Name of Tenderer: (organisation):  .....................................................................................................................  
  
Address:  ....................................................................................................................................................  

Telephone number: ……………………………………………………………………………………………………… 

Signature:  ………………………………………………………………………………………………………………. 
 

Name: (in capitals): ...... ……………  ....................................................................................................................  

Date: ............................................. 
 

[Failure of a Tenderer to complete and sign this Form of Offer will invalidate the tender] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  

T 2026/002 59 

 

 

MUNICIPAL AREA 
Total Year 1 

(VAT included) 
Total Year 2 

(VAT included) 
Total Year 3 

(VAT included) 
Total year 1, 2 & 3 

(VAT included) 

C2.2/1 WC 022: WITZENBERG R R R R 

C2.2/2 WC 023: DRAKENSTEIN R R R R 

C2.2/3 WC 024: STELLENBOSCH R R R R 

C2.2/4 WC 025: BREEDE VALLEY R R R R 

C2.2/5 WC 026: LANGEBERG R R R R 

 
 
Company name:  ……………………………………………………………………………………………………………………………………………………….. 
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ACCEPTANCE BY EMPLOYER 

 
By signing this part of the Form of Offer and Acceptance, the Employer identified below 
accepts the Tenderer’s Offer.  In consideration thereof, the Employer shall pay the 
Contractor the amount due in accordance with the Conditions of Contract identified in the 
Contract Data.  Acceptance of the Tenderer’s Offer shall form an agreement between the 
Employer and the Tenderer upon the terms and conditions contained in this Agreement and 
in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in 
 

Part C1 Agreement, and Contract Data, (which include this Agreement) 
Part C2 Pricing Data, including the Bill of Quantities 
Part C3 Scope of Work  

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 
C1 to C3 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto as listed in the Tender Schedules as well as any changes to the terms of the Offer agreed 
by the Tenderer and the Employer during this process of offer and acceptance, are contained in 
the Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule.  

The Tenderer shall within two weeks after receiving a formal Letter of Award, including the 
Schedule of Deviations (if any), contact the Employer or its agent (whose details are given in the 
Contract Data) to arrange the delivery of bonds, guarantees and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data, upon receipt of 
which the Employer will execute the contract by signing this Agreement. Failure to fulfil any of 
these obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date 
when the Tenderer receives one fully completed original copy of this document, including 
the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five days of 
the date of such receipt notifies the Employer in writing of any reason why he cannot 
accept the contents of this Agreement, this Agreement shall constitute a binding contract 
between the parties. 
 
T 2026/002: CONTRACTOR TO PROVIDE PLUMBING SERVICES TO CAPE WINELANDS 
DISTRICT MUNICIPALITY BUILDINGS FOR THE PERIOD ENDING 30 JUNE 2029 
 
For the Employer: 

 

Signature:  ………………………………………………………………………..……………………………… 

Name:  …………………………………………………………………………………………………..…… 

Capacity:    Acting Executive Director Technical Services 

Name of Organisation:  Cape Winelands District Municipality, 29 Du Toit Street, Stellenbosch, 7900 

Witness:    

Signature: ............................................... Name (In capitals):  ...........................................................................  

Date: ............................................ 
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SCHEDULE OF DEVIATIONS 

 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 
Tender, 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 
matter in such, letter, which constitutes a deviation as aforesaid become the subject of 
agreements reached during the process of, offer and acceptance, the outcome of such 
agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the Parties 
becomes an obligation of the contract shall also be recorded here,  

4. Any change or addition to the tender documents arising from the above agreements and 
recorded here, shall also be incorporated into the final draft of the Contract, 

 
1. Subject:…. ..............................................................................................................................  

 Details:  ...................................................................................................................................  

  ...................................................................................................................................  

2. Subject: .................................................................................................................................. 
  

 Details:  ...................................................................................................................................  

  ...................................................................................................................................  

3. Subject: .................................................................................................................................. 
  

 Details:  ...................................................................................................................................  

  ...................................................................................................................................  

4. Subject: .................................................................................................................................. 
  

 Details:  ...................................................................................................................................  

  ...................................................................................................................................  

5. Subject: .................................................................................................................................. 
  

 Details:  ...................................................................................................................................  

  ...................................................................................................................................  

 

By the duly authorised representatives signing this Agreement, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents 
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listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
 

For the Tenderer: 

Signature:   .............................................................................................................................................  

Name: (in capitals)  ...............................................................................................................................................  

Capacity:  ...............................................................................................................................................  

Name of Tenderer (organisation) ........................................................................................................................  

Address: ................................................................................................................................................... .……… 

Witness:   Signature: ............................................... Name (in capitals):  .........................................................  

Date: ............................................ 

 

For the Employer: 

Signature:  ………………………………………………………………………..……………………………… 

Name:  …………………………………………………………………………………………………..…… 

Capacity:    Acting Executive Director Technical Services 

Name of Organisation:  Cape Winelands District Municipality, 29 Du Toit Street, Stellenbosch, 7900 

Witness:    

Signature: ............................................... Name (In capitals):  ...........................................................................  

Date: ............................................ 
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CONFIRMATION OF RECEIPT  

 
The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer, 
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the 
Schedule of Deviations (if any) today: 
 
the …………… (day) of ……………………..………….(month) 20……… at …………………………………..….…… (place).  
 

For the Tenderer: 

Signature:   .............................................................................................................................................  

Name: (in capitals)  ...............................................................................................................................................  

Capacity:  ...............................................................................................................................................  

Name of Tenderer (organisation) ........................................................................................................................  

Address: ................................................................................................................................................... .……… 

Witness:   Signature: ............................................... Name (in capitals):  .........................................................  

Date: ............................................ 

 

For the Employer: 

Signature:  ………………………………………………………………………..……………………………… 

Name:  …………………………………………………………………………………………………..…… 

Capacity:    Acting Executive Director Technical Services 

Name of Organisation:  Cape Winelands District Municipality, 29 Du Toit Street, Stellenbosch, 7900 

Witness:    

Signature: ............................................... Name (In capitals):  ...........................................................................  

Date: ............................................ 
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C1.2 Contract Data (Part 1) 

 
General Conditions of Contract 

The General Conditions of Contract are the General Conditions of Contract for Construction 
Works, Third Edition (2015), published by the South African Institution of Civil Engineering, 
Private Bag X200, Halfway House, 1685 are applicable to this Contract and are obtainable from 
www.saice.org.za. 
 
The Conditions of Contract is available for inspection and scrutiny at the offices of the 
Employer’s Agent.  
 
The General Conditions of Contract for Construction Works make several references to the 
Contract Data. The Contract Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the General Conditions of Contract. 
 
PART 1: APPENDIX TO PART 1 - DATA PROVIDED BY THE EMPLOYER 

Claus 
 
1 
 
1.1.1.1
4 
 
 
 
1.1.1.1
5 
 
 
1.2.1.2 
 
 
 
 
 
 
 
1.1.1.1
6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.1.1.2
6 
 
 
 
 

Wording 
 
General 
 
Due Completion Date 
Add: 
The Completion Date will be the date on the dates as agreed upon per project. 
The contract shall be completed not later than 30 June 2029 
 
Employer 
Add: 
The Employer is the CAPE WINELANDS DISTRICT MUNICIPALITY 
 
Employer’s Address 
Add: 
The address of the Employer is: 
Address:           46 Alexander Street                       
                          P.O. Box 100 
                          Stellenbosch 
                          7599 
Telephone:        086 126 5263 
 
Employer’s Agent 
Add: 
The authorised and designated representative of the Employer is:  
Designation:     Deputy Director Facilities Management 
Name:               S. Phillips  
 
Employer’s Agent’s Address  
Add: 
The address for receipt of communications is: 
E-mail:               siviwe.phillips@capewinelands.gov.za 
Address:            29 du Toit Street  
                          P.O. Box 100 

        Stellenbosch 
                          7599 
Telephone:        021 888 5204 
 
Pricing Strategy 
Add: 
The Pricing Strategy is a Re-measurable Contrac 
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1.1.1.2
9 
 
1.2. 
 
1.2.1. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.3.6 
 
 
 
5.2 
 
5.2.1 
 

Site  
Add: 
 
 
The site where the Works will be performed is the CWDM buildings throughout the area of 
the Cape Winelands Distric Municipality 
 

 
MUNICIPAL AREA 

 

 
ADDRESS 

WC 022: WITZENBERG 
• CWDM Office/Fire Station, 27 Munnik Street, Ceres.  

• CWDM Roads Depot/Mechanical Workshop, R46, 
Ceres.   

WC 023: DRAKENSTEIN 

• CWDM Office, 194 Main Street, Paarl. 

• CWDM Roads Depot/Mechanical Workshop, Heide 
Street, Paarl. 

• CWDM Nieuwedrift Fire Station, Boland Road, Farm 
486, Paarl. 

WC 024: STELLENBOSCH 

• CWDM Office, 46 Alexander Street, Stellenbosch. 

• CWDM Office, 29 du Toit Street, Stellenbosch. 

• CWD Office, c/o Bird and Langenhoven Street. 

• CWDM Fire Station, Erf 123 Papegaairandweg, 
Stellenbosch. 

• CWDM Stores, Drukkerslaan, Stellenbosch. 

• CWDM Roads Depot/Mechanical Workshop, 
Drukkerslaan, Stellenbosch.  

WC 025: BREEDE VALLEY 

• CWDM Office, 51 Trappes Street, Worcester.  

• CWDM Roads Depot/Mechanical Workshop, c/o Louis 
Lange and Schönland Street, Worcester. 

• CWDM Fire Station/Training Centre, Eerste Begin Plaas, 
Stainwell/ Roché Road, Farm 306/36, Worcester. 

WC 026: LANGEBERG 

• CWDM Office, 40 van Reenen Street, Robertson 

• CWDM Roads Depot/Mechanical Workshop/Fire Station, 
Constitution Street, Robertson.  

• CWDM Office, 56A Bad Street, Montagu. 

 
Interpretations 
Add:  
Any written communication between the parties shall be delivered at the address of the 
Employer’s Agent Employer or Employer   
 
Employer’s Copyright 
Add: 
Copyright of documents prepared for the different Projects shall be vested with the 
Employer.  
 
Commencement of the contract 
Add: 
The commencement of the contract will be the date which appears on the Appointment 
Letter issued by the Employer’s Agent.   
 

5.3 
 
 
 
5.3.1 
 
 
 
5.3.2 
 
 
5.11 
 

Commencement of the Works 
Add: 
The commencement of the Works will be the date as agreed by the parties  
. 
The documentation required before commencement with the Works execution are: 

• Health and Safety Plan 

• Public Liability Insurance 

• Qualifications of Key Personnel and Artisans 
The time to submit the documentation required before commencement of the works is within 
ten (10) working days of the award of the tender.  
 
Suspension of the Works by the Employer 
Add: 



 

  

T 2026/002 67 

 

 
 
 
5.13 
 
5.13.1 
 
 
 
5.14.1 
 
 
 
 
5.16.3 

The Period of Suspension shall not exceed three (3) months from the date of issue of a 
Written Order.   
 
Penalty for Delay 
Add: 
The penalty for late completion or failing to complete the Works is R 750.00 for every day 
that elapses between the due Completion Date and the actual date of Practical Completion 
including non-working and special non-working days.  
 
Practical Completion 
Add: 
The time for Practical Completion is the date as it appears on the Works Programme as 
agreed upon. 
 
Latent Defects Liability Period 
Add: 
The Latent Defects Period for the Project is six (6) months from the date of the issue of the 
Certificate of Completion 
 

6.8 
 
6.8.2 
 

Adjustment in rates and/or prices 
Add: 
The contract price shall not be subject to any contract price adjustment and the rates and 
prices tendered in the Bill of Quantities shall be final and binding throughout the period of the 
contract. 

 
6.10 
 
 
6.10.1 
 

Payments  
Interim Payments 
Add: 
The Contractor shall deliver to the Employer’s Agent a monthly statement for payment of all 
amounts he considers to be due to him for payment subject to approval, for payment within 
30 days from the date of the invoice.  

  
6.10.1.
5 
 
6.10.3. 
 

No payments will be made for material brought on to site but not yet built into the Permanent 
Works. 

 
Retention  
Add: 
The limit of Retention Money will be 10% per Payment Certificate to the maximum of 5% of 
the contract value of which 50% will be paid at the issue of the Certificate of Completion, and 
the remaining 50% within 14 days of the expiration of the latent Defects Liability Period, the 
date of issue of the Final Approval Certificate. 

 
8.6.1.3 
 
 
 
 
 
10.4 
10.4.1 
 
10.7 
10.7.1 
 
 

 
Public Liability Insurance 
Add: 
The successful contractor must ensure that he/she has adequate Public Liability Insurance 
that will cover any possible claim(s) arising from or during the fulfilment of the Contract, 
irrespective of the amount of such claim(s).   
 
Amicable Settlement 
Add: Interim settlement of disputes shall be by Mediation. 
 
Arbitration  
Add: The determination of disputes shall be by Arbitration. 
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C2.  PRICING DATA 

 
C2.1: PRICING ASSUMPTIONS 
 
C2.2: BILL OF QUANTITIES 
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C2.1:  PRICING ASSUMPTIONS 

 

C2.1.1 GENERAL 
 

 The Bill of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include 
the Conditions of Tender, Conditions of Contract and the Scope of Works. 
 
Tenderers shall only complete the Pricing Schedule for the municipal area they intend to 
work in. It must be noted that the tenders received for each municipal area will be evaluated 
and awarded separately 
 

C2.1.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE 
 

 The short description given in the Bill of Quantities are a brief description used to identify the 
activities for which prices are required. Detailed descriptions of the activities to be priced are 
provided in the Scope of Works. 
 
While it is entirely at the tenderer’s discretion as regards pricing the Bill of Quantities, 
guideline tariffs of fees or indicative time-based fee rates are gazetted annually by each of 
the built environment professional bodies, which are useful documents that will give 
tenderers some idea of industry norms against which they may compare their rates, sums, 
percentage fees and / or price as applicable.  
 

C2.1.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 
 

 The quantities reflecting in the bill of quantities and the tendered rates as per the Bill of 
Quantities will be the amounts used to evaluate and award the tender.   
 
All quantities will be re-measured and checked on completion for Final Account purposes.  
 
The Contract Price for the completed contract shall be according to the Bill of Quantities. 
 

C2.1.1.4 PRICING OF THE BILL OF QUANTITIES 
  

OVERVIEW 
 
This is not a lump-sum tender. Tenderers shall allow opposite each item for any cost 
involved with such item. Where products or services are rendered free of charge, in 
such instance the rate or price should be indicated as R 0.00. A fully completed and 
priced tender document must be handed in with tender-closing. 
 
Pricing Schedules not fully and correctly completed will invalidates the Tenderer’s offer.   
 
The Bill of Quantities includes normal services and additional services when needed. 
The Form of Offer will be approved for purposes of finalising the Final Account of the 
successful service provider. 
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C2.2:  BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 8/8) 

 

 
C2.2/1 - WC O22 / WITZENBERG – YEAR ONE (1) 
 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 

1 
 
 
 

2 
 

3 
  

4 
 

5 
 
 
 

6 
 

7 

 
 

 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 

 
 
 
 
 
 

No 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

10 
 
 
 

35 
 

35 
 

10 
 
 

10 
 
 
 

1 
  

R20,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

R20.000.00 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
      
         
 
 

R20,000 
 
 
 
 
 
 
 
 
____________ 
 

 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
   
 
 
 
 
00 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/1 - WC O22 / WITZENBERG – YEAR ONE (1) CARRIED FORWARD TO FORM  

OF OFFER ON PAGE 59   R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 2/15) 
 

 
C2.2/1 - WC O22 / WITZENBERG – YEAR TWO (2) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 

1 
 
  
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 

 
 
 
 
 
 
 

Nr 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

10 
 
 
 

35 
 

35 
 

10 
 
 

10 
 
 
 

1 
 

R20,000.00 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

20,000.00 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R20,000 

 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
____ 
 

 
TOTAL C2.2/1 - WC O22 / WITZENBERG – YEAR TWO (2) CARRIED FORWARD TO FORM  

OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 3/15) 
 

 
C2.2/1 - WC O22 / WITZENBERG – YEAR THREE (3) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 

 PLUMBING EQUIPMENT           
        
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 
 

Nr 
 
 
 

HR 
 

HR 
 

HR 
 

HR 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

10 
 
 
 

35 
 

35 
 

10 
 

10 
 
 
 

1 
 

20,000.00 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

20,000.00 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

20,000 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/1 - WC O22 / WITZENBERG – YEAR THREE (3) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 4/15) 
 

 
C2.2/2 - WC O23 / DRAKENSTEIN – YEAR ONE (1) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 

HR 
 
 
 

PC 
SUM 

 
 

% 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

12 
 
 
 

48 
 

48 
 

12 
 

12 
 
 
 
 

1 
 
 

30,000.00 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

30,000 
 
 

 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/2 - WC O23 / DRAKENSTEIN – YEAR ONE (1) CARRIED FORWARD TO FORM  

OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 5/15) 
 

 
C2.2/2 - WC O23 / DRAKENSTEIN – YEAR TWO (2) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 
 

HR 
 

HR 
 

HR 
 
 

PC 
SUM 

 
% 

 
 
 
 
 
 
 
 
 
 

12 
 
 
 

48 
 
 

48 
 

12 
 

12 
 
 
 

1 
 

30,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
30,000 

 
 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/2 - WC O23 / DRAKENSTEIN – YEAR TWO (2) CARRIED FORWARD TO FORM  

OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 6/15) 
 

 
C2.2/2 - WC O23 / DRAKENSTEIN – YEAR THREE (3) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 
 
 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One -. Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

NR 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 
 

PC 
SUM 

  
% 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

12 
 
 

48 
 

48 
 

12 
 
 

12 
 
 
 
 

1 
 
 

30,000.00 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30,000.00 
 
 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30,000 
 
 
 
 
 
 
 
 
 
 
 
 

____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
 
 
____ 
 
 
 
 
 
 
 
 
 
 
 

 
TOTAL C2.2/2 - WC O23 / DRAKENSTEIN – YEAR THREE (3) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59  R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 7/15) 
 

 
C2.2/3 - WC O24 / STELLENBOSCH – YEAR ONE (1) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 

 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time)  
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

20 
 
 
 

83 
 

83 
 

20 
 
 

20 
 
 
 
 

1 
 
 

50,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

50,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

50,000 
 
 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/3 - WC O24 / STELLENBOSCH – YEAR ONE (1) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 

 



 

  

T 2026/002 77 
 

 
 

C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 8/15) 
 

 
C2.2/3 - WC O24 / STELLENBOSCH – YEAR TWO (2) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 

 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD VAT @ 15% 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

20 
 
 
 

83 
 

83 
 

20 
 
 

20 
 
 
 
 

1 
 
 

50,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

50,000.00 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

50,000 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/3 - WC O24 / STELLENBOSCH – YEAR TWO (2) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 9/15) 
 

 
C2.2/3 - WC O24 / STELLENBOSCH – YEAR THREE (3) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 
 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 
 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 

 
HR 

 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

20 
 
 
 

83 
 

83 
 

20 
 
 

20 
 
 

 
 
 

1 
 

50,000.00 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

50,000.00 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

50,000 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/3 - WC O24 / STELLENBOSCH – YEAR THREE (3) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 10/15) 
 

 
C2.2/4 - WC O25 / BREEDE VALLEY – YEAR ONE (1) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 

 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

18 
 
 
 

75 
 

75 
 

18 
 
 

18 
 
 
 

1 
 
 

40,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

40,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

40,000 
 

 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/4 - WC O25 / BREEDE VALLEY – YEAR ONE (1) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 1/15) 
 

 
C2.2/4 - WC O25 / BREEDE VALLEY – YEAR TWO (2) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime(150% of 
Normal time)  
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 

 
 
 
 
 
 
 

18 
 
 
 

75 
 

75 
 

18 
 
 

18 
 
 
 

1 
 
 

42,000.00 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

42,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

42,000 
 
 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/5 - WC O24 / BREEDE VALLEY – YEAR TWO (2) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 12/15) 
 

 
C2.2/4 - WC O25 / BREEDE VALLEY – YEAR THREE (3) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 
 
 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

18 
 
 
 

75 
 

75 
 

18 
 
 

18 
 
 
 
 

1 
 
42,000.00 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

42,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

42,000 
 
 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/4 - WC O25 / BREEDE VALLEY – YEAR THREE (3) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 13/15) 
 

 
C2.2/5 - WC O26 / LANGEBERG – YEAR ONE (1) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 
 
 

 
 

 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

8 
 
 
 

30 
 

30 
 

8 
 
 

8 
 
 
 
 

1 
 

15,000.00 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15,000 
 
 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/5 - WC O26 / LANGEBERG – YEAR ONE (1) CARRIED FORWARD TO FORM  

OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 14/15) 
 

 
C2.2/5 - WC O26 / LANGEBERG – YEAR TWO (2) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 

 
 
 
 PLUMBING EQUIPMENT           
           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime (150% of 
Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

8 
 
 
 

30 
 

30 
 

8 
 
 

8 
 
 
 

1 
 
 

15,000.00 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15,000.00 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15,000 
 
 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/5 - WC O26  LANGEBERG – YEAR TWO (2) CARRIED FORWARD TO FORM  

OF OFFER ON PAGE 59   R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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C2.2: BILL OF QUANTITIES 

 
BILL OF QUANTITIES (Page 15/15) 
 

 
C2.2/5 - WC O26 / LANGEBERG – YEAR THREE (3) 
 

 

 
Ref. 

 
Description 

 
Unit 

 
Qty 

 
Rate 

 
Amount 

 

 
 
 
 
 
 
 
 

1 
 
 
 

2 
 

3 
 

4 
 

5 
 
 
 

6 
 

7 

 
 
 

 
 PLUMBING EQUIPMENT           
 
A.    CALLOUT  
 
Callout rate 
 
B.    DIRECT LABOUR 
 
Plumber (One) - Normal time 

 
Labourer assisting (One) - Normal time 
 
Plumber (One) – Overtime (150% of Normal 
time) 
 
Labourer assisting (One) – Overtime  
(150% of Normal time) 
 
C.    MATERIAL 
 
Provisional procurement cost for materials  
 
Contractor’s handling cost, profit, and other 
charges in respect of item 3 above 
 
 
 
 
 
 
 

SUB-TOTAL 
 
 
 

ADD: VAT @ 15% 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

NR 
 
 
 

HR 
 

HR 
 

HR 
 
 

HR 
 
 
 

PC 
SUM 

 
% 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

8 
 
 
 

30 
 

30 
 

8 
 
 

8 
 
 
 

1 
 
 

15,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15,000.00 
 
 
 
 
 
 
 
 
 
 
 

R 
 
 
 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15,000 
 
 

 
 
 
 
 
 
 
 
 
____________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
00 
 
 
 
 
 
 
 
 
 
 
 
____ 

 
TOTAL C2.2/5 - WC O26 / LANGEBERG – YEAR THREE (3) CARRIED FORWARD TO 

FORM  OF OFFER ON PAGE 59    R 
(For evaluation purposes only) 

 

 
 
____________ 

 
 
____ 
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PART C3:  SCOPE OF WORK 
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PART C.3.1:  DESCRIPTION OF WORKS 

1. PURPOSE OF TENDER 

 The purpose is to request a formal tender for services concerned with Plumbing 
services to Buildings over the area of jurisdiction of the CWDM for the period ending 30 
June 2029. 

 
2. BACKGROUND 
 
 Cape Winelands District Municipality has various buildings located all over their area of 

jurisdiction that must be repaired and maintained as required. Cape Winelands District 
Municipality seek to appoint a service provider through a competitive tendering process 
to provide complete Plumbing services. 

 
3. LOCATION OF WORK  

MUNICIPAL 
AREA 

ADDRESS 

WC 022: 
WITZENBERG 

• CWDM Office/Fire Station, 27 Munnik Street, Ceres.  

• CWDM Roads Depot/Mechanical Workshop, R46, Ceres.   

WC 023: 
DRAKENSTEIN 

• CWDM Office, 194 Main Street, Paarl. 

• CWDM Roads Depot/Mechanical Workshop, Heide Street, 
Paarl. 

• CWDM Nieuwedrift Fire Station, Boland Road, Farm 486, Paarl. 

WC 024: 
STELLENBOSCH 

• CWDM Office, 46 Alexander Street, Stellenbosch. 

• CWDM Office, 29 du Toit Street, Stellenbosch. 

• CWD Office, c/o Bird and Langenhoven Street. 

• CWDM Fire Station, Erf 123 Papegaairandweg, Stellenbosch. 

• CWDM Stores, Drukkerslaan, Stellenbosch. 

• CWDM Roads Depot/Mechanical Workshop, Drukkerslaan, 
Stellenbosch.  

WC 025: 
BREEDE 
VALLEY 

• CWDM Office, 51 Trappes Street, Worcester.  

• CWDM Roads Depot/Mechanical Workshop, c/o Louis Lange 
and Schönland Street, Worcester. 

• CWDM Fire Station/Training Centre, Eerste Begin Plaas, 
Stainwell/ Roché Road, Farm 306/36, Worcester. 

WC 026: 
LANGEBERG 

• CWDM Office, 40 van Reenen Street, Robertson 

• CWDM Roads Depot/Mechanical Workshop/Fire Station, 
Constitution Street, Robertson.  

• CWDM Office, 56A Bad Street, Montagu. 
 

 
4.1. BREAKDOWN REPAIR AND MAINTENANCE 
 
4.1.1.    The work comprises of the rendering of services concerned with the repair, 

maintenance, to buildings in all general building trades.      
 
4.1.2. All repair work shall carry a guarantee period of a minimum of six (6) months from the 

date of installation.  
 
4.2. CALLOUTS 
 
4.2.1.    One (1) callout charge shall be allowed per call logged with the Service Provider to 

assess a reported breakdown and to determine the requirements for the repair work. 
The callout rate must allow for the necessary travel, labour, equipment, supervision, 
overheads, profit, etc., and must be built into the callout unit rate as per the Pricing 
Schedule per area  
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4.3.  DIRECT LABOUR 
 
4.3.1. The tendered rates shall include full compensation for all costs for salaries and wages, 

use and maintenance of tools and equipment, sick pay, leave pay, holidays with pay 
and financial charges of any description incurred by the service provider and his 
subcontractors, as well as for all insurance, accommodation, travelling, travelling time, 
supervision, overheads, profit, obligations, risks and any other emoluments and 
incidentals necessary for labour to execute the required work.  

 
4.3.2. Normal office working hours are from 07h45 – 16h30 from Mondays to Thursdays, and 

from 07h45 to 15h15 on Fridays. When workers arrive on site to carry out work related 
to this contract, the municipal representative on this project must sign the Service 
Provider’s job card to note the time of arrival and the time of exit on completion of the 
work. Each claim for payment for work done must be accompanied by a signed Service 
Provider’s job card reflecting the actual time spent on site. No claim for payment will be 
processed without the signed job card attached. 

 
4.4.  MATERIAL   
 
4.4.1.  Each claim for parts bought for a specific job must be for the net cost of those items. 

Each invoice for a request for payment for work done must be submitted together with 
a quotation, invoice, or pro-forma invoice from the supplier as proof of purchase. The 
percentage (%) mark-up on material as per the Pricing Schedule shall include the 
service provider’s handling cost, profit, and other charges in respect of the provisional 
procurement cost for material. 

 
4.4.2.  Items ex stock must be limited to sundry material or consumables used to perform 

repair and maintenance work, and a detailed description of sundry material or 
consumables must be reflected on the invoice for a request for payment for work done. 
The cost for sundry material and consumables used for the works must be included in 
the mark-up percentage on material as described in Item 4.4.1. above.  

 
4.4.3.  All parts replaced must be installed to manufacturer’s specifications and shall carry a 

guarantee of a minimum period of six (6) months from date of installation. All parts 
replaced will remain the property of the CWDM and must be handed in.  

 
4.5. EQUIPMENT, MATERIAL AND CONSUMABLES 
 
4.5.1. All necessary human resources capacity, equipment, and material for the successful 

execution of the above is to be provided by the service provider: 
 
4.5.1.1. Adequate stock of all consumables required for the proper execution of the work.  
 
4.5.1.2. Tools and testing equipment. 
 
4.5.1.3. Lifting equipment/scaffolding. 
 
4.5.1.4.  Core drilling equipment. 
 
4.5.1.5. Appropriate transport for all deployed teams. 
 
4.5.1.6.  Access to specialised equipment. 
  
4.5.2. Restrictions on how the Service Provider provides the service is listed below, but not 

limited to the following: 
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4.5.2.1. The Service Provider will strictly control all his staff that is deployed on site. 
 
4.5.2.2. The Service Provider is to strictly control all its working activities on site. 
 
4.5.2.3.      All sub-contractors used by the Service Provider must be approved by the     

Municipality and may be subject to any vetting process as may be required.     
 
4.5.2.4. Service Provider to provide Compliance Certificates on the completion of work where 

required. 
 
4.5.3. Should the Municipality require a programme showing the key activities for any 

requested work, the successful contractor must illustrate the following: 
 
4.5.3.1. The start and finish dates for each of the activities, and 
 
4.5.3.2.  The order and timing of activities which the Service Provider plans to provide the 

Municipality with. 
 
4.6.  KEY PERSONNEL 
 
4.6.1. Experienced Artisans to perform repairs, and maintenance work. Proof of experience 

must be submitted with the returnable schedules. Refer to Schedule 7  
 
4.6.2. Key personnel shall be expected to operate away from their company premises as the 

demands of the anticipated contract requires.  
 
4.7.  APPLICABLE KEY PERFORMANCE INDICATORS (KPIs) 
 
4.7.1. Work/ services rendered within time frames specified.  
 
4.7.2. Work/ services rendered as per rates awarded the pricing schedule.  
 
4.7.3. Acceptable standard and quality of work delivered 
. 
4.8. TURN-AROUND TIMES AND RESPONSIBILITY 
 
4.8.1. The Contractor shall respond to callouts within 48 hours and works must be undertaken 

within 5 days.. Emergencies pertaining to the facilities, a maximum of 5 hours from 
being notified. 

 
4.8.2. Emergency breakdown Maintenance, a maximum of 24 hours from being notified.  
 
4.8.3. If the Service Provider does not meet these requirements (Emergency calls) Cape 

Winelands District Municipality will engage the services of another service provider and 
the cost will be passed on to the appointed Service Provider. For this purpose, the 
appointed Service Provider shall maintain a continuous telephone service where staff 
can be reached twenty-four hours per day, seven days a week.  

 
4.9. REPORTING LINES 
 
4.9.1. The successful Service Provider will perform its services under control and 

management of the manager of the relevant department. No instructions are to be 
taken from any Councillor or other employee from the Cape Winelands District 
Municipality other than the appointed manager. 
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4.10.  RISKS 
 
4.10.1.   In the event of the successful Service Provider being unable to perform its duties 

under this appointment, or if in the opinion of the Municipality the progress of work, or 
the quality thereof is not satisfactory, the Municipality shall be entitled to cancel the 
contract. The Service Provider will however first be granted the opportunity to rectify his 
mistakes within a mutually agreed time frame and quality of work expected.   

 
4.10.2.   Where any damage is caused due to negligence by the Service Provider, the Service 

Provider shall be held responsible and shall make good such damage at his/her own 
expense to the satisfaction of the Municipality, and with the minimum disruption of 
services. 

 
4.10.3.   Where the municipality is forced to carry out any repairs due to the Service Provider’s 

activities, the cost will be billed to the appointed Service Provider. 
 
4.10.4.  All Plumbing work must be carried out by a qualified Plumber registered with the 

Department of Employment and Labour. 
 
4.11. REMUNERATION  
 
4.11.1. No payments will be made in advance. 
 
4.11.2. No payments will be made for material on site. 
 
4.11.3. Any fees for remuneration are to be inclusive of Value Added Tax where applicable. 
 
4.11.4. Payment for services rendered is payable within 30 days on receipt of invoice issued 

MONTHLY. 
 
4.11.5 Market related supplier quotations shall be scrutinized for the verification of prices 

before any payment is made with regard to submission of invoices  
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PART C.3.2:  OCCUPATINAL HEALTH AND SAFETY 
SPECIFICATIONS 
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INTRODUCTION 
 
In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety 
specification for any intended project and provide such specification to any prospective contractor 
and designers. The contractor, on appointment shall submit a Health & Safety plan which shall 
address the requirements of this specification.  
 
This specification objective is to ensure that the contractor(s) entering into a contract with CWDM 
achieve an acceptable level of OH&S performance. This document forms an integral part of Project 
Information and the contract. Principle and other contractors should make it part of any contract 
that they may have with their contractors and /or suppliers. 
 
Compliance with this document does not absolve the client from complying with minimum legal 
requirements and the client remains responsible for the health & safety of his employees and those 
of his mandatories. Cape Winelands District Municipality reserves the right to audit, monitor and 
where necessary regulate the site work activities of any principal contractor or appointed 
subcontractor as per Construction Regulation 5(1) (o) and section 5 of this document. 

 
SCOPE AND DESCRIPTION OF PROJECT 
 

Client:  

Principle Contractor:  

Sub-contractor/(s):  

Project Location:  

Project Duration:  

Project Description:  

Project Equipment:  

Existing Services / 
Structures: 

 

Total Number of 
Workers: 
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DEFINITIONS 
 

The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall 
apply. Therefore, all references to the old Construction Regulations will change to the new 
Construction Regulations. 
 
Client: means any person for whom construction work is being performed. 
 
Principal Contractor: means an employer appointed by the client to perform construction work. 
 
Contractor: means an employer who performs construction work; 
 
Construction work: means any work in connection with, 

• the construction, erection, alteration, renovation, repair, demolition or dismantling of or 
addition to a building or any similar structure; or 

• the construction, erection, maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system; or the moving of earth, 
clearing of land, the making of excavation, piling, or any similar civil engineering 
structure or type of work; 

 
Competent person: means a person who, 
 

a) has in respect of the work or task to be performed the required knowledge, training and 
experience and, where applicable, qualifications, specific to that work or task: Provided 
that where appropriate qualifications and training are registered in terms of the 
provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), 
those qualifications and that training must be regarded as the required qualifications 
and training; and  

b) is familiar with the Act and with the applicable regulations made under the Act; 
 
Designer: means 
 

(a) competent person who 

i.) prepares a design; 
ii.) checks and approves a design; or 
iii.) arranges for any person at work under his or her control to prepare a design  
iv.) including an employee of that person where he/she is the employer or 
v.) designs temporary work, including its components, 

 
(b) an architect or engineer contributing to, or having overall responsibility for a design; 

(c) a building services engineer designing details for fixed plant; 

(d) a surveyor specifying articles or drawing up specifications. 

(e) A Contractor carrying out design work as part of a design and building project; or 

(f) an interior designer, shopfitter or landscape architect; 

Fall prevention equipment means equipment used to prevent persons from falling from a fall risk 
position, including personal equipment, a body harness, lanyards, lifelines or physical equipment 
such as guardrails, screens, barricades, anchorages or similar equipment; 
 
Fall arrest equipment means equipment used to arrest a person in a fall, including personal 
equipment such as body harness, lanyards, deceleration devices, lifelines or similar equipment. 

 
Hazard: means a source of or exposure to danger  
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Hazard identification: means the identification and documenting of existing or expected hazards 
to the health and safety of persons, which are normally associated with the type of construction 
work being  
executed or to be executed 
 
Risk assessment means the process contemplated in paragraph10 of the specifications. 
 
Excavation work: means the making of any man-made cavity, trench, pit or depression formed by 
cutting, digging or scooping. 
 
Ergonomics: means the application of scientific information concerning humans to the design of 
objects, systems and the environment for human use in order to optimise human well-being and 
overall system performance. 
 
APPLICABLE LEGISLATION 
 
This document is to be read and understood in conjunction with the following, inter- alia: 
 

(a) Occupational Health and Safety Act 85 of 1993 (OHS Act) 
(b) National Building Regulation Act 103 of 1977 
(c) Construction Regulations, 2014 
(d) SANS codes referred to by the OHS Act. 
(e) Contract Documents 
(f) Basic Conditions of Employment Act 75 of 1997 
(g) National Environmental Management Act 107 of 1998 
(h) National Environmental Management: Waste Management Act 59 of 2008  
(i) National Water Act 36 of 1998 
(j) Compensation for Occupational Injuries and Diseases (COID) Act No. 130 of 1993  
(k) Road Traffic Act 29 of 1989 
(l) The Constitution of the Republic of South Africa Act 108 of 1996  

 
APPLICATION FOR CONSTRUCTION WORK 

 
The intended construction work falls within the scope of “construction work” as defined in the 
Construction Regulations, 2014 made under the Occupational Health and Safety Act 1993, as 
amended (“OHS Act”) 

 
PERMIT TO WORK 
 
Where the construction works; 

(i) Exceeds 180 days; 
(ii) Involves more than 1800 person days of construction work; or 
(iii) The works contract is equal to or exceeds R13 Million or Construction Industry 

Development Board grading level 6 CSIR as the client, must at least 30 days prior to 
construction work; apply to the DoL for a construction work permit in the form of CR 
Annexure 1. 

NOTIFICATION OF CONSTRUCTION 
(Construction Regulation 4) 
 
The Principal Contractor who intends to carry out any construction work must at least 7 
days before that work is to be carried out notify the provincial director in writing in a form similar to 
Annexure 2 if the intended construction work will— 

 
(a) include excavation work; 

(b) include working at a height where there is risk of falling; 

(c) include the demolition of a structure; or 

(d) Include the use of explosives to perform construction work.  
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RESPONSIBILITIES 
 

DUTIES OF CLIENT 
(Construction Regulation 5) 
 
a client must- 

(a) prepare a baseline risk assessment for an intended construction work project; 
(b) prepare a suitable, sufficiently documented and coherent site-specific health and safety 

specification for the intended construction work based on the baseline risk assessment 
contemplated in paragraph (a); 

(c) provide the designer with the health and safety specification contemplated in paragraph 
(b); 

(d) ensure that the designer takes the prepared health and safety specification into 
consideration during the design stage; 

(e) ensure that the designer carries out all responsibilities contemplated in regulation 6; 
(f) include the health and safety specification in the tender documents; 
(g) ensure that potential principal contractors submitting tenders have made adequate 

provision for the cost of health and safety measures; 
(h) ensure that the principal contractor to be appointed has the necessary competencies 

and HSE Resources to carry out the construction work safely; 
(i) take reasonable steps to ensure co-operation between all contractors appointed by the 

client to enable each of those contractors to comply with these Regulations; 
(j) ensure before any work commences on a site that every principal contractor is 

registered and in good standing with the compensation fund or with a licensed 
compensation insurer as contemplated in the Compensation for Occupational Injuries 
and Diseases Act, 1993 (Act No. 130 of 1993); 

(k) appoint every principal contractor in writing for the project or part thereof on the 
construction site; 

(l) discuss and negotiate with the principal contractor the contents of the principal 
contractor’s health and safety plan contemplated in regulation 7(1), and must thereafter 
finally approve that plan for implementation; 

(m) ensure that a copy of the principal contractor’s health and safety plan is available on 
request to an employee, inspector or contractor; 

(n) take reasonable steps to ensure that each contractor’s health and safety plan 
contemplated in regulation 7(1)(a) is implemented and maintained; 

(o) ensure that periodic health and safety audits and document verification are conducted 
at intervals mutually agreed upon between the principal contractor and any contractor, 
but at least once every 30 days; 

(p) ensure that a copy of the health and safety audit report contemplated in paragraph is 
provided to the principal contractor within seven days after the audit; 

(q) stop any contractor from executing a construction activity which poses a threat to the 
health and safety of persons which is not in accordance with the client’s health and 
safety specifications and the principal contractor’s health and safety plan for the site; 

(r) where changes are brought about to the design or construction work, make sufficient 
health and safety information and appropriate HSE Resources available to the principal 
contractor to execute the work safely; and 

(s) Ensure that the health and safety file contemplated in regulation 7(1) (b) is kept and 
maintained by the principal contractor. 

 
DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR 
(Construction Regulation 7) 

  
The Principal Contractor must: 

(a) Provide and demonstrate to the client a suitable, sufficiently documented and coherent 
site-specific health and safety plan, based on the client's documented health and safety 
specifications. The plan must be applied from the date of commencement of and for the 
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duration of the construction work and which must be reviewed and updated by the 
Principal Contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation 
required in terms of the Act and this specification, which must be made available on 
request to an inspector, the client, the client’s agent or Contractor; and 

(c) On appointing any other Contractor, in order to ensure compliance with the provisions 
of the Act— 

i.) Provide contractors who are tendering to perform construction work for the 
Principal Contractor, with the relevant sections of the health and safety 
specifications pertaining to the construction work which has to be performed; 

ii.) Ensure that potential contractors submitting tenders have made sufficient 
provision for health and safety measures during the construction process; 

iii.) Ensure that no contractor is appointed to perform construction work unless the 
Principal Contractor is reasonably satisfied that the contractor that he/she intends 
to appoint, has the necessary competencies and resources to perform the 
construction work safely; 

iv.) Ensure prior to work commencing on the site that every contractor is registered 
and in good standing with the compensation fund or with a licensed 
compensation insurer as contemplated in the Compensation for Occupational 
Injuries and Diseases Act, 1993;   

v.) Appoint each contractor in writing for the part of the project on the construction 
site; 

vi.) Take reasonable steps to ensure that each contractor's health and safety plan is 
implemented and maintained on the construction site; 

vii.) Ensure that the periodic site audits and document verification are conducted at 
intervals mutually agreed upon between the Contractor and Principal Contractor, 
but at least once every 30 days; 

viii.) Stop any contractor from executing construction work which is not in accordance 
with the client’s health and safety specifications and the Principal Contractor's 
health and safety plan or which poses a threat to the health and safety of 
persons;  

ix.) Where changes are brought about to the design and construction, make available 
sufficient health and safety information and appropriate resources to the 
contractor to execute the work safely; and 

x.) Discuss and negotiate with the contractor the contents of the health and safety 
plan and must thereafter finally approve that plan for implementation; 

 
(d) Ensure that a copy of his or her health and safety plan, as well as the contractor's 

health and safety plan is available on request to an employee, an Inspector, a 
Contractor, the Client or the Client's Agent; 

(e) Hand over a consolidated health and safety file to the client upon completion of the 
construction work and must, in addition to the documentation include a record of all 
drawings, designs, materials used and other similar information concerning the 
completed structure; 

(f) In addition to the documentation required in the health and safety file, include and 
make available a comprehensive and updated list of all the Contractors on site 
accountable to the Principal Contractor, the agreements between the parties and the 
type of work being done; and 

(g) Ensure that all his or her employees have a valid medical certificate of fitness specific 
to the construction work to be performed and issued by an occupational health 
practitioner in the form of Annexure 3. 
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The Principal Contractor must take reasonable steps to ensure co-operation between all 
contractors appointed by the Principal Contractor to enable each of those contractors to comply 
with this specification. 

 
No contractor may allow or permit any employee or visitor to enter the site, unless that employee 
or visitor has undergone health and safety induction training pertaining to the hazards prevalent on 
the site at the time of entry and must ensure all have the necessary personal protective equipment. 
The Contractor must prior to performing any construction work:  
 

(a) Provide and demonstrate to the Principal Contractor a suitable and sufficiently 
documented health and safety plan, based on the relevant sections of the client's 
health and safety specification. The aforementioned plan must be applied from the date 
of commencement of and for the duration of the construction work and which must be 
reviewed and updated by the contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation 
required in terms of the Act and this specification, and which must be made available 
on request to an Inspector, the Client, the Client’s Agent or the Principal Contractor; 

(c) Before appointing another contractor to perform construction work, be reasonably 
satisfied that the contractor that he/she intends to appoint has the necessary 
competencies and resources to perform the construction work safely; 

(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply with 
the provisions of the Act; and 

(e) As far as is reasonably practicable, promptly provide the contractor with any 
information which might affect the health and safety of any person at work carrying out 
construction work on the site, any person who might be affected by the work of such a 
person at work, or which might justify a review of the health and safety plan. 

Where the contractor appoints another contractor to perform construction work, the duties 
determined in section 5 of this document applies to the contractor as if he/she were the Principal 
Contractor. 
 
A Contractor must at all times keep records of the health and safety induction training and such 
records must be made available on request to an inspector, the client, the client’s agent or the 
principal contractor. 
 
A Contractor must ensure that all his or her employees have a valid medical certificate of fitness 
specific to the construction work to be performed and issued by an occupational health practitioner 
in the form of Annexure 3. 
 
MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK 
(Construction Regulation 8) 
 
The Principal Contractor must in writing appoint one full-time competent person as the 
Construction Manager with the duty of managing all the construction work on a single site, 
including the duty of ensuring Occupational Health and Safety compliance, and in the absence of 
the Construction Manager an alternate must be appointed by the Principal Contractor. 
 
The Principal Contractor must upon having considered the size of the project, in writing appoint 
one or  more assistant Construction Managers for different sections thereof: Provided that the 
designation of any such person does not relieve the Construction Manager of any personal 
accountability for failing in his or her management duties in terms of this regulation. 
 
No Construction Manager appointed under paragraph 6 above may manage any construction 
work on or in any construction site other than the site in respect of which he/she has been 
appointed. 



 

  

T 2026/002 100 

 

 
A Contractor must, after consultation with the client and having considered the size of the project, 
the degree of danger likely to be encountered or the accumulation of hazards or risks on the site, 
appoint a full-time or part-time construction health and safety officer in writing to assist in the 
control of all health and safety related aspects on the site. 

 
No Contractor may appoint a Construction Health and Safety Officer to assist in the control of 
health  and safety related aspects on the site unless he/she is reasonably satisfied that the 
construction health and safety officer that he/she intends to appoint has necessary competencies 
and resources to assist the  Principal Contractor  
 
A Construction Manager must in writing appoint Construction Supervisors responsible for 
construction  activities and ensuring Occupational Health and Safety compliance on the 
construction site. 
 
A Contractor must, upon having considered the size of the project, in writing appoint one or more 
competent employees for different sections thereof to assist the Construction Supervisor 
contemplated in paragraph 6 above, and every such employee has, to the extent clearly defined 
by the Principal Contractor in the letter of appointment, the same duties as the Construction 
Supervisor: Provided that the designation of any such employee does not relieve the Construction 
Supervisor of any personal  accountability for failing in his or her supervisory duties in terms of 
this section in the specification. 
 
No Construction Supervisor appointed under paragraph 6 above may supervise any 
construction work on or in any construction site other than the site in respect of which he/she has 
been appointed: Provided that if a sufficient number of competent employees have been 
appropriately designated on all the relevant construction sites, the appointed Construction 
Supervisor may supervise more than one site. 
 
REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER  
 
The Principal Contractor(s) must ensure that CWDM is provided with a valid letter of good 
standing, including a registration number with the Compensation for Occupational Injury and 
Diseases Fund or an alternative scheme approved in writing by the Commissioner to the COID 
Fund, at least 10 days prior commencement of construction work. It must remain the Principal 
Contractor’s responsibility to furnish Cape Winelands District Municipality with a valid letter of good 
standing or keep a copy available for perusal by a Client, Client Representatives or any other 
person authorised thereto. 
 
MANDATARY AGREEMENT 
 
A duly signed mandatary form also referred to as ‘OHS Act section 37.2’ must be obtained from 
CWDM Safety Department. It must be signed and returned to CWDM by the Principal Contractor at 
least 10 days prior to commencement of construction work. The Principal Contractor must ensure 
that all its contractors have completed a similar document, and a proof of such signed documents 
is submitted to CWDM for reference purposes.  
 
ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 & 
APPLICABLE REGULATIONS 
 
A written letter of appointment must be forwarded to CWDM duly signed by responsible persons at 
least 3 days’ prior commencement of construction work for the following duties:  
 
The competency of each member must be provided and should include knowledge, training, 
experience & qualifications specific to the appointment. (where applicable) 
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(Further appointments could become necessary as the project progresses and as per the 
requirements of OHS Act 85/1993) 

 
(a) Person assigned duties in terms of the 16.2 appointees of the Act 
(b) Construction Manager CR8(1) 
(c) Assistant Construction Manager CR8(2) - where applicable 
(d) Full-time or part-time Construction Safety Officer CR8(5) 
(e) Construction Supervisor CR8(7)) 
(f) Assistant Construction Supervisor CR8(8) - where applicable 
(g) Risk Assessor CR9(1) 
(h) Fall Protection Developer/Planner CR10(1) - where applicable 
(i) Temporary Works Designer CR11(1) - where applicable 
(j) Temporary Works Supervisor CR11(2) - where applicable 
(k) Excavation Supervisor CR13(1) a) - where applicable 
(l) Demolition Work Supervisor and Controller CR14(1) - where applicable 
(m) Scaffolding Supervisor CR16(1) - where applicable 
(n) Scaffolding Team leader CR16(1) - where applicable 
(o) Scaffolding Inspector CR16(1) - where applicable 
(p) Scaffolding Erector CR16(1) - where applicable 
(q) Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable 
(r) Temporary Electrical Installations Controller CR24(c) - where applicable 
(s) Portable Electrical Equipment Supervisor CR24(d) - where applicable 
(t) Fire Equipment Inspector CR29(h) - where applicable 
(u) First Aider GSR3(4)  -- where applicable 
(v) Stacking Supervisor (CR28(a)) (GSR2(a) 
(w) Gas Cutting/Welding Supervisor (GSR9(a) - where applicable 
(x) Ladder Supervisor and Inspector (GSR13(a) - where applicable 
(y) Lifting Machine Inspector (DMR18(7) - where applicable 
(z) Lifting Tackle Inspector (DMR18(10)e) - where applicable 
(aa) Lifting Machine Supervisor (DMR18(11) - where applicable 
(bb) Supervisor of Machinery (GMR1) - where applicable 
(cc) Safety Representatives (OHS Act Sec.17 - where applicable 
(dd) Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable 
(ee) Incident Investigator (GAR9(2) 

 
HEALTH AND SAFETY DOCUMENTATION 
 
The Principal Contractor must provide and demonstrate to CWDM a suitable, sufficiently 
documented and coherent site-specific health and safety plan, based on CWDM’s documented 
health and safety specifications. The health and safety plan must include but not limited to the 
following during tendering process, before commencement of construction work and during 
construction:  
 
Principal Contractor’s Health & Safety Policy 
The Principal Contractor must provide a health & safety policy signed by the Chief Executive 
Officer (CEO) which outlines Principal Contractor’s commitment towards health and safety  
 
Health and Safety Organogram  
 
The Principal Contractor must provide a health & safety organogram which outlines related 
appointments in terms of the OHS Act and applicable Regulations. Contact numbers should also 
be provided for easy reference. 
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Project HSE Structure Organogram 

 

 

 

 

 

 

 
 

 
RISK ASSESSMENT 
(Construction Regulation 9) 

 
A Contractor must, before the commencement of any construction work and during such 
construction work, have risk assessments performed by a competent person appointed in writing, 
which risk assessments form part of the health and safety plan to be applied on the site, and must 
include— 
 

(a) the identification of the risks and hazards to which persons may be exposed to; 

(b) an analysis and evaluation of the risks and hazards identified based on a documented 

method; 

(c) a documented plan and applicable safe work procedures to mitigate, reduce or control 

the risks and hazards that have been identified; 

(d) a monitoring plan; and 

(e) a review plan. 

 
A Contractor must ensure that: 
 

(f) as far as is reasonably practicable, ergonomic related hazards are analyzed, evaluated 

and addressed in the risk assessment 

(g) that all employees under his or her control are informed, instructed and trained by a 

competent person regarding any hazard and the related work procedures and or 

control measures before any work commences, and thereafter at the times determined 

in the risk assessment monitoring and review plan of the relevant site 

(h) Principal Contractor must ensure that all Contractors are informed regarding any 

hazard that is stipulated in the risk assessment before any work commences, and 

thereafter at the times that may be determined in the risk assessment monitoring and 

review plan of the relevant site 

(i) consult with the health and safety committee or, if no health and safety committee 

exist, with a representative trade union or representative group of employees, on the 

monitoring and review of the risk assessments of the relevant site 

(j) copies of the risk assessments of the relevant site are available on site for inspection 

by an inspector, the client, the client’s agent, any Principal Contractor, any employee, a 

representative trade union, a health and safety representative or any member of the 

health and safety committee 

12. TBC 

13. Site First 
Aider 

14. TBC 

15. Site 
Supervisor 

16. CR 8.7 

TBC 

HSE Officer, Risk 

Assessor, Incident 

Investigator,  

CR 8(5), CR 9(1), GAR 

9(2),  

10. TBC 

11. Site Fire 
Fighter 

4. TBC 

5.  
Constructio
n Manager 

6. CR 8.1 

7.  

8. TBC 

9. Site Admin 

1. TBC 

2. Project 
Manager 

3. OHS Act 
16.2 
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(k) review the relevant risk assessment— 

i. where changes are affected to the design and or construction that result in a 

change to the risk profile; or 

ii. when an incident has occurred. 

 
All risk assessments are to be conducted by a competent person as appointed under the 
paragraph and regulation of this document.  The plan must include a declaration in this regard, or 
the risk assessment must contain the signature(s) of this appointed persons. 

 
Risk assessments are to highlight safety, and health and environmental risks/ hazards 
associated with the project activities / tasks 
 
SAFE WORK PROCEDURES 
 
A Safe Work Procedure must be developed by each contractor for all construction work activities.  
Cape Winelands District Municipality may also request site specific Safe Work Procedures for all 
work during the Project. High risk activities introduced by contractors must be documented in their 
HSE Plan and/or associated Safe Work Procedure. 

 
Safe Work Method Statement requirement list; 

 
(a) Description of work 
(b) Sequence of operations 
(c) Controls and monitoring 
(d) Plant inspection   
(e) Operator training 
(f) List of proposed Hazardous Chemical Substances to be used with MSDS’s 
(g) Safety of public, visitors, Landowners and their workers, third parties. 
(h) Environmental controls (if required) 
(i) First Aid requirements 
(j) Emergency Procedures 
(k) Prescribed PPE for the task at hand 
(l) Notification of HSE, local authority and Environmental Agencies (if required)  
(m) Permit requirements (if required) 
(n) Person responsible for risk control implementation. 
(o) Training attendance register attached to all Risk assessment 
(p) Communication and acceptance by staff 

 
METHOD STATEMENT 

 
Where risks are high, more detailed planning is needed to manage the hazards and control those 
risks. the method statement will plan out the work in a logical sequence, providing information on 
the controls and precautions (that you identified in the risk assessments) required at each step. For 
example, the risk assessment might say that supervision is required for the task. The method 
statement will then go into further details about who will be the supervisor, their contact details and 
qualifications etc.  
 
Your method statement doesn't have to be a lengthy document, but it should contain all the 
information you need to communicate how to do the work safely. The information should be clear 
and concise. At times it can be helpful to include drawings or pictures in your method statement to 
explain something and reduce confusion.  
 
The method statement shall contain information about a task or activity such as: 
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(a) The specific activity the method statement is for 
(b) A description of the work 
(c) Start date and duration of the task 
(d) Hours of work 
(e) The hazards associated with the site and environment 
(f) References to other documents such as risk assessments that apply to the task 
(g) PPE requirements 
(h) Management arrangements 
(i) Monitoring arrangements 
(j) Emergency procedure 

FALL PROTECTION PLAN 
(Construction Regulation 10) 

 
A Contractor must 

(a) designate a competent person to be responsible for the preparation of a fall protection 
plan; 

(b) ensure that the fall protection plan contemplated above is implemented, amended 
where and when necessary and maintained as required; and 

(c) take steps to ensure continued adherence to the fall protection plan. 
 

The Fall Protection Plan must include 
(a) a risk assessment of all work carried out from a fall risk position and the procedures 

and methods used to address all the risks identified per location; 
(b) the processes for the evaluation of the employees' medical fitness necessary to work at 

a fall risk position and the records thereof; 
(c) a programme for the training of employees working from a fall risk position and the 

records thereof;  
(d) the procedure addressing the inspection, testing and maintenance of all fall protection 

equipment; and 
(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment 

required to affect a rescue of a person in the event of a fall incident to ensure that the 
rescue procedure is implemented immediately following the incident. 

 
A Contractor must ensure that: 

(a) The Construction Manager appointed under Construction Regulation 8(1) is in 
possession of the most recently updated version of the fall protection plan. 

(b) all unprotected openings in floors, edges, slabs, hatchways and stairways are 
adequately guarded, fenced or barricaded or that similar means are used to safeguard 
any person from falling through such openings; 

(c) no person is required to work in a fall risk position, unless such work is performed 
safely as contemplated in above; 

(d) fall prevention and fall arrest equipment are 

(i) approved as suitable and of sufficient strength for the purpose for which they are 

being used, having regard to the work being carried out and the load, including 

any person, they are intended to bear; and 

(ii) securely attached to a structure or plant, and the structure or plant and the 

means of attachment thereto are suitable and of sufficient strength and stability 

for the purpose of safely supporting the equipment and any person who could 

fall; and 

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall 

prevention equipment 
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OCCUPATIONAL HEALTH & SAFETY FILE  
(Construction Regulation 7) 

 
The Occupational Health and Safety File 
 
The Principal Contractor will keep an Occupational Health and Safety File on site containing the 
following documents (where applicable) as a minimum: 
 

• Accident/Incident Register. (Annexure 1 of the General Admin Regulations)  

• Health and safety Representatives Inspections Register. 

• Mobile Plant Inspection. 

• Mobile Plant Inspection maintenance or service history (last 3 month) 

• Daily Inspection of Vehicles. 

• Vehicle maintenance or service history (last 3 months) 

• Demolition Inspection Register.  

• Electrical Installations, Equipment & Appliances. (including Portable Electrical Tools) 

• Excavations Inspection.  

• Fall Protection Inspection Register.  

• First Aid Box Contents.  

• Fire Equipment Inspection & Maintenance.  

• Hazardous Chemical Substances Record (MSDS) 

• Ladder Inspections.  

• Lifting Equipment Register.  

• Machinery Safety Inspection Register. (incl. machine guards, lockouts etc.)  

• Scaffolding Inspections.  

• Stacking & Storage Inspection.  

• Inspection of Structures.  

• Inspection of Pressure Equipment.  

• Welding Equipment Inspections.  

• Company Policies (H&S, smoking, drugs & alcohol abuse, etc.) 

• Staff medical fitness tests or records 

• Staff copy of ID 

• Staff induction records 

• Staff PPE issue records (current issue for project) 

• Valid staff competency certificates 

• Valid equipment certificates (where applicable) 

• Valid Letter of good standing (COIDA) 

• Valid Third-party insurance certificate 

• Project specific organogram 

• Risk Assessments 

• Method Statements 

• Safe work Procedures 

• All other applicable records.  
 

HEALTH AND SAFETY REPRESENTATIVES 
 

The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and 
delegated in writing and necessary training has been provided by a competent person where there 
are more than 20 employees at the workplace. A proof of training certificate must be provided to 
CWDM.  
 
Health and Safety Representatives must conduct monthly inspections by completing a checklist 
developed by the Principal Contractor.  Safety defects noted must be recorded and reported to the 
supervisor for remedial action. Health and Safety Representative Inspection findings must be made 
available to CWDM for reference for audits purposes. 
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Health and Safety Representatives and their reports must form part of the safety committee which 
must meet on a monthly basis. 

 
The Principal Contractor must hold health and safety committee meetings on site.  Minutes of such 
meetings and action taken by management must be kept on file and made available to CWDM for 
reference purposes. Members of the committee must receive proper training and a proof of such 
training must be made available.  

 
The Committee must consider, at least, the Following Agenda:  

• Opening & Welcome  

• Present/ Apologies/ Absent  

• Minutes of previous Meeting  

• Matters Arising from the previous Minutes  

• OH&S Reps Reports  

• Incident Reports & Investigations  

• Incident /Injury Statistics  

• Other Matters  

• Endorsement of Registers and other statutory documents by a representative of the 
Principal Contractor  

• Close/Next Meeting 
The Principal Contractor must ensure that CWDM Safety Department is invited to such meetings. 
These meetings do not substitute for Principal Contractor’s Site meetings. 

 
HEALTH & SAFETY TRAINING 
 
Environmental, Health and Safety Induction 
 
The Principal Contractor must conduct an induction training session prior commencement of 
construction work. An attendance register must be kept in the Principal Contractor’s health and 
safety file.  
 
Induction Conducted by the Principal Contractor and Competent Person 
  
A manual /copy of such training must be provided to CWDM for reference purposes. As 
determined by the risk assessment. The Principal Contractor must ensure that all employees under 
his/her control are trained by a competent person and a proof of such training is kept on file for 
reference. 
 
Toolbox Talks 
 
The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at 
least once a week. Toolbox Talks must cover a wide variety of topics related to health and safety. 
An attendance register must be completed by employees who attended such talks. The register 
must indicate the topic covered presenter, date and signatures of employees attended. Records for 
Toolbox Talks must be kept in a health and safety file and be made available to CWDM for perusal.  
 
First Aid Training 
 
The Principal Contractor must appoint competent First Aider(s) in writing where more than 10 
employees are employed. A letter of appointment must be kept on file for reference made available 
to CWDM Safety. Duly designated First Aider(s) must have attended training at an accredited 
institution prior commencement of construction work and a proof of certificate be submitted to 
CWDM for reference. 
 
The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First 
Aider(s) and kept fully stocked with necessary first aid contents related to the hazards and risks 
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identified. A first aid box(s) must be accessible, and location of such box(s) is clearly displayed on 
site.   

 
FIRE PREVENTION AND PROTECTION 
 
The Principal Contractor must ensure that adequate fire equipment is provided in strategic places 
(that is, where there is a mobile distribution board, flammable liquids, pressure equipment, 
confined spaces, hot work). The Principal Contractor must ensure that such equipment is 
inspected by a competent  
 
person on a monthly basis and such inspections are recorded on a register. The Principal 
Contractor must ensure that all fire equipment is serviceable, and person(s) have been properly 
trained on how to use the equipment. A proof of such training must be provided prior 
commencement of construction work.   
 
EMERGENCY PREPAREDNESS 
 
The Principal Contractor must provide CWDM with an emergency plan and procedure which will 
include, but not limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, 
environmental incidents, accidents to employees and other persons other than their employees. 
 
Emergency procedure must be communicated to employees and a proof of such training must be 
kept on file for reference. A list of emergency contact numbers must be conspicuously displayed on 
site for ease reference. An evacuation plan must be displayed in strategic places. 
 
The Principal Contractor must provide CWDM Safety with a full record of any incidents which may 
occur on site. 
 
INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION 
 
The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid 
cases and section 24 cases) are reported by employees immediately to the Construction Manager 
for further investigation and remedial action. The Principal Contractor must ensure that all OHS Act 
section 24 incidents/accidents are reported to the Department of Labour immediately and 
preliminary investigation is conducted by a competent person within seven days.  
 
If construction work will be finished within 3 days after occurrence, an investigation must be 
conducted before such construction work is completed.   Proof of such investigation must be 
submitted to CWDM immediately or within 24 hours after investigation.   
 
All incidents are to be reported within 4 hours of the occurrence to Cape Winelands District 
Municipality respective representative 
 
PERSONAL PROTECTIVE EQUIPMENT 
 
The Principal Contractor must ensure that personal protective equipment or clothing needs 
analysis is conducted and incorporated into the risk assessment. Records must be provided by the 
Principal Contractor prior to the commencement of construction work. The Principal Contractor 
must ensure that personal protective equipment or clothing is provided to personnel. The Principal 
Contractor must ensure that no personnel are allowed to work on site without necessary personal 
protective equipment or clothing. The Principal Contractor must ensure that PPE is kept in good 
working order and clearly stipulate procedures to be followed when PPE is lost or stolen, worn or 
damaged. CWDM will remove any person from the construction site who is working without 
necessary personal protective equipment and/or clothing.  
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The following minimum PPE shall be used at all times; 

• Reflector vests 

• Dust Masks (where applicable) 

• Safety Glasses  

• Steel toe safety boots 

• Overall  
 
All staff shall be trained on the use and limitations of PPE before commencement of the project. 
 
FALL PROTECTION (WORKING IN ELEVATED POSITIONS) 
(Construction Regulation 10) 

 
A pre-emptive Risk Assessment will be required for any work to be carried out above two metres 
from the ground or any floor level and will be classified as "Work in Elevated Positions". 
 
As far as is practicable, any person working in an elevated position will work from a platform, 
ladder or other device that is at least as safe as if he/she is working at ground level and whilst 
working in this position be wearing and using a full body harness that will be worn to prevent the 
person falling from the platform, ladder or other device utilised.  
 
This safety harness will be, as far as is possible, secured to a point away from the edge over which 
the person might fall and the double lanyard must be of such a length that the person will not be 
able to move over the edge.  
 
In addition, any platform, slab, deck or surface forming an edge over which a person may fall must 
be fitted with guard rails at two different heights as prescribed in SABS 085' Code of Practice for 
the Design, Erection, Use and Inspection of Access Scaffolding  
 
Workers working in elevated positions must be trained to do this safely and without risk. Proof of 
training must be maintained on the contractors site safety file. Medical certificates of fitness for all 
employees working in elevated positions must be available on site. This must be issued by an 
Occupational Health Practitioner. 
 
Where work on roofs is carried out, the Risk Assessment must take into account the possibility of 
persons falling through fragile material, skylights, soffits and openings in the roof, steel support 
work trusses and purlins so designed as to support the roof structure.  
 
Working overhead  
 

Articles falling from heights can cause serious injuries. Employees working overhead shall ensure 
that materials and tools are properly secured to prevent articles falling.  

“Men Working Above” signs shall be displayed in the appropriate places.  
 
Where there is danger of falling material, fence off the area in danger and erect safety signage 
warning of “Falling Objects”.  
 

Material shall not be thrown from aloft but shall be lowered in a safe manner - use a securely fixed 
rope to lower it.  

Roofing and cladding work  
 
Safe access must be provided for gaining access on to the roofs. The Contractor must provide 
ladders, scaffolds or a man cage, cherry picker or scissor lift for this purpose.  
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A lifeline, consisting of a steel wire rope, the diameter calculated to suit the span and the number 
of persons attached to it, is to be erected on the ridge of the structure, using a safety block/ self-
retracting life retracting life line (To be erected and placed on register and checked daily by a 
competent person).  
 
No work will be permitted during rain or when wind speeds exceed 30 Km/h. - This is only a guide 
it will also depend on risk assessment and working conditions.  
 
The responsible person will enforce this with the delegated authority on Site.  
 
Bundles of roof sheeting stacked on the roof must conform to the following:  
 

• Only sufficient bundles to be stacked on the roof to meet immediate needs. Other 
bundles to remain stacked on the ground until required. Method statement to be 
provided.  

• Bundles of sheeting to be secured by means of 20mm steel strapping applied with a 
strapping tool.  

• Securely tied to the rafters so as to prevent sheets being blown from the roof during 
high winds.  

• No material may be stored on the roof over weekends and holiday breaks 
     

Edge protection 
 

The Principal Contractor must ensure that all exposed edges and floor openings are guarded and 
demarcated at all times until permanent protection has been erected. Guardrails used for edge 
protection must be 500mm and 900mm apart (double railing) above the platform/ floor surface.  

 
The Principal Contractors fall protection plan must include the procedure to be followed regarding 
the management of edge protection and penetration. 
 
RISK ASSESSMENT FOR CONSTRUCTION WORK 
(Construction Regulation 9) 

 
Every Contractor performing Construction work shall, before the commencement of any 
construction work and during such work, have a Risk Assessment performed by a competent 
person, appointed in writing, and the Risk Assessment shall form part of the OH&S Plan. 
 
Each activity must define individual tasks associated with that identified activity. These and all 
associated hazards must be identified and listed in the risk assessment. This ensures that critical 
tasks and associated hazards are not missed. 
 
The Risk Assessment must include:  

• The identification of the risks and hazards to which persons may be exposed to  

• The analysis and evaluation of the risks and hazards identified  

• A documented plan and applicable safe work procedures (SWP) to mitigate, reduce or 
control the risks and hazards that have been identified  

• A monitoring plan and  

• A review plan  
 
A Contractor must ensure that: 

• As far as is reasonably practicable ergonomic related hazards are analysed, evaluated 
and addressed. 

• All employees under his/her control are informed, instructed and trained by a 
competent person regarding any hazards 

• A Principal Contractor must ensure all Contractors are informed regarding any hazard 
as stipulated in the risk assessment before any work commences. 
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• Consult with health and safety committee on monitoring and review risk assessment on 
site. 

• Ensure a copy of risk assessments is available for inspection. 

• Review relevant risk assessments where changes are affected to the design or 
construction that result in a change to the risk profile or when an incident occurred. 

N.B.  A risk assessment will be performed for all unplanned work and submitted to CWDM for 
approval prior to work commencing. 

 
STRUCTURES 
(Construction Regulation 11) 

  
The Contractor will ensure that in terms of Construction Regulation 11 the following is 
adhered to: 

• That the structure on/in which works are to be performed has been inspected by a 
certified structural engineer declaring the structure to be safe for 
construction/demolition/renovations work processes. 

• Steps are taken to ensure that no structure becomes unstable or poses a threat of 
collapse due to demolition and construction work being performed on it, or in the 
vicinity of it. 

• No structure is overloaded to the extent where it becomes unsafe; if uncertainty arises 
then the structural engineer is to be consulted.  

• He/she has received from the designer the following information:  

• Information on known or anticipated hazards relating to the construction/demolition 
work and the relevant information required for the safe execution of the 
construction/demolition work.  

• A geo-scientific report (where applicable).  

• The loading the structure is designed to bear.  

• The methods and sequence of the construction/demolition process.  

• All drawings pertaining to the design are on site and available for inspection. 
  

The structural engineer shall carry out inspections at appropriate and sufficient intervals with visual 
evidence (before, during and after) of the construction work involving the design of the relevant 
structure to ensure compliance with the design and record the results of these inspections in 
writing.   

 
TEMPORARY WORK 
(Construction Regulation 12) 

 
Temporary work must be carried out under the supervision of a competent person designated in 
writing.  
 
Temporary works structures must be so designed, erected, supported, braced and maintained 
such that it will be able to support any vertical or lateral loads that may be applied.  
 
No load is to be imposed onto the structure that the structure is not designed to carry.  
 
Temporary works must be erected in accordance with the structural design drawings for that 
temporary works and, if there is any uncertainty, the designer must be consulted before proceeding 
with the erection/use of the temporary works.  
 
All design drawings pertaining to the temporary works must be kept available on site.  
 
All equipment used in the erection of temporary works must be checked by a competent person 
before use.  
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The foundation or base upon which temporary works is erected must be able to bear the weight 
and keep the structure stable.  
 
Employees erecting temporary works must be trained in the safe work procedures for the erection, 
moving and dismantling of temporary works.  
 
Safe access/egress (and emergency escape) must be provided for workers.  

 
A competent person must inspect temporary works structures that have been erected before, 
during and after pouring of concrete or the placing of any other load and thereafter daily until the 
temporary works is stripped.  
 
The results of all inspections must be recorded in a register kept on site.  
 
The temporary works must be left in place until the concrete has reached sufficient strength to bear 
its own weight plus any additional weight that may be imposed upon it and not until the designated 
competent person has authorised its stripping in writing.  
 
Any damaged temporary works must be repaired/rectified immediately Deck panels must be 
secured against displacement.  
 
The contractor must ensure that no employee is exposed or required to work on slippery and 
dangerous surfaces. 
 
Person’s health must be protected when use is made of solvents, oils or other similar substances.  
 
Ensuring that the OEL (Occupational Exposure Limit) for any substances that they may be 
exposed to does not exceed the legal limits and that the necessary PPE is used. 
 
EXCAVATIONS 
(Construction Regulation 13) 
 
The Principal Contractor must ensure excavation work is conducted under supervision of a 
competent person who has been appointed in writing. A letter of appointment must be provided to 
CWDM Safety prior commencement of work. A risk assessment outlining safe work procedures to 
be adhered to if excavation is more than 1.0m deep must be provided to CWDM prior 
commencement of work.  The Principal Contractor must ensure that no person works in an 
excavation which is not adequately braced or shored. 
 
The Principal Contractor must ensure that every excavation including bracing and shoring are 
inspected daily prior each shift starts, and such records are kept on site for reference.   
 
The Principal Contractor must ensure that all precautionary measure as stipulated for confined 
spaces as stated in the General Safety Regulation of OHS Act 85/1993 are complied with when 
entering any excavation. The Principal Contractor must ensure that warning signs are 
conspicuously displayed where excavation work involves the use of explosives and a method 
statement developed by a competent person is provided to CWDM prior commencement.   
 
The Principal Contractor must ensure that safe and convenient means of access is provided to 
every excavation when required. Such access must not be further than 6m from the point where 
any worker within the excavation is working. 
 
The Principal Contractor must communicate, train and enforce safe work procedures pertaining to 
excavation work to his/her employees.  
 
No material/equipment/vehicle to be within 3m of the excavation edges.  
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All excavations must be on register and inspected daily before work commences & after inclement 
weather by the contractors appointed competent person, declared safe and his findings noted in 
the said register. All excavation must be barricaded and display the required danger sign. 
 
DEMOLITION WORK 
(Construction Regulation 13) 
 
The Principal Contractor must ensure that a detailed structural engineering survey is conducted by 
a competent person and a method statement on the procedure to be followed is provided to 
CWDM Safety.  The Principal Contractor must ensure that demolition work is conducted under the 
supervision of a competent person appointed in writing. 
 
The Principal Contractor must ensure that safety precautionary measures stipulated in Asbestos 
Regulations is adhered to if demolition work involves asbestos material and that asbestos work is 
conducted under the supervision of a registered Asbestos Principal Contractor.  
 
SCAFFOLDING 
(Construction Regulation 16) 
  
Access Scaffolding must be erected, used and maintained safely in accordance with Construction 
Regulation 16 and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The 
Design, Erection, and Use & Inspection of Access Scaffolding. 
 
Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet 
the working requirements, designed to carry the necessary loadings and maintained in a sound 
condition. It must also be ensured that there is sufficient material available to erect the scaffolding 
properly.  
 
For example:  

• Guard rails and toe boards shall be provided on all outer edges of all scaffolding where 
a person or an object is working in an elevated position.  

 

• Ladders to be staggered every 2m inside scaffold frame with safe landing platform and 
a trap door fitted on the working platform.  

 
Scaffolding may only be erected, altered or dismantled by a person who has the appropriate 
training and experience in this type of work or under the supervision of such a person 
 
Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding 
Erectors who shall not be the same person.  The continuous inspection of scaffolding structures 
must be recorded on the applicable Scaffold register.   
 
Tagging/Signs reflecting the status of the scaffold must be used and fixed to the structure at all 
times. (Safe to use / Scaffold not Safe) 
 
On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound 
working order and complies with all statutory regulations. The Supplier will then issue a Handover 
Certificate,  
 
Drawings, design and specifications shall be signed by a registered professional engineer.  
An inspection of the completed scaffold shall also be inspected by the registered professional 
engineer for approval prior to use. Should any additional load i.e. a hoist or be added to the 
scaffold at a later stage, the professional engineer must approve the modification. 
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CRANES 
(Construction Regulation 22) 

  
A Crane permit must be obtained from CWDM and submitted before erection of crane. 
 
A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure 
that where tower cranes are used— 

(a) they are designed and erected under the supervision of a competent person; 
(b) a relevant risk assessment and method statement are developed and applied;  
(c) the effects of wind forces on the crane are taken into consideration and that a wind 

speed device is fitted that provides the operator with an audible warning when the wind 
speed exceeds the design engineer’s specification; 

(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level 
and secured; 

(e) the mobile crane operators are competent to carry out the work safely; and 
(f) the mobile crane operators have a medical certificate of fitness to work in such an 

environment, issued by an occupational health practitioner in the form of Annexure 3. 
 
Mobile or truck mounted crane near power lines 

 
No mobile cranes are to be used near overhead power lines until the relevant Cape Winelands 
District Municipality representative has been notified and provided safe access conditions. 
 
Mobile cranes shall be effectively earthed when working in the vicinity of electrical wires. Assume 
that all-electrical equipment and wires are live and avoid them.   

Crane requirements  
 
The following shall apply to any mobile crane used on site, including truck mounted cranes on 
delivery vehicles: 
 

• Lifts in excess of 2 tons will only be conducted by a Qualified and appointed Rigger.  

• Lifts less than 2 tons may be conducted by a person with a Basic Rigging and slinging 
certificate. 

• All lifts in excess of 5 tons shall only be conducted after a detailed lift plan have been 
developed with a safe work method statement and risk assessment. 

• All lift plans are subject to CWDM approval. 

• Each crane shall have (in the cab or operating area), the following legal documents on 
site at all times: 
(a) The latest and up-to-date load certificate of the crane; 
(b) A record of the 6-monthly inspection of the crane by a registered inspector; 
(c) The crane operator(s) current crane license; 
(d) The crane operator(s) medical certificate of fitness issued by an occupational 

medical practitioner; 
(e) The inspection registers or certification of 3-monthly inspection of all lifting 

equipment used with the crane; 
(f) All Lifting gear will be colour coded on a quarterly basis and recorded on register, 

• Where applicable, the method statement for the erection, maintenance, inspections 
and dismantling of the crane shall include a detailed lifting plan. 

• The method statement for safe use of the crane, shall include the method of 
communication, the protection of fall zones and the method of determining whether the 
weather permits safe crane work. 

• Any fixed crane’s load test certificates shall be included in the HSE file. 

• All lifting equipment and gear used on site shall be identified, SWL-indicated and listed 
in a register contained in the HSE file. 

• A template inspection register of the lifting gear shall be included in the HSE Plan. 
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• That all lifting machines are load tested and inspected as required in Driven Machinery 
Regulation 18 and that the records thereof are either with the machine or in the 
contractor’s HSE file. 

 
LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES 
  
The Principal Contractor must ensure that all lifting equipment and tackle are inspected before 
use and a monthly register is completed by a competent person. Proof of such inspections must be 
recorded and kept on file for reference. The Principal Contractor must ensure that a safe working 
load is conspicuously displayed on lifting equipment and tackle and service certificate is provided 
prior commencement of work.  The Principal Contractor must ensure operators are properly trained 
on how to operate the above-mentioned equipment and a proof of competency is provided prior 
commencement of work. 
 
The Principal Contractor must provide information on procedures to be followed in the case 
of: 

(a) Malfunctioning of equipment; and  
(b) Discovery of a suspected defect in the equipment 

 
The Principal Contractor must ensure that safety measures stipulated in Driven Machinery 
Regulation and Construction Regulation with regard to below mentioned equipment are adhered to 
at all times.  
 

• Where man-lift equipment is used, the principal contractor shall ensure compliance with 
Driven Machinery Regulation 18 and that competent persons are appointed in writing to 
ensure: 

• That all scissors lifts, cherry pickers, forklift with man-cages or any other lifting machine 
used to lift personnel are used only by a trained and competent operator in possession 
of a competency certificate issued by and accredited provider who holds a valid 
accreditation issued by an authorised body, in terms of the SAQA Act, and who is 
approved by the Chief Inspector, in terms the Driven Machinery Regulation 18. 

• That all lifting machines are load tested and inspected as required in Driven Machinery 
Regulation 18 and that the records thereof are either with the machine or in the 
principal contractor’s HSE file 

 
CONSTRUCTION VEHICLES & MOBILE PLANT 
(Construction Regulation 13) 

  
Construction Vehicles and Mobile Plant may be inspected by CWDM prior to being allowed on a 
project site and suppliers of hired vehicles, plant and equipment will be required to comply with this 
specification as well as the OHS Act and Regulations.  
 
Construction Vehicles and Mobile Plant to be: 

• of acceptable design and construction  

• maintained in good working order  

• used in accordance with their design and intention for which they were designed  

• Operated/driven by trained, licensed competent and authorised operators/drivers. No 
unauthorised persons to be allowed to drive or operate Construction Vehicles and 
Mobile Plant. 

• Operators and drivers of Construction Vehicles and Mobile Plant.must be in possession 
of a valid medical certificate declaring the operator/driver physically and psychologically 
fit to operate or drive Construction Vehicles and Mobile Plant. 

• fitted with adequate signalling devices to make movement safe including reversing  

• excavations and other openings must be provided with sufficient barriers to prevent 
Construction Vehicles and Mobile Plant.from falling into same  
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• Provided with roll-over protection, appropriate seat fitted which shall be used during 
Construction Vehicles and Mobile Plant operations. 

• inspected daily before start-up by the driver/operator/user and the findings recorded in 
a register/logbook  

• Construction Vehicles and Mobile Plant.to be fitted with two head and two taillights 
whilst operating under poor visibility conditions, in addition they shall be equipped with 
‘hazard warning’ lights, which must be used whenever the Construction Vehicles and 
Mobile Plant is on site. 

• No loose tools, material etc. is allowed in the driver/operator’s compartment/cabin nor 
in the compartment in which any other persons are transported  

• Construction Vehicles and Mobile Plant used for transporting persons must have seats 
firmly secured and sufficient for the number of persons being transported  

• Operators to be issued with Personal Protective Equipment as required and identified 
by the Risk Assessments 

• Only licensed and road worthy vehicles will be allowed on the public roads 
 

No person may ride on a Construction Vehicles and Mobile Plant except in a safe place provided 
by the manufacturer for this purpose  
 
The construction site must be organized to facilitate the movement of Construction Vehicles and 
Mobile Plant.so that pedestrians and other vehicles are not endangered. Traffic routes are to be 
suitable, sufficient in number and adequately demarcated  
 
Construction Vehicles and Mobile Plant left unattended after hours adjacent to roads and areas 
where there is traffic movement must be fitted with lights reflectors or barricades to prevent moving 
traffic coming into contact with the parked Construction Vehicles and Mobile Plant.  
 
In addition, Construction Vehicles and Mobile Plant left unattended after hours must be parked with 
all buckets, booms etc. fully lowered, the emergency brakes engaged and, where necessary, the 
wheels chocked, the transmission in neutral and the motor switched off and the ignition key 
removed and stored safely  
 
Workers employed adjacent to, or on public roads must wear reflective safety vests  
 
All Construction Vehicles and Mobile Plant inspection records must be kept in the OH&S File. 
 
ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES 
(Construction Regulation 24) 

  
The Principal Contractor must, in addition to compliance with the Electrical Installation 
Regulations, 2009, and the Electrical Machinery Regulations, 1988, promulgated by Government 
Notice No. R. 1593 of 12 August 1988, ensure that— 
 

(a) before construction commences and during the progress thereof, adequate steps are 
taken to ascertain the presence of and guard against danger to workers from any 
electrical cable or apparatus which is under, over or on the site; 

(b) all parts of electrical installations and machinery are of adequate strength to withstand 
the working conditions on construction sites; 

(c) the control of all temporary electrical installations on the construction site is designated 
to a competent person who has been appointed in writing for that purpose; 

(d) all temporary electrical installations used by the contractor are inspected at least once 
a week by a competent person and the inspection findings are recorded in a register 
kept on the construction site; and 

(e) all electrical machinery is inspected by the authorized operator or user on a daily basis 
using a relevant checklist prior to use and the inspection findings are recorded in a 
register kept on the construction site. 
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The Principal Contractor must ensure that prior notice is given to CWDM Maintenance 
Department of any work involving electrical installation. The Principal Contractor must ensure that 
a lock-out procedure is adhered to by his/her employees whenever required. The Principal 
Contractor must ensure that safety measures stipulated in the Electrical Installation Regulations, 
Machinery Regulations, General Machinery Regulations and Construction Regulations are adhered 
to at all times. 

 

All electrical installations (new, temporary, alterations) shall be inspected and approved by 
competent person that is registered to provide a Certificate of Compliance (CoC) 
 
USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON CONSTRUCTION 
SITES 
(Construction Regulation 25) 

  
The Principal Contractor to ensure that: 

• No person is required or permitted to work in a place where there is the danger of fire 
or an explosion due to flammable vapours being present.   

• No flammable substance is used or applied e.g. in spray painting, unless in a room or 
cabinet or other enclosure specially designed and constructed for that purpose, unless 
due to imposed controls that the ventilation provided is sufficient to ensure that the 
Lower Explosive Limit and Lower Fire Limit are not exceeded. Furthermore, that the 
risk assessments are reviewed to ensure that all the related hazards have been 
addressed and that adequate P.P.E. is provided. 

• The workplace is effectively ventilated. Where this cannot be achieved: 

• Employees must wear suitable respiratory equipment  

• No smoking or other sources of ignition is allowed into the area  

• The area is conspicuously demarcated as "flammable materials”  

• Flammables stored on a construction site are stored in a well-ventilated, reasonably 
fire-resistant container approved by the local Fire Department, cage or room that is 
kept locked with access control measures in place and sufficient firefighting equipment 
installed and fire prevention methods practised e.g. proper housekeeping  

• Flammables stored in a permanent flammables store are stored so that no fire or 
explosion is caused i.e.: stored in a locked well-ventilated reasonably fire-resistant 
container, cage or room conspicuously demarcated as "Flammable Store -No Smoking 
or Naked Lights"  

• Adequate and suitable firefighting equipment installed around the flammables store and 
marked with the prescribed signs  

• All electrical switches and fittings to be of a flameproof design, or where necessary, 
intrinsically safe.  

• Any work done with tools in a flammables store or work areas to be of a non-sparking 
nature  

• No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be 
stored together with Flammables  

• The flammable store to be designed and constructed so that in the event of spillage of 
liquids in the store, it will contain the full quantity + 10% of the amount liquid stored. 

• Where the use of Bulk Storage facilities is contemplated, the contractor must ensure 
compliance to the local Authority bylaws.  

• A sign indicating the capacity of the store to be displayed on the door  

• Containers (including empty containers) to be kept closed to prevent fumes/vapours 
from escaping and accumulating in low lying areas  

• Metal containers to be bonded to earth whilst decanting to prevent build-up of static 
electricity 

• Welding and other flammable gases to be stored and segregated as to type of gas and 
empty and full cylinders 

• All permanently installed storage facilities to comply with SANS 10089. 
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Principle Contractor shall ensure: 
 
The safe use, storage, emergency procedures and safe disposal of hazardous substance. Material 
Safety Data Sheets (MSDS) shall be supplied with all hazardous materials. 
 
Principal Contractor for recording on the site HCS Register. 
 
Flammable substances must be: 
 
Clearly labelled and stored in suitably sealed containers 
 
When substances are transferred/decanted to a second container, the second container will be 
clearly labelled with the name and safety risk (e.g. flammable, toxic etc.) 
 
Decanted in bunded areas or drip tray’s 
 
Neutralised, contained and suitably disposed of if spilt (if safe to do so). A general emergency spill 
kit is located at each site office 

Emergency Procedures in case of Larger Spills  

 

OBJECTIVES PROCEDURE REQUIREMENTS 

Isolate the spillage to 

minimise danger to 

workers 

• Erect a barricade around the 
spillage.  

• Evacuate the area if there is 
danger of fire or fumes.  

• Notify the fire team.  

• Treat affected person/s.  

• Warning notices, e.g. flammable 
liquids.  

• Ropes or chevron tape to barricade 
the spillage.  

• PPE to protect persons erecting the 

barricade.  

• Assistance from security to secure 
barricades and keeps people away.  

• Fire Team.   

Confined Spillage 

• Isolate the spillage  

• Prevent or minimise the entry 

of chemicals into the storm 

water system or sewage 

system  

• Shovels  

• Sand or stone dust.  

• PPE  

Clean up spillage 

• If the spillage is a fluid, pump 
the spillage into a suitable 
container for disposal.  

• If the spillage is a solid, 

sweep it up and shovel it into 

a suitable container for 

disposal.  

• Pumps  

• Labour  

• Suitable container  

• PPE  

Disposal 

 
• Refer to the MSDS or the 

suppliers  
• Refer to the MSDS or the suppliers.  

Neutralise any material 

that cannot be cleaned 

up 

• Treat spillage with a suitable 
neutralising agent; refer to 
MSDS or supplier  

• A supply of a suitable neutralising 
agent in ready-to- use form.  

• PPE  

• A suitable means of testing 

whether neutralisation has been 

effective.  
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HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES 
(Construction Regulation 27) 

  
The Principal Contractor must ensure that suitable housekeeping is continuously implemented 
on each construction site, including— 
 

(a) the proper storage of materials and equipment;  
(b) the removal of scrap, waste and debris at appropriate intervals; 
(c) ensuring that materials required for use, are not placed on the site so as to obstruct 

means of access to and egress from workplaces and passageways; 
(d) ensuring that materials which are no longer required for use, do not accumulate on and 

are removed from the site at appropriate intervals; 
(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably 

and sufficiently fenced off and provided with controlled access points to prevent the 
entry of unauthorized persons; and 

(f) ensuring that a catch platform or net is erected above an entrance or passageway or 
above a place where persons work or pass under, or fencing off the danger area if 
work is being performed above such entrance, passageway, or place so as to ensure 
that all persons are kept safe in the case of danger or possibility of persons being 
struck by falling objects. 

 
The Principal Contractor must ensure that safety precautionary measures stipulated in 
Environmental Regulations for Workplaces and Construction Regulations and Construction 
Environmental Specification are adhered to at all times. 
 
STACKING AND STORAGE ON CONSTRUCTION SITES 
(Construction Regulation 28) 
 
The Principal Contractor must ensure contractor must ensure that: 

(a) a competent person is appointed in writing with the duty of supervising all stacking and 
storage on a construction site; 

(b) adequate storage areas are provided; 
(c) there are demarcated storage areas; and 
(d) storage areas are kept neat and under control a competent person is appointed in 

writing with a duty of supervising all stacking and storage on a construction work or 
site. A proof of such appointment must be provided prior commencement of 
construction work. The Principal Contractor must ensure that stacking is conducted 
under supervision and good housekeeping is maintained at all times. 

 
FIRE PRECAUTIONS ON CONSTRUCTION SITES 
(Construction Regulation 29) 
  
The Principal Contractor must ensure that: 

(a) all appropriate measures are taken to avoid the risk of fire; 
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases; 
(c) smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials; 
(d) in confined spaces and other places in which flammable gases, vapours or dust can 

cause danger— 
(i) only suitably protected electrical installations and equipment, including portable 

lights, are used; 
(ii) there are no flames or similar means of ignition; 
(iii) there are conspicuous notices prohibiting smoking; 
(iv) oily rags, waste and other substances liable to ignite are without delay removed 

to a safe place; and 
(v) adequate ventilation is provided; 

(e) combustible materials do not accumulate on the construction site; 
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(f) welding, flame cutting, and other hot work are done only after appropriate precautions 
have been taken to reduce the risk of fire. 

(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 
may be recommended by the Fire Chief or local authority concerned, and that such 
equipment is maintained in a good working order. 

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, 
who has been appointed in writing for that purpose, in the manner indicated by the 
manufacturer thereof. 

(i) a sufficient number of workers are trained in the use of fire- extinguishing equipment. 
(j) where appropriate, suitable visual signs are provided to clearly indicate the escape 

routes in the case of a fire. 
(k) the means of escape is kept clear at all times. 
(l) there is an effective evacuation plan providing for all—  

(i) persons to be evacuated speedily without panic. 
(ii) persons to be accounted for; and 
(iii) plant and processes to be shut down; and  
(m) a siren is installed and sounded in the event of a fire. 

 
Good housekeeping plays a major role in fire prevention.  

• All contractors shall every second week arrange a group effort and perform a site wide 
clean-up operation. 

• All flammable and combustible material must be removed daily.  

• The minimum amount of flammable liquids (petrol, thinners, paint, oils, greases, etc.) 
must be brought on to Site and stored securely.  

• All required safety signs must be posted if any work is carried out with any flammable, 
combustible materials i.e. No smoking! No naked flames and no unauthorized entry.  

• Supervisors to do constant and regular inspections to ensure adherence of procedures. 

• Ensure that fire risk is assessed in all Issue Based Risk Assessments. 

CONSTRUCTION EMPLOYEES’ FACILITIES 
(Construction Regulation 30) 

  
A Contractor must provide at or within reasonable access of every construction site, the following 
clean, hygienic and maintained facilities: 

(a) Shower facilities after consultation with the employees or employees’ representatives, 
or at least one shower facility for every 15 persons. 

(b) at least one sanitary facility for each sex and for every 30 workers. 
(c) changing facilities for each sex; and 
(d) sheltered eating areas. 

 
A Contractor must provide reasonable and suitable living accommodation for the workers at 
construction sites who are far removed from their homes and where adequate transportation 
between the site and their homes, or other suitable living accommodation, is not available. 

 
LADDERS 

 
The Principal Contractor must ensure that all ladders are numbered, inspected before use and 
monthly inspections are recorded in a register. The Principal Contractor must ensure that a 
competent person who carries the above inspections is appointed in writing. 
 
PRESSURE EQUIPMENT  

 
The Principal Contractor must ensure that pressure equipment is identified, numbered and entered 
in a register. Furthermore he/she must ensure that inspections are carried out and certificates of 
testing are available and kept on file as per the Regulations.  
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PUBLIC SAFETY AND SECURITY 
 
The Principal Contractor must ensure that notices and signs are conspicuously displayed at the 
entrance and along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to 
office”, “helmet and safety shoes” etc.  
 
Health and safety signage must be well maintained throughout the project. This must entail 
cleaning, inspection and replacement of missing or damaged signage. 

 
Furthermore, the Principal Contractor must ensure that: 
 

a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site 
b) A security guard is provided where necessary and provided with a way of 

communication and an access control measures or register is in place 
c) All visitors to a construction site undergo health and safety induction pertaining to the 

hazards prevalent on the site. 
 

NIGHT WORK 
 
The Principal Contractor must ensure that necessary arrangements have been made with CWDM 
before conducting any night work and that there is adequate lighting for any work to be conducted 
and failure to do so will result in work being stopped.   
 
Requirements for night work shall be: 

• Written authorisation from CWDM, Client and affected Landowners. 

• Approved Method Statement and Risk Assessment. 

• Approved Fatigue management plan. 

• Sufficient supervisory staff from CWDM and contractor. 

• Sufficient portable lights. 

• Sufficient Welfare facilities. 

• Sufficient transport for the staff 

• Notification to DOL 
 
HIRED PLANT AND MACHINERY 
 
The Principal Contractor must ensure that any hired plant and/or machinery brought to site is 
inspected by a competent person before use and records confirming that it is safe for use are 
provided prior usage of such equipment. Such plant or machinery complies at all times with the 
requirements of the Occupational Health & Safety Act.   
 
The Principal Contractor must ensure that hired operators receive induction prior commencement 
of work and that said hired operators have proof of competency.  
 
The Principal Contractor must provide information on procedures to be followed in the case of: 
 

(a) Malfunctioning of equipment; and  
(b) Discovery of a suspected defect in the equipment 

 
ROAD CONSTRUCTION WORK 
 
The Principal Contractor must ensure that construction work conducted on the public road all 
necessary caution signage, cones, flag man etc. are provided  
 
The caution signage to be conspicuously displayed to warn the drivers of any construction work 
ahead must be provided at least at 75 m away from the cones; flag man; actual construction works 
etc.  
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TRAFFIC MANAGEMENT PLAN 
 
Contractors to develop and implement Traffic Management Plan to reduce traffic congestion and 
motor vehicle accidents. 
 
Vehicle safety extends to traveling to and from site. Contractors must: 
 

• All drivers will be in a possession of a valid PDP for transportation of passengers and 
goods.  

• Employees shall not be transported to and onto site in the back of LDV’s or on trucks, 
only in approved construction vehicles, taxis or busses. 

• Be vigilant for wildlife at dawn, dusk, after a dry spell, during fog (refer to safety alerts) 

• Respect other road users. Reduce speed when faced with oncoming traffic, especially 
on narrow roads, without line delineation or when approaching heavy vehicles. 

• Reduce speed when faced with wet conditions, poor road surface conditions such as 
loose surface material or where potholes are apparent (report poor road surface to the 
Principal Contractor) 

• No employees will be allowed to be transported on the back of any vehicles that is not 
designed by the vehicle manufacturer for that intended purpose.  

• Passengers, goods, tools and equipment shall not be transported together in the back 
of vehicles. 

• Drivers and operators will be appropriately licensed or have proof of competency. 

• Always follow instructions by flagman controlling traffic  
 

LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS 
 
The Principal Contractor must ensure that no person is allowed on site that appears to be under 
the influence of intoxicating liquor or drugs.  
 
The Principal Contractor must encourage his/her workforce to disclose the medication that poses a 
health and safety threat towards his/her fellow employees. No person must be allowed to enter the 
site and work if the side effects of such medication do constitute a threat to the health or safety of 
the person concerned or others at such workplace.  
 
No dangerous weapons or firearms allowed on the construction site. 
 
INTERNAL/EXTERNAL AUDITS 
 
The Principal Contractor must conduct monthly safety, health and environment audits and such 
records must be kept on site. The Principal Contractor must ensure that corrective measures are 
taken to ensure compliance. 
 
CWDM must conduct monthly audits and defects noted must be reported to the relevant Principal 
Contractor for remedial action.  Inspections must be conducted by CWDM and non-conformances 
noted must be recorded and provided to the relevant Principal Contractor for remedial action.  
 
The Principal Contractor must ensure that all necessary documents stipulated in this document are 
kept on the health and safety file and made available when requested. 
 
WORK STOPPAGE 
 
In the event of a work stoppage, based on HSE deficiencies, CWDM Representative will instruct 
the Principal Contractor to immediately remove the workforce from the work area and correct the 
HSE deficiencies by allowing only the people in the area that are competent to make the area safe. 
 
The Principal Contractor shall ensure no other work is being performed during this time. Should the 
estimated time from the outset to make the area safe be longer than four hours or where life 
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threatening/imminent danger situations exist, then the area will be barricaded off and a sign placed 
with the wording “Unsafe Area — Authorized Access Only”.  

 
Before the workforce is allowed back in the area, the Principal Contractor shall ensure the area is 
inspected by CWDM HSE officer, and / or CWDM representative. The corrective actions taken 
shall be evaluated. The Principal Contractor shall wait until CWDM HSE officer, and / or CWDM 
Representative declares the area safe for work. 


