









ELEVATED GUARD HOUSE - SETTING OUT		
POINT	X	Y
GUARD -CONCRETE		
CG-01	2913505.692	-89144.399
CG-02	2913506.455	-89149.341
CG-03	2913510.902	-89148.653
CG-04	2913510.139	-89143.712







NOTES:

1. ALL DIMENSIONS AND LEVELS CONTAINING \* ARE TO BE CONFIRMED ON SITE PRIOR TO COMMENCEMENT OF WORK. ANY DISCREPANCIES ARE TO BE REPORTED TO THE ENGINEER IMMEDIATELY.
2. BOTTOM OF BASE FOUNDATION TO BE INSPECTED FOR GROUND CONDITION BEFORE CONCRETE IS POURED.
3. EXISTING GROUND LEVELS TO BE RESTORED AFTER EXCAVATION AND BACKFILL.
4. EXCAVATION METHOD AND EXTENT TO ENSURE THAT THERE IS NO DAMAGE TO EXISTING INFRASTRUCTURE, AN EXCAVATION AND COMPACTION METHOD STATEMENT IS TO BE PROVIDED, FOR APPROVAL BY THE ENGINEER, PRIOR TO EXCAVATION.
5. SETTING - OUT POINTS ARE A GUIDE; FINAL EXCAVATION TO BE CONFIRMED ON SITE BY CONTRACTOR.
6. CONCRETE EDGES TO HAVE A 25x25mm CHAMFER.



DEPARTMENT	APPROVED	DESIGNATION	DATE



CONSULTING ENGINEERS			SURVEYED		JOHANNESBURG WATER (SOC) LTD		CITY OF JOHANNESBURG			DESIGN MANAGER	SCALE	AMENDMENTS		APPROVED	DATE	DRAWING No.					
 <div>Royal HaskoningDHV <i>Enhancing Society Together</i></div>	Building No. 5 Country Club Estate 21 Woodlands Drive Woodmead 2191 PO Box 867 Gallo Manor 2052  Tel No. +27 11 798 6000		DESIGNED	L. NAICKER	 <div>Johannesburg Water</div>	TURBINE HALL 65 NTEMI PILISO STREET NEWTOWN EGOLI 2001  TEL: (011) 688-1400 FAX: (011) 688-1529	OLIFANTSVLEI WWTW: CONTRACT 1  INFRASTRUCTURE RENEWAL PLAN  VAN WYKSRUST PUMP STATION ELEVATED GUARD HOUSE GENERAL ARRANGEMENT AND SECTIONS				AS SHOWN	C01	ISSUED FOR TENDER	D. PHOGOLE	FEB 25	JW NUMBER					
														JW14466-RHD-C1-05-D-C-0501							
														CONSULTANT'S NUMBER							
														BW1400-RHD-C1-05-D-C-0501							
														FILE No							
														C01							
			APPROVED	DITHOLO PHOGOLE											DATE						
			Pr. Eng.No.	20060098																	
			DATE	25 February 2025																	