

Contract No.: 10401777		Devland Meter connection SCHEDULE C: Health and Safety				
Description: Construction of a concrete valve chamber at Devland						
Item No.	Payment Refers	Description	Unit	Qty	Rate	Amount
	PSAA 8.11	SCHEDULE C: OCCUPATIONAL HEALTH AND SAFETY				
C1	2.4 & 2.5	Preparation of the Contractor's site specific Health and Safety Plan.	Lump sum	1		R -
C2	3.2	Principal Contractor's initial obligations in respect of the Occupational Health and Safety Act and Construction Regulations.	Lump sum	1		R -
C3	4	Principal Contractor's time related obligations in respect of the Occupational Health and Safety Act and Construction Regulations.	Month	1		R -
C4	10.d	Provision of full Personal Protective Equipment (PPE).	Lump sum	1		R -
C5	3.2.1	Provision of a full time Construction Health and Safety Officer.	Month	1		R -
C6	15	Cost of medical certificates and medical surveillance.				
C6.1	15	(a) Initial (baseline) medical examinations	Lump sum	1		R -
C6.2	15	(b) Periodic and exit examinations	Lump sum	1		R -
C7	15	(c) Exit examinations	Lump sum	1		R -
C8	9.3	Induction Training	Lump sum	1		R -
C9	16	Provision of First Aid Boxes to GSR requirements and other emergency safety equipment such as fire extinguishers.	Lump sum	1		R -
C10	24 C09	Transportation of Workers	Lump sum	1		R -
C11	11	Welfare Facilities	Lump sum	1		R -
C12	14	Occupational Hygiene Surveys	Lump sum	1		R -
C13	14	Training	Lump sum	1		R -
C14	12	Security requirements including the security risk assessment (before site establishment).	Lump sum	1		R -
C15	24 C14,7	Employee wellness programs	Lump sum	1		R -
C16	7	Drug and Alcohol Testing, Policies and Procedures	Lump sum	1		R -
C17	Part B 10 k)	Barricading	Lump sum	1		R -
C18	Part B 10 k)	Safety notices and signs	Lump sum	1		R -
C19	8	SHE incentives	Lump sum			
C20	3.2.1 & 5C	COVID19 Prevention and Management: The engineer to advise at the relevant stage after award	PC SUM			
C22	2.9	Submission of the Health and Safety File (Hard and soft copies)	Lump sum	1.00		R -
SCHEDULE C SUBTOTAL CARRIED FORWARD TO SUMMARY						R -