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Standards Gazette) 14 new covered parking bays, Borehole and 1 x 5KL Tank, Storm water Drainage, 
Fencing and solar panels for water pumps. 
 

C3 
 

 

Scope of Work 

 
 

141 

 

Pink 

 
 
Part C4: Scope of Work 
 

  

 

C4 
 

 
 
Site Information  
 
 
 
This tender applies to both the (a) Skills 
Development Standard and the (b) Indirect 
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Targeting Standard. Although in the case of 
these two standards there are no returnable 
documents, tenderers are sensitized that the 
proforma documents as listed below, shall be 
completed by the successful contractor after 
award of the contract within the stipulated 
period. (The proforma documents are 
provided in the tender data for information 
purposes only).  
 
• Form A 1 List of recognized Skills 
Development Agencies, Form A 2 Baseline 
Training Plan, Form A 3 Project Interim 
Report, Form A 4 Supervisor Agreement, 
Form A 5 Project Completion Report. (Skills 
Development Standards) 
• Project Interim Report, Project Completion 
Report and Declaration. (Indirect Targeting 
Standards) 
• Form A 1 List of recognized Skills 
Development Agencies, Form A 2 Baseline 
Training Plan, Form A 3 Project Interim 
Report, Form A 4 Supervisor Agreement, 
Form A 5 Project Completion Report. (Skills 
Development Standards) 
• Project Interim Report, Project Completion 
Report and Declaration. (Indirect Targeting 
Standards) 

Addendum 
Addendum to the Contract                                                                                   
Annexures 
Annexure A: Architectural Specifications & Drawings 
Annexure B:  Electrical Specifications & Drawings 
Annexure C: Civil Specifications & Drawings 
Annexure D: Structural Specifications & Drawings 
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APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R CLASSROOMS AT 
KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE DEPARTMENT OF 
EDUCATION, NORTH WEST PROVINCE.  

 
BID NUMBER: DOE12NWER033 

 
 

CLOSING DATE AND TIME: 27 SEPTEMBER 2023 at 12h00 
 

On behalf of the Department of Education, North West Province, the Independent Development Trust, invites 
bidders for the APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS IN DR RUTH S. MOMPATI DISTRICT KOPANANG PRIMARY SCHOOL FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.  

 
Only tenders who have a CIDB contractor grading of Grade 6GB (General Building) or higher;  
and comply with the tender conditions will be legible. 
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INDEPENDENT DEVELOLPMENT TRUST 
 

 

T1.1 Bid Notice and Invitation to Bid 
 
On behalf of the Department of Education, North West Province, the Independent Development Trust, invites bidders for 
the APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R CLASSROOMS AT 
KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE DEPARTMENT OF EDUCATION, 
NORTH WEST PROVINCE. 
 
 
Notice and Invitation  
 

 

It is estimated that tenderers should have a CIDB contractor grading of 6GB and higher.  
 
Documents will be available from 21 AUGUST 2023.  
 
Tender documents must be downloaded from IDT website and National Treasury e-tender on 
the following link: http://www.idt.org.za/business opportunities/current-tenders ,and 
www.treasury.gov.za 
 
BID enquiries relating to the issues of these documents may be addressed to: 
 
Bid Administration Enquiries  
E-mail: Marumom@idt.org.za 
 
Technical Enquiries 
E-mail: AndrewN@idt.org.za 
 
Tender documents to be submitted at the tender box of the IDT office: 
 
INDEPENDENT DEVELOPMENT TRUST (NORTH WEST OFFICES) 
4071 Joules Street 
Industrial Site 
MAHIKENG 
2745 
 
 
A compulsory clarification meeting with representatives of the employer will take place on site at KOPANANG 
PRIMARY SCHOOL AT 2033 DIPLANKENG VILLAGE, MAGOGONG IN DR RUTH S.MOMPATI DISTRICT OF 
THE NORTH WEST PROVINCE. The GPS coordinates are -27.65964, 24.79979 (S27⁰39’34,06565” 
E24⁰47’59,14657”) on 29 AUGUST 2023 starting at 10h00. Tenderers must sign the attendance register in the 
name of the tendering entity. 
 
The closing date and time for receipt of tenders is 27 SEPTEMBER 2023 at 12H00PM. 
 
Requirements for sealing, addressing, delivery and assessment of tenders are stated in the Tender Data. 
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The evaluation of the tender will be carried out in three (3) phases. 
 

Phase 1: Mandatory Requirements 
 

Only bidders, who meet the following requirements will be eligible for further evaluation. 
 

 Letter of Authority for signatory and / or Board / company resolution (for companies that has 

more than one Directors) 

 The bidder must provide proof of valid CIDB registration or CIDB number– Grade 6GB or 

higher (JV’s to submit consolidated CIDB Grading, which equates to the required grading) 

 The bidder must provide a valid COIDA  or FEMA certificate. (If JV, all partners must 

submit COIDA or FEM Certificates) Sole Proprietor’s without employees are expected 

to submit from the Department of Labor a Tender Letter for a Sole Proprietor). 

 Attendance to the compulsory site briefing meeting - Briefing session attendance register must 

be signed at Briefing Meeting      

 The bidder must duly complete and sign in full: 

o SBD 1: Invitation to bid,  

o SBD 4: Bidder’s disclosure and  

o SBD 6.1 Preference points claim form in terms of PPPFA, Procurement 

Regulations 2022  

 The bidder must complete Form of Offer, fully signed and witnessed in the tender document in 

full  

 Joint Venture (JV) agreement, if applicable, JV agreement must be signed by all parties of the 

JV  

 Acknowledgement of Addenda to Tender Documents (if applicable) 

 The bidder must be registered on Central Supplier Database (CSD) and provide MAAA Number 

to verify registration)  

 

Note: (i) Failure to submit any of the above documents / requirements shall 
result in disqualification of the bid. 

(ii) If any of the Directors are in the Employment of the State shall result in 
disqualification of  the bid. 

(iii) If the bidder is listed on National Treasury List of Restricted Suppliers shall result in 
disqualification of the bid. 

(iv) If any of its Directors are Listed on the Register of Defaulters shall 
result in  disqualification of the bid. 
 

The IDT will assess all bids received based on its procurement policy in the event that 
information is required from the bidder/s, the IDT reserves its rights to request the 
information which shall be submitted within seven (7) working days from request and 
failure to submit will result in disqualification. 
 
 
Non-Compulsory Document, but mandatory to comply at the award stage  
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 Tax Compliance Letter with a unique pin 

 Compliant Central Supplier Database (CSD) Report 

 

Only bidders who met all mandatory requirements will be evaluated further on functionality. 
 

Phase 2: Functionality criteria 
 

Criteria Points Allocation 
Relevant Previous Experience on completed projects of a similar 
nature and value in the last ten (10) years (Refer to Form T2.2.2) 

35 points 

Signed and stamped client references on the same projects listed 
above (both Client & Client Representative). OR Signed and 
Contactable reference letters from previous clients.                                                 

10 points 

Qualifications, Skills and Experience of project key resources 35 points 

Financial Viability 20 points 

Total 100 points 

NB: Minimum qualifying functionality threshold is 70 points out 100 
 

Similar Nature of work for evaluation Construction of Buildings (No points will be allocated for other 
nature and value of works like Civil Engineering projects, Water projects, Transport Projects, Traffic 
Engineering Projects, and all Electrical & Mechanical Engineering projects) 
 
Supporting Documents Required  

 CIPC Document  
 Original certified ID Copies of directors (not older than 6 Months)  
 Particulars of Tender's Projects (Appointment letters and completion certificates)  
 Schedule of Tenderer’s References 
 Schedule of Subcontractors  
 CV of Key Personnel including the OHS  
 Original certified copies of Certificates/qualifications (not older than 6 Months)  
 Original certified copies of all Professional Registrations of Staff. 

 
 
Only bidders who are competent and who have achieved the minimum functionality threshold of 70 points 
or higher will be evaluated on 80/20 (Price / Specific Goals) points based on the Preferential Procurement 
Regulations of 2022. 
 
Phase 3: Preferential Point System 
In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender: 

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state 

must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or  



 

6 
Tender   T1.1 
Part T1.1: Tendering procedures   
DOE12NWER033 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,  then the organ of state must indicate the points allocated for 

specific goals for both the 90/10 and 80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 

corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 

system.)   

The specific goals 

allocated points in 

terms of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed 

by the organ of 

state) 

 

Number of points 

allocated 

(80/20 system) 

(To be completed 

by the organ of 

state) 

Number of 

points claimed 

(90/10 system) 

(To be 

completed by 

the tenderer) 

Number of 

points claimed 

(80/20 system) 

(To be 

completed by 

the tenderer) 

Women Ownership 3 6 N/A  

Youth Ownership  3 6 N/A  

People with Disabilities 

Ownership  

2 4 N/A  

Black Male Ownership 2 4 N/A  

 

Source Documents to be submitted with the Bid or BID 

*CIPC Document (Company Registration Document will be required for verification (CIPC DOC)) 

*Woman  (Originally Certified ID Document) 

*Youth   (Originally Certified ID Document) 

*People with Disability  (Letter from the Dr. Confirming the Disability) 

*Black Ownership (Originally Certified ID Document) 
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A compulsory clarification meeting with representatives of the employer will take place on site at 
KOPANANG PRIMARY SCHOOL AT 2033 DIPLANKENG VILLAGE, MAGOGONG OF THE NORTH WEST 
PROVINCE. The GPS coordinates are -27.65964, 24.79979 (S27⁰39’34,06565” E24⁰47’59,14657” on 29 AUGUST 
2023 starting at 10h00. Tenderers must sign the attendance register in the name of the tendering 
entity. 
 
Note: Bidders are requested and encouraged to arrive early before the commencement of the briefing 
session. No late arrivals will be allowed in the briefing meeting.  
 
The IDT may conduct a risk assessment on recommended bidder/s. Bidders are requested to price each 
line item of the Bills of Quantities (BOQ) in black ink. Should the bidder/s be deemed too risky to complete 
the project based on the IDT’s risk assessment report, they will be subjected for further clarification.   
 
Tender Documents may be downloaded from the IDT’s website following the link 
http://www.idt.org.za/business-opportunities/current-tenders/ as well as on the e-tenders portal, 
www.etenders.gov.za. Tenders must only be submitted on the tender documentation that is downloaded 
from the stipulated websites. The retyping of the tender document is not permitted.: 
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All SCM and Technical enquiries relating to this bid must be directed in writing to marumom@idt.org.za 
and andrewn@idt.org.za during office hours (08h30 – 17h00) weekdays. Enquiries will be accepted 
until 22 SEPTEMBER 2023 at 17h00. No Verbal or telephonic queries will be attended to. Any attempt 
to verbally contact the IDT’s Agent or IDT’s employee to influence outcome of this tender will lead to 
disqualification. 

 
On submission of Tender documents, the bidder must submit a signed original bid document in 
hard copy. 

 
Requirements for sealing, addressing, delivery, opening and assessment of bids are stated in the Tender 
Data. (Refer to Section T1.2) 

The bid closing date is 27 SEPTEMBER 2023 at 12h00 and bids shall be submitted in the tender box 
at IDT’s North West Regional Office; 

 
4071 Joules Street 
Industrial Site 
Mahikeng 
2735 

 
Telegraphic, telephonic, telex, facsimile, e-mail and late bids WILL NOT be accepted. 

 
The Independent Development Trust does not bind itself to accept the lowest or any particular bid. 
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T1.2 BID DATA 
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INDEPENDENT DEVELOPMENT TRUST 

 
APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI 
DISTRICT FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE. 

 
T1.2 Bid Data 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced 
without amendment or alteration for the convenience of tenderers as an Annexure to this Tender Data. 

 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the standard conditions of tender. Each item of data given below is 
cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 

 
The additional conditions of bid are: 
 

 
Clause 
number 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.– BID NUMBER: DOE12NWER033 

 
 F.1.1 

 
The employer is the Independent Development Trust on behalf of the Department: 
Education, North West Province 

      F.1.2 
 

The bid documents issued by the employer comprises: 
 
THE BID 

 
Part T1: Bidding procedures 
T1.1 Bid notice and invitation to bid 
T1.2 Bid data 

 
Part T2: Returnable documents 
T2.1 List of returnable documents 
T2.2 Returnable schedules 

 
 
THE CONTRACT 

 
Part C1: Agreements and contract data 
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Contract Skills Development Goal (CSDG) 
C1.4 Form of Guarantee 
C1.5 Adjudicator’s agreement 
C1.6 Agreement in terms of Occupational Health and Safety 
C1.7 Waiver of Lien 

 
 

Part C2: Pricing data 
C2.1 Pricing instructions 
C2.2 Bills of quantities 

 
Part C3: Scope of work 
C3 Scope of work 
 
Part C3: Scope of work 
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C4 Site Information 
This tender applies to both the (a) Skills Development Standard and the (b) Indirect 
Targeting Standard. Although in the case of these two standards there are no returnable 
documents, tenderers are sensitized that the proforma documents as listed below, shall be 
completed by the successful contractor after award of the contract within the stipulated 
period. (The proforma documents are provided in the tender data for information purposes 
only).  
 
• Form A 1 List of recognized Skills Development Agencies, Form A 2 Baseline Training 
Plan, Form A 3 Project Interim Report, Form A 4 Supervisor Agreement, Form A 5 Project 
Completion Report. (Skills Development Standards) 
• Project Interim Report, Project Completion Report and Declaration. (Indirect Targeting 
Standards) 
 
 

Addendum to the Contract 
 
Annexures 
Annexure A: Architectural Specifications & Drawings 
Annexure B:  Electrical Specifications & Drawings 
Annexure C: Civil Specifications & Drawings 
Annexure D: Structural Specifications & Drawings 
 

     F.1.4 The employer’s agent is: 
 
KKN CONSULTING ENGINEERS AND PROJECT MANAGERS 
44 GREENWOOD 
100 OLYMPUS ROAD 
FAERIE GLEN 
PRETORIA 
0043 
 

     
F.2.1 

F.2.1.1 

 

F.2.1.1.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
    F.2.1.1.2 

 
Eligibility 
Submit a tender offer only if the Tenderer satisfies the criteria stated hereunder and if the 
Tenderer, or any of his principals, is not under any restriction to do business with the employer 
(IDT) or the North West Department of Education 
 

 
Only those bidders who satisfy the following eligibility criteria are eligible to submit tenders:  

Phase 1: Mandatory Requirements 
 

Only bidders, who meet the following requirements will be eligible for further
evaluation. 
 

 Letter of Authority for signatory and / or Board / company resolution (for 

companies that has more than one Directors) 

 The bidder must provide proof of valid CIDB registration or CIDB 

number– Grade 6GB or higher (JV’s to submit consolidated CIDB 

Grading, which equates to the required grading) 

 The bidder must provide a valid COIDA  or FEMA certificate. (If 

JV, all partners must submit COIDA or FEM Certificates) Sole 

Proprietor’s without employees are expected to submit from the 
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Department of Labor a Tender Letter for a Sole Proprietor). 

 Attendance to the compulsory site briefing meeting - Briefing session 

attendance register must be signed at Briefing Meeting      

 The bidder must duly complete and sign in full: 

o SBD 1: Invitation to bid,  

o SBD 4: Bidder’s disclosure and  

o SBD 6.1 Preference points claim form in terms of PPPFA, 

Procurement Regulations 2022  

 The bidder must complete Form of Offer, fully signed and witnessed in 

the tender document in full  

 Joint Venture (JV) agreement, if applicable, JV agreement must be 

signed by all parties of the JV  

 Acknowledgement of Addenda to Tender Documents (if applicable) 

 The bidder must be registered on Central Supplier Database (CSD) and 

provide MAAA Number to verify registration)  

 

Note: (i) Failure to submit any of the above 
documents / requirements shall result in 
disqualification of the bid. 

(v) If any of the Directors are in the Employment of the State 
shall result in disqualification of  the bid. 

(vi) If the bidder is listed on National Treasury List of Restricted Suppliers 
shall result in disqualification of the bid. 

(vii) If any of its Directors are Listed on the 
Register of Defaulters shall result in  
disqualification of the bid. 
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CIDB Grading 

In order to be considered for an appointment in terms of this bid, the bidder must be registered with the CIDB, 
in a contractor grading designation in accordance with the sum tendered for a Grade 6GB and higher 
class of construction work. 

 
Joint ventures are eligible and preferred with particular reference to local participation and as such submit 
tenders provided that: 

 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the Grade 6GB and higher of 

construction work; and 
3. the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to 6GB and higher contractor grading designation 
determined in accordance with the sum tendered for a (GB) General Building class of 
construction work 

 
Key Personnel 
In order to be considered for an appointment in terms of this bid, the bidder must have the following key 
personnel in its permanent employment at the close of the bid. Alternatively, a signed undertaking from an 
organisation having the required personnel, stating that they will undertake the necessary work on behalf of 
the bidder in terms of a sub-consultant agreement, will be acceptable. Such undertaking must be attached 
to the “Key Personnel” schedule, Part T2.2: Returnable Schedules. 

 
Individuals must be identified for each of the key personnel listed on the “Key Personnel” schedule, Part 
T2.2: Returnable Schedules. 

 
Where the key personnel are no longer accessible to undertake the necessary work after the award of the 
tender, the contractor shall within a period of 5 working days replace the key personnel listed on the “Key 
Personnel” schedule, Part T2.2: Returnable Schedules with a person with equivalent competencies and 
subject to approval by the employer. 

   
    F.2.6 

Acknowledge addenda 
 
Acknowledge receipt of addenda to the bid documents, which the employer may issue, and if necessary 
apply for an extension to the closing time. If the Addenda has financial implications, failure to acknowledge 
the addenda may eliminate your bid form evaluation. This is due to incomparability of offers with the rest of 
the bidders 
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Clause 
number 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.– BID NUMBER: DOE12NWER033 

F.2.7 Clarification Meeting 
 
A compulsory clarification meeting with representatives of the employer will take place on site at 
coordinates KOPANANG PRIMARY SCHOOL AT 2033 DIPLANKENG VILLAGE, MAGOGONG IN  DR 
RUTH S.MOMPATI DISTRICT OF THE NORTH WEST PROVINCE. The GPS coordinates are -27.65964, 
24.79979 (S27⁰39’34,06565” E24⁰47’59,14657”) on 29 AUGUST 2023 starting at 10h00. Tenderers must 
sign the attendance register in the name of the tendering entity. Bidders shall sign the attendance register 
in the name of the bidding entity.  
 
Addenda if any will be issued to bidders appearing on the attendance register. 

 
Note: Bidders are advised to allow enough travelling time to the briefing meeting. 

F.2.8 Seek clarification 

Bidders can request clarification of the bid documents, if necessary, by notifying the employer in writing to 
andrewn@idt.org.za during office hours (08h30 – 17h00) weekdays at least 5 (five) working days before the 
closing time and date stated in F.2.15. 

F2.9 Insurances 

Refer to contract data for insurance requirements. (Refer to Section C1.2) 

F.2.11 Alterations to documents 

Do not make any alterations or additions to the bid documents, except to comply with instructions issued by 
the employer, or necessary to correct errors made by the bidder. 
All signatories to the bid offer shall initial all such alterations. Erasures and the use of masking fluid are 
prohibited. 

F.2.12 Alternative Bid Offers 

No alternative tender offers will be considered. 

F.2.13 Submitting a Bid Offer 

F.2.13.4 

F2.13.5 

 
 
 
 
 

 
F.2.13.6 

 
F.2.13.7 

 
 
 
 
 
 
 

F.2.13.9 

The bidder will sign the original of the bid offer. 

The bidder must submit tender offer in a sealed envelope. (Clearly marked 

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R CLASSROOMS AT 
KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE DEPARTMENT OF 
EDUCATION, NORTH WEST PROVINCE. 

FOR THE DEPARTMENT: EDUCATION, NORTH WEST PROVINCE.– BID NUMBER: 
DOE12NWER033 On submission of Tender documents, the bidder must submit a signed original bid 
document in hard copy and one softcopy of the bid document using USB-memory stick / Disc (read only). 
The bid document softcopy on the USB-memory stick should be indexed the same way as the original bid 
hard copy document, which can be returned back to the bidder after the evaluation process is completed. 

Two-envelope system – not applicable 

The employer’s details and address for delivery of tender offers and identification details that are to be 
shown on each tender offer package are: 

Employer’s address: 
North West Regional Office 
4071 Joules Street 
Industrial Site 
Mahikeng 
2735 

Identification details: 
Tender No: DOE12NWER033 

Description BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 
GRADE R CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT 
FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE. 

Tender offers submitted by facsimile, e-mail or reproduced will be rejected by the employer. Tender 
documents must be submitted in an original format as issued by the employer. 
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Clause 
number 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.– BID NUMBER: DOE12NWER033 

F.2.15 

F.2.15.1 

Closing Time of Tender 

The closing time for submission of tender offers is by no later than 27 SEPTEMBER 2023 at 

12h00.  

Location of tender box: 
North West Regional Office 
4071 Joules Street 
Industrial Site 
Mahikeng 
2735 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16 

F.2.16.1 

Tender Offer Validity 
 
The bidder is required to hold the bid offer valid for a period of 90 calendar days (from the bid closing 
date) 

F.2.19 Inspections, Tests and Analysis 
 
Access shall be provided for inspections, tests and analysis as may be required by the employer. 

F.2.23 Certificates 
 
The bidder is required to submit with his tender a Contractor Registration number issued by the Construction 
Industry Development Board (CIDB). 

 
Where a bidder bids through joint venture formation, such bidder should include a joint venture agreement 
duly signed by each partner of such joint venture and an original consolidated B-BBEE certificate. 

F3.5 Two-envelope system – not applicable 

F.3.1 Evaluation of Tender Offers 
 
The procedure for the evaluation of a responsive tender will be in terms of the Preferential Procurement 
Regulations 2022 on a 80/20 or 90/10 preference point system. 

F.3.11.3  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:   

 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—   

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system; or  

   
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 
that the lowest acceptable tender will be used to determine the applicable preference point system, then the 
organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 
point system.    
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Clause 
number 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.– BID NUMBER: DOE12NWER033 

F.3.11.8 Scoring Preference 
 
Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 preference point system is applicable, 
corresponding points must also be indicated as such.   

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)    

 

The specific goals 
allocated points in 
terms of this tender 

Number of points  

allocated  

(80/20 system)  

(To be completed  
by the organ of 

state)  

Number of points  
claimed  

(80/20 system)  

(To be completed 
by the tenderer)  

Women   
Ownership  

6   

Youth Ownership  6   

People with Disabilities 
Ownership  

4   

Black Male Ownership  4   

 
 

 

Source Documents to be submitted with the Bid or RFQ  

*CIPC Document   (Company Registration Document will be required for verification (CIPC DOC))  

*Woman           (Originally Certified ID Document)  

*Youth          (Originally Certified ID Document)  

*People with Disability      (Letter from the Dr. Confirming the 

Disability) *Black *Ownership   (Originally Certified ID Document)  
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F.3.11.9 The quality criteria and maximum score in respect of each of the criteria are as follows: 
 

Criteria Points Allocation 
A. Relevant Previous Experience on completed projects of a 

similar nature and value in the last ten (10) years 
35 points 

B. Signed and stamped client references on the same projects 
listed above (both Client & Client Representative).OR Signed 
and Contactable reference letters from previous clients.                       

10 points 

C. Qualifications, Skills and Experience of project key resources 
35 points 

D. Financial Viability 20 points 

Total 100 points 

NB: Minimum qualifying functionality threshold is 70 points out 100 
 

A. RELEVANT PREVIOUS EXPERIENCE ON COMPLETED PROJECTS OF A SIMILAR NATURE 
AND VALUE IN THE LAST TEN (10) YEARS (35 POINTS): 

 
Points allocated for proven track record based on previous projects executed to completion by the bidder 
in consideration of similar kind and complexity. The similarity refers to the construction of building 
projects in the past 10 years. Buildings (No points will be allocated for other nature and value of works 
like Civil Engineering projects, Water projects, Transport Projects, Traffic Engineering Projects and all 
Electrical & Mechanical Engineering projects) 

 
The scoring on this item will be carried out as follows: 

i. The bidder shall submit signed appointment letter(s) in the relevant official Client letterhead 
clearly showing the project value / amount 

ii. The bidder shall submit signed proof of project completion (JBCC or other Completion 
Certificate or letter from the client (client letter head) confirming completion of such a project). 

iii. For subcontracted work submit the appointment letter and completion certificate as stated in (i) 
& (ii)  together with the appointment letter and completion certificate for the main contractor 

 
NOTE: Failure to submit any of the above requirements will result in no points being awarded to 
the bidder. 

Evaluation points will be awarded in terms of the following table below: 
 Similar Similar completed Similar Non-Submission, 

completed projects (as per Completed Irrelevant 
projects (as per CIDB level 5GB – projects (as per Evidence, 
CIDB level 6GB Tender Value CIDB level 4GB Incomplete 
Or higher– Limit between – Tender Value Evidence 
Tender Value R 1 500 000 to Limit between  

Limit between R 10 000 000) R900 000 to  

R 3 000 000 to 
20 000 000 

 R6 000 000)  

    

Project A 7 5 3 0 

Project B 7 5 3 0 

Project C 7 5 3 0 

Project D 7 5 3 0 

Project E 7 5 3 0 

Points 35  25 15 0 

  
 The scoring on this item will be carried out as follows: 

iv. The bidder shall submit signed appointment letter(s) in the relevant official Client letterhead 
clearly showing the project value / amount 

v. The bidder shall submit signed proof of project completion 
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NOTE: Failure to submit any of the above requirements will result in no points being awarded to 
the bidder. 

  
 

Points allocated for client reference (As per returnable schedule T 2.2.4) based on previous completed 
projects as above executed by the bidder in consideration: 

 
Points will be allocated based on: 

vi. Receipt of signed and stamped client references in the forms supplied in this document 
vii. Favorable stamped client reference letter 

 
NOTE: Failure to submit any of the above requirements will results in no points being awarded to 
the bidder. 

 
Evaluation points will be awarded in terms of the following table: 

 
Projects Not Acceptable Favorable (Good) 

client reference 
Project A 0 2 
Project B 0 2 

Project C 0 2 

Project D 0 2 
Project E 0 2 

Points 0 10 

 
B. QUALIFICATIONS, SKILLS AND EXPERIENCE OF PROJECT KEY RECOURCES 

(35  POINTS): 

Points allocated for required 
i. competencies, 
ii. qualifications (i.e degree or diploma) 
iii. submission of CV's 
iv. submission of relevant certified (not older than 6 months) evidence of qualifications and 

certificates of allocated Required Key Project Resources. 
v. Professional registration related to building works 

 
NOTE: Points allocation with submission of all required documentation and will be rounded off to the 
nearest lowest number 

Evaluation points will be awarded in terms of the following table A (28 points): 
 

Category Profession
al 
Registratio
n (5 points) 

Qualification within 
the Built 
Environment (7 
points) 

Years of experience within the Built 
Environment (16 points) 

(Related to 
Building 
works, 
SACPCMP, 
SACQSP, 
SACAP) 
excl. ECSA  

Degre
e or 
higher 

Diplom
a 

Natio
nal 
Certifi
cate 
or 
simila
r 

10 or 
above 
years 

5 - 9 
years 

1 - 4 
years 

< 1 
year 

Project / 
Contract 
Manager 

5 5 4 3 7 5 3 1 

Site Agent Not required 1 1 1 5 4 3 1 
Foreman Not required 1 1 1 4 4 3 1 
Total Points 5 7 6 5 16 13 9 3 
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 Evaluation points will be awarded in terms of the following table B (7 points): 
 
 
 
 

 
Where the Health and Safety officer allocated to this project is no longer accessible to undertake the 
necessary work after the award of the tender, the contractor shall within a period of 5 working days 
replace the Construction Health and Safety Officer with a person with equivalent competencies subject 
to approval by the employer. 

 
 

E. FINANCIAL VIABILITY (20 POINTS): 
 

Points are allocated to contractors who provide at least       one of the following verifiable documents: 
 

Description Points 
 Signed and stamped bank rating Code ‘’A’’ of 

R1 Million (whichever greater will be 
considered) over the period of 8 Months 
with the bank stamp not older than 12 
months; or  

 Recent audited annual financial statements 
Not older than 12 months with Cash & Cash 
Equivalent of R1 Million and above signed by 
auditors and company representative; or 

 Signed and stamped Credit facility of 
1 Million from an accredited financial 
institution not older than 12 months or  

 Signed and stamped Bank Overdraft 
of 1 Million not older than 12 months 

20 

 Signed and stamped bank rating Code ‘’B’’ of 
R0.5 Million (whichever greater will be 
considered) over the period of 12 Months 
with the bank stamp not older than 12 
months; or 

 Recent audited annual financial statements 
with Not older than 12 months Cash & Cash 
Equivalent of R0.5 Million and above signed 
by auditors and company representative;  

 Signed and stamped Credit facility of 
0.5 Million from an accredited 
financial institution not older than 12 
months or 

 Signed and stamped Bank Overdraft 
of 0.5 Million not older 12 months  

10 

 Non-Submission: thresholds lower than 
above 

0 

 

 
NOTE: 20 points will be scored if at least one of the required documents listed above . Failure to 
submit will result in zero points for these criteria. 

Category Description Points 

Health and Safety 
Resource 

Professional Registration with SACPCMP (Mandatory) 7 

No submission 0 

 
 
 

Quality Formula 

WQ=W2 x So/Ms  
 

Formula used to calculate 
Functionality points 

 

W2 =Total evaluation points for functionality 
as per Scorecard 

So = Functionality points allocated to the 
bidder under consideration 
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Ms =Maximum possible score for functionality 
in respect of a submission 

Minimum points to be scored for Functionality is 70% 

 
 

FINANCIAL 
OFFER/PRICE 

 
 

80/90 

Formula 2 Option 1,A=(1- {p- 
pm/pm}) 

Formula used to 
calculate Financial 
Offer/Price points 

 

pm =The comparative Price offer 
of the mean/average qualifying 
tenderer 

p =The comparative offer of the 
tender under consideration 

 80/90    
 

Notes: 
1. Bidders are required to score minimum points of 70% for Functionality as stated in the tender data 
2. Bidders who fail to meet the required minimum number of points for functionality as stated in the tender data 
shall be disqualified 
3. Bidders who fail to disclose mandatory required information as per the returnable schedules shall be 
disqualified 

 
4. Bidders to submit the following for means of verification: 
a) Project list of similar completed projects 
b) Performance and quality reports from clients / consultants 
c) Certified certificates of qualification of key staff and CV’s including references 
d) Traceable References for projects completed 
e) Traceable references for suppliers 
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Clause 
number 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE 
R CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT 
FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.– BID NUMBER: 
DOE12NWER033 

F.3.13 Acceptance of Bid Offers 

F.3.13.1 Bid offers will only be accepted if: 

 
a) the bidder has submitted an original valid Tax Clearance Certificate issued by the 

South African Revenue Services; 

 
b) the bidder is registered with the Construction Industry Development Board in an 

appropriate contractor grading designation; 

 
c) the bidder or any of its directors is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; 

 
d) the bidder has not: 

i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to 

this effect; 

 
e) the bidder has completed the Declaration of Interest and there are no conflicts of 

interest which may impact on the bidder’s ability to perform the contract in the best 
interests of the employer or potentially compromise the bid process and persons in 
the employ of the state are not permitted to submit tenders; 

 
f) if there are no conflicts of interest which may impact on the bidder’s ability to perform 

the contract in the best interests of the employer or potentially compromise the bid 
process 

. 
g) the bidder has submitted the CIPRO documentation and certified copies of ID’s for 

all directors; 

 
h) the bidder completed, signed and witnessed form of offer; 

 
i) the bidder is in good standing with Compensation for Occupational Injuries and 

Disease Act (COIDA); 

 
j) the bidder has submitted a fully priced Bill of Quantities; 

 
k) The bidder attended a compulsory briefing session and completed attendance 

register or certificate of attendance is signed by the representative of the Employer. 

 
l) The bidder is required to submit with his bid a Certificate of Contractor Registration 

issued by the Construction Industry Development Board and proof of Registration on 
the Central Supplier Database (CSD) with a Compliant Tax Status; copy of the tax 
clearance with Tax Compliance Pin issued by the South African Revenue Services. 

 
m) The bidder has a B-BBEE Level of 1-3 

 
n) The bidder and all its directors are South African Citizens (For National Key Point 

Projects). 
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F.3.14 

Notice to Unsuccessful Bidders 
 
Should bidders not hear from the IDT within ninety (90) calendar days of closure, they 
should consider their submission unsuccessful. Award will be posted on e-tender and 
CIDB website within 21 days of award. No written notification directed to each bidder will 
be issued by the Employer to unsuccessful bidders. 

F.3.18 Provide Copies of the Contract 
The number of paper copies of the signed contract to be provided by the employer is one. 

 The additional conditions of bid are: 
 
1 The employer is not obliged to accept the lowest or any bid. 
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ANNEXURE F: STANDARD CONDITIONS OF BID 
 

(As contained in ADDENDUM F of the CIDB Standard for Uniformity in Construction Procurement) 
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Standard Conditions of Tender 
 

F.1 General 
F.1.1 Actions 

 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 
of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in 
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict, and abstain from 
any decisions where such conflict exists or recuse themselves from the procurement process, as 
appropriate. 

 
Note:      1)      A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 
confidence in the ability of that person to act properly in his or her position even if no improper acts result. 

 
2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 
allegiance or loyalty which would in any way affect any decisions taken. 

 
F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 
 

F.1.2 Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 

F.1.3 Interpretation 
 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender. 

 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions 
apply: 

 
a) Conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfil his or her duties impartially; 
ii) an individual or organisation is in a position to exploit a professional or official capacity in 
some way for their personal or corporate benefit; or 
iii) Incompatibility or contradictory interests exist between an employee and the organisation 
which employs that employee. 

b) Comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be 
made between offers on a comparative basis 

c) Corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 
action of the employer or his staff or agents in the tender process; and 

d) Fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 
the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels 
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F.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only 
(i.e post contract award and signing), and in a form that can be read, copied and recorded. Writing shall be 
in the English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

 
 

F.1.5 Cancellation and Re-Invitation of Tenders  
 

F.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-  
a) due to changed circumstances, there is no longer a need for the engineering and construction works 
specified in the invitation;  
b) funds are no longer available to cover the total envisaged expenditure; or  
c) no acceptable tenders are received.  
d) there is a material irregularity in the tender process. 

 
F.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 

tender invitation was advertised. 
F.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 
 

F.1.6 Procurement procedures 
 

F.1.6.1 General 
 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on the tender submissions that are received at the closing time for tenders. 

 
F.1.6.2 Competitive negotiation procedure 

 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall 

submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding 
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a 
submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect the 
competitive position of tenderers shall not apply. 

 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of 

the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to 
enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the 
proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer 
may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter 
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect. 

 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh 

tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall 
be advised when they are to submit their best and final offer. 

 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have 

been requested to submit their best and final offer. 
 

F.1.6.3 Proposal procedure using the two stage-system (Not Applicable for this Bid) 
 

F.1.6.3.1 Option 1 
 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the 
tenderer scoring the highest number of evaluation points and award the contract in terms of these 
conditions of tender. 
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F.1.6.3.2 Option 2 
 

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents. 

 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
 
 

F.2 Tenderer’s obligations 

F.2.1 Eligibility 
 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, 
or any of his principals, is not under any restriction to do business with employer and/or the Register of 
Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector; 

 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the bidding entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as 
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s 
written approval to do so prior to the closing time for tenders. 

 
F.2.2 Cost of tendering 
F.2.2.1 

 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 

F.2.2.2 
 
 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 
the employer for printing the documents. Employers must attempt to make available the tender 
documents on its website so as not to incur any costs pertaining to the printing of the tender documents. 
 

F.2.3 Check documents 
 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

 
F.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
F.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference. 

 
F.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into 
account. 

 
F.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects 
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the 
tender data. 
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F.2.8 Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data        The tenderer is encouraged to go through all 
contents of the tender document as seek clarification where applicable. Any assumptions made by the 
bidder without prior confirmation by the Employer and his agent shall be at the tenderers own risk. 

 
F.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to 
seek qualified advice regarding insurance. 

 
F.2.10 Pricing the tender offer 

 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being 
those applicable 14 days before the closing time stated in the tender data. 

 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the contract data. 
 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract 
identified in the contract data may provide for part payment in other currencies. 

 
F.2.11 Alterations to documents 

 
Not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer 
shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 

 
F.2.12 Alternative tender offers 

 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements that 
are proposed. 

 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 

otherwise acceptable to the employer. 
 

F.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 
                        

F.2.13 Submitting a bid offer 
 

F.2.13.1 Submit one bid offer only, either as a single bidding entity or as a member in a joint venture to provide the 
whole of the works, services or supply identified in the contract data and described in the scope of works, 
unless stated otherwise in the tender data. 

 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically 

(if they were issued in electronic format) or by writing in black ink. 
 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated 
in the tender data, with an English translation of any documentation in a language other than English, and 
the parts communicated electronically in the same format as they were issued by the employer. 

 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer 

will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to 
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall 
hold liable for the purpose of the tender offer. 

 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
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identification details stated in the tender data, as well as the tenderer's name and contact address. 
 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside 

the employer’s address and identification details stated in the tender data, as well as the tenderer's name 
and contact address. 

 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 
 

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening 
of the tender offer if the outer package is not sealed and marked as stated. 

 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 

F.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely and in the 
form required, may be regarded by the employer as non-responsive and as such be disqualified. 

 
Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 
of delivery. 
 

F.2.15 Closing time 
 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 
of delivery. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline 

 
F.2.16 Tender offer validity 

 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 

in the tender data after the closing time stated in the tender data. 
 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed 
additional period with or without any conditions attached to such extension. 

 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted. 

 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 

F.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so. 
 

F.2.18 Provide other material 
 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, 
or samples of materials, considered necessary by the employer for the purpose of a full and fair risk 
assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer may regard the tender 
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offer as non-responsive. 
 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
F.2.18.3  

 
F.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 

F.2.20 Submit securities, bonds, policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 

 
F.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 

 
F.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 

 
F.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 

 
F.3 The employer’s undertakings 

F.3.1 Respond to requests from the tenderer 
 

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five working 
days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents. 

 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the bidding entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms 

or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome 

of the prequalification process. 
 
 

F.3.2 Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in 
the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

 
F.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 
F.3.4 Opening of tender submissions 
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F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions by the IDT’s SCM Unit. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be opened 
publicly. 

 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions the name of each 

tenderer whose tender offer is opened and, where applicable, the total of his prices for the main tender 
offer only. 

 
F.3.4.3 Make available the record outlined in F.3.4.2 on the IDT’s website. 

F.3.5 Two-envelope system (Not Applicable for this bid) 
 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum 
number of points for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed. Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 

 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 

 
F.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

 
F.3.8 Test for responsiveness 

 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 
 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9 Arithmetical errors, omissions and discrepancies 

 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with F.3.11 for: 
 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
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c) arithmetic errors in: 
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or 
ii) the summation of the prices. 

 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 
 
 

F.3.9.4 . 
Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected. 
b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve 
the tendered total of the prices. 

 
 

F.3.10 Clarification of a tender offer 
 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer. 

 
F.3.11 Evaluation of tender offers  

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 
from the time that tenders are invited to the time that a contract is awarded. They are generic in nature 
and are made project specific through choices that are made in developing the Tender Data associated 
with a specific project.  
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting 
a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions 
establish the rules from the time a tender is advertised to the time that a contract is awarded and require 
employers to conduct the process of offer and acceptance in terms of a set of standard procedure 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements:  
Requirement  Qualitative interpretation of goal 
Fair  The process of offer and acceptance is conducted impartially 

without bias, providing simultaneous and timely access to 
participating parties to the same information. 

Equitable  Terms and conditions for performing the work do not unfairly 
prejudice the interests of the parties. 

Transparent  The only grounds for not awarding a contract to a tenderer 
who satisfies all requirements are restrictions from doing 
business with the employer, lack of capability or capacity, 
legal impediments and conflicts of interest. 

Competitive  The system provides for appropriate levels of competition to 
ensure cost effective and best value outcomes. 

The activities associated with evaluating tender offers are as follows: 
a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 
h) Confirm the recommendation contained in the tender evaluation report 
 
F3.11.1 General 
 
 
The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 
and associated evaluation criteria and weightings that are specified in the tender data
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F.3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / 
or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 

 
F.3.13 Acceptance of tender offer 

 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial 
risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 
participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or 
she possesses the professional and technical qualifications, professional and 
technical competence, financial resources, equipment and other physical facilities, 
managerial capability, reliability, experience and reputation, expertise and the 
personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs 

administered by a court or a judicial officer, has suspended his business activities, or 
is subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of 

interest. 
 

F.3.14 Prepare contract documents 
 

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 
as part of the tender documents to take account of: 

 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer. 

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 

F.3.15 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 

 
F.3.16  Registration of the award 

 
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 
perform a construction works contract is accepted in writing by the employer, register and publish the 
award on the cidb Register of Projects.. 

 
 

F.3.17 Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of 
the contract as soon as possible after completion and signing of the form of offer and acceptance. 

 
F.3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions 
of tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
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SPECIAL CONDITIONS OF TENDER 

F.4 Special Conditions of Tender 

F.4.1 General 
 

The Special Conditions of Principal Contract Tender generally contain clauses that are either deemed 
to be additions, elaborations or variations to the Standard Conditions of Principal Contract Tender. 
Accordingly, the Special Conditions of Principal Contract Tender be read in conjunction with the 
Standard Conditions of Principal Contract Tender and it shall be deemed that the amended meanings 
and intentions of the clauses shall apply, if applicable. 

 
 

F.4.2 Tender Offers 
 
 

Tenderers are advised that it is compulsory to submit offers for all Tender Options as set - out below 
and where indicated by a tick. 

 
Subject To Escalation Price Offer 

 
Tenderers are advised that this offer shall NOT be subject to Contract Price Adjustment Formulae 
based on the Haylett Formulae. 

 
Fixed Price Offer 

 
Tenderers are advised that all rates, amounts, overhead and profit percentage mark-ups and amounts, 
profit and attendance amounts, prices, etc. submitted, shall not be subject to any form of Contract 
Price Adjustment Formulae e.g. Haylett Formulae. In this regard, it is deemed that the Tenderer has 
allowed for any potential increases (except any variation in the rate of Value Added Tax) in cost of labour, 
materials, transport, etc. in the Tender amounts, rates, etc. submitted. 

 
This will only be applicable to the measured work priced by the main contractor and will not apply to the 
provisional sums or budgetary allowances. 

 
Key:   √ - Tender Option Applicable 

X - Not Required For This Tender 
 
 

F.4.3 Market Related Wage Rates 

When pricing this document, respondents are to allow for wages, which are not less than the greater of: 

The statutory wage rates in any labour category; and, 
The SAFCEC recommended minimum rates applicable at any time during the duration of the contract. 

 
In this regard, a Tenderer may be called upon to demonstrate the wage rates utilised in calculating its 
Tender price. 

 
F.4.4 Letter of Intent 

 
Tenderers are required to furnish with their tender documents, a letter of intent from a Bank or approved 
Insurance Company, to indicate that in the event of their tender being successful that a surety / guarantee 
as required will be provided when asked to do so. 

 
 

F.4.5 Information to be Submitted by Tenderers 
 

All Tenderers are instructed to acknowledge that the information to be submitted must be strictly in 
accordance with the requirements stipulated in 2.3. Therefore, separate brochures, information other 
than which is specified in 2.3 must not be incorporated in the submission documents. Failure to comply 
with this instruction may render the submission liable for disqualification. 

√ 

N/A 
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If the spaces in the Tender Returnables are insufficient, the relevant particulars should be documented 
on a separate sheet (s) with proper reference to the specific information requested. 

 
F.4.6 Interviews 

 
All Tenderers are advised that they may be required to attend interviews and / or submit further 
information; including making their premises, plant, equipment and details of works in progress, available 
for inspection after the receipt of Tender submissions. 

 
F.4.7 Detailed Construction Programme 

 
The Principal Contract for the project Commencement and Completion dates and any other relevant 
dates for this contract are stated in the Preliminaries.  

 
Time and quality are to be considered the essence of this Contract. Accordingly, it shall be deemed that 
the Project Programme detailing each activity and duration as well as a detailed Method Statement be 
submitted by the Tenderer as part of the Tender submission and shall be the basis of monitoring 
progress on the project. 

 
The programme should be a detailed double-linked critical path programme preferably in CCS format in 
both hard copy and electronic format and take into consideration the following; 

 
Dividing the programme into convenient construction zones both horizontally and vertically; 
Linking all activities as ‘open ended’ or ‘open start’ activities are not acceptable; 
Detailing all holidays, Christmas/New Year break, etc.; 
Showing both the Date of Practical Completion and the Date of Works Completion given that the 
Employer will take Occupation of the facility once the Works Completion Certificate has been issued. 
Penalties will apply for Milestone, Practical and Works Completion dates not being achieved as detailed 
in the Preliminaries. 

 
The programme must be a fully resourced “double linked” critical path programme clearly showing Start, 
Finish and any Interim completion dates as well as any Milestone dates for critical activities including; 
 Dates for Practical Completion Inspections to be carried out; 
 Date of Practical Completion 
 Period required for attendance on and completion of the Completion List issued at Practical 

Completion 
 Date of Works Completion ; 

 
The successful tenderer’s program is subject to review and mutual acceptance. 

 
Any Queries / clarifications relative to the Programme can be directed to the Employer. 

 
F.4.8 Detailed Cash-flow 

 
Tenderers are advised that a fully detailed cash-flow based on the tenderers programme is required to 
be submitted together with their tender document. In this regard, tenderers are advised that the financial 
year start and end dates are 01 April to 31 March respectively and therefore tenderers are requested to 
keep sub-totals for each financial year during the duration of the construction programme. 

 
Tenders are advised that the targeted annual maximum percentages per financial year end for the 
contract duration are as follows and are not to be exceeded: 

 
FINANCIAL YEAR 

01 APRIL 2023 TO 31 MARCH 2024 

01 APRIL 2024 TO 31 MARCH 2025 

 
F.4.9 Detailed Resourcing Schedule 

 
Tenderers are advised that a detailed resourcing schedule including skilled, unskilled and sub- 
contractor’s staffing histograms is required to be submitted together with their tender document. 
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F.4.10 Proposed Domestic Sub-Contracts 
 

The Tenderer shall submit in writing, when requested, a list of proposed domestic sub-contractors that 
is intended to be utilised on the project, should its offer be accepted. 
Proposed domestic sub-contractors shall take part in the work set aside for 30% Local Participation if 
possible i 

 
F.4.11 Adjudication and Independent Development Trust’s Rights 

 
F.4.11.1 Independent Development Trust reserves the right to visit any Tenderer (without prior notice), to 

interview any shareholder of the Tenderer and to evaluate such Tenderer in accordance with the 
criteria as set out in the paragraph 1.11.3 below; 

 
F.4.11.2 All information obtained at such evaluation shall at all times be treated as confidential by Independent 

Development Trust; 
 

F.4.11.3 Adjudication of a Tender shall be in the discretion of Independent Development Trust and may take 
into account the following: 

 
(i) Tender Price; 
(ii) Ability to perform, which may take into account previous experience in the relevant industry; 
(iii) Suitability of employees and suitability of equipment and materials to be used; 
(iv) Black dep Empowerment; 
(v) Financial viability of the Tenderer; 
(vi) Ownership of the Tenderer; 
(vii) Compliance with all relevant laws; and 
(viii) SCM policy and procedures. 

 
 

F.4.12 Form of Contract 
 

The JBCC Series 2000 Principal Building Agreement (Edition 6.2 Reprint May 2018) as amended 
in the IDT’s SPECIAL CONDITIONS OF PRINCIPAL CONTRACT, shall be applicable to this 
contract. 

 
F.4.13 Specialist Selected Sub-contract Procurement Process 

 
Due to the nature of the project, the procurement process of the following envisaged selected sub- 
contracts will be done upon appointment of the Principal Building Contractor: 

 
 Clearing of site 
 Excavation of footings and pipe trenches 
 Painting 
 Brickwork 

 
Upon the appointment of a Principal Contractor, the Principal Contractor is to subsequently appoint the 
selected sub-contractors as instructed by the Principal Agent and The Employer. 

 
This is a material condition of appointment and should the Tenderer have any objection to this condition 
the tenderer is to raise this in their tender submission. The appointment of the selected sub-contractor 
will be done in consultation with the appointed contractor. 

 
 

F.4.14 Damage to the Work 
 

Care shall be taken not to cause any damage to any part of the existing or new work or any adjoining 
property, if applicable. The Contractor will be held responsible for damage caused to the works by his 
negligence and shall be liable for all costs incurred in making good any such damage to the satisfaction 
of the Principal Agent. 
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F.4.15 Communication, Media Releases, Etc. 
 

The Contractor shall not in any way communicate with the press, or any representative of the written or 
electronic media, on a question affecting this contract unless prior approval in writing is received from 
the Principal Agent as authorised by the Employer. 

 
All rights of publication of articles in the media, together with any advertising relating to, or in any way 
concerned with this project shall vest in the Employer. 

 
The Contractor shall not, without the written consent of the Employer, cause any statement or 
advertisement to be printed, screened or aired by the media. 

 
 

F.4.16 Copyright 
 

No part of this document and any document forming part of the contract documents may be copied, 
photographed or repeated in any manner or by any process without the written consent of the Principal 
Agent. Copyright is reserved on all designs, specifications, patents and patentable designs, systems 
and processes contained in documents pertaining to this contract. The person, firm, body, supplier, 
contractor, sub-contractor and any other contracting party is to be responsible jointly and severally, in 
their personal and corporate capacities for any contravention of this requirement. 

 
 

F.4.17 Workmanship and Quality Control 
 

The onus to produce work that conforms in quality and accuracy of detail, to the requirements of the 
specifications, rests with the Contractor, and the Contractor shall, at his own expense, institute a quality 
control system and provide other technical staff, together with all transport, instruments and equipment 
to ensure adequate supervision and positive control of the works at all times. 

 
The cost of supervision and process control, including testing carried out by the Contractor shall be 
deemed to be included in the amount quoted for the works. 

 
The Contractor's attention is drawn to the normal standards regarding the minimum frequency of testing 
required for materials. The Contractor shall, at his own discretion increase this frequency where 
necessary to ensure adequate control. 

 
The Contractor shall remain solely responsible for the work as defined in this contract document, up to 
the end of the Defects Liability Period. 

 
The Contractor needs to ensure that daily site diaries are kept on site at all times. These may be required 
for submission to the Employer as and when needed. 

 
The end-user client and the NDPW may from time to time inspect the quality / workmanship on site and 
make the necessary comments and/or requirements for correction. 

 
 

F.4.18 Occupational Health and Safety Act 
 

The Contractor shall comply with the requirements set out in the Construction Regulations, 2014 issued 
under the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 

 
 

F.4.19 Co-Operation of Contractor for Cost Control 
 

It is deemed that the Contractor accepts the obligation of assisting the Professional Consultants in 
implementing proper cost control in ensuring that the final building cost does not exceed the budget. 

 
 

F.4.20 Application for Payment 
 

The Contractor shall submit the following information on a monthly basis to the Quantity Surveyor in 
order to assist with the processing of the Payment Certificate and the preparation of the empowerment 
report: 

 
 A detailed breakdown of the work done. (The work breakdown must be referenced strictly in 
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accordance with the Contract Document or the detailed priced bills of quantities, as applicable.) 

 A detailed breakdown of all Variation Order costs claimed (With specific reference to work done by 
the Nominated/Selected Subcontractor) in the certificate concerned, together with copies of the 
relevant Contract instructions. 

 An empowerment report which shall contain an affidavit certifying that all information contained in 
the report as being true and correct and must be authenticated by the sub-contractor and a 
commissioner of oaths 

 EPWP Labour Report showing total work opportunities created on site 
 Tax Invoice: The contractor shall attach a tax invoice as prescribed in the Value Added Tax 

legislation to each payment certificate when presenting the certificate to the Employer for payment. 
Such tax invoices shall correctly reflect the prescribed information and the amounts shall match 
precisely the amounts included in the Payment Certificate. Should the contractor fail to comply with 
these requirements, the date of presentation of the certificate shall be deemed to be delayed at the 
contractor’s default until such time as the requirements are met. 

 
Should anyone or any combination of the above requirements not be complied with, the Principal Agent 
and/or Contractor reserves the right to exclude any amounts that may have been due for certification 
from the Payment Certificate concerned and/or delay the issue of Payment Certificates and/or, revise 
the contractual payment date, as applicable, until such time compliance is achieved. 

 
 

F.4.21 Identification of Personnel 
 

All permanent staff that are utilised on the project by the Contractor, Domestic and Selected Sub- 
contractors are at all times whilst on site, be clad with clothing that clearly identifies each staff member 
together with an identification document which includes, but not limited to the following: 
A photograph of the staff member concerned; 
The identification numbers of the staff member concerned; and, 
The name of company concerned 

 
In addition, to that stated above, the Contractor shall adhere to the premise’s security rules and 
regulations. 

 
No staff member will be permitted to execute the Works if this condition is not adhered to. 

 
 

F.4.22 Intervention at Manufacture and / or Supplier and / or Contract Level 
 

The Employer and its Agents reserve the right to discuss and liaise on any issue pertaining to this 
Contract with the Contractor’s service providers i.e. manufacturers and / or suppliers and / or sub- 
contractors concerned. This right shall not create privity of contract between the Employer and / or its 
Agents and the said manufacturer and / or supplier and / or sub-contractors. 

 
 

F.4.23 Cession of Materials Supplied to the Site 
 

It shall be deemed that the Contractor and its service providers upon delivery of each batch of materials 
to site, has ceded the said materials to the Employer. 

 
 

F.4.24 Alterations in the Quantity and Value of Work 
 

The Employer and / or its Agents shall be permitted to either increase or decrease the quantity and value 
of work contracted for. In this regard, the Contractor including its service providers shall not be entitled 
to claim for any additional expense incurred, or for any change in the rates for work done and / or any 
materials and services supplied. It shall be deemed that all costs associated with this item are included 
in the Tender Price. 

 
F.4.25 Change in the Scope of Work 

 
The Contractor acknowledges that whilst drawings have been prepared for the Works, the scope of work 
and value of the Contract may be substantially altered and that no claims for loss and expense shall be 
due by the Employer for implementing any changes that may become necessary. It shall be deemed that 
the Tender Price includes for all costs that may arise due to compliance with this clause. 
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F.4.26 Treasures, Relics, Etc. 
 

Any relics, treasure, articles of value or of potential historical or archaeological interest found on the site 
must be brought to the attention of the Principal Agent. All work at the specific area of the discovery 
shall stop for a reasonable time period until such time that the Principal Agent instructs continuation of 
the Works. 

 
Any relics, treasure, articles of value or of potential historical or archaeological interest found on the site 
shall remain the property of the Employer and shall be handed over to the Principal Agent who shall be 
the sole arbitrator of what is an article of value. 

 
 

F.4.27 Priced Bills of Quantities 
 

The Tenderer shall submit a fully priced Bills of Quantities as well as a detailed breakdown and build-up 
of all items measured as lump sum items with the Tender Price. Lump sum items shall be measured in 
accordance with the Standard System of Measuring Building Work (Sixth Edition, including any 
subsequent amendments thereto), and shall form part of the Contract and shall be used for the purposes 
of preparing valuations, Payment Certificates, determining the value of Variation Orders, preparation of 
Final Accounts, etc. 

 
Neither the Employer, not its Agents shall be liable for any cost incurred for the award and subsequent 
withdrawal of the award of the Tender in terms of this clause. 

 
 

F.4.28 Prices and Net Measurements 
 

Prices throughout these Bills of Quantities shall be deemed to include for all obligations arising out of the 
Contract and unless otherwise specified, be held to include for making, conveying and delivering, 
unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, patterns, 
models and templates, plant, temporary works and return of packaging. 

 
Prices for all items contained in these Bills of Quantities and any additional authorised variations, shall 
be deemed to exclude all amounts due in terms of the Value Added Taxation legislation. A provision for 
the addition of VAT shall be made on the Final Summary page of the Bills of Quantities and Final 
Statement of Accounts, as applicable. 

 
 

F.4.29 Value Added Tax (V.A.T) 
 

All prices and or rates tendered shall be deemed to be exclusive of Value Added Tax. 
 

Value Added Tax shall be added as a lump sum where provided on the Final Summary page of the Bills 
of Quantities, and the Tender Price inclusive of Value Added Tax will be shown on the Form of Tender. 

 
Value Addedd Tax shall be calculated at the National going rate at the time of submission of bids. 

 
 

F.4.30 Site and Information 
 

Tenderers must acquaint themselves with the conditions of the Site and generally obtain their own 
information on all matters affecting the submission of Tenders for the Works. Tenderers will be held 
responsible for any misunderstanding or incorrect information obtained, except information which may 
have been given in writing over the signature of the Principal Agent. 

 
The contractor is expected to establish a construction camp, office and workshop facility, for the fulfilment 
of the contract. Site establishment facilities to be removed after the completion of the project. 

 
The contractor must strictly use the working area provided by the Employer. 

 
F.4.31 Noise 

High noise level shall be restricted to times that will not disrupt the community. Tenderers are to ensure 
that they acquaint themselves with these conditions and adequately price for it accordingly as no 
additional time will be allowed for any delays that may be attributed to such. 
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The Conractor will be restricted from working evening shifts but may be allowed to work weekend shifts 
with prior 1 week’s notice. Such shall be included in the contractor’s pricing as no additional allowance 
for weekend shifts will be allowed for by the Employer, post tender award. 

 
F.4.32 Water and Electricity 

 
The contractor is expected to make means for the provision of water and electricity for construction 
purposes. The use of such services from the site shall be at the discretion and on agreement with the 
end user department. 

 
 

F.4.33 Preliminaries Costs 
 

The Tenderer must allow in his pricing, or where provided for in the Tender Document, for all 
preliminaries costs deemed necessary for the proper execution and completion of the Works, as no late 
claims whatsoever for additional costs in this respect will be considered. 

 
F.4.34 Protection of Existing Work 

 
The Tenderer shall allow for the protection of all existing work that is liable to be damaged during the 
execution of this Contract and work that is liable to be damaged once the Contractor completes its 
Section of the Works. 

 
F.4.35 Mock-Up / Samples, etc. 

 
Samples, mock-ups, etc. will be called for by the Principal Agent for approval and shall be provided at 
no extra cost as rates will be deemed to include for this. 

 
 

F.4.36 Substitution of Materials 
 

No substitution of the articles or materials specified in this Tender Document will be permitted unless the 
authority of the Principal Agent has been obtained, in writing, before Tender closing. The Tenderer will 
otherwise be required to provide / or use the specified articles or materials. Approval of any request for 
the substitution of any article or materials will only be considered when the Principal Agent is satisfied 
that if the substitution is approved, there is sufficient time remaining before Tender closing to advise all 
other Tenderers accordingly. 

 
 

F.4.37 Restriction on Site Access 
 

Tenderers are to price any items related to this under Clause 3.1 in the Preliminaries bill. The Principal 
Agent and /or the Compulsory Tender Briefing will provide further details of the restrictions, if any that 
will affect the Contractor. 

 
F.4.38 Security 

 
The Tenderers are to note that upon award of the contract, they are to furnish the Employer (within 21 
days of award), the following: 

 
Construction Guarantee equal in value to 10% of the Contract Sum valid for the duration of the contract. 

 
F.4.39 Safety Requirements 

 
The Contractor is referred to the safety requirements associated with the project. It is of utmost 
importance that the successful contracting entity abides by the. 

 
The Contractor will comply with all Health and Safety Regulations and the Health and Safety Plan. 

Management of safety on site shall remain the sole responsibility of the Contractor. 

Disposal of all rubble material and asbestos roof sheetings / materials, to suitable legal dump sites, shall 
be carried out on a weekly basis. All costs for this exercise shall be included in the bid price (for the 
duration of the project plus a further 6 months in the event of project overrunning its duration) 

 
The safety on site, agreement and general information forms included in the Tender Returnables 
must be agreed and fully completed and submitted with the Tender Submission. 

F.4.40 Budgetary Allowances / Provisional Sums 
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Where applicable, these amounts have been included in the Tender Price where the work has not been 
defined at the date of Tender. It is intended that once the scope is defined, Tenders will be invited with 
a view to these Works being awarded as Nominated / Selected Subcontract works. 

 
 The Specialist Consultant responsible for the specific work package will prepare documentation 

which is to include drawings, specification and schedule of quantities that define the scope of works 
all in accordance with the Nominated / Selected Subcontract Agreement. 

 
 The Quantity Surveyor will prepare the necessary Tender documents. 

 
 The Principal Agent will arrange for inviting / advertising of tenders subject to the payment of a non- 

refundable document fee, if applicable. 
 

 The Employer will arrange to issue the tender documents from their offices and take receipt of 
amounts paid. 

 
 The Tenders for the Works will be submitted to the Employer’s office in terms of the tender closing 

times stipulated. Tenders will be opened and tender amounts read out at the time. 
 

 The Quantity Surveyor will make copies of the returned Tender documents for distribution to the 
Principal Agent. 

 
 The Quantity Surveyor will prepare an initial financial evaluation report of the Tenders, Principal 

Agent and Engineer will evaluate the Tenderer’s technical compliance and capability and circulate 
to the Employer. 

 
 The Principal Agent will prepare a draft report, discuss with the Contractor to get their approval and 

finally circulate the draft to the other Consultants for final comment. Thereafter the Tender Report 
with Recommendations will be finalised by the Principal Agent and circulated to the Employer for 
approval. On approval, the recommendation together with any instructions of award 
will be issued to the Contractor who will be responsible for appointing the relevant party as a Sub- 
contractor. 

 
 

F.4.41 Community Liaison Officer (CLO) 
 

The Tenderer shall allow for a CLO who is to be appointed and remunerated by the Contractor following 
identification and selection by the Ward Councillor. 

 
Purpose of the Job: The primary role of the CLO shall be liaison and facilitation of communication 

between the Contractor, the Local community and the Ward Councilor. 
Job title: Community Liaison Officer (CLO) 
Reporting to: The Contracts Manager or other delegated representative of the Contractor. The 

CLO must report to the Contractor and remain on site on a daily. 
Experience: Relevant experience and knowledge of building construction, community 

facilitation and relevant labour legislation. 
Remuneration: Rate payable for the CLO will be 100% of the Building Works Industry minimum 

wage for unskilled labour. 
Minimum Skills: 1. Ability to work with others; 

2. Ability to communicate in local language of the project location and English; 
3. Ability to communicate in writing; 
4. Sound Interpretation skill. 

 
The Ward Councillor in whose wards work is to be done will collectively identify 3 (three) CLO candidates 
for the project and make such persons known to the Contractor within five days of being requested to do 
so. The Contractor will be required to enter a written contract with the CLO that specifies: 

 
(a) The hours of work and the wage rate of the CLO which could include: 
(b) The duration of the appointment 
(c) The duties to be undertaken by the CLO which could include: 
 Assisting in all respects relating to the recruitment of local labour and advising them of their 

rights 

 Acting as a source of information for the community and councilors on issues related to the 
contract 

 Keeping the contractor advised on community issues and issues pertaining to local security 
 Assisting in setting up any meeting or negotiations with affected parties 
 Keeping a written record of any labour or community issues that may arise 
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 The CLO needs to be seen to be neutral by all parties and therefore should endeavour not 
to take sides should conflict arise. 

 Should the CLO function not involve a full days work, the CLO will be expected to undertake 
other work allocated by the Contractor for the balance of each day 

 
Procedures for local labour recruitment: 

 
 The Contractor submits a list of his/her requirements to the CLO, stating the numbers 

required in each labour category (general worker, bricklayer, etc.) and a programme that 
shows when these resources will be required. 

 During the construction period, the CLO uses the list to identify candidates for employment, 
who are interviewed and if successful employed by the contractor. 

 The Contractor keeps the CLO informed by providing him/her with employee’s details at the 
start of their employment (name, residential address, ID number, wage, employment, start 
and finish date, task, etc.) and notify the CLO when their employment ends. 
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T2.1 List of Returnable Documents 
List of returnable documents are for ensuring that everything the employer requires a tenderer to 
submit with his tender is included in, or returned with, his tender submission. Tick below if returnable 
document is attached or completed properly. 
 
# 

 
LIST OF RETURNABLE DOCUMENTS 

 
TICK IF 
ATTACHED 

T2.1.1 Invitation to bid (SBD1)  

T2.1.2 Preference Points Claim Form in Terms of The Preferential 
Procurement Regulations 2022 (SBD 6.1) 

 

T2.1.3 B-BBEE Certificate (Original or Originally Certified Copy)  

T2.1.4 Tax clearance certificate  

T2.1.5 Joint Venture Agreement Between Parties  

T2.1.6 Contractors copy of registration  

T2.1.7 CIDB Registration Number  

T2.1.8 Copy of a Letter of Good standing with Compensation For 
Occupational And Injuries Dieses Act (COIDA) Registration Number 

 

T2.1.9 Compulsory enterprise questionnaire  

T2.1.10 Bidder’s disclosure  

T2.1.15 Certificate of Authority For Signatory  

T2.1.16 Record of Addenda to The Tender Documents  

T2.1.17 Tenderers financial standing  

T2.1.18 Amendments, Qualifications and Alternatives  

T2.1.19 Socio economic upliftment strategy  

T2.1.21 Contractors health and safety declaration  
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T2.2 RETURNABLE SCHEDULES (ALL COMPULSORY) 
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T2.2 RETURNABLE SCHEDULES 
 

Contains documents that the tenderer is required to complete for the purpose of evaluating tenders and 
other schedules which upon acceptance become part of the subsequent contract. 

 
# QUALITY EVALUATION SCHEDULES 

T2.2.1 Safety health environmental and quality management system (SHEQ) plan 

T2.2.2 Project Experience 

T2.2.3 Letters of Appointment, and Relevant Completion Certificates (Practical Completion, 
Work Completion & Final Completion) 

T2.2.4 Client references 

T2.2.5 Key Personnel 

T2.2.6 Financial Viability 

 
RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO 

THE CONTRACT (to be attached with submission) 
 

Record of Addenda to Tender Documents 
Declaration Concerning Fulfillment of the Construction Regulations, 2003 

First Programme and Method Statement 

Preliminary Health and Safety Plan for completion 
Form of offer and acceptance 

Contract data 

Forms of securities 
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T2.1.1 INVITATION TO BID 

SBD 1 
 

PART A 

INVITATION TO BID 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

  

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: DOE12NWER033 CLOSING DATE: 27 SEPTEMBER 2023 
CLOSING 
TIME: 

12h00 

 
DESCRIPTION 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE 
R CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT 
FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.  

BID NUMBER: DOE12NWER033 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

IDT North West Regional Office 

4071 Joules Street, Industrial Site 

Mahikeng 

2735 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON  CONTACT PERSON  

TELEPHONE NUMBER  TELEPHONE NUMBER  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS marumom@idt.org.za E-MAIL ADDRESS andrewn@idt.org.za 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL SUPPLIER 
DATABASE No: 

 
MAAA 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 

TICK APPLICABLE BOX] 
 
 

Yes No 

B-BBEE STATUS LEVEL SWORN 
AFFIDAVIT 

[TICK APPLICABLE BOX] 
 
 

Yes No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

a)  ARE YOU  THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE  GOODS 
/SERVICES /WORKS 
OFFERED? 

 
 
 

Yes No 
 

[IF YES ENCLOSE PROOF] 

 
b) ARE YOU A FOREIGN 

BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 

 
 

Yes No 
 

[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
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IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?  YES NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 

BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE 
MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE JOINT BUILDING CONTRACT COMMITTEE (JBCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED 
BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 

 
SIGNATURE OF BIDDER: …………………………………………… 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 

 
DATE: …………………………………………... 
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T2.1.2 PREFERENCE POINTS CLAIM FORM 

SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited. It contains general information and 
serves as a claim form for preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 90/10 system for requirements with a Rand value of above R50 000 000 
(all applicable taxes included) 

 
 

1.2 To be completed by the organ of state 
 

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 

 
b) The 80/20 preference point system will be applicable in this tender. The  lowest/ 

highest acceptable tender will be used to determine the accurate system once  
tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for: 

(a) Price; and 

(b) Specific Goals. 
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1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

TARGETED GROUP 

Women Ownership 6 

Youth Ownership 6 

People with Disabilities Ownership 4 

Black Male Ownership 4 

Total points for Price and SPECIFIC GOALS 100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

 
 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 90/10 PREFERENCE POINT SYSTEMS 
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A maximum of 80 points is allocated for price on the following basis: 
 

80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏

 
𝑷 𝒎𝒊𝒏 

)  or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

) 
𝑷 𝒎𝒊𝒏 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 
 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 points is allocated for price on the following basis: 

 
80/20

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙

 
𝑷 𝒎𝒂𝒙 

) 
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Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
 
 

4. POINTS AWARDED FOR SPECIFIC GOALS 
 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20  
preference point system will apply and that the highest acceptable tender will be 
used to determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20  preference point system 

will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 80/20 preference point system is applicable, 
corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.) 

 

 
 
 
 
The specific goals allocated 
points in terms of this tender 

 
Number of points 

allocated (80/20 
system) 

(To be completed by the 
organ of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

Women Ownership 6 
 

Youth Ownership 6 
 

People with Disabilities      Ownership 4 
 

Black Male Ownership 4 
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Source Documents to be submitted with the Bid or RFQ 

*CIPC Document (Company Registration Document will be required for verification (CIPC DOC)) 

*Woman (Originally Certified ID Document) 

*Youth (Originally Certified ID Document) 

*People with Disability (Letter from the Dr. Confirming the Disability) 

*Black Ownership (Originally Certified ID Document) 
 
 

DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

Partnership/Joint Venture / Consortium 
One-person business/sole propriety 
Close corporation 
Public Company 
Personal Liability Company 
 (Pty) Limited 
Non-Profit Company 

        State Owned Company 
[TICK APPLICABLE BOX] 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME: ………………………………………………………. 

DATE: 

ADDRESS: 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 
organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have 
– 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only 
the shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, 
after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 
 

 
 



T2.1.3 CIPC Document
 (Company  
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Source Documents to be submitted with the Bid or RFQ 

*CIPC Document (Company Registration Document will be required for verification (CIPC DOC)) 

*Woman (Originally Certified ID Document) 

*Youth (Originally Certified ID Document) 

*People with Disability (Letter from the Dr. Confirming the Disability) 

*Black Ownership (Originally Certified ID Document) 



T2.1.4 TAX CLEARANCE CERITFICATE 
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Tax Clearance Certificate or Unique Pin obtained from SARS to be inserted here] 

 
 
 
 
 
 
 
 
 
  
  
 
 
 
 
 
 
 
  
 



T2.1.5 JOINT VENTURE AGREEMENT BETWEEN PARTIES 
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Attached hereto is our duly signed, Joint Venture Agreement. Our failure to submit the 
agreement with our tender document will lead to the conclusion that the joint venture has not 
been formally formed and all parties were not involved in the tender process. 

 
 
 
 
 
  
 



T2.1.6 CONTRACTOR'S COPY OF REGISTRATION OF INCORPORATION  
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Attached hereto is my / our copies of company registration of incorporation or company 
registration documents. My failure to submit the copy with my / our tender document will lead to 
the conclusion that I am / we are not registered as claimed. 



T2.1.7 CIDB REGISTRATION CERTIFICATE 
 

59 
Tender   T2.1 
Part T2.1: List of Returnable documents    
DOE12NWER033  

 
 

Attached hereto is my / our registration certificate with the Construction Industry Development 
Board. My / our failure to submit the certificate with my / our tender document will lead to the 
conclusion that my / our company is not registered with CIDB. 

 
NOTE: The CIDB can be contacted or visited on www.cidb.org.za for more information and 
registration. Obtain a “Code of Conduct for all parties engaged in construction procurement” 
for you information. 



T2.1.8 COPY OF A LETTER OF GOODSTANDING WITH COMPANSATION FOR 
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OCCUPATIONAL AND INJURIES DISEASES ACT (COIDA OR 
TENDER LETTER OBTAIN FROM DEPARTMENT OF LABOUR OR 
FEMA) REGISTRATION CERTIFICATE 

 

Attached hereto is my / our certified copy of A LETTER OF goodstanding with the Compensation 
for Occupational Injuries and Diseases, e.g. letter of good standing. My / our failure to submit 
the certificate with your tender offer will lead to the conclusion that your entity/ company is not 
registered with COIDA / FEMA. If Joint Venture (JV) attach one for every service provider. 

 
 
 
 
 

 
 



 

61 
Tender   T2.1 
Part T2.1: List of Returnable documents    
DOE12NWER033  

Note: Compulsory Enterprise Questionnaire must be completed by each member of a JV or consortium 
 

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 4: Particulars of sole proprietors and partners in partnerships 
 
 
 
 
 
 
 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 

 
 a member of any municipal council    an employee of any provincial department, national 
 a member of any provincial legislature or provincial public entity or constitutional institution 
 a member of the National Assembly or the within the meaning of the Public Finance 

National Council of Province Management Act, 1999 (Act 1 of 1999) 
 a member of the board of directors of any  a member of an accounting authority of any national 

municipal entity  or provincial public entity 
 an official of any municipality or municipal  an employee of Parliament or a provincial legislature 

entity 
 

If any of the above boxes are marked, disclose the following: 

 Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder 

Name of institution, public office, board or 
organ of state and position held 

Status of service 
(tick appropriate column) 
Current Within last 

12 months 
     

     

     

     

     

*insert separate page if necessary 
 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 

 
 a member of any municipal council  an employee of any provincial department, national or 
 a member of any provincial legislature provincial public entity or constitutional institution 
 a member of the National Assembly or within the meaning of the Public Finance 

the National Council of Province Management Act, 1999 (Act 1 of 1999) 

Name* Identity number* Personal income tax number* 
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 a member of the board of directors of any municipal entity 
 an official of any municipality or municipal entity 
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 a member of an accounting authority of any national or provincial public entity 
 an employee of Parliament or a provincial legislature 



T2.1.9 COMPULSORY ENTERPRISE QUESTIONNAIRE 
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Name of   spouse,   child   or Name of institution, public office, board or Status of service 
parent organ of state and position held (tick appropriate 

  column) 
  Current Within last 
   12 months 
    

    

    

    

    

    

*insert separate page if necessary 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that 

my / our tax matters are in order; 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other bidding entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 
of work that could cause or be interpreted as a conflict of interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

Date 
Signed 

Name Position 

 
Enterprise 

name 

  



 

65 
Tender   T2.1 
Part T2.1: List of Returnable documents    
DOE12NWER033  

 a member of an accounting authority of any national 
or provincial public entity 

 an employee of Parliament or a provincial legislature 
 
 

Name of   spouse,   child   or Name of institution, public office, board or Status of service 
parent organ of state and position held (tick appropriate 

  column) 
  Current Within last 
   12 months 
    

    

    

    

    

    

*insert separate page if necessary 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
v) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that 

my / our tax matters are in order; 
vi) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

vii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

viii) confirms that I / we are not associated, linked or involved with any other bidding entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 
of work that could cause or be interpreted as a conflict of interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

Date 
Signed 

Name Position 

 
Enterprise 

name 
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T2.1.10 BIDDER’S DISCLOSURE                                                                                   SBD 4____________ 

 

BIDDER’S DISCLOSURE 
  
 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles 
of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 
person will automatically be disqualified from the bid process. 

 
 

2. Bidder’s declaration 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling 

interest1 in the enterprise, 
employed by the state? YES/NO 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole 
proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the 
enterprise, in table below. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, 

or any person connected 
with the bidder, have a relationship with any person who is employed by the procuring institution? YES/NO 

2.2.1 If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding 
for this contract? YES/NO 

 
 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 

 
I, the undersigned, (name) ................................................................................................... in 
submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in 
every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in 

every respect; 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture or 
consortium2 will not be construed as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor 
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, 
market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the 
bid and conditions or delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 
any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

 
3.5 There have been no consultations, communications, agreements or arrangements made by the bidder with any 

official of the procuring institution in relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not 
involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 
of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be 
restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the 
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 

 

………………………………… ..………………………………………….. 
Signature Date 

 
……………………………… ………………………………………………                               

Position  Name of bidder 
 
 



T2.1.15 CERTIFICATE OF AUTHORITY FOR SIGNATORY 
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Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete 
the certificate set out below for the relevant category, and attach their Registration Certificates for 
Companies, Close Corporations and Partnerships, or Agreements and Powers of Attorney for 
Joint Ventures, or ID documents to the page provided at the end of this form. 

 
(I) 

COMPANY 
(II) 

CLOSE 
CORPORATION 

(III) 
PARTNERSHIP 

(IV) 
JOINT VENTURE 

(V) 
SOLE 

PROPRIETOR 
     

 
(I) CERTIFICATE FOR COMPANY 

 
I, ………………………………………………………, Id number ................................................... chairperson 

of the Board of Directors of ..........................................................................hereby confirm that by resolution 

of the Board (copy attached) taken on ................................... 20......, Mr/Ms ................................... acting 

in the capacity of .......................................................... , was authorised to sign all documents in connection 

with the tender for Contract No ……………… and any contract resulting from it, on behalf of the 

company. 

 
Chairman: ...................................................................................... 

 
As Witnesses: 1. .................................................................................... 

 
2.   ..................................................................................... Date: ………………….. 

 
(II) CERTIFICATE FOR CLOSE CORPORATION 

 
We, the undersigned, being the key members in the business trading as ……………………………. 

 
hereby authorise Mr/Ms ......................…………., acting in the capacity of ............................................... , 

 
to sign all documents in connection with the tender for Contract No ......... and any contract resulting 
from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

ID No……………….. 
   

ID No………………... 
   

ID No……………….. 
   

ID No……………….. 
   

 
Note : This certificate is to be completed and signed by all of the key members upon whom rests 
the direction of the affairs of the Close Corporation as a whole. 



 

69 
Tender   T2.1 
Part T2.1: List of Returnable documents    
DOE12NWER033  

(III). CERTIFICATE FOR PARTNERSHIP 
 

We, the undersigned, being the key partners in the business trading as, ................................................. 

............................................................. hereby authorize Mr/Ms 

............................................................. 

acting in the capacity of .................................................................................................. , to sign all 

documents in connection with the tender for Contract No .......................................... and any contract 
resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

  
 

  

  
 

  

  
 

  

  
 

  

 
Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 
 
 

(IV) CERTIFICATE FOR JOINT VENTURE 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms 

……………………………………………, authorized signatory of the company,......................................... 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer for 

Contract No .............................................. and any contract resulting from it, on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture. 

 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

 
Lead partner 
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Note : This certificate is to be completed and signed by all of the key partners upon whom rests 
the direction of the affairs of the Partnership as a whole. 

 
(V) CERTIFICATE FOR SOLE PROPRIETOR 

 
 

I, …………………………………………….., hereby confirm that I am the sole owner of the business 

trading as ………………………………………………………. 

 
Signature of Sole owner: ……………………………… 

 
 

As Witnesses: 
 

1. ……………………………… 
 

2. ……………………………… 

Date: ……………………………… 



T2.1.16 RECORD OF ADDENDA TO THE TENDER DOCUMENTS 
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We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

Attach additional pages if more space is required. 
 
 
 

Signed Date 
  

 
Name 

 
ID number Position 

  

 
Tenderer 

 



T2.1.17 TENDERER’S FINANCIAL STANDING 
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The Tenderer shall provide information about his commercial position, which includes information 
necessary for the Employer to evaluate the Tenderer's financial standing. 

 
 

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the 
effect that he will be able to successfully complete the contract at the tendered amount within the 
specified time for completion. 

 
 

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the 
reasons as to why he is unable to do so, and in addition provide the following details of his banker and 
bank account that he intends to use for project: 

 
 
 

Name of account holder: _  
 

Name of Bank :   
 

Branch :    
 

Account number :    
 

Type of account :    
 

Telephone number :   
 

Facsimile number :    
 

Name of contact person (at bank :    
 
 

Failure to provide either the required bank details or a certified bank rating with his tender, will 
lead to the conclusion that the Tenderer does not have the necessary financial resources at his 
disposal to complete the contract successfully within the specified time for completion. 

 
The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of 
evaluation of the tender submitted by the Tenderer. 

 
 
 
 

SIGNATURE:    
 

IDENTITY NUMBER:    
 

(of person authorised to sign on behalf of the Tenderer) 

DATE:   



T2.1.18 AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
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(This is not an invitation for amendments, deviations or alternatives but should the Tenderer 
desire to make any departures from the provisions of this contract he shall set out his proposals 
clearly hereunder. The Employer will not consider any amendment, alternative offers or 
discounts unless forms (a), (b) and (c) have been completed to the satisfaction of the Employer). 

 
I / We herewith propose amendments, alternatives and discounts as set out in the tables below: 

 
(a) AMENDMENTS 

 

PAGE, CLAUSE OR 
ITEM NO 

PROPOSED AMENDMENT 

  

  

  

  

  

  

 
[Notes: (1) Proposals for amendments to the General and Special Conditions of Contract are 

not acceptable, and will be ignored; 
(2) The Tenderer must give full details of all the financial implications of the 

amendments and qualifications in a covering letter attached to his tender. 
 

(b) ALTERNATIVES 
 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  

 
[Notes: (1) Individual alternative items that do not justify an alternative tender, and an 

alternative offer for time for completion should be listed here. 
(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, 

programme, etc, and a detailed statement setting out the salient features of the proposed 
alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and 
methods of construction shall be treated separately from the main tender offer.] 
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(c) DISCOUNTS 
 

ITEM ON WHICH 
DISCOUNT IS OFFERED 

DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

  

 
[Note: The Tenderer must give full details of the discounts offered in a covering letter attached 

to his tender, failing which, the offer for a discount may have to be disregarded. 
Only unconditional discounts will be considered] 

 
 
 

SIGNATURE: ..............................................……… IDENTITY NUMBER: …………………………….. 
 

(of person authorised to sign on behalf of the Tenderer) DATE:……………………………… 
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T2.1.19        SOCIO ECONOMIC UPLIFTMENT STRATEGY 
 
 

Attached hereto are my / our proposed socio economic upliftment strategy. The strategy will as 
a minimum address items such as skills upliftment, training, sub contracting, skilled and semi- 
skilled labour employment, procurement of local labour and materials, employment of woman, 
youth and disabled, etc. 

 

 
Notes: 

 
a) The developer has a commitment to utilising the local community resources and labour, and as 

such preference will be shown to bidders who prioritise local employment. 
 

b) As part of the tender documentation a methodology is to be submitted proposing as to how the 
main contractor will deal with the social economic expectations of the surrounding community. 

 
The proposal is to allow for a suitable employment ratio of local community members and any 
additional measures that will enable future local community upliftment. 

 
c) The main contractor is required to familiarise himself with the community and local authority to 

ascertain for himself the full extent of the community’s requirements and minimum wages. 
 

d) The contractor shall appoint a community liaison officer and shall be responsible for all 
community negotiations etc. 
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T2.1.21 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out 
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 
1993 Construction Regulations 2014. 
To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter 
in detail. 

 
Declaration by Tenderer 

 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational 

Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company / enterprise has the competence and the necessary resources 
to safely carry out the construction work under this contract in compliance with the Construction 
Regulations and the Employer's Health and Safety Specifications. 

3. I hereby undertake, if my tender is accepted, to provide a sufficiently documented Health and 
Safety Plan in accordance with Regulation 5(1) of the Construction Regulations, approved by the 
Employer or his representative, before I could be allowed to commence with construction work 
under the contract. I hereby agree that my company/enterprise will not have a claim for 
compensation for delay or extension of time because of my failure to obtain the necessary 
approval for the said safety plan. 

 
4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site 
and will at all times be available for inspection by the Contractor's personnel, the Employer's 
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour. 

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

bill of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost for 
specific items that may be scheduled in the bill of quantities. 

 
6. I hereby confirm that I will be liable for any penalties that may be applied by the Employer in terms 

of the said Regulations for failure on my part to comply with the provisions of the Act and the 
Regulations as set out in Regulation 33 of the Regulations. 

 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer 

will mean that I am unable to comply with the requirements of the OHSA 1993 Construction 
Regulations 2014, and accept that my tender will be prejudiced and may be rejected at the 
discretion of the Employer. 

 
8. I am aware of the fact that, should I be awarded the contract, I must submit the notification 

required in terms of Regulation 4 of the OHSA 1993 Construction Regulations 2014 (example 
attached hereafter) before I could be allowed to proceed with any work under the contract. 

 
 

SIGNATURE:    
 

IDENTITY NUMBER:    
 

(of person authorised to sign on behalf of the Tenderer) 
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DATE:   
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T2.2.1 EVALUATION SCHEDULE: SAFETY HEALTH ENVIRONMENTAL AND 
QUALITY MANAGEMENT SYSTEM (SHEQ) PLAN 

 
 

Attached hereto are my / our SHEQ Plan, all in compliance with the Health and Safety Specification – 
Annexure A or Letter of Undertaking from a Qualified OHS Consultant. 

 
 

(PLEASE ATTACHED HERE) 
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T2.2.2 EVALUATION SCHEDULE: PROJECT EXPERIENCE 
 

The Tenderer shall provide details of his relevant experience on similar large-scale projects completed in the past 10 years. In support tenderers 
are to complete the “Project Experience” schedule below and attach thereto copies of (a) Letters of Appointment, and (b) all the relevant Completion 
Certificates (practical completion, work completion & final completion) 

 
 

 

PROJECT NAME and CLIENT 

 

BRIEF PROJECT DESCRIPTION 

 
PROJECT VALUE 

(Incl VAT) 

 

START DATE 

 

COMPLETION DATE 

A. 
 

 

 
 

 

 
 

 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

B. 
 

 

 
 

 

 
 

 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

C. 
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PROJECT NAME and CLIENT 

 

BRIEF PROJECT DESCRIPTION 

 
PROJECT VALUE 

(Incl VAT) 

 

START DATE 

 

COMPLETION DATE 

D. 
 

 

 
 

 

 
 

 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

E. 
 

 

 
 

 

 
 

 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

F. 
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T2.2.3 EVALUATION SCHEDULE: LETTERS OF APPOINTMENT, AND 
RELEVANT COMPLETION CERTIFICATES (PRACTICAL COMPLETION, 
WORK COMPLETION & FINAL COMPLETION) 

 
Tenderer is to attach all letter of appointment and completion certificate corresponding to the project 
listed in T1.2 



T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES 

 

 

80 
Tender   T2.1 
Part T2.1: List of Returnable documents    
DOE12NWER033  

.. 
 
... 
 
... 

PROJECT NAME A: 

The Tenderer shall provide details of his performance on each of the previous projects listed in 
the “Relevant Experience” returnable schedule. “Client Reference Scorecards” will be completed by each of the 
respective Clients for the projects listed in the “Relevant Experience” returnable schedule OR The tenderer shall 
provide contactable reference letter/s in the same format as this form (T2.2.4) to measure performance, the letter must 
be signed and dated by client. 

REPORT ON CONTRACTOR’S COMPETANCE & PERFORMANCE ON A SIMILAR PROJECT FOR TENDER 
RECOMMENDATION PURPOSES 

 
The following are to be completed by the Client and Principal Agent and is to be supported in each case by a letter of award and 
the works completion certificate. (Only completed Projects shall be considered) 
 

           
Principal agent: .................................................................................................................... 
Client:. .................................................................................................................................. 

 
Contract Amount: ................................................................................................................ 

 
Contract Duration: ............................................................................................................... 

 
Actual Contract Duration:…………………………………………………………………………. 

 

Description / Performance 
Not 

Acceptable 
Poor 

(1 points) 
Satisfactory 

(3 points) 
Good 

(4 points) 
Very Good 
(5 points) 

Project Performance / Time 
Management – Project completed 
before contractual 

period (time) 

     

Project Performance / Time 

Management - Project completed on 

contractual period (time) 

     

Quality of site management      

Quality of workmanship      

Quality of materials      

Financial Management – 
Cashflow Management 

     

Financial Management – 
Payment of Subcontractors 

     

Financial Management – 
Payment of labour force 

     

Financial Management – 
Procurement of Materials 

     

Any other remarks considered necessary to assist in evaluation of the contractor? 
.................................................................................................................................................................... 

 
Principal Agent Firm: ........................................................................................................ 

 
Telephone:......................................................................................................................... 
 
PA / Client Signature: .................................. Date:............................................ 

Stamp 



T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES 
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.. 
 
... 
 
... 

PROJECT NAME B: 

The Tenderer shall provide details of his performance on each of the previous projects listed in 

the “Relevant Experience” returnable schedule. “Client Reference Scorecards” will be completed by each of the 
respective Clients for the projects listed in the “Relevant Experience” returnable schedule OR The tenderer shall 
provide contactable reference letter/s in the same format as this form (T2.2.4) to measure performance, the letter must 
be signed and dated by client 

REPORT ON CONTRACTOR’S COMPETANCE & PERFORMANCE ON A SIMILAR PROJECT FOR TENDER 
RECOMMENDATION PURPOSES 

 
The following are to be completed by the Client and Principal Agent and is to be supported in each case by a letter of award and 
the works completion certificate. (Only completed Projects shall be considered) 

 

Principal agent: .................................................................................................................... 
 

Client:. .................................................................................................................................. 
 

Contract Amount: ................................................................................................................ 
 

Contract Duration: ............................................................................................................... 
 

Actual Contract Duration:…………………………………………………………………………. 

Description / Performance 
Not 

Acceptabl
e 

Poor Satisfactory Good 
Very 

Good 

Project Performance / Time 
Management – Project completed 
before contractual 

period (time) 

     

Project Performance / Time 

Management - Project completed on 

contractual period (time) 

     

Quality of site management      

Quality of workmanship      

Quality of materials      

Financial Management – 
Cashflow Management 

     

Financial Management – 
Payment of Subcontractors 

     

Financial Management – 
Payment of labour force 

     

Financial Management – 
Procurement of Materials 

     

 
Any other remarks considered necessary to assist in evaluation of the contractor? 
.................................................................................................................................................................... 

 
Principal Agent Firm: ........................................................................................................ 

 
Telephone:......................................................................................................................... 

 
PA / Client Signature: .................................. Date:............................................ 

Stamp 



T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES 
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.. 
 
... 
 
... 

PROJECT NAME C: 

The Tenderer shall provide details of his performance on each of the previous projects listed in 

the “Relevant Experience” returnable schedule. “Client Reference Scorecards” will be completed by each of the 
respective Clients for the projects listed in the “Relevant Experience” returnable schedule OR The tenderer shall 
provide contactable reference letter/s in the same format as this form (T2.2.4) to measure performance, the letter must 
be signed and dated by client. 

REPORT ON CONTRACTOR’S COMPETANCE & PERFORMANCE ON A SIMILAR PROJECT FOR TENDER 
RECOMMENDATION PURPOSES 

 
The following are to be completed by the Client and Principal Agent and is to be supported in each case by a letter of award and 
the works completion certificate. (Only completed Projects shall be considered) 

 

 

Principal agent: .................................................................................................................... 
 

Client:. .................................................................................................................................. 
 

Contract Amount: ................................................................................................................ 
 

Contract Duration: ............................................................................................................... 
 

Actual Contract Duration:…………………………………………………………………………. 
 

Description / Performance 
Not 

Acceptable 
Poor Satisfactory Good 

Very 
Good 

Project Performance / Time 
Management – Project completed 
before contractual 

period (time) 

     

Project Performance / Time 

Management - Project completed on 

contractual period (time) 

     

Quality of site management      

Quality of workmanship      

Quality of materials      

Financial Management – 
Cashflow Management 

     

Financial Management – 
Payment of Subcontractors 

     

Financial Management – 
Payment of labour force 

     

Financial Management – 
Procurement of Materials 

     

 
Any other remarks considered necessary to assist in evaluation of the contractor? 
.................................................................................................................................................................... 

 
Principal Agent Firm: ........................................................................................................ 

 
Telephone:......................................................................................................................... 

 
PA / Client Signature: .................................. Date:............................................

Stamp 
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.. 
 
... 
 
... 

PROJECT NAME D: 

The Tenderer shall provide details of his performance on each of the previous projects listed in 

the “Relevant Experience” returnable schedule. “Client Reference Scorecards” will be completed by each of the respective 
Clients for the projects listed in the “Relevant Experience” returnable schedule OR The tenderer shall provide contactable 
reference letter/s in the same format as this form (T2.2.4) to measure performance, the letter must be signed and dated by client 

REPORT ON CONTRACTOR’S COMPETANCE & PERFORMANCE ON A SIMILAR PROJECT FOR TENDER 
RECOMMENDATION PURPOSES 

 
The following are to be completed by the Client and Principal Agent and is to be supported in each case by a letter of award and 
the works completion certificate. (Only completed Projects shall be considered) 

 

 

Principal agent: .................................................................................................................... 
 

Client:. .................................................................................................................................. 
 

Contract Amount: ................................................................................................................ 
 

Contract Duration: ............................................................................................................... 
 

Actual Contract Duration:…………………………………………………………………………. 
 

Description / Performance 
Not 

Acceptable 
Poor Satisfactory Good 

Very 
Good 

Project Performance / Time 
Management – Project completed 
before contractual 

period (time) 

     

Project Performance / Time 

Management - Project completed on 

contractual period (time) 

     

Quality of site management      

Quality of workmanship      

Quality of materials      

Financial Management – 
Cashflow Management 

     

Financial Management – 
Payment of Subcontractors 

     

Financial Management – 
Payment of labour force 

     

Financial Management – 
Procurement of Materials 

     

 
Any other remarks considered necessary to assist in evaluation of the contractor? 
.................................................................................................................................................................... 

 
Principal Agent Firm: ........................................................................................................ 

 
Telephone:......................................................................................................................... 

 
PA / Client Signature: .................................. Date:............................................

Stamp 
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.. 
 
... 
 
... 

PROJECT NAME E: 

...... The Tenderer shall provide details of his performance on each of the previous projects listed in 

the “Relevant Experience” returnable schedule. “Client Reference Scorecards” will be completed by each of the respective 
Clients for the projects listed in the “Relevant Experience” returnable schedule OR The tenderer shall provide contactable 
reference letter/s in the same format as this form (T2.2.4) to measure performance, the letter must be signed and dated by client 

REPORT ON CONTRACTOR’S COMPETANCE & PERFORMANCE ON A SIMILAR PROJECT FOR TENDER RECOMMENDATION 
PURPOSES 
 
The following are to be completed by the Client and Principal Agent and is to be supported in each case by a letter of award and the works 
completion certificate. (Only completed Projects shall be considered) 
 

 

Principal agent: .................................................................................................................... 
 

Client:. .................................................................................................................................. 
 

Contract Amount: ................................................................................................................ 
 

Contract Duration: ............................................................................................................... 
 

Actual Contract Duration:…………………………………………………………………………. 
 

Description / Performance 
Not 

Acceptable 
Poor Satisfactory Good 

Very 
Good 

Project Performance / Time 
Management – Project completed 
before contractual 

period (time) 

     

Project Performance / Time 

Management - Project completed on 

contractual period (time) 

     

Quality of site management      

Quality of workmanship      

Quality of materials      

Financial Management – 
Cashflow Management 

     

Financial Management – 
Payment of Subcontractors 

     

Financial Management – 
Payment of labour force 

     

Financial Management – 
Procurement of Materials 

     

 
Any other remarks considered necessary to assist in evaluation of the contractor? 
.................................................................................................................................................................... 

 
Principal Agent Firm: ........................................................................................................ 

 
Telephone:......................................................................................................................... 

 
PA / Client Signature: .................................. Date:...................................... 

Stamp 



T2.2.5 EVALUATION SCHEDULE: KEY PERSONNEL 
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In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be 
brought in from outside the local community if such personnel are not available locally. 

 
The Tenderer shall list below the personnel that he intends to utilize on the Works, including 
key personnel that may have to be brought in from outside if not available locally. 

 
 

 
 

 
CATEGORY OF 

EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY PERSONNEL TO 
BE IMPORTED IF NOT 
AVAILABLE LOCALLY 

UNSKILLED 
PERSONNEL TO BE 
RECRUITED FROM 

LOCAL COMMUNITY 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Construction 
Manager, Site Agent, 
Project Managers 

      

Foremen, Quality 
Control and Safety 
Personnel 

      

Technicians, 
Surveyors, etc 

      

Artisans and other 
Skilled workers 

      

Plant Operators 
      

Others:......................... 

..................................... 

..................................... 

..................................... 

... 

      

 
The Tenderer is referred to Clause F.2.1.1.2 of the Tender Data and shall insert in the spaces provided 
on the following pages details of the key personnel required to be in the employment of the tenderer or 
other organization, in order for the tenderer to be eligible to submit a tender for this project. Proof of 
professional registration must be appended to these schedules, together with the Curriculum Vitae of 
each individual. 

 
 

SIGNATURE: ..............................................………   IDENTITY NUMBER: …………………………….. 
 

(of person authorised to sign on behalf of the Tenderer) DATE:……………………………… 



EVALUATION SCHEDULE: CURRICULUM VITAE OF KEY PERSONNEL 
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(COMPULSORY) 
(CVs are required only for site agent, contract or project manager and technician and foreman) 

 
CV FOR CONTRACTS OR PROJECT MANAGER 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Name of Employer (firm): 

Current position: Years of Experience: 

Employment Record: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

Experience Record Pertinent to Required Service: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

Certification: 
 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
 

SIGNATURE: ..............................................……… IDENTITY NUMBER: …………………………….. 
 

(of person authorised to sign on behalf of the Tenderer) DATE:……………………………… 
(OWNER OF THE CV) 



EVALUATION SCHEDULE: CV FOR SITE AGENT 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Name of Employer (firm): 

Current position: Years of Experience: 

Employment Record: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

Experience Record Pertinent to Required Service: 
 
 

 

 
 

 

 
 

 

 
 
 

 

 
 

 

 

 

Certification: 
 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE  DATE 

 
……………………………………………………. 
INCUMBANT’S IDENTITY NUMBER (why different from the above) 



EVALUATION SCHEDULE: CV FOR FOREMAN 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Name of Employer (firm): 

Current position: Years of Experience: 

Employment Record: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

Experience Record Pertinent to Required Service: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

Certification: 
 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE  DATE 

 
……………………………………………………. 
INCUMBANT’S IDENTITY NUMBER 



EVALUATION SCHEDULE: CV FOR HEALTH AND SAFETY OFFICER 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Professional Body: Category of Registration: Registration Number: 

Name of Employer (firm): 

Current position: Years of Experience: 

Employment Record: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

Experience Record Pertinent to Required Service: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

Certification: 
 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE  DATE 

 
……………………………………………………. 
INCUMBANT’S IDENTITY NUMBER 
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PART C1 : AGREEMENT AND CONTRACT DATA 
 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Guarantee (Pro Forma as per specific contract) 

C.1.4 Adjudicators Agreement 
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C1.1 FORM OF OFFER AND ACCEPTANCE 
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………………………………………. 
SIGNATURE(S) OF AUTHORISED BIDDERS(S) 

NAME: ………………………………….. 

CAPACITY: …………………………………. 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

 
………………………………….. 

 
………………………………….. 
 
………………………………….. 

CONTACT:: …………………………………. 
………………………………….. 

 
WITNESSES 

 
 

3. …………………………………….. 
 
 
 
 

4. ……………………………………. 

C1.1 Form of Offer and Acceptance 
 

A. Offer [Failure of a Tenderer to sign this form will invalidate the tender] 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
for the procurement: 

 
BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE. - BID NUMBER: DOE12NWER033 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor 
under the Contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the Conditions of Contract identified 
in the Contract Data. 

 
The offered total of the prices inclusive of Value Added Tax is:……………………………………… 

 
Amount in Words: 

…………………………………………………………………………………………………………………….… 

………………………………………………………………………………………………………………………. 
 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 
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B. ACCEPTANCE 
 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the 
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms and 
conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in 
 

Part C1 Agreements and Contract Data (which includes this Agreement) 
Part C2 Pricing Data, including the Schedule of Quantities 
Part C3 Scope of Work 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by 
reference into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be duly signed by the authorised 
representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 
2004 within the period stated in the Contract Data, and he shall, immediately after receiving a completed 
copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent 
(whose details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, 
proof of insurance and any other documentation to be provided in terms of the Conditions of Contract 
identified in the Contract Data, within 14 days of the date on which this Agreement comes into effect. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute a binding contract between the parties. 

 

Signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the 
Employer Independent Development trust 

……………………… 
………………………… 
………………………… 
………….. 

 
 

Name and 
Signature 
Of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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C. SCHEDULE OF DEVIATIONS 

 
By the duly authorised representatives signing this agreement, the employer and the tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as 
any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this 
agreement. 

 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 
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3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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INDEPENDENT DEVELOPMENT TRUST 
 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE. C1.2 Contract Data for BID NO: 
DOE12NWER033 

 
The Conditions of Contract are clauses of the JBCC Series 2000 Principal Building Agreement 
(Edition 6.2) published by the Joint Building Contracts Committee together with IDT’s Special 
Conditions of Contract. 

 
Copies of these conditions of contract may be obtained from the Association of South African Quantity 
Surveyors (011 315-4140), Master Builders Association (011 205-9000; 057 352-6269) South African 
Association of Consulting Engineers (011 463-2022) or South African Institute of Architects (051 447- 
4909; 011 486-0684; 053 831-2003;) 

 
The JBCC Principal Building Agreement makes several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the 
contracting parties and the procedures for the administration of the Contract. Should there be any 
contradictions between the Contract Data and the JBCC Principal Building Agreement, the Contract 
Data shall take precedence. 

 
Each item of data given below is cross-referenced to the clause in the JBCC Principal Building 
Agreement to which it mainly applies. 
 
 
The contractor shall achieve in the performance of the contract the Contract Skills Development Goal 
(CSDG) established in the CIDB Standard for Developing Skills through Infrastructure Contracts, 
published in Gazette Notice No.48491 of 28 April 2023. 
 
The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG) 
relating to the engagement of targeted enterprises as established in the CIDB Standard for Indirect 
Targeting for Enterprise Development through Construction works Contracts Gazette Notice No.36190 
of 25 February 2013 
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The additions, deletions and alterations to the JBCC Principal Agreement are: 
 

Clause Amendments 
 

1.0 
 

DEFINITIONS AND INTERPRETATION 

Clause 1.1 is deemed to be amended by the addition and amendments of the following: 

Change the Definition of "AGREEMENT" to read as follows: 
This JBCC Principal Building Agreement, the contractor’s tender document accepted by the employer, 
the form of offer signed by the contractor, special conditions of contract, contract data and other 
contract documents. 

 
The completed JBCC® Principal Building Agreement and JBCC® contract data, the 
contract drawings, the priced document and any other documents reduced to writing 
and signed by the authorised representatives of the parties 

 
 

Change the Definition of "BILLS OF QUANTITES" to read as follows: 
The document drawn up in accordance with the pricing instructions contained in the pricing data. 

Change the Definition of "CONSTRUCTION PERIOD" to read as follows: 

The period commencing on the intended date [CD] of possession of the site by the contractor and 
ending on the date of practical completion 

 
Change the Definition of "CONTRACT DOCUMENTS" to read as follows: 
The agreement and all documents referenced therein. The contract documents shall be taken to be 
mutually explanatory of one another but in the event of ambiguity, discrepancy, divergence or inconsistency 
in or between them, the Contract Data shall prevail over all other contract documents 
The above has been removed from 6.2, due to the agreement definition which now includes contract 
document 

 
Change the definition of “PAYMENT CERTIFICATE” to read as follows: 
A certificate prepared at regular agreed intervals by the principal agent to the contractor certifying the value 
of work done and verified by the employer for payment, delivered to the employer and properly recorded on 

Clause Amendments 
 delivery, and the certificate will only become due and payable once the employer has verified and signed 

the certificate. Note: The employer reserves the right to withhold or reject the certificate within ten (10) 
working days should there be a reason to do so, and the contractor may resort to the dispute resolution 
process should the rejection fails to be resolved. 

 
Change the Definition of "PRACTICAL COMPLETION" to read as follows: 
The stage of completion where the works or a section thereof, in the opinion of the principal agent, has 
been reached in accordance with C28 & C29 this is a different clause of the specific preliminaries and where 
the work on the practical completion list (and patent's list if applicable) has been completed and free of 
latent defects other than minor defects identified in the list for completion and can be used for the intended 
purpose and certified as complete by the principal agent. 

 
Change the Definition of "CONTRACT DRAWINGS" to read as follows: 
The drawings listed in the Scope of Works. 
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Change the Definition of "CONTRACT SUM" to read as follows: 
The total of prices in the Form of Offer and Acceptance. 

 
Change the Definition of "INTEREST" to read as follows: 
The interest rates applicable to this contract, whether specifically indicated in the relevant clauses or not, 
will be the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of 
the Public Finance Management Act, 1999 (Act No. 1 of 1999). 

 
A monetary guarantee [CD] provided by the employer to the contractor, or vice versa, 
in terms of this agreement from which either party may recover expense and loss in 
the event of default 

 
Add the following to the list of definitions: 

 
SCHEDULE means the variables listed in the Contract Data. 

 
DATE OF SITE HANDOVER means the date the contractor is given possession of the site, which shall 
always be after the signing of the agreement and approval of the construction permits from the relevant 
authorities including Departments of Labour and Environmental Affairs and local municipality (where 
applicable). 

 
EXCEPTIONALLY INCLEMENT WEATHER means weather which is not only extreme or severe but 
exceeding that which, on the evidence of the past ten years, could reasonably been expected. 

 
TENANT LIST means a list compiled by the tenant or in his absence the principal agent defining the 
incomplete or defective work to be rectified to achieve practical completion. Such list shall be scrutinised 
and endorsed by the principal agent and shall not be unreasonable in the context of his contract. 

 
CORRUPT PRACTICE means the offering, giving, receiving and soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution 

 
FRAUDULENT PRACTICE means a misrepresentation of facts in order to influence a procurement process 
or the execution of a contract to the detriment of any tenderer, and includes collusive practice among 
tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non- 
competitive levels and to deprive the tenderer of the benefits of free and open competition. 

 
3.0 

OFFER AND ACCEPTANCE 
 

Clause 3.3 deleted and replaced with the following:- 
 

3.3 This agreement shall come into force on the date of signature of the 
contract by the employer and after all statutory requirements have been met, and 
continue to be of force and effect until the end of the latent defects liability 
period notwithstanding termination or the certification and final payment 
[22.0;29.0;25.0] 
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Clause Amendments 
4.0 CESSION AND ASSIGNMENT 

 
Clause 4.2 deleted and replaced with the following:- 

 
4.2. The Contractor shall not consent to a nominated Subcontractor assigning or ceding rights or 
obligations in terms of this agreement without obtaining the prior written consent of the Principal Agent 
with written approval from the Employer 

 
Clause 4.3 deleted and replaced with the following:- 

 
4.3. Where the Contractor intend to cedes any right to monies due or to become due under this agreement 

as security in favour of a financial institution, a written consent in accordance with clause 4.1 , shall be 

obtained from the Employer prior to entering into such cession. 

 
Clause 4.0 is amended by adding the following new clauses: 

 
 

4.4 Any cession entered into without the necessary written consent from either party, shall be null and void. 
 
 

4.5 The Employer shall not consent to a cession of monies due or to become due under this agreement 

as security in favour of a financial institution, unless such financial institution submitted to the IDT a Valid 

Tax Clearance Certificate, is registered as a credit provider in terms of the National Credit Act and as a 

vendor in the IDT’s Vendor Management System and in line with the IDT’s SCM processes. 

 
4.6 The contractor shall adhere to the list of subcontractors indicated in the returnable schedules. Any 

changes to the subcontractors and their subcontract work shall be approved by the client in writing. The 

contractor shall not subcontract more than 25% of the works to subcontractors whose BEE status is less 

than his at the time of appointment. Failure to comply with this shall constitute a breach of contract. 

5.0 CONTRACT DOCUMENTS 
 

Clause 5.1 deleted and replaced with the following:- 
 

5.1. The parties shall sign the original contract document and shall each be issued with the copy thereof. 
The original signed contract document shall be held by the Employer. 

 
Clause 5.6 deleted and replaced with the following:- 

 
5.6. The contract documents shall be deemed to be mutually explanatory of one another. In the event of 
ambiguity, discrepancy, divergence or inconsistency in or between them, the Contract Data shall prevail 
over all other contract documents. 
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6.0 EMPLOYER’S AGENTS 
 

Clause 6.1 deleted and replaced with the following:- 
 

6.1. The Employer warrants that the Principal Agent has authority and obligation to act and bind the 
Employer in terms of this agreement, subject to certain restrictions contained herein this document. 

 
 

Clause 6.4 deleted and replaced with the following:- 
 

6.4. Where any agent fails to act in terms of delegated authority, the Contractor shall give notice to the 
Principal Agent and the Employer to respond to such default within five (5) working days or any agreed 
period. Where such default has not been responded to within the specified or the agreed period, the 
Contractor may give not less than 10 working days’ notice of intention to suspend the works [28.0]. 

 
Clause 6.5 deleted and replaced with the following:- 
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Clause Amendments 
  

6.5 Where any agent fails to act or is unable to act, or ceases to be an agent, in terms of this agreement, 
the Employer shall appoint an interim agent within 10 working days from the date of the employer being 
aware of such event pending procurement of a replacement agent through normal employer’s SCM 
processes. 

9.0 INDEMITIES 
 

Clause 9.0 is amended by the addition of the following clause:- 
 

Clause 9.1.4. Physical loss or damage to an existing structure in the works that are the subject of the 
contract and to existing structures as well. 

 
Delete 9.2.7. 

 
Delete 9.2.10. 

10.0 INSURANCES 

 
Clause 10.0 is amended by the addition of the following clauses to the end thereof: 

 
10.12 Damage to the works 

 
(a) Without any way limiting the contractor’s obligations in terms of the contract, the contractor 

shall bear the full risk of damage to and/or destruction of the works by whatever cause during 
construction of the works and hereby indemnifies and holds harmless the employer against 
any such damage. The contractor shall take such precautions and security measures and 
other steps for the protection and security of the works as the contractor may deem 
necessary. 

 
(b) The contractor shall at all times proceed immediately to remove or dispose of any debris 

arising from damage or destruction of the works and to rebuild, restore, replace and/or repair 
the works. 

(c) Where the employer bears the risk in terms of this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed portions of the works and the costs of such 
reinstatement shall be measured and valued in terms of 32.0 hereof. 

 
10.13 Injury to Persons or loss of or damage to Properties 

 
(a) The contractor shall be liable for and hereby indemnifies the employer against any liability, 

loss, claim or proceeding whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever arising out of or in the course of 
or caused by the execution of the works unless due to any act or negligence of any person 
for whose actions the employer is legally liable 

 
(b) The contractor shall be liable for and hereby indemnifies the employer against any liability, 

loss, claim or proceeding consequent upon loss of or damage or to any moveable, or 
immoveable property or personal property or property contiguous to the site, whether 
belonging to or under the control of the employer or any other body or person, arising out of 
or in the course of or by reason of the execution of the works unless due to any act or 
negligence of any person for whose actions the employer is legally liable. 

 
(c) The contractor shall upon receiving a contract instruction from the principal agent cause 

the same to be made good in a perfect and workmanlike manner at his own cost and in default 
thereof the employer shall be entitled to cause it to be made good and to recover the cost 
therefore from the contractor or to deduct the same from amounts due to the contractor. 

 
(d)  The contractor shall be responsible for the protection and safety of such portions of the 

premises placed under his control by the employer for the purpose of executing the works 
until the issue of the certificate of practical completion. 
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Clause Amendments 
 (e) Where the execution of the works involves the risk of removal of or interference with support 

to adjoining properties including land or structures or any structures to be altered or added 
to, the contractor shall obtain adequate insurance and will remain adequately insured or 
insured to the specific limit stated in the contract against the death of or injury to persons or 
damage to such property consequent on such removal or interference with the support until 
such portion of the works has been completed. 

 
(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose of 

any debris and to rebuild, restore, replace and / or repair such property and execute the 
works. 

 
10.14 High Risk Insurance 

 
In the event of the project being executed in a geological area classified as a “High Risk Area”, that 
is an area which is subject to highly unstable subsurface conditions which might result in 
catastrophic ground movement evident by sinkhole or dolomite formation the following will apply: 

 
10.14.1 Damage to the works 

 
The contractor shall, from the commencement date of the works until the date of the 
certificate of practical completion, bear the full risk of and hereby indemnifies and hold 
harmless the employer against any damage to and/or destruction of the works 
consequent upon a catastrophic ground movement as mentioned above. The contractor 
shall take such precautions and security measures and other steps for the protection of the 
works as he may deem necessary. 

 
When so instructed to do so by the principal agent, the contractor shall proceed 
immediately to remove and/or dispose of any debris arising from damage to or destruction 
of the works and to rebuild, replace and/or repair the works, at the contractor’s own 
costs. 

 
10.14.2 Injury to persons or loss of or damage to property 

 
The contractor shall be liable for and hereby indemnifies and holds harmless the 
employer against any liability, loss, claim or proceeding arising at any time during the 
period of the contract whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever resulting from, arising out of 
or caused by a catastrophic ground movement as mentioned above. 

 
The contractor shall be liable for and hereby indemnifies the employer against any and 
all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, 
or immovable property or property contiguous to the site, whether belonging to or under 
the control of the employer or any other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as mentioned above, which occurred during 
the period of construction. 

 
10.14.3  It is the responsibility of the contractor to ensure that he has adequate insurance to cover 

his risk and liability as mentioned in 10.14.1 and 10.14.2. Without limiting the contractor’s 
obligations in terms of the contract, the contractor shall, within twenty one (21) calendar 
days of the commencement date but before commencement of the works submit to the 
employer proof of such insurance policy, if requested to do so. 

 
10.14.4 The employer shall be entitled to recover any and all losses and/or damages of whatever 

nature suffered or incurred subsequent upon the contractor’s default of his obligations as 
set out in 10.14.1, 10.14.2 and 10.14.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any amounts still due under this contract or 
under any other contract presently or hereafter existing between the employer and the 
contractor and for this purpose all these contracts shall be considered on indivisible 
whole. 

11.0 SECURITY 
 

Delete clause 11.1.2. and replace with the following:- 
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Clause Amendments 
 11.1.2. The contractor shall furnish the employer with a fixed construction guarantee equal in value to 

ten per cent (10%) of the contract sum within fifteen (15) working days from the offer of appointment date 
and keep such security valid and enforceable until the final payment certificate has been issued to the 
contractor). 

 
Or 

 
Delete clause 11.1.3. and replace with the following:- 

 
11.1.3 The Contractor shall furnish the employer with a fixed set of five per cent (5%) guarantee of the 
contract sum and a payment reduction of 5% of the value of each payment certificate up to a maximum of 
five per cent (5%) of the contract sum [25.3.3]. The contractor shall keep such security valid and 
enforceable until the final payment certificate has been issued. The contractor could release the retention 
at any stage of the contract by issuing a further construction guarantee of five percent (5%) of the contract 
sum. 

 
Amend clause 11.3 to read as following: 

 
11.3 Where a contractor fails to provide the security for projects of value less than R5 million, the 
employer may: 

 
Amend clause 11.3.1 to read as follows: 

 
11.3.1 Hand over the site to the contractor and withhold in interim payment certificates to the contractor 
an amount equal to ten percent (10%) of the contract sum. The amount withheld shall be reduced at 
practical completion [19.0] to five percent (5%) of the contract sum and to zero percent (0%) in the final 
payment certificate [25.6] 

 
Delete Clauses 11.1.4, 11.1.5, 11.2; 11.4; 11.5 

 
Delete 11.7 and replace with the following 

 
11.7. A security held by the employer shall be for the due fulfillment of the contractor’s obligation in term 
of this agreement 

 
Delete clause 11.10 and replace with the following 

 
11.10 The Contractor hereby waives, in favour of the Employer, any lien or right of retention that is or may 
be held in respect of the Works to be executed on the Site. 

 
Clause 11.0 is amended by adding the following new clauses: 

 
11.12 Within fifteen (15) working days of the date of final completion of the works the employer shall 
release all construction guarantees to the contractor. 

 
11.13 Where the employer has a right of recovery against the contractor, the employer may issue a 
written demand in terms of the construction guarantee. 

 
11.14 Construction guarantees shall only expire at final completion date. 

 
11.15 The Employer, as an Organ of State, shall not be required to provide payment guarantees 
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12.0 DUTIES OF THE PARTIES 
 

Delete clause 12.1.1 
 

Delete clause 12.1.10 
 

Clause 12.0 is further amended by adding the following clauses: 
 

12.4 The contractor shall: 
 

12.4.1 Immediately on award of the contract and prior to the commencement on site, the contractor shall 
prepare a working programme covering the first month of the construction period. This working 
programme shall be prepared in conjunction with the principal agent and shall be subject to his approval. 
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Clause Amendments 
  

During the first month of the construction period the contractor shall prepare and draw up the programme 
for the balance of the works for approval by the principal agent 

 
12.4.2 This programme shall be drawn up in accordance with the dates in the agreement for 
possession, sectional completion and practical completion and shall be in sufficient and approved detail 
to ensure control over the works. 

 
12.4.3 The programme shall be compiled based on the Critical Path Method of Programming with the 
critical activities clearly highlighted. It shall be compiled in such a way that logic is not constrained by 
resource limitations unless specifically approved by the principal agent. 

 
12.4.4 Documentation will not be available in complete detail at the commencement stage. However the 
contractor, in conjunction with the principal agent, shall progressively plan the works on provisional 
information available and with sufficient scope to include future detail without disrupting the basic logic 
initially approved by the principal agent. 

 
The quantities contained in these bills of quantities are provisional and shall be utilized as a guide only 
for the drawing up of the programme. 

 
Where assumptions are made in regard to programming aspects, such assumptions shall be recorded in 
the programme. 

 
12.4.5 The programme shall be updated and modified to accommodate a material change in 
circumstances or whenever reasonably required by the principal agent. 

 
Any acceleration and/or special measures sanctioned by the principal agent together with 
associated effects shall be incorporated in a revision to the programme. 

 
12.4.6 The programme (including each revision thereof) shall be prepared in conjunction with the 
principal agent and shall be subject to his approval. The approval of the principal agent shall be deemed 
to be given on the basis that the contractor represents that the programme complies with the 
requirements of this agreement. 

 
The contractor shall be responsible at all times for maintaining the accuracy, validity and reasonableness 
of the programme and the implementation thereof. The fact that a programme has been prepared in 
conjunction with the principal agent or approved by him shall not release or relieve the contractor from 
any of his obligations or responsibilities under this agreement. Without derogating from the foregoing, the 
contractor shall at all times bear the onus to demonstrate that the programme complies with the 
requirement of this agreement and, where applicable constitute an appropriate baseline programme for 
any purpose in connection with this agreement. 

 
12.4.7 The contractor and the principal agent shall, at regular intervals not exceeding one month, 
assess the state of progress of the works relative to the latest agreed revision of the programme. Such 
agreement shall include the recording of actual commencement and completion dates for each activity and 
shall constitute the official record of the progress at such point in time. 

 
12.4.7 The contractor shall comply with his tendered subcontractors as stipulated in clause 4.6. 

 
12.5 The contractor shall not remove, cut back or disturb trees and shrubs without a contract instruction 
from the principal agent. (Specific requirements of the employer must be described) 

 
12.6 The contractor shall ensure that any relics, treasure or other articles of potential value found on the 
site remain the property of the employer and shall be handed over to the principal agent who shall be the 
sole arbiter of what is an article of value. 
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14.0 NOMINATED SUBCONTRACTORS 
 

Delete clause 14.1 and replace with the following 
 

14.1 The principal agent and/or agents, on written instruction from the employer, shall: 
 
 

Delete clause 14.1.5 
 

Amend clause 14.3 to read as follows:- 
 
 

Clause Amendments 
  

14.3 Where such subcontractor is not appointed by the contractor for the reasons stated (14.2), or where 
the appointment of a subcontractor has been terminated, another subcontractor shall be nominated and 
be appointed on instruction from the principal agent on written instruction from the employer. 

 
Amend clause 14.7.1 to read as follows:- 

 
The principal agent, on written instruction from the employer, shall instruct the contractor to appoint 
another nominated subcontractor (14.1.4) to complete the n/s subcontract works. 

15.0 SELECTED SUBCONTRACTORS 
 

Amend clause 15.1 to read as follows:- 
 

The principal agent and/or agents, on written instruction from the employer, shall: 

Clause 15.1.2 deleted and replaced with: 

15.1.2. Call for tenders from a list of tenderers agreed between the contractor, the principal agent and 
the employer 

 
15.1.5. Delete 

 
Amend clause 15.4 to read as follows:- 

 
15.4. Where such subcontractor is not appointed by the contractor for the reasons stated (15.3), or where 
the appointment of a subcontractor has been terminated, another subcontractor shall be chosen and be 
appointed on instruction from the principal agent on written instruction from the employer. 

 
Amend clause 15.7.1 to read as follows:- 

 
15.7.1 The contractor shall appoint another selected subcontractor (15.1.4) to complete the n/s 
subcontract works in consultation with principal agent and/agents on written instruction from the 
employer 

16.0 Amend clause 16.1.1 by adding the following sub-clause: 
 

6.1.1.1 The employer will appoint direct contractors for the following direct contract work and the contractor 
shall be expected to accommodate them in his planning and execution of work: 

a) ……………….. 
b) ……………… 
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17.0 CONTRACT INSTRUCTIONS 
 

Amend Clause 17.0 by adding the following sub clauses under clause 17.1.2 
 

The word “substantially” in the main clause above is qualified by the following four sub clauses: 
 

17.1.2.1 Quantity as per line item in fixed Bill of Quantity of more than 5%. 
 

17.1.2.2. Variation in standards that result in rate adjustment within the BOQ of more than 5% 
 

17.1.2.3. Variation in the design that varies the contract sum by more than 5% 
 

17.1.2.4. Should any of the clauses 17.1.2.1-3 be triggered the employer must be notified within 24 hour of 
becoming aware of the change in writing. The 5% variance includes the exceeding or reduction of the 
amount as stated above. 

 
Amend clause 17.1.13 to read as follow: 

 
17.1.13 Expenditure of budgetary allowances, prime cost amount and provisional sums will only be allowed 
with the express, explicit and unique written consent of the employer. 

Clause Amendments 
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19.0 PRACTICAL COMPLETION 
 

Amend Clause 19.0 by adding the following clauses: 
 

19.4.1. In the event of failure as contemplated in the main clause, The employer reserves the right to issue 
a practical completion list in excess of the principal agent list or in replacement thereof. 

 
19.4.2. No default Practical completion will be deemed to be given, in light of sub clause 19.4.1 

 
 

19.8 Without derogating from the generality of the requirements for practical completion the following 
specific requirements shall apply: 

 
19.8.1 Defects occurring after the issue of the practical completion list requiring remedial work 

that will, in the opinion of the principal agent, cause disruption, will cause the issue of 
the certificate of practical completion to be withheld until such defects have been 
rectified to the satisfaction of the principal agent. 

 
19.8.2 The following certificates of compliance shall be required (excluding others that may be 

required by the local/national authority) from the contractor to achieve practical 
completion and completion certificate shall be invalid if one of them is missing: 

 
a) A certificate from the contractor that all aspects of the construction regulations 

of 2003 have been complied with. 
b) A certificate from the contractor that the National Building Regulations have 

been complied with 
c) An occupancy certificate 
d) occupational Health and Safety certificate 
e) A certificate of compliance with respect to plumbing and drainage 
f) An electrical certificate of compliance 
g) A certificate of compliance with respect to all glazing 
h) A certificate of compliance and fire clearance certificate from the contractor 

and fire chief respectively. 
i) A galvanizing and painting guarantee. 
j) All mechanical certificate of compliance. 
k) All structural certificate of compliance. 
l) A palisade certificate of compliance. 
m) A smoke extraction certificate of compliance. 
n) A fire signage certificate of compliance. 
o) A tiling certificate of compliance. 
p) A waterproofing certificate of compliance. 
q) A generator guarantee. 
r) Commissioning reports 
s) Maintenance and operational manuals 
t) Training of end users on equipment, etc. 
u) Any other applicable guarantees. 

 
 

19.8.3 A complete set of maintenance and operating manuals together with all workmanship 
and material warranties and guarantees are to be compiled and issued to the principal 
agent prior to practical completion being granted. In addition to the abovementioned 
documentation, a formal "on site" handover will be required to be conducted with every 
discipline in the presence of the contractor as well as the applicable services 
subcontractor. 

 
Delete Clause 19.6 and replace with the following clauses: 

 
19.6 Notwithstanding anything to the contrary contained in the contract, should the contractor in the 

opinion of the principal agent not have achieved practical completion of any area of the works, 
the employer may, notwithstanding the contractor’s ongoing responsibilities, take possession of 
any such area and such possession by the employer shall not in any way be construed that 
practical completion has been achieved. 

 
In such event, the principal agent shall give written notice to the contractor that the employer is 
taking immediate possession of any particular area/s without practical completion having been 
achieved in order to mitigate the employer’s damages and exposure to loss or expense. 



 

111 
Tender   C1.2 
Part C1: Agreement and Contract Data  Contract Data 
DOE12NWER033  

Clause Amendments 
  

19.6.1 In the event of the Employer taking occupation of the works or part thereof prior to 
practical completion being achieved, but on or after the date for practical completion, 
the employer shall: 

 
(a)  Have the principal agent issue a practical completion list(s) prior to such 

occupation 
 

(b)  Grant the contractor thereafter all reasonable access to expeditiously attend to the 
items on the practical completion list(s) 

 
Add clause 19.9 to Clause 19.0 to read as follows: 

 
19.8 After the issue of the certificate of practical completion, entry upon the works to make good 

defects shall be at such reasonable times as shall be agreed by the principal agent. 
 

The contractor shall not receive any mark-up for overheads and profit on any omission of tenant 
installation work or tenant installation work by others. Claims of loss of profit shall not be entertained. 

22.0 LATENT DEFECT LIABILITY PERIOD 
 

Amend Clause 22.1 to read as follow: 
 

22.1 The latent defect liability period for the works shall commence at the start of the construction period 
and end 10 years from the certified date of final completion. 

 
Amend 22.2.1 to read as follow: 

 
22.2.1 Where termination of this agreement occurs before the date of final completion, the latent defect 
liability period shall end 10 Years from the date of termination (29.10; 29.23) for the completed portion of 
the works only. 

 
Delete clause 22.2 

23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION 
 

Amend 23.2 to read as follow: 
 

23.2 The contractor is entitled to a revision of the date for practical completion with an adjustment of the 
contract value (26.0) by the principal agent subject to a written approval from the employer, for a delay 
to practical completion caused by one or more of the following events:- 

 
 

Amend 23.7 to read as follow: 
 

23.7. The principal agent shall, within twenty (20) working days of receipt of the claim, with the written 
consent of the employer, grant in full, reduce, refuse the working days claimed, and: 
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25.0 PAYMENT 
 
 

Amend 25.1. to read as follow: 

25.1 The contractor shall cooperate with and assists the employer and Principal agent in the preparation 

of the cash flow statement and payment valuation by providing all required document and quantified amount 

of work duly executed. Where the contractor has not provided such information the principal agent shall 

make a fair estimate of the work executed. 

 
Amend Clause 25.0 by adding the following sub clauses under clause 25.1: 
 
 
 

Clause Amendments 
 25.1.1. The principal agent shall prepare in full the payment certificate for signature and effect by the 

employer as stipulated in the contract. No payment certificate will be concluded and effected without the 

employer’s authorized signature on the certificate. 

 
25.1.2. No payment certificate will be effected without the employer’s authorized signature on the 

certificate. 

 
25.1.3 The Employer reserves the right to demand a valid Tax Clearance Certificate prior to making any 

payment to the Contractor, should it become aware that the tax clearance certificate has expired. 

 
25.1.4 The Contractor shall submit the valid Tax Clearance Certificate within fifteen (15) working days or 

any extended period, from the date of expiry of the Tax Clearance Certificate. 

 
Amend clause 25.4.4 to read as follows: 

25.4.4 Default interest, where applicable, shall only be effective after the 30 calendar days from the date of 

submission of undisputed payment certificate and Contractor Invoice to the employer at the rate of repo 

rate plus 3%. 

 
25.4.5. Delete 

 
 

Amend 25.7 to read as follow: 
 

25.7 The Employer shall, in accordance with clause 8.2.3 of the treasury regulation of March 2005, pay to 
the Contractor the amount certified in an interim payment certificate within thirty (30) calendar days 
from the date of submission of undisputed payment certificate” to the employer after verification, unless 
there is an objection of the certificate by the employer. The employer cannot reject a certificate once the 
employer signs it. 

 
Amend Clause 25.9 by adding the following sub clauses: 

 
25.9.1 The employer shall only be liable for the payment for materials and/or goods on site if ownership is 
proven by the contractor (paid in full) and such ownership shall pass on to the employer upon payment. 

 
25.9.2 The employer shall only be liable for the payment for materials and/or goods offsite if ownership is 
proven by the contractor (paid in full) and the contractor submits a bank guaranteed cheque of the value 
of materials and/or goods in favour of the client and such ownership shall pass on to the employer upon 
payment. 
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26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT 
 
 

Add the followings sub clauses to clause 26.1. 
 
 

26.1.1. Upon receipt of the change request, the Principal Agent must professionally consider the merits 

of the change request and make a recommendation to the employer. 

 
26.1.2. The Principal Agent shall not have the power to approve any deviation or variation which has 

financial implications on the Employer without the necessary written approval of the Employer, except 

under emergency circumstances wherein failure to undertake the work may result in loss of life. 
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Clause Amendments 
 26.1.3. The Employer must communicate the approval of the change request in writing to the Principal 

Agent and the Principal Agent shall, upon receipt of confirmation of the change request, issue the 

necessary Contract Instruction to the contractor to undertake the works. 

 
26.1.4. The Contractor shall not commence with any change request Works without proof of the written 

approval of the Variation Order from the Employer, except under circumstances mentioned in paragraph 

26.1.2 above. 
 
 

26.1.5 Should the Contractor undertakes the change request Works without the necessary written 

approval of the change request from the Employer, the Contractor shall be entirely liable for any financial 

and any related implications and hereby indemnify and hold harmless the Employer from and against any 

and all claims, actions, damages, liabilities, injuries, costs, fees, expenses, or losses, including and without 

limitation, reasonable attorney’s fees and costs of investigation and litigation, whatsoever which may be 

incurred by, or for which liability may be asserted against, the Employer arising out of the Contractor’s 

performance or non-performance of unauthorized works, but only to the extent caused by the negligent 

acts, errors or omissions of the Contractor. 

 
26.1.6. The Contractor shall not accept any instructions from any party, including beneficiary Department, 

other than the Principal Agent. 

 
Amend clause 26.7 to read as follow: 

26.7 The principal agent, in consultation with the employer, shall assess the claim and on approval by the 

employer, shall adjust the contact value within twenty (20) working days of receipt of such details. 

27.0 RECOVERY OF EXPENSE AND/OR LOSS 
 
 

27.1.4. Delete 

28.0 SUSPENSION BY THE CONTRACTOR 
 
 

Amend clause 28.1. to read as follow: 

28.1 The contractor may give fourteen (14) Working days’ notice to the employer and the principal agent 

of the intention to suspend the works where the employer and the principal agent have failed to: 
 
 

Add the followings clause to clause 28.0: 

28.5. The date of resumption of works shall be the date on which the default has been remedied by the 

employer. 
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29.0 TERMINATION 
 
 

Clause 29.1.1 is amended by the addition of the following sub-clauses: 

29.1.1a The contractor refuses or neglects to comply strictly with any of the conditions of contract. 

29.1.1b The contractor’s estate being sequestrated, liquidated or surrendered in terms of the insolvency 
laws in force with the Republic of South Africa. 

 
29.1.1c The contractor, in the judgment of the employer, has engaged in corrupt or fraudulent practices 

in competing for or in executing the contract. 
Clause Amendments 

  
29.1.1d The contractor fails to perform in terms of the agreement or the employer on reasonable ground 

believe that the contractor may not be able to comply with his obligation. 

 
Amend 29.10 to read as follow: 

29.10 The latent defect liability period for the completed portion of the works shall end (22.2.1) 10 years 

from the date of termination. 

 
Amend 29.23 to read as follow: 

29.23 The latent defect liability period for the completed portion of works shall end 10 years from the date 

of termination (22.2.2). 

30.0 DISPUTE RESOLUTION 
 
 

Delete clauses 30.3, 30.4, 30.5 and 30.6 
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Contract Agreement 
 

  
Clause 
Number 

 
 

Contract Agreement 

 

 
41.0 

  
41.0 POST TENDER PROVISIONS 

  
41.1 All information provided in this section requires consultation with the parties to the 

agreement. 

  41.2 The completed Contract Data - Employer and Contractor data - 
Contractor addenda and such other pertinent documents as listed below shall form part 
of this agreement: 

  
41.3 The dispute resolution body selected by the parties is: 

  
THE ASSOCIATION OF SOUTH AFRICAN ARBITRATORS 

  
41.4 The employer shall provide a Payment Guarantee 

(amount) N/A 

  
41.5 An annual building industry holiday period is applicable 

(yes/no) YES 

  
41.6 Further provisions and information agreed by the parties: 

  
 
 

 
42.0 

 
 

 
 

 

 
 

42.0 CONTRACTUAL AGREEMENT 

  
42.1 This agreement is the entire (special conditions?) contract between the parties 

regarding the matters addressed herein. No representations, terms, conditions or 
warranties not contained in this agreement shall be binding on the parties. No 
agreement or addendum varying, adding to, deleting or terminating this agreement 
including this clause shall be effective unless reduced to writing and signed by the 
parties. 

  
42.2 Contracting Parties 

  
(1) Employer : THE INDEPENDENT DEVELOPMENT TRUST 

  Physical Address : North West Regional Office 
4071 Joule Street 
Industrial Site 
Mmabatho, 
2735 

  Telephone :   (018) 389 3000 
Fax :   (086) 656 4152 
E-mail : permyk@idt.org.za 

  
TAX / Vat Registration no : 458 014 7876 



 

117 
Tender   C1.2 
Part C1: Agreement and Contract Data  Contract Data 
DOE12NWER033  

 Clause 
Number 

 
 

Contract Agreement 

 

  
(2) Contractor : 

Physical Address : 

 
 

Telephone : 
Fax : 
E-mail : 

 
TAX / Vat Registration no : 

 
 

42.3 The accepted contract sum (inclusive of tax) 
 

(amount) 
 

(In words)    
 
 

 

 
 

 

 
42.4 Signature of the contracting parties: 

 
 
 

Thus done and signed at on    
 
 
 
 

  

Name of signatory For and on behalf of the employer who 
by signature hereof warrants 
authorisation hereto 

 
 
 
 

  

Capacity of signatory As Witness (1) 
 
 
 

Thus done and signed at on    
 
 
 
 

  

Name of signatory For and on behalf of the contractor who 
by signature hereof warrants 
authorisation hereto 

 
 
 
 

  

Capacity of signatory As Witness (2) 
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Clause 
Number 

 
 

Contract Agreement 

 

  
Details of Witness (1) 

 
 

Name:    
 

Address:    

 
Details of Witness (2) 

 
 

Name:    
 

Address:    
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C1.2.1 Special Conditions of Contract 

 
INTRODUCTION 

 
WHEREAS, the Independent Development Trust (“IDT”) made an Offer of Appointment and 
the Contractor has accepted such appointment subject to the conditions stipulated in the 
aforesaid Offer of Appointment Letter, which conditions include signing of the JBCC 
Agreement, Edition 6.2 @ May 2018 (hereinafter referred to as “Main Agreement”) and the 
Contract Data. 

 
AND WHEREAS, this Special Condition of Contract shall form part of the Main Agreement 
between the Employer and the Contractor. 

 
a) ADDITIONS TO THE MAIN AGREEMENT AND THE CONTRACT DATA 

 
1.1 JOINT VENTURE AGREEMENT 

 
1.1.1 Should the Joint Venture Agreement be dissolved or any of the JV partner pull 

out the JV Agreement for any reasons whatsoever, the Employer hereby 
reserve its right to terminate the contract with immediate effect. 

 
1.1.2 Should one JV partner pull out of the JV agreement and the replacement JV 

partner does not meet the BBBEE threshold stipulated in clause 5.4 of the 
Special Condition of the Principal Contract, the IDT shall be entitled to cancel 
the contract with immediate effect. 

 
1.1.3 Should the BBBEE status of the Joint Venture be changed to a lower rate than 

the bidding rate, based on legislation applicable at the time of tender closing, 
the IDT shall be entitled to cancel the contract. 

 
b) SUBCONTRACTING 

 
1.1 A service provider awarded the contract may not sub-contract more than 25% 

of the value of the contract to any other enterprise that does not have an equal 
or higher BBBEE status level than the person (service provider) concerned, 
unless the contract is subcontracted to an exempted micro enterprise that has 
the capability and ability to execute the sub-contract. 

 
1.2 Service provider awarded the project shall subcontract not less than 15% of the 

contract value to Black-owned local firms with preferably women, youth and 
people with disability 

 
c) LOCAL ENTERPRISE 

Service provider awarded the project shall purchase at least 5% of the materials locally 
where available. 
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d) TRAINING 

Service provider awarded the project may train local labour on life skills, on the job and 
accredited certification in e.g. plumbing etc. 

 
e) INSURANCES 

The contractor shall be responsible for effecting and maintaining the contract works 
insurance for the full duration of the contract period. The insured amount for the full scope 
of works shall be 100% of the contract amount. The insured amount shall include for 
alterations and renovations to existing buildings and shall not reduce in any way despite 
sectional; completion being taken. 

 
f) SITE AND ACCESS AND WORKING HOURS 

Clauses 16.0, 16.1 and 16.6 amended to read as follows: 

 
“the site of the works is regarded a National Key Point within which the contractor shall have 
restricted access to the site on being given possession to fulfill his obligations. The 
contractor shall be briefed on the restrictions of movement, servitudes, access control, 
buildings in use, security requirements and security clearances, working hours due to the 
site being occupied and under the employers control at all times. The contractor shall not 
extend his operations into any restricted or undefined areas. 

 
The contractor shall ensure that all personnel and subcontractors engaged on the contract 
and those visiting the site have the necessary security clearances prior to such persons 
being brought on to site. Any persons found to be non-compliant shall not be allowed entry 
to the site. All costs associated with the verification of personnel to meet this requirement 
shall be borne by the contractor. 

 
The employer shall have unrestricted and continuous access to the works due to the 
statutory classification of the site and its operations. This arrangement shall be coordinated 
and agreed upon by all parties prior to the handover of the site to the contractor. A steering 
committee comprising representatives of the employer, the principal agent, the contractor 
and any other nominated or required party shall be set up to ensure that the contractors 
operations are unhindered. 

 
Work shall be carried out during normal working hours. Any extended times or approval or 
overtime work shall be considered and approved by the steering committee. 

 
The contractor shall comply with the employers’ rules for the control of delivery of materials 
and goods into the site and for the removal of such items from the site.” 

 
g) PAYMENT OF PRELIMINARY & GENERAL COSTS (P&G) 

In the event that the contractor, due to causes of his own making, fails to achieve the targets 
set out in his construction programme and his performance is not in accordance with the 
contract, payment of the time related p&g will be paid in proportion to the value of the 
monthly progress payment and not in accordance with the projected cash flow for this item. 
The principal agent shall review the status quo and revert to paying the contractor in 
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accordance with the contract once the contractor has demonstrated improvement of their 
performance and the principal agent is satisfied that the contractor is performing diligently. 

 
Similarly the full amount of the fixed portion of the p&g will be paid only once the successful 
contractor has fully complied with deliverables under this section. 

 
h) FINAL PAYMENT 

 
The employer shall pay to the contractor the amount certified in final payment certificate 
within thirty (30 ) calendar days of the date of issue of the payment certificate or the 
contractors tax invoice whichever is the later date. 

 
i) AMBIGUITY OR DISCREPANCY 

 
If any ambiguity or discrepancy in any of the documents forming part of the contract is found, 
then the contract data and or amendments herein shall prevail in cases of conflict between 
any of the documents. 

 
all risks insurance - especially with the current weather conditions - we need to ensure that 
all contracts are insured. 
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SIGNATURE OF THE PARTIES 

Signed at Pretoria on this the ………… day of ......................................... 2021 

AS WITNESSES: 

1. _   

For and on behalf of the Employer: 

…………………………………………. 
in his/her capacity as Acting Regional 
General Manager 

2. _   

For and on behalf of the Employer: 

…………………………………………. 
in his/her capacity as the Programme 
Manager. 

Signed at Pretoria on this the ………… day of ......................................... 2021 

AS WITNESSES: 

1. _   
 
 
 
 

3.     

 For and on behalf of the Service 
provider: 

…………………………………………. 
in his/her capacity as Director, who 
hereby confirm that he/she is duly 
authorised hereto. 
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C1.3 FORM OF GUARANTEE 
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C1.3 FORM OF GUARANTEE 
 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE 
R CLASSROOMS IN DR RUTH S. MOMPATI DISTRICT KOPANANG PRIMARY SCHOOL FOR 
THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.  

          Contract No.: ……………….. 
 

WHEREAS INDEPENDENT DEVELOPMENT TRUST (hereinafter referred to as "the Employer") 
entered into, a Contract with      
(hereinafter called "the Contractor") on the day of    
20 for the construction 
of at 

 
 
 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security byway of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

 
 
 

AND WHEREAS 
 

 
 

has/have at the request of the Contractor, agreed to give such guarantee; 
 
 
 

NOW THEREFORE WE, 
  _ 

 
do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors 
to the Employer under renunciation of the benefits of division and excussion for the due and faithful 
performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 

 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in 
any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the Completion Date of the Works 
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our 
liability hereunder be affected by reason of any steps which the Employer may take under such 
Contract, or of any modification, variation, alterations of the Completion Date which the Employer may 
make, give, concede or agree to under the said Contract. 

 
2. This guarantee shall be limited to the payment of a sum of money 

 
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 
give time to or compound or make any other arrangement with the Contractor. 

 
4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
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Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee 
shall remain in full force and effect until all such claims have been paid or liquidated. 

 
 
 

5. Our total liability hereunder shall not exceed the sum of (not exceeding 10% of the Contract Sum) in 
 

   (R ) 
 

The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum 
with the beneficiary, whereupon the Guarantor's liability hereunder shall cease. 

 
We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
 
 

IN WITNESS WHEREOF this guarantee has been executed by us at 
 

 

on this day of 20   
 

As witnesses: 
 

1.   _ Signature _   
 

2.   _ Signature _   
 

Duly authorized to sign on behalf of 
 

 

Address    
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C1.4 ADJUDICATOR’S AGREEMENT 
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C1.4: Adjudicator's Agreement 
 
 

This agreement is made on the...............day of ...........……..............……..... 20. ........between the 
Employer 

(name of company / organisation) ......................................................................................................... 

of (address) ............................................................................................................................................ 

......... ........................................................................................................................ and the Contractor 

(name of company / organisation) ................................................................................................................. of 

(address)  ............................................................................................................................................... 

............................................................................................................................................. (hereinafter 
called the Parties) 

and 

(name) ................................................................................................................................................... 

of (address) ............................................................................................................................................ 

.............................................................................................................................................. (hereinafter 
called the Adjudicator 

 
Disputes or differences may arise/have arisen* between the Parties under a Contract No 
....….……........... 

for (contract title) .................................................................................................................................... 
and these disputes or differences shall be/have been* referred to adjudication in accordance with the 
CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has 
been requested to act. 
(* Delete as necessary) 

 
IT IS NOW AGREED as follows: 

 
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 

 
 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 
accordance with the Procedure. 

 
 

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 
accordance with the Procedure as set out in the Contract Data. 

 
 

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and 
shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save 
with the consent of the other Parties which consent shall not be unreasonably refused. 

 
 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent 
to him in relation to the adjudication and he shall retain documents for a further period at the request 
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of either Party. 

6. SIGNED by: 
 

(Signature): .................................(Signature): ................................. (Signature): ............................... 
 

Name:...........................................Name:.......................................... Name: ....................................... 
 

who warrants that he/ she is 
duly authorized to sign for and 
on behalf of the First Party in 
and on behalf of the presence 
of 

who warrants that he/ she is 
duly authorized to sign for and 
on behalf of the Second Party 
presence of 

the Adjudicator in the presence 
of 

 
 
 

Witness: Witness: Witness: 
(Signature): .................................(Signature): ................................. (Signature): ................................... 

 
Name:...........................................Name:.......................................... Name: ........................................... 

 
Address: .......................................Address: ...................................... Address: ....................................... 

..................................................... .................................................. .................................................... 

Date:............................................. Date: ........................................... Date: 
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE 
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 

Refer Overleaf: 
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C.1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT No 85 OF 1993 

 
THIS AGREEMENT is made between Independent Development trust represented by the Supply 
Chain Management. 
(hereinafter called the EMPLOYER) of the one part, herein represented by: 

............................. ............................................................................................................................... 

in his capacity as: ............................................................................................................................... 
; 

AND: ................... ............................................................................................................................... 

(hereinafter called the CONTRACTOR) of the other part, herein represented by ............................. 

............................. ............................................................................................................................... 

in his capacity as: ............................................................................................................................... 

duly authorised to sign on behalf of the Contractor. 
 

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 
between the CONTRACTOR and the EMPLOYER in respect of: 
 
TENDER: APPOINTMENT  

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI DISTRICT FOR THE 
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE. – BID NUMBER: DOE12NWER033 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in 
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as 
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of 
the CONTRACTOR with all relevant provisions of the ACT and the regulations 
promulgated in terms thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 
prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
EMPLOYER have prescribed certain arrangements and procedures that same shall be 
observed and adhered to by the CONTRACTOR, his officials and employees. The 
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and 
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s 
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties, 
obligations, prohibitions, arrangements and procedures in respect of the work included in the 
contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2 



 

131 
Tender   C1.5 
Part C1: Agreement and Contract Data  OHS Agreement 
DOE12NWER033 

 

above, which steps may include, but shall not be limited to, the right to inspect any appropriate 
site or premises occupied by the CONTRACTOR, or to take such steps the EMPLOYER may 
deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT 
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written 
demand, provide full details in writing of such investigation, complaint or criminal charge. 

 
 

Thus signed at ................................................................................. for and on behalf of the CONTRACTOR 
 

on this the ……………… day of ……......………..……… 20……… 
 

SIGNATURE: ...................................................................................................................................... 
 

NAME AND SURNAME: .................................................................................................................... 
 

CAPACITY: ........................................................................................................................................ 
 

WITNESSES: 1. ............................................................................................... 
 
 

2. ................................................................................................ 
 
 
 
 

Thus signed at ...................................................................... for and on behalf of the EMPLOYER on this 
 

the …………………………... day of ……………..……… 20……… 
 

SIGNATURE: ...................................................................................................................................... 
 

NAME AND SURNAME: .................................................................................................................... 
 

CAPACITY: ........................................................................................................................................ 
 

WITNESSES: 1. ............................................................................................... 
 
 

2. ................................................................................................ 
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C1.6 Waiver of Lien 
 

Refer Overleaf: 
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Agreement 

 

Waiver of Contractor’s Lien 
for use with the JBCC Principal Building 

or JBCC Minor Works Agreements 

 
DEFINITIONS 

 
Contractor   

 

Employer   
 

Agreement  
(Principal Building Agreement 
or Minor Works Agreement) 

Works (description)   
 

Site 
 

(property title deed description) 
 
 
 
 

 
 

AGREEMENT 
 

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in 
respect of the Works to be executed on the Site 

 
This waiver shall only come into effect on provision by the Employer of a Payment Guarantee for fulfilment 
of his obligations in terms of the identified Agreement 

 
 
 

 

Thus done and signed at on 
 
 

Name of signatory Capacity of signatory 
 
 
 
 

As witness For and on behalf of the Contractor who by 
signature hereof warrants authorisation hereto 

 
 
 

JBCC Series 2000  Code 2121 July 2007 

JBCC 
THE JOINT BUILDING CONTRACTS COMMITTEE 

  



 

134 
Tender   C2 
Part C2: Pricing Data   
DOE12NWER033 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C2: PRICING DATA 
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C2.1 PRICING INSTRUCTIONS 
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C2: PRICING DATA 

 

 

C2.1 Pricing Instructions 

 
 
1.      The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building 

Work (as amended) published and issued by the Association of South African Quantity Surveyors (Seventh 
Edition Revised), 2015. Where applicable the: 

 
a)     Civil engineering work has been drawn up in accordance with the provisions of the latest edition of 

SABS 1200 Standardized Specifications for Civil Engineering Works. 
b)       Mechanical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Refrigeration, Air-Conditioning and Ventilation Installations, published by the South 
African Association of Quantity Surveyors, July 1990).   

c)      electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities 
for Electrical Work, published by the South African Association of Quantity Surveyors, (July, 2005).   

 
2       The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the Joint 

Building Contracts Committee, Edition 6.2, May 2018. The additions, deletions and alterations to the JBCC 
Principal Building Agreement as well as the contract specific variables are as stated in the Contract Data. 
Only the headings and clause numbers for which allowance must be made in the Bills of Quantities are 
recited. 

 
3     Preliminary and general requirements are based on the various parts of the JBCC Series 2000 Preliminaries 

as prepared by the Joint Building Contracts Committee, Edition 6.2, May 2018. The additions, deletions 
and alterations to the various parts of the JBCC Series 2000 Preliminaries as well as the contract specific 
variables are as stated in the Specification Data in the Scope of Work.  Only the headings and clause 
numbers for which allowance must be made in the Bills of Quantities are recited. 

 
4      It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations, 

By-laws, International Standards and National Standards that were published 28 days before the closing 
date for BIDs. (Refer to www.stanza.org.za or www.iso.org for information on standards). 

 

5      The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under the 
items.  Such prices and rates cover all costs and expenses that may be required in and for the execution of 
the work described in accordance with the provisions of the Scope of Work, and shall cover the cost of all 
general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead 
charges and profit.  These prices will be used as a basis for assessment of payment for additional work that 
may have to be carried out. 

 
6. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by 

the quantity surveyor and can be viewed at any time during office hours up until the completion of the 
works. 

 
7      Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to 

establish a standard for requirements.  Products or articles of an equivalent standard may be substituted.  
 

8     The rates contained in the Bills of Quantities will apply irrespective of the final quantities of the different 
classes and kinds of work actually executed. 

9      Rates for work of similar description occurring in different sections of the Bills of Quantities shall be 
identical. 
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10    An item against which no price is entered will be considered to be covered by the other prices or rates in the 
Bills of Quantities.  A single lump sum will apply should a number of items be grouped together for pricing 
purposes. 

 
11     Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 
 
12     The Contract Data and the standard form of contract referenced therein must be studied for the full extent 

and meaning of each and every clause set out in Section 1 (Preliminary and General) of the Bills of 
Quantities  

 
13     The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the 

Bills of Quantities, is at the Contractor’s risk. 
 
14   The amount of the Preliminary and General Section to be included in each monthly payment certificate shall 

be assessed as an amount prorated to the value of the work duly executed in the same ratio as the 
preliminaries bears to the total of prices excluding any contingency sum, the amount for the Preliminary 
and General Section and any amount in respect of contract price adjustment provided for in the contract.  

 
15      Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set 

out in 14 but taking into account the revised period for completing the works.  
 
16     The amount or items of the Preliminary and General Section shall be adjusted to take account of the 

theoretical financial effect which changes in time or value (or both) have on this section. Such adjustments 
shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

 
          a)    an amount which is not to be varied, namely Fixed (F) 
          b)    an amount which is to be varied in proportion to the contract value, namely Value Related   (V); and  
          c)    an amount which is to be varied in proportion to the contract period as compared to the initial 

construction period excluding revisions to the construction period for which no adjustment to the 
contractor is not entitled to in terms of the contract, namely Time Related (T). 

 
17     Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12 apply or 

where no selection is made, the adjustments shall be based on the following breakdown: 
 
          a)     10 percent is Fixed; 
          b)     15 percent if Value Related 
          c)      75 percent is Time Related. 
 
 
 
18    The adjustment of the Preliminary and General Section shall apply notwithstanding the actual employment 

of resources in the execution of the works. The contract value used for the adjustment of the Preliminary 
and General Section shall exclude any contingency sum, the amount for the Preliminary and General 
Section and any amount in respect of contract price adjustment provided for in the contract. Adjustments in 
respect of any staged or sectional completion shall be prorated to the value of each section. 

 
19    All work is to be constructed using labor-intensive methods.  The use of plant to provide such works, other 

than plant specifically provided for in the scope of works, is a variation order to the contract 
 
20    Payment for items, which are designated to be constructed under labour-intensively, will not be made 

unless they are constructed using labor-intensive methods.  Any unauthorized use of plant to carry out 
work which was to be done labour-intensively will not be condoned and any works so constructed will not 
be certified for payment. 
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21    The bidder is to acquaint himself as to the specific requirements of this BID as contained in additional 
clauses B15 of the JBCC Principal Agreement as incorporated in the Contract Data.  These clauses may 
be priced under the relevant Preliminaries items in SECTION C: SPECIFIC PRELIMINARIES of the 
Preliminaries Bill.  No claim will be entertained due to the failure of the bidder to allow for these 
requirements 

 
22      The contractor shall determine the contract skills participation goals, expressed in Rand, which shall not 

be less than the contract amount multiplied by a percentage factor given in Table 2 in the Standard for the 
applicable class of construction works. This is indicated by the percentage factor in the Final Tender 
Summary section. Minimum Contract Skills Development Goal (CSDG) sum = General Building GB 
(0.50%) x Subtotal of the tender amount 

 

 
 
23     The Employer shall determine the amount to be paid to the Enterprise Development Co-Ordinator for the 

Contract Participation Goal (CPG) on the contract and this amount shall be stated under the section 
Enterprise Development as a Provisional Sum in the Preliminaries and Generals (P&G’s). 

 
 The contractor shall be paid as follows: These are recommended rates, client may change depending on 

the location of the project, complexity etc.). These rates must be stated by the client in the P&Gs so that all 
tenderers have the same rate and not result in a tenderer being disadvantaged. 

 
 Needs analysis and enterprise development plan per Targeted Enterprise - R5000.00 (five thousand rands) 

per targeted enterprise. 
 
 Mentoring and interim reporting per Targeted Enterprise - R20 000.00 (twenty thousand rands) per quarter; 

and 
 
 Project completion report per Targeted Enterprise - R5000.00 (five thousand rands) per targeted 

enterprise. 
 
24      Payment to the contractor to accommodate Part/Full Occupational qualification and Trade 

qualifications 
         The employer shall include the following statement in the pricing assumptions: 
          The contractor shall apportion the learners in the different construction activities based on the scope of 

work. The cost of accommodating learners will be determined by using Table 3 in the Standard and this 
cost will be used to determine the value in Rand and will be added 
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           to the provision for training as provided for in the Preliminary and General section in the Bill of 
Quantities/Pricing schedules/Activity schedule.  

 
25      Payment to the contractor for supervision and mentoring Part/Full Occupational qualification and 

Trade qualifications learners 
          The employer shall make no provision for an additional payment item for the payment of the supervisor 

and/or mentors for the provision of training as provided for in the Preliminary and General section in the Bill 
of Quantities/Pricing schedules/Activity schedule for the training of part/full time occupational learners 
and/or trade qualification learners.  
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C2.2 BILL OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



AmountItem
No

Quantity Rate

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

SECTION NO. 1 

BILL NO. 1 

PRELIMINARIES

All prices/rates to be net, excluding Value Added Tax

BUILDING AGREEMENT AND 
PRELIMINARIES

i) The agreement is to be the JBCC Series 2000
Principal Building Agreement (Edition 4.1) prepared
by the Joint Building Contracts Committee, March
2005

General

ii) The preliminaries are to be the JBCC Series 2000
Preliminaries prepared by the Joint Building
Contracts Committee, March 2005 edition and shall
be deemed to be incorporated herein 

iv) Where standard clauses or alternatives are not
entirely applicable to this contract such
modifications, corrections or supplements as will
apply are given under each relevant clause heading 

iii) Tenderers are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof (hereinafter referred to by heading
and clause number only) for which such allowance
must be made as may be considered necessary 

v) Where any item is not relevant to this specific
contract such item is marked N/A (signifying "not
applicable") 

v) Where any item is not relevant to this specific
contract such item is marked N/A (signifying "not
applicable") 
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vi) If Alternative A as set out in clause B10.3
hereinafter is to be used for the adjustment of the
preliminaries each item priced is to be allocated to
one or more of the three categories, where "F"
denotes a fixed amount (amount not to be varied),
"V" denotes an amount variable in proportion to
value and "T" denotes an amount in proportion to
time 

vii) Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words
"Bid" or "Bidder" 

Clause 1.0 Clause 1.1 Definition of "Commencement
Date" is added:

A1 DEFINITIONS AND INTERPRETATION

"Commencement date" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"Construction guarantee" means guarantee at call
obtained by the contractor from an institution approved
by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"Construction period" means the period commencing
on the commencement date and ending on the date of
practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"Corrupt Practice" means the offering , giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in contract execution
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Clause 1.1 Definition of "Fraudulent Practice" is added:

"Fraudulent Practice" means a misrepresentation of
facts in order to influence a procurement process or the
execution of a contract to the detriment of any tenderer
and includes collusive practice among tenderers (prior
to or after the tender submission) designed to establish
tender prices at artificial non-competitive levels and to
deprive the tenderer of the benefits of free and open

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

“Interest” means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

"Principal Agent" means the person or entity appointed
by the employer and named in the schedule. In the
event of a principal agent not being appointed, then all
the duties and obligations of a principal agent as
detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule.

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"Security" means the form of security provided by the
employer or contractor, as stated in the schedule, from
which the contractor or employer may recover expense
or loss

Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the 
following:

No clause
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Item
Fixed:______ Value related:______ Time 
related:______

1

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND 
PERFORMANCE

Item
Fixed:______ Value related:______ Time 
related:______

2

Clause 2.0

A3 DOCUMENTS

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following: 

The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times.

Clause 3.10 is amended by replacing the second
reference to "principal agent" with the word
"employer"

Clause 3.0

Item
Fixed:______ Value related:______ Time 
related:______

3

A4 DESIGN RESPONSIBILITY

Clause 4.3 is amended by replacing it with the following:
No clause

Clause 4.0

Item
Fixed:______ Value related:______ Time 
related:______

4

A5 EMPLOYERS AGENTS
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Clause 5.1.2 is amended to include clauses 32.6.3, 
34.3, 34.4 and 38.5.8

Clause 5.0

Item
Fixed:______ Value related:______ Time 
related:______

5

A6 SITE REPRESENTATIVE

Item
Fixed:______ Value related:______ Time 
related:______

6

Clause 6.0

A7 COMPLIANCE WITH REGULATIONS

Note: A separate clause has been included in Section C:
Specific Preliminaries of the bills of quantities for the
contractor to have the opportunity to price for all the
requirements of the Occupational Health and Safety Act,
Construction Regulations and Health and Safety
Specification

Clause 7.0

Item
Fixed:______ Value related:______ Time 
related:______

7

A8 WORKS RISK

Item
Fixed:______ Value related:______ Time 
related:______

8

Clause 8.0

A9 INDEMNITIES

Item
Fixed:______ Value related:______ Time 
related:______

9

Clause 9.0

A10 WORKS INSURANCES
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The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

General insurances (clause 10

Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses
(a) Without in any way limiting the contractor’s
obligations in terms of the contract, the contractor shall
bear the full risk of damage to and/or destruction of the
works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor
shall take such precautions and security measures and
other steps for the protection and security of the works
as the contractor may deem necessary.

10.5 Damage to the Works

(b) The contractor shall at all times proceed
immediately to remove or dispose of any debris arising
from damage to or destruction of the works and to
rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or
destruction of the works and material paid for by the
employer that is the result of the excepted risks as set
out in 10.6

(d) Where the employer bears the risk in terms of this
contract, the contractor shall, if requested to do so,
reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be
measured and valued in terms of 32.0 hereof
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(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss, claim
or proceeding whether arising in common law or by
statute, consequent upon personal injuries to or the
death of any person whomsoever arising out of or in the
course of or caused by the execution of the works
unless due to any act or neglect of any person for
whose actions the employer is legally liable

10.6 Injury to Persons or loss of or damage to 
Properties

(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss, claim
or proceeding consequent upon loss of or damage to
any moveable or immovable or personal property or
property contiguous to the site, whether belonging to or
under the control of the employer or any other body or
person, arising out of or in the course of or by reason of
the execution of the works unless due to any act or
neglect of any person for whose actions the employer is
legally liable

(c) The contractor shall be responsible for the protection
and safety of such portions of the premises placed
under his control by the employer for the purpose of
executing the works until the issue of the certificate of
practical completion

(d) Where the execution of the works involves the risk of
removal of or interference with support to adjoining
properties including land or structures or any structures
to be altered or added to, the contractor shall obtain
adequate insurance and will remain adequately insured
or insured to the specific limit stated in the contract
against the death of or injury to persons or damage to
such property consequent on such removal or
interference with the support until such portion of the
works has been completed

(e) The contractor shall at all times proceed immediately
at his own cost to remove or dispose of any debris and
to rebuild, restore, replace and/or repair such property
and to execute the works
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In the event of the project being executed in a
geological area classified as a "High Risk Area", that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7 High risk insurance

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary.

10.7.1 Damage to the works

The contractor shall be liable for and hereby indemnifies
and holds harmless the employer against any liability,
loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or
by statute, consequent upon personal injuries to or the
death of any person whomsoever resulting from, arising
out of or caused by a catastrophic ground movement as
mentioned above.

10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby indemnifies
the employer against any and all liability, loss, claim or
proceeding consequent upon loss of or damage to any
moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the
control of the employer or any other body or person
whomsoever arising out of or caused by a catastrophic
ground movement, as mentioned above, which occurred
during the period of the contract.
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10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor's obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so.

10.7.4  The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor's
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole.

Item
Fixed:______ Value related:______ Time 
related:______

10

A11 LIABILITY INSURANCES

Item
Fixed:______ Value related:______ Time 
related:______

11

Clause 11.0

A12 EFFECTING INSURANCES

Item
Fixed:______ Value related:______ Time 
related:______

12

Clause 12.0

Item
Fixed:______ Value related:______ Time 
related:______

13

A13. No clause

A14 SECURITY
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Clauses 14.1 - 14.8 are amended by replacing them
with the following:

Clause 14.0

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5
or 14.6, as stated in the schedule. Such security shall
be provided to the employer within twenty-one (21)
calendar days from commencement date. Should the
contractor fail to select the security to be provided or
should the contractor fail to provide the employer with
the selected security within twenty-one (21) calendar
days from commencement date, the security in terms of
14.7 shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer shall
reduce the cash deposit to an amount equal to three per
cent (3%) of the contract value (excluding VAT), and
refund the balance to the contractor
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14.3.3 Within twenty-one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede the
rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an
acceptable variable construction guarantee equal in
value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall reduce
and expire in terms of the Variable Construction
Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within fourteen
(14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee
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14.5 Where security as a fixed construction guarantee of
five per cent (5%) of the contract sum (excluding VAT)
and a five per cent (5%) payment reduction of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per cent
(5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into 
force on the date of issue and shall expire on the date of
the last certificate of practical completion

14.5.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14) calendar
days of it expiring

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

114.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer shall 
refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of 
31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both
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14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction guarantee
shall not prejudice the rights of the employer or
contractor in terms of this agreement

Item
Fixed:______ Value related:______ Time 
related:______

14

EXECUTION

A15 PREPERATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.0

Clause 15.1 is amended by the addition of the following
clause: 

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), within twenty-one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten (10)
working days of the contractor complying with the terms
of 15.1.4

Item
Fixed:______ Value related:______ Time 
related:______

15

A16 ACCESS TO THE WORKS

Item
Fixed:______ Value related:______ Time 
related:______

16

Clause 16.0

A17 CONTRACT INSTRUCTIONS
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Item
Fixed:______ Value related:______ Time 
related:______

17

Clause 17.0

A18 SETTING OUT OF THE WORKS

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc. exist in order
that the necessary arrangements may be made for the
rectification of any such encroachments

The contractor shall perform tolerance control checks
regularly throughout the contract period and report on
this at regular interval to the Principal Agent in the
approved format. Should the contractor fail to comply
with this requirement to the satisfaction of the Principal
Agent, progressively as the structure is being
constructed, the Employer will commission a Registered
Land Surveyor to do so on the Contractor's behalf and
at the Contractor's Expense.

Clause 18.0

Item
Fixed:______ Value related:______ Time 
related:______

18

A19 ASSIGNMENT

Item
Fixed:______ Value related:______ Time 
related:______

19

Clause 19.0

A20 NOMINATED SUB-CONTRACTORS

Clause 20.1.3 is amended by replacing it with the 
following:

No Clause

Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing work
allowed for under provisional sums

Clause 20.0
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Item
Fixed:______ Value related:______ Time 
related:______

20

A21 SELECTED SUBCONTRACTORS

Item
Fixed:______ Value related:______ Time 
related:______

21

Clause 21.0

A22 EMPLOYER'S DIRECT CONTRACTORS

The Contractor shall allow the direct contractors and
employers agents access to the work, allocate
reasonable space in the building for storage of their
materials, tools and equipment, all to the satisfaction of
the Principal Agent. The contractor shall also allow the
direct contractors, etc. free of charge, use of their
ablution facilities and water and power supply to the and
shall in no way hinder or prevent the execution of their
works. Attendance may be priced against the relevant
specified items in the bills of quantities.

Clause 22.0

Item
Fixed:______ Value related:______ Time 
related:______

22

A23 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Item
Fixed:______ Value related:______ Time 
related:______

23

Clause 23.0

COMPLETION

A24 PRACTICAL COMPLETION

Item
Fixed:______ Value related:______ Time 
related:______

24

Clause 24.0

A25 WORK'S COMPLETION
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Item
Fixed:______ Value related:______ Time 
related:______

25

Clause 25.0

A26 FINAL COMPLETION

Clause 26.1.2 is amended by inserting # next to 26.1.2

Clause 26.0

Item
Fixed:______ Value related:______ Time 
related:______

26

A27 LATENT DEFECTS LIABILITY PERIOD

Item
Fixed:______ Value related:______ Time 
related:______

27

Clause 27.0

A28 SECTIONAL COMPLETION

Item
Fixed:______ Value related:______ Time 
related:______

28

Clause 28.0

A29 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.1.1 shall be deemed to be omitted and
replaced by the following:

Inclement weather shall be defined as weather in
excess of the average rainfall (volume and period) for
each calender month over the past ten (10) years as
recorded by the nearest commonly recognised weather
bureau in the region of the project

It shall be deemed that the contractor has adequately
allowed in his programme and tendered rates for
expenses which might result from delays due to average
or below rainfall as described above

Clause 29.0
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Item
Fixed:______ Value related:______ Time 
related:______

29

A30 PENALTY FOR NON-COMPLETION

Item
Fixed:______ Value related:______ Time 
related:______

30

Clause 30.0

PAYMENT

A31 INTERIM PAYMENT TO THE CONTRACTOR

Interim payment to the contractor (clause 31)

Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with
"14.0"

Clause 31.8 is amended by replacing it with the
following two alternative clauses:

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

Alternative A

31.8(A).1 Ninety-five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date of
final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6
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31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

31.8(B) Where security is a payment reduction in terms
of 14.7 has been selected, the value of the works in
terms of 31.4.1 and materials and goods in terms of
31.4.2 shall be certified in full. The value certified shall
be subject to the following percentage adjustments:

Alternative B

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion.

31.8(B).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date of
final completion.

31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate.

Clause 31.9 is amended by replacing "seven (7)
calender days" with "thirty (30) calender days" and by
deleting the words "subject to the contractor giving the
employer a tax invoice for the amount due

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

A32 ADJUSTMENT TO THE CONTRACT VALUE

-18-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence: "due
to no fault of the contractor"

Clause 32.0

Item
Fixed:______ Value related:______ Time 
related:______

31

A33 RECOVERY OF EXPENSE AND LOSS

Item
Fixed:______ Value related:______ Time 
related:______

32

Clause 33.0

A34 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.1 is amended by removing # next to 34.1

Clause 34.2 is amended by inserting # next to 34.2

Clause 34.8 is amended by deleting the words "where
security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reductions
has been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7)
calendar days" with "thirty (30) calendar days" and
deleting the words "subject to the employer giving the
contractor a tax invoice for the amount due"

Clause 34.0

Item
Fixed:______ Value related:______ Time 
related:______

33

A35 PAYMENT TO OTHER PARTIES

Item
Fixed:______ Value related:______ Time 
related:______

34

Clause 35.0

CANCELLATION
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A36 CANCELLATION BY EMPLOYER - 
CONTRACTOR'S DEFAULT

Clause 36.1 is amended by the addition of the following 
:
36.1.3 refuses or neglects to comply strictly with any of
the conditions of contract

36.1.4 estate being sequestrated, liquidated or
surrendered in terms of the insolvency laws in force
within the Republic of South Africa

Clause 36.0

36.1.5 in the judgement of the employer, has engaged in
corrupt or fraudulent practices in competing for or in
executing the contract

Clause 36.3 is amended by removing the reference to
"No clause" and replacing the words "principal agent"
with "employer"

Clause 36.0 is amended by the addition of the following 
clause:
36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer or
the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or
right of retention or on the grounds of any other right
whatsoever

Item
Fixed:______ Value related:______ Time 
related:______

35

A37 TERMINATION BY EMPLOYER - LOSS AND 
DAMAGE

Item
Fixed:______ Value related:______ Time 
related:______

36

Clause 37.0
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A37 CANCELLATION BY EMPLOYER - LOSS 
AND DAMAGE

Clause 37.3.5 is amended by replacing "ninety (90)"
with "one-hundred and twenty (120)".

Clause 37.0

Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer or
the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or
right of retention or on the grounds of any other right
whatsoever.

Item
Fixed:______ Value related:______ Time 
related:______

37

A38 CANCELLATION BY CONTRACTOR - 
EMPLOYER'S DEFAULT

Clause 38.5.4 is amended by replacing "ninety (90)"
with "one-hundred and twenty (120)" 

Clause 38.0 is amended by the addition of the following
clause:

Clause 38.0

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer or
the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or
right of retention or on the grounds of any other right
whatsoever.
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Item
Fixed:______ Value related:______ Time 
related:______

38

A39 CANCELLATION - CESSATION OF THE 
WORKS

Clause 39.3.5 is amended by the addition of the
following at the end of the sentence: "within one
�hundred and twenty (120) working days of completion
of such report"

Clause 39.0

Item
Fixed:______ Value related:______ Time 
related:______

39

DISPUTE

A40 DISPUTE SETTLEMENT

Clause 40.2.2 is amended by replacing "one (1) year"
with "three (3) years" 

Clause 40.6 is amended by removing the reference to: 
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)"
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own cost concerning the
mediation and equally share the costs of the mediator
and related costs

Clause 40.0

Item
Fixed:______ Value related:______ Time 
related:______

40

SUBSTITUTE PROVISIONS

A41 STATE CLAUSES
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Item
Fixed:______ Value related:______ Time 
related:______

41

Clause 41.0

CONTRACT VARIABLES

THE SCHEDULE (C1.2 CONTRACT DATA)

A42 PRE-TENDER INFORMATION

Tenderers are referred to the notes to tenderers  for
variables pertaining to this contract.

Clause 42.0

Item
Fixed:______ Value related:______ Time 
related:______

42

A42 POST-TENDER INFORMATION

The required post-tender information shall be inserted in 
the agreement after consultation with the contractor

Clause 42.0

Item
Fixed:______ Value related:______ Time 
related:______

43

SECTION B: JBCC PRELIMINARIES

B1.0  DEFINITIONS AND INTERPRETATION

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this
Section.

B1.1  Definitions and interpretation

Item
Fixed:______ Value related:______ Time 
related:______

44

B2.0  DOCUMENTS
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Item
Fixed:______ Value related:______ Time 
related:______

45

B2.1  Checking of documents

Item
Fixed:______ Value related:______ Time 
related:______

46

B2.2  Provisional bills of quantities

Item
Fixed:______ Value related:______ Time 
related:______

47

B2.3  Availability of construction documentation

Item
Fixed:______ Value related:______ Time 
related:______

48

B2.4  Interests of agents

Item
Fixed:______ Value related:______ Time 
related:______

49

B2.5  Priced documents

Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance (C1.1)".

B2.6  Tender submission

Item
Fixed:______ Value related:______ Time 
related:______

50

B3.0  THE SITE

The area of the works to be occupied by the contractor,
any restriction on the area and the limit of access or exit
will be pointed out to the contractor by the Principal
Agent on handing over of the site

B3.1  Defined works area

Item
Fixed:______ Value related:______ Time 
related:______

51
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Item
Fixed:______ Value related:______ Time 
related:______

52

B3.2  Geotechnical investigation

Tenderers shall complete the Site Inspection Certificate
included in the tender documents and return the same
with the tender submission

B3.3  Inspection of the site

Item
Fixed:______ Value related:______ Time 
related:______

53

Item
Fixed:______ Value related:______ Time 
related:______

54

B3.4  Existing premises occupied

Item
Fixed:______ Value related:______ Time 
related:______

55

B3.5  Previous work - dimensional accuracy

Item
Fixed:______ Value related:______ Time 
related:______

56

B3.6  Previous work - defects

Item
Fixed:______ Value related:______ Time 
related:______

57

B3.7  Services - known

Item
Fixed:______ Value related:______ Time 
related:______

58

B3.8  Services - unknown

Item
Fixed:______ Value related:______ Time 
related:______

59

B3.9  Protection of trees
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Item
Fixed:______ Value related:______ Time 
related:______

60

B3.10  Articles of value

Item
Fixed:______ Value related:______ Time 
related:______

61

B3.11  Inspection of adjoining properties

B4.0  MANAGEMENT OF CONTRACT

Item
Fixed:______ Value related:______ Time 
related:______

62

B4.1  Management of the works

Item
Fixed:______ Value related:______ Time 
related:______

63

B4.2  Programme for the works

Item
Fixed:______ Value related:______ Time 
related:______

64

B4.3  Progress meetings

Item
Fixed:______ Value related:______ Time 
related:______

65

B4.4  Technical meetings

Item
Fixed:______ Value related:______ Time 
related:______

66

B4.5  Labour and plant records

B5.0  SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS' INSTRUCTIONS

Item
Fixed:______ Value related:______ Time 
related:______

67

B5.1  Samples of materials
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Item
Fixed:______ Value related:______ Time 
related:______

68

B5.2  Workmanship samples

Item
Fixed:______ Value related:______ Time 
related:______

69

B5.3  Shop drawings

Item
Fixed:______ Value related:______ Time 
related:______

70

B5.4  Compliance with manufacturers instructions

B6.0  TEMPORARY WORKS AND PLANT

Item
Fixed:______ Value related:______ Time 
related:______

71

B6.1  Deposits and fees

Item
Fixed:______ Value related:______ Time 
related:______

72

B6.2  Enclosure of the works

Item
Fixed:______ Value related:______ Time 
related:______

73

B6.3  Advertising

Item
Fixed:______ Value related:______ Time 
related:______

74

B6.4  Plant, equipment, sheds and offices

Item
Fixed:______ Value related:______ Time 
related:______

75

B6.5  Main notice board

Item
Fixed:______ Value related:______ Time 
related:______

76

B6.6  Subcontractors notice board
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B7.0  TEMPORARY SERVICES

Item
Fixed:______ Value related:______ Time 
related:______

77

B7.1  Location

Item
Fixed:______ Value related:______ Time 
related:______

78

B7.2  Water

Item
Fixed:______ Value related:______ Time 
related:______

79

B7.3  Electricity

Item
Fixed:______ Value related:______ Time 
related:______

80

B7.4  Telecommunication facilities

Item
Fixed:______ Value related:______ Time 
related:______

81

B7.5  Ablution facilities

B8.0  PRIME COST AMOUNTS

Item
Fixed:______ Value related:______ Time 
related:______

82

B8.1  Responsibility for prime cost amounts

9.0  ATTENDANCE ON N/S SUBCONTRACTORS

Item
Fixed:______ Value related:______ Time 
related:______

83

B9.1  General attendance

Item
Fixed:______ Value related:______ Time 
related:______

84

B9.2  Special attendance
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Item
Fixed:______ Value related:______ Time 
related:______

85

B9.3  Commissioning - fuel, water and electricity

B10.0  FINANCIAL ASPECTS

Provision is made in the summary of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

B10.1  Statutory taxes, duties and levies

Item
Fixed:______ Value related:______ Time 
related:______

86

Item
Fixed:______ Value related:______ Time 
related:______

87

B10.2  Payment for preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing
"within fifteen (15) working days of taking possession of
the site" with "in his priced bills of quantities / lump sum
document submitted with his tender offer".

B10.3  Adjustment of preliminaries

Item
Fixed:______ Value related:______ Time 
related:______

88

Item
Fixed:______ Value related:______ Time 
related:______

89

B10.4  Payment certificate cash flow

B11.  GENERAL

Item
Fixed:______ Value related:______ Time 
related:______

90

B11.1  Protection of the works

Item
Fixed:______ Value related:______ Time 
related:______

91

B11.2  Protection / isolation of existing / sectionally 
occupied works

-29-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

Item
Fixed:______ Value related:______ Time 
related:______

92

B11.3  Security of the works

Item
Fixed:______ Value related:______ Time 
related:______

93

B11.4  Notice before covering work

Item
Fixed:______ Value related:______ Time 
related:______

94

11.5  Disturbance

Item
Fixed:______ Value related:______ Time 
related:______

95

B11.6  Environmental disturbance

Item
Fixed:______ Value related:______ Time 
related:______

96

B11.7  Works cleaning and clearing

Item
Fixed:______ Value related:______ Time 
related:______

97

B11.8  Vermin

Item
Fixed:______ Value related:______ Time 
related:______

98

B11.9  Overhand work

Item
Fixed:______ Value related:______ Time 
related:______

99

B11.10  Instruction manuals and guarantees

Item
Fixed:______ Value related:______ Time 
related:______

100

B11.11  As built information
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Item
Fixed:______ Value related:______ Time 
related:______

101

B11.12  Tenant installations

B12.  SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries.

B12.1  Schedule of variables

Spaces requiring information must be filled in, shown as
"not applicable" or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. Key
cross reference clauses are italicised in [ ] brackets.

12.1 PRE TENDER INFORMATION

[2.2] The quantities are provisional  YES

12.1.1 Provisional Bills of Quantities

[2.3] Construction of documentation is complete YES

12.1.2 Availability of construction documentation

[2.4] Details: NIL

12.1.3 Interest of agents

[3.1] Details: The work area will be pointed out to the
contractor by the principal agent to the contractor who
will sign written acknowledgement therefore before
commencing operations.

12.1.4 Defined works area
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A Geotechnical Investigation Report is included in this 
document.

12.1.5 Geotechnical investigation

[3.4] Specific requirements:The premises will be in use
and occupied during the course of this contract. The
contractor shall execute the works in such a manner as
will least interfere with the general routine of the
occupants of the premises and shall minimise any
nuisance from dust, noise or other causes.

12.1.6 Existing premises occupied

The contractor shall, within reasonable period after
taking possession of the site, but not exceeding ten (10)
percent of the construction period or twenty (20) working
days whichever is the lesser, check existing levels, lines,
profiles and the like affecting the works and satisfy
himself as to the dimensional accuracy of work
previously executed. The contractor shall forthwith notify
the principal agent and request a contract instruction
regarding any dimensional inaccuracy found in work
previously executed

12.1.7 Previous work - dimensional accuracy

The contractor on becoming aware of a defect in work
previously executed shall forthwith notify the principal
agent requesting a contract instruction regarding such
defect

12.1.8 Previous work - defects

Existing services and points of connection are shown on
the site plan or will be pointed out on the site by the
principal agent

12.1.9 Services - known

[3.9] Specific requirements: Only those trees and shrubs
indicated as such on the drawings shall be removed or
cut back. The remainder of the trees and shrubs shall
be left undamaged.

12.1.10 Protection of trees
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The contractor shall make his own arrangements with
the owners of adjoining properties in order to execute
the works

12.1.11 Inspection of adjoining properties

The contractor shall erect, maintain and remove on
completion, hoardings with gantries, fans, safety
screens, barriers, access gates, covered gangways and
the like as necessary for the enclosure of the works and
elements thereof all for the protection of the public and
others

12.1.12 Enclosure of the works

The contractor shall provide, maintain and remove on
completion of the works an office for the exclusive use
of the principal agent, minimum size 4 x 3 x 3m high
internally, suitable insulated and ventilated, provided
with electric lighting, and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up drawers
for drawings. The office shall be kept clean and fit for
use at all times

12.1.13 Offices

[6.5] Specific requirements: The contractor shall provide,
erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m,
constructed of suitable boarding with flat smooth surface
and with edging bead 19mm thick round outer edges
and projecting 12mm from face of boarding and rounded
on front edge. The board shall be securely fixed to
hoarding, where hoarding is provided, or fixed to and
including a suitable supporting structure of timber or
tubular posts and braces. The board is to be painted
ivory white and the bead and 12mm wide dividing lines
dark green. All wording shall be inscribed in dark green
as per the coat of arms for SA. All wording shall be
inscribed in dark green painted sans serif lettering.

12.1.14 Main notice board

[6.6] Specific requirements: NIL

12.1.15 Subcontractors' notice board
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[7.2) Option A (by contractor ) YES

Option B (by employer  - free of charge) NO

Option C (by b employer  - metered) NO

12.1.16  Water

[7.3] Option A (by contractor)        YES

Option B (by employer  - free of charge) NO

Option C (by b employer  - metered)NO

12.1.17 Electricity

[7.4] Telephone NO

Facsimile NO

E-mail  YES

12.1.18 Telecommunications

[7.5] Option A (by contractor)        YES

Option B (by employer  - free of charge) NO

Option C (by employer  - metered) NO

12.1.19 Ablution facilities

[11.2] Protection is required YES

12.1.20 Protection of existing/sectionally occupied 
works

[9.2] Subcontractor  (1) details:Subcontractor  (2) 
details:Subcontractor  (3) details:Subcontractor  (4) 
details:

12.1.21 Special attendance

[11.1] Specific requirements:N/A

12.1.22 Protection of works
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[11.5] Specific requirements:The contractor shall keep
the site, structures, etc well watered during operations to
prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust
screens all to the satisfaction of the principal agent.

12.1.23 Disturbance

[11.6] Specific requirements:N/A

12.1.24 Environmental disturbance

12.2 POST-TENDER INFORMATION

[10.2] Option A (pro-rated) YES/NO

Option B (calculates)YES/NO

12.2.1 Payment of preliminaries

(10.3] Option A (three categories) YES/NO

Option B (detailed breakdown) YES/NO

12.2.2 Adjustment of preliminaries

Details: N/A

12.2.3 Additional agreed preliminaries items

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item.

SECTION C: SPECIFIC PRELIMINARIES
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The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed

Should any part of the drawings not be clearly
understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the
principal agent

C1 CONTRACT DRAWINGS

Item
Fixed:______ Value related:______ Time 
related:______

102

These tender documents "General Specification (PW
371-A) July 2013" and "Particular Specification (PW
371-B) July 2013" which are both obtainable on Public
Works website alternatively a copy can be e-mailed on
request from the Quantity Surveyor offices, and shall be
read in conjunction with the bills of quantities and be
referred to for the full descriptions of work to be done
and materials to be used. No claim arising from brevity
of description of items fully described in the said
Preambles for Trades will be entertained

C2 GENERAL PREAMBLES

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles 

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary  preambles 

Item
Fixed:______ Value related:______ Time 
related:______

103
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Wherever a trade name for any product has been
described in the bills of quantities / lump sum document,
the tenderer's attention is drawn to the fact that any
other product of equal quality may be used subject to
the written approval of the principal agent being
obtained prior to the closing date for submission of
tenders.If prior written approval for an alternative
product is not obtained, the product described shall be
deemed to have been tendered for.

C3 TRADE NAMES

Item
Fixed:______ Value related:______ Time 
related:______

104

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment to be completed by tenderer).
Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions (if applicable).

C4 IMPORTED MATERIALS AND EQUIPMENT

Item
Fixed:______ Value related:______ Time 
related:______

105

The site is situated in a security area and the tenderer
must arrange with the unit commander or other
responsible officer to obtain permission to enter the site
for tendering purposes.

C5 VIEWING THE SITE IN SECURITY AREAS

Item
Fixed:______ Value related:______ Time 
related:______

106
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As the works fall within a security area the contractor
must give the unit commander or other responsible
officer notice before commencement of the works.
Should the contractor fail to make such arrangements,
admission to the site may be refused and any additional
costs will be for the contractor's account.

C6 COMMENCEMENT OF WORK IN SECURITY 
AREAS

Item
Fixed:______ Value related:______ Time 
related:______

107

As the works fall within a security area the contractor
shall obtain entrance permits for his personnel and
workmen entering the area and shall comply with all
regulations and instructions which may be issued from
time to time regarding the protection of persons and
property under the control of the Defence Force, Police
or chief security officer.

C7 ENTRANCE PERMITS TO SECURITY AREAS

Item
Fixed:______ Value related:______ Time 
related:______

108

The principal agent  may require the contractor to have
his personnel and workmen, or a certain number of
them, security classified.In the event of the principal
agent requesting the removal of a person or persons
from the works for security reasons, the contractor shall
do so forthwith and shall thereafter ensure that such
person or persons are denied access to the works and
the site and/or any document or information relating to
the works .

C8 SECURITY CHECK OF PERSONNEL

Item
Fixed:______ Value related:______ Time 
related:______

109
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The contractor shall obtain prior authorisation from the
employer for the making of any sketches or the taking of
any photographs of any site, installation, building or civil
works belonging to the employer and shall ensure that
all personnel, subcontractors and other persons entering
the site shall comply with this requirement as well.

C9 PROHIBITION OF TAKING PHOTOGRAPHS

Item
Fixed:______ Value related:______ Time 
related:______

110

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the bills of quantities /
lump sum document.  Provision for pricing of HIV/AIDS
awareness is made under the two items below hereafter
and it is explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced
hereunder, as the said items represent the only method
of measurement and no additional items or extras to the
contract in this regard shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory.  In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of
"�Section 1: Preliminaries (Section A)" or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance.  The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment

C10 HIV/AIDS AWARENESS

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification.

C10.1 AWARENESS CHAMPION

Item
Fixed:______ Value related:______ Time 
related:______

111
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Selection and appointment of a competent Service
Provider approved by the principal agent, provision of a
Service Provider Workshop Plan and a suitable venue,
conducting of awareness workshops by means of
traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification.

C10.2 AWARENESS WORKSHOPS

Item
Fixed:______ Value related:______ Time 
related:______

112

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS
Specification.

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Item
Fixed:______ Value related:______ Time 
related:______

113

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS Specification.

C10.4 ACCESS TO CONDOMS

Item
Fixed:______ Value related:______ Time 
related:______

114
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It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management.  The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget.  The principal agent undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedures to be implemented and the contractor shall
attend all cost plan review and cost management
meetings.  The contractor undertakes to extend these
procedures, as necessary, to all subcontractors

C10.5 CO-OPERATION OF CONTRACT FOR 
COST MANAGEMENT

Item
Fixed:______ Value related:______ Time 
related:______

115

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance with
the HIV/AIDS Specification.

C10.6 MONITORING

Item
Fixed:______ Value related:______ Time 
related:______

116

The contractor shall comply with all the requirements set
out in the Construction Regulations, 2014 issued under
the Occupational Health and Safety Act, 1993 (Act No.
85 of 1993).  

C11 OCCUPATIONAL HEALTH AND SAFETY 
ACT
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The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or total non-
compliance, the principal agent  notwithstanding the 
provisions of the duties of the Principal Contractor and 
Contractors as stipulated in Construction Regulations 
2014 , Regulation 7, reserves the right to delay issuing 
any progress payment certificate until the contractor  
provides satisfactory proof of compliance to the duties of 
the Principal Contractor. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment. 
Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Item
Fixed:______ Value related:______ Time 
related:______

117

The contractor shall comply with all the requirements set 
out in Section 5 by undertaking a COVID-19 Risk 
Assessment and Plan to ensure adequate workplace 
protective measures and also comply with the 
Hazardous Biological Agents Regulations including 
personal protective equipment and ventilation.

C11.1 CODE OF PRACTICE : MANAGING 
EXPOSURE TO SARS-COV-2 IN THE 
WORKPLACE (2022)

Item
Fixed:______ Value related:______ Time 
related:______

118

Health & Safety (Updated OHS Act of 1993, 
Construction Regulations 2014 and DBSA 
Occupational Health and  Safety Specifications)

ItemFoot protection (steel toe cap, gum boots)119

Personal protective equipment 

Item
Branded long sleeved overalls depicting Contractors 
Company name and identification

120
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Item
Hand Protection (gloves- pig skin, leather, PVC, Acid 
Resistant,  Impact and Vibration resistant etc)

121

Item

Head Protection : SABS Approved Hard Hats, Colour 
Coded - Supervisory (Red) , Labour ( Green), First Aid 
(Blue) , Sun Beams

122

ItemEar Protection : SABS Approved Earplugs, Earmuffs123

Item
Eye Protection : SABS Approved Goggles , Faceshields, 
Spectacles, etc)

124

Item
Respiratory Protection : SABS Approved Dust Masks, 
Respirators, Filters etc

125

Item
Visibilty Compliance : Luminuous high visibility safety 
vests/ jackets/ bibs / head gear, etc

126

Item
Fall Risk / Fall Protection/ Working at Heights. 
Applicable to work 2M or more in height

127

Item
SABS Approved Safety Harness/ double lanyard, 
retractable , reach etc

128

ItemFall Protection and Recovery Plan and Rescue Gear129

ItemSANS 50131-1:2017 Approved Portable Ladders 130

ItemBarricading / Hoading (Supply, Install and Removal131

ItemConstruction Perimeter (fence, shade netting, poles etc )132

ItemTrench and Manhole excavations safety133

ItemRoads and Reserves Notices, Warnings and Signage134

Item
Preparation and compilation of site specific health and 
safety file  and a health and safety working file

135

Prepare and compile H&S plan as per site OHS 
Specification, Scope of Work and Construction 
Regulations 7(1)(a)

Item
Maintenance , review and updating of health and safety 
file and working file

136
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ItemInduction Training137

Health & Safety Training

ItemFirst Aid Level 1138

ItemFire Fighting139

Item
Working at Heights (all employees conducting work at 
heights)

140

ItemHealth and Safety Representative141

Item
Inhouse Training (E.g. Occupational exposures, 
induction training, risks and hazards, etc.)

142

ItemOther - Emergency Evacuation Procedures143

Item
Full Time SACPCMP Registered Construction Health 
and Safety Officer CR (8.5

144

Legal appointments in terms of the OHS Act and 
Regulations

ItemSHE Representative ( Section 17) 145

ItemFirst Aider - GSR 3(4)146

Other Health and Safety items deemed necessary to 
comply to OHS Act, Regulations and DBSA / 
Municipality By-laws and Requirements

Item

Entry medicals assessments (performed and issued by 
an Occupational  Occupational Health Practitioner in the 
form of Annexure 3 (Construction Regs 7(8)

147

Occupational Medicals

ItemPeriodic medical assessments148

ItemExit medical assessments149

Item
Construction ( Fire Fighting, General Information, 
Mandatory etc )

150

Signage , Information , Display , Awareness
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ItemRoad and Traffic Control Safety151

ItemHealth and Safety Information Display Board152

ItemEquipment (Stop Blocks , Traffic Flags)153

Construction Vehicle , Mobile Plant and Roads

Item
Rotating strobe lights for construction vehicles and 
mobile plant

154

ItemFuel Bay, Service Bay155

ItemFire Fighting Equipment156

Fire Fighting and Emergencies

ItemWarning Devices (Blow Horn, Whistles)157

ItemFirst Aid158

Emergencies

ItemSubstance Abuse Testing ( Breathalyser)159

ItemAblution ( Male and Female Chemical Toilets)160

Facilities

ItemChanging house and lockers161

ItemSheltered eating / rest facility162

ItemSite office for H&S personnel163

ItemSecurity/ access control164

ItemHCS Storage Facility165

The contractor is required to complete the attached
Contractors Monthly Report which is to be submitted
together with the contractors payment claim. Payment of
the contractor is conditional on this information being
accurate and timeously provided.

C12 REPORTING BY CONTRACTOR
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Item
Fixed:______ Value related:______ Time 
related:______

166

C13 LOCAL LABOUR AND BUILDING 
MATERIALS

Allow for monthly submission of proof of employment of
local skilled and unskilled labour to the principal agent.

C13.1 GENERAL

It is a general requirement of this contract that persons
normally resident in the locality of the works (local
labour) be given preference for employment on the
contract. Should adequate and appropriate labour not
be available within the locality, other labour may be
subject to satisfactory proof being provided that every
reasonable endeavour has been made to employ local
labour. The contractor shall identity the local community
leaders with the purpose of negotiating with them
regarding the utilisation of local labour in the
construction process. The contractor shall furthermore
give preference, wherever possible to the employment
of single heads of households, women and youth. The
contractor shall, in general, maximise the involvement of
the local community.

Item
Fixed:______ Value related:______ Time 
related:______

167

Preference shall be given to the supply of materials
produced or manufactured in the North West Province
provided that:

a) Such materials comply in all respects with the specific
requirements of PW371 specification

b) The availability of such materials shall not adversely
affect the desired progress of the specific works

c) The use of such materials shall not constitute grounds
for any claim for increased cost in respect thereof

C13.2 LOCAL BUILDING MATERIALS
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ItemFixed Preliminaries - Total 168

PRELIMINARIES SUMMARY

ItemValue Related Preliminaries - Total169

ItemTime Related Preliminaries - Total170
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BILL NO. 2

The Contractor shall comply with all the requirements 
set out in the Construction Regulations, 2014, issued 
under Occupational Health and Safety Act (Act 85 of 
1993) It is required of the Contractor to thoroughly study 
these Regulations and Health and Safety Specification 
that must be read together with and is deemed to be to 
be incorporated under this Section of the Bill of 
quantities.  It is required of the Contractor to thoroughly 
study these Regulations and Health and Safety 
Specification that must be read together with and is 
deemed to be to be incorporated under this Section of 
the Bill of quantities.   

OCCUPATIONAL HEALTH & SAFETY

The Contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or non-compliance, 
the Principal Agent, reserve the right to delay issuing of 
any progress payment certificate payment until the 
Contractor provides satisfactory proof of compliance. 
The Contractor shall not be entitled to any 
compensation of whatsoever nature, including interest 
due to such delay of payment 

Provision of pricing of the Occupational Health and 
Safety Specification is made under this bill and it 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claim in this regard shall be entertained. 

Note: The file shall be a lever arch with original colour 
document of acceptable standards. The file will be 
expanded during the project as and when required by 
the client 

OCCUPATIONAL HEALTH & SAFETY 

PROGRAMME 

Set up a site and job specific Health and Safety 
Plan, including a Safety File on site to contain the 
following:
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8NoSafety Officer (SACPCMP Registered) (Months)1

HEALTH AND SAFETY PERSONNEL

1No

Copy of Occupational Health and Safety Act (Act 85 of 
1993 – 24th version/edition) including Construction 
Regulations August 2014

2

HEALTH AND SAFETY AMINISTRATION

ItemInduction Training/ Re-induction/Re-fresher3

2No
Health and Safety File (PRINCIPAL & 
SUBCONTRACTORS) 

4

25NoMedicals (Entry & Exit)5

8No

Health and Safety Administration, implementation and 
maintenance on site including the copies of DSTI, 
Toolbox Talks, Checklist/Inspection/Internal Audits, 
Reports, Minutes of the Safety Committee Meetings, & 
toner/ink/catrages of the printer/photocopy machine 
(Months)

6

ItemConstruction Health and Safety Supervision7

OCCUPATIONAL HEALTH AND SAFETY 
TRAINIG 

ItemHealth and Safety Representative Training8

ItemFirst Aid Training9

ItemFire Fighting Training10

ItemIncident  Investigation/ Incident Management11

ItemHazard Identification Risk Assessment (HIRA)12

1NoFirst Aid box/kit13

FIRST AID/ EMERGENCY

8NoFirst Aid box refilling during the project (Months)14

1NoAirtime / Data Communication15
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6NoIdentification Signage16

2NoDiesel storage17

DIESEL STORAGE 

4NoMandatory - Blue18

SIGNAGE

8NoInformation - Green19

4NoHazard Warning - Yellow20

4NoProhibition - Red 21

25NoOveralls with reflective stripe22

PERSONAL PROTECTIVE EQUIPMENT 
(PRINCIPAL & SUB-CONTRACTOR

25NoSteel-cap safety boots23

25NoSafety goggles24

25NoHard Hat 25

8NoWater boots26

25NoEar Plugs27

Hearing Protection

4NoEar Muffs28

4NoFFP 2 Dust mucks (Box) 29

Respiratory Protection

5NoRespirators30

25No Superlight Leather gloves31

Hand Protection

8NoPVC gloves32
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4NoLeather Aprons33

Hot-work PPE 

4NoLeather Spats 34

4NoLong leather gloves35

4NoFace shield36

3NoWelding spectecles37

1NoInfrared Non Contact Thermometer38

Specific Requirement of Covid 19 (Corona Virus)

1NoDisposable  masks (box)39

4No70% Alcohol  hand sanitizer 5L (Months)40

1NoSanitizer  stand41

4NoHand Soap 5L42

4NoMultipurpose Cleaning Detergent  5L (Months)43

8NoPaper Towels -  Box of 2000 (Months)44

2NoCovid 19 Warning/Information Signs 45

ItemFALL PROTECTION /PREVENTION EQUIPMENT46

Safety Harness with double Lanyards

Lifelines and Vertical Fall Arrest System

In-house training for erectors

Safety Nets/Temporary Horizontal Lifeline

Drop zone

Warning signage
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SECTION SUMMARY - Section 1: Preliminaries

Bill
No

Page
No

Amount

47Preliminaries1

51Occupation Health & Safety2
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SECTION  NO. 2

BILL NO. 1

EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.  The soils report indicates there is residual
sandstone material composed of clayey sand to sand
clay with scattered to frequent sandstone gravel,
cobbles and occasional boulders, all of which will be
deemed as 'earth'. All very hard unweathered shale,
ironstone, etc., the removal of which necessitates the
use of explosives or heavy duty hydraulic percussion
hammers (peckers), will be classified as 'hard rock'

Nature of ground

No subterranean water is expected

Subterranean water:

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as 'extra over' bulk 
excavation or trench and hole excavation as the case 
may be

Excavation for working space in rock:

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Carting away of excavated material
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Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Filling

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D 

Testing:

464m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

SITE CLEARANCE ETC

464m2
Stripping average 200mm thick layer of top soil and 
stockpiling on site

2

389m2Over site clearance etc.3

Weed killer (active ingredients Metalaclor 102,8 g/l, 
Terbitilasien 248,6 g/l and atrazine 248,6 g/l) mixed 
in the proportion of 100 ml weed killer to 100 l water 
and applied at a rate of 10 l/m²

EXCAVATION OTHER THAN BULK, ETC

145m3Trenches and holes4

Excavation in earth not exceeding 2m deep:

6m3Bases5

15m3Soft rock 6

Extra over excavations in earth for excavation in:

15m3Hard rock7

60m3
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

8

Extra over all excavations for carting away
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Item
Keeping excavations free of all water other than 
subterranean water

9

Keeping excavations free of water

387m2
Sides of trench and hole excavations not exceeding 
1,5m deep 

10

Risk of collapse of excavations, other than bulk:

EXCAVATION ETC

FILLING ETC OTHER THAN BULK

91m3Backfilling to trenches, holes, etc11

Earth filling supplied by the contractor, compacted 
to 93% Mod AASHTO density:

91m3
Backfilling to trenches, holes, etc12

Earth filling G7 supplied by the contractor, 
compacted to 96% Mod AASHTO density:

70m3Under floors, steps, etc13

Earth filling G5 supplied by the contractor, 
compacted to 96% Mod AASHTO density:

70m3Under floors etc14

Coarse river sand filling supplied by the contractor

464m2

Compaction of ground surface under floors etc.
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 98% Mod AASHTO
density

15

Compaction of surfaces

5No"Modified AASHTO Density" test16

Prescribed density tests on filling

SOIL POISONING
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464m2

Soil insecticide (protection against termites) applied as
specified under floors, etc., including forming and
poisoning shallow furrows against foundation walls, etc.,
filling in furrows and ramming ground shall be treated
with an Insecticides in accordance with SANS 10400F.
Soil poisoning shall carry a written ten year guarantee
and shall be applied by trained specialist pest control
personnel.

17

Soil insecticide under a 10 year guarantee by firm of 
specialist

91m2To bottoms and sides of trenches, etc 18
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SECTION  NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test
cubes as required under clause 7 Tests of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent.  (Test cubes are measured
separately)

Cost of tests:

Descriptions of formwork shall be deemed to include
use and waste only (except where described as 'left in'
or 'permanent'), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork:

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to soffits of solid slabs etc. shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

-57-

Concrete, Formwork and Reinforcement
Bill No.  2
Section No.  2

Carried Forward R



Brought Forward R

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

Formwork to soffits of slabs, beams, etc. shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

39m3Surface blinding under footings and bases1

20MPa/19mm concrete:

46m3Surface blinding under surface beds2

6m3Aprons3

18m3Paving blocks4

3m3Ramps5

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

70m3Surface beds on waterproofing6

30MPa/19mm concrete:

3m3Bases7

77m3Strip footings8

15m3Ramps9

23m3Bottoms and sides of floor ducts10

3m3Steps, urinal steps, cupboard platforms, etc11

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

TEST CUBES

20.0Sets
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cub (Provisional)

12

Test cubes:
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CONCRETE SUNDRIES

496m2Surface beds, slabs, etc 13

Finishing top surfaces of concrete smooth with a 
wood float

UNDER FLOOR INSULATION

496m2Various components14

Curing surfaces of concrete with water 

ROUGH FORMWORK (DEGREE OF ACCURACY 
II) (CPAP WORK GROUP NO. 111)

60m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

15

Rough formwork to sides

14m2Bases (Provisional)16

MOVEMENT JOINTS ETC

174mNot exceeding 300mm wide17

Two layers of 375 micron damp proof course in slip 
joints between horizontal concrete and brick 
surfaces including cement mortar bed:

174m
10mm Joints not exceeding 300mm high to edges of 
surface beds 

18

Expansion joints with bitumen impregnated 
softboard between vertical concrete and brick 
surfaces:

174m4 x 50mm Saw-cut joints in top of concrete19

Saw cut joints:

REINFORCEMENT (PROVISIONAL) (CPAP 
WORK GROUP NO. 114)
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1.10tVarious diameter bars20

High tensile steel reinforcement to structural 
concrete work (Provisional):

2.10tVarious diameter bars21

Mild steel reinforcement to structural concrete work 
(Provisional):

464m2
Type 193 fabric reinforcement in concrete surface beds 
etc.

22

Fabric reinforcement
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SECTION NO. 2

BILL NO. 3

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc. shall be laid
under a ten year guarantee.  Waterproofing to roofs
shall be laid to even falls to outlets etc. with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

Waterproofing:

DAMPPROOFING OF WALLS AND FLOORS

174m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B):

7m2Under window cills2

464m2Under surface beds3

One layer 250 micron gunplas black polyethylene 
waterproof sheeting (SANS 952-1985 type C) sealed 
at laps with PVC self�adhesive tape:

486m2On waterproofing to roofs4

Two coats heavy duty acrylic emulsion paint

66m2On waterproofing to box gutters5

SEALING STRIPS, JOINT SEALANTS, ETC

15m2
In waterproofing joints between timber, porcelain or 
stainless steel fitting tops and walls

6

Clear silicone sealant:
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174m10 x 20mm In expansion joints7

Bitumen impregnated foam plastic joint sealing 
strips:

174m4 x 50mm In saw cut joints in floors8

Two-part polyurethane sealing compound including 
backing cord, bond breaker, primer, etc.:

174m10 x 150mm In construction joints in floors9

Two coats approved bond breaker to be painted on 
slab edges after 1st cast:

6m2On concrete stub columns10

Two coats "ABE DURAFLEX" and two coats "ABE 
COTE SF 365" or similar approved waterproof 
coating including preparation of surfaces and 
application in accordance to the manufacturer's 
instructions. 
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SECTION  NO. 2

BILL NO. 4

MASONRY 

SUPPLEMENTARY PREAMBLES

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole

Hollow walls:

Walls in two skins described as 'bagged and sealed' 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats bitumen emulsion 
waterproofing coating

Bagged and sealed walls:

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Pointing

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units.  Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

Samples
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BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

85m2
One brick walls1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class I mortar:

31m2
Half brick walls2

16No
460 x 460mm brick piers3

BRICKWORK IN SUPERSTRUCTURE

196m2Half brick walls4

Brickwork of NFP bricks in class II mortar:

24m2Half brick walls in Beamfilling5

306m2One brick walls6

FACE BRICKWORK

305m2Extra over brickwork for external face brickwork7

Corobrik AGATE-SATIN-FBX' clay brick (or equal 
approved) manufactured in accordance with 
227:2007, bedded and jointed in Class ll mortar and 
pointed with flush/recessed horizontal and vertical 
joints:

32m
220mm wide brick-on-edge header course on top of one 
brick wall

8

Brick-on-edge header course copings, sills, etc. to 
be plastered and painted

BRICKWORK SUNDRIES

863m75mm Wide reinforcement built in horizontally9

2,5mm Galvanised brick reinforcement:
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1 538m150mm Wide reinforcement built in horizontally10

61No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

11

Galvanised hoop iron cramps, ties, etc.:

84m2Terracota air bricks12

Air Bricks

32m110 x 75mm Lintels in lengths not exceeding 3m13

Prestressed fabricated concrete lintels including 
necessary temporary supports:

FIBRE-CEMENT WINDOW SILLS

32m15 x 150mm Wide sills set flat and slightly projecting14

Natural grey sills in single lengths bedded in 1:3 
cement motar including metal fixing lugs etc.
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SECTION NO. 2

BILL NO. 5

ROOF COVERINGS, ETC

SUPPLEMENTARY PREAMBLES

Where SANS 457-2 and SANS 0177-3 in the following
heading is not applicable, refer to other suitable
construction standards or provide full specifications

General:

IBR PROFILE ROOF SHEETING 

486m2Roof Covering 1

0.58mm CHROMADECK KLIPLOK roof sheeting or 
similar approved @ 170 on insulation on 76x50mm 
S.A. pine purlins @ 700min. centre to centre, on 
prefabricated timber trusses to S.Eng's detail and 
barge board fixed to manufacturers specifications.

38mRidge cappings2

2NoExtra over ridge capping for end pieces3
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SECTION  NO. 2

BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to in
the description of items the tenderers should price for
complete detail and specification on such details and/ or
drawing. No claims relating to the omissions on the part
of tenders will be entertained. 

Reference to drawings and details:

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Fixing

Items described as "plugged" shall be deemed to
include for screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres or shall be deemed to be
fixed with hardened steel nails or shot pins to brickwork
or concrete. 

Descriptions are to be deemed to include for nails,
screws, plugs, adhesives, holes, sin- kings, pelleting, etc 

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish

Decorative thermosetting plastic laminate covering:
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Prefabricated trusses shall be fabricated in a factory by 
a truss fabricator who has been awarded a Certificate of 
Competence by the Institute of Timber Construction and 
is approved by the Principal Agent

Design of prefabricated roof trusses:

Each roof truss shall have all its members accurately cut 
and closely butted together and rigidly fixed by CSIR 
approved patented galvanised metal spiked connectors, 
precision pressed on both sides of each intersection by 
an approved method, all in accordance with the 
manufacturers instructions

Trusses shall be designed by a registered professional 
engineer and in accordance with SABS 0160 and 0163, 
who shall, after erection, provide a certificate confirming 
that the design, manufacture, transportation, erection 
and bracing has been carried out in accordance with this
specification
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The design shall include for all live loads, wind loads 
and for dead loads imposed by roof covering, purlins, 
ceilings, etc. 

Fully detailed shop drawings of all trusses, etc, 
indicating sizes, bracing, loading, etc, shall be submitted 
to the Principal Agent for approval prior to fabrication 

Unless specified erection instructions are given in 
writting, erection shall be carried out in accordance with 
the procedures and recommendations of the manual 
"The Erection and Bracing of Timber Roof Trusses" 
published by the "Institute for Timber Construction and 
the Council for Scientific and Industrial Research" or as 
detailed by the designer

Rates trusses shall include for the necessary rafters, 
temporary bracing, longitudinal and cross bracing, wall 
plates, eaves support beams, trimmed and splay cut 
ends as required and erected complete. However, rates 
shall exclude all fascias and barge boards, roof 
coverings, which are separately measured. 

The truss spacing indicated on Architectural drawings is 
an indication only. The actual truss spacing would be 
determined by the design of the roof construction 

The references given in the descriptions are to the 
drawings accompanying these bills of quantities for 
tender purposes which indicate the schematic truss 
layouts and cross sections

 Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

STRUCTURAL TIMBER WORK ETC

BOLTED TIMBER ROOF TRUSS CONSTRUCTION, 
ETC. 

1No

Roof construction to be double pitched roof with two 
hipped ends size 21.99 x 10.12m and 3.5m high overall, 
including 76 x 50mm SA Pine purlins at 750mm centres 
and all necessary fittings etc to engineers detail

1

Design, supply and installation of timber roof 
construction:
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Wrought softwood grade 6:

389m38 x 114mm Wall plates2

Sawn softwood

EAVES , VERGES , ETC 

77mBarge boards 3

12 x 80 x 275mm fibre cement Barge board drilled 
and brass screwed to purlin end including 
galvanised steel H profile joint strips , screws, holes 
etc. ArchItect approved colour

15mFascias boards 4

FRAMED DOORS ETC

SOLID CORE FLUSH DOORS

6No40mm Single door 813 x 2032mm high. (DT1)5

2032 x 44 x 813mm Meranti framed ledged braced 
and battered door.

SEMI SOLID CORE FLUSH DOORS

18No40mm Single door 813 x 2032mm high. (DT2,D4)6

42mm semi-solid core flush door with hardwood 
veneer.Refer to Architects door schedule

6No40mm Single door 813 x 1275mm high. (DT3)7

KITCHEN FITTINGS
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3NoKitchen cupboards8

Kitchen floor cupboard with sink overall size 3120 x 
600 x 900mm high formed of Post-form Worktop 
32mm melamine finish chipboard with
Formica Lifeseal Worktops Finished with Aquila 
(Gloss). Cupboard drawers and doors to be 16mm 
melamine finish chipboard MelaWood
with a Natural Oak laminate finish held in place with 
white plastic Brackets Size: 40 x 22 x 50mm 
including 16mm recessed Kickplate of melamine 
finish chipboard, Super Black laminate finish as per 
Architects Drawing

12NoBuilt in Cupboards9

4 Rows 450mm wide x 16mm thick melamine 
shelving on double slotted wall bands and brackets 
at 600mm centres including double slotted mild 
steel wall bands and brackets at 600mm centres. all 
with a white powder coat finish

3NoPigeon Holes10

Pigeon holes formed of Post-form Worktop 32mm 
melamine finish chipboard with Formica Lifeseal 
Worktops Finished with Aquila (Gloss). Cupboard 
drawers and doors to be 16mm melamine finish 
chipboard MelaWood with a Natural Oak laminate 
finish held in place with white plastic Brackets Size: 
40 x 22 x 50mm including 16mm recessed Kickplate 
of melamine finish chipboard, Super Black laminate 
finish as per Architects Drawing

6No

2400 x 1200mm GREEN CHALK BOARD: to comply 
with CKS- 36-1980 or equivalent code of practise, 
complete with chalk rail as one unit.

11

3.2mm hardboard white blackboard

3m2 800 x 1 200mm high Pin board 12

3m1 600 x 1 200mm high Pin board13
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SECTION  NO. 2

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Fixing:

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings:

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features

Bulkheads:

Bulkheads have only been described as such where 
they conform to the above definition and where the 
horizontal or vertical dimensions do not exceed 900mm. 
Where these dimensions are more than 900mm such 
portions of ceilings have been included in the 
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length
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All steel components for ceilings, partitions, etc. are to 
be galvanised in accordance with SANS 121

Steel components:

Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing:

Items described as 'plugged' shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'bolted', the
bolts have been given elsewhere

Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fibre cement cornices:

Items described as 'plugged' shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'bolted', the
bolts have been given elsewhere

CEILING TIMBERS, BEADS, INSULATION, ETC

NAILED UP CEILINGS

389m2
Ceilings including 38 x 38mm Sawn Softwood 
brandering at 400mm centres in one direction.

1

6mm thick Gypsum plasterboard with tape over 
joints with minimum 3mm and maximum 6mm thick 
coat gypsum skim plaster trowelled to smooth 
polished surface:

6No

Extra over ceiling for 635 x 635mm trap door with 38 x 
38mm softwood frame and 38 x 114mm sawn softwood 
trimmers, fitted flush in opening with 19 x 50mm wrot 
softwood fillets all round.

2

CORNICES
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342m75mm Gypsum plaster coved cornice3

Gypsum plaster coved cornice:

INSULATION

389m2

100mm Insulation in blanket form lapped not less than 
50mm along all edges and laid loose on top of 
brandering between roof timbers etc.

4

Non-combustible lightweight fibreglass insulation 
blanket of a density of not less than 10kg/m3 
bonded with an inert thermo-setting:
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SECTION NO.2

BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to
Tenderers should price for complete detail and
specification on such details and/ or drawing. No claims
relating to the omissions on the part of tenders will be
entertained.

Reference to drawings and details:

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items  Prices are to be based on the specific
products/articles specified.  If tenderers wish to offer
alternative products/articles for certain items, these
items are to be clearly marked and the alternative
specification given with supporting brochures etc.
clarifying the features of the products/articles offered
On request returnable samples are to be provided to the
principal agent for consideration

Proprietary items:

All ironmongery shall be in accordance with 
DORMAKABA specifications or equally approved unless 
otherwise described

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated  SC Satin
chromium plated  SE Silver enamelled  GE Grey
enamelled AN Anodised natural AS Anodised silver AB
Anodised bronze AG Anodised gold ABL Anodised
black PB Polished brass PL Polished and lacquered PT
Epoxy coated SD Sanded

Finishes to ironmongery:
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Where drawings and/ or details have been referred to
Tenderers should price for complete detail and
specification on such details and/ or drawing. No claims
relating to the omissions on the part of tenders will be
entertained.

IRONMONGERY TO DOORS, FRAMES, ETC.

9No
40mm Brass five pin tumbler padlock keyed alike with 
one pair of keys per every five padlocks

1

LOCKS

24m
75mm Three lever upright mortice lockset with satin 
chrome furniture

2

9No
Assa Abloy Union Satin Chrome Indicator Bolt SC 
Plated IMP

3

Indicator locks

4NoUNION 37651AS Paraplegic Facility Indicator Bolt AS4

9No
UNION L-2115-78SS/R E/Profile Cylinder Dead Lock 
with Roller Latch

5

6NoPHD-CF-300-22SS SS BT Handle with Flange6

42NoFixing - 300mm Centres 22mm Diameter7

13NoUNION 2 x 20SCMKD Single Cylinder Profile MKD SC8

24NoStainless steel medium duty butt hinges9

HINGES, BOLTS, ETC.

24No
3 SP-DFM-hinge heavy duty hinges by other 
manufacturers

10

3NoHat and coat hook with rubber buffer 11

CATCHES, CABIN HOOKS, ETC.
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24No

100mm Chromium plated bow handle bolted through 
door with the bolt ends hammered to prevent the nuts 
being removed

12

HANDLES

24No
38mm Rubber door stop plugged and screwed to wall or 
floor

13

SUNDRIES

BATHROOM FITTINGS

3No

32mm slip resistant stainless stee grab rail  900mm long 
to be divided into 3 equal parts bent twice at 45 degrees 
with central flange plugged and screwed to the wall

14

Chairman Industries Grab rails or equal and 
approved

LETTERS, NAME PLATE, ETC

4No
75 x 150mm Aluminium international toilet sign with 
WHEELCHAIR/STAFF figure screwed to door

15

Anodised aluminium signage fixed manufactures 
specification:

3No
75 x 150mm Aluminium international toilet sign with 
Grade R figure screwed to door

16

3No
75 x 150mm Aluminium international toilet sign with 
STAFF figure screwed to door

17
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SECTION NO. 2

BILL NO. 9

METALWORK

Descriptions 

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described.

SUPPLEMENTARY PREAMBLES

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres

Fixing:

Doors and windows shall comply with AAAMSA design
criteria  Glazing shall comply with SAGGA regulations.
Glass shall be laminated performance glass as shown
on the window schedules appended to these bills of
quantities (as described in the headings to window
descriptions).  Glass thickness shall comply with
SAGGA regulations irrespective of thicknesses shown
on the schedules. Doors and windows shall be supplied
with protective tape and plastic and shall be removed
only once surrounding trades have been completed. For
purpose made windows and doors, refer to drawings
annexed to these bills of quantities

The following certificates shall be provided prior to 
commencement of site work:

1. A copy of the relevant AAAMSA Performance  Test 
Certificate from the manufacturer/contractor  supplying 
the architectural aluminium product
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2. A Certificate of Conformance confirming that  
anodising or powder coating has been processed in  
accordance with SANS 999 and SANS 1796  
respectively

3. A powder guarantee of not less than 15 years  issued 
by the powder manufacturer.  The specific conditions 
contained in this guarantee  shall form part of the 
powder coating process

4. A Certificate of Conformance confirming that  glazing 
has been installed in accordance with  SANS 0137, 
ensuring that safety glazing  materials have been 
installed in the mandatory  areas and that each 
individual pane of safety  glazing materials has been 
permanently marked

5. A warranty from the manufacturer of the  laminated 
safety glass and/or hermetically sealed glazing units 
guaranteeing the products against delamination and 
colour degradation for a period of not less than five 
years

GALVANISED PRESSED MILD STEEL DOOR 
FRAMES

6NoFrame for door 813 x 2032mm high.1

1,2mm Rebated frames suitable for one brick walls

18NoFrame for door 813 x 2032mm high.2

1,2mm Rebated frames suitable for half brick walls

6NoFrame for door 813 x 1 275mm high 3

POLYCARBONATE SECURITY WINDOW BARS, ETC.

9No600 x 600mm high Burglar Screen WT34

'Trellidor' or similar approved transparent burglar 
proof security bars consisting of 12mm translucent 
bars placed at [minimum 198mm and maximum 
223mm] centers horizontally, with and including 25 x
75 x 4mm thick transparent screws to match bar 
profile complete as per manufacturers 
specifications.
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3No900 x 600mm high Burglar Screen WT55

6No900 x 900mm high Burglar Screen WT26

3No1 331 x 354mm high Burglar Screen WT47

24No1 255 x 900mm high Burglar Screen WT18

WELDED SCREENS AND GATES

3No813 x 2 032 Hot dipped galvanised steel gate 9

Hot dipped galvanised steel purposr made steel 
gate with 40mm hor. Flat balr & 12mm diameter rods 
evenly spaced @70mm spacing welded to top & 
middle botom bars,

2No813 x 1 725 Hot dipped galvanised steel gate 10

ALUMINIUM WINDOWS, ETC.

9No600 x 600mm high WT311

Powder coated purpose made window units, 
complete with subframes, ironmongery, glazing to 
comply with SABS 0400, sealing, including 20 x 
10mm burglar bar sections fixed to frame during 
manufacture, over all opening sections and fixing to 
brickwork or concrete. All coating and burglar bars 
to be executed by manufacturer in accordance with 
SANS 1796 and with a guarantee of not less than 15 
years to be provided against peeling and 
discolouration, all in accordance with Architect 
window schedule: 

3No900 x 600mm high WT512

6No900 x 900mm WT213

3No1 331 x 354mm high WT414

24No1 255 x 900mm high WT115
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SECTION NO. 2

BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

Before any finishes, coverings, etc are applied to
screeds, plastering, etc or any other in-situ finish
moisture tests are to be carried out to the complete
satisfaction of the Principal Agent to ensure that these
surfaces have the correct moisture content for the finish
to be applied

Moisture tests:

Labours such as fair, rounded and chamfered edges, 
trowel cuts, throats, V-joints, angles, etc shall be 
deemed to be included in the descriptions

Labours, etc.:

Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into a true and even colour.

Granolithic:

Granolithic shall be covered with clean hessian with
waterproof building foil over and kept wet for at least
seven days after laying..

Granolithic shall be laid in panels not exceeding 14m\'b2
for monolithic finishes, not exceeding 9,5m\'b2 for
bonded finishes and not exceeding 6m\'b2 for all
external granolithic. Wherever possible, panels shall be
square but at no time should the length of the panel
exceed 1,5 times its width.
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Unless otherwise described, granolithic shall attain a
compressive strength of at least 41MPa. The coarse
aggregate shall comply with SANS 1083 and shall
generally be capable of passing a 10mm mesh sieve.
Where the thickness of the granolithic exceeds 25mm,
the size of the coarse aggregate shall be increased to
the maximum size compatible with the thickness of the
granolithic.

For granolithic applied monolithically, the concrete floor
shall be swept clean after bleeding of the concrete has
ceased and the slab has begun to stiffen; any remaining
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to
the floor slab after it has hardened, the slab surface
shall be hacked (preferably by mechanical means) until
all laitance, dirt, oil, etc. is dislodged and swept clean of
all loose matter. The slab shall then be wetted and kept
damp for at least six hours before applying the
granolithic.

Where possible joints between panels shall be
positioned over joints in the floor slab and shall be at
least 3mm wide through the full thickness of the finish,
separated by strips of wood or fibreboard and finished
with V-joints

Unless otherwise described, cement plaster shall be 
taken to mean Class 1 cement plaster

Cement plaster:

To Contractor's expense should Grade 1 variance in F1
above not be achieved. Grind & prime existing surface
with self-leveling Tal-Screed Master or equal &
approved - thickness between between 4 to 5mm.

Self - levelling screed:

SCREEDS 

86m230mm Thick on floors and landings1

Screeds wood floated, on concrete

CEMENT RENDER
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INTERNAL PLASTER

697m2On walls2

Cement plaster on brickwork

24m2On narrow widths3

1m
3 x 57mm Flat section brass water bar cast into 
concrete

4

CORNER PROTECTORS, DIVIDING STRIPS, ETC

1m
3 x 40mm Flat section brass dividing strips between 
differing floor finishes

5

-83-

Plastering
Bill No.  10
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

SECTION  NO. 2

BILL NO. 11

TILING

SUPPLEMENTARY PREAMBLES

Unless described as 'fixed with adhesive to plaster
(plaster elsewhere)' descriptions of tiling on brick or
concrete walls, columns, etc. shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc. shall be deemed to include 1:3
plaster bedding

Fixing:

Tiling described as "fixed with adhesive on power 
floated concrete" shall be deemed to include for 
approved tiling key - coat

Ceramic, tiles are to be fixed and grouted with suitable 
adhesives and grouts from the Professional range of 
products as recommended by the manufacturer of the 
tiles

WALL TILING

6m2
600 x 600mm on walls tiles fixed with adhesive to 
plaster (plaster elsewhere)

1

TILE AFRICA SODWANA BEIGE Ceramic or similar 
approved:

29m2On window sills2

100 x 100mm CERAMIC tiles  tiles fixed with 
adhensive to plaster (plaster elsewhere) colour and 
type to archietect specifications:

FLOOR TILING
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216m2On floors and landings3

330 x 330 x 4mm 'Johnson' or similar approved 
ceramic non�slip floor tiles (code: ST-652) fixed with 
adhesive to screed (screed elsewhere) and flush 
pointed with waterproof tile grout with minimum 5m 
expansion joints at perimeter:

22m2On narrow widths not exceeding 300mm wide4

261mOn rises 150mm high of cut vinyl tile5

87m2On floors and landings6

Johnson Urban Collection Strata Oatmeal non Slip 
Ceramic  floor tiles (Code: ST - 652) WITH pei 4 
rating, size 330 x 330mm (or equally approved), 
fixed with tile adhesive to wood floated screed with 
5mm joints continuous in both directions and  tile 
grout ( elsewhere specified) withminimum 5mm 
expansion joints at perimeter:

9m2On narrow widths not exceeding 300mm wide7

64m2On floors and landings8

Concrete Tiles

6m2On narrow widths not exceeding 300mm wide9

38mOn rises 150mm high of concrete tile10

1m
PVC quantrand treads in single lengths ( Colour by 
Architect )

11

Sundries:
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SECTION NO. 2

BILL NO. 12

PLUMBING AND DRAINAGE 

The Tenderer is referred to the relevant Clauses in the 
separate documents General Specification (PW 371-A) 
July 2013 and Particular Specification (PW 371B) July 
2013

PREAMBLES

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to
Tenderers should price for complete detail and
specification on such details and/ or drawing. No claims
relating to the omissions on the part of tenders will be
entertained.

References to details and drawings

Descriptions of gutter outlets etc. shall be deemed to 
include wire balloon gratings

Wire gratings:

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc., and disposal of surplus material on site

Stormwater channels:

Descriptions of French drains shall be deemed to
include excavation, stone filling graded from 300mm
diameter at bottom to 75mm diameter at top, approved
geofabric filter blanket over stone, 300mm earth filling
over and disposal of surplus material on site

French drains:
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Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)  Stainless steel for 
urinals, basins, quality sinks, wash troughs, institutional 
equipment, etc. shall be Type 304 (18/8)  Stainless steel 
for laboratory sinks, photographic equipment, etc. shall 
be Type 316 (18/8)  Units shall have standard aprons on 
all exposed edges and tiling keys against walls where 
applicable

Stainless steel basins, sinks, wash troughs, urinals, 
etc.:

Outer edges of sinks, basins, baths, urinals, etc. are to 
be sealed against adjacent surfaces with approved 
silicone

Sealing of edges:

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings  Soil, waste and vent
pipes and fittings shall be solvent weld jointed or sealed
with butyl rubber rings

uPVC pipes and fittings:

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings  Pipes of 63mm diameter and greater shall have
sockets and spigots with push-in type integral rubber
ring joints.  Bends shall be uPVC and all other fittings
shall be cast iron, all with similar push-in type joints

uPVC pressure pipes and fittings:

Pipes shall be type IV and of the class specified with 
Plasson or Alprene compression fittings

High density polyethylene (HDPe) pipes and fittings:
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Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with Fast-fuse heat welded thermoplastic or where so
described Polylock compression fittings  Pipes shall be
firmly fixed to walls, etc. with coloured nylon snap-in
pipe clips with provision for accommodating thermal
movement and jointed and fixed strictly in accordance
with the manufacturer's instructions

Polycop polypropylene pipes:

Pipes shall be hard drawn and half-hard Maksal pipes of
the class described.  Class 0 (thin walled hard drawn)
pipes shall not be bent.  Class 1 (thin walled half-hard),
Class 2 (half-hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be Cobra Watertech type.  Capillary solder
fittings shall comply with ISO 2016

Copper pipes:

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques.  Flux, solder, etc. to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Where fittings have reducing ends or branches they are
described as 'reducing' and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Reducing fittings:

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.,
casting in, building in or suspending not exceeding 1m
below suspension level

Fixing of pipes:
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Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire.  Rates are to
include for wrapping around joints and fittings

Paper wrapping to pipes:

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

Disinfection of water pipework:

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled

Laying, backfilling, bedding, etc. of pipes:

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with Clauses 5.1 and 5.2 of each
of the following:  SABS 1200L : Medium-pressure
pipelines  SABS 1200LD : Sewers  SABS 1200LE :
Stormwater drainage   Pipe trenches, etc. shall be
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7
and 7 of SABS 1200DB : Earthworks (Pipe trenches)
Pipes shall be bedded in accordance with Clauses 3.1
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)  Unless otherwise described bedding of rigid
pipes shall be Class B bedding

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc. are given
separately)  Descriptions of overflow pipes where
measured in number, shall be deemed to include joints
to cisterns and splay cut ends

General:

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc. shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site
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Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc. and to steel pipes (adaptors for 
connections to copper pipes, etc. are given separately)

Descriptions of WC pans, slop hoppers, etc. shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated
set of as-built drawings.  At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

As-built drawings

0.8mm Thick seamless pre-painted aluminium Ogee 
Gutters and accessories:

RAINWATER DISPOSAL

77m
150 x 125 x 0.8mm Ogee profile gutters, including fixing 
to fibre cement fascia, with heavy duty fixing brackets.

1

21NoExtra over for angle2

21NoExtra over for stop ends.3

21NoExtra over for outlet for 75 x 50mm pipe4

48m100 x 75 x 0.8mm Thick rainwater down pipes.5

21NoExtra over rainwater down pipe for bend.6

21NoExtra over rainwater down pipe for shoe.7

15No
Extra over rainwater pipe for eaves or plinth offset 
maximum 800mm projection.

8

SANITARY FITTINGS 
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4No

"Franke" or equal approved 1050mm x 535mm wide 711 
treadline stainless steel single bowl drop in sink unit. 
Code: 311850, complete with 38mm waste fitting and 
pvc trap

9

1,2mm Thick stainless steel Grade 304 (18/10)

3No

Double bowl medical sink 1200x650x258mm 
manufactured from Grade 304 (18/10) Stainless Steel, 
1,2 mm gauge with 50 x 10mm apron all round. Sink 
with a pressed bowls 525x425x258mm deep (43 litres) 
with a 40 mm waste outlet

10

6No

VAAL 751358 junior low level WC suite comprising WC 
pan with double flap heavy duty plastic seat and Vaal 
ceramic hibiscus matching 9 litre cistern with flush pipe

11

4No
VAAL 751358 wall hung paraplegic WC pan with cradle 
bracket and legs (flush valve and flush pipe elsewhere)

12

22No
VAAL' Sanitary `Hibiscus` White wash hand basin 510 x 
405.

13

4No

VAAL 751358 WC suite comprising WC pan with double 
flap heavy duty plastic seat and Vaal ceramic hibiscus 
matching 9 litre cistern with flush pipe

14

29No32mm Basin/Sink waste union 15

WASTE UNIONS, ETC 

29No32-40mm Rubber deep seal P or S trap16

TRAPS ETC 

TAPS, VALVES, ETC

29No
Single 12mm Chromium Platted Elbow Action Tap for 
Cold Water

17

'Cobra Watertech' or equally approved:
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Item

Provide all necessary water, etc., for and test the whole 
of the plumbing services, sanitary fittings, pumps, soil, 
water and  fire services installations etc., and in stages 
as deemed necessary, including chlorination, complete 
to the satisfaction of the Principal Agent and the Local 
Authority, replace any defective work free of charge, 
including any necessary re-testing and leave perfect on 
completion 

18

TESTING

10NoToilet Roll Holder Franke Stratos STRX 67219

SANITARY FITTINGS

3No

32 mm slip-resistant stainless steel grab rail 900mm 
long to be dibvided into 3 equal parts bent twice at 45 
degrees with central flange

20

25NoFranke Paper towel Dispenser21

4NoKitchen Refuse Container22

150 000.00Item

Provide the sum of R 150 000.00 (One Hundred and 
Fifty Thousand Rand) for plumbing fittings, piping, 
etc. to be used at the discretion of the Principal 
Agent and deducted in whole or in part if not 
required

23

SANITARY PLUMBING 

1No
Testing water pipe system24

Sundries
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SECTION NO. 2

BILL NO. 13

GLAZING 

SUPPLEMENTARY PREAMBLES

The term 'float glass' is used for monolithic annealed 
glass

Float glass:

MIRRORS, SHELVES, ETC 

3NoMirror 450 x 600mm high with chromed screws1

6mm Thick high quality mirrors, complete with 
beveled edges, installed on wall tiles. Plug and 
screw to wall with x4 chromed mirror screws with 
dome caps.
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SECTION NO. 2

BILL NO. 14

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with SABS 
specifications unless otherwise described

Painting specification:

Unless otherwise described, all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SABS 1091

Colours:

When staining timber, the resultant colour or shade 
must be to the complete satisfaction of the Principal 
Agent before any overcoating or preservative is applied

ON INTERNAL PLASTER SURFACES

697m2On walls1

Prepare surfaces and remove all loose material, 
apply one coat alkali resistant primer and two coats 
PVA emulsion paint for interior use.

ON PLASTERBOARD

389m2On Ceilings2

Prepare, stop and apply two full coats semi-gloss 
PVA co-polymer paint to comply with SABS 
Specification No. 643 

ON FIBRE-CEMENT

35mOn fascias and barge boards3

One coat primer and two coats exterior quality PVA 
emulsion paint
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ON WOOD SURFACES

120m2Internal doors4

One coat wood primmer and two coats oil based 
paint to:

120m2Frames, etc.5

24m2External doors.6

One coat nova dark brown and two coats sanded 
lightly between coats to:

24m2Frames7

ON METAL SURFACES

73m2Gate8

One coat nova dark brown and two coats sanded 
lightly between coats to:
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SECTION SUMMARY - Section 2A: Building Works - Classroom Block

Bill
No

Page
No

Amount

56Earthworks (Provisional)1

60Concrete, Formwork and Reinforcement2

62Waterproofing3

65Masonry4

66Roof Coverings, etc5

71Carpentry and Joinery6

74Ceilings, Partitions and Access Flooring7

77Ironmongery8

80Metalwork9

83Plastering10

85Tiling11

92Plumbing and Drainage12

93Glazing13

95Paintwork14
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SECTION  NO. 2B ADMIN 

BILL NO. 1

EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

A soils investigation has been carried out on the site by 
the engineer and the report is annexed to these bills of 
quantities.  The soils report indicates there is residual 
sandstone material composed of clayey sand to sand 
clay with scattered to frequent sandstone gravel, 
cobbles and occasional boulders, all of which will be 
deemed as 'earth'. All very hard unweathered shale, 
ironstone, etc., the removal of which necessitates the 
use of explosives or heavy duty hydraulic percussion 
hammers (peckers), will be classified as 'hard rock'

Nature of ground

No subterranean water is expected

Subterranean water:

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as 'extra over' bulk 
excavation or trench and hole excavation as the case 
may be

Excavation for working space in rock:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material
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Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material

Filling

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D 

Testing:

445m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

SITE CLEARANCE ETC

445m2
Stripping average 200mm thick layer of top soil and 
stockpiling on site

2

378m2Over site clearance etc.3

Weed killer (active ingredients Metalaclor 102,8 g/l, 
Terbitilasien 248,6 g/l and atrazine 248,6 g/l) mixed 
in the proportion of 100 ml weed killer to 100 l water 
and applied at a rate of 10 l/m²

EXCAVATION OTHER THAN BULK, ETC

133m3Trenches and holes4

Excavation in earth not exceeding 2m deep:

5m3Bases5

14m3Soft rock 6

Extra over excavations in earth for excavation in:

14m3Hard rock7

55m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

8

Extra over all excavations for carting away
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Item
Keeping excavations free of all water other than 
subterranean water

9

Keeping excavations free of water

236m2
Sides of trench and hole excavations not exceeding 
1,5m deep 

10

Risk of collapse of excavations, other than bulk:

EXCAVATION ETC

FILLING ETC OTHER THAN BULK

83m3Backfilling to trenches, holes, etc11

Earth filling supplied by the contractor, compacted 
to 93% Mod AASHTO density:

83m3Backfilling to trenches, holes, etc 12

Earth filling G7 supplied by the contractor, 
compacted to 96% Mod AASHTO density:

134m3Under floors, steps, etc13

Earth filling G5 supplied by the contractor, 
compacted to 96% Mod AASHTO density:

45m3Under floors etc14

Coarse river sand filling supplied by the contractor

445m2

Compaction of ground surface under floors etc. 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

15

Compaction of surfaces

5No"Modified AASHTO Density" test16

Prescribed density tests on filling

SOIL POISONING
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445m2

Soil insecticide (protection against termites) applied as 
specified under floors, etc., including forming and 
poisoning shallow furrows against foundation walls, etc., 
filling in furrows and ramming ground shall be treated 
with an Insecticides in accordance with SANS 10400F. 
Soil poisoning shall carry a written ten year guarantee 
and shall be applied by trained specialist pest control 
personnel.

17

Soil insecticide under a 10 year guarantee by firm of 
specialist

83m2To bottoms and sides of trenches, etc 18

SECTION  NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 Tests of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests:

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as 'left in' 
or 'permanent'), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use    

Formwork:
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The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc. shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described

Formwork to soffits of slabs, beams, etc. shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

38m3Surface blinding under footings and bases19

20MPa/19mm concrete:

45m3Surface Blinding under surface beds20

94m3Aprons21

18m3Paving blocks22

3m3Ramps23

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

67m3Surface beds on waterproofing24

30MPa/19mm concrete:

2m3Concrete Roof Slab25

2m3Bases26

71m3Strip footings27

5m3Ramps28

22m3Bottoms and sides of floor ducts29
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3m3Steps, urinal steps, cupboard platforms, etc30

20.0Sets
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cub (Provisional)

31

Test cubes:

CONCRETE SUNDRIES

458m2Surface beds, slabs, etc 32

Finishing top surfaces of concrete smooth with a 
wood float

458m2Various components33

Curing surfaces of concrete with water 

ROUGH FORMWORK (DEGREE OF ACCURACY 
II) (CPAP WORK GROUP NO. 111)

34m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

34

Rough formwork to sides

8m2Bases (Provisional)35

MOVEMENT JOINTS ETC

125mNot exceeding 300mm wide36

Two layers of 375 micron damp proof course in slip 
joints between horizontal concrete and brick 
surfaces including cement mortar bed:

125m
10mm Joints not exceeding 300mm high to edges of 
surface beds 

37

Expansion joints with bitumen impregnated 
softboard between vertical concrete and brick 
surfaces:

125m4 x 50mm Saw-cut joints in top of concrete38

Saw cut joints:
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REINFORCEMENT (PROVISIONAL) (CPAP 
WORK GROUP NO. 114)

1.06tY1039

High tensile steel reinforcement to structural 
concrete work (Provisional):

2.09tY1240

445m2
Type 193 fabric reinforcement in concrete surface beds 
etc.

41

Fabric reinforcement
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SECTION  NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 Tests of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests:

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as 'left in' 
or 'permanent'), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use    

Formwork:

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc. shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described

Formwork to soffits of slabs, beams, etc. shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described
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UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

38m3Surface blinding under footings and bases1

20MPa/19mm concrete:

45m3Surface Blinding under surface beds2

94m3Aprons3

18m3Paving blocks4

3m3Ramps5

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

67m3Surface beds on waterproofing6

30MPa/19mm concrete:

2m3Concrete Roof Slab7

2m3Bases8

71m3Strip footings9

5m3Ramps10

22m3Bottoms and sides of floor ducts11

3m3Steps, urinal steps, cupboard platforms, etc12

20.0Sets
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cub (Provisional)

13

Test cubes:

CONCRETE SUNDRIES

458m2Surface beds, slabs, etc 14

Finishing top surfaces of concrete smooth with a 
wood float
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458m2Various components15

Curing surfaces of concrete with water 

ROUGH FORMWORK (DEGREE OF ACCURACY 
II) (CPAP WORK GROUP NO. 111)

34m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

16

Rough formwork to sides

8m2Bases (Provisional)17

MOVEMENT JOINTS ETC

125mNot exceeding 300mm wide18

Two layers of 375 micron damp proof course in slip 
joints between horizontal concrete and brick 
surfaces including cement mortar bed:

125m
10mm Joints not exceeding 300mm high to edges of 
surface beds 

19

Expansion joints with bitumen impregnated 
softboard between vertical concrete and brick 
surfaces:

125m4 x 50mm Saw-cut joints in top of concrete20

Saw cut joints:

REINFORCEMENT (PROVISIONAL) (CPAP 
WORK GROUP NO. 114)

1.06tY1021

High tensile steel reinforcement to structural 
concrete work (Provisional):

2.09tY1222

445m2
Type 193 fabric reinforcement in concrete surface beds 
etc.

23

Fabric reinforcement
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SECTION NO. 2

BILL NO. 3

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc. shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc. with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing:

DAMPPROOFING OF WALLS AND FLOORS

125m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B):

7m2Under window cills2

445m2Under surface beds3

One layer 250 micron gunplas black polyethylene 
waterproof sheeting (SANS 952-1985 type C) sealed 
at laps with PVC self_x005f_x0002_adhesive tape:

473m2On waterproofing to roofs4

Two coats heavy duty acrylic emulsion paint

8m2On waterproofing to box gutters5

SEALING STRIPS, JOINT SEALANTS, ETC

50m2
In waterproofing joints between timber, porcelain or 
stainless steel fitting tops and walls

6

Clear silicone sealant:
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125m10 x 20mm In expansion joints7

Bitumen impregnated foam plastic joint sealing 
strips:

125m4 x 50mm In saw cut joints in floors8

Two-part polyurethane sealing compound including 
backing cord, bond breaker, primer, etc.:

125m10 x 150mm In construction joints in floors9

Two coats approved bond breaker to be painted on 
slab edges after 1st cast:

5m2On concrete stub columns10

Two coats "ABE DURAFLEX" and two coats "ABE 
COTE SF 365" or similar approved waterproof 
coating including preparation of surfaces and 
application in accordance to the manufacturer's 
instructions. 
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SECTION  NO. 2

BILL NO. 4

MASONRY 

SUPPLEMENTARY PREAMBLES

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole

Hollow walls:

Walls in two skins described as 'bagged and sealed' 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats bitumen emulsion 
waterproofing coating

Bagged and sealed walls:

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing

Samples of all masonry building units, except those for 
walls described as "load bearing", shall consist of a 
minimum of 6 units.  Samples of building units to be 
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

Samples
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BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

66m2One brick walls 1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class I mortar:

40m2Half brick walls2

14No460 x 460mm brick piers3

BRICKWORK IN SUPERSTRUCTURE

254m2Half brick walls4

Brickwork of NFP bricks in class II mortar:

37m2Half brick walls in Beamfilling5

415m2One brick walls6

FACE BRICKWORK

246m2Extra over brickwork for external face brickwork7

Corobrik AGATE-SATIN-FBX' clay brick (or equal 
approved) manufactured in accordance with 
227:2007, bedded and jointed in Class ll mortar and 
pointed with flush/recessed horizontal and vertical 
joints:

Brick-on-edge soldier course copings, sills, etc. of  
selected face bricks, pointed with recessed joints on 
all exposed faces, with and including steel hanger 
built into brickwork:

32m220mm Wide sills set sloping and slightly projecting8

First and last bricks of sill to be solid

BRICKWORK SUNDRIES

306m75mm Wide reinforcement built in horizontally9

2,5mm Galvanised brick reinforcement:
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1 895m150mm Wide reinforcement built in horizontally10

90NoTerracota air bricks11

Air Bricks

35No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

12

Galvanised hoop iron cramps, ties, etc.:

32m110 x 75mm Lintels in lengths not exceeding 3m13

Prestressed fabricated concrete lintels including 
necessary temporary supports:

FIBRE-CEMENT WINDOW SILLS

32m15 x 150mm Wide sills set flat and slightly projecting14

Natural grey sills in single lengths bedded in 1:3 
cement motar including metal fixing lugs etc. n.e 
300mm girth
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SECTION NO. 2

BILL NO. 5

ROOF COVERINGS, ETC

SUPPLEMENTARY PREAMBLES

Where SANS 457-2 and SANS 0177-3 in the following 
heading is not applicable, refer to other suitable 
construction standards or provide full specifications

General:

IBR PROFILE ROOF SHEETING

473m2Roof Coverings1

0.58mm CHROMADECK KLIPLOK roofsheeting or 
similar approved @ 170 on insulation on 76x50mm 
S.A. pine purlins @ 700min. centre to centre, on 
prefabricated timber trusses to S.Eng's detail and 
barge board fixed to manufacturers specifications.

31mRidge cappings 2

2NoExtra over ridge capping for end pieces3
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SECTION  NO. 2

BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained. 

Reference to drawings and details:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Items described as "plugged" shall be deemed to 
include for screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres or shall be deemed to be 
fixed with hardened steel nails or shot pins to brickwork 
or concrete. 

Descriptions are to be deemed to include for nails, 
screws, plugs, adhesives, holes, sin- kings, pelleting, etc 

Joinery:

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed 
to include pelleting of bolt holes

Decorative thermosetting plastic laminate covering:

Laminate covering shall be glued under pressure 
and edge strips of same shall be butt jointed at 
junctions with adjacent similar finish
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Prefabricated trusses shall be fabricated in a factory by 
a truss fabricator who has been awarded a Certificate of 
Competence by the Institute of Timber Construction and 
is approved by the Principal Agent

Design of prefabricated roof trusses:

Each roof truss shall have all its members accurately cut 
and closely butted together and rigidly fixed by CSIR 
approved patented galvanised metal spiked connectors, 
precision pressed on both sides of each intersection by 
an approved method, all in accordance with the 
manufacturers instructions

Trusses shall be designed by a registered professional 
engineer and in accordance with SABS 0160 and 0163, 
who shall, after erection, provide a certificate confirming 
that the design, manufacture, transportation, erection 
and bracing has been carried out in accordance with this
specification

The design shall include for all live loads, wind loads 
and for dead loads imposed by roof covering, purlins, 
ceilings, etc. Fully detailed shop drawings of all trusses, 
etc, indicating sizes, bracing, loading, etc, shall be 
submitted to the Principal Agent for approval prior to 
fabrication Unless specified erection instructions are 
given in writting, erection shall be carried out in 
accordance with the procedures and recommendations 
of the manual "The Erection and Bracing of Timber Roof 
Trusses" published by the "Institute for Timber 
Construction and the Council for Scientific and Industrial 
Research" or as detailed by the designerRates trusses 
shall include for the necessary rafters, temporary 
bracing, longitudinal and cross bracing, wall plates, 
eaves support beams, trimmed and splay cut ends as 
required and erected complete. However, rates shall 
exclude all fascias and barge boards, roof coverings, 
which are separately measured. The truss spacing 
indicated on Architectural drawings is an indication only. 
The actual truss spacing would be determined by the 
design of the roof construction The references given in 
the descriptions are to the drawings accompanying 
these bills of quantities for tender purposes which 
indicate the schematic truss layouts and cross sections 
Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences
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BOLTED TIMBER ROOF TRUSS 
CONSTRUCTION, ETC. 

1No

Roof construction to be double pitched roof with two 
hipped ends size 21.99 x 10.12m and 3.5m high overall, 
including 76 x 50mm SA Pine purlins at 750mm centres 
and all necessary fittings etc to engineers detail

1

Design, supply and installation of timber roof 
construction:

Wrought softwood grade 6:

364m38 x 114mm Wall plates2

Sawn softwood

EAVES , VERGES , ETC 

62mBarge board3

12 x 80 x 275mm fibre cement Barge board 
drilled and brass screwed to purlin end 
including galvanised steel H profile joint strips , 
screws, holes etc. Archtect approved colour

24mFascia board4

FRAMED DOORS ETC

SOLID CORE FLUSH DOORS

6No40mm Single door 813 x 2032mm high. (DT1)5

2032 x 44 x 813mm Meranti framed ledged braced 
and battered door.

SEMI SOLID CORE FLUSH DOORS

18No40mm Single door 813 x 2032mm high. (DT2,D4)6

42mm semi-solid core flush door with hardwood 
veneer.Refer to Architects door schedule Drawing 
no: Arch/

6No40mm Single door 813 x 1275mm high. (DT3)7
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JOINERY FITTINGS

1NoKitchen cupboards8

Kitchen floor cupboard with sink overall size 3120 x 
600 x 900mm high formed of Post-form Worktop 
32mm melamine finish chipboard with Formica 
Lifeseal Worktops Finished with Aquila (Gloss). 
Cupboard drawers and doors to be 16mm melamine 
finish chipboard MelaWood with a Natural Oak 
laminate finish held in place with white plastic 
Brackets Size: 40 x 22 x 50mm including 16mm 
recessed Kickplate of melamine finish chipboard, 
Super Black laminate finish as per Architects 
Drawing

12NoBuilt in Cupboards9

4 Rows 450mm wide x 16mm thick melamine 
shelving on double slotted wall bands and brackets 
at 600mm centres including double slotted mild 
steel wall bands and brackets at 600mm centres. all 
with a white powder coat finish
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SECTION  NO. 2

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Fixing:

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted", the bolts are measured elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings:

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features

Bulkheads:

Bulkheads have only been described as such where 
they conform to the above definition and where the 
horizontal or vertical dimensions do not exceed 900mm. 
Where these dimensions are more than 900mm such 
portions of ceilings have been included in the 
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length
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All steel components for ceilings, partitions, etc. are to 
be galvanised in accordance with SANS 121

Steel components:

Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing:

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as 'bolted', the 
bolts have been given elsewhere

Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fibre cement cornices:

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as 'bolted', the 
bolts have been given elsewhere

CEILING TIMBERS, BEADS, INSULATION, ETC

NAILED UP CEILINGS

378m2
Ceilings including 38 x 38mm Sawn Softwood 
brandering at 400mm centres in one direction.

1

6,4mm thick Gypsum plasterboard with tape over 
joints with minimum 3mm and maximum 6mm thick 
coat gypsum skim plaster trowelled to smooth 
polished surface:

4No

Extra over ceiling for 635 x 635mm trap door with 38 x 
38mm softwood frame and 38 x 114mm sawn softwood 
trimmers, fitted flush in opening with 19 x 50mm wrot 
softwood fillets all round. Finish with 1 universal 
undercoat and two coats eggshell enamel paint to 
comply with SABS 630 type 2, or equivalent standard. 
Colour as for ceiling

2
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CORNICES

347m75mm Gypsum plaster coved cornice3

75 mm cove dynamic cornice or equally aproved 
polystrene cornice to comply with SABS Spec 622, 
glued to ceiling and block work using DAS adhesive

INSULATION   

378m2

100mm Insulation in blanket form lapped not less than 
50mm along all edges and laid loose on top of 
brandering between roof timbers etc.

4

Non-combustible lightweight fibreglass insulation 
blanket of a density of not less than 10kg/m3 
bonded with an inert thermo-setting:
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SECTION NO.2

BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

Reference to drawings and details:

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items  Prices are to be based on the specific 
products/articles specified.  If tenderers wish to offer 
alternative products/articles for certain items, these 
items are to be clearly marked and the alternative 
specification given with supporting brochures etc. 
clarifying the features of the products/articles offered  
On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items:

All ironmongery shall be in accordance with 
DORMAKABA specifications or equally approved unless 
otherwise described

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated  SC Satin 
chromium plated  SE Silver enamelled  GE Grey 
enamelled AN Anodised natural AS Anodised silver AB 
Anodised bronze AG Anodised gold ABL Anodised 
black PB Polished brass PL Polished and lacquered PT 
Epoxy coated SD Sanded

Finishes to ironmongery:
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Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

IRONMONGERY TO DOORS, FRAMES, ETC.

5No
40mm Brass five pin tumbler padlock keyed alike with 
one pair of keys per every five padlocks

1

LOCKS

30No
75mm Three lever upright mortice lockset with satin 
chrome furniture

2

3No
UNION L-2115-78SS/R E/Profile Cylinder Dead Lock 
with Roller Latch

3

Indicator locks

6NoPHD-CF-300-22SS SS BT Handle with Flange4

30NoFixing - 300mm Centres 22mm Diameter5

3NoUNION 2X20SCMKD Single Cylinder Profile MKD SC6

30No3 no. stainless steel medium duty butt hinges.7

HINGES

5No
3 SP-DFM-hinge heavy duty hinges by other 
manufacturers

8

30No

100mm Chromium plated bow handle bolted through 
door with the bolt ends hammered to prevent the nuts 
being removed

9

Handles

30No
38mm Rubber door stop plugged and screwed to wall or 
floor

10

SUNDRIES
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Indicator plates countersunk holed for and screwed to 
door or brickwork with chromium plated dome-headed 
screws

LETTERS, NAMEPLATES, ETC.

1No
75 x 150mm Aluminium international toilet sign with 
WHEELCHAIR figure screwed to door

11

1No
75 x 150mm Aluminium international toilet sign with 
MALE figure screwed to door

12

1No
75 x 150mm Aluminium international toilet sign with 
FEMALE figure screwed to door

13

BATHROOM FITTINGS

1No

32mm slip resistant stainless steel grab rail  900mm 
long to be divided into 3 equal parts bent twice at 45 
degrees with central flange plugged and screwed to the 
wall

14

Chairman Industries Grabrails or equal and 
approved
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SECTION NO. 2

BILL NO. 9

METALWORK

Descriptions Descriptions of bolts shall be deemed to 
include nuts and washers.Descriptions of expansion 
anchors and bolts and chemical anchors and bolts shall 
be deemed to include nuts, washers and mortices in 
brickwork or concrete.Metalwork described as "holed for 
bolt(s)" shall be deemed to exclude the bolts unless 
otherwise described.

SUPPLEMENTARY PREAMBLES

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres

Fixing:

Doors and windows shall comply with AAAMSA design 
criteria  Glazing shall comply with SAGGA regulations.  
Glass shall be laminated performance glass as shown 
on the window schedules appended to these bills of 
quantities (as described in the headings to window 
descriptions).  Glass thickness shall comply with 
SAGGA regulations irrespective of thicknesses shown 
on the schedules. Doors and windows shall be supplied 
with protective tape and plastic and shall be removed 
only once surrounding trades have been completed. For 
purpose made windows and doors, refer to drawings 
annexed to these bills of quantities

The following certificates shall be provided prior to 
commencement of site work:

1. A copy of the relevant AAAMSA Performance  Test 
Certificate from the manufacturer/contractor  supplying 
the architectural aluminium product

2. A Certificate of Conformance confirming that  
anodising or powder coating has been processed in  
accordance with SANS 999 and SANS 1796  
respectively
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3. A powder guarantee of not less than 15 years  issued 
by the powder manufacturer.  The specific conditions 
contained in this guarantee  shall form part of the 
powder coating process

4. A Certificate of Conformance confirming that  glazing 
has been installed in accordance with  SANS 0137, 
ensuring that safety glazing  materials have been 
installed in the mandatory  areas and that each 
individual pane of safety  glazing materials has been 
permanently marked

5. A warranty from the manufacturer of the  laminated 
safety glass and/or hermetically sealed glazing units 
guaranteeing the products against delamination and 
colour degradation for a period of not less than five 
years

24NoFrame for door 813 x 2032mm high. (DT1, DT2,DT4)1

GALVANISED PRESSED STEEL DOOR FRAMES

6NoFrame for door 813 x 1275mm high. (DT3)2

POLYCARBONATE SECURITY WINDOW BARS, 
ETC.

4No600 x 600mm high Burglar Screen WT33

'Trellidor' or similar approved transparent burglar 
proof security bars consisting of 12mm translucent 
bars placed at [minimum 198mm and maximum 
223mm] centers horizontally, with and including 25 x
75 x 4mm thick transparent screws to match bar 
profile complete as per manufacturers 
specifications.

3No900 x 900mm high Burglar Screen WT24

6No1 331 x 354mm high Burglar Screen WT45

20No1 255 x 900mm high Burglar Screen WT16

WELDED SCREENS AND GATES
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3No813 x 2 032 Hot dipped galvanised steel gate 7

Hot dipped galvanised steel purposr made steel 
gate with 40mm hor. Flat balr & 12mm diameter rods 
evenly spaced @70mm spacing welded to top & 
middle botom bars,

2No813 x 1 725 Hot dipped galvanised steel gate 8

ALUMINIUM WINDOWS, ETC.

4No600 x 600mm high WT39

Powder coated purpose made window units, 
complete with subframes, ironmongery, glazing to 
comply with SABS 0400, sealing, including 20 x 
10mm burglar bar sections fixed to frame during 
manufacture, over all opening sections and fixing to 
brickwork or concrete. All coating and burglar bars 
to be executed by manufacturer in accordance with 
SANS 1796 and with a guarantee of not less than 15 
years to be provided against peeling and 
discolouration, all in accordance with Architect 
window schedule: 

3No900 x 900mm WT210

6No1 331 x 354mm high WT411

20No1 255 x 900mm high WT112
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SECTION NO. 2

BILL NO. 10

SUPPLEMENTARY PREAMBLES

Before any finishes, coverings, etc are applied to 
screeds, plastering, etc or any other in-situ finish 
moisture tests are to be carried out to the complete 
satisfaction of the Principal Agent to ensure that these 
surfaces have the correct moisture content for the finish 
to be applied

Moisture tests:

Labours such as fair, rounded and chamfered edges, 
trowel cuts, throats, V-joints, angles, etc shall be 
deemed to be included in the descriptions

Labours, etc.:

Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into a true and even colour.

Granolithic:

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying..

Granolithic shall be laid in panels not exceeding 14m\'b2 
for monolithic finishes, not exceeding 9,5m\'b2 for 
bonded finishes and not exceeding 6m\'b2 for all 
external granolithic. Wherever possible, panels shall be 
square but at no time should the length of the panel 
exceed 1,5 times its width.

Unless otherwise described, granolithic shall attain a 
compressive strength of at least 41MPa. The coarse 
aggregate shall comply with SANS 1083 and shall 
generally be capable of passing a 10mm mesh sieve. 
Where the thickness of the granolithic exceeds 25mm, 
the size of the coarse aggregate shall be increased to 
the maximum size compatible with the thickness of the 
granolithic.
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For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface 
shall be hacked (preferably by mechanical means) until 
all laitance, dirt, oil, etc. is dislodged and swept clean of 
all loose matter. The slab shall then be wetted and kept 
damp for at least six hours before applying the 
granolithic.

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints

Unless otherwise described, cement plaster shall be 
taken to mean Class 1 cement plaster

Cement plaster:

To Contractor's expense should Grade 1 variance in F1 
above not be achieved. Grind & prime existing surface 
with self-leveling Tal-Screed Master or equal & 
approved - thickness between between 4 to 5mm.

Self - levelling screed:

SCREEDS 

64m230mm Thick on floors and landings1

Screeds wood floated, on concrete

INTERNAL PLASTER

676m2On walls2

Cement plaster on brickwork

37m2On narrow widths3
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SECTION  NO. 2

BILL NO. 11

TILING

SUPPLEMENTARY PREAMBLES

Unless described as 'fixed with adhesive to plaster 
(plaster elsewhere)' descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding

Fixing:

Tiling described as "fixed with adhesive on power 
floated concrete" shall be deemed to include for 
approved tiling key - coat

Ceramic, tiles are to be fixed and grouted with suitable 
adhesives and grouts from the Professional range of 
products as recommended by the manufacturer of the 
tiles

WALL TILING

69m2
600 x 600mm on walls tiles fixed with adhesive to 
plaster (plaster elsewhere)

1

TILE AFRICA SODWANA BEIGE Ceramic or 
similar approved:

7m2On window sills2

100 x 100mm CERAMIC tiles  tiles fixed with 
adhensive to plaster (plaster elsewhere) colour and 
type to archietect specifications:

FLOOR TILING
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273m2On floors and landings3

330 x 330 x 4mm 'Johnson' or similar approved vinyl 
floor tiles (code: ST-652) fixed with adhesive to 
screed (screed elsewhere) and flush pointed with 
waterproof tile grout with minimum 5m expansion 
joints at perimeter:

27m2On narrow widths not exceeding 300mm wide4

24mOn rises 150mm high of cut vinyl tile5
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SECTION NO. 2

BILL NO. 12

PLUMBING AND DRAINAGE 

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

References to details and drawings

Descriptions of gutter outlets etc. shall be deemed to 
include wire balloon gratings

Wire gratings:

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc., and disposal of surplus material on site

Stormwater channels:

Descriptions of French drains shall be deemed to 
include excavation, stone filling graded from 300mm 
diameter at bottom to 75mm diameter at top, approved 
geofabric filter blanket over stone, 300mm earth filling 
over and disposal of surplus material on site

French drains:

Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)  Stainless steel for 
urinals, basins, quality sinks, wash troughs, institutional 
equipment, etc. shall be Type 304 (18/8)  Stainless steel 
for laboratory sinks, photographic equipment, etc. shall 
be Type 316 (18/8)  Units shall have standard aprons on 
all exposed edges and tiling keys against walls where 
applicable

Stainless steel basins, sinks, wash troughs, urinals, 
etc.:
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Outer edges of sinks, basins, baths, urinals, etc. are to 
be sealed against adjacent surfaces with approved 
silicone

Sealing of edges:

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings  Soil, waste and vent 
pipes and fittings shall be solvent weld jointed or sealed 
with butyl rubber rings

uPVC pipes and fittings:

Pipes of 50mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings  Pipes of 63mm diameter and greater shall have 
sockets and spigots with push-in type integral rubber 
ring joints.  Bends shall be uPVC and all other fittings 
shall be cast iron, all with similar push-in type joints

uPVC pressure pipes and fittings:

Pipes shall be type IV and of the class specified with 
Plasson or Alprene compression fittings

High density polyethylene (HDPe) pipes and fittings:

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with Fast-fuse heat welded thermoplastic or where so 
described Polylock compression fittings  Pipes shall be 
firmly fixed to walls, etc. with coloured nylon snap-in 
pipe clips with provision for accommodating thermal 
movement and jointed and fixed strictly in accordance 
with the manufacturer's instructions

Polycop polypropylene pipes:
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Pipes shall be hard drawn and half-hard Maksal pipes of 
the class described.  Class 0 (thin walled hard drawn) 
pipes shall not be bent.  Class 1 (thin walled half-hard), 
Class 2 (half-hard) and Class 3 (heavy walled half-hard) 
pipes shall only be bent with benders with inner and 
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression 
fittings shall be Cobra Watertech type.  Capillary solder 
fittings shall comply with ISO 2016

Copper pipes:

Copper pipes are to be installed in accordance with the 
latest revision of the Code of Practice for Copper 
Plumbing soldering techniques.  Flux, solder, etc. to be 
strictly in accordance with the manufacturer's 
requirements with special attention to copper flux 
composition

Where fittings have reducing ends or branches they are 
described as 'reducing' and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained

Reducing fittings:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc., 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes:

Pipes chased into brickwork must be wrapped with two 
layers of stout brown paper tied with wire.  Rates are to 
include for wrapping around joints and fittings

Paper wrapping to pipes:

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L (provision for disinfection 
elsewhere)

Disinfection of water pipework:
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled

Laying, backfilling, bedding, etc. of pipes:

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following:  SABS 1200L : Medium-pressure 
pipelines  SABS 1200LD : Sewers  SABS 1200LE : 
Stormwater drainage   Pipe trenches, etc. shall be 
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7 
and 7 of SABS 1200DB : Earthworks (Pipe trenches)  
Pipes shall be bedded in accordance with Clauses 3.1 
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)  Unless otherwise described bedding of rigid 
pipes shall be Class B bedding

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc. are given 
separately)  Descriptions of overflow pipes where 
measured in number, shall be deemed to include joints 
to cisterns and splay cut ends

General:

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc. shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc. and to steel pipes (adaptors for 
connections to copper pipes, etc. are given separately)

Descriptions of WC pans, slop hoppers, etc. shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

RAINWATER DISPOSAL

0.8mm Thick seamless pre-painted aluminium Ogee 
Gutters and accessories:

Galvanised Steel

87m
150 x 125 x 0.8mm Ogee profile gutters, including fixing 
to fibre cement fascia, with heavy duty fixing brackets.

1

21NoExtra over for angle2

21NoExtra over for stop ends.3

21NoExtra over for outlet for 75 x 50mm pipe4

48m100 x 75 x 0.8mm Thick rainwater down pipes.5

21NoExtra over rainwater down pipe for bend.6

21NoExtra over rainwater down pipe for shoe.7

15No
Extra over rainwater pipe for eaves or plinth offset 
maximum 800mm projection.

8

SANITARY FITTINGS 

1No

"Franke" or equal approved 1050mm x 535mm wide 711 
treadline stainless steel single bowl drop in sink unit. 
Code: 311850, complete with 38mm waste fitting and 
pvc trap

9

1,2mm Thick stainless steel Grade 304 (18/10)

6No

VAAL 751358 juniour low level WC suite comprising WC 
pan with double flap heavy duty plastic seat and Vaal 
ceramic hibiscus matching 9 litre cistern with flush pipe

10
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4No
VAAL 751358 wall hung paraplegic WC pan with cradle 
bracket and legs (flush valve and flush pipe elsewhere)

11

7No
VAAL' Sanitary `Hibiscus` White wash hand basin 510 x 
405.

12

4No

VAAL 751358 WC suite comprising WC pan with double 
flap heavy duty plastic seat and Vaal ceramic hibiscus 
matching 9 litre cistern with flush pipe

13

2NoVAAL 751358 Urinal with flush system14

7No32mm Basin/Sink waste union 15

WASTE UNIONS, ETC 

7No32-40mm Rubber deep seal P or S trap16

TRAPS ETC 

TAPS, VALVES, ETC

7No
Single 12mm Chromium Platted Elbow Action Tap for 
Cold Water

17

'Cobra Watertech' or equally approved:

Item

Provide all necessary water, etc., for and test the whole 
of the plumbing services, sanitary fittings, pumps, soil, 
water and  fire services installations etc., and in stages 
as deemed necessary, including chlorination, complete 
to the satisfaction of the Principal Agent and the Local 
Authority, replace any defective work free of charge, 
including any necessary re-testing and leave perfect on 
completion 

18

TESTING

10NoToilet Roll Holder Franke Stratos STRX 67219

SANITARY FITTINGS

3No

32 mm slip-resistant stainless steel grab rail 900mm 
long to be dibvided into 3 equal parts bent twice at 45 
degrees with central flange

20

3NoFranke Paper towel Dispenser21
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3NoKitchen Refuse Container22

150 000.00Item

Provide the sum of R 150 000.00 (One Hundred and 
Fifty Thousand Rand) for plumbing fittings, etc. to 
be used at the discretion of the Principal Agent and 
deducted in whole or in part if not required

23

SANITARY PLUMBING 
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SECTION NO. 2

BILL NO. 13

GLAZING 

SUPPLEMENTARY PREAMBLES

The term 'float glass' is used for monolithic annealed 
glass

Float glass:

TOPS, SHELVES, DOORS, MIRRORS, ETC

3NoMirror 450 x 600mm high with chromed screws1

6 mm Silvered float glass copper backed mirrors 
with polished edges, holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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SECTION NO. 2

BILL NO. 14

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with SABS 
specifications unless otherwise described

Painting specification:

Unless otherwise described, all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SABS 1091

Colours:

When staining timber, the resultant colour or shade 
must be to the complete satisfaction of the Principal 
Agent before any overcoating or preservative is applied

ON INTERNAL PLASTER SURFACES

676m2On walls1

Prepare surfaces and remove all loose material, 
apply one coat alkali resistant primer and two coats 
PVA emulsion paint for interior use.

ON PLASTERBOARD

378m2On Ceilings2

Prepare, stop and apply two full coats semi-gloss 
PVA co-polymer paint to comply with SABS 
Specification No. 643 

ON FIBRE-CEMENT

55m2On fascias and barge boards3

One coat primer and two coats exterior quality PVA 
emulsion paint
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ON WOOD SURFACES

120m2Internal doors4

One coat wood primmer and two coats oil based 
paint to:

120m2Frames, etc.5

16m2External doors.6

One coat nova dark brown and two coats sanded 
lightly between coats to:

16m2Frames7

ON METAL SURFACES

17m2Gate8

One coat nova dark brown and two coats sanded 
lightly between coats to:
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SECTION SUMMARY - Section 2B: Building Works - Administration Block

Bill
No

Page
No

Amount

103Earthworks (Provisional)1

106Concrete, Formwork and Reinforcement2

108Waterproofing3

111Masonry4

112Roof Coverings, etc5

116Carpentry and Joinery6

119Ceilings, Partitions and Access Flooring7

122Ironmongery8

125Metalwork9

127Plastering10

129Tiling11

136Plumbing and Drainage12

137Glazing13

139Paintwork14
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ABLUTION BLOCK

SECTION  NO. 2C

BILL NO. 1

EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

A soils investigation has been carried out on the site by 
the engineer and the report is annexed to these bills of 
quantities.  The soils report indicates there is residual 
sandstone material composed of clayey sand to sand 
clay with scattered to frequent sandstone gravel, 
cobbles and occasional boulders, all of which will be 
deemed as 'earth'. All very hard unweathered shale, 
ironstone, etc., the removal of which necessitates the 
use of explosives or heavy duty hydraulic percussion 
hammers (peckers), will be classified as 'hard rock'

Nature of ground

No subterranean water is expected

Subterranean water:

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as 'extra over' bulk 
excavation or trench and hole excavation as the case 
may be

Excavation for working space in rock:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material
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Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material

Filling

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D 

Testing:

26m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

SITE CLEARANCE ETC

26m2
Stripping average 200mm thick layer of top soil and 
stockpiling on site

2

26m2Over site clearance etc.3

Weed killer (active ingredients Metalaclor 102,8 g/l, 
Terbitilasien 248,6 g/l and atrazine 248,6 g/l) mixed 
in the proportion of 100 ml weed killer to 100 l water 
and applied at a rate of 10 l/m²

EXCAVATION OTHER THAN BULK, ETC

16m3Trenches and holes4

Excavation in earth not exceeding 2m deep:

2m3Soft rock 5

Extra over excavations in earth for excavation in:

1m3Hard rock6

7m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

7

Extra over all excavations for carting away
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Item
Keeping excavations free of all water other than 
subterranean water

8

Keeping excavations free of water

46m2
Sides of trench and hole excavations not exceeding 
1,5m deep 

9

Risk of collapse of excavations, other than bulk:

EXCAVATION ETC

FILLING ETC OTHER THAN BULK

16m3Backfilling to trenches, holes, etc10

Earth filling supplied by the contractor, compacted 
to 93% Mod AASHTO density:

16m3Backfilling to trenches, holes, etc 11

Earth filling G7 supplied by the contractor, 
compacted to 96% Mod AASHTO density:

4m3Under floors, steps, etc12

Earth filling G5 supplied by the contractor, 
compacted to 96% Mod AASHTO density:

4m3Under floors etc13

Coarse river sand filling supplied by the contractor

26m2

Compaction of ground surface under floors etc. 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

14

Compaction of surfaces

5No"Modified AASHTO Density" test15

Prescribed density tests on filling

SOIL POISONING
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26m2

Soil insecticide (protection against termites) applied as 
specified under floors, etc., including forming and 
poisoning shallow furrows against foundation walls, etc., 
filling in furrows and ramming ground shall be treated 
with an Insecticides in accordance with SANS 10400F. 
Soil poisoning shall carry a written ten year guarantee 
and shall be applied by trained specialist pest control 
personnel.

16

Soil insecticide under a 10 year guarantee by firm of 
specialist

68m2To bottoms and sides of trenches, etc 17
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SECTION  NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 Tests of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests:

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as 'left in' 
or 'permanent'), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use    

Formwork:

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc. shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described

Formwork to soffits of slabs, beams, etc. shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES
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2m3Surface blinding under footings and bases1

20MPa/19mm concrete:

3m3Surface Blinding under surface beds2

1m3Aprons3

0.5m3Ramps4

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

4m3Surface beds on waterproofing5

30MPa/19mm concrete:

7m3Strip footings6

1m3Ramps7

1m3Bottoms and sides of floor ducts8

1m3Steps, urinal steps, etc9

4.0Sets
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cub (Provisional)

10

Test cubes:

CONCRETE SUNDRIES

26m2Surface beds, slabs, etc 11

Finishing top surfaces of concrete smooth with a 
wood float

26m2Various components12

Curing surfaces of concrete with water 

ROUGH FORMWORK (DEGREE OF ACCURACY 
II) (CPAP WORK GROUP NO. 111)
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20m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

13

Rough formwork to sides

MOVEMENT JOINTS ETC

20mNot exceeding 300mm wide14

Two layers of 375 micron damp proof course in slip 
joints between horizontal concrete and brick 
surfaces including cement mortar bed:

20m
10mm Joints not exceeding 300mm high to edges of 
surface beds 

15

Expansion joints with bitumen impregnated 
softboard between vertical concrete and brick 
surfaces:

58m4 x 50mm Saw-cut joints in top of concrete16

Saw cut joints:

REINFORCEMENT (PROVISIONAL) (CPAP 
WORK GROUP NO. 114)

0.11tY1017

High tensile steel reinforcement to structural 
concrete work (Provisional):

0.11tY1218

26m2
Type 193 fabric reinforcement in concrete surface beds 
etc.

19

Fabric reinforcement
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SECTION NO. 2

BILL NO. 3

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc. shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc. with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing:

DAMPPROOFING OF WALLS AND FLOORS

5m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B):

3m2Under window cills2

26m2Under surface beds3

One layer 250 micron gunplas black polyethylene 
waterproof sheeting (SANS 952-1985 type C) sealed 
at laps with PVC self_x005f_x0002_adhesive tape:

29m2On waterproofing to roofs4

Two coats heavy duty acrylic emulsion paint

5m2On waterproofing to box gutters5

SEALING STRIPS, JOINT SEALANTS, ETC

5m2
In waterproofing joints between timber, porcelain or 
stainless steel fitting tops and walls

6

Clear silicone sealant:
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58m10 x 20mm In expansion joints7

Bitumen impregnated foam plastic joint sealing 
strips:

58m4 x 50mm In saw cut joints in floors8

Two-part polyurethane sealing compound including 
backing cord, bond breaker, primer, etc.:

58m10 x 150mm In construction joints in floors9

Two coats approved bond breaker to be painted on 
slab edges after 1st cast:
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SECTION  NO. 2

BILL NO. 4

MASONRY 

SUPPLEMENTARY PREAMBLES

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole

Hollow walls:

Walls in two skins described as 'bagged and sealed' 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats bitumen emulsion 
waterproofing coating

Bagged and sealed walls:

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing

Samples of all masonry building units, except those for 
walls described as "load bearing", shall consist of a 
minimum of 6 units.  Samples of building units to be 
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

Samples
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BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

6m2One brick walls 1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class I mortar:

3m2Half brick walls2

BRICKWORK IN SUPERSTRUCTURE

32m2Half brick walls3

Brickwork of NFP bricks in class II mortar:

2m2Half brick walls in Beamfilling4

3m2One brick walls5

FACE BRICKWORK

54m2Face brickwork6

Corobrik AGATE-SATIN-FBX' clay brick (or equal 
approved) manufactured in accordance with 
227:2007, bedded and jointed in Class ll mortar and 
pointed with flush/recessed horizontal and vertical 
joints:

3m2Extra over brickwork for external face brickwork7

Brick-on-edge soldier course copings, sills, etc. of  
selected face bricks, pointed with recessed joints on 
all exposed faces, with and including steel hanger 
built into brickwork:

3m220mm Wide sills set sloping and slightly projecting8

First and last bricks of sill to be solid

BRICKWORK SUNDRIES

136m75mm Wide reinforcement built in horizontally9

2,5mm Galvanised brick reinforcement:
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227m150mm Wide reinforcement built in horizontally10

0.4NoTerracota air bricks11

Air Bricks

10No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

12

Galvanised hoop iron cramps, ties, etc.:

5m110 x 75mm Lintels in lengths not exceeding 3m13

Prestressed fabricated concrete lintels including 
necessary temporary supports:

FIBRE-CEMENT WINDOW SILLS

3m15 x 150mm Wide sills set flat and slightly projecting14

Natural grey sills in single lengths bedded in 1:3 
cement motar including metal fixing lugs etc. n.e 
300mm girth
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SECTION NO. 2

BILL NO. 5

ROOF COVERINGS, ETC

SUPPLEMENTARY PREAMBLES

Where SANS 457-2 and SANS 0177-3 in the following 
heading is not applicable, refer to other suitable 
construction standards or provide full specifications

General:

IBR PROFILE ROOF SHEETING

29m2Roof Coverings1

0.58mm CHROMADECK KLIPLOK roofsheeting or 
similar approved @ 170 on insulation on 76x50mm 
S.A. pine purlins @ 700min. centre to centre, on 
prefabricated timber trusses to S.Eng's detail and 
barge board fixed to manufacturers specifications.

6mRidge cappings 2

2NoExtra over ridge capping for end pieces3
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SECTION  NO. 2

BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained. 

Reference to drawings and details:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Items described as "plugged" shall be deemed to 
include for screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres or shall be deemed to be 
fixed with hardened steel nails or shot pins to brickwork 
or concrete. 

Descriptions are to be deemed to include for nails, 
screws, plugs, adhesives, holes, sin- kings, pelleting, etc 

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish

Decorative thermosetting plastic laminate covering:
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Prefabricated trusses shall be fabricated in a factory by 
a truss fabricator who has been awarded a Certificate of 
Competence by the Institute of Timber Construction and 
is approved by the Principal Agent

Design of prefabricated roof trusses:

Each roof truss shall have all its members accurately cut 
and closely butted together and rigidly fixed by CSIR 
approved patented galvanised metal spiked connectors, 
precision pressed on both sides of each intersection by 
an approved method, all in accordance with the 
manufacturers instructions

Trusses shall be designed by a registered professional 
engineer and in accordance with SABS 0160 and 0163, 
who shall, after erection, provide a certificate confirming 
that the design, manufacture, transportation, erection 
and bracing has been carried out in accordance with this
specification

The design shall include for all live loads, wind loads 
and for dead loads imposed by roof covering, purlins, 
ceilings, etc. Fully detailed shop drawings of all trusses, 
etc, indicating sizes, bracing, loading, etc, shall be 
submitted to the Principal Agent for approval prior to 
fabrication Unless specified erection instructions are 
given in writting, erection shall be carried out in 
accordance with the procedures and recommendations 
of the manual "The Erection and Bracing of Timber Roof 
Trusses" published by the "Institute for Timber 
Construction and the Council for Scientific and Industrial 
Research" or as detailed by the designerRates trusses 
shall include for the necessary rafters, temporary 
bracing, longitudinal and cross bracing, wall plates, 
eaves support beams, trimmed and splay cut ends as 
required and erected complete. However, rates shall 
exclude all fascias and barge boards, roof coverings, 
which are separately measured. The truss spacing 
indicated on Architectural drawings is an indication only. 
The actual truss spacing would be determined by the 
design of the roof construction The references given in 
the descriptions are to the drawings accompanying 
these bills of quantities for tender purposes which 
indicate the schematic truss layouts and cross sections 
Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences
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BOLTED TIMBER ROOF TRUSS CONSTRUCTION, 
ETC. 

1No

Roof construction to be double pitched roof with two 
hipped ends size 5.76 x 4.44m and 3m high overall, 
including 76 x 50mm SA Pine purlins at 750mm centres 
and all necessary fittings etc to engineers detail

1

Design, supply and installation of timber roof 
construction:

9mBarge board2

12 x 80 x 275mm fibre cement Barge board drilled 
and brass screwed to purlin end including 
galvanised steel H profile joint strips , screws, holes 
etc. Archtect approved colour

12mFascia board3

FRAMED DOORS ETC

SEMI SOLID CORE FLUSH DOORS

2No40mm Single door 813 x 2032mm high. (DT2)4

42mm semi-solid core flush door with hardwood 
veneer.Refer to Architects door schedule Drawing 
no: Arch/
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SECTION  NO. 2

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Fixing:

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted", the bolts are measured elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings:

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features

Bulkheads:

Bulkheads have only been described as such where 
they conform to the above definition and where the 
horizontal or vertical dimensions do not exceed 900mm. 
Where these dimensions are more than 900mm such 
portions of ceilings have been included in the 
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length

All steel components for ceilings, partitions, etc. are to 
be galvanised in accordance with SANS 121

Steel components:
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Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing:

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as 'bolted', the 
bolts have been given elsewhere

Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fibre cement cornices:

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as 'bolted', the 
bolts have been given elsewhere

CEILING TIMBERS, BEADS, INSULATION, ETC

NAILED UP CEILINGS

26m2
Ceilings including 38 x 38mm Sawn Softwood 
brandering at 400mm centres in one direction.

1

6,4mm thick Gypsum plasterboard with tape over 
joints with minimum 3mm and maximum 6mm thick 
coat gypsum skim plaster trowelled to smooth 
polished surface:

1No

Extra over ceiling for 635 x 635mm trap door with 38 x 
38mm softwood frame and 38 x 114mm sawn softwood 
trimmers, fitted flush in opening with 19 x 50mm wrot 
softwood fillets all round. 

2

CORNICES

45m75mm Gypsum plaster coved cornice3

75 mm cove dynamic cornice or equally aproved 
polystrene cornice to comply with SABS Spec 622, 
glued to ceiling and block work using DAS adhesive
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INSULATION   

29m2

100mm Insulation in blanket form lapped not less than 
50mm along all edges and laid loose on top of 
brandering between roof timbers etc.

4

Non-combustible lightweight fibreglass insulation 
blanket of a density of not less than 10kg/m3 
bonded with an inert thermo-setting:
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SECTION NO.2

BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

Reference to drawings and details:

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items  Prices are to be based on the specific 
products/articles specified.  If tenderers wish to offer 
alternative products/articles for certain items, these 
items are to be clearly marked and the alternative 
specification given with supporting brochures etc. 
clarifying the features of the products/articles offered  
On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items:

All ironmongery shall be in accordance with 
DORMAKABA specifications or equally approved unless 
otherwise described

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated  SC Satin 
chromium plated  SE Silver enamelled  GE Grey 
enamelled AN Anodised natural AS Anodised silver AB 
Anodised bronze AG Anodised gold ABL Anodised 
black PB Polished brass PL Polished and lacquered PT 
Epoxy coated SD Sanded

Finishes to ironmongery:
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Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

IRONMONGERY TO DOORS, FRAMES, ETC.

2No
40mm Brass five pin tumbler padlock keyed alike with 
one pair of keys per every five padlocks

1

LOCKS

2No
Assa Abloy Union Satin Chrome Indicator Bolt SC 
Plated IMP

2

INDICATOR LOCKS

2No
UNION L-2115-78SS/R E/Profile Cylinder Dead Lock 
with Roller Latch

3

2NoPHD-CF-300-22SS SS BT Handle with Flange4

2NoFixing - 300mm Centres 22mm Diameter5

2NoUNION 2 x 20SCMKD Single Cylinder Profile MKD SC6

4No3 no. stainless steel medium duty butt hinges.7

HINGES, BOLTS, ETC.

4No
3 SP-DFM-hinge heavy duty hinges by other 
manufacturers

8

2No

100mm Chromium plated bow handle bolted through 
door with the bolt ends hammered to prevent the nuts 
being removed

9

HANDLES

Indicator plates countersunk holed for and screwed to 
door or brickwork with chromium plated dome-headed 
screws

LETTERS, NAMEPLATES, ETC.
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1No
75 x 150mm Aluminium international toilet sign with 
BOYS figure screwed to door

10

1No
75 x 150mm Aluminium international toilet sign with 
GIRLS figure screwed to door

11
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SECTION NO. 2

BILL NO. 9

METALWORK

Descriptions of bolts shall be deemed to include nuts 
and washers.Descriptions of expansion anchors and 
bolts and chemical anchors and bolts shall be deemed 
to include nuts, washers and mortices in brickwork or 
concrete.Metalwork described as "holed for bolt(s)" shall 
be deemed to exclude the bolts unless otherwise 
described.

SUPPLEMENTARY PREAMBLES

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres

Fixing:

Doors and windows shall comply with AAAMSA design 
criteria  Glazing shall comply with SAGGA regulations.  
Glass shall be laminated performance glass as shown 
on the window schedules appended to these bills of 
quantities (as described in the headings to window 
descriptions).  Glass thickness shall comply with 
SAGGA regulations irrespective of thicknesses shown 
on the schedules. Doors and windows shall be supplied 
with protective tape and plastic and shall be removed 
only once surrounding trades have been completed. For 
purpose made windows and doors, refer to drawings 
annexed to these bills of quantities

The following certificates shall be provided prior to 
commencement of site work:

1. A copy of the relevant AAAMSA Performance  Test 
Certificate from the manufacturer/contractor  supplying 
the architectural aluminium product

2. A Certificate of Conformance confirming that  
anodising or powder coating has been processed in  
accordance with SANS 999 and SANS 1796  
respectively
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3. A powder guarantee of not less than 15 years  issued 
by the powder manufacturer.  The specific conditions 
contained in this guarantee  shall form part of the 
powder coating process

4. A Certificate of Conformance confirming that  glazing 
has been installed in accordance with  SANS 0137, 
ensuring that safety glazing  materials have been 
installed in the mandatory  areas and that each 
individual pane of safety  glazing materials has been 
permanently marked

5. A warranty from the manufacturer of the  laminated 
safety glass and/or hermetically sealed glazing units 
guaranteeing the products against delamination and 
colour degradation for a period of not less than five 
years

GALVANISED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high 1

1,2mm Double rebated frames suitable for half brick 
walls

POLYCARBONATE SECURITY WINDOW BARS, 
ETC.

3No1 331 x 354mm high Burglar Screen WT42

'Trellidor' or similar approved transparent burglar 
proof security bars consisting of 12mm translucent 
bars placed at [minimum 198mm and maximum 
223mm] centers horizontally, with and including 25 x
75 x 4mm thick transparent screws to match bar 
profile complete as per manufacturers 
specifications.

WELDED SCREENS AND GATES

2No813 x 2 032 Hot dipped galvanised steel gate 3

Hot dipped galvanised steel purposr made steel 
gate with 40mm hor. Flat balr & 12mm diameter rods 
evenly spaced @70mm spacing welded to top & 
middle botom bars,
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ALUMINIUM WINDOWS, ETC.

3No1 331 x 354mm high WT44

Powder coated purpose made window units, 
complete with subframes, ironmongery, glazing to 
comply with SABS 0400, sealing, including 20 x 
10mm burglar bar sections fixed to frame during 
manufacture, over all opening sections and fixing to 
brickwork or concrete. All coating and burglar bars 
to be executed by manufacturer in accordance with 
SANS 1796 and with a guarantee of not less than 15 
years to be provided against peeling and 
discolouration, all in accordance with Architect 
window schedule: 
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SECTION NO. 2

BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

Before any finishes, coverings, etc are applied to 
screeds, plastering, etc or any other in-situ finish 
moisture tests are to be carried out to the complete 
satisfaction of the Principal Agent to ensure that these 
surfaces have the correct moisture content for the finish 
to be applied

Moisture tests:

Labours such as fair, rounded and chamfered edges, 
trowel cuts, throats, V-joints, angles, etc shall be 
deemed to be included in the descriptions

Labours, etc.:

Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into a true and even colour.

Granolithic:

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying..

Granolithic shall be laid in panels not exceeding 14m\'b2 
for monolithic finishes, not exceeding 9,5m\'b2 for 
bonded finishes and not exceeding 6m\'b2 for all 
external granolithic. Wherever possible, panels shall be 
square but at no time should the length of the panel 
exceed 1,5 times its width.
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Unless otherwise described, granolithic shall attain a 
compressive strength of at least 41MPa. The coarse 
aggregate shall comply with SANS 1083 and shall 
generally be capable of passing a 10mm mesh sieve. 
Where the thickness of the granolithic exceeds 25mm, 
the size of the coarse aggregate shall be increased to 
the maximum size compatible with the thickness of the 
granolithic.

For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface 
shall be hacked (preferably by mechanical means) until 
all laitance, dirt, oil, etc. is dislodged and swept clean of 
all loose matter. The slab shall then be wetted and kept 
damp for at least six hours before applying the 
granolithic.

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints

Unless otherwise described, cement plaster shall be 
taken to mean Class 1 cement plaster

Cement plaster:

To Contractor's expense should Grade 1 variance in F1 
above not be achieved. Grind & prime existing surface 
with self-leveling Tal-Screed Master or equal & 
approved - thickness between between 4 to 5mm.

Self - levelling screed:

SCREEDS 

26m230mm Thick on floors and landings1

Screeds wood floated, on concrete

INTERNAL PLASTER
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66m2On walls2

Cement plaster on brickwork

7m2On narrow widths3
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SECTION  NO. 2

BILL NO. 11

TILING

SUPPLEMENTARY PREAMBLES

Unless described as 'fixed with adhesive to plaster 
(plaster elsewhere)' descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding

Fixing:

Tiling described as "fixed with adhesive on power 
floated concrete" shall be deemed to include for 
approved tiling key - coat

Ceramic, tiles are to be fixed and grouted with suitable 
adhesives and grouts from the Professional range of 
products as recommended by the manufacturer of the 
tiles

FLOOR TILING

26m2On floors and landings1

Concrete Tiles

3m2On narrow widths not exceeding 300mm wide2

32mOn rises 150mm high of concrete3

1m
PVC quantrand treads in single lengths ( Colour by 
Architect )

4

Sundries:
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SECTION NO. 2

BILL NO. 12

PLUMBING AND DRAINAGE 

The Tenderer is referred to the relevant Clauses in the 
separate documents General Specification (PW 371-A) 
July 2013 and Particular Specification (PW 371B) July 
2013

PREAMBLES

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to
Tenderers should price for complete detail and
specification on such details and/ or drawing. No claims
relating to the omissions on the part of tenders will be
entertained.

References to details and drawings

Descriptions of gutter outlets etc. shall be deemed to 
include wire balloon gratings

Wire gratings:

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc., and disposal of surplus material on site

Stormwater channels:

Descriptions of French drains shall be deemed to
include excavation, stone filling graded from 300mm
diameter at bottom to 75mm diameter at top, approved
geofabric filter blanket over stone, 300mm earth filling
over and disposal of surplus material on site

French drains:
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Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)  Stainless steel for 
urinals, basins, quality sinks, wash troughs, institutional 
equipment, etc. shall be Type 304 (18/8)  Stainless steel 
for laboratory sinks, photographic equipment, etc. shall 
be Type 316 (18/8)  Units shall have standard aprons on 
all exposed edges and tiling keys against walls where 
applicable

Stainless steel basins, sinks, wash troughs, urinals, 
etc.:

Outer edges of sinks, basins, baths, urinals, etc. are to 
be sealed against adjacent surfaces with approved 
silicone

Sealing of edges:

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings  Soil, waste and vent
pipes and fittings shall be solvent weld jointed or sealed
with butyl rubber rings

uPVC pipes and fittings:

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings  Pipes of 63mm diameter and greater shall have
sockets and spigots with push-in type integral rubber
ring joints.  Bends shall be uPVC and all other fittings
shall be cast iron, all with similar push-in type joints

uPVC pressure pipes and fittings:

Pipes shall be type IV and of the class specified with 
Plasson or Alprene compression fittings

High density polyethylene (HDPe) pipes and fittings:
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Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with Fast-fuse heat welded thermoplastic or where so
described Polylock compression fittings  Pipes shall be
firmly fixed to walls, etc. with coloured nylon snap-in
pipe clips with provision for accommodating thermal
movement and jointed and fixed strictly in accordance
with the manufacturer's instructions

Polycop polypropylene pipes:

Pipes shall be hard drawn and half-hard Maksal pipes of
the class described.  Class 0 (thin walled hard drawn)
pipes shall not be bent.  Class 1 (thin walled half-hard),
Class 2 (half-hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be Cobra Watertech type.  Capillary solder
fittings shall comply with ISO 2016

Copper pipes:

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques.  Flux, solder, etc. to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Where fittings have reducing ends or branches they are
described as 'reducing' and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Reducing fittings:

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.,
casting in, building in or suspending not exceeding 1m
below suspension level

Fixing of pipes:
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Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire.  Rates are to
include for wrapping around joints and fittings

Paper wrapping to pipes:

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

Disinfection of water pipework:

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled

Laying, backfilling, bedding, etc. of pipes:

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with Clauses 5.1 and 5.2 of each
of the following:  SABS 1200L : Medium-pressure
pipelines  SABS 1200LD : Sewers  SABS 1200LE :
Stormwater drainage   Pipe trenches, etc. shall be
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7
and 7 of SABS 1200DB : Earthworks (Pipe trenches)
Pipes shall be bedded in accordance with Clauses 3.1
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)  Unless otherwise described bedding of rigid
pipes shall be Class B bedding

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc. are given
separately)  Descriptions of overflow pipes where
measured in number, shall be deemed to include joints
to cisterns and splay cut ends

General:

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc. shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Mod AASHTO density and
disposal of surplus material on site

-173-

Plumbing and Drainage
Bill No.  12
Section No.  4

Carried Forward R



Brought Forward R

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc. and to steel pipes (adaptors for 
connections to copper pipes, etc. are given separately)

Descriptions of WC pans, slop hoppers, etc. shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated
set of as-built drawings.  At completion of the contract
the contractor shall hand these drawings to the principal
agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

As-built drawings

RAINWATER DISPOSAL

0.8mm Thick seamless pre-painted aluminium Ogee 
Gutters and accessories:

Galvanised steel

12m
150 x 125 x 0.8mm Ogee profile gutters, including fixing 
to fibre cement fascia, with heavy duty fixing brackets.

1

8NoExtra over for angle2

8NoExtra over for stop ends.3

8NoExtra over for outlet for 75 x 50mm pipe4

21m100 x 75 x 0.8mm Thick rainwater down pipes.5

8NoExtra over rainwater down pipe for bend.6

8NoExtra over rainwater down pipe for shoe.7

8No
Extra over rainwater pipe for eaves or plinth offset 
maximum 800mm projection.

8

2No
VAAL' Sanitary `Hibiscus` White wash hand basin 510 x 
405.

9

SANITARY FITTINGS 
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2No

VAAL 751358 WC suite comprising WC pan with double 
flap heavy duty plastic seat and Vaal ceramic hibiscus 
matching 9 litre cistern with flush pipe

10

1NoVAAL 751358 Urinal with flush system11

2No32mm Basin/Sink waste union 12

WASTE UNIONS, ETC 

2No32-40mm Rubber deep seal P or S trap13

TRAPS ETC 

TAPS, VALVES, ETC

2No
Single 12mm Chromium Platted Elbow Action Tap for 
Cold Water

14

'Cobra Watertech' or equally approved:

Item

Provide all necessary water, etc., for and test the whole 
of the plumbing services, sanitary fittings, pumps, soil, 
water and  fire services installations etc., and in stages 
as deemed necessary, including chlorination, complete 
to the satisfaction of the Principal Agent and the Local 
Authority, replace any defective work free of charge, 
including any necessary re-testing and leave perfect on 
completion 

15

TESTING

2NoToilet Roll Holder Franke Stratos STRX 67216

SANITARY FITTINGS

2NoFranke Paper towel Dispenser17

5 000.00Item

Provide the sum of R 5 000.00 (Five Thousand Rand) 
for plumbing fittings, etc to be used at the discretion 
of the Principal Agent and deducted in whole or in 
part if not required

18

SANITARY PLUMBING 
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1No
Testing water pipe system19

Sundries
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SECTION NO. 2

BILL NO. 13

GLAZING 

SUPPLEMENTARY PREAMBLES

The term 'float glass' is used for monolithic annealed 
glass

Float glass:

TOPS, SHELVES, DOORS, MIRRORS, ETC

2NoMirror 450 x 600mm high with chromed screws1

6 mm Silvered float glass copper backed mirrors 
with polished edges, holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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SECTION NO. 2

BILL NO. 14

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with SABS 
specifications unless otherwise described

Painting specification:

Unless otherwise described, all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SABS 1091

Colours:

When staining timber, the resultant colour or shade 
must be to the complete satisfaction of the Principal 
Agent before any overcoating or preservative is applied

ON INTERNAL PLASTER SURFACES

66m2On walls1

Prepare surfaces and remove all loose material, 
apply one coat alkali resistant primer and two coats 
PVA emulsion paint for interior use.

ON PLASTERBOARD

26m2On Ceilings2

Prepare, stop and apply one coats universal 
undercoat and two coats eggshell enamel paint to 
comply with SABS 630 type 2, or equivalent 
standard. Colour as for ceiling

ON FIBRE-CEMENT
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20m2On fascias and bargeboards3

One coat primer and two coats exterior quality PVA 
emulsion paint

ON WOOD SURFACES

8m2Internal doors4

One coat wood primmer and two coats oil based 
paint to:

8m2Frames, etc.5

16m2External doors.6

One coat nova dark brown and two coats sanded 
lightly between coats to:

16m2Frames7

ON METAL SURFACES

9m2Gate8

One coat nova dark brown and two coats sanded 
lightly between coats to:
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SECTION SUMMARY - Section 2C: Building Works - Toilet Block

Bill
No

Page
No

Amount

144Earthworks (Provisional)1

147Concrete, Formwork and Reinforcement2

149Waterproofing3

152Masonry4

153Roof Coverings, etc5

156Carpentry and Joinery6

159Ceilings, Partitions and Access Flooring7

162Ironmongery8

165Metalwork9

168Plastering10

169Tiling11

176Plumbing and Drainage12

177Glazing13

179Paintwork14
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SECTION NO. 3

BILL NO. 1

BUILDING PLATFORM: GRADE R

CLEARING SITE

5No(a) 2m to 3m1

Remove and grub large trees 

106m3
a) Remove topsoil to a minimum depth of 150mm to 
spoil

2

TOPSOIL

106m3
b) Remove topsoil to a minimum depth of 150mm 
stockpile and maintain for re-use

3

212m3
a) Remove insitu material to a minimum depth of 
300mm to spoil

4

BOX CUTTING

212m3
b) Remove insitu material to a minimum depth of 
300mm stockpile and maintain for re-use.

5

212m3
Rip and recompact insitu material to 93% Mod. 
AASHTO Density. 

6

BUILDING PLATFORM

212m3
(a) G7 material from commercial source  compacted to 
95% Mod. AASHTO Density.

7

Construct subbase with material from Commercial 
Source

212m3a) G5 Gravel material 8

Construct base course with material from 
commercial sources compacted to 97% Mod 
AASHTO Density.
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SECTION NO. 3

BILL NO. 2

SEWER

SEWER PIPELINE

Excavate in all material for pipe trenches with 
inclusion of backfilling and compaction to 93% Mod 
AASHTO density and dispose offsite.  No material 
from hard or intermediate excavations exceeding 
100 mm in diameter shall be used for backfilling of 
pipe trenches.  Excavate to install pipes of nominal 
diameter:

80m0,0 - 1,0 m1

a)  110 - 200 mm diameter

258m1,0 - 2,0 m2

52m3(a). intermediate excavation3

Extra over for:

26m3(b). hard rock excavation4

BEDDING

45m3
(a). selected granular material not exceeding 6 mm in 
diameter (material P.I between 13 and 16)

5

Provide class B bedding imported from commercial 
sources and compact to 93% Mod AASHTO density. 
Rate includes loading, transport, offloading and 
compaction. (material P.I to be between 13 and 16)

139m3

(b). selected fill (compaction in 150 mm layers). First 
150 mm above HDPE pipes to be filled with material not 
exceed 6 mm in diameter. ( P.I between 13 and 16)

6

72m3

(c).Encasing of Sewer pipes up to a nominal diameter of 
150 mm in 25 MPa/13 mm concrete of minimum 150 
mm thickness.

7
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331m110 mm Class 34 PVC Pipe8

PIPE WORK 

CONSERVANCY TANK

SUM(a) 16 000m39

Supply material and labour for the complete 
construction of conservancy tank. Rate to include 
all excavations and obtaining of the necessary sign 
off form the Municipality. Conservancy tank size;

WATER

83m40mm HDPE pipe connection10

Supply and lay pipeline for the potable water supply 
to the newly built block. Allow for material supply, 
installation including all fittings for a pipe of the 
following diameter;
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SECTION NO. 3

BILL NO. 3

PARKING AREA

66m3
a) Remove topsoil to a minimum depth of 150mm to 
spoil

1

TOPSOIL

66m3
b) Remove topsoil to a minimum depth of 150mm 
stockpile and maintain for re-use

2

132m3
a) Remove insitu material to a minimum depth of 
300mm to spoil

3

BOX CUTTING

132m3
b) Remove insitu material to a minimum depth of 
300mm stockpile and maintain for re-use.

4

132m3
Rip and recompact insitu material to 93% Mod. 
AASHTO Density. 

5

PAVED AREAS : BASE

132m3
(a) Gravel material from commercial source  ripped and 
recompacted to 95% Mod. AASHTO Density.

6

Construct subbase with material from Commercial 
Source

132m3a) G5 Gravel material 7

Construct base course with material from 
commercial sources compacted to 97% Mod 
AASHTO Density.

SEGMENT PAVING

165m(a). For straight edging8

Provision of edge restraint:
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55m(b). For curved edging9

Construction of paving complete (excludes 
layerworks measured in 8.1 above):

878m2(a) Paving Block (Trafficked Area)10

80mm Type S-A Blocks :

627m2(a) Paving Block Pedestrian Areas11

60mm Type S-A Blocks :

275m(a). Straight cutting12

Cutting blocks to fit edge restraints:

39m(b). Raking cutting13

17m(c). Circular cutting14

-185-

Parking Area
Bill No.  3
Section No.  5

Carried Forward to Summary of Section No. 5 R



AmountItem
No

Quantity Rate

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

SECTION NO. 3

BILL NO. 4

CONCRETE V-DRAIN

266ma) Total length around the building1

Construct complete a 600mm wide (150mm thick) 
25MPa new concrete apron around the buildings. 
Cast in panels not more than 3m with wooden float 
finish. Rate to be all inclusive of material and labour 
for construction (including underlain layer works 
compaction, area preparation)

CONCRETE RAMP

SUM(a) 2m wide ramp at 1:12 maximum slope.2

Construct to suite site conditions, a complete 
concrete access ramp to allow for wheel chair 
access. 

28m

Dig away and remove existing concrete v-drain, dispose 
off material and backfill the area to make good. Cover 
with top soil to ensure future vegetation cover.

3

EXISTING V-DRAIN REMOVAL
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SECTION NO. 3

BILL NO. 5

MISCELLANEOUS

WATER TANK

SUMa) 5 000L water tank on a 5m high stand1

Supply material, transport , install commission and 
test the following;

CIVIL WORKS : SOLAR INSTALLATION

SUM
a) Material for the installation of solar pump system for 
the water pumps.

2

Supply material, transport , install commission and 
test the following;

SOIL POISONING

1 395m2
(a) Under floors, etc including forming and poisoning 
shallow furrows etc and filling in furrows and ramming. 

3

Soil insecticide under a 10 year guarantee by firm of 
specialist

100m2(b) To bottoms and sides of trenches, etc. 4

128m
Supply material and install a 1.8m high boundary fence 
complete for the length.

5

BOUNDARY FENCE INSTALLATION

2No
Supply and install a double leaf gate for a 1.8m high 
fence.

6

1No
Supply and install a pedestrian gate for a 1.8m high 
fence.

7

REMOVAL OF EXISTING FENCE
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220m(a) 1.8m high fence8

Remove of existing fence and make good in 
preparation for works to follow, for the following;

11m(b) Other form of fence as found on site9

REPOSITIONING / REMOVAL OF MOBILE 
CLASSROOMS

5No(a) to another position within site.10

Repositioning of existing classroom mobile units. 
Rate to include dismantling and re-erection of the 
structure.

110km
Extra over item (b) above for cost per km for 
transportation.

11

SUMa) Cleaning And Servicing of the existing Septic Tank12

SEPTIC TANK CLEANING

SEWER CLEANING

11m
a) Unblocking of Pipes and Manhole utilizing rods and 
chemicals.

13

UBLOCKING AND CLEANING 

6m
b) Unblocking of Pipes and Manhole utilizing pressure 
jet and chemicals.

14

7m3
c) Cleaning and disposal of waste materials to the 
nearest site.

15

ONSITE DESIGN CHECK, TESTING & REVIEWS

ItemCost of testing16

Special Tests requested by the Engineer for 
verification of onsite findings to finalise design & 
specifications;

%Prime Cost Charge17
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1 100m2Preparation of play areas18

PLAY AREA & JUNGLE GYM

ItemJungle gym19
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SECTION SUMMARY - Section 3: Civil Works

Bill
No

Page
No

Amount

181Building Platform1

183Sewer and water2

185Parking Area3

186Concrete Apron4

189Miscellaneous5
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SECTION NO. 4

BILL NO. 1

DISTRIBUTION BOARDS

1NoDB-A (Floor standing)1

Supply, installation and commissioning of complete 
distribution board with architrave and equipment in 
the positions as indicated on the drawings, 
including the connection of all conduiting and 
termination of all wiring to the necessary 
equipment.

1NoDB-B(Surface mounted)2

1NoDB-C (Surface mounted)3

1NoDB-D (Surface mounted)4

SUMSubmit three sets of drawings for approval5

LT CABLES

220m6 sq mm, 4 core 6

Supply, installation and commissioning of 
PVC/PVC/SWA/PVC earth cored cables with 
stranded, bare copper earth conductors in cable 
trenches and  cable sleeves (the making off of ends 
measured elsewhere).

270m10 sq mm, 4 core 7

300m16 sq mm, 4 core 8

150m25 sq mm, 4 core 9

EARTH CONDUCTORS 
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270m10 sq mm BCEW 10

Supply and installation of stranded copper earth 
conductors,together with power cables in cable 
trenches, cable sleeves  and the like:

300m16 sq mm BCEW  11

CABLES TERMINATIONS

55No6 sq mm, 4 core 12

The making off of PVC/PVC/SWA/PVC copper cables 
onto switchgear and busbars, including all 
necessary cable end material, cable shrouds, and 
the bolting onto cable gland plates and clamps.

55No10 sq mm, 4 core 13

55No16 sq mm, 4 core 14

55No25 sq mm, 4 core 15

55No10 sq mm BCEW  16

55No16 sq mm BCEW 17

35No

The supply and installation of 150 x 150 x 150 mm 
concrete cable markers with aluminium plate cast in top 
for indication purposes.

18

CABLE MARKERS

EXCAVATIONS FOR CABLES AND SLEEVES

100mIn earth  & soft rock19

Excavation of cable trenches of 800 mm deep x 450 
mm wide (compacted measurement)

50mIn hard rock (compressor work)20

50m

Back filling in cable tenches not exceeding 200mm 
layers compacted to 95% AASTHO (Selected and 
approved material)

21
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150m
200 mm thick sifted or sand fillling (100mm below and 
100mm on top) of cables before backfilling

22

CABLE SLEEVES

450m25 mm diameter23

Supply and installation of the following cable 
sleeves in ground or as entry to distribution boards, 
Data and Telkom

200m50 mm diameter24

20No25 mm bend25

20No50 mm bend26

100 000.00Item
Provide the sum of R 100 000.00 (One Hundred 
Thousand Rand) for Electrical connection fees 

27

PROVISIONAL AMOUNTS
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SECTION NO. 4

BILL NO. 2

GRADE R CLASSROOMS

CONDUITING

680m 20 mm dia PVC1

The supply and installation of conduiting for lighting 
and power circuits, including ends, joints, ferrules, 
locknuts, cutting, threading reaming, bending and 
setting, where required:

280m 20 mm dia galvanised surface mounted2

340m 25 mm dia PVC 3

DRAW BOXES

10No
 60 mm dia galvanised, round, multi-way for electrical 
service

4

The supply and installation of flush mounted, multi-
way draw boxes,  including the termination of 
conduits with ferrules and locknuts to same.

5No 100 x 50 x 50 mm galvanised steel for electrical service5

5No
 100 x 100 x 100 mm galvanised steel for electrical 
services

6

5No100 x 100 x 50 mm galvanised Back to Back box7

CONDUCTORS

420m 4 sq mm PVC insulated8

The supply, installation in conduit and connecting 
up to equipment of stranded copper conductors.

480m 2,5 sq mm PVC insulated9

440m 1,5 sq mm PVC insulated10
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210m 4 sq mm bare11

240m 2,5 sq mm bare12

220m 1,5 sq mm bare13

850mSupply and install galvanised draw wire in conduit.14

SWITCHES

16No  10 A, single lever switch15

Supply, installation and connecting up of light-
switches with white cover plates equal or similar to 
Crabtree.

12No  10 A, two-way switch16

SOCKET OUTLETS

22No
1 x 16A 3 pin 100 x 100 switched with cover plate 
Crabtree or similar

17

The supply, installation and connecting of socket 
outlets:

12No
2 x 16A 3 pin 100 x 100 switched with cover plate 
Crabtree or similar

18

LUMINAIRES

38NoType A19

Supplying, installation and commissioning of the 
following luminaires complete with lamps.

19NoType B20

GENERAL

1NoPhotocell mounted against wall including outlet box21

Supply, installation and commissioning of the 
following ancilliary equipment.
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4No

Supply, delivery and installation of 12 000 BTU split unit 
airconditioners
(2 x Sick bays)

22

3No

Supply, delivery and installation 150L Solar Geyser with 
electrical backup in located above the kitchen, 
reticulates kitchen and all wash hand basins

23

3No

4,5kg DCP: Dry powder chemical fire extingisher with 
hook made of 120x20x2mm mild steel strip bent to hook 
for extingisher screwed twice to 520x100x22hardwood. 
Hardwood screwed & plugged with 6screws & plugs. 
Positioned as shown on plan. Provide 190x190 ABS 
plastic symbolic safety signs-typeFB2 Plugged & 
screwed to wall at all fire extingishers. 

24

SUM

Supply, installation and connecting up of all earthing and
bonding from metal roofs, gutters, warm and cold water 
pipes, drain pipes, wash basins etc for the whole 
installation.

25

SUM
Test for balancing of electrical installation, this is part of 
COC

26

SUM
Supply and install traffolite labels on all light switches, 
plugs etc with approved lettering

27

ItemCommission , test and issue COC for new works28
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SECTION NO. 4

BILL NO. 3

ADMINSTRATION BLOCK

CONDUITING

378m 20 mm dia PVC1

The supply and installation of conduiting for lighting 
and power circuits, including ends, joints, ferrules, 
locknuts, cutting, threading reaming, bending and 
setting, where required:

250m 20 mm dia galvanised surface mounted2

386m 25 mm dia PVC 3

DRAW BOXES

35No
 60 mm dia galvanised, round, multi-way for electrical 
service

4

The supply and installation of flush mounted, multi-
way draw boxes,  including the termination of 
conduits with ferrules and locknuts to same.

30No 100 x 50 x 50 mm galvanised steel for electrical service5

25No
 100 x 100 x 100 mm galvanised steel for electrical 
services

6

350m 4 sq mm PVC insulated7

CONDUCTORS

450m 2,5 sq mm PVC insulated8

650m 1,5 sq mm PVC insulated9

145m 4 sq mm bare10

225m 2,5 sq mm bare11
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325m 1,5 sq mm bare12

60mSupply and install galvanised draw wire in conduit.13

SWITCHES

15No  10 A, single lever switch14

Supply, installation and connecting up of light-
switches with white cover plates equal or similar to 
Crabtree.

2No  10 A, two-way switch15

1No16 A Keyswitch to control all plugs inside Record Room16

15No  100 x 50 blank cover plate17

10No  100 x 100 blank cover plate18

ISOLATORS

1No40 A, double pole (Stoves)19

The supply, installation and connection of isolators 
in 100 x 100 x 50 mm boxes, complete with cover 
plate 

1No40 A, double pole surface mounted (Geysers)20

6No40 A, double pole surface mounted (Air Conditioners)21

SOCKET OUTLETS

42No
1 x 16A 3 pin 100 x 100 switched with cover plate 
Crabtree or similar

22

The supply, installation and connecting of socket 
outlets:

20No
2 x 16A 3 pin 100 x 100 switched with cover plate 
Crabtree or similar

23
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5No

The supply, installation and connecting up of "Clipsal 
Multigang" or other approved multi-plug fitting completed 
with double dedicated socket uotlet, normal double 
socket uotlet, data point and telephone point in fixed 
position.

24

LUMINAIRES

44NoType A25

Supplying, installation and commissioning of the 
following luminaires complete with lamps.

14NoType B26

1NoRed Pilot light fitted outside Record Room27

GENERAL

1NoPhotocell mounted against wall including outlet box28

Supply, installation and commissioning of the 
following ancilliary equipment.

4No

Supply, delivery and installation of 9 000 BTU split unit 
airconditioners
(2 x deputy principal office, 2 x sick bays)

29

1No

Supply, delivery and installation of 12 000 BTU split unit 
airconditioners
(1 x principal office)

30

1No

Supply, delivery and installation of 12 000 BTU split unit 
airconditioners
(1 x Reception)

31

1No

Supply, delivery and installation of 12 000 BTU split unit 
airconditioners
(1 x Staff Room)

32

2No

4,5kg DCP: Dry powder chemical fire extingisher with 
hook made of 120x20x2mm mild steel strip bent to hook 
for extingisher screwed twice to 520x100x22hardwood. 
Hardwood screwed & plugged with 6screws & plugs. 
Positioned as shown on plan. Provide 190x190 ABS 
plastic symbolic safety signs-typeFB2 Plugged & 
screwed to wall at all fire extingishers. 

33

-199-

Administration Block
Bill No.  3
Section No.  6

Carried Forward R



Brought Forward R

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

1No

Supply, delivery and installation 150L Solar Geyser with 
electrical backup in located above the kitchen, 
reticulates kitchen and all wash hand basins

34

55 000.00Item

Provide the sum of R 55 000.00 (Sixty-Five 
Thousand Rand) for Supply, installation and 
connecting up of all earthing and bonding from metal 
roofs, gutters, warm and cold water pipes, drain pipes, 
wash basins etc for the whole installation.

35

Water Tank (solar pump) System and 
Reticulation.

95 000.00Item

Provide the sum of R 95 000.00 (Ninety-Five 
Thousand Rand) for the supply and installation of 
water tank solar pump system by a specialist 
Contractor.

36

ECO-WORTHY 400W Solar Well Pump Kit, 140W 
Deep Well Submersible Pump with MPPT Controller 
Powered by 4pcs 100W Solar Panels for Off-grid

%
Profit & Attendance 37

Access Control System

65 000.00Item

Provide the sum of R 65 000.00 (Sixty-Five 
Thousand Rand) for servery counter to be used at 
the discretion of the Principal Agent and deducted 
in whole or in part if not required

38

Allow a provisional sum for the supply and 
installation of an access control system by a 
specialist contractor.

%Profit & Attendance39

SUMTest for balancing of electrical installation40

Sundries

SUM
Supply and install traffolite labels on all light switches, 
plugs etc with approved lettering

41
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SUMCommission , test and issue COC for new works42

1NoApproved electical clock connected to socket outlet43
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SECTION SUMMARY - Section 4: Electrical Works

Bill
No

Page
No

Amount

193Distribution Boards and Cable Work1

196Grade R Classroom Block2

201Administration Block3
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SECTION NO. 5

BILL NO. 1

PROVISIONAL SUMS

The Tenderer is referred to the relevant Clauses in the 
separate documents General Specification (PW 371-A) 
July 2013 and Particular Specification (PW 371-B) July 
2013 which are both obtainable from Public Works 
website www.publicworks.gov.za/consultantsguidelines

PREAMBLES

SUPPLEMENTARY PREAMBLES

Unless otherwise described, all prime cost amounts and 
provisional sums shall be nett. No provision for 5 
percent cash discount shall be included for the main 
contractor.

General:

Prime cost amounts and provisional sums exclude value 
added tax.

In the event of a prime cost amount or provisional sum 
being omitted the items "Allow for profit"... and "allow for 
attendance" applicable, shall be omitted together with 
the prime cost amount or provisional sum and no claim 
whatsoever will be entertained in this regard.

The principal agent shall be entitled to nominate or 
select any further specialist and other to execute work or 
supply and fix any goods whether or not a provisional 
sum is included in the bills of quantities and such 
specialists and other will then be deemed to be 
"selected subcontractors" as the case may be.

Where profit stated, the contractor may allow for profit if 
required
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The item "Allow for attendance...." which follows each 
provisional sum for nominated/selected subcontractors 
work, shall be deemed to cover all the contractors costs 
incurred in providing free of charge to the subcontractor 
the service as set out in the relevant clause in the 
preliminaries

Attendance upon nominated/selected 
subcontractors:

Taking delivery of goods or articles by the contractor on 
site shall mean getting in, unpacking, checking that the 
quantity is correct and that the goods are complete and 
undamaged, submitting a report thereof to the interested 
parties and issuing vouchers for the receipt of such 
goods.The contractor is to store the goods and will be 
held responsible for the safety thereof and indemnify the 
employer against any damage or loss which may occur.

Taking delivery:

The contractor shall permit access to the site and to the 
places where the work is to be carried out and provide 
every facility to enable the specialist to carry out his 
work in a workmanlike manner and in proper order and 
sequence.

Works executed under a seperate/direct contract:

The contractor shall obtain all necessary particulars of 
the subcontractors work timeously and the contractor 
will be responsible for the programming and co-
ordination of the works

Co-ordination:

The contractors attention is drawn to the fact that the 
indicated individual provisional sums may consist of 
numerous specialist, all of which will become 
nominated/selected subcontractors.The contractor must 
therefore allow in his tender for any cost implication this 
may bring about, as no claims in this regard will be 
entertained.

Number of nominated/selected subcontractors:

PROVISIONAL SUMS FOR 
NOMINATED/SELECTED SUB-CONTRACTORS
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Loose Furniture:

255 000.00Item

Provide the sum of R 255 000.00 (Two Hundred and 
Fifty-five Thousand Rand) (To be determined by 
scope) for loose furniture supplied and transported 
complete, to be used at the discretion of the 
Principal Agent and deducted in whole or in part if 
not required.

1

Loose Furniture:

%Profit2

%Allow for general attendance3

50 000.00Item

Provide the sum of R 50 000.00 (Fifty Thousand 
Rand) for ironmongery to be used at the discretion 
of the Principal Agent and deducted in whole or in 
part if not required.

4

Ironmongery:

%Profit5

%Allow for general attendance6

30 000.00Item

Provide the sum of R 30 000.00 (Thirty Thousand 
Rand) for Signage to be used at the discretion of the 
Principal Agent and deducted in whole or in part if 
not required.

7

Signage:

%Profit:8

%Allow for general attendance:9

150 000.00Item

Provide the sum of R 150 000.00 (One Hundred and 
Fifty Thousand Rand) for additional toilet block to 
be used at the discretion of the Principal Agent and 
deducted in whole or in part if not required

10

Additional Block

-205-

Provisional Sums
Bill No.  1
Section No.  7

Carried Forward R



Brought Forward R

EMIS NO. 600100758

DOE12NWER033

KOPANANG PRIMARY SCHOOL

200 000.00Item

Provide the sum of R 200 000.00 (Two Hundred 
Thousand Rand) for plumbing and drainage to be 
used at the discretion of the Principal Agent and 
deducted in whole or in part if not required

11

Plumbing and Drainage

%Profit12

%Allow for general attendance13

64 000.00Item

Provide the sum of R 64 000.00 (Sixty -Four 
Thousand Rand) for Community Liaison Officer with 
stipend of R8 000.00 each month to be employed by 
the main contractor for the duration of the contract, 
to be used at the discretion of the Principal Agent 
and deducted in whole or in part if not required

14

Community Liaison Officer:

%Profit15

%Allow for general attendance16
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Page
No

FINAL SUMMARY

Section
No

Amount

52Section 1: Preliminaries1

96Section 2A: Building Works - Classroom Block2

140Section 2B: Building Works - Administration Block3

180Section 2C: Building Works - Toilet Block4

190Section 3: Civil Works5

202Section 4: Electrical Works6

206Section 5: Provisional Sums7

RSUB TOTAL

CONTINGENCIES

RValue Added Tax (15%)

ADD: VALUE ADDED TAX

R
TENDER SUM CARRIED FORWARD TO FORM OF 
OFFER AND ACCEPTANCE
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Contract  Addendum A  
Occupational Health and Safety Regulations 

BID No: BID No: DOE12NWER 033- CONTRACTOR 
 
 
   

C3 Scope of Work 
 
1       DESCRIPTION OF THE WORKS 
 
1.1    Employer’s objectives 
 
The primary objective of the employer is to appointment of a contractor for the construction of 3 
Grade R classrooms, 1 SNP kitchen and covered parking bays at Kopanang Primary School. 
 
The employer may include the following statement in the tender documents should the employer 
wish to have specific training carried out as an objective of the project: 
One of the objectives of the project is to training ether of the following: (occupational 
qualifications, trade qualification, work integrated learners – P1 and P2 learners, professional 
candidates) 
 
The objective of the project is to provide for a minimum contract participation goal (CPG) of 5% 
of the total project value and to develop targeted enterprise by the main or lead partner 
contractors. 
 
The Contractor shall:  
 
 Subcontract a minimum of 5% of the total project value to targeted enterprises;  

 Perform needs analysis on the targeted enterprise to identify developmental goals; 
 Provide internal mentorship support to improve the targeted enterprise/s performance; 
 Develop a project specific enterprise development plan to improve the targeted enterprise/s 

performance in the identified developmental areas to the CIDB Competence Standard for 
Contractors Gazette No. 41237, 10 November 2017 

 Monitor and report the progress of the agreed development areas with the targeted 
enterprise/s 

 Submit a project completion report to the Employer’s representative for each targeted 
enterprise. 

 
The Contractor shall provide opportunities to learners requiring structured workplace learning 
using one or a combination of any of the Skills Methods as agreed: accommodate Part/Full 
Occupational qualification (Method 1), Trade qualifications learners (Method 2),train Work 
Integrated Learners – P1 and P2 Learners (Method 3) and/or Professional Candidates (Method 
4) as indicated in the cidb Standard and as agreed to by the Employer on this project (Employer 
to stipulate) 
The Contractor may only place 33% employees employed by him/her or that of his/her 
subcontractor contributing to the CSDG. 
 
The Contractor shall achieve the measurable CSDG by providing opportunities to learners 
requiring structured workplace learning using one or a combination of any of the Skills Methods 
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as agreed: accommodate Part/Full Occupational qualification (Method 1), Trade qualifications 
learners (Method 2), Work Integrated Learners (Method 3) and/or Candidates (Method 4) as per 
the cidb Standard in relation to work directly related to the Contract as indicated under clause 
4.2 and 4.3 in the cidb Standard. (Employer to stipulate). 
 
The Contractor shall ensure that all beneficiaries of the Standard are registered with CIDB Skills 
Development Agency (SDA). 
 
The Contractor shall be responsible for developing subcontractors in accordance with the cidb 
Standard for Indirect Targeting for Enterprise Development. 
 
The Contractor shall be responsible for the appointment of the Enterprise Development 
Coordinator. 
 
1.2 Scope of Works 
 
The scope of works comprises of the Construction of 3 New Classrooms with 9 new toilet units, 
1 Administration Block, 2 new toilet units and septic tank (as dictated by Annexure D of DBE’s 
Norms, Standards Gazette) 14 new covered parking bays, Borehole and 1 x 5KL Tank, Storm 
water Drainage, Fencing and solar panels for water pumps. 
 
1.3 Specifications 

 Architect - Annexured to the Tender Document 
 Civil Engineer - Annexured to the Tender Document 

 Structural Engineer - Annexured to the Tender Document 
 Electrical Engineer - Annexured to the Tender Document 

 
1.4    Location of the works 
 
Kopanang Primary School: 
The project is located at 2033 Diplankeng Village  
Mogogong in Dr Ruth S. Mompati District Municipality, North West Province. Site Coordinates: 
Latitude. -27.65964, 24.79979 (S27⁰39’34,06565” E24⁰47’59,14657”) 
 
1.5    Temporary works 
 
To be communicated to the winning Bidder before construction commences 
 
2 DRAWINGS 
 

 Architect - Annexured to the Tender Document 
 Civil Engineer - Annexured to the Tender Document 
 Structural Engineer - Annexured to the Tender Document 
 Electrical Engineer - Annexured to the Tender Document 
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3
 
3.2 

Subcontracting 

3.2.1 Scope of mandatory subcontract work 

As per the mandatory sub-contracting clause, the Contractor must not sub-contract more 
than 30%, 10% of which should be allocated to the IDT CDP contractors between 2GB 
and 3GB (list per cluster will be provided upon appointment).  

The Contractor shall without delay enter into contracts with the Domestic Subcontractors 
as submitted on the returnable schedule and forward a copy of these agreements to the 
Principal Agent. The Contractor shall remain responsible for providing the subcontracted 
portion of the works as if the work had not been subcontracted. 

The Contractor to take note of item 3.2.2 below 

3.2.2 Preferred subcontractors / suppliers  

3.2.3 Subcontracting procedures 

See items 3.2.1 and 3.2.2 as well as BID data 

3.2.4 Attendance on subcontractors 

Attendance to Domestic Sub-contractors as stated above should be priced under the 
relevant items in the Preliminaries section of the bills of quantities.  Attendance to 
nominated sub-contractors should be priced under the relevant items in the Provisional 
Sums section of the bills of quantities. 

 
4  CIDB B.U.I.L.D. Programme 
 
The contractor must comply with the Department of Public Works and Infrastructure General 
Notice 1779 of 2023 as per Construction Industry Development Board (CIDB) for achieving the 
standards for delivery skills for infrastructure contracts 31 March 2023. 
 
5.  MANAGEMENT 
 
5.1 Recording of weather 
 
The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall 
figures in a book. Such book shall be handed to the employer’s representative for his signature 
no later than 12 days after rain that is considered to justify an extension of time occurs. 
 
5.2       Unauthorized persons 
 
The Contractor shall keep unauthorized persons from the works at all times. Under no 
circumstances may any person except guards be allowed to sleep on the building site. 
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5.3 Management meetings 
 
The Employer’s Representative and the Contractor shall hold meetings relating to the progress 
of the works at regular intervals and at other such times as may be necessary. The Contractor 
shall attend all site meetings and shall ensure that all persons under his jurisdiction are notified 
timeously of all site meetings should the Employer’s Representative require their attendance at 
such meetings.  

 
The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources 
(people and equipment employed), a site instruction book, a complete set of contract working 
drawings and a copy of the procurement document and make these available at all reasonable 
times to all persons concerned with the contract. 
 
5.4 Forms for contract administration 
 
The Contractor shall be required to submit an updated contractor monthly report during site 
meetings, which will be used by the consultant to update the client. 
 
 
5.5 Payment certificates 
 
The Contractor to ensure that the VAT invoice required with each certificate is delivered 
timeously.  The date of the certificate will be that of the date when the certificate is received by 
the consultant. 
 
The Contractor to ensure timeous submission of all required documentation for the expedient 
processing of payment certificates, as required by the client, eg BAS entity forms, company 
registration details, VAT clearance certificates, etc.  The Contractor is responsible for such 
documentation submission. 
 
5.6 Addenda 
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INDEPENDENT DEVELOPMENT TRUST 
 

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF 
GRADE R CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI 
DISTRICT FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.– BID 
NUMBER: DOE12NWER033 

 

C4 Site Information 
 

KOPANANG PRIMARY SCHOOL 
 
 
 

PROJECT NAME LOCATION LATITUDE LONGITUDE 

KOPANANG PRIMARY 
SCHOOL 

2033 DIPLANKENG VILLAGE 
MAGOGONG 

S27⁰39’34,0
6565”  

E24⁰47’59,146
57” 
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KOPANANG PRIMARY SCHOOL 
 
 
 

PROJECT NAME LOCATION LATITUDE LONGITUDE 

KOPANANG PRIMARY 
SCHOOL  

TROTSVILLE  25.87707,  29.22732 
 

2033 DIPLANKENG VILLAGE 
MAGIGONG 

S27⁰39’34,0
6565”  

E24⁰47’59,146
57” 
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ADDENDUM A 
 

 

ADDENDUM A 
 
 

Occupational Health and Safety Regulations 
 

 
GOVERNMENT NOTICE 

 
DEPARTMENT OF LABOUR 

 
 

No. R. .................. 7 February 2014 
 
 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993  
 
 

CONSTRUCTION 
REGULATIONS, 2014 

 
 
The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 
(Act No. 85 of 1993), after consultation with the Advisory Council for Occupational Health and 
Safety, made the regulations in the Schedule. 
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ADDENDUM A 
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2014 
 
NOTIFICATION OF CONSTRUCTION WORK 

 
 

1.(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 

 

2.  Principal contractor’s compensation registration number: ___________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 (b)   Name and tel no of client’s contact person or agent:                    

_______________________________________________________________ 

 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

   (b)    Name and tel. no of designer(s) contact person: 

       _________________________________________________________ 

 

5.       Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of 

regulation 6.(1).  ____________________________________________________________ 

 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2). 

______________________________________________________________________ 
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7.       Exact physical address of the construction site or site office:  

_____________________________________________________________________ 

 

8.       Nature of the construction work:                                            

______________________________________________________________ 

   ______________________________________________________________ 

   ______________________________________________________________ 

9. Expected commencement date: _______________________ 

10. Expected completion date: ___________________________ 

11.     Estimated maximum number of persons on the construction site.                                                

_____________________ 

12.    Planned number of contractors on the construction site accountable to principal    contractor: 

______________________ 

13.    Name(s) of contractors already chosen. 

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 

 

 
 
 
 
 
 
 
__________________________       _________________________ 
Principal Contractor                         Date 
 
 
 
__________________________       _________________________ 
Client                                          Date 
 
 

 THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR 
TO COMMENCEMENT OF WORK ON SITE. 

 
 ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 

PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF 
WORK.  
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Addendum B 

 

ADDENDUM B 
 
 

Occupational Health and Safety Specification 
APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF GRADE R 
CLASSROOMS AT KOPANANG PRIMARY SCHOOL IN DR RUTH S. MOMPATI 
DISTRICT FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE. 
 

INDEPENDENT DEVELOPMENT TRUST 
                                                 (Hereinafter referred to as the Employer) 
 
 
 
 
 

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
 
 
This specification shall be used in conjunction with all other applicable safety specifications, 
legislation and regulations in force at the time of the contract. Where unique site specifications 
are in force, those site specifications shall take precedence over this Specification. 
 
 
The Independent Development Trust (IDT) 
4071 Joules Street 
Industrial Site 
Mahikeng 
2745 
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ADDENDUM “A” 
 
 
 

PRO-FORMA AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT 
1993 
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PRO-FORMA AGREEMENT IN TERMS OF 

 
OCCUPATIONAL HEALTH AND SAFETY ACT 1993 – SECTION 37 (2) 

 
NEW CONSTRUCTION SAFETY REGULATIONS 
The above-mentioned regulations were promulgated in the Govt. Gazette on Friday, 18 July 

2014 under the Occupational Health & Safety Act (85 of 1993) and are now in force. 

 

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the 

Occupational Health and Safety Act 1993 (Act 85 of 1993, hereinafter referred to as the Act), 

that the following arrangements and procedures shall apply between them to ensure compliance 

by the Contractor with the provisions of the Act, namely: 

 

(a) The Contractor undertakes to acquaint the appropriate officials and employees of 

the Contractor with all the relevant provisions of the Act and the regulations 

promulgated in terms of the Act, and the Employer’s Health and Safety 

Specifications included in the contract documents. 

 

(b) The Contractor undertakes that all relevant duties, obligations and prohibitions 

imposed in terms of the Act and Regulations and the Employer’s Health and 

Safety Specifications included in the contract documents will be complied with in 

all respects. 

 

(c) In relation to any work or activity performed by the Contractor, his workmen or 

any other person for whose acts or omissions the Contractor is responsible in 

terms of the Contract, the Contractor hereby accepts sole liability for such due 

compliance with the relevant duties, obligations and prohibitions imposed by the 

Act and Regulations and expressly absolves the Employer from itself being 

obliged to comply with any of the aforesaid duties, obligations and prohibitions. 

 

(d) The Contractor agrees that any duly authorised officials of the Employer shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure 
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that the Contractor has complied with his undertakings as set out more fully in 

paragraphs (a) and (b) above, which steps may include, but will not be limited to, 

the right to inspect any appropriate site or premises occupied by the Contractor, 

or to inspect any appropriate records held by the Contractor. 

 

(e) The Contractor shall be obliged to report forthwith in writing to the 

Representative/Agent full details of any investigation, complaint or criminal 

charge which may arise as a consequence of the provisions of the Act and 

Regulations, pursuant to work performed in terms of this Contract. 

 

(f) Forward “safety meeting” minutes to the representative/Agent. 

 

For the Employer:  __________________________ Date:   _____________________ 
 
 
Witnesses:      1)   :  __________________________ 2)  ____________________ 
 
 
For the Contractor:  __________________________ Date:  ____________________ 
 
 
Witnesses:      1)   :  __________________________ 2)  ____________________ 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

Contract Addendum B  
  Occupational Health and Safety Specification 

BID No: BID No: DOE12NWER 033- CONTRACTOR 
 
    

 
ADDENDUM “B” 

 
 
 
 

NOTIFICATION OF CONSTRUCTION WORK 
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NOTIFICATION OF CONSTRUCTION WORK 
(Regulation 3 of the Construction Regulations, 2014) 

 
1. CONTRACTOR 

 
1.1 Name and postal address of Contractor: 

 
_________________________________________________________________
_________________________________________________________________
________________________________________ 
 

1.2 Name and telephone number of Contractor’s contact person : 
 

_________________________________________________________ 
 

1.3 Contractor’s compensation registration number : 
 

_________________________________________________________ 
 

1.4 Name and telephone number of Contractor’s Construction Supervisor : 
 

_________________________________________________________ 
 
 1.5 Physical address of the construction site or site office: 
 

_________________________________________________________________
_________________________________________________________________
_________________________________________ 

 
1.5 Estimated number of persons on the construction site: 
 

_________________________________________________________  
 

1.6 Estimated number of Subcontractors on the construction site accountable to the 
Contractor:  

 
_________________________________________________________ 

 
 
2. EMPLOYER 

 
2.1 Name and postal address of Employer : 

_________________________________________________________________
_________________________________________________________________
_________________________________________ 

 
 

2.2 Name and telephone number of Employer’s Principal Agent: 
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_________________________________________________________ 

 
3. DESIGN CONSULTANTS 

 
3.1 Name and postal address of OHS consultants: 

 
3.1.1 Occupational Health and Safety                                                                                               

 
To be advised 
 
  

3.1.2 Other (if any): 
 

___________________________________________________________
_____________________________________________________ 

3.2 Name and telephone number of design consultant’s contact person: 
 

3.2.1 Construction project managers/ Principal Agent: 
 

   ______________________  
 
3.2.2 Architects: 

 
        
 

3.2.3 Structural engineer : 
 

        
 

3.2.4 Electrical engineer: 
 

        
 

3.2.5 Mechanical engineer:  
 

        
 

3.2.6 Civil engineer: 
 

        
 

 
3.2.7 Other (if any): 
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4. THE WORKS 
 

Nature of the works: 
  

Commencement date:  
 
_________________________________________________________ 

 
Completion date: 

 
_________________________________________________________  

   
Contractor: _____________________________ Date: _____________________ 
 
 
Employer: ______________________________ Date: _____________________ 
 
 
THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 
 
ALL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 
CONTRACTOR ON THE SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF 
WORK. 
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Addendum C 
 

 
 
 
 
 
 
 
 

ADDENDUM C 
 
 

Environmental Management Plan 
 

 

 
 

TO BE PROVIDED BY THE SUCCESSFUL BIDDER 
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To the 
 
 
 

THE JBCC PRINCIPAL BUILDING 
AGREEMENT 

 
NAME OF PROJECT:  ---------------------------------------------------------------------------------

---------------------------------------------------------------------------------
---------------------------------------------------------------------------------
--------------------------------------------------------------------------------- 
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INTRODUCTION 
 

WHEREAS, the Independent Development Trust (“IDT”) made an Offer of Appointment and the 

Contractor has accepted such appointment subject to the conditions stipulated in the aforesaid 

Offer of Appointment Letter, which conditions include signing of the JBCC Agreement, Edition 

………………………. (hereinafter referred to as “Main Agreement”). 

 

AND WHEREAS, this addendum shall form part of the Main Agreement between the Employer 

and the Contractor. 

 

1. ADDENDUM TO THE MAIN AGREEMENT 

 

1.1 This Agreement will constitute an Addendum to the Main Agreement as contemplated 

herein; 

 

1.2 The Terms of Reference, Accepted Proposal or BID, Standard Conditions of BID, Special 

Conditions of BID and adjusted Priced Bills of Quantities shall form part of the 

agreement between the Contractor and the Employer; 

 

1.3 This Addendum will be deemed to incorporate, with or without variation, all the 

provisions of the Main Agreement, unless the context clearly requires otherwise; 

 

1.4 All words and phrases used in this Addendum which are defined in the Main Agreement, 

will bear the same meaning assigned to them in the Main Agreement; and 

 

1.5 All references in the Main Agreement to “the/this Agreement” itself, will be deemed to be 

references also to the Main Agreement duly amended by this Addendum. 

 
1.6 Interpretations and Definition 

 
1.6.01 Financial Implications shall means the variation amount over and above the 

awarded contract sum.  
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2. SPECIAL CONDITION 

 

If there is any conflict between the contents or any part of this Addendum and the 
contents or any part of the Main Agreement and other annexures, the content of this 
Addendum shall prevail. 

 

3. WAIVER OF CONTRACTOR’S LIEN 

 
3.1 The Contractor hereby waives, in favour of the Employer, any lien or right of 

retention that is or may be held in respect of the Works to be executed on the 
Site. 

3.2 The Employer, as an Organ of State, shall not be required to provide payment 
guarantees. 

 

4. ASSIGNMENT OF RIGHTS OR OBLIGATIONS 

 

4.1 Neither party shall assign or cede rights or obligations without the written consent 

of the other party, which consent shall not be unreasonable withheld. 

 

4.2 Where the Contractor intend to cedes any right to monies due or to become due 

under this agreement as security in favour of a financial institution, a written 

consent in accordance with clause 4.1 above, shall be obtained from the 

Employer prior to entering into such cession. 

 

4.3 Any cession entered into without the necessary written consent from the either 

party, shall be null and void. 

 

4.4 The Employer shall not consent to a cession of monies due or to become due 

under this agreement as security in favour of a financial institution, unless such 

financial institution submitted to the IDT a Valid Tax Clearance Certificate, is 

registered as a credit provider in terms of the National Credit Act and as a vendor 

in the IDT’s Vendor Management System. 

 
5  INTERIM PAYMENT 
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5.1 The Employer shall, in accordance with clause 8.2.3 of the treasury regulation of 

March 2005, pay to the Contractor the amount certified in an interim payment 

certificate within thirty (30) calendar days of the date of submission of the 

payment certificate”.  

 

5.2 Default interest, where applicable, shall only be effective after the 30 calendar 

days of the date of receipt of the interim payment certificate from the Principal 

Agent. 

 

5.3 The Employer shall be entitled to apply a set-off against a legitimate and liquid 

claim against the Contractor from which a valid invoice has been received. 

 

6  TAX COMPLIANCE MEAUSRES 

 
6.1 The Contractor hereby grant confirmation that SARS may, on on-going basis 

during the contract term, disclose the Contractor’s tax compliance status to the 

employer.  

 

6.2 Should the Contractor appoint a sub-contractor to execute a portion of a work in 

excess of the threshold (currently 25%) prescribed by the National Treasury, the 

Contractor must ensure that a sub-contractor is tax complaint and remains tax 

compliant for the full duration of the contract. The contractor shall obtain a written 

consent from its sub-contractors confirming that SARS may on on-going basis 

during the contract term, disclose the sub-contractor’s tax compliance status to 

the employer. 

 

6.3 The Contractor shall submit a valid tax clearance certificate within 10 working 

days from the date of expiry of the tax clearance certificate. The Employer 

reserve the right to demand a valid Tax Clearance Certificate prior to making any 

payment to the Contractor, should it become aware that the tax clearance 

corticated has expired.  
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6.4 Unless the Employer receive a written confirmation that the Contractor has 

challenged its tax compliance status with SARS, the Employer shall not process 

any payment to the Contractor, if 30 days has lapsed since the written notice by 

the Employer and the Contractor has failed to remedy its tax compliance status. 

 
6.5 Employer’s non-payment of the Contractor’s invoice in accordance with clause 

6.4 above shall not absolve the contractor from performing its obligation in terms 

of the contract.  

 
6.6 Unless the Employer receives a written confirmation that the Contractor or sub-

Contractor has challenged its tax compliance status with SARS, the Employer 

shall be entitled to cancel the contract with the Contractor or instruct the 

Contractor to cancel its contract with the Sub-Contractor. 

 
6.7 Where a Contractor is a JV, each party to a JV must be tax complaint and 

remains tax compliant for the full duration of the contract, failing which, the 

Employer shall invoke paragraph 6.4 or 6.6 above. 

 

7. APPROVAL OF VARIATION ORDERS 

 

7.1 Upon receipt of the Variation Order (VO), the Principal Agent must professionally 

consider the merits of the Variation Order and make a recommendation to the 

Employer. 

 

7.2 The Principal Agent shall not have the power to approve any deviation or 

variation which has financial implications on the Employer without the necessary 

written approval of the Employer, except under emergency circumstances 

wherein failure to undertake the work may result in loss of life. 

 

7.3 The Employer must communicate the approval of a Variation Order in writing to 

the Principal Agent and the Principal Agent shall, upon receipt of confirmation of 

the approval of the VO, issue the necessary Contract Instruction to the contractor 

to undertake the works. 
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7.4 The Contractor shall not commence with any Variation Order Works without the 

written approval of the Variation Order from the Employer, except under 

circumstances mentioned in paragraph 7.2 above. 

 

7.5 Should the Contractor undertakes the Variation Order Works without the 

necessary written approval of the Variation Order from the Employer, the 

Contractor shall be entirely liable for any financial and any related implications 

and hereby indemnify and hold harmless the Employer from and against any and 

all claims, actions, damages, liabilities, injuries, costs, fees, expenses, or losses, 

including and without limitation, reasonable attorney’s fees and costs of 

investigation and litigation, whatsoever which may be incurred by, or for which 

liability may be asserted against, the Employer arising out of the Contractor’s 

performance or non-performance of unauthorized works, but only to the extent 

caused by the negligent acts, errors or omissions of the Contractor. 

 

7.6 The Contractor shall not accept any instructions from any party, including 

beneficiary Department, other than the Principal Agent. 

 

 
8. JOINT VENTURE AGREEMENT  

 

8.1 Should the Joint Venture Agreement be dissolved or any of the JV partner pull out 

the JV Agreement for any reasons whatsoever, the Employer hereby reserve its 

right to terminate the contract with immediate effect. 

 

8.2 Should the Employer decide not to terminate the contract upon the dissolution of 

the JV Agreement and the replacement JV partner does not meet the BBBEE 

threshold stipulated in the BID document, the IDT shall be entitled to cancel the 

contract with immediate effect. 

 



 

 
 

BID No: BID No: DOE12NWER033- CONTRACTOR 
 
 

8.3 Should the BBBEE status of the Joint Venture be changed to a lower rate than 

the BIDding rate, based on legislation applicable at the closing date of the  

8.4 BID, the IDT shall be entitled to cancel the contract. 

 

 

9. BREACH 
 
 

9.1 In the event that the contractor: - 

 

9.1.1 commits an act of insolvency; or  

 

9.1.2 is placed under a provisional or final winding-up or judicial management 

order; or  

 

9.1.3 is placed under or applied for business rescue; or 

 

9.1.4 makes an assignment of more than 25% of either its right and/or its 

obligation for the benefit of the third arty without the written consent of the 

employer; or  

 

9.1.5 the Contractor is registered or fails to renew his registration with the CIDB 

or changes directorship during the course of the project, resulting in the 

contravention of BBBEE statutory requirement; or 

 

9.1.6 fails to satisfy or take steps to have set aside any judgment taken against 

it within 14 (Fourteen) business days after such judgment has come to its 

notice,  

 

then the other Employer will be entitled to terminate the Agreement on 

written notice. 

Signed at …………………… on this the ………… day of ………………………...202……B. 
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AS WITNESSES: 
  
 
1.    __________________________    ____________________________ 

For and on behalf of the Employer: 

(………………………….), in his/her 

capacity as the --------------------------- 

 

 
2.  __________________________    ____________________________ 

For and on behalf of the Employer: 

(…………………………….),in his/her 

capacity as the ----------------------------

------------------------------------------------. 

 

 

Signed at …………………… on this the ………… day of ………………………202… 

 

 

 

AS WITNESSES: 
  
  
 
 
3.       __________________________ 

f 

 

 

4.  __________________________    ____________________________ 



 

 
 

BID No: BID No: DOE12NWER033- CONTRACTOR 
 
 

For and on behalf of the Contractor: 

………………………………………….i

n his/her capacity as 

………………………………………, 

who hereby confirm that he/she is 

duly authorized. 
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Mechanical Engineer :

Electrical Engineer :

Civil & Structural Engineer :

Quantity Surveyor :

Architects :

DRAWING NUMBER :

Proposed additions to existing Kopanang Primary
School ( Emis No: 600100758) for National Government

of South Africa,
Tender documentation  for

Department of Education (DOE) & IDT
 on REMAINDER OF FARM Taung 894-HN on 2033

Diplankeng  Village  Magogong.

14 Bereau Lane Rentbel Towers Pretoria
Tel : +27 0712176209

#Mechanical Engineer

#Electrical Engineer

#Civil & Structural Engineer

#Quantity Surveyor

kkn Consulting (pty) Ltd

No: Date Description By

GENERAL NOTES

· All works to comply with SANS 10400 under the national regulations,building standards, local
authority requirements and all relevant specifications and codes.

· The contractor is responsible for all site visits by local authorities and inspectors and shall pay
all fees in connection therewith.

DIMENSIONS
· To comply with SANS 10400-C
· Figured dimensions to be taken in preference to scaling
· Overall dimensions (external) to take precedence.
· All dimensions, levels and heights to be checked on site and any discrepancies to be reported to the

architect before commencement of works
FOUNDATIONS
· To comply with SANS 10400-B
· Detailed requirements of SANS 1400-H
· All concrete foundations to be a minimum of 600mmx250mm.
· Unless shown otherwise top of concrete foundation to be a minimum of 300mm below natural ground

level.
FLOORS
· To comply with SANS 10400-J (laundry, kitchen, shower, bathroom or wc)
· Suspended Floors to comply with SANS 10400-B, SANS 10400-T, SANS10082
· detailed requirements to comply with SANS 10400-J.
· Slabs to comply with SANS 10400-H and detailed requirements to comply with SANS 10400-J.
· finished floor level to be a minimum of 150mm above natural ground level unless or otherwise

shown.
· fire walls to be taken to up to underside of roof covering.
· provide a minimum 150mm threshold and minimum 1hr fire doors to garage where it interleads to

house.
· All external doors opening outwards to have a 15mm step up to the inside on the outside of the door

leaf, and those opening inward must have a 15mm step up along the longitudinal centreline of the
door leaf.

WALLS
· Structural strength snd stability to comply with SANS 10400-B SANS 10400-T and detailed

requirements to comply with SANS 10400-K
Roof fixing to comply with SANS 10400-B and detailed requirements to comply with SANS 10400-K
water penetration through walls detailed requirements to comply with SANS 10400-K

ROOFS
· Roof covering and waterproofing to comply with SANS 10400-L
· Flat roofs or related gutter to comply with SANS 10400-L or rational design/ rational assessment or

both
· roof assembly or ceiling assembly to comply with SANS 10400-C and in accordance to detailed

requirements of SANS 10400-L
· where roof assembly is supported in walls it must comply with the detailed requirements of SANS

10400-K and in accordance to SANS 10400-B and SANS 10400-L
· Gutters and downpipes  to comply with SANS 10400-R
· Fire resistance and combustibility of the roof assembly or ceiling assembly in accordance to detailed

requirements of SANS 10400-L and SANS 10400-T.
STAIRWAYS
· to comply with SANS 10400-B and SANS 10400-T and in accordance to detailed requirements of

SANS 10400-L and SANS 10400-M.
· Walls, screens, railing or balustrades to such stairway to be in accordance to detailed requirements

of SANS 10400-L and SANS 10400-B and SANS 10400-T; SANS 10400-K and SANS 10400-T.
FIRE INSTALLATION
· the fire installations to comply with national fire regulations
· the supply of water to be in accordance with the detailed requirements of SANS 10400-W and the

subject of a rational design.
FIRE PROTECTION
· the fire protection measure to be in accordance with the detailed requirements of SANS 10400-T.
· the fire protection measure to be subject of a rational design or rational assessment.
ENERGY EFFICIENCY
· the design of the building envelope to be in accordance with the detailed requirements of SANS

10400-XA or be subject of a rational design or rational assessment.
PEOPLE WITH DISABILITY
· the fire installations to comply with national fire regulations
PUBLIC SAFETY
· level change, ramps, driveways and pools to comply with SANS 10400-D
SPACE HEATING
· the provision for space heating to comply with national regulations
STORM WATER DISPOSAL
· the means for the control and disposal to be in accordance with the detailed requirements of SANS

10400-XA or be subject of a rational design or rational assessment.
· the means for the control and disposal in interconnected complexes be subject of a rational design or

rational assessment.
LIGHTING AND VENTILATION
· in a habitable room, bathroom, shower and W.C. to be in accordance with the detailed requirements

of SANS 10400-R or be subject of a rational design.
· the ventilation to comply with SANS 10400-T and in accordance to detailed requirements of SANS

10400-O and is subject of a rational design
· All habitable rooms to have a minimum of 10% natural lighting.
GLAZING
· the type and fixing of glazing to comply with SANS 10400-B and in accordance to detailed

requirements of SANS 10400-N
· the selection of the glazing to comply with national regulations

Client

 All discrepancies and ambiguities are to be reported to and clarified by KKN Consulting
(pty) Ltd .  Copyright reserved.

Sign                                                                Reg:
Email : dubefreeman8@gmail.com
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