REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

RAND WATER
Schedule A: P&G
Iltem Payment Description Unit Qty Rate Amount
No. Refers
1 SABS SECTION: GENERAL
1200 A
11 8,3 FIXED-CHARGE AND VALUE-RELATED
ITEMS
111 8.3.1 Contractual requirements Sum
1.1.2 8.3.2 Establishment of facilities on Sum
the site
1121 8.3.2.1 Facilities for Engineer
(a) Furnished office (1 No.) Sum
(b) Telephone Sum
(c) Nameboards (2 No.) Sum
1.1.2.2 8.3.2.2 Facilities for Contractor
(a) Offices and storage sheds Sum
(b) Workshops Sum
(c) Laboratories Sum
(e) Ablution and latrine Sum
facilities
(f) Tools and equipment Sum
(g) Water supplies, electric power and Sum
communications
(i) Access Sum
(j) Plant (designated plant, Sum
specifically identified)
1.1.3 8.3.3 Other fixed-charge obligations Sum
114 8.3.4 Removal of site establishment Sum
PSA 8.3.5 |Provision of as-built drawings Sum
TOTAL CARRIED FORWARD
TOTAL BROUGHT FORWARD
1.2 8,4 TIME-RELATED ITEMS
121 8.4.1 Contractual requirements Sum
122 8.4.2 Operation and maintenance of facilites Sum
on site, for duration of construction,
except where otherwise stated
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REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

RAND WATER
Schedule A: P&G
Iltem Payment Description Unit Qty Rate Amount
No. Refers
1221 8.4.2.1 Facilities for Engineer
(a) Furnished office (1 No.) Sum
(c) Nameboards (2 No.) Sum
(d) Survey assistants and materials Sum
1.2.2.2 8.4.2.2 Facilities for Contractor
(a) Offices and storage sheds Sum
(b) Workshops Sum
(c) Laboratories Sum
(e) Ablution and latrine Sum
facilities
Sum
(f) Tools and equipment
(g) Water supplies, electric power and Sum
communications
Sum
(h) Dealing with water
(i) Access Sum
() Plant (designated plant,
specifically identified) Sum
1.2.3 8.4.3 Supervision for duration of construction Sum
124 8.4.4 Company and head office over-head costs Sum
for the duration of the contract
1.25 8.4.5 Other time-related obligations Sum
TOTAL CARRIED FORWARD
TOTAL BROUGHT FORWARD
1,3 8,8 TEMPORARY WORKS
1.3.2 8.8.2 Accommodation of traffic Sum
134 8.8.4 Existing services
(a) Supply or hire of specialist equipment for the
detection of existing cables and pipelines on site (for
verifications as may be directed by an Engineer) Sum
(b) The use of equipment referred to in Sum
item (a) above
(c) Excavation by hand in soft material to Daywork 10

expose services as directed by the
Engineer

A4.8.2




A\ 4

REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

RAND WATER
Schedule A: P&G
Iltem Payment Description Unit Qty Rate Amount
No. Refers
(d) Temporary protection of services as Daywork 10
directed by the Engineer
1.35 8.8.6 Special water control in terms of the Civil Sum
Technical Specification
Total amount excluding Value-Added Tax (VAT) to be carried to summary of Price Schedules
No |Payment refers Description Amount
11 FIXED-CHARGE AND VALUE-RELATED ITEMS
1,2 TIME-RELATED ITEMS
1,3 TEMPORARY WORKS
Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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RAND WATER

REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

Schedule B: ENVIRONMENTAL

TENDER NO. 00000

tem
No.

Payment
Refers

Description

Unit

Qty

Rate

Total Amount

B.1

PSA 8.3.14

ENVIRONMENT

9.1

Administrative requirements as per the approved
EMPr. Submission and Maintanance of the Contractors
environmental file based on RW's environmental file
approval checklist.

Sum

9.1.9

Emergency preparedness funding

a)  Provision for bee, snake and other fauna removal

b)  Provision for hydrocarbon spillages that require
intervention from professional clean up provider

C) Provision to clean up sewage spillages

d)  Equipment for fire fighting

e)  Call out of fire department

Sum

9.1.11

Environmental awareness and training

The rate for this item shall include costs for inductions
and environmental awareness and training

Sum

9.2

Social integration of the project to the public

The rate for this item shall include costs for
establishment of construction campsite and working
areas

Sum

9.3

Establishment of site camp and works area.

Signage The rate for this item must cover all expenses
incurred in preparing signage at the entrance of the site
offices indicating the following information

The contractor’s contact numbers

ECO details

Emergency numbers and provision for: — snake
removal, bee removal, fire, large hydrocarbon spillages,
sewerage spillages

Identiying the PPE required before entering a specific
area

Signage measuring a minimum of 30mmx30mm must
also be made available for no go areas.

speed limits signage

no go area signage

marking of no go areas (topsoil and water courses)

Temporary fence for site camp for the duration of the
construction period

Provision of demarcated eating area

Barricading and demarcation

Sum

a) Screening for unsightly works

b) Clear fencing and demarcating of the working foot
print

c) Barricading and fencing of sensitive no go areas

sum

9.4

Pollution prevention and preservation of

environmental resources
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RAND WATER

REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

Schedule B: ENVIRONMENTAL

TENDER NO. 00000

ltem Payment Description Unit Qty Rate Total Amount
No. Refers
The rate for this item shall include costs for pollution
prevention and preservation of environmental resources sum !
a) Cleaning the site of litter and rubble sum 1
b) Weed control on site sum 1
c) Labelled waste bins and receptacles that comply with
. L sum 1
the waste clauses of the Environmental specification.
d) Provision of ablution facilities and servicing and safe
. . . " sum 1
7 disposal at a waste facility of ablution facilities
e) Provision of water carts (twice a day or as per EMP) sum 1
f) Appropriate skips for waste separation sum 1
g) General waste Waste removal sum 1
h) hazardous waste removal
i)Bunding facility for hazardous products sum 1
j) Recycled waste management Waste removal sum 1
k) Spillage kits to clean up spillages sum 1
) Hard impervious surfaces for storage of chemicals sum 1
m) Labelled containers for decanting of liquids sum 1
n) Drip trays for all vehicles staying on site over night sum 1
0) Top soil preservation (top 30cm layer) Sum 1
Preservation of the environment: fauna ,flora, scenic
8 9.5 .
value, Archaeological artefacts
Erosion control and silt management The amount
shall represent the costs associated with the practice of
preventing or controlling wind or water erosion during
construction. The erosion control measures must
effectively prevent water pollution, soil loss, wildlife
habitat loss and human property loss. The rate shall also
9 include the costs of silt control where devices shall be Lump Sum 1
designed to keep eroded soil on a construction site, so
that it does not wash off and cause water pollution to a
nearby stream, river, lake, or dam.
construction of berms
Sediment control structures
Silt fences
Final clean up and rehabilitation of the construction
10 camp to the state in which it was prior to Sum 1
comencement of work
Acqusition of the necesessary permits and Licenses
1 Acquire a heritage permit (where applicable) Sum 1
Acquire a Water Use License (where applicable) Sum 1
Acquire an Environmental Authorization (where applicabld ~ Sum 1
Acquire a Water Use License (where applicable) Sum 1
Appointment of the contractor's environmental officer for
12 the duration of the Project
Total amount carried forward to Schedule B Summary
I
SCHEDULE B SUMMARY
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RAND WATER

REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

Schedule B: ENVIRONMENTAL

TENDER NO. 00000

ltem Payment Description Unit Qty Rate Total Amount
No. Refers

No Payment Description Amount

B.1 ENVIRONMENT

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

Schedule C: OHS
Iltem Payment Description Unit Qty Rate Total Amount
No. Refers
SECTION C : OCCUPATIONAL HEALTH AND
SAFETY AND ENVIRONMENT
C.1 PSA8.11 JOCCUPATIONAL HEALTH AND SAFETY
C11 24825, Preparation of the Contractor's site specific Health and sum 1
Safety Plan
Principal Contractor's initial obligations in respect of the
C12 3,2 Occupational Health and Safety Act and Construction Sum 1
Regulations
Principal Contractor's time related obligations in respect
C13 4 of the Occupational Health and Safety Act and Month XX
Construction Regulations
C14 10.d Provision of Personal Protective Equipment (PPE) Sum 1
C15 391 Prqwsmn of a full-time Construction Health and Safety Month .
Officer
C.1.6 15 Cost of medical certificates and medical surveillance
C.16.1 15 (a) Initial (baseline) medical examinations Sum 1
C16.2 15 (b) Periodic and exit examinations Sum 1
C.16.3 15 (c) Exit examinations Sum 1
CA7 9,3 Induction training Sum 1
Provision of First Aid Boxes to GSR requirements and
C18 16 other emergency safety equipment such as fire Sum 1
extinguishers.
C.1.9 24 C09 [Transportation of Workers Sum 1
C.1.10 11 Welfare Facilities Sum 1
C.1.11 14 Occupational Hygiene Surveys Sum 1
C.1.12 10 Training Sum 1
CA13 Annexure |Security requirements including the security risk sum 1
o 11.1 (Part B) Jassessment (before site establishment)
C.1.14 24 C14,7 JEmployee wellness programs Sum 1
C1.15 7 Drug and Alcohol Testing, Policies and Procedures Sum 1
C.1.16 Part B 10 k |Barricading Sum 1
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REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

Schedule C: OHS
Iltem Payment Description Unit Qty Rate Total Amount
No. Refers
C1.17 Part B 10 a |Safety notices and signs Sum
C.1.18 8 SHE Incentives Sum
C.1.19 3.2.1 & 5C JCOVID-19 Prevention and Management Sum
Part B - i . .
C.1.20 10066 Adequate ventilation and lighting during construction Sum
C121 29 Submsswn of the Health and Safety File (hard and soft sum
copies)
Total amount carried forward to Schedule C Summary
I
SCHEDULE C SUMMARY
No Payment Description Amount
C.1 OCCUPATIONAL HEALTH AND SAFETY
Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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RAND WATER

REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

Schedule D: QUALITY

Item | Payment Description Unit Qty Rate Total Amount

No. Refers
DN Preparation and submission of Contractors Quality

Management Plan (CQMP), for review and approval

prior to commencement of works lump sum 1
D.2 Provision of Qualified Quality Officer ( The contractor

shall provide RW with relevant to the scope of work Contract

qualified Quality Officer ) Month Duration
D.3 Maintenance of documents and final documentation for Contract

submission - Provision of Document controller Month Duration
D4 Provision of Quality Officers relevant training ( The

contractor to provide related training for the quality

officer ) Rate 1
D5 Provision of Compliance Audits ( The contractor to audit Quartely for

the project once a year for the duration of the project ) the duration

Rate of contract

D.6 Testing Equipment calibration ( The testing Equipments

should be calibrated as per the manual )

Rate Annually

D.7 Provision of any other testing and inspections

requested by the Engineer Lump sum 1

Total amount carried forward

SCHEDULE D SUMMARY
No Payment Description Amount
D.1 QUALITY CONTROL AND QUALITY ASSURANCE
Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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TENDER NO. 00000

\/ REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5
RAND WATER
Schedule E: BUIDLING WORKS
Iltem | Payment Description Unit | Oty Rate Total Amount
NoO. Refers

Total amount carried forward to Schedule E Summary

1 SECTION 1: ALTERATIONS

Preambles
Tenderers are advised to study the applicable engineering and architectural drawings, specifications
and the "Model Preambles for Trades" before pricing this bill

Supplementary preambles

Descriptions and preambles in other bills

Reference shall be made to other trades and preambles for preambles and full descriptions of items
not fully described in this trade which shall apply equally to the work in this trade, unless otherwise
described.

General

The Tenderer is advised to visit the site and satisfy himself as to the nature and extent of the work to
be done and the value of the materials contained in the buildings or portions of the buildings to be
demolished. No claim for a compensation event in respect of the nature and extent of the work or of
inferior or damaged materials will be entertained

The attention of tenderers is drawn to the fact that unless otherwise stated loose furniture, kitchen
equipment, apparatus, machinery, efc. is to remain the property of the Rand Water and does not fall
within the scope of this contract.

Tenderers are advised that parts of the existing buildings on the site, including the existing water
supply and sanitary systems will be in use during the progress of the Works and any disconnections,
etc. that may be necessary must be made as directed by the Project Manager and in such a
manner as to cause the minimum of inconvenience to the occupants of the buildings

Notices

Special care shall be exercised during the progress of the work to ensure that any electrical
installations, water supply pipes, telephone and other services which may be encountered are not
interfered with and notice shall be given to the Project Manager if any disconnection or alterations
become necessary

Old materials to become the property of the Contractor
Old materials from alterations, except where described to be re-used or handed over to the Project
Manager, become the property of the Contractor

Old materials from the alterations, except where described to be re-used or handed over to the
Project Manager, as well as all rubbish, etc., must be regularly carted from site and not be allowed
to accumulate on or around the site.

Old materials not to be re-used
None of the old materials is to be used for new work except where specifically described as being
set aside for re-use

Handing over of materials
Where certain materials or articles from demolitions or alterations are descibed as to be handed

over by the Contractor to the Project Manager such materials or articles shall be properly stored by
the Contractor, until handing over thereof.

The Contractor must obtain an official receipt listing the materials or articles and dates of handing
over. If the Contractor fails to submit the receipt when requested, it shall be deemed that the

materials or articles are still in his posession and he will be liable to the Chief Director for the full
replacement value thereof, which amount will be deducted from any monies due to the Contractor
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REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

RAND WATER
Schedule E: BUIDLING WORKS
Iltem | Payment Description Unit | Oty Rate Total Amount
No. Refers
Protection
In taking down and removing existing work the utmost care is to be observed to avoid any structural
or other damage to the remaining portions of the building and the work is to be carried out in a
workmanlike, practical and safe manner under the constant supervision of a competent foreman
The contractor must also protect all work not removed such as walls, floors, doors, windows, or
other joinery, loose and fixed fittings and electrical appliances, etc. from damage during the
progress of the work and provide all necessary materials for doing so
The Contractor will be held solely responsible for any damage to persons or property and for the
safety of the structure throughout the whole of this contract and must make good at his own
expense any damage that may occur. He shall allow for protecting and indemnifying persons using
or passing through the existing buildings from injury and by necessary barriers, signs, etc
Making good damaged work
Making good at the junction of new and existing work shall include for piercing out, cutting through or
removing short lengths of existing material, for supplying short lengths of new material and for
jointing to match existing
Existing and adjoining buildings, etc.
In taking down and removing existing work the utmost care must be observed to avoid any structural
or other damage to the remaining portions of the building or adjoining buildings, boundary walls,
pavings, roadways, etc, and the Contractor shall provide all shoring, needling, strutting, etc, to
ensure the stability of all structures during demolition or alteration work. The Contractor must cover
up and protect from damage all work not removed and must make good at his own expense any
damage that may occur
NOTE:
All sizes and dimensions stated herein are approximate and deemed only sufficient to identify the
item of work concerned
All new finishes are measured in the relevant trades for new work
11 TEMPORARY BARRIERS, SCREENS, ETC
111 Temporary barriers, screens, efc including removal
11141 Dust screen between concrete floor and ceiling formed of suitable timber framing with 375 micron
polyethylene sheeting stapled on including corners, ends, etc Sum 1
1.2 REMOVAL OF EXISTING WORK
Taking down and removing panelling, partitions, etc for preparation and re-installation and to receive
new finish (measured elswhere)
1.2.1 Wood panelling size 1200 x 2640mm , including timber grounds, beads, etc no 81
122 Removal of wooden panels 1070mm x 26400 including picture frame stand size 500mm x 500
no 10
1.3 PREPARATORY WORK TO EXISTING SURFACES
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TENDER NO. 00000

\/ REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5
RAND WATER
Schedule E: BUIDLING WORKS
Item [ Payment Description Unit | Oty Rate Total Amount
No. Refers
131 Remove existing textured wall paper using steam from wall panels and make good the surface to
receive new finish (Measured elswhere) m2 510

Total amount carried forward to Schedule E Summary

2 SECTION 3 : PLASTERING

Preambles
Tenderers are advised to study the applicable engineering and architectural drawings, specifications
and the "Model Preambles for Trades" before pricing this bill

21 Ensure that that the previous finish (textured wall paper) is totally removed and not peeling
off the surface. Apply two coats of Grippon plaster bonding liquid using a paint roller.
Allowing it to dry between coats. While the second coat of plaster bonding liquid is still
tacky and wet, apply gypsum plaster "Gyproc RhinoLite Multipurpose/Gyproc
CreteStone"or simolare approved to a minimum thickness of 3mm polished to a smooth

finish.
2141 Gypsum plasterboard partitioning m2 460
212 Plastered walls m2 50

Total amount carried forward to Schedule E Summary

3 SECTION 3 :PAINTWORK

Preambles
Tenderers are advised to study the applicable engineering and architectural drawings, specifications
and the "Model Preambles for Trades" before pricing this bill

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon"or equally approved specifications

3.1 PAINTWORK, ETC. TO NEW WORK

ON SMOOTH FINISHED GYPSUM PLASTER SURFACE

One coat alkaline resistant plaster primer and two coats superior acrylic PVA emulsion paint

3141 Walls m2 510

32 PAINTWORK, ETC. TO PREVIOUSLY PAINTED WORK

PREPARATORY WORK TO EXISTING WORK
Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or peeling paint shall be completely removed
and cracks and crevices shall be primed, filled with suitable filler and finished smooth

3.2 Sand down wood to a bare surface and apply two coats of clear matt varnish
3.21 Doors m2 132
322 Door frames, etc m2 38
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RAND WATER

REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

TENDER NO. 00000

Schedule E: BUIDLING WORKS

Iltem
NoO.

Payment
Refers

Description

Unit

Oty

Rate

Total Amount

323

324

Timber window sills

Skirtings, rails, beadings, corner strips etc not exceeding 300mm girth

40

180

Total amount carried forward to Schedule E Summary

4.1

SECTION 4 : PROVISIONAL SUMS

Preambles
Tenderers are advised to study the applicable engineering and architectural drawings, specifications
and the "Model Preambles for Trades" before pricing this bill

Works listed under the heading 'SPECIALIST SUB-CONTRACTORS" are works that will commence
during the execution of various contracts and the contractor shall allow free access to the site for
these specialist contractors. The contractor shall prepare a programme in conjunction with these sub
contractors in order to complete the works successfully. Payment to the specialist sub- contractor
will be made via the contractor. The estimated value of these works will vary between the different
contracts. However, the tenderer is to list his/her profit and attendance percentage in the rate
column, if required

DECORATIVE / BRANDED GLASS PANELS

For the supply, delivery and installation of glass panels by an approved sub contractor

Allow for profit
Allow for attendance

For taking down and remoonting of wall rug/carpet to be deep cleaned by an approved specialist

Allow for profit

Allow for attendance

Item

Item

Item

Item

Item

Item

%

%

%

%

Total amount carried forward to Schedule E Summary

SCHEDULE E SUMMARY

No

Payment
refers

Description

Amount

SECTION 1: ALTERATIONS

SECTION 3 : PLASTERING

SECTION 3 :PAINTWORK

A=

SECTION 4 : PROVISIONAL SUMS

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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\/ REPLACEMENT OF EXISTING WALL FINISH ON LEVEL 5

RAND WATER

10405964

SUMMARY OF BILL OF QUANTITIES

SCHEDULE DESCRIPTION

AMOUNT

Preliminary and General

Environmental

OHS

Quality

m OolO| | >

Building works

SUB TOTAL A

ADD 15% FOR VAT

TOTAL

Total Carried forward to the Form of Offer Page xx of xx of the Commercial Document

182

Bill of Quantities



