
Annexure C3.2: Scope of Work (including drawings, where applicable) 

• The Wastewater treatment works is currently in a state of decay it is therefore   highly 

recommended to attend the site briefing to ensure accurate pricing. 

• The team attending the briefing should include engineering technical personnel  

 

Module 3 and 4 repairs: 

 

• Conduct an in-depth condition assessment of module 3 and 4 BNRs and compile a full 

scope of repairs 

• Conduct all necessary repairs and replacements to ensure functionality of 

components/equipment 

• Test and commission module 3 and module 4 BNRs back to full functionality 

 

Module 3 and 4 Electrical cables protection: 

• Secure all exposed cables onto cable ways/cable racks with a suitable heavy duty bracket 

clamp for every meter(M) length of cables.  

• Conduct on site measurements to determine the length and size if the cable ways. 

• Install metal cover plates over the cables on the cable ways/cable racks. 

• The cover plates must be welded to the cable ways 

 


