Annexure C3.2: Scope of Work (including drawings, where applicable)

The Wastewater treatment works is currently in a state of decay it is therefore highly
recommended to attend the site briefing to ensure accurate pricing.
The team attending the briefing should include engineering technical personnel

Module 3 and 4 repairs:

Conduct an in-depth condition assessment of module 3 and 4 BNRs and compile a full
scope of repairs

Conduct all necessary repairs and replacements to ensure functionality of
components/equipment

Test and commission module 3 and module 4 BNRs back to full functionality

Module 3 and 4 Electrical cables protection:

Secure all exposed cables onto cable ways/cable racks with a suitable heavy duty bracket
clamp for every meter(M) length of cables.

Conduct on site measurements to determine the length and size if the cable ways.

Install metal cover plates over the cables on the cable ways/cable racks.

The cover plates must be welded to the cable ways



