

<b>Building Schedule TFR Buildings in Eel Road, 97, 100 &amp; 120</b>				
<b>Item No</b>	<b>Depot</b>	<b>Description &amp; Asset Number</b>	<b>Days per week</b>	<b>M<sub>2</sub></b>
1	SCS	02AD147U SCS Toilet	5	4
2	SCS	02AD148U SCS Toilet	5	4
3	SCS	02AD150U SCS Mess and Ablution	5	170
4	REM Civils	02AD382U Office & Toilet	5	82
5	REM Civils	02BD024U Garages	5	408
6	REM Civils	02BD025U Workshop/Office	5	50
7	RME Pipelines	02BD397U Office	5	70
8	RME Pipelines	02BD398U Toilet	5	45
9	REM Civils	02BD399U Office	5	126
10	REM Civils	02BD400U Ablution	5	71
11	REM Civils	02BD401U Mess and Ablution	5	34
12	RME Pipelines	02BD403U Workshop/Office	5	566
13	RME Pipelines	02BD404U Office	5	200
14	RME Pipelines	02BD407U Office	5	67
15	RME Electrical	02BD409 Mess and Ablution	5	164
16	RME Electrical	02BD413U Warehouse	5	698
17	RME Electrical	02TD031U Mess and Ablution	5	165

<b>Pricing Schedule 1: TFR Buildings in Eel Road, 97, 100 &amp; 120 continued</b>				
<b>Item No</b>	<b>Depot</b>	<b>Description &amp; Asset Number</b>	<b>Days per week</b>	<b>M<sub>2</sub></b>

18	Infrastructure	02XD035U Training School	5	973
19	Infrastructure	02XD036U Training School	5	973
20	SCS	03AD005U Store	5	974
21	RME Structures	03AD008U Warehouse	5	1443
22	RME Electrical	Container Office 12x3 blue	5	1803
23	RME Electrical	Container Office 2x3 blue	5	36
24	RME Electrical	Container Office 3x6 blue	5	6
25	RME Electrical	Container Office 3x6 white	5	9
26	RME Electrical	Park home Board room CC753	5	9
27	RME	Office CC753	5	133
28	RME	Ablution Female	5	133
29	RME	Ablution Male	5	36
Total Staff		12 Cleaners (11 Day & 1 Night Shift)		