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C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

The Provision for maintenance of various substation buildings within Limlanga Cluster on an “as and when” required basis over a period of 60 months
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the Options which do not apply

	Options A B, C or D
	The offered total of the Prices exclusive of VAT is 
	Rate based

	Option E or F
	The first forecast of the total Defined Cost plus the Fee exclusive of VAT is
	Rate based

	
	Sub total
	Rate based

	
	Value Added Tax @ 15% is
	Rate based

	
	The offered total of the amount due inclusive of VAT is

	Rate based

	
	(in words) [●]



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number (if applicable) 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Works Information

Part C4

Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy signed between them of this document, including the Schedule of Deviations (if any).  

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties.

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	





C1.2a Contract Data provided by the Employer
Part one - Data provided by the Employer
1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of the clause which requires the data is shown in the left-hand column for each statement however other clauses may also use the same data.  

2. Some ECC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining ECC3 options are identified by shading in the left-hand column.  In the event that the option is not required select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be inserted relevant to the specific option selected.]

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option 
	

	

	
	
	B:

Priced contract with bill of quantities

	
	

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options 
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X7:

Delay damages

	
	
	X16:
Retention

	
	
	X17:
Low performance damages

	
	
	X18:
Limitation of liability 

X19:      Task order

X20: Key Performance Indicators

	
	

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Engineering and Construction Contract, April 2013 (ECC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	011 800 3000

	10.1
	The Project Manager is: (Name)
	Maropene Leshabana

	
	Address
	Eskom Holdings SOC Limited

1 Gobie Street, 

Menlo Park,

Newlands Ext, 

0102 

	
	Tel
	+27 13 693 2948

	
	e-mail
	LeshabML@eskom.co.za

	10.1
	The Supervisor is: (Name)
	[●]

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	10.1
	The Project Manager is: (Name)
	

	
	Address
	

	
	Tel
	

	
	e-mail
	

	10.1
	The Supervisor is: (Name)
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	
	e-mail
	

	2
	The Contractor's main responsibilities
	Data required by this section of the core clauses is provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data. 

	3
	Time
	

	11.2(3)
	The completion date for the whole of the works is
	As per the instructions given by the Project manager or as per the defined scope of work.

	11.2(9)
	The key dates and the conditions to be met are:
	Condition to be met
	key date

	
	
	1
	[●]
	[●]

	
	
	2
	[●]
	[●]

	
	
	3
	[●]
	[●]

	30.1
	The access dates are:
	Part of the Site
	Date

	
	
	1
	[●]
	[●]

	
	
	2
	[●]
	[●]

	
	
	3
	[●]
	[●]

	31.1
	The Contractor is to submit a first programme for acceptance within 
	1 weeks of the Contract Date.

	31.2
	The starting date is
	[●]

	32.2
	The Contractor submits revised programmes at intervals no longer than 
	1 weeks.

	35.1
	The Employer is not willing to take over the works before the Completion Date.
	[No data needed if this statement is included]

	4
	Testing and Defects
	

	40
	Tests and inspections

	40.1
	This clause only applies to tests and inspections required by the Works Information or the applicable law.

	40.2
	The Contractor and the Employer provide materials, facilities and samples for tests and inspections as stated in the Works Information.

	40.3
	The Contractor and the Supervisor each notifies the other of each of his tests and inspections before it starts and afterwards notifies the other of its results. The Contractor notifies the Supervisor in time for a test or inspection to be arranged and done before doing work which would obstruct the test or inspection. The Supervisor may watch any test done by the Contractor.

	40.4
	If a test or inspection shows that any work has a Defect, the Contractor corrects the Defect and the test or inspection is repeated.

	40.5
	The Supervisor does his tests and inspections without causing unnecessary delay to the work or to a payment which is conditional upon a test or inspection being successful. A payment which is conditional upon a Supervisor’s test or inspection being successful becomes due at the later of the defects date and the end of the last defect correction period if

· the Supervisor has not done the test or inspection and

the delay to the test or inspection is not the Contractor’s fault.

	40.6
	The Project Manager assesses the cost incurred by the Employer in repeating a test or inspection after a Defect is found. The Contractor pays the amount assessed.

	41
	Testing and inspection before delivery

	41.1
	The Contractor does not bring to the Working Areas those Plant and Materials which the Works Information states are to be tested or inspected before delivery until the Supervisor has notified the Contractor that they have passed the test or inspection.

	42.2
	The defects date is 
	 1 Year after Completion of the whole of the works.

	43.2
	The defect correction period is 
	1 week

	
	except that the defect correction period for 
	[●] is [●] weeks N/A

	
	and the defect correction period for 
	[●] is [●] weeks N/A

	43.3
	The Supervisor issues the Defects Certificate at the later of the defects date and the end of the last defect correction period. The Employer’s rights in respect of a Defect which the Supervisor has not found or notified are not affected by the issue of the Defects Certificate.

	43.4
	The Project Manager arranges for the Employer to allow the Contractor access to and use of a part of the works which he has taken over if they are needed for correcting a Defect. In this case the defect correction period begins when the necessary access and use have been provided.

	44
	Accepting Defects

	44.1
	The Contractor and the Project Manager may each propose to the other that the Works Information should be changed so that a Defect does not have to be corrected.

	44.2
	If the Contractor and the Project Manager are prepared to consider the change, the Contractor submits a quotation for reduced Prices or an earlier Completion Date or both to the Project Manager for acceptance. If the Project Manager accepts the quotation, he gives an instruction to change the Works Information, the Prices and the Completion Date accordingly.

	45
	Uncorrected Defects

	45.1
	If the Contractor is given access in order to correct a notified Defect but he has not corrected it within its defect correction period, the Project Manager assesses the cost to the Employer of having the Defect corrected by other people and the Contractor pays this amount. The Works Information is treated as having been changed to accept the Defect.

	45.2
	If the Contractor is not given access in order to correct a notified Defect before the defects date, the Project Manager assesses the cost to the Contractor of correcting the Defect and the Contractor pays this amount. The Works Information is treated as having been changed to accept the Defect.

	5
	Payment
	

	50.1
	The assessment interval is 
	At any point in time throughout the duration of the project and on completion of the project.

	51.1
	The currency of this contract is the 
	South African Rand.

	51.2
	The period within which payments are made is 
	30 days after all work has been completed along with the required documentation submitted and final correct invoice has been submitted.

	51.4
	The interest rate is 
	the publicly quoted prime rate of interest (calculated on a 365 day year) charged from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	

	60.1
	The following are compensation events.

(1) The Project Manager gives an instruction changing the Works Information except

· a change made in order to accept a Defect or

· a change to the Works Information provided by the Contractor for his design which is made either at his request or to comply with other Works Information provided by the Employer.

(2) The Employer does not allow access to and use of a part of the Site by the later of its access date and the date shown on the Accepted Programme.

(3) The Employer does not provide something which he is to provide by the date for providing it shown on the Accepted Programme.

(4) The Project Manager gives an instruction to stop or not to start any work or to change a Key Date.

(5) The Employer or Others

· do not work within the times shown on the Accepted Programme,

· do not work within the conditions stated in the Works Information or

· carry out work on the Site that is not stated in the Works Information.

(6) The Project Manager or the Supervisor does not reply to a communication from the Contractor within the period required by this contract.

(7) The Project Manager gives an instruction for dealing with an object of value or of historical or other interest found within the Site.

(8) The Project Manager or the Supervisor changes a decision which he has previously communicated to the Contractor.
(9) The Project Manager withholds an acceptance (other than acceptance of a quotation for acceleration or for not correcting a Defect) for a reason not stated in this contract.

(10) The Supervisor instructs the Contractor to search for a Defect and no Defect is found unless the search is needed only because the Contractor gave insufficient notice of doing work obstructing a required test or inspection.

(11) A test or inspection done by the Supervisor causes unnecessary delay.

(12) The Contractor encounters physical conditions which

· are within the Site,

· are not weather conditions and

· an experienced contractor would have judged at the Contract Date to have such a small chance of occurring that it would have been unreasonable for him to have allowed for them.

Only the difference between the physical conditions encountered and those for which it would have been reasonable to have allowed is taken into account in assessing a compensation event.

	60.1(13)
	The place where weather is to be recorded is:
	[●]

	
	The weather measurements to be recorded for each calendar month are, 
	the cumulative rainfall (mm)

	
	
	the number of days with rainfall more than 10 mm

	
	
	the number of days with minimum air temperature less than 0 degrees Celsius

	
	
	the number of days with snow lying at 09:00 hours South African Time

	
	
	and these measurements:

	
	The weather measurements are supplied by
	[●]

	
	The weather data are the records of past weather measurements for each calendar month which were recorded at: 
	[●]

	
	and which are available from: 
	the South African Weather Bureau and included in Annexure A to this Contract Data provided by the Employer

	60.1(13)


	Assumed values for the ten year return weather data for each weather measurement for each calendar month are:
	As stated in Annexure A to this Contract Data provided by the Employer.

Note:  If this arrangement is used, delete the rows above for 60.1(13) and delete this note.

	
	(14) An event which is an Employer’s risk stated in this contract.
(15) The Project Manager certifies take over of a part of the works before both Completion and the Completion Date.

(16) The Employer does not provide materials, facilities and samples for tests and inspections as stated in the Works Information.

(17) The Project Manager notifies a correction to an assumption which he has stated about a compensation event.

(18) A breach of contract by the Employer which is not one of the other compensation events in this contract.

(19) An event which

· stops the Contractor completing the works or

· stops the Contractor completing the works by the date shown on the Accepted Programme,

and which

· neither Party could prevent,

· an experienced contractor would have judged at the Contract Date to have such a small chance of occurring that it would have been unreasonable for him to have allowed for it and

is not one of the other compensation events stated in this contract.

	60.2
	In judging the physical conditions for the purpose of assessing a compensation event, the Contractor is assumed to have taken into account

· the Site Information,

· publicly available information referred to in the Site Information,

· information obtainable from a visual inspection of the Site and

other information which an experienced contractor could reasonably be expected to have or to obtain.

	60.3
	If there is an ambiguity or inconsistency within the Site Information (including the information referred to in it), the Contractor is assumed to have taken into account the physical conditions more favourable to doing the work.

	61
	Notifying compensation events

	61.1
	For compensation events which arise from the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier decision or correcting an assumption, the Project Manager notifies the Contractor of the compensation event at the time of that communication. He also instructs the Contractor to submit quotations, unless the event arises from a fault of the Contractor or quotations have already been submitted. The Contractor puts the instruction or changed decision into effect.

	61.2
	The Project Manager may instruct the Contractor to submit quotations for a proposed instruction or a proposed changed decision. The Contractor does not put a proposed instruction or a proposed changed decision into effect.

	61.3
	The Contractor notifies the Project Manager of an event which has happened or which he expects to happen as a compensation event if

· the Contractor believes that the event is a compensation event and

· the Project Manager has not notified the event to the Contractor.

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices, the Completion Date or a Key Date unless the event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier decision or correcting an assumption.

	61.4
	If the Project Manager decides that an event notified by the Contractor
· arises from a fault of the Contractor,

· has not happened and is not expected to happen,

· has no effect upon Defined Cost, Completion or meeting a Key Date or

· is not one of the compensation events stated in this contract

he notifies the Contractor of his decision that the Prices, the Completion Date and the Key Dates are not to be changed. If the Project Manager decides otherwise, he notifies the Contractor accordingly and instructs him to submit quotations.

The Project Manager notifies his decision to the Contractor and, if his decision is that the Prices, the Completion Date or the Key Dates are to be changed, instructs him to submit quotations before the end of either

· one week after the Contractor’s notification or

· a longer period to which the Contractor has agreed.

If the Project Manager does not notify his decision, the Contractor may notify the Project Manager of his failure. A failure by the Project Manager to reply within two weeks of this notification is treated as acceptance by the Project Manager that the event is a compensation event and an instruction to submit quotations.

	61.5
	If the Project Manager decides that the Contractor did not give an early warning of the event which an experienced contractor could have given, he notifies this decision to the Contractor when he instructs him to submit quotations.

	61.6
	If the Project Manager decides that the effects of a compensation event are too uncertain to be forecast reasonably, he states assumptions about the event in his instruction to the Contractor to submit quotations. Assessment of the event is based on these assumptions. If any of them is later found to have been wrong, the Project Manager notifies a correction.

	61.7
	A compensation event is not notified after the defects date.

	62
	Quotations for compensation events

	62.1
	After discussing with the Contractor different ways of dealing with the compensation event which are practicable, the Project Manager may instruct the Contractor to submit alternative quotations. The Contractor submits the required quotations to the Project Manager and may submit quotations for other methods of dealing with the compensation event which he considers practicable.

	62.2
	Quotations for compensation events comprise proposed changes to the Prices and any delay to the Completion Date and Key Dates assessed by the Contractor. The Contractor submits details of his assessment with each quotation. If the programme for remaining work is altered by the compensation event, the Contractor includes the alterations to the Accepted Programme in his quotation.

	62.3
	The Contractor submits quotations within three weeks of being instructed to do so by the Project Manager. The Project Manager replies within two weeks of the submission. His reply is

· an instruction to submit a revised quotation,

· an acceptance of a quotation,

· a notification that a proposed instruction will not be given or a proposed changed decision will not be made or

a notification that he will be making his own assessment.

	62.4
	The Project Manager instructs the Contractor to submit a revised quotation only after explaining his reasons for doing so to the Contractor. The Contractor submits the revised quotation within three weeks of being instructed to do so.

	62.5
	The Project Manager extends the time allowed for

· the Contractor to submit quotations for a compensation event and

· the Project Manager to reply to a quotation

if the Project Manager and the Contractor agree to the extension before the submission or reply is due. The Project Manager notifies the extension that has been agreed to the Contractor.

	62.6
	If the Project Manager does not reply to a quotation within the time allowed, the Contractor may notify the Project Manager of his failure. If the Contractor submitted more than one quotation for the compensation event, he states in his notification which quotation he proposes is to be accepted. If the Project Manager does not reply to the notification within two weeks, and unless the quotation is for a proposed instruction or a proposed changed decision, the Contractor’s notification is treated as acceptance of the quotation by the Project Manager.

	63
	Assessing compensation events

	63.1
	The changes to the Prices are assessed as the effect of the compensation event upon

· the actual Defined Cost of the work already done,

· the forecast Defined Cost of the work not yet done and

· the resulting Fee.

If the compensation event arose from the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier decision or correcting an assumption, the date which divides the work already done from the work not yet done is the date of that communication. In all other cases, the date is the date of the notification of the compensation event.

	63.2
	If the effect of a compensation event is to reduce the total Defined Cost, the Prices are not reduced except as stated in this contract.

	63.3
	A delay to the Completion Date is assessed as the length of time that, due to the compensation event, planned Completion is later than planned Completion as shown on the Accepted Programme. A delay to a Key Date is assessed as the length of time that, due to the compensation event, the planned date when the Condition stated for a Key Date will be met is later than the date shown on the Accepted Programme.

	63.4
	The rights of the Employer and the Contractor to changes to the Prices, the Completion Date and the Key Dates are their only rights in respect of a compensation event.

	63.5
	If the Project Manager has notified the Contractor of his decision that the Contractor did not give an early warning of a compensation event which an experienced contractor could have given, the event is assessed as if the Contractor had given early warning.

	63.6
	Assessment of the effect of a compensation event includes risk allowances for cost and time for matters which have a significant chance of occurring and are at the Contractor’s risk under this contract.

	63.7
	Assessments are based upon the assumptions that the Contractor reacts competently and promptly to the compensation event, that any Defined Cost and time due to the event are reasonably incurred and that the Accepted Programme can be changed.

	63.8
	A compensation event which is an instruction to change the Works Information in order to resolve an ambiguity or inconsistency is assessed as if the Prices, the Completion Date and the Key Dates were for the interpretation most favourable to the Party which did not provide the Works Information.

	63.9
	If a change to the Works Information makes the description of the Condition for a Key Date incorrect, the Project Manager corrects the description. This correction is taken into account in assessing the compensation event for the change to the Works Information.

	64
	The Project Manager’s assessments

	64.1
	The Project Manager assesses a compensation event

· if the Contractor has not submitted a quotation and details of his assessment within the time allowed,

· if the Project Manager decides that the Contractor has not assessed the compensation event correctly in a quotation and he does not instruct the Contractor to submit a revised quotation,

· if, when the Contractor submits quotations for a compensation event, he has not submitted a programme or alterations to a programme which this contract requires him to submit or

if, when the Contractor submits quotations for a compensation event, the Project Manager has not accepted the Contractor’s latest programme for one of the reasons stated in this contract.

	64.2
	The Project Manager assesses a compensation event using his own assessment of the programme for the remaining work if

· there is no Accepted Programme or

the Contractor has not submitted a programme or alterations to a programme for acceptance as required by this contract.

	64.3
	The Project Manager notifies the Contractor of his assessment of a compensation event and gives him details of it within the period allowed for the Contractor’s submission of his quotation for the same event. This period starts when the need for the Project Manager’s assessment becomes apparent.

	64.4
	If the Project Manager does not assess a compensation event within the time allowed, the Contractor may notify the Project Manager of his failure. If the Contractor submitted more than one quotation for the compensation event, he states in his notification which quotation he proposes is to be accepted. If the Project Manager does not reply within two weeks of this notification the notification is treated as acceptance of the Contractor’s quotation by the Project Manager.

	65
	Implementing compensation events

	65.1
	A compensation event is implemented when

· the Project Manager notifies his acceptance of the Contractor’s quotation,

· the Project Manager notifies the Contractor of his own assessment or

a Contractor’s quotation is treated as having been accepted by the Project Manager.

	65.2
	The assessment of a compensation event is not revised if a forecast upon which it is based is shown by later recorded information to have been wrong.

	7
	Title
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	1.
Late response to the task order

2.
Non- compliance of terms and conditions of the contract.

3.
Poor service delivery

4. Working in the vicinity of life equipment

5. Lack of Supervision

	

	

	9
	Termination

	90.1
	If either Party wishes to terminate the Contractor’s obligation to Provide the Works he notifies the Project Manager and the other Party giving details of his reason for terminating. The Project Manager issues a termination certificate to both Parties promptly if the reason complies with this contract.

	90.2
	The Contractor may terminate only for a reason identified in the Termination Table. The Employer may terminate for any reason. The procedures followed and the amounts due on termination are in accordance with the Termination Table.

	
	TERMINATION TABLE

Terminating Party
Reason
Procedure
Amount due
The Employer
A reason other than R1–R21 

R1–R15 or R18

R17 or R20

R21

P1 and P2 

P1, P2 and P3

P1 and P3

P1 and P4

A1, A2 and A4 

A1 and A3

A1 and A2

A1 and A2

The Contractor
R1–R10, R16 or R19 

R17 or R20

P1 and P4 

P1 and P4

A1, A2 and A4 

A1 and A2



	90.3
	The procedures for termination are implemented immediately after the Project Manager has issued a termination certificate.

	90.4
	Within thirteen weeks of termination, the Project Manager certifies a final payment to or from the Contractor which is the Project Manager’s assessment of the amount due on termination less the total of previous payments. Payment is made within three weeks of the Project Manager’s certificate.

	90.5
	After a termination certificate has been issued, the Contractor does no further work necessary to Provide the Works.

	91
	Reasons for termination

	91.1
	Either Party may terminate if the other Party has done one of the following or its equivalent.

· If the other Party is an individual and has

· presented his petition for bankruptcy (R1),

· had a bankruptcy order made against him (R2),

· had a receiver appointed over his assets (R3) or

· made an arrangement with his creditors (R4).

· If the other Party is a company or partnership and has

· had a winding-up order made against it (R5),

· had a provisional liquidator appointed to it (R6),

· passed a resolution for winding-up (other than in order to amalgamate or reconstruct) (R7),

· had an administration order made against it (R8),

· had a receiver, receiver and manager, or administrative receiver appointed over the whole or a substantial part of its undertaking or assets (R9) or

made an arrangement with its creditors (R10).

	91.2
	The Employer may terminate if the Project Manager has notified that the Contractor has defaulted in one of the following ways and not put the default right within four weeks of the notification.

· Substantially failed to comply with his obligations (R11).

· Not provided a bond or guarantee which this contract requires (R12).

Appointed a Subcontractor for substantial work before the Project Manager has accepted the Subcontractor (R13).

	91.3
	The Employer may terminate if the Project Manager has notified that the Contractor has defaulted in one of the following ways and not stopped defaulting within four weeks of the notification.

· Substantially hindered the Employer or Others (R14).

Substantially broken a health or safety regulation (R15).

	91.4
	The Contractor may terminate if the Employer has not paid an amount due under the contract within eleven weeks of the date that it should have been paid (R16).

	91.5
	Either Party may terminate if the Parties have been released under the law from further performance of the whole of this contract (R17).

	91.6
	If the Project Manager has instructed the Contractor to stop or not to start any substantial work or all work and an instruction allowing the work to re-start or start has not been given within thirteen weeks,

· the Employer may terminate if the instruction was due to a default by the Contractor (R18),

· the Contractor may terminate if the instruction was due to a default by the Employer (R19) and

either Party may terminate if the instruction was due to any other reason (R20).

	91.7
	The Employer may terminate if an event occurs which

· stops the Contractor completing the works or

· stops the Contractor completing the works by the date shown on the Accepted Programme and is forecast to delay Completion by more than 13 weeks,

and which

· neither Party could prevent and

an experienced contractor would have judged at the Contract Date to have such a small chance of occurring that it would have been unreasonable for him to have allowed for it (R21).

	92
	Procedures on termination

	92.1
	On termination, the Employer may complete the works and may use any Plant and Materials to which he has title (P1).

	92.2
	The procedure on termination also includes one or more of the following as set out in the Termination Table.

P2
The Employer may instruct the Contractor to leave the Site, remove any Equipment, Plant and Materials from the Site and assign the benefit of any subcontract or other contract related to performance of this contract to the Employer.

P3
The Employer may use any Equipment to which the Contractor has title to complete the works. The Contractor promptly removes the Equipment from Site when the Project Manager notifies him that the Employer no longer requires it to complete the works.

P4
The Contractor leaves the Working Areas and removes the Equipment.

	93
	Payment on termination

	93.1
	The amount due on termination includes (A1)

· an amount due assessed as for normal payments,

· the Defined Cost for Plant and Materials

· within the Working Areas or

· to which the Employer has title and of which the Contractor has to accept delivery,

· other Defined Cost reasonably incurred in expectation of completing the whole of the works,

· any amounts retained by the Employer and

a deduction of any un-repaid balance of an advanced payment.

	93.2
	The amount due on termination also includes one or more of the following as set out in the Termination Table.

A2
The forecast Defined Cost of removing the Equipment.

A3
A deduction of the forecast of the additional cost to the Employer of completing the whole of the works.

A4
The direct fee percentage applied to

· for Options A, B, C and D, any excess of the total of the Prices at the Contract Date over the Price for Work Done to Date or

for Options E and F, any excess of the first forecast of the Defined Cost for the works over the Price for Work Done to Date less the Fee.

	10
	Data for main Option clause
	

	B
	Priced contract with bill of quantities
	

	60.6
	The method of measurement is 
	stated in Part C2.1, Pricing Assumptions.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator is 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	W1.2(3)
	The Adjudicator nominating body is:
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the London Institution of Civil Engineers. (See www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration.

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	[●] South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1(a)
	The base date for indices is 
	Contract Price Adjustment (CPA) 

CPA will kick in after sixteen (16) months from the base date (of one month prior to enquiry closing) for commodities with prices that are less volatile. The sixteen months comprises of one (1) month prior to enquiry closing. 

	X1.1(c)
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	0. [●]
	[●]
	[●]

	
	
	0. [●]
	[●]
	[●]

	
	
	0. [●]
	[●]
	[●]

	
	
	0. [●]
	[●]
	[●]

	
	
	0. [●]
	[●]
	[●]

	
	
	[●]
	non-adjustable
	

	
	Total
	1.00


	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X3
	Multiple currencies
	

	X3.1


	The Employer will pay for these items or activities in the currencies stated
	Items & activities
	Other currency
	Maximum payment in other currency

	
	
	[●]
	[●]
	[●]

	
	
	[●]
	[●]
	[●]

	
	
	[●]
	[●]
	[●]

	
	
	[●]
	[●]
	[●]

	X3.1
	The exchange rates are those published in
	[●] on [●] (date)

	
	
	The items & activities will be paid in the other currency 
- to a foreign Bank account nominated by the Contractor 

- to a valid SARB approved CFC account in South Africa

- in accordance with an alternative payment method agreed with the Employer before the Contract Date.

(select one of the three methods as agreed with successful tenderer and delete the others and this note)

	X4
	Parent company guarantee
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X5
	Sectional Completion
	

	X5.1
	The completion date for each section of the works is:
	Section
	Description
	Completion date

	
	
	1
	[●]
	[●]

	
	
	2
	[●]
	[●]

	
	
	3
	[●]
	[●]

	X5 & X6
	Sectional Completion and bonus for early Completion used together
	

	X6.1

X5.1
	The bonuses for early Completion of the sections of the works are:
	section
	Description
	Amount per day

	
	
	1
	[●]
	R[●]

	
	
	2
	[●]
	R[●]

	
	
	3
	[●]
	R[●]

	
	Remainder of the works
	
	
	R[●]

	X5 & X7
	Sectional Completion and delay damages used together
	

	X7.1

X5.1
	Delay damages for late Completion of the sections of the works are: 
	section
	Description
	Amount per day

	
	
	1
	[●]
	R[●]

	
	
	2
	[●]
	R[●]

	
	
	3
	[●]
	R[●]

	
	Remainder of the works
	
	
	R[●]

	
	The total delay damages payable by the Contractor does not exceed:
	R [●]

	X6
	Bonus for early Completion (but not if Option X5 is also used)
	

	X6.1
	The bonus for early Completion of the whole of the works is
	[●] per day N/A

	X7
	Delay damages (but not if Option X5 is also used)
	

	X7.1
	Delay damages for Completion of the whole of the works are
	R[●] per day up to a limit of R[●]

	X12
	Partnering
	

	X12.1(1)
	The Client is (Name)
	[●]

	
	Address
	[●]

	
	Tel
	[●]

	
	Fax
	[●]

	X12.2(1)
	The Client’s objective is.
	[●]

	X12.1(4)
	The Partnering Information is in 
	[●]

	X13
	Performance bond
	

	X13.1
	The amount of the performance bond is
	R[●].

	X14
	Advanced payment to the Contractor
	

	X14.1
	The amount of the advanced payment is
	R[●].

	X14.2
	An advanced payment bond
	is required.

	X14.3
	The Contractor repays the instalments in assessments starting not less than
	[●] weeks after the Contract Date.

	X14.3
	The instalments are
	R[●] (either an amount or a percentage of the payment otherwise due)

	X15
	Limitation of the Contractor’s liability for his design to reasonable skill & care
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X16
	Retention (not used with Option F)
	

	X16.1
	The retention free amount is 
	R[●].

	
	The retention percentage is
	[●]%

	X17
	Low performance damages
	

	X17.1
	The amounts for low performance damages are:
	Amount
	Performance level

	
	
	R [●]
	for [●]

	
	
	R [●]
	for [●]

	
	
	R [●]
	for [●]

	
	
	R [●]
	for [●]

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to:
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to:
	the amount of the deductibles relevant to the event 

	X18.3
	The Contractor’s liability for Defects due to his design which are not listed on the Defects Certificate is limited to
	The greater of 

· the total of the Prices at the Contract Date 

and 

· the amounts excluded and unrecoverable from the Employer’s assets policy for correcting the Defect (other than the resulting physical damage which is not excluded) plus the applicable deductible as at contract date.

	X18.4
	The Contractor’s total liability to the Employer for all matters arising under or in connection with this contract, other than excluded matters, is limited to:
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· Defects due to his design which arise before the Defects Certificate is issued,

· Defects due to manufacture and fabrication outside the Site,

· loss of or damage to property (other than the works, Plant and Materials),

· death of or injury to a person and 

· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	(i) Five years after the defects date for latent Defects and 
(ii) the date on which the liability in question prescribes in accordance with the Prescription Act No. 68 of 1969 (as amended or in terms of any replacement legislation) for any other matter.

A latent Defect is a Defect which would not have been discovered on reasonable inspection by the Employer or the Supervisor before the defects date, without requiring any inspection not ordinarily carried out by the Employer or the Supervisor during that period. 

If the Employer or the Supervisor do undertake any inspection over and above the reasonable inspection, this does not place a greater responsibility on the Employer or the Supervisor to have discovered the Defect.

	X20
	Key Performance Indicators (not used when Option X12 applies)
	

	X20.1
	The incentive schedule for Key Performance Indicators is in 
	Annexure [●] to this Contract Data

	X20.2
	A report of performance against each Key Performance Indicator is provided at intervals of 
	[●] months

	Z
	The Additional conditions of contract are
	Z1 to Z15 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Project Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Project Manager within thirty days of the notification or as otherwise instructed by the Project Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Project Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the works. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of works; and

· undertakes, in and about the execution of the works, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the works, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Works Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete from the last sentence in core clause 61.3, “unless the Project Manager should have notified the event to the Contractor but did not”.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the Employer’s liability under the indemnity is limited.

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Addition to secondary Option X7 Delay damages (if applicable in this contract)

	Z11.1
	If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may terminate the Contractor’s obligation to Provide the Works using the same procedures and payment on termination as those applied for reasons R1 to R15 or R18 stated in the Termination Table.

	
	


	Z12
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractor or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z12.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z12.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z12.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z12.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.

	
	

	Z13
	Insurance

	Z 13.1
	Replace core clause 84 with the following:


	Insurance cover
	84
	

	
	
	

	
	84.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.

	
	
	

	
	84.2
	The Contractor provides the insurances stated in the Insurance Table A.

	
	
	

	
	84.3
	The insurances provide cover for events which are at the Contractor’s risk from the starting date until the earlier of Completion and the date of the termination certificate.

	
	
	

	
	
	INSURANCE TABLE A
Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage to the works, Plant and Materials
The replacement cost where not covered by the Employer’s insurance
The Employer’s policy deductible, as at Contract Date, where covered by the Employer’s insurance
Loss of or damage to Equipment
The replacement cost
Liability for loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) caused by activity in connection with this contract
Loss of or damage to property

Employer’s property

The replacement cost where not covered by the Employer’s insurance
The Employer’s policy deductible, as at Contract Date, where covered by the Employer’s insurance
Other property

The replacement cost

Bodily injury to or death of a person 

The amount required by applicable law
Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law


	
	
	

	Z 13.2
	
	Replace core clause 87 with the following:
The Employer provides the insurances stated in the Insurance Table B.

	
	
	

	
	
	

	
	
	

	
	
	INSURANCE TABLE B
Insurance against or name of policy
Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document
General and Public Liability

Per the insurance policy document
Transportation (Marine)

Per the insurance policy document
Motor Fleet and Mobile Plant

Per the insurance policy document
Terrorism

Per the insurance policy document
Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption
Per the insurance policy document
Nuclear Material Damage Terrorism
Per the insurance policy document



	Z14
	Nuclear Liability

	Z14.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z14.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z14.3
	Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z14.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

	Z14.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z15
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means occupational exposure limit.

	Parallel Measurements
	means measurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means  airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z15.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z15.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z15.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z15.3
	The Employer manages asbestos and ACM according to the Standard.

	Z15.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z15.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z15.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z15.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


Annexure A:
 One-in-ten-year-return weather data obtained from SA Weather Bureau for [weather station]

If any one of these weather measurements recorded within a calendar month, before the Completion Date for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the amount stated below then the Contractor may notify a compensation event.

	
	Weather measurement

	Month
	Cumulative rainfall (mm)
	Number of days with rain more than 10mm
	Number of days with min air temp < 0 deg.C
	Number of days with snow lying at 08:00 CAT
	[Other measurements if applicable]

	January
	[●]
	[●]
	[●]
	[●]
	

	February
	[●]
	[●]
	[●]
	[●]
	

	March
	[●]
	[●]
	[●]
	[●]
	

	April
	[●]
	[●]
	[●]
	[●]
	

	May
	[●]
	[●]
	[●]
	[●]
	

	June
	[●]
	[●]
	[●]
	[●]
	

	July
	[●]
	[●]
	[●]
	[●]
	

	August
	[●]
	[●]
	[●]
	[●]
	

	September
	[●]
	[●]
	[●]
	[●]
	

	October
	[●]
	[●]
	[●]
	[●]
	

	November
	[●]
	[●]
	[●]
	[●]
	

	December
	[●]
	[●]
	[●]
	[●]
	


Only the difference between the more adverse recorded weather and the equivalent measurement given above is taken into account in assessing a compensation event.

C1.2b Contract Data provided by the Contractor
Part two - Data provided by the Contractor.
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional.  If not required select and delete the whole row, otherwise insert the required Data.]

Notes to a tendering contractor:

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts of its Guidance Notes (ECC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 (April 2013) Guidance Notes.

2. The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(18)
	The working areas are the Site and
	     

	24.1
	The Contractor's key persons are:
	

	
	1
Name:
	     

	
	
Job:
	     

	
	
Responsibilities:
	     

	
	
Qualifications:
	     

	
	
Experience:
	     

	
	2
Name:
	     

	
	
Job
	     

	
	
Responsibilities:
	     

	
	
Qualifications:
	     

	
	
Experience:
	     

	
	
	CV's (and further key persons data including CVs) are appended to Tender Schedule entitled     .

	11.2(3)
	The completion date for the whole of the works is
	     

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(19)
	The Works Information for the Contractor’s design is in:
	     

	31.1
	The programme identified in the Contract Data is
	     

	A
	Priced contract with activity schedule
	

	11.2(20) 
	The activity schedule is in
	     

	11.2(30)
	The tendered total of the Prices is 
	      (in figures) 

      (in words), excluding VAT 

	B
	Priced contract with bill of quantities
	

	11.2(21)
	The bill of quantities is in
	     Contract

	11.2(31) 
	The tendered total of the Prices is 
	      (in figures) 

      (in words), excluding VAT 

	C
	Target contract with activity schedule
	

	11.2(20) 
	The activity schedule is in
	     

	11.2(30) 
	The tendered total of the Prices is 
	      (in figures) 

      (in words), excluding VAT 

	D
	Target contract with bill of quantities
	

	11.2(21)
	The bill of quantities is in
	     

	11.2(31) 
	The tendered total of the Prices is 
	      (in figures) 

      (in words), excluding VAT 

	F
	Management contract
	

	20.2 
	Work which the Contractor’s will do himself is
	Activity
	price (lump sum or rate)

	
	
	     
	     

	
	
	     
	     

	
	
	     
	     

	
	Data for Schedules of Cost Components
	Note “SCC” means Schedule of Cost Components starting on page 60, and “SSCC” means Shorter Schedule of Cost Components starting on page 63 of ECC3 (April 2013).

	A
	Priced contract with activity schedule
	Data for the Shorter Schedule of Cost Components

	B
	Priced contract with bill of quantities
	Data for the Shorter Schedule of Cost Components

	41 in SSCC
	The percentage for people overheads is:
	     %

	21 in SSCC
	The published list of Equipment is the last edition of the list published by
	     

	
	The percentage for adjustment for Equipment in the published list is
	Minus      %

	22 in SSCC
	The rates of other Equipment are:
	Equipment
	Size or capacity
	Rate

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	61 in SSCC
	The hourly rates for Defined Cost of design outside the Working Areas are
	Category of employee
	Hourly rate

	
	Note:  Hourly rates are estimated ‘cost to company of the employee’ and not selling rates.  
	     
	     

	
	Please insert another schedule if foreign resources may also be used
	     
	     

	
	
	     
	     

	
	
	     
	     

	62 in SSCC
	The percentage for design overheads is
	     %

	63 in SSCC
	The categories of design employees whose travelling expenses to and from the Working Areas are included in Defined Cost are:
	     

	
	If Option C, D or E is used
	Data for Schedule of Cost Components 

	23 in SCC
	The listed items of Equipment purchased for work on this contract, with an on cost charge, are:
	Equipment
	Time related charge
	Per (time period)

	
	
	     
	     
	      

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	24 in SCC
	The rates of special Equipment are:
	Equipment
	Size or capacity
	Rate

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	44 in SCC
	The percentage for Working Areas overheads is:
	:
     %

	51 in SCC
	The hourly rates for Defined Cost of manufacture or fabrication outside the Working Areas are
	Category of employee


	Hourly rate

	
	Note:  Hourly rates are estimated ‘cost to company of the employee’ and not selling rates
	     
	     

	
	Please insert another schedule if foreign resources may also be used
	     
	     

	
	
	     
	     

	
	
	     
	     

	52 in SCC
	The percentage for manufacture and fabrication overheads is
	     %

	
	If Option C, D, or E is used
	Data for both schedules of cost components

	61 in SCC & SSCC
	The hourly rates for Defined Cost of design outside the Working Areas are
	Category of employee
	Hourly rate

	
	Note:  Hourly rates are estimated ‘cost to company of the employee’ and not selling rates.  
	     
	     

	
	Please insert another schedule if foreign resources may also be used
	     
	     

	
	
	     
	     

	
	
	     
	     

	62 in SCC & SSCC
	The percentage for design overheads is
	     %

	63 in SCC & SSCC
	The categories of design employees whose travelling expenses to and from the Working Areas are included as a cost of design of the works and Equipment done outside the Working Areas are:
	     

	
	If Option C, D or E is used
	Data for the Shorter Schedule of Cost Components

	41 in SSCC
	The percentage for people overheads is:
	     %

	21 in SSCC
	The published list of Equipment is the last edition of the list published by
	     

	
	The percentage for adjustment for Equipment in the published list is
	     %

	22 in SSCC
	The rates of other Equipment are:
	Equipment
	Size or capacity
	Rate

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     




C1.3 Proforma Guarantees
Pro formas for Bonds & Guarantees

For use with the NEC3 Engineering & Construction Contract 

[Note to contract compiler:

Once it has been decided which securities are required for this contract delete from this file the ones not required, revise the notes below accordingly and delete this note.]
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4:
Parent company guarantee

Option X13:
Performance Bond

Option X14:
Advanced payment to the Contractor
Each of these secondary Options requires a bond or guarantee “in the form set out in the Works Information”.    Pro forma documents for these bonds and guarantees are provided here for convenience but are to be treated as part of the Works Information.

Option X16:
Retention (not used with Option F)

The Contractor may provide a Retention Money Guarantee in the form stated here.  When the Employer receives and accepts a Retention Money Guarantee exactly in the form stated he will instruct the Project Manager not to assess any amount be retained in terms of secondary Option X16.
The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA Guarantee in the form provided here.

[Note to contract compiler:  If there are no ASGI-SA Obligations in this contract, delete the above statement]

The organisation providing the bond / guarantee does so by copying the pro forma document onto his letterhead without any change to the text or format and completing the required details.  The completed document is then given to the Employer within the time stated in the contract.  

Pro forma Retention Money Guarantee (may be used when Option X16 applies)

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)
	Eskom Holdings SOC Limited

Megawatt Park

Maxwell Drive

Sandton

Johannesburg 
	Date:
	


Dear Sirs

Reference No. [●] [Drafting Note: Bank reference number to be inserted]
Retention Money Guarantee: [Drafting Note: Name of Contractor to be inserted]
Project [  ] : Contract Reference:  [Drafting Note: Contractor contract reference number to be inserted]
1. In this Guarantee the following words and expressions shall have the following meanings:-

1.1 “Bank” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Bank to be inserted]

1.2 “Bank’s Address” - means [●]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract” – means the written agreement relating to the Project, entered into between Eskom and the Contractor, on or about the [●] day of [●] 200[●] (Contract Reference No. ………. as amended, varied, restated, novated or substituted from time to time; [Drafting Note: Signature Date and Contract reference number to be inserted]

1.4 “Contractor” – means [●] a company registered in accordance with the laws of [●] under Registration Number [●]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Eskom” - means Eskom Holdings SOC Limited, a company registered in accordance with the laws of the Republic of South Africa under Registration Number 2002/015527/30

1.6 “Expiry Date” - means the date on which the Defects Certificate is issued in terms of the Contract.

1.7 “Guaranteed Sum” - means the sum of R [●] ([●] Rand); [Drafting Note: Insert amount of Retention Money Guarantee.].

1.8 “Project” - means the…………………………………..

2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the proper performance by the Contractor of all of its obligations in terms of and arising from the Contract and hereby undertake to pay to Eskom, on written demand from Eskom received prior to the Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:

3.1 be signed on behalf of Eskom by a director of Eskom or his authorised delegate.

3.2 state the amount claimed (“the Demand Amount’);

3.3 state that the Contractor has failed to carry out his obligation(s) to rectify certain defect(s) for which he is responsible under the Contract (and the nature of such defect(s)) alternatively that the Demand Amount is payable to Eskom in the circumstances contemplated in the Contract.

4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; and

4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever. 

5. The Bank’s obligations in terms of this Guarantee:

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank in terms hereof shall not be delayed by the fact that a dispute may exist between Eskom and the Contractor.

6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, without advising us and without affecting our liability under this Guarantee. This includes, without limitation, any extensions, indulgences, release or compromise granted to the Contractor or any variation under or to the Contract. 

7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:

8.1 shall expire on the Expiry Date until which time it is irrevocable;

8.2 is, save as provided for in 7 above, personal to Eskom and is neither negotiable nor transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at the Bank’s Address.

Signed at _____________________

Date ____________  Bank’s seal or stamp

For and behalf of the Bank

Bank Signatory: ___________________

Bank Signatory: ___________________

Witness: ________________________

Witness: _________________________

Pro forma ASGI-SA Guarantee
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)
	Eskom Holdings Limited

Megawatt Park

Maxwell Drive

Sandton

Johannesburg
	Date:
	


Dear Sirs

Reference No. [●] [Drafting Note: Bank reference number to be inserted]
Pro-Forma ASGI-SA  Guarantee: [Drafting Note: Name of Contractor to be inserted]
Project [  ] Contract Reference: [●] [Drafting Note: Contractor contract reference number to be inserted]
1. In this Guarantee the following words and expressions shall have the following meanings:-

1.1 “Bank” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Bank to be inserted]

1.2 “Bank’s Address” - means [●]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract” – means the written agreement relating to the Project, entered into between the Employer and the Contractor, on or about the [●] day of [●] 200[●] (Contract Reference No. [●] as amended, varied, restated, novated or substituted from time to time; [Drafting Note: Signature Date and Contract reference number to be inserted]

1.4 “Contractor” – means [●] a company registered in accordance with the laws of [●] under Registration Number [●]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Contractor’s ASGI-SA Obligations” – means the Contractor’s ASGI-SA Obligations under and as defined in the Contract.

1.6 “Employer” - means Eskom Holdings Limited, a company registered in accordance with the laws of the Republic of South Africa under Registration Number 2002/015527/06.

1.7 “Expiry Date” - means the [●] day of [●] 200[●]; [Drafting Note: anticipated date of issue of ASGI-SA Performance Certificate to be inserted.]

1.8 “Guaranteed Sum” - means the sum of R [●] ([●] Rand); 

1.9 “Project” – means the …………………………

2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for the proper performance by the Contractor of the Contractor’s ASGI-SA Obligations and hereby undertake to pay to the Employer, on written demand from the Employer received prior to the Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:

3.1 state the amount claimed (“the Demand Amount’);

3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in the Contract.

4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; and

4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever. 

5. The Bank’s obligations in terms of this Guarantee:

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank in terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer and the Contractor.

6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, without advising us and without affecting our liability under this Guarantee. This includes, without limitation, any extensions, indulgences, release or compromise granted to the Contractor or any variation under or to the Contract. 

7. Should the Employer cede its rights against the Contractor to a third party where such cession is permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights of the Employer under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:

8.1 shall expire on the Expiry Date until which time it is irrevocable;

8.2 is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa and shall be subject to the jurisdiction of the courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at the Bank’s Address.

Signed at _____________________

Date ____________________________

For and behalf of the Bank

Bank Signatory: ___________________

Bank Signatory: ___________________

Witness: ________________________

Witness: _________________________

Bank’s seal or stamp


Part C2: Pricing Data

ECC3 Option B

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option B
	     

	C2.2
	The bill of quantities
	     


C2.1 Pricing assumptions: Option B

How work is priced and assessed for payment

Clause 11 in NEC3 Engineering and Construction Contract (ECC3) Option B states:

	Identified and defined terms
	11

11.2
	(21) The Bill of Quantities is the bill of quantities as changed in accordance with this contract to accommodate implemented compensation events and for accepted quotations for acceleration.



	
	
	(28) The Price for Work Done to Date is the total of 

· the quantity of the work which the Contractor has completed for each item in the Bill of Quantities multiplied by the rate and

· a proportion of each lump sum which is the proportion of the work covered by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be covered by immediately following work.



	
	
	(31) The Prices are the lump sums and the amounts obtained by multiplying the rates by the quantities for the items in the Bill of Quantities.




This confirms that Option B is a re-measurement contract and the bill comprises only items measured using quantities and rates or stated as lump sums.  Value related items are not used.  Time related items are items measured using rates where the rate is a unit of time.

Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site Information”.  This confirms that specifications and descriptions of the work or any constraints on how it is to be done are not included in the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only a pricing document.  

Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill. 

There is no general provision in Option B for payment for materials on Site before incorporation into the works.  If secondary Option X14 Advanced payment has not been used then the tendering contractor may obtain the same effect by inserting appropriate items in the method related charges where the method of measurement allows, or alternatively making allowance in the rates of the bill of quantities for the financing of Plant and Materials until they are incorporated in the works.
When compensation events arise, the default position is that the Bill of Quantities is not used to calculate the cost effect of the event.  Defined Cost and the resulting Fee is used and Defined Cost includes all components of cost which the Contractor is likely to incur, including so called P & G items.  Rates and lump sums from the Bill of Quantities, or from any other source, may be used instead of Defined Cost and the Fee only if the Contractor and Project Manager agree.  If they are unable to agree, then Defined Cost plus Fee is used.   

Measurement and payment
Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:
[add or delete as required] 
	Abbreviation
	Unit

	%
	percent

	h
	hour

	ha
	hectare

	kg
	kilogram

	kl
	kilolitre

	km
	kilometre

	km-pass
	kilometre-pass

	kPa
	kilopascal

	kW
	kilowatt

	l
	litre

	m
	metre

	mm
	millimetre

	m2
	square metre

	m2-pass
	square metre pass

	m3
	cubic metre

	m3-km
	cubic metre-kilometre

	MN
	meganewton

	MN.m
	meganewton-metre

	MPa
	megapascal

	No.
	number

	sum
	Lump sum

	t
	tonne (1000kg)


General assumptions

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has been made in the quantities for waste.

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as incurred or required by the Contractor in carrying out or providing that item.    
An item against which no Price is entered will be treated as covered by other Prices or rates in the bill of quantities.  
The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the actual amount of work to be done.  The quantities of work assessed and certified for payment by the Project Manager at each assessment date will be used for determining payments due.

The short descriptions of the items of payment given in the bill of quantities are only for the purposes of identifying the items.  Detail regarding the extent of the work entailed under each item is provided in the Works Information.
Departures from the method of measurement
Only use this section if the statement for Option B in the Contract Data, “The method of measurement is ________ amended as follows” refers the reader to this section rather than include the amendments within the Contract Data statement.  Otherwise delete this heading.  In any case delete this note when complied with. 
Amplification of or assumptions about measurement items

The following is provided to assist in the interpretation of descriptions given in the method of measurement.  In the event of any ambiguity or inconsistency between the statements in the method of measurement and this section, the interpretation given in this section shall be used. 

C2.2 the bill of quantities
Use this page as a summary page or as a cover page to the bill of quantities.  

	ITEM
	DESCRIPTION
	Unit
	Percentage

	 
	 
	 
	 

	 
	Contractors Establishment On Site and Obligations
	 
	 

	 
	 
	 
	 

	B13.01
	The Contractors General Obligations:
	 
	 

	 
	 
	 
	 

	 
	Percentage of contract value
	%
	 

	 
	 
	 
	 


	ITEM
	DESCRIPTION
	Unit
	Rates

	 
	 
	 
	 

	 
	Contractors Establishment On Site and Obligations
	 
	 

	 
	 
	 
	 

	B13.01
	The Contractors General Obligations:
	 
	 

	 
	 
	 
	 

	 
	Percentage of contract value
	%
	10%

	 
	 
	 
	 

	 
	SECTION 1
	 
	 

	
	Labour Rates Only to be priced. Material will be compensated at cost plus 10% (Supplier will submit 3 material quotations to be verified and/or approved)
	
	 

	 
	BUILDINGS AND STRUCTURES 
	 
	 

	Item
	 Description 
	Unit
	 

	 
	Preambles 
	 
	 

	 
	 
	 
	 

	 
	For Preambles see "Model Preambles for all Trades" 
	 
	 

	 
	 
	 
	 

	 
	EARTHWORKS 
	 
	 


	 
	 
	 
	 

	1
	Excavations, etc 
	 
	 

	 
	 
	 
	 

	 
	Excavate in compacted earth filling not exceeding 2m deep for
	 
	 

	 
	strip footings
	m3
	

	 
	 
	 
	

	 
	Extra over trench and hole excavations in earth for excavations
	 
	

	 
	in soft rock
	m3
	

	 
	 
	 
	

	 
	Extra over trench and hole excavations in earth for excavations
	 
	

	 
	in hard rock
	m3
	

	 
	 
	 
	

	 
	Extra over excavations for carting away surplus material from
	 
	

	 
	the excavations and/or stockpiles on site to a dumping site to
	 
	

	 
	be located by the contractor
	m3
	

	 
	 
	 
	

	 
	Risk of collapse of excavations to sides of trench and hole
	 
	

	 
	excavations not exceeding 1,5m deep
	m2
	

	 
	 
	 
	

	 
	Keeping excavations free of water
	Item
	

	 
	 
	 
	

	2
	Filling, etc 
	 
	

	 
	 
	 
	

	 
	Earth filling obtained from the excavations and/or prescribed
	 
	

	 
	stock piles on site compacted to 95% Mod AASHTO density in
	 
	

	 
	backfilling in trenches, under floors, paving, etc.
	m3
	

	 
	 
	 
	

	 
	Earth filling supplied by the contractor compacted to 95% Mod
	 
	

	 
	AASHTO density under floors, etc
	m3
	

	 
	 
	 
	

	 
	Prescribed "Modified AASHTO Density" test on filling
	No
	

	 
	 
	 
	

	3
	Sundries 
	 
	

	 
	 
	 
	

	 
	Approved soil poisoning under floors
	m2
	

	 
	 
	 
	

	 
	CONCRETE AND REINFORCEMENT 
	 
	

	 
	 
	 
	

	4
	Concrete 
	 
	

	 
	 
	 
	

	 
	15 MPa/19mm concrete in surface blinding under bases, etc
	m³
	

	 
	20 MPa/19mm concrete in strip footings
	m3
	

	 
	 
	 
	

	 
	25 MPa/19mm reinforced concrete in surface beds cast in
	 
	

	 
	panels on waterproofing
	m3
	

	 
	 
	 
	

	 
	30 Mpa/19mm Concrete
	m3
	

	 
	 
	 
	

	5
	Concrete sundries 
	 
	

	 
	 
	 
	

	 
	Finishing top surfaces of concrete surface beds smooth with
	 
	

	 
	a wood float
	m2
	

	 
	 
	 
	

	 
	Making and testing 150 x 150 x 150mm concrete strength test
	 
	

	 
	cube 
	No
	

	 
	 
	 
	

	 
	5 x 30mm Saw cut joint in top of concrete
	m
	

	 
	 
	 
	

	6
	Formwork 
	 
	

	 
	 
	 
	

	 
	Smooth formwork to sides of stub columns
	m2
	

	 
	 
	 
	

	 
	Smooth formwork to edges not exceeding 300mm high
	m
	

	 
	 
	 
	

	 
	Boxing in formwork to form 25 x 25mm chamfer at top edge of
	 
	

	 
	concrete
	m
	

	 
	 
	 
	

	 
	Rough formwork on un-exposed outside walls
	m2
	

	 
	 
	 
	

	 
	Smooth formwork on inside walls and exposed outside walls
	m2
	

	 
	 
	 
	

	 
	Formation of  25 x 25mm chamfer at all top edges of concrete
	m
	

	 
	concrete
	 
	 


	7
	Steel reinforcement 
	 
	 

	 
	 
	 
	 

	 
	Type 193 fabric reinforcement in concrete surface beds, slabs,
	 
	 

	 
	etc
	m2
	

	 
	 
	 
	

	 
	Type 245 fabric reinforcement in concrete surface beds, slabs,
	m2
	

	 
	 
	 
	

	 
	Type 395 fabric reinforcement in concrete surface beds, slabs,
	m2
	

	 
	 
	 
	

	 
	Type 888 fabric reinforcement in slabs top & bottom,
	m2
	

	 
	 
	 
	 

	8
	BRICKWORK 
	 
	 

	 
	 
	 
	 

	 
	Brickwork of NFP bricks in class II mortar 
	 
	 

	 
	 
	 
	 

	 
	Half brick walls
	m2
	

	 
	 
	 
	

	 
	Half brick walls in beamfilling 
	m2
	

	 
	 
	 
	

	 
	One brick walls
	m2
	

	 
	 
	 
	

	 
	One brick walls in foundations
	m2
	

	 
	 
	 
	

	9
	Brickwork reinforcement 
	 
	 

	 
	 
	 
	 

	 
	115mm Wide brickwork reinforcement built in horizontally
	m
	

	 
	 
	 
	

	 
	230mm Wide brickwork reinforcement built in horizontally
	m
	

	 
	 
	 
	

	 
	220mm Wide turning pieces to lintels, etc
	m
	

	 
	 
	 
	

	 
	280mm Wide reinforcement built in horizontally.
	m
	

	 
	 
	 
	

	 
	280mm Cavity Walls including wire ties, bagged and sealed with two coats 'ABE' Brixeal emulsion waterproofing (e/m) to the outer face of the inner skin as the work proceeds.
	m2
	

	 
	 
	 
	 


	 
	Weep holes, triangular filltes, etc.
	 
	 

	 
	 
	 
	 

	 
	Leaving openening 700 x 200mm for cable tray to be sealed with fireproof foam after completion.
	No
	

	10
	Face bricks 
	 
	

	 
	 
	 
	

	 
	Extra over brickwork for face brickwork
	m2
	

	 
	 
	 
	

	 
	Extra over brickwork for face brickwork in beamfilling
	m2
	

	 
	 
	 
	

	 
	Extra over brickwork for face brickwork in foundations
	m2
	

	 
	 
	 
	

	 
	 
	 
	

	 
	Extra over brickwork for brick-on-edge header course lintel
	m
	

	 
	 
	 
	

	 
	150mm Wide brick-on-edge header course window cill, set
	 
	

	 
	sloping and slightly projecting
	m
	

	 
	 
	 
	 

	11
	WATERPROOFING 
	 
	 

	 
	 
	 
	 

	 
	Waterproofing 
	 
	 

	 
	 
	 
	 

	 
	One layer of 375 micron "Consol Plastics Brikgrip DPC"
	 
	 

	 
	embossed damp proof course in walls, under window cills, etc
	m2
	

	 
	 
	 
	

	 
	One layer of 250 micron "Consol Plastics Gunplas Green"
	 
	

	 
	waterproof sheeting sealed at laps with "Gunplas Pressure
	 
	

	 
	sensitive Tape" under floors
	m2
	

	 
	 
	 
	

	 
	Approved silicone sealing compound including backing
	 
	

	 
	cord, bond breaker, primer, etc 
	 
	

	 
	 
	 
	

	 
	12 x 12mm In expansion joints
	m
	

	 
	 
	 
	

	 
	Three coats 'Brixeal' waterproofing to outer face of inner skin of bagged and sealed walls:
	 
	 

	 
	 
	 
	 


	 
	To Bagged and sealed walls.
	m2
	

	 
	 
	 
	

	 
	JOINT SEALANTS, ETC
	 
	

	 
	 
	 
	

	 
	Approved joint sealants are: Sikaflex 35SL; Durakol 25; Prostruct 642 or 644.
	m
	

	 
	 
	 
	 

	12
	ROOF COVERINGS, ETC 
	 
	 

	 
	 
	 
	 

	 
	Concrete roof tiles 
	 
	 

	 
	 
	 
	 

	 
	332 x 420mm "Marley Monarch" concrete roof tiles laid on an
	 
	 

	 
	underlay of 375 micron "Consol Plastic Hyperlastic Orange"
	 
	 

	 
	plastic sheeting with 75mm lapped and sealed joints and nailed
	 
	 

	 
	through underlay with non-corrosive tile nails and/or fixed with
	 
	 

	 
	suitable non-corrosive clips as  required nailed through
	 
	 

	 
	underlay to and including 38 x 38mm sawn softwood battens at
	 
	 

	 
	320mm centres  
	m2
	

	 
	 
	 
	

	 
	Ridge tiles to match roofing tiles bedded and pointed in 1:3
	 
	

	 
	cement mortar tinted to match tile colour
	m
	

	 
	 
	 
	

	 
	0,6mm "Robertson IBR" Class Z275 or similar approved 
	 
	

	 
	galvanised roofing sheets with "Chromadek" finish on 
	 
	

	 
	one side in single lengths fixed to steel purlins or rails and 
	 
	

	 
	laid in accordance with the manufacturer's specifications
	 
	

	 
	 
	 
	

	 
	Roof covering with pitch not exceeding 25 degrees
	m2
	

	 
	 
	 
	

	 
	Side flashing 590mm girth and twice bend along length 
	m
	

	 
	 
	 
	 

	 
	0,5mm Chromadek or similar approved roofing sheets
	 
	 

	 
	 and side cladding in single lengths fixed to steel
	 
	 

	 
	in accordance with the manufacturer's specifications
	 
	 


	 
	 
	 
	 

	 
	Roof covering with pitch not exceeding 50 degrees
	m2
	

	 
	 
	 
	

	 
	Side cladding
	m2
	

	 
	 
	 
	

	 
	0,5mm Galvanised sheet steel with "Chromadek" finish on
	 
	

	 
	one side  
	 
	

	 
	 
	 
	

	 
	Standard ridge flashing
	m
	

	 
	 
	 
	 

	 
	Standard drip flashing
	m
	

	 
	 
	 
	

	 
	Standard barge flashing
	m
	

	 
	 
	 
	

	 
	Standard corner flashing
	m
	

	 
	 
	 
	

	 
	Narrow and broad flute closers
	m
	

	 
	 
	 
	

	 
	Moulded narrow and broad rib polyethylene filler blocks
	m
	

	 
	 
	 
	 

	13
	CARPENTRY AND JOINERY 
	 
	 

	 
	 
	 
	 

	 
	Roofs 
	 
	 

	 
	 
	 
	 

	 
	The following is applicable in respect of roof trusses:
	 
	 

	 
	 
	 
	 

	 
	Trusses are at maximum 750mm centres
	 
	 

	 
	 
	 
	 

	 
	Roof covering is concrete roof tiles on purlins at maximum
	 
	 

	 
	320mm centres
	 
	 

	 
	 
	 
	 

	 
	Ceilings are 6.4mm gypsum sheeting on 38 x 38mm brandering
	 
	 

	 
	at maximum 400mm centres
	 
	 

	 
	 
	 
	 

	 
	The dimensions in the descriptions of trusses are nominal and
	 
	 

	 
	actual measurements are to be obtained from the Architect
	 
	 

	 
	and/or the site before design or fabrication commences
	 
	 

	 
	 
	 
	 

	 
	Tenderers are referred  drawings annexed to these bills of
	 
	 

	 
	quantities for tender purposes
	 
	 

	 
	 
	 
	 

	14
	Sawn softwood 
	 
	 

	 
	 
	 
	 

	 
	Roof construction to double pitched roof with two gable ends;
	 
	 

	 
	approximately 360m2 on plan and 2.00m high overall including
	 
	 

	 
	wall plates, trusses, jack rafters, permanent bracing and 38 x
	 
	 

	 
	38mm purlins at maximum 320mm centres for roof covering
	No
	

	 
	 
	 
	

	15
	Sundries 
	 
	

	 
	 
	 
	

	 
	Two coats creosote on sawn timbers
	m2
	

	 
	 
	 
	

	16
	Pressed fibre cement 
	 
	

	 
	 
	 
	

	 
	10 x 152mm Fascias and barge boards including galvanised
	 
	

	 
	 steel H-profile jointing strips
	m
	

	 
	 
	 
	 

	17
	Semi-solid flush doors with concealed edges and 
	 
	 

	 
	veneer suitable for paint on both sides 
	 
	 

	 
	 
	 
	 

	 
	40mm Door 813 x 2032mm high 
	No
	

	 
	 
	 
	

	 
	40mm Door 900 x 2032mm high
	No
	

	 
	 
	 
	

	 
	40mm Door 900 x 2032mm high
	No
	

	 
	 
	 
	

	 
	40mm Double door 1200 x 2032mm high
	No
	

	 
	 
	 
	

	 
	40mm Double door 1500 x 2032mm high
	No
	

	 
	 
	 
	 

	18
	Ironmongery 
	 
	 

	 
	 
	 
	 

	 
	Allow a prime cost  per door for the supply
	 
	 

	 
	of locksets including handles, etc
	No
	cost plus 10%

	 
	 
	 
	 


	19
	Wrought meranti 
	 
	 

	 
	 
	 
	 

	 
	19 x 75mm Skirting including 19mm quadrant bead plugged
	m
	

	 
	 
	 
	

	 
	70 x 90mm Rebated frame for door 900 x 2032mm high
	No
	

	 
	 
	 
	

	 
	70 x 90mm Rebated frame for double door 1200 x 2032mm high
	 
	

	 
	 
	No
	

	 
	 
	 
	

	 
	70 x 90mm Rebated frame for double door 1500 x 2032mm
	 
	

	 
	 high
	No
	

	 
	 
	 
	

	20
	ROOF VENTILATOR
	 
	

	 
	 
	 
	

	 
	2200mm Long x 650mm Wide x 540mm High with 300mm
	 
	

	 
	Roof Ventilator with Chromadeck finish fixed to manufacturers
	Item
	

	 
	pecifications
	 
	 

	 
	 
	 
	 

	 
	ROOF INSULATION
	 
	 

	 
	 
	 
	 

	 
	Sondor' or other approved corrugated pattern 'Polyclosures' closers:
	 
	 

	 
	 
	 
	 

	 
	Under ridge capping.
	m
	

	 
	 
	 
	

	 
	On beam filling
	m
	

	 
	 
	 
	 

	 
	ROOF VENTILATORS
	 
	 

	 
	 
	 
	 

	 
	"Whirleybird" or similar approved Rroof ventilator with 300mm wide throat diameter, fixed in accordance with the manufacturer's recommendations.
	No
	 Cost plus 10%

	 
	 
	 
	 

	21
	CEILINGS 
	 
	 

	 
	 
	 
	 

	 
	6,4mm "Rhino" or similar approved gypsum plasterboard
	 
	 

	 
	ceilings including 38 x 38mm sawn softwood brandering at
	 
	 


	 
	450mm centres and with 63mm wide strips of mesh scrim
	m2
	

	 
	nailed over joints and the whole finished with gypsum skim
	 
	 

	 
	plaster trowelled to a smooth polished surface to the thickness
	 
	 

	 
	recommended by the manufacturers
	 
	 

	 
	 
	 
	 

	 
	"Rhino" or similar approved gypsum plasterboard cornices 
	m
	

	 
	 
	 
	

	 
	"Aerolite" or similar approved insulation 
	 
	

	 
	 
	 
	

	 
	50mm Insulation closely fitted and laid on top of brandering
	 
	

	 
	between roof timbers, etc
	m2
	

	 
	 
	 
	

	22
	FLOOR COVERINGS 
	 
	

	 
	 
	 
	

	 
	Carpeting including felt  underlay, etc 
	 
	

	 
	 
	 
	

	 
	On floors
	m2
	

	 
	 
	 
	

	 
	300 x 300 x 2,5mm "Marleyflex" semi-flexible vinyl tiles 
	 
	

	 
	 
	 
	

	 
	On floors
	m2
	

	 
	 
	 
	

	 
	METALWORK 
	 
	

	 
	 
	 
	

	23
	Pressed steel door frames 
	 
	

	 
	 
	 
	

	 
	1,2mm Rebated frames for door 813 x 2032mm high and
	 
	

	 
	 suitable for half brick walls (D2)
	No
	

	 
	 
	 
	

	 
	1,2mm Rebated frames for door 813 x 2032mm high and
	 
	

	 
	 suitable for one brick walls (D2)
	No
	

	 
	 
	 
	

	 
	1,2mm Rebated frames for door 900 x 2032mm high and suitable for half brick walls (D5)
	 No
	


	24
	Standard residential windows with 10 x 10mm burglar bars
	 
	 

	
	
	
	

	 
	to opening sashes and necessary coupling mullions 
	 
	 

	 
	 
	 
	 

	 
	Window type NE1,  533 x 654mm high
	No
	

	 
	 
	 
	 

	 
	Window type NC5F,  533 x 949mm high
	No
	

	 
	 
	 
	

	 
	Window type NCTX7S,  1022 x 949mm high
	No
	

	 
	 
	 
	

	 
	Window type TD7,  1022 x 1264mm high
	No
	

	 
	 
	 
	

	25
	Winblok modular precast concrete window surrounds etc finished smooth on exposed surfaces, including bedding, jointing and pointing
	 
	

	 
	600 x 600 x 300mm Concrete window frame with burgular bars as supplied by windblock and brackets to fit "Fibration" or similar approved washable air filters with and including frame as per drawing included.
	No
	

	 
	 
	 
	 

	 
	PLASTERING 
	 
	 

	 
	 
	 
	 

	25
	Screeds 
	 
	 

	 
	 
	 
	 

	 
	25mm Thick cement screeds on floors 
	m2
	

	 
	 
	 
	

	26
	Internal plaster on brickwork
	 
	

	 
	 
	 
	

	 
	On walls
	m2
	

	 
	 
	 
	

	 
	On narrow widths
	m2
	

	 
	 
	 
	 

	 
	 
	 
	 

	27
	TILING 
	 
	 

	 
	 
	 
	 

	 
	Ceramic wall tiles fixed with
	 
	 

	 
	adhesive to plaster (plaster elsewhere) 
	 
	 

	 
	 
	 
	 

	 
	On walls
	m2
	

	 
	 
	 
	

	 
	On narrow widths
	m2
	

	 
	 
	 
	 

	 
	Ceramic floor tiles fixed with
	 
	 

	 
	an approved adhesive to bedding (bedding 
	 
	 

	
	elsewhere) and
	
	

	 
	flush jointed with an approved tile grout 
	 
	 

	 
	 
	 
	 

	 
	On floors 
	m2
	

	 
	 
	 
	

	 
	On narrow widths
	m2
	

	 
	 
	 
	 

	28
	Rainwater disposal 
	 
	 

	 
	 
	 
	 

	 
	0,6mm Galvanised sheet iron 
	 
	 

	 
	 
	 
	 

	 
	100 x 125mm Eaves gutter
	m
	

	 
	 
	 
	

	 
	Extra over eaves gutter for stopped end
	No
	

	 
	 
	 
	

	 
	Extra over eaves gutter for outlet for 125 x 125mm pipe
	No
	

	 
	 
	 
	

	 
	75 x 100mm Rainwater pipes
	m
	

	 
	 
	 
	

	 
	Extra over rainwater pipe for bend
	No
	

	 
	 
	 
	

	 


	Extra over rainwater pipe for shoe
	No
	

	29
	Soil drainage 
	 
	 

	 
	 
	 
	 

	
	Soil drainage in ground comprising approximately 50m total 
	
	

	
	length on plan of 110mm uPVC pipes with fittings and five
	Item
	

	
	gulleys including trenches, bedding, backfilling, etc.
	
	

	
	
	
	

	
	Brick inspection chamber 600 x 600mm not exceeding 1m
	
	

	
	deep internally with and including 600 x 600mm heavy duty
	
	

	
	cast iron single seal manhole cover and frame
	No
	

	
	
	
	

	
	Provide the provisional sum of five thousand Rand
	
	

	
	(R 5 000.00) for connection to the main sewer
	Item
	

	
	
	
	

	
	Testing drainage pipe system
	Item
	

	30
	Sanitary plumbing
	
	

	
	
	
	

	
	Sanitary plumbing above ground comprising uPVC soil, waste,
	
	

	
	ventilation and anti-syphonage piping with fittings, servicing five
	
	

	
	WC suites, eight wash hand basins, four urinals, three

showers
	
	

	
	and one sink (sanitary fittings elsewhere)
	Item
	

	
	
	
	

	
	Testing waste pipe system
	Item
	

	
	
	
	

	31
	Water supplies
	
	

	
	
	
	

	
	Water supply in ground comprising approximately 50m total
	
	

	
	length on plan of maximum 100mm diameter Class 12 uPVC
	
	

	 
	pressure pipes with fittings laid in and including trenches,
	 
	

	 
	bedding, backfilling, etc and two garden hose stand pipes
	Item
	

	 
	 
	 
	 

	 
	Water supply piping above ground comprising hot and cold
	 
	 

	 
	water piping of copper pipes with fittings servicing five WC
	 
	 

	 
	suites, eight wash hand basins, four urinals, three showers, one
	 
	 

	 
	sinks and one fire hose reel  (sanitary fittings elsewhere)
	Item
	

	 
	 
	 
	

	 
	Brick inspection chamber 600 x 600mm not exceeding 1m
	 
	

	 
	deep internally with and including 600 x 600mm heavy duty cast
	 
	

	 
	iron single seal manhole cover and frame
	No
	

	 
	 
	 
	

	 
	Provide the provisional sum  for connection to the main sewer
	item
	

	 
	 
	 
	

	 
	Testing water pipe system
	Item
	

	 
	 
	 
	 

	32
	Sanitary fittings 
	 
	 

	 
	 
	 
	 

	 
	"Vaal Hibiscus" or similar approved low level wash down suite
	 
	 

	 
	 comprising white vitreous china pan with P-trap, 9 litre low level
	 
	 

	 
	 white vitreous china cistern complete with valveless syphonic
	 
	 

	 
	fitting, ball valve and matching flush pipe, heavy duty white solid
	 
	 

	 
	plastic seat and flap and chromium plated isolating valve 
	No
	

	 
	 
	 
	 

	 
	"Vaal Hibiscus" or similar approved white vitreous china wash
	 
	 

	 
	 hand basin complete with floor mounted pedestal, overflow,
	 
	 

	 
	 chromium plated flanged outlet and waste union, vulcanite or
	 
	 

	 
	 rubber plug, chromium plated chain and stay, chromium plated
	 
	 

	 
	 resealing bottle trap and two "Cobra Aquilla" pillar taps with hot
	 
	 

	 
	and cold indications
	No
	

	 
	 
	 
	

	 
	"Vaal Lavatera" or similar approved white vitreous china wall
	 
	

	 
	 urinal with top inlet, chromium plated spreader, urinal flushing
	 
	

	 
	valve on and including necessary wall brackets, etc
	No
	

	 
	 
	 
	 

	 
	"Citimetal" or similar approved stainless steel grade 304 (18/8)
	 
	 

	 
	 double bowl sink and drainer 1500mm long x 535mm wide with


	 
	 

	 
	 chromium plated flanged outlet and waste union, vulcanite or
	 
	 

	 
	 rubber plug, chromium plated chain and stay, chromium plated
	 
	 

	 
	 brass resealing bottle trap with extension piece and heavy
	 
	 

	 
	 pattern chromium plated wall type sink mixer with swiwel spout
	 
	 

	 
	 and wall flange 
	No
	

	 
	 
	 
	

	 
	Shower comprising brass shallow seal P-trap with "Perspex Isola 120" shower tray, chromium plated grating, two "Cobra" or
	 
	

	 
	
	 
	 

	 
	similar approved heavy pattern chromium plated brass undertile pattern stop cocks with wall flanges and hot and cold indications and chromium plated brass vandal proof shower head
	No
	

	 
	
	
	

	33
	Fire services 
	 
	 

	 
	 
	 
	 

	 
	Fire services comprising approximately 50mm total length on plan of maximum 100mm diameter uPVC pressure piping and including one "Chubb Everyway" or similar approved hose reels complete with 30m rubber hose, chromium plated stop cock shutoff nozzel and wall bracket
	 Item

	

	 
	 
	 
	

	 
	4.5 kg DCP dry powder portable fire extinguisher
	No
	

	 
	 
	 
	

	34
	GLAZING 
	 
	

	 
	 
	 
	

	 
	Clear float glass 
	 
	

	 
	 
	 
	

	 
	4mm Panes not exceeding 0.5m2
	m2
	

	 
	 
	 
	

	 
	4mm Panes exceeding 0.5m2 and not exceeding 2m2
	m2
	

	 
	 
	 
	

	 
	Obscure glass 
	 
	

	 
	 
	 
	

	 
	4mm Panes not exceeding 0.5m2
	m2
	

	 
	 
	 
	 

	 
	Mirrors 
	 
	 

	 
	 
	 
	 

	 
	400 x 600mm High silver floated glass copper backed mirrors
	 
	 

	 
	with polished edges holed for and fixed with chromium plated
	 
	 

	 
	dome capped mirror screws with rubber buffers to plugs in
	 
	 

	 
	brickwork or concrete
	No
	

	 
	 
	 
	

	35
	PAINTWORK 
	 
	

	 
	 
	 
	

	 
	One coat acrylic sealer coat and two coats "Polvin Super
	 
	

	 
	Acrylic" PVA or similar approved emulsion paint 
	 
	

	 
	 
	 
	

	 
	On internal plastered walls
	m2
	


	 
	 
	 
	 

	 
	One coat alkaline resistant plaster primer and two coats Polvin Super Acrylic" PVA or similar approved paint
	 
	 

	 
	 
	 
	 

	 
	On internal gypsum plaster board ceilings and cornices
	m2
	

	 
	 
	 
	 

	 
	On fascias and barge boards
	m2
	

	 
	 
	 
	

	 
	Clean down and paint and two coats "Plascon Super
	 
	

	 
	Enamel" or similar approved enamel paint 
	 
	

	 
	 
	 
	

	 
	On door frames
	m2
	

	 
	 
	 
	

	 
	On windows with burglar bars
	m2
	

	 
	 
	 
	

	 
	One coat wood primer, one coat universal undercoat tinted
	 
	

	 
	if necessary and two coats approved enamel paint
	 
	

	 
	 
	 
	

	 
	On doors
	m2
	

	 
	 
	 
	 

	 
	Clean down and paint one  "Plascon Galvogrip" metal primer and two coats approved enamel paint
	 
	 

	 
	
	 
	 

	 
	On eaves gutters and down pipes 
	m2
	

	 
	 
	 
	

	 
	Three coats clear varnish 
	 
	

	 
	 
	 
	

	 
	On door frames 
	m2
	

	 
	 
	 
	 

	37
	PROVISIONAL SUMS 
	 
	 

	 
	 
	 
	 

	 
	The following provisional sums are met and are for equipment,
	 
	 

	 
	etc supplied and installed or executed complete by selected
	 
	 

	 
	subcontractors 
	 
	 

	 
	 
	 
	 

	 
	Joinery fittings and kitchen cupboards 
	 
	 

	 
	 


	 
	 

	 
	Provide the sum for the supply and installation 
	 
	 


	 
	 of joinery fittings, work stations, etc.
	Item
	Cost plus 10%

	 
	 
	 
	 

	 
	Allow for profit upon above if required
	Item
	10%

	 
	 
	 
	 

	 
	Allow for attendance
	Item
	10%

	 
	 
	 
	 

	 
	 
	 
	 

	 
	Shower doors 
	 
	 

	 
	 
	 
	 

	 
	Provide the sum  for
	 
	 

	 
	the supply and installation of shower doors
	Item
	Cost plus 10%

	 
	 
	 
	 

	 
	Allow for profit upon above if required
	Item
	10%

	 
	 
	 
	 

	 
	Allow for attendance
	Item
	10%

	 
	 
	 
	 

	38
	STRUCTURAL STEELWORK 
	 
	 

	 
	 
	 
	 

	 
	Welded and bolted columns, beams, rafters, etc in single
	 
	 

	 
	lengths with flat section base, top, bearer and connection
	 
	 

	 
	plates bolted to concrete 
	 
	 

	 
	 
	 
	 

	 
	254 x 146 x 31kg/m I-section columns
	kg
	

	 
	 
	 
	

	 
	254 x 146 x 31kg/m I-section beams, hauches, etc
	kg
	

	 
	 
	 
	

	 
	125 x 75 x 20 x 2,5mm Lipped channel purlins & Girts
	kg
	

	 
	 
	 
	

	 
	260 x 90 x 38kg/m Channel section beam
	kg
	

	 
	 
	 
	

	 
	40 x 40 x 4mm Angle section bracing
	kg
	

	 
	 
	 
	

	 
	50 x 50 x 4mm Angle section bracing
	kg
	

	 
	 
	 
	

	 
	60 x 60 x 6mm Angle section bracing
	kg
	

	 
	 
	 
	 

	 
	120 x 120 x 400mm Hollow section column in single lengths
	kg
	

	 
	 
	 
	

	 
	200 x 100 x 22kg/m IPE I- section beams
	kg
	


	 
	 
	 
	 

	 
	200 x 75 x 25kg/m Channel section beam
	kg
	

	 
	 
	 
	

	 
	150 x 75 x 20 x 2,5mm Lipped channel section beam
	kg
	

	 
	 
	 
	

	 
	50 x 50 x 5mm Angle section bracing
	kg
	

	 
	 
	 
	 

	 
	500 X 800mm Mentis Rectagrid, 40mm Thick, Galvanised, completely with galvanised steel frame. Galvanised frame to be cast into concrete.
	no
	

	 
	 
	 
	

	 
	75 x 75 x 2,5mm Hollow section columns
	kg
	

	 
	 
	 
	

	 
	125 x 50 x 20 x 2mm lipped channel section purlins
	kg
	

	 
	 
	 
	

	 
	150  x 50 x 20 x 2mm lipped channel section beams
	kg
	

	 
	 
	 
	

	 
	200  x 75 x 20 x 3mm lipped channel section beams
	kg
	

	 
	 
	 
	

	 
	75 x 50 x 3mm Angle section bracing
	kg
	

	 
	 
	 
	

	 
	120 x 120 x 4mm Hollow section column in single lengths
	kg
	

	 
	 
	 
	

	 
	150 x 75 x 20 x 2.5mm Lipped channel section beam
	kg
	

	 
	 
	 
	 

	 
	125 x 50 x 20 x 2.5mm Lipped channel section purlins
	kg
	

	 
	 
	 
	

	 
	50 x 50 x 5mm Hollow section bracing
	kg
	

	 
	 
	 
	

	 
	50 x 50 x 3mm Hollow section
	kg
	

	 
	 
	 
	

	 
	20mm Diameter holding down bolts with 8mm diameter anchor
	 
	

	
	
	
	

	 
	bars welded on and cast into concrete
	kg
	

	 
	 
	 
	

	 
	0,5mm Galvanised sheet iron 
	 
	

	 
	 
	 
	

	 
	75 x 100mm Eaves gutter
	m
	

	 
	 
	 
	

	 
	Extra over eaves gutter for stopped end
	No
	

	 
	 
	 
	

	 
	Extra over eaves gutter for outlet for 75 x 100mm pipe
75 x 100mm Rainwater pipes
Extra over rainwater pipe for shoe

	No
No
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	ELECTRICAL WORKS
	
	 

	
	 
	 
	 

	
	Remove and replace damaged bulb tubes 
	ea
	

	
	Remove and replace damaged lights fitting
	ea
	

	
	Remove and replace damaged electrical wall socket
	ea
	

	
	Remove and replace existing "Daynight"switches at Substation buildings 
	ea
	

	
	Maintenance of aircons 
	ea
	

	
	Replacement of faulty aircons
	ea
	

	
	Repair or replace faulty DB boards
	ea
	


	
	 Description
	Labour Rates 

	
	 DAYWORKS 
	 

	
	Labour Rates Only to be priced. Material will be compensated at cost plus 10% (Supplier will submit 3 material quotations to be verified and/or approved)
	 

	
	 Labourers 
	 

	
	 (i)   Unskilled 
	 

	
	 
	

	
	 (ii)   Semi-skilled 
	

	
	 
	

	
	 (iii)   Skilled 
	

	
	 
	

	
	 (iv)   Survey assistants 
	

	
	 
	

	
	 Foreman 
	

	
	 
	

	
	 Tipper truck 
	

	
	 (i)   3 - 5 ton 
	

	
	 (ii)   5.1 - 10 ton 
	

	
	 
	

	
	 Loader (0.5m3 bucket) 
	

	
	 
	

	
	 Grader (CAT 14G or similar) 
	

	
	 
	

	
	 Vibratory roller (as per 33.04(b)(i)) 
	

	
	 
	

	
	 Grid roller (as per 33.04(b)(iii)) 
	

	
	 
	

	
	 Walk behind roller (Bomag BW90) 
	

	
	 
	


	
	 Air compressor, 4m3/min, complete with drills 
	

	
	 
	

	
	 Waterpump including all necessary hoses 
	

	
	 
	

	
	 Concrete mixer (0.3m3) 
	

	
	 
	

	
	 Trench vibrating roller or pad 0.6m width 
	

	
	 
	

	
	 Backactr, 0.3m3 
	

	
	 
	

	
	 Tracked excavator 20t 
	

	
	 


	

	
	 Watercart, 500l 
	

	
	 
	

	
	 Allow provisional for purchase of materials 
	Cost plus 10% 

	
	 Transport (per km)
	

	
	 Handling cost and profit 
	10% 

	
	
	


Skills Development & Learning

SDL & I Contractual Requirements are as follows:
1. Tenderers are required to submit proposals for the type and number of jobs that will be created and retained in South Africa as a direct result of being awarded a contract.
	Type of Jobs to be created
	Number of Jobs to be created

	Semi-skilled and general labour 
	Tenderer’s proposal

	
	

	
	

	
	


2. Skills development
	Skill type / Occupation
	Eskom target
	Proposed Number of Candidates

	Construction - Artisan
	2
	

	
	
	

	Carpenter - Artisan
	2
	

	Construction: SAMTRAC
	2 
	


NB. Contractors will have to sign for the proposal
	Contractor:

........................................................

PRINT NAME
	..............................................................

SIGNATURE
	..................................................

DATE


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


C3.1: Employer’s works Information

Contents

1 Description of the works
Maintenance and repairs of various substation buildings in Limlanga Cluster on an “as and when” required basis.
2 Executive overview 

The Provision of maintenance and repair of various substation buildings within Limlanga Cluster Distribution Site. 
In general, the scope of work covered by this contract includes
The scope of work below to be used in conjunction with the Bill of Quantities

· Brick work 

· Painting (Walls, doors, ceiling, roofs, fascia boards and floors) 

· Waterproofing

· Removing of roof coverings 

· Installations of new roof covering 

· Replacement of roof ventilation

· Floor covering Carpentry and Joinery 

· Taking out damaged ceiling and install a new ceiling. 

· Plastering and making good of finishes Plumbing  

· Breaking down and removing brickwork 
· Take down and remove doors, windows, roofs, floors, channelling, ceilings, partitions, and make good finishes.
· Remove and replace Chequer plate.
· Taking up and removing vinyl floor coverings /tiles 
· Taking out and moving sundry joinery work
· Taking out and removing joinery fittings, setting aside for re-use and later refixing in new position
· Re -fixing of existing doors, windows Hacking up/off and removing ceramic tile floor and wall finishes including removing mortar bed or backing and preparing concrete or brick  surfaces for new screed, plaster or tile finishes
· Opening through existing wall 
· Remove and replace damaged lights fittings and bulb tubes.
· Remove and replace damaged electrical wall socket.
Specifications
	Title 
	Date or revision
	Tick if publicly available

	General Specifications:
	
	

	
	
	

	Health and Safety requirements
	Latest
	

	Environmental requirements
	Latest
	

	Site regulations and access control
	Latest
	

	Recommended Herbicides
	Latest
	

	Herbicides Management

	Latest
	

	PROCEDURE  FOR CLEARING VEGETATION AND MAINTENANCE WITHIN OVERHEAD POWERLINES
	EPC 32-247
	

	LOCAL STANDARD FOR THE OPERATING OF HIGH CUTTER / CHAIN SAW
	Latest
	

	Eskom Distribution Standard

Copies available from Eskom Distribution Technology, Technical Administrator, Telephone 011-871 2214.
Important Note: where material options (i.e. coastal and inland) are available the coastal option will be applicable in Eskom’s Limpopo Operating Region (Refer to Engineering Instruction EI-039-MVL).

	Latest
	

	Technical Bulletins

As issued by  Eskom’s Distribution Technology, Simmerpan
Copies of the relevant Bulletins are available on request.
	Latest
	

	Environnemental Management

Environnemental Management Programme (EMP) Procedure
SHEQ Policy
	Latest
	EPC: 32-248 

	Quality

Quality Requirements for the Procurement of Assets, Goods & Services
	Latest
	ESKASAAU7

	Safety

Occupational Health and Safety Requirements to be met by Contractors and Subcontractors Employed by Eskom.
Co-ordination of Safety on Capital Projects. Standard applicable to Contractors working in Close Proximity to Live Apparatus
	Latest
	Health & Safety Documents


	Management of Substance Abuse
	Latest
	SCSPVABP4

	Business Conduct
Suspending Suppliers from Eskom’s Supplier Lists
Eskom Business Conduct Policy and Guidelines
Declaration of Conflict of Interest
Copies of the abovementioned documents are not attached but are available from Eskom’s Tender Advise Centre, Clare Loittering, (031) 710 5429
	Latest
	ESKADABD7


	Technology & Quality Engineering Instruction : Generic Stubby Line
	Latest
	E1-048-MVL

	Authorisation of contractors / Eskom staff
	Latest
	TDQES001

	Standard for a fall arrest system
Procedure for using a fall arrest system
Specification for a fall arrest system
	Latest
	SCSASABW3
SCSPVACL6
SCSSCABA5

	Checklist of Eskom Qualified Suppliers
List of Eskom Qualified Suppliers
	Latest
	TQSNK008

	Contract Specification for Vegetation Management Services on Eskom Networks
	Latest
	240-52456757


The attached documents form part of this legal binding contract, the Contractor confirms that he has familiarized himself with all the embedded documents from 1 to 17 as indicated.

Do not print and send them when returning this contract
	 No
	Unique Identifier
	Revision
	Document Title



	1
	32 - 727
	0
	Safety, Health, Environment and Quality (SHEQ) Policy 32-727

[image: image1.emf]1_Eskom SHEQ Policy  32-727.pdf



	2
	32 - 136
	0
	Construction Safety Health and Environmental Management

[image: image2.emf]2_Construction  Safety Health and Environmental Management (32-136).pdf



	3
	32-524
	0
	Developing a Safety, Health and Environmental Specification

[image: image3.emf]3_Developing a  Safety, Health and Environmental Specification (32-524).pdf



	4
	34 - 333
	1
	Health and Safety Requirements to be met by Principal Contractors employed by Eskom Distribution 34-333

[image: image4.emf]4_Health and Safety  Requirements to be met by Principal Contractors employed by Eskom Distribution (34-333).pdf





	5
	32 - 421
	1
	Eskom Cardinal Rules 32-421

[image: image5.emf]5_Eskom Cardinal  Rules (32-421).pdf



	6
	Construction Reg 3
	
	Notification of Construction Work to Department of Labour

[image: image6.emf]6_Notification of  Construction Work to Department of Labour.doc



	7
	Construction Reg 4 & 5
	
	Appointment letters for Client representative, Principal Contractor & Contractor

[image: image7.emf]7_Appointment  letters for Client representative, Principal Contractor & Contractor.doc



	8 & 9
	OHS Act
	
	Written agreement on OHS Act Section 37(2) & Standard Clause

[image: image8.emf]8_Written  agreement on OHS Act Section 37(2).doc

  [image: image9.emf]9_Standard clause  Eskom Contracts Sect 37 OHS Act.doc



	10, 11 & 12
	34 - 1063
	0
	Expanded Public Works Report 34-1063.

[image: image10.emf]10_34-1063 EPWP  Works Instruction.pdf

  [image: image11.emf]11_EPWP Guidelines  Second edition 2005.pdf

  [image: image12.emf]Eskom EPWP report  template rev 7.xlsx



	13
	DST 34-961
	0
	Legal appointments and authorizations

[image: image13.emf]13_Legal  Appointments and Authorisations-34-961.pdf



	14
	TPC 41-55
	
	Transporting persons on back of vehicles

[image: image14.emf]14_Transporting of  Passengers on the back of LDV's, Trucks and Mini Buses TPC41-55.pdf




Acknowledgement by Contractor

I/We, ……………………………………………………………………….. do hereby acknowledge having read 
and understood the above Annexed documents from 1 to 11 in Part C3 of this contract.

I/We undertake to study and abide by these requirements at all time.  

Signed at: ……………………………………… on the ……………….. day of ………………………….20……
3 Employer’s objectives and purpose of the works
Provide an outline of the Employer’s business case for the delivered project / contract.  Describe the purpose of the works in such a manner that a legal test of ‘fitness for purpose’ can be applied in the event of any dispute about overall performance of the works.
4 Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required only for the purpose of making the Works Information easier to draft and read.  Also list abbreviations used and provide a full interpretation of each one, for example:

The following abbreviations are used in this Works Information:

	Abbreviation
	Meaning given to the abbreviation

	AFC
	Approved for construction

	OBL
	Outside battery limits


5 Management and start up.
6 Management meetings

The conditions of contract (e.g. Clause 16.2) require and other sections of the Works Information (e.g. safety risk management) may require (mandate) that a meeting shall be held.  However the intention of all NEC contracts is that the Parties and their agents use the techniques of partnering to manage the contract by holding meetings designed to pro actively and jointly manage the administration of the contract with the objective of minimising the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the works, it is probably beneficial for the Project Manager to hold a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist activities such as programming, engineering and design management, may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days, location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority to make decisions in respect of matters raised at such meetings.

The right to hold specialist meetings should be stated generically and in such a way that ambiguity with other parts of the Works Information is avoided. 

The following text could be used as a model for this section:
Regular meetings of a general nature may be convened and chaired by the Project Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	Weekly on ________ at ___
	
	

	Overall contract progress and feedback
	Monthly on _____ at ___
	
	Employer, Contractor, Supervisor, and ___

	
	
	
	

	
	
	
	


Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.  Records of these meetings shall be submitted to the Project Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

7 Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient, communication number etc.  Provide details of any particular format or other constraints; for example that all contractual communications will be in the form of properly compiled letters or forms attached to e mails and not as a message in the e mail itself.  State any particular routing requirements but note from ECC who issues what to whom.

8 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the works and the Working Areas for this contract.  The text below provides for these being attached as an Annexure to this Works Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the works must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Works Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to this Works Information.
9 Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor’s design and his activities on Site and how they should be managed.  Include here or cross refer to an Annexure to the Works Information.  

The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________ 

10 Quality assurance requirements

Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the Employer’s Quality Plan if that is to be used.  Make sure witness and hold points are identified generally and describe any particular requirements for QA outside the working areas.  Indicate how the Contractor’s QA documentation is to be submitted for acceptance and any conditions that need to be imposed relating to acceptance.  State whether ISO compliance is a condition and if so which ISO standard shall apply. 

11 Programming constraints 

Describe the programming system (application) to be used if it is necessary to dictate this for project coordination purposes.  Read clause 31.2 first then state the work of the Employer and Others to be shown on the programme per 4th bullet of clause 31.2 and what additional information (if any) is to go in the programme per the last bullet of clause 31.2.  Describe any particular constraints on the order and timing of the work which the Contractor must take into account in his programme.

12 Contractor’s management, supervision and key people

State any additional constraining requirements on Contractor’s supervision and key people that are not already stated in other sections such as for Health and Safety.  This section could be used to solicit an organogramme from the Contractor showing his people and their lines of authority / communication.  This would be essential if the Contractor is a Joint Venture. 

13 Invoicing and payment
The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a list of information which is to be shown on an invoice. 

Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Project Manager’s payment certificate.  
The Contractor shall address the tax invoice to Eskom Holdings SOC Ltd and include on each invoice the following information:

· Name and address of the Contractor and the Project Manager; 

· The contract number and title;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

· (add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

14 Insurance provided by the Employer
First read ECC3 Core Clause 87.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related queries the Contractor may have, as well as to whom the information required by Marine Insurance may be addressed.  
15 Contract change management 
This section is intended to deal with any additional requirements to the compensation event clauses in section 6 of the core clauses; such as the use of standard forms.  Not the same thing as documentation control.

16 Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.  

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Contractor by the Project Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract. 
17 Records of Defined Cost, payments & assessments of compensation events to be kept by the Contractor
If Option C, D, E or F applies first read clause 52.2 and then state whether the Contractor is required to keep any other records.  Include any other constraint which may be required in regard to format and filing of the records, and whether access for the Project Manager shall be provided in hard copy or electronically. 

Could delete if Options A & B apply unless the Employer requires some form of control over the Contractor’s record keeping.
18 Training workshops and technology transfer

Describe type and frequency of on job training workshops, as well as any obligation for technology transfer being included as part of the contract on Completion of the works.

19 Engineering and the Contractor’s design
The content of this section will depend on whether the contract is for construction only with most of the design done by (or for) the Employer or whether it is a ‘design and construct’ contract.  ECC provides for design by either Party in any proportion, which proportion done by the Contractor must be stated in this part of the Works Information.
20 Employer’s design
Either 

Describe what the Employer has designed for the works when the Contractor is mainly doing construction only.  Could even state who has done or is doing the design for the Employer as this will give the Contractor an idea of the standard he may expect.

Or 

Provide the Employer’s operating philosophy / user requirement specification (URS) / performance specification to which the Contractor is to comply when he is required to design the works.

21 Parts of the works which the Contractor is to design

This is a mandatory requirement of core clause 21.1 and must be addressed in detail.  Even when the contract is a traditional ‘construction only’ contract, the Contractor is probably still required to carry out workshop details from overall drawings provided by the Employer and to design temporary works. 
22 Procedure for submission and acceptance of Contractor’s design

This is a mandatory requirement of core clause 21.2 and must be addressed. Identify the extent of detail (the particulars) of the Contractor’s design which is to be submitted to the Project Manager for his acceptance.  This procedure may also include a design stage activity matrix or requirements for co-operation with Others on a multi party project.  State requirements for drawings to be prepared by the Contractor.
23 Other requirements of the Contractor’s design
Use this section to describe any particulars which must be taken into account by the Contractor in his design; for example codification (configuration management) of Plant and Materials. 
24 Use of Contractor’s design

First read core clause 22.1 and then include here the exceptions and other purposes if applicable.  If there are none this section could be deleted leaving the core clause to stand. 
25 Design of Equipment

On some complex projects requiring sophisticated temporary works, it could be in the Parties best interests that some details of the Contractor’s design or proposed design of Equipment are shared with the Project Manager, not necessarily for his acceptance but as an assurance that the Equipment will be able to allow the Contractor to Provides the Works efficiently and without delay.  For example a tunnel boring machine, or specialised shuttering for a bridge or caisson.  Draft in such a way that there is no doubt that the liability for such design and use of the Equipment remains with the Contractor.  Clause 23.1 is always available to the Project Manager if this section is not used.
26 Equipment required to be included in the works
The defined term ‘Equipment’ in core clause 11.2(7) makes a cross reference to the Works Information concerning any Equipment which the Contractor is required to include in the works.  Complete here or if not applicable either delete the heading or retain the heading and state ‘None’.

27 As-built drawings, operating manuals and maintenance schedules

Use this section to describe these requirements.  Pay particular attention to when and in what form they are required.  Consideration should be given to obtaining operating manuals and maintenance schedules before Completion of the whole of the works when there is still considerable financial incentive for the Contractor to do so.  
28 Procurement
There is a cross reference from the definition of Disallowed Cost in Options C D and E to the Works Information regarding procurement procedures.  This part of the Works Information MUST include any such procedures to be able to administer this procedure.  Options A & B may also require constraints on procurement procedures.  
29 People

30 Minimum requirements of people employed on the Site
Specify any constraints relating to people employed to Provide the Works; for example permits for foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

31 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based Black Economic Empowerment (B-BBEE) or preferencing scheme measures.
32 Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, delete this paragraph.
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA Compliance Schedule stated below

.
[Insert the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Project Manager with reports on the Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract.
33 Subcontracting

34 Preferred subcontractors

ECC does not make use of nominated subcontracting, but the Employer may list which subcontractors or suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where Plant and Materials need to be obtained from a particular supplier or group of suppliers in order to comply with operational standards.

35 Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be issued, received, assessed (using a joint report?) and awarded.
36 Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the Contractor shall not subcontract more than a specified proportion of the whole of the contract.  

37 Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

38 Plant and Materials
39 Quality

Quality is usually designed in or specified in the technical specifications referred to in section 6 of this Works Information.  However to cover circumstances where quality may not be prescribed, this sub-paragraph could be used as an overarching default requirement.  It could also be used to deal with how repairs are carried out after a Defect has been notified; for example can the item be fixed up or must it be replaced by a new one.  See also SANS 1200A, sub-paragraph 3.1

40 Plant & Materials provided “free issue” by the Employer
State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading, inspection, storage, care custody and control, return of unused Plant and Materials, etc.  State whether any samples are to be provided by the Employer and if so how, where and when.  Always include a statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.

41 Contractor’s procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to Site and any other requirements for delivery and storage before installation.  The Employer may require warranties from suppliers to be in favour of the Employer and not just to the Contractor during the life of the contract.  Also include requirements for vendor data which the Employer may need after Completion of the whole of the works.   THIS IS A VERY IMPORTANT SECTION IN PROCESS PLANT AND UTILITY PROCUREMENT CONTRACTS.


42 Spares and consumables
Some contracts may need to include provision for the supply of a minimum category of spares, fuel, oil or other feed stock and consumables which the Employer may need at or just after take over and that it is best the Contractor provide these initially as part of his Providing the Works.  
43 Tests and inspections before delivery

Core Clauses 40 and 41 both make reference to the Works Information regarding tests and inspections.  Specify any requirements here for any tests and inspections that are to be done by the Supervisor or Others before delivery to the Working Areas, particularly if such tests and inspections are to be carried out by agents of the Employer overseas.  
44 Marking Plant and Materials outside the Working Areas

Core clauses 70.1 and 71.1 require the Works Information to state how the Contractor is to “mark” Plant and Materials which is outside the Working Areas if they are to be paid for before delivery to the Working Areas.  Specify here how the Contractor is to mark the Plant and Materials.  

45 Contractor’s Equipment (including temporary works).

In contracts which require the Contractor to procure sophisticated or highly specialised Equipment that could have a major influence on the progress of the works, the Employer may wish to exercise constraints or include witness and hold points during manufacture, assembly or delivery of such Equipment.   Include these constraints here taking care not to imply that the Employer or the Project Manager take on any liability as a result.  See also section 3.6 above relating to the design phase of the Contractor’s Equipment.
46 Cataloguing requirements by the Contractor
State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing into the Procurement Environment, Unique Identifier 240-1289988974).
47 Construction
This part of the Works Information addresses constraints, facilities, services and rules applicable to the Contractor whilst he is doing work on the Site during the construction and maintenance phase.  It does not specify the work itself as that is included in Section 6 of the Works Information.

For contracts involving civil works the approach may be to incorporate SANS1200A or SANS 2000 into the contract.   Whilst many of the headings below address the same issues, the list of headings below is more comprehensive.  If the headings below are used, it may be prudent to delete paragraphs 3, 4 and 5 from 1200A after checking that their requirements have been included below as necessary.  A similar approach can be used in contracts involving building works where the Model Trade Preambles are incorporated.  Care should be taken to avoid inconsistency or ambiguity between this part of the Works Information and standard specifications incorporated by reference.  
48 Temporary works, Site services & construction constraints

49 Employer’s Site entry and security control, permits, and Site regulations

Sites such as Sasol Secunda and Koeberg Nuclear Power Station have very strict entrance requirements which tenderers need to allow for in their prices, and the Contractor has to comply with.  State these or similar requirements here.
50 Restrictions to access on Site, roads, walkways and barricades

In addition to the above there may be other restrictions once on the Site, plus rules relating to roads, walkways and the provision of barricades 
51 People restrictions on Site; hours of work, conduct and records

Restrictions and hours of work may apply on some Sites.  It is very important that the Contractor keeps records of his people on Site, including those of his Subcontractors which the Project Manager or Supervisor have access to at any time.  These records may be needed when assessing compensation events.

52 Health and safety facilities on Site 
Section 2.3 deals with contractual H & S requirements in addition to those of the OHSA Act.  This section allows the Employer to state what measures are to be taken on Site against disease and epidemics and in emergencies.  Also describe where First Aid facilities provided by the Employer are located and any other emergency arrangements.  Do not use if already addressed in 2.3.  The cross reference from Clause 27.4 applies.

53 Environmental controls, fauna & flora, dealing with objects of historical interest 

This sub-paragraph may not be required if these matters are dealt with in the general environmental requirements referred to in paragraph 2.4 above.

54 Title to materials from demolition and excavation

Clause 73.2 states that the Contractor has title to materials from excavation and demolition (e. g. copper) only as stated in the Works Information.  Hence state here any special arrangements regarding such title.  If nothing is stated then the default position is the Contractor has no such title.

55 Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues. 

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others with whom the Contractor may be required to share the working areas. See clause 11.2(10) for the definition of Others. 

2) Requirements for liaison with and acceptance from statutory authorities or land owners.

56 Publicity and progress photographs 

State requirements for notice boards, advertising rights, media relations, photography and progress photographs if required. 
57 Contractor’s Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including whether it is owned or hired.  Include any constraints about scaffolding, rigs, heavy lifts and cranes, including removal from the Working Areas.   Also silencing similar to Clause 4.1 in SANS 1200 A 
58 Equipment provided by the Employer
Provide details of equipment made available for use by the employer and set out conditions relating thereto.

59 Site services and facilities
This is a mandatory cross reference from clause 25.2 in ECC3.  State what the Employer will provide in the way of power, water, waste disposal, telecomms, ablutions, fire protection, lighting etc.  Give hook up locations and any constraints on how the hook up is to be done.  Always conclude by stating that the Contractor shall provide everything else necessary for Providing the Works.


60 Facilities provided by the Contractor
Describe what the Contractor is to provide in the way of Site accommodation, laboratories, storage, vehicles and office equipment etc for the Project Manager and the Supervisor, and any restrictions or minimum requirements concerning the Contractor’s own facilities.  State requirements for facilities to be provided by the Contractor such as construction camps. Also state what happens to these facilities upon completion of the contract. Set out constraints, if any, as to the location by the Contractor of such facilities on the Site and requirements for drawings of Site facilities, as necessary.
61 Existing premises, inspection of adjoining properties and checking work of Others

Details under this sub-paragraph are very contract specific and may be quite extensive in some cases.  State requirements for the inspection with the owners of adjacent buildings and properties and representatives of local authorities before commencing with the works that have the potential to damage surrounding buildings and property. State whether Contractor is required to inspect the work of Others to which he is required to connect and if so by when to avoid delays to his work.
62 Survey control and setting out of the works
Provide information on survey controls established by the Employer, if any, and state requirements for survey control and the setting out of the works.
63 Excavations and associated water control

State any particular requirements for handling deep foundations and controlling water from excavations.  
64 Underground services, other existing services, cable and pipe trenches and covers

Describe known services making reference to drawings containing known services and state requirements for locating, marking and recording such services.  

State requirements for the treatment of existing services i.e. their termination, diversion or continued use, either temporarily or permanently, and set out the procedures relating thereto. 

State requirements, as necessary, for the use and availability of detection equipment for the location of underground services.  

State responsibility for damage to services, known and unknown, and requirements for working in close proximity to services etc.  

State requirements and reinstatement procedures for the notification and repair of damage to services and any penalties applicable to the damage of services.

65 Control of noise, dust, water and waste 

State requirements, if any.
66 Sequences of construction or installation

Only prescribe sequences of work where absolutely necessary such as when Contractor has to give access to Others (without take over) and for technical reasons such as under tidal conditions and in rivers.
67 Giving notice of work to be covered up
State the procedure for notifying the Supervisor
68 Hook ups to existing works

State any constraints
69 Completion, testing, commissioning and correction of Defects

70 Work to be done by the Completion Date

This is mandatory.  Core clause 11.2(2) defines Completion as when the Contractor has done all the work which the Works Information states he is to do by the Completion Date.  Rather than list all work to be done by the Completion Date, state that all work is to be done by the Completion Date except for [●].  For example:
On or before the Completion Date the Contractor shall have done everything required to Provide the Works except for the work listed below which may be done after the Completion Date but in any case before the dates stated.  The Project Manager cannot certify Completion until all the work except that listed below has been done and is also free of Defects which would have, in his opinion, prevented the Employer from using the works and Others from doing their work.

	
	Item of work
	To be completed by

	
	As built drawings of      
	Within       days after Completion

	
	Performance testing of the works in use as specified in paragraph       of this Works Information.
	See performance testing requirements.

	
	
	


71 Use of the works before Completion has been certified

Clause 35.2 in ECC3 provides that the Employer may use any part of the works before Completion has been certified but if he does so he takes over the part of the works except if the use is for a reason stated in the Works Information.  State the reason here if this applies.
72 Materials facilities and samples for tests and inspections 
State what materials facilities and samples for tests and inspections the Contractor and the Employer are to provide, per core clause 40.2.
73 Commissioning
Required mainly for contracts including mechanical and electrical work.  Would typically refer to detailed commissioning procedure attached as an Annexure.  Confirm whether commissioning is to be done before or after Completion.  If after Completion, include this item of work in the list in sub-paragraph 5.2.1 above.

74 Start-up procedures required to put the works into operation

In order to put the works into operation the Employer may require the Contractor to either do this for him or be in attendance whilst he does it, depending on who is the responsible person.  State requirements of the Contractor here together with any special arrangements associated with operating plant and machinery.
75 Take over procedures

Take over is after or at the same time as Completion.  The Employer may require the Contractor to provide assistance, security personnel on a temporary basis etc.
76 Access given by the Employer for correction of Defects

Clause 43.4 requires that the Project Manager arranges for the Employer to allow the Contractor access to and use of a part of the works which has been taken over if needed to correct a Defect.  After the works have been put into operation, the Employer may require the Contractor to undertake certain procedures before such access can be granted (for example barricading a motorway or in a nuclear power station).  Include these here. 

77 Performance tests after Completion

Many design and build or turnkey projects require the Contractor to demonstrate that the works can operate as guaranteed by the Contractor (in Contractor’s Works Information) or specified by the Employer either here or elsewhere in this Works Information.  State here the procedures for carrying out such proving tests.  These details should link up with any performance levels stated in Contract Data if secondary Option X17 in ECC3 applies.
78 Training and technology transfer

Include if the Employer requires the Contractor to provide training in the use and maintenance of the works or any associated transfer of technology from him to the Employer. 
79 Operational maintenance after Completion

The Employer may require the Contractor before the defects date to perform certain duties after Completion and take over which relate to maintenance of the works.  (Not to be confused with Defect correction) For example oil and filter changes 
80 Plant and Materials standards and workmanship

This section of the Works Information contains all the specifications for the work which is left behind; the permanent works.  It is likely to be the largest section by far and may even be compiled in volumes, e. g. Section 6 Volume 1: Civil Engineering Works.  In design and construct contracts, it may be compiled in accordance with systems within the works; e. g. Section 6 Volume 4: Crushers.

Because practice varies widely between employers it is not practical in a general template such as this to deal with all arrangements.  Only the discipline based section subheadings are provided below in the order the works are likely to be constructed together with some notes of a general nature.
81 Investigation, survey and Site clearance

Some contracts may require the Contractor to carry out further investigation of existing facilities or of the Site before commencing final design.  There could be constraints on Site clearance especially in pipeline or transmission grid servitudes.   
82 Building works
Reference could be made to the latest Model Trade Preambles published by the Association of South African Quantity Surveyors.  However these have been developed for use with the JBCC series of contracts and an approach where description of the work is made part of the bill of quantities, which is not the case in other forms of contract.  Only parts of the Model Trade Preambles could be referenced by an ECC contract, with a covering note dealing with the changes in terminology.  Further changes are required depending on which parts are to be selected. 

This subsection would typically comprise 

a) 
Particular specifications provided by the Employer 

b)
List of standardised specifications applicable to the works and
c)
Variations to the standardised specifications

83 Civil engineering and structural works
Reference could be made to the SANS1200 series of specifications developed and published by South African National Standards.  However these are now very out of date and originally developed for use with SAICE general conditions of contract for works of civil engineering which have themselves been superseded twice.   

All SANS 1200 specifications are in the process of being updated to make them more compatible with a wider range of contracts, including NEC, and users should check availability of the new SANS 2000 series of specifications.

Sections 3, 4 and 5 of SANS1200A are probably already covered in section 5 of this Works Information. 

This subsection would typically comprise 

a) 
Particular specifications provided by the Employer 

b)
List of standardised specifications applicable to the works and
c)
Variations to the standardised specifications

If use is made of the 1200 series, users should include a covering note dealing with the changes in terminology, such as the one provided below.  Further changes are required depending on which specifications in the 1200 series are selected.  

84 Electrical & mechanical engineering works

These specifications are usually project specific and developed by the Employer to suit his operations.  Either include these specifications here, or refer to them in attached Annexure. 

Check the specifications for inconsistencies in terminology and that they do not contain any provisions already dealt with in the chosen NEC conditions of contract or clash with them in any way. 
85 Process control and IT works
These specifications are usually project specific and developed by the Employer to suit his operations.  Either include these specifications here, or refer to them in attached Annexure. 

Check the specifications for inconsistencies in terminology and that they do not contain any provisions already dealt with in the chosen NEC conditions of contract or clash with them in any way. 
86 Other [as required]

List of drawings
87 Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

Note:  Some drawings may contain both Works Information and Site Information.

	Drawing  number
	Revision
	Title

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


C3.2
Contractor’s Works Information

	This section of the Works Information will always be contract specific depending on the nature of the works.

It is most likely to be required for design and construct contracts where the tendering contractor will have proposed specifications and schedules for items of Plant and Materials and workmanship, which once accepted by the Employer prior to award of contract now become obligations of the Contractor per core clause 20.1.

Typical sub headings could be

a) 
Contractor’s design

b)
Plant and Materials specifications and schedules

c)
Other



This section could also be compiled as a separate file.





Part C4: Site Information
	Document reference
	Title
	No of pages

	
	This cover page
	1

	C4
	Site Information
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


Part 4: Site Information

Core clause 11.2(16) states 

“Site Information is information which

· describes the Site and its surroundings and

· is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information.

Delete this note and others given in boxes like this one at final draft stage.

The compiler of this document should first consult the ECC3 2013 Guidance Notes page 24.  Further notes are given under each heading below.  
Site Information is information about the Site at the time of tender upon which the tendering contractor bases his prices.  It is fixed and does not include anything about what happens on the Site after award; that is Works Information.  
Site Information does not include weather data; that is included in the Contract Data.  
If the Contractor subsequently encounters conditions which are different to those described here, he may be entitled to notify a compensation event.



General description

Provide a general description of the Site and its location.  Reference would probably be made to a drawing showing the Site and its surroundings and the boundaries of the site as required by the Contract Data. It is particularly important that details of surrounding buildings be provided where crane operation is likely to be affected, or the works involve deep foundations adjacent to existing buildings. 

Existing buildings, structures, and plant & machinery on the Site

If the works have interfaces or hook up points with existing facilities or comprise refurbishment of existing facilities, provide full details of these so that the tendering contractor can plan his design and construction to integrate with them as the Works Information requires.  As built drawings of the existing facilities usually provide the necessary information; such drawings can be listed here stating where they are located for the Contractor’s use.

Subsoil information

Provide details of geotechnical reports, borehole records and test results for parts of the Site where earthworks are required by this contract.  These details may be referenced as an Annexure to this document where they are extensive.

Hidden services 

Provide details about and drawings showing hidden services and underground structures.  If accurate details are not available state what assumptions are to be made by the Contractor concerning such services.

Other reports and publicly available information

This subsection may refer to mapping, hydro-graphic data, hydrological information, shipping movements, tides and published papers or Geological Surveys that the tendering contractor may need to be able to decide his method of working and programme and prepare any designs for which he would be responsible.

� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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