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King Edward VIlIl Hospital: Replacement of 8 lifts
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KZN Department of Health - Infrastructure Development
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(033) 940 2527 - Tel Number

siboniso.dlamini@kznheaith.gov.za
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Tel Number: 033 - 840 2527
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CIDB Grading: = 48| coomesdie e Dogument Date: 5-Nov:.
ECDP.-Number:: .= N/A : . s Contract Period: 12 Calendar Montt

Contracting Party:
CIDB Registration number:
Central Suppliers Database Registration Number:
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KZN Department of Health
Effective Date; August 2019

T — : — e REViSion
DER NOTICE AND INVITATION TO TENDER
Project title: King Edward VIl Hospital: Replacement of 8 lifts
Tender no: ZNB 9993/2021-H Project Code: 31010614
Advertisement date: | 22 October 2021 Closing date: 25 November 2021
Closing time: 11:00 Validity period: 84 Calender Days

it is estimated that tenderers must have a CIDB contractor grading designation of 431 or higher. No alternative Class of
work, as refered to in Clause 25(3)(a){i} of the CIDB Regulations, as amended, is anticipated for this project.

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy
the criterion stated in the Tender Data. (Only applicable if Client has an Official Mentorship programme in place fo
assist polentially emerging enterprises)

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No
Tenderer with a PE status can be considered If "N/A" is indicated above because the Depariment does not have
an Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.

JOnIy Tenderder’s who are responsive to the foflowing responsiveness criteria are eligible to submit Tenders: ]

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a confractor grading designation equal to or higher than a contractor grading designation
X |determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or
25(7A) of the Construction Industry Development Regulations for a :

45! or higher, class of construction work, are eligible to have their Tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1 every member of the joint venture is registered with the CIDB;

2 thelead partner has a contractor grading designation in the 48! or higher, class of construction work; or

3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a ;

48] or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
Industry Development Regulations,

Tender document must be properly received on or before the tender closing date and time specified on the

invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).

[X] |Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

Tax Compliance Status (TCS} PIN number and Tenderdet's or entity tax reference number,

Contractor's Safety, Health and Environmental Declaration.

Complete priced Bill of Guantities o be submitted on the day of the Tender closing date.
Proof of good standing with the Compensation Commissioner - In terms of Section 84(1){b} of the Compensation

for Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not
registered and in good standing with the Compensation Commissioner.

[X] |Proof of Paid Municipal Rates and Taxes (Attach)

[X] |Proof of UIF Registration (Attach)

Financial Standing and other resources of Business Declaration

Compulsory Enterprise Questionnaire,

Tenderers must n?eet the minimum qualifying score for functionality criteria first before they can be
considered for price and preference.
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m Invitation to Tender - SBD 1

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER
BEING DISQUALIFIED)

MName of Tenderer:

Postal Address:

Street Address:

Telephone Number CODE NUMBER

Cellphone Number:

Facsimile Number: CODE NUMBER

E-mall Address:

VAT Registration Number:

TAX COMPLIANCE STATUS {TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS a-FILING (T2.19} YES D or NO |:|
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (T2.9) YES [:l or NO |"_"]
[F YES, WAS THE CERTIFICATE ISSUED BY A VERIFICATION AGENCY ACCREDITED
BY SANAS?
[Tick Applicable Box]
. YES [] orNe []
A Verification Agency Accredited by the South African Accreditation Systern (SANAS)
E

ARE YQU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / VES D orNO l—_-l

WORKS OFFERED? [If yes, enclose proof]

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy
Framework Act, 2000: Preferential Procurement Regulations, 2017:

x] 80/20 Preference point scoring system ™ 90/10 Preference point scoring system

NOTE

Preference point scoring system will be based on the following points:

Preference points system:
Preferences are offered to Tenderder's who have attained the following B-BBEE status level of
contributor in accordance with the table below:

1. B-BBEE Status Level of Contributor Number of Points
(a) |Level1 20 Points
(b) fLevel2 18 Points
{c) |Level3 14 Points
{d) [Level 4 12 Points
(e) |Level 5 8 Points
(H ilLevel6 6 Points
(g) |Level7 4 Points
(hy |Level 8 2 Points
(i) [Non-compliant contributor 0 Points
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2, Other specific goals (according to the PPPFA):

(a) |Contract participation goal by awarding contracts to targeted enterprises 0 Points

(b) [|linsert specific goal] 0 Points

(c) |linsert specific goal] ¢ Paints

{d) |linsert specific goal] 0 Points
Total must equal 10 or 20 points 100 Points
Notes:

1 Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will
not be accepted for consideration.

2  The requirements in respect of the application of either 80/20 and 90/10 preference points scoring system, will
apply and the points reflected above for preferences will be adjusted accordingly on a pro-rata basis if reguired.

3 The Tender box is generally open during official working hours.

4 All Tenders must be submitted on the official forms — (Not to be re-typed)

5 THIS Tender IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS {(GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF
CONTRACT

6 (A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY
FOR PREFERENCE POINTS FOR B-BBEE)

7  Where stated in the tender data that a two-envelope system has been followed, open only the non-financial

proposal of valid tenders in the presence of tenderar's agents, who choose to attend, at the time and ptace stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the
award of the contract of the time and place when the financiat proposals are fo be opened.

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the
minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-
financial proposals and the total price and any preferences claimed. Return unopened financial proposals to

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Tender documents may be collected during working hours at the following address :

191 Prince Alfred Street

A non-refundable tender deposit of R330 is payable as per the tender advertisement , on collection of the Tender
documents. The Tenderders must deposit the the above amount into the Department's bank account. The Account
details are:

Account Name; Not Applicable
Bank Name: Not Applicable
Account Number:  Not Applicable
Bank Code: Not Applicable
Reference No: 0

The Tenderder must attach the account statement with above reference, to this Tender as proof of payment of the
deposit,

COMPULSORY CLARIFICATION MEETING

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

King Edward Vill Hospital: Jubilie Board Room

on: 11 November 2021
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QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE
DIRECTED TO:

Mr.S.G. Dlamini 031 360 3111

074 8241232 031 206 1457

siboniso.dlamini@kznhealth.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requiremenis for sealing, addressing, delivery, cpening and assessment of tenders are stated in the Tender Data
document.

All tenders must be submitted on the official forms — (not to be re-typed)

TENDER DOCUMENTS MAY BE:

POSTED TO: S g DEPOSITED IN THE TENDER BOX AT: 0
0
Head Office

Not Applicable OR |310 Jabu Ndlovu Street

Pietermaritzburg

3200
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[ENDER DATA

Project title: King Edward VIl Hospital: Replacement of 8 lifts

Ple
be'
Project Code: (31010614
Tender no: ZNB 9993/2021-H Closing date: 25 November 2021
Closing time: |11:00 Validity period: 84 Calender Days
Clause
numbei:

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB
Standard for Unifermity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to
Conditions of Tender as bound into this document,

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

For this contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single volume
approach as contained in table 5 of the CIDB'’s “Standard for Uniformity in Engineering and Construction Works
Confracts.”

The list of Returnable Documents identifies which of the documents a Tenderder must complete when
submitting a Tender. The Tenderder must submit his Tender by completing the Returnable Documents
including the priced Final Summary of the Bills of Quantities, signing the “Offer” section in the "Form of Offer
and Acceptance” and delivering the whole of the procurement document back to the Department bound up as it
was when it was received.

C.1.2

The single volume procurement document issued by the Employer comprises the following:

TENDER

Part T1: Tendering procedures

T1.1 - |Tender Notice and Invitation to Tender

T1.2 -

T1.3 - |Annexure C - Standard Conditions of Tender

Part T2: Returnable documents

T2.1 - |{List of returnable documents

T2.2 - [Returnable schedules (See different forms listed in 72,7 - Refurnable Schedule)

CONTRACT

Part C1: Agreements and Contract Data

C1.1 - |Form of Offer and Acceptance

C1.2 - {Contract Data

C1.3 - [Form of Guarantee

Part C2: Pricing data

C2.1 - |Pricing Instructions

C2.2 - |Bills of Quantities

Part C3: Scope of works

C3.1 - |Scope of Works

3.2 - |S8pecification for HIV/AIDS awareness

C3.3 - |HIV/ISTI Compliance report

C3.4 - |Project Specific Construction Safety, Heaith and Environmental Specification

C3.5 - |Supplementary Preambles
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Part C4:

Site information

C4.1 - |Site Information

C4.2 - |Builders Lien Agreement

Part 5: L.

ist of Drawings/Annexure's

C5.1 - [List of Drawings

C5.2 - |Standard Preambles for all Trades (Rev 3) - DOH 2009

C5.3 - [General Electrical Specifications

C5.4 - |Lightning Protection Specifications

C&.5 - |Map of Tender subrnission location

C5.6 - |Joint Venture Agreement

C5.7 - {Health and Safety Specification

C5.8 - |Health and Safety BIll of Quantities

C5.9 - |Builders Lien Agreement

C5.10 |Geotechnical Investigation Report (If applicable)

C5.11 |EPWP Employment Contract

C56.12 |Attendance Register - Infrastructure and Other projects

C5.13 |EPWP Data Collection toal for Phase 3 system

C14 The Employer’'s agent (Engineer/Principal Agent) is:
Name: KZN Department of Health - Infrastructure Development
Capacity: Principal Agent/Engineer
Address: Private Bag X 9051, Pietermaritzburg , Pietermaritzburg , 3200
Tel: (033) 940 2527 .
Fax: Not Applicable
E-mail: siboniso.dlamini@kznhealth.gov.za
Responsible person: Mr. 8.G Dlamini
The second sentence shall read "Communications can be In any of the official languages recognised in
KwaZul-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is generally
accepted as a business language”
C.16 PP2-Competitive Selection Procedure |Design by Employer
PP2B-Open Procedure
Tenderers must meet the minimum qualifying score for functionality criteria first before they can be
considered for price and preference.
c.z21 For eligibility refer to T1.1 Tender Notice and Invitation to Tender

This is not an EPWP project

Cnly those tenderers who are registered with the CIDB, or are capable of being sc prior to the evaluation of
submissions, ina contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation

25(1B) or 25(7A) of the Construction Industry Development Regulations for a

43| or higher class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1 every member of the joint venture is registered with the CIDB;
9 the lead partner has a contractor grading designation in the 48l or higher, class of construction work;
or
not lower than one level below the required the required grading designation in the class of works
construction works under considerations and possess the required recognition status

3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Reguiations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a :

48l

industry Development Regulations.

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
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See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for
combinations of JV's arrangements.

c27

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1 Tender Notice
and invitation to Tender.

c212

Alternative tender offer permitted: Yes D No

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the
tender documents, is also submitted. Provided that the tenderer's main tender offer is according to specification
and would under normal circumstances be recommended for acceptance, his alternative tender offer may also
be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or|
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer's standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of
the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liahility
that the alternafive offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer
to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

The Electrical

C.2.13.2

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and
must be legible.

C.2133

Part of each tender offer communicated on paper shall be submitted as an ariginal, plus ONE copy of the
tender document including supporting documents and priced Bill of Quantities where applicable, scanned onto
a readable compact disk (CD) in pdf format, at the Tenderders own cost. The CD must be clearly marked with
the tender information and company details.

C.2.134

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and
severally liable on behalf of the tenderer”. Tenderders proposing to contract as a Joint Venture shall submit a
valid Jeint Venture Agreement before the Joint Venture's offer could be accepted. individuais, Partnerships and
Companies proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of
the Joint Venture.

C.2.135

The Employer's address for delivery of tender offers and identification details to be shown on each tender offer
package are as per T1.1 Tender Notice and Invitation to Tender.

A Open Procedure will be followed

C.215

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

C.2.16

The tender offer validity period is as per T1.1 Tender Notice and invitation to Tender.

C.2.17

Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred
tenderer, following a competitive selection process, shouid the Employer elect to do so and provided that the
competitive position of the preferred tenderer is not affected.

The tenderer s to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

This is not an EPWP project

C.2.18

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.2.22

Tenderers do not have to retum all retained tender documents within 28 days after expiry of the Tender validity
period.

Tenderers are to refer to List of Returnable Schedules and Scope of Works fo establish what is required to
be submitted with this tender.

C34

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
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KZN Department of Health, 310 Jabu Ndlovu Street, Pietermaritzburg, 3200 at the time indicated on T1.1
Nofice and Invitation to Bid

C.3.8

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly
received;

a) complies with the requirements of the Conditions of Tender,

b} has been properly and fully completed and signed, and

c) Is responsive to the other requirements of the Tender documents.

A responsive tender is one that conforims to all the terms, conditions and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would;

a} detrimentally affect the scope, quality, or performance of the Works, services or supply identified
in the Scope of Work or

b) significantly change the Employers or the Tenderers risks and responsibilities under the contract,
or

c} affect the competitive position of other Tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

C.3.13

Tender offers will only be accepted if:

(a) Tenderders must be registered on Government's Central Supplier Database (CSD) and include their
master registration number (MAAA number) on the cover page of the tender document in order to
enable the institution to verify the tenderers tax status on the CSD

{b} the Tenderder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation is required for this tender and the Tenderder has submitted a CIDB
certificate of registration which clearly indicates the status "Active"

{c) the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal
services charges.

{d} the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Tenderder's ability to perform to the contract in the best interests of
the employer or potentially compromise the Tender process.

(e) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited
from doing business with the public sector; and

(H  the Tenderder has not:
i} abused the Employer's Supply Chain Management System; or

ii) faited to perform on any previous contract and has heen given a written notice to this effect.

{g) the Tenderder is registered with:
i) the Unemployment Insurance Fund (UIF); and
i) the Workmen's Compensation Fund
(hy the Tenderder submitted Authority to Sign the tender.
()  the Tenderder submitted Financial standing & other resources of Business Declaration.
() the Tenderder submitted Equipment Schedules, if applicable.
(k} the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.
{) the Tenderder submitted Preference Certificate, if applicable.
(m} the Tenderder submit Final Summary of Bill of Quantities at tender closing.
(n) the Tenderder submitted Declaration of Interest.
{o} the Tenderder submitted Site Inspection Certificate from the Compulsory Briefing Meeting
{p}  All information required to assess ‘Functionality” as per Tender Data scheduled requirements
Providing the form of offer and acceptance does not contain any qualifying statements, it will constifute the
formation of a contract between the employer and the successful Tenderder as described in the form of offer
and acceptance.

C.3.15

Tenderders are informed that any formal dispute shall be resolved by being refetred to Arbitration only.

C.3.17

Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced
bills of quantities
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_ T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer
C.1 General
C.1.1 Actions
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender, In

C11.2

C1.13

C.A.2

C.1.4

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently and comply with all legal
obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of Interest and where a conflict of interest is perceived or known, declare any such confiict of
interest, indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process or as soon as they become
aware of such confiict, and abstain from any decisions where such conflict exists or recuse themselves from
the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive
for improper acts in some circumstances. A conflict of interest can create an appearance
of impropriety that can undermine confidence in the ability of that person to act properly in
his or her position even if no improper acts resulf.

2) Conflicts of interest in respect of those engaged in the procurement process include
direct, indirect or family interests in the tender or outcome of the precurement process
and any personal bias, inclination, obligation, allegiance or loyalty which would in any way
affect any decisions taken.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included
in the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 Forthe purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

) someone In a position of trust has competing professional or personat interests
which make it difficult to fulfil his or her duties impartially;

iy an Individual or tenderer is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or

fiiy incompatibility or contradictory interests exist between an employse and the
tenderer who employs that employee.

comparative offer means the price after the factors of a non-firm price and all

unconditional discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the iender
process;

d) fraudulent practice means the misrepresentation of the facts in order to influence

the tender process or the award of a condract arising from a tender offer to the
detriment of the employer, including collusive practices intended to establish prices at
artificial levels.
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Each communication between the employer and a tenderer shall be to or from the employer's agent anly,
and in a form that can be read, copied and recorded. Communication shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The
name and contact details of the employer's agent are stated in the tender data.

C.1.5

C.1.6

C.1.6.2

C.1.6.3

Cancellation and Re-Invitation of Tenders

C.1.51

C.1.5.2

CA1.53

Procurement procedures
General

C.1.6.1

a)

b)
c)
d)

An employer may, prior io the award of the tender, cancel a tender if-

due to changed circumstances, there is no oenger a need for the engineering anc
construction works specified in the inviteation;

funds are no longer available to cover the total envisaged expenditure; or
no acceptable tenders are received.
there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in
original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a tender i
for the second time.

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the

closing time for tenders.

Competitive negotiation procedure

C.1.6.2.1

C.1.6.2.2

C.1.8.23

C.1.6.24

Where the fender data requires that the competitive negotiation
procedure is to be followed, tenderers shall submit tender offers in
response to the proposed ceniract in the first round of submissions.,
Notwithstanding the requirements of F.3.4, the employer shall
anncunce only the names of the tenderers who make a submission.
The requirements of F.3.8 relating to the material deviations or
qualifications which affect the competitive position of tenderers shall
not apply.

All responsive tenderers, or at least a minimum of not less than
three responsive tenderers that are highest ranked in terms of the
evaluation criteria stated in the tender data, shall be invited to enter
into competitive negotiations based on the principle of equal
treatment, keeping confidential the proposed solutions and
associated information. Notwithstanding the provisions of C.2.17, the
employer may request that tenders be clarified, specified and fine-
tuned in order to improve a tenderer's competitive position provided
that such clarification, specification, fine-tuning or additional
information doss not aiter any fundamental aspects of the offers or
impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

At the conclusion of each round of negotiations, tenderers shall be
invited by the employer to revise their tender offer based on the
same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and
final offer.

The contract shall be awarded in accordance with the provisions of
C.3.11 and C.3.13 after tenderers have been requested to submit
their best and final offer.

Proposal procedure using the two stage-system

C.1.6.3.1

Option 1
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Tenderers shall in the first stage submit technical proposals and, if

required, cost parameters around which a contract may be
negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the tender
data, and in the second stage negotiate a contract with the tenderer
scoring the highest number of evaluation points and award the
contract in terms of these conditicns of tender.

F.1.6.3.2 Option 2

C.1.6.3.2,1 Tenderers shall submit in the first stage only technical
proposals. The employer shall invite all responsive
tenderes to submit tender offers in the second stage,
following the issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the
second stage in terms of the method of evaluation stated
in the tender data, and award the coniract in terms of
these conditions of tender.

C.2 Tenderer's obligations

c.21

c.2.2

c.23

C.24

C.25

C.26

c.2.7

C.28

Eligibility
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and
obtain the employer's written approval to do so prior to the closing time for tenders.

Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents, Employers must attempt to make available
the tender documents on its website so as not to incur any costs pertaining to the printing of the
tender documents.

Check documents
Check the tender documents on receipt for completeness and noftify the employer of any discrepancy or
omission.

Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated info the
tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension fo the closing time stated in the tender data, in order to take the addenda into
account,

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender
data.

Seek clarification
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Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of confract identified in the contract data, The tenderer is advised to

seek qualified advice regarding insurance,

Pricing the tender offer

€.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes
and levies being those applicable 14 days before the closing time stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies,

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories 1o the tender offer shall
initfal all such alterations.

Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit aiternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as
well as a schedule that compares the requirements of the tender documents with the alternative
requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer,
C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

Submitting a tender offer

C.2.13.1 Submit one tender offer only, sither as single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in
the scope of works, unless stated otherwise in the tender data.

€.213.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were Issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English franslation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer,

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
fenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.
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C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal’ and
place the remaining returnable documents in an envelope marked “technical proposal’. Each
envelope shall state on the outside the employer's address and identification details stated in the

tender data, as well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employet's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

Closing time
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity
C.2.16.1 Hold the tender offer(s} valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substitutes by giving the employer's agent written notice before the closing time for tenders that
a tender is to be withdrawn or substituted. If the validity period lapses before the employer
evaluating the tender offer(s), the contracfor reserves the right to review the price based on
Consumer Price Index (CPI

C.2.18.4 Where a tender submission is to be substituted, a tenderer must submit a substifute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does nof preciude the negoliation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a
full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason
as to why it cannot be provided, by the time for submission stated in the employers request, the
employer may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
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Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.
Submit securities, bonds and policies
If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the contract dafa.
Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.
Return of other tender documents
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data,
Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

The employer's undertakings

C.31

c.3.2

C.3.3

C.34

C.3.5

Respond to request from the tenderer

C.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to
five (5) working days before the tender closing time stated in the tender data and notify all
tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used fo
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny
any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b} the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise

the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three (3) days before the tender closing time
stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the
tender data, the Employer may grant such extension and, shall then notify all tenderers who collected
tender documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for
completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 o all interested persons upcn request.

Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderer's' agents who choose to attend at
the time and place stated in the tender data and announce the name of each tenderer whose

technical proposal is opened.
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C.3.5.2 Evaluate the functionality of the technical proposals offered by {enderers, then advise tenderers

who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the
functionality evaluation more than the minimum number of points for functionality stated in the
tender data, and announce the score obtained for the technical proposals and the total price and
any points claimed on BBBEE status level. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
refating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disgualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender coffer properly

received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification is
one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the Scope of Work,

(5] significantly change the Employer's or the tenderer's risks and responsibilities under
the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it

were o be rectified.
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.
Arithmetical errors, omissions and discrepancies
C.3.9.1 Check Responsive tenders for discrepancies between amounts in words and amounts in
figures.Where there is a discrepancy between the amounts in figures and the amount in words,
the amount in words shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c} arithmetic errors in:
i}  line items totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or

ity  the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
-the tender offer as tenderad of accept the corrected total of prices

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) if bills of quantities or pricing schedules apply and there is an error in the line item
total resulting from the product of the unit rate and the quantity, the line item total
shall govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unif rate, the line item total as quoted shall
govern, and the unit rate shall be corrected.
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b} Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of
the prices shall govern and the tenderer will be asked fo revise selected item prices
{and their rates if bills of quantities apply) to achieve the tendered tofal of the prices,

C.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time
that tenders are invited to the time that a contract is awarded, They are generic in nature and are made project
specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer's obligations in submitting a tender
ahd the employer's undertakings in soliciting and evaluating tender offers, Such conditions estabfish the rules from
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process
of offer and acceptance in terms of a set of standard procedures

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:

Requirement Qualitative Interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing simultanecus and imely
access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control
procurement processes.

The activities associated with evaluating tender offers are as follows:
a) Open and record tender offers received
b) Determine whether or not fender offers are complete
¢) Determine whether or not tender offers are responsive
d) Evaluate tender offers
e) Determine if there are any grounds for disqualification
f) Determine acceptability of preferred tenderer
g) Prepare a tender evaluation report
h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General
The employer must appeint an evaluation panel of not less than three persons conversant with the

proposed scope of works to evaluate each responsive tender offer using the tender evaluation
methods and associated evaluation criteria and weightings that are specified in the tender data.
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REFPUBLIC OF SOUTH AFRICA

King Edward VIIl Hospital: Replacement of 8 lifts

PART T2 - RETURNABLE DOCUMENTS
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Project title: King Edward VIII Hospital: Replacement of 8 lifts

Project Manager: | Mr.S.G. Dlamini

Tender no:

’NB 9993/2021-|

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

{Tenderer fo Insert a fick { Y ) in the "Returnable document” column to check which documents he/she returned with the tender} -
Tender document name Returnable
document
Declaration of Interest - SBD 4 Yes
Authority to Sign Tender Yes
Autherity for Consortia or Joint Venture’s to Sign Tender Yes
Special Resolution of Consortia or Joint Venture's Yes
Schedule of Proposed Sub-Confractors Yes
Joint Venture Involvement Declaration Yes
Capaclty of Tenderer Yes
Annual Financial Statement for past financial year Yes
Site Inspection Certificate as proof for attendance of compulsory briefing meeting Yes
Preference Certificate Yes
Compulsery Enterprise Questionnaire. Yes
Financial Standing and other resources of Business Declaration Yes
Confractor's Safety, Health and Environmental Declaration. Yes
Complets Priced Bill of Quantities Yes
Certificate of Independent Tender Determination - SBD 9 Yes
Proof of CIDB Registration Number Yes
Contract Form - Purchase of Goods/Works - Part 1 Yes
Contract Form - Purchase of Goods/Works - Part 2 Yes
Functionality Criteria Yas
Invitation to Tender - SBD 1 Yes
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2. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES
BUT TO_BE SUPPLIED BY THE TENDERER

(Tenderer to Insert a tick ( \I } in the "Returnable document” column to checic which documents he/she refurned with the tender) -
Tender document name Returnable
document

Tax Compliance Status {TCS) PIN to verify on line Compliance Supplier Status via e-Filing Yes

Proof of Good Standing with the Compensation Commissioner {(Attach) Yes

Proof of payment of Tender deposit {if purchased) Yes

Proof of Paid Municipal Rates and Taxes (Attach) Yes

Proof of UIF Registration (Attach) Yes

Proof of Registration Number on the Central Suppliers Database Yes

Annual Financial Statement for past financial year Yes

Entire tenger document i.ncluding refurnable and supporting documents, scanned as PDF onto a CD, clearly Yes

marked with the Tender information,

3. RETURNABLE SCHEDULES THAT WILL BE INCORPQORATED INTO THE

CONTRACT
(Tendarder to Insert a tick (v } in the “Refumable dosumeni” column to check which documents he/sha refumed with the Tender) -
Tender document name Returnable
document

Form of Offer and Acceptance {Bound into Section 1 of 2} Yes

Record of Addenda to Tender Documents Yes

Particulars of Electrical Contractor Yes

Equipment Schedules-Mechanical f Electrical / Security Material Yes

Schedule of Imported Materials and Equipment Yes

Confirm Receipt of Offer and Acceptance Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

{Tenderder to Insert a tick ( } in the "Returnable document” column to check which documenits he/she returned with the Tender) -y

Tender document name Returnable

document
Bill of Quantities Yes
Form of Guarantes Yes
Declaration of Tenderders Past SCM Practices - SBD 8 Yes
List of Drawings/Annexure's Yes
The National industrial Participation Programme Yes
Required Structure of Contractor's detailed OHSE Plan Yes
Client's specific requirements for the Contractor's detalled OHSE Plan Yes
Base iine Risk Assessment Yes

Daclaration Certificate for local production and content for designated sectors - SBD 6.2 No N/A
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5. DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY
(Tenderder fo Insert a ticl (V ) in the “Refurnable document” column fo chack which documents he/she refumed with the Tender} -
Tender document name Returnable
Yes
Bank account rating for the service provider Yes
Three months bank Statement Yes

Provide three {3) contactable references of similar work (new lifts} and project size that were done in the past Yes
three (3)

Tenderer's Project Management Structure and Organogram and Experience of Resources Proposed for the

Project. No NIA
Project Approach / Methodology and Lift site technical assessment report and concept design No NIA
No N/A
No N/A
No N/A
No N/A
No N/A
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RESOLUTION of a meeting of the Board of *Directors / Members / Pariners of;

{Legally correct full name and registration number, if applicable, of the Enferprise)

held at town): on (date):

RESOLVED that:

1. The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration rumbers, if applicable, of fhe Enferprises forming the Consortium/Joint Venture)

to the KZN Department of Health in respect of the following project:

King Edward VIl Hospital: Replacement of 8 lifts

Tender Number: ZNB 9993/2021-H

2. *Mr./ Mrs./ Ms.: in

*hisfher Capacity as: (Position in the Enterpiise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1
above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under iterm 1 above for the due fulfilment of
the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with
the Department in respect of the project described under tem 1 above.

4. The Enterprise chooses as its domicilium citandi ef executandi for all purposes arising from this joint venture
agreement and the Confract with the Department in respect of the project under item 1 above:

Physical address:

{Postal Code)

Postal Address:

(Postal Code)
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Email Address :

(Dialling Cade followed by number)

{Dialling Code folfowed by number)
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*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name Capacity Signature

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
Note: ENTERPRISE STAMP (if Any)
1. * Delete which is not applicable.
2. NB. This resolution / Power of Attorney must be signed

by ali the Directors / Members / Partners of the Tendering

Enterprise.
3. Should the number of Directors / Members/Partners ex-

ceed the space available above, additional names and

signatures must be supplied on a separate page.
Deemed to satisfy joint venture amangements Designation
Grading 2 + Grading 2 + Grading 2 =3
Grading 3 + Grading 3 + Grading 3 = 4
Grading 4 + Grading 4 =5 Tenderers who envisa ing i i

- . - - ge entering into a Joint Venture

g;:g:ggg I g:g:gg g + Grading 3 ; g shall complete a submit a Joint Venture Agreement (see
Grading 5 * Grading 4 < Grading 4 =5 copy of CIDB's agrﬁmizgse!?::é:erre in this document}
Grading 6 + Grading 6 =7 '
Grading 6 + Grading & + Grading 5 =7
Grading 7 + Grading 7 + Grading 7 =8
Grading 8 + Grading 8 + Grading 8 =9
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RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a

consortium/foint venture to jointly tender for the project mentioned below: (egafly carrect full names and registration numbers, of
the Enterprises forming a Consortium/Joint Venture)

held at: {place) on (date)

RESOLVED that:

A. The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health
in respect of the following project:

King Edward Vil Hospital: Replacement of 8 lifts
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Tender Number:  ZNB 9993/2021-H
Project Code: 31010614
B. Mi/Mrs/Ms: in
*his/her Capacily as: (Position in the Enterprise}

and who will sign as follows:
be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in
connection with and relating to the Tender, as well as to sign any Confract, and any and all documentation,
resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venlure, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the
obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered Into
with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision fo terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D
ahove.

F.  No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to the
Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint venture agreement in refation to the Contract with the Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes
arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project
under item A above:

Physical address:

(Postal Code)

Postal Address:

(Postal Code)

Telephone number:  (Diafling Code followed by number)

Fax number: (Dialfing Code foflowed by number)

Email Address :
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*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
Note:
1. * Delefe which is not applicable.
2. NB. This resolution / Power of Afforney must be signed by all the Duly Authorised Representatives of the Legal Entities to the
Consortium/Joint Venture submitting this Tender.
3. Should the number of Duly Authorised Representatives of the Legal Entifies joining forces in this Tender exceed the space
available above, additional names and signatures must be supplied on a separate page.
4. Resoiutions, duly completed and signed, from the separate Enferprises who participate in this Consorfium/Jaint Venture must
be aftached fo the Special Resolution.
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Project title: King Edward VIl Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H Project Code:

31010614

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

I"'We the undersigned parties do hereby declare that our respective involvement in the Works, of which l/iwe tender
by Joint Venture, would be as follows :-

Party No. 1
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATION NUMBER:
Name
Address

Percentage involvement

% _|

Party No. 2
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TENDERERS CIDB REGISTRATION NUMBER:
Name
Address

Percentage involvement

% |

Party No. 3
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATION NUMBER:
Name
Address

Percentage involvement
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Signed - Party No. 1

1We (Full Name)

duly authorised in my capacity as

of (Entsrprise name) :

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such Tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date

Signed - Party No. 2

[Me (Fult Name)

duly authorised in my capacity as

of (Enterprise name) ;

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date

Signed - Party No. 3

WWe (Fult Name)

duly authorised in my capacity as

of (Enterprise name) :

do jointly and severally accept responsibility for the due performance of the Works contained In the above project
should such tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date
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T2 SGHEDULE OF PROPOSED SUBCONTRAGTORS

Project title:

King Edward VIl Hospital: Repfacement of 8 lifts

Tender no:

ZNB 5993/2021-H

Project Code:

31010614

Wa notify you that it is our intention to employ the following Subcontractors for work In this contract. The Subcontraciors will all be CIDB regisiered and thelr CiDB Registralion number shall be

submitled halow.

If we are awarded a contract we agree that ihis netffication dees not change the requirement for us to submit the names of proposed subcontraclors in accordance with requirements in the conlract for
such appeiriments. If there are no such requiremants in the canlract, then your written accapiance of this list shall be binding betwsen us.

We confirm that all subcontractors who are contracled te consiruct a house are reglstared as home builders with the National Heme Builders Registration Counell.

Name and address of proposed Year ) R Previous experience with

No Subcontractor Nature and extent of work Compisted Value (R): Contact Tel No: Subcontractor
1

CIDB Registation Numbst: |
2

CiDB Replstaton Number: |
3

€106 Registlon Numbsr: |
4

CIDB Regiskation Mumbar; I
5

TIDB Reglskaton Number: l

Name of authorlsed representative Signature Capacity Pate

Name of Enterprise: [
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| T27CAPACITY OF TENDERE

Project title: King Edward VIIi Hospital: Replacement of 8 lifts
Tender no: ZNB 9893/2021-H Project Code: ##”##ﬁ#:&######
1. WORK CAPACITY: (The Tenderer is requested to furnish the following capacity particulars and to attach additional pages if more space is
required. Failure to furnish the particulars may result in the Tender being disregarded.)
1.1. Artisans and Employees: (Arisans and Employees fo ba ,or are .employed for this project }
. Professional E
Categorles of Employee - Key Personnel {part of Business Enterprise) Registration No. Date of Employment §
Project Manager
Site Manager
Foreman
Lift technician / Mechanics
ECSA professionally registered engineer (Mechanical engineer) with minimum
3 years experinca in switchgear systems
ECSA professionally registered engineer (Electrical engineer) with minimum 3
years experince in switchgear systems
Administrative Employees Adtach company profile if convenient
Unskilled Personnel
Others
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1.2. Provide full particulars of the following Assets: (Assels owned and fo be hired - Indicate owned assels )
Machinery Plant Equipment Vehicles
1.3, Workshops:

Address of Main Workshop:

Address of Regional Workshop (if Applicable):

1.4, Other offers submitted at flime of this tender for which results are pending:
(Any cther client’s tender must also be included)
. Client Name & | Value Tendered in Date Tender .
Tender No. Project Name Gontact No. R's submitted Contact Detail
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2, PARTICULARS OF THE TENDERERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:
21, Current private sector projects: (Lis the 5 projects closest fo the contractor grading designation of this project)
Peojoct Name Dats of commenzement
Place (towa) Contract Amount (R}

Relzrence | Contacd person

Cantrael perlod

Conlact Tel, No,

Scheduled dat of completion

Projeci Hama

Dato of i

Plase (lown)

Gontrast Amount {R)

Referance | Contaet person

Conlract peridd

Contact Tel. Ho.

Schedulad date of complation

Pacject Mame Date of commencemeni|
Place (lown} Conteact Amount (R)
Relerence [ Gontastperson Canlract parlod,
Contaat Tel. No. Scheduled dats of completion
Project Hame Date of commencement
Plaze {town) Conlract Amount (R}
Reference f Contact parson Contrast peried

Contast Tel, Ho,

Scheduled date ol completion

Project Hame Tato of commencemen]
Place {fowm) Confract Amount {R)
Reference | Conlact person Conlract peried

Contact Tel. Ho,

Sdheduled date of compielfon]

2.2, Current Government sector projects: (Lisf the 5 projects closes! to the confractor grading designation of this project)
Project Hame Oate of commencemenl]
Place {lowm) Confract Amount {R)
Reference f Contast person Gonlract peded

Caonfact Tal. No,

Schaduled date of completion

Poject Name. Dale of commencemenl|
Place (town} Confraet Amaunt (R)|
Reference  Contact person Conlract period

Contact Tel Ho,

Suheduled date of comptelion

Projeet Hame Dals of commencement;
Place {tovm) Conlrac! Amount (R)
Referenca [ Contact person Conlraci perod

Cantxet Tel. Ho.

Scheduled duts of completion

Project Hame Date of copmencement
Pracs {lown) Conlract Arount (R}
Refe i Conlact person Canfrct parlod|

Contest Tel o,

Scheduled dais of completion,

ProjJect Hame Date of commencement
Plage {town) Gonlerst Amount (R)
tReference | Contact person Contrael perlod

Contact Tel. Ho.

Scheduled dals of comptetion|

2.3, Previously completed projects: (List the 5 profscts closest fo the contractor grading designation of this project)

Projeot Name [ate of commenaement]
Flace (fown} Contrasct Amoust {R)

Referenice { Goplact persen Conlrack perfod

Contact Tel, No,

Date completed

Profect Hama Date of commencemani]
Place (lown} Gentract Amount [®)
Reference | Gontact peraon Conlract perded

Contact Tel. Ho.

Dals ¢ompleted
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Project Hame Date of commanceman]
Phaca {fown} Conlraet Amount (R)
Reference ! Conlact persoi Gontrast period,
Centact Tel Ho, Date complelad
Profest Nams Dats of commencentent!
Place (town) Contract Amount (R}
Refarance [ Contact person Contract perled
Conlact Tel. Ho. Dats completed
Project Harne Daie of commeanzemenl|
Plage (lown) Conlract Amount {R)|
Referenes | Coulact person Contract pariog
Contact Fel. Ho. Date complelad,
Name of Tenderer Signature of authorised representative Date
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Project title: King Edward VIl Hospital: Replacement of 8 lifts
Tender no: ZNB 9993/2021-H |Project Code: | 31010614
(a) Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system.

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,
sufficient working capital to commence the Works for a single contract and render due performance.

{b) However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are
advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts.

()] It therefore becomes the prerogative of a Tenderer in such instances to prove to the Depariment that the
Enterprise has the capacity in every respect to attend to more than one (1) contract at a time.

(d) A Tenderer who wishes to be considered for this tender Contract award, over and above other tenders
that they have submitted, shall submit when requested by the DoH the necessary proof that:

() hefshe has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),
() he/she has additional Human Resources available to successfully complete this project.

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
tender. (Please submit to the DoH the name and contact details of the supplier if the Tenderer is going to hire
Equipment, Plant or Machinery, when requested.)

(e) Tenderer to submit their latest 12 months audited financial statements with the returnable documents.

I, the undersigned,

(name of person authorized to sign on behalf of the Tenderer

understand that it is the responsibility of the Tenderer to prove and provide when requested by the DoH, evidence of the
good Financial Standing of the Business to complete the Contract successfully,

Furthermore, it is understood that failure to provide when requested by DoH, at least the information as stated in
paragraphs (d)(i)(il) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said Information when requested will, therefore, invalidate the Tender.

} accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-
Natal in this fender, may act against me and the Tenderer, jointly and severally, should this declaration and/or any
information provided be found to be false.

Buly signed at....... e onthisthe......dayof............oooiiiinnnn, 20.....
Fuil Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative
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Project title: King Edward VIl Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H Project Code: 31010614

Site Inspection Date: 11 November 2021

This is to certify that I,

{Nama of aLthorised Representanve,
representing

(MBS GF ERtoTpra)”
visited the site on: (Dalg)

I have made myself familiar with all local conditions likely to influence the work and the cost
thereof. | further certify that | am satisfied with the description of the work and explanations given
at the site inspection meeting and that | understand the work to be done, as specified and implied,
in the execution of this contract.

I declare that the representative, named above, is my authorised representative and not a third
party agent and that my representative's attending of this site meeting, shall be deemed
conclusive proof that my Enterprise are fully aware of what was said and discussed at this
meeting.

This form is only to be completed when applicable to the tender and if a Compulsory

Briefing meeting has been called.

Departmental Stamp:
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Project title: King Edward Vill Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H Project Code: 31010614

1 Any legal person, including persons employed by the state1, or persons having kinship with persons

employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation
to Tender (includes a price quotation, advertised competitive Tender, fimited Tender or proposal). In view
of the possible allegations of favouritism, should the resulting Tender/quotation, or part thereof, be
awarded to persons employed by the state, or to persons connected with or related to them, it is required
that the Tenderder or his/her/their authorized representative declare histher/their position in relation to the
evaiuating/adjudicating authority and/or take an oath declaring histher/their interest, where-

1.1 the Tenderder is employed by the state; and/or
1.2 the legal person on whose behalf the quotation/Tenderding document is signed, has a
relationship with persons/a person who arefis involved in the evaluation and or adjudication of
the quotation({s)/Tender(s), or where it is known that such a relationship exists between the
person or persons for or on whose behalf the declarant acts and persons who are involved with
the evaluation and or adjudication of the quotation/Tender.
In order to give effect to the above, the following questionnaire must be completed and submitted
with the quotation/Tender document.

2.1 Full Name of Tenderder or his or her representative:

identity Number:

2.3 Position occupied in the Company (director, trustee, shareholder®.):

o4 Registration Number of Company, enterprise, close corporation,
partnership agreement or trust;

2.5 Tax Reference Number:

2.6 VAT Registration Number;
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity number,
tax reference number and, if applicable, employee / persai number must be indicated in
paragraph 3 below. '

"State® means —

@

b
()
(d)
(e)

*Shareholders’ means a person wha owns shares in the campany and is actively involved in the management of the enterprise or business and
exercises conirol over the enterprise.

2.7 Are you or any person connected with the Tenderder presently YES /NO
employed by the state?
2.7.1 If so, furnish the following particulars:

Name or person / director / shareholder / member:

Name of stafe institution to which the person is connected:
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2722

2.8

2.8.1

29

291

210

2.10.1
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Paosition occupied in the state institution:
Any other patrticulars:
If you are presently employed by the state, did you obtain the appropriate YES /NO
authority to undertake remunerative work outside employment in the
public sector?
If yes, did you attached proof of such authority to the Tender document? YES /NO

(Note: Failure to submit proof of such authority, where applicable, may resulf in the disqualification of the Tender. )

If no, furnish reasons for non-submission of such proof:

Did you or your spouse, or any of the company’s directors /
shareholders / members of their spouses conduct business with the state YES /NO
in the previous twelve months?

If so, furnish particulars:

Do you, or any person connected with the Tenderder, have any relationship (family,
friend, other) with a person employed by the state and who may be involved with
the evaluation and or adjudication of this quotation/Tender?

If so, furnish particulars; YES /NO

Are you, or any person connected with the Tenderder, aware of any YES /NO
relationship (family, friend, other) between the Tenderder and any person

empioyed by the state who may be involved with the evaluation and or

adjudication of this quotation/Tender?

If so, furnish particulars:
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2.1 Do you or any of the directors / trustees/ shareholders / members of the YES /NO
company have any interest in any other related companies whether or not
they are Tenderding for this contract?

2.11.1 if so, furnish particulars:

3 Full details of directors / trustees / members / shareholders

Personal Tax State Employee
Full Name ' Identity Number Reference Number Number/ Persal
Number
DECLARATION

I, THE UNDERSIGNED (NAME) :

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE TENDER OR ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Signature Date

Position Name of Tenderer
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ARTICULARS OF ELECTRICAL CONTRACTOR

Project title: King Edward VIl Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H Project Code:| 31010614

Name of Electrical Contractor:

Address:

Telephone Number:

(Area Code]{Number)

Fax Number:

{Area Code){Number)

Registration number at the Electrical
Contracting Board of S.A.:

Name of authorised representative Signature Date
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Project title:

King Edward VI Hospital: Replacement of 8 lifts

Tender no:

ZNB 9993/2021-H

Project Code:

31010614

This schedule should be completed by the tenderer. (Attach additionar page(s) if more space is required)

item Material / Equipment

Quotation (Excluding VAT)

@ |on B | [N -

AR |A R (i

The Contractor shall list imported items, materials and/or equipment which shall be excluded from
the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment
(provided that such costs shall not be higher than the relevant contract rate as listed above) should
be lodged with the Principal Agent / Engineer of the Department of Health within 60 (sixty) days from
the date of acceptance of the tender. No adjustment of the focal VAT amount, nor the contractor's
profit, discount, mark-up, handling costs, etc. shall be allowed. (See P&G E16)

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V (_Z-1)
Y
A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission

Z = exchange rate on the date of the Bill of Lading® of exporters invoice.

*A brll of .'a g (sometfmes abbre _ated as :
BiL'er Bol)isa dacument :ssued bya.
caitier wh.'ch detail hip

in infemational tréde to he. :
'exporfers receive paym and i

¢ appropnate party f
of the pald tp Involce

Name of authorised representative

Signature

Date
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PAST SUPP ENT

ICES - SBD 8

This Standard Tendering Document must form part of all tenders invited.

2 It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management system.
3 The Tender of any Tenderder may be disregarded if that Tenderder, or any of its directors have:
» abused the institution’s supply chain management system;
s committed fraud or any other improper conduct in refation to such system:
+ orfailed to perform on any previous contract.
4 in order to give effect to the above, the following questionnaire must be completed and submitted with the
Tender.
ltem |Question
4.1 |Is the Tenderder or any of its directors listed on the National Treasury’s database
as companies or persons prohibited from doing business with the public sector?
Yes D No [:I
4.1.1 |If so, furnish parficulars:
4.2 Is the Tenderder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act
(No 12 of 2004)?
Yes D No [:]
To access this Register enter the National Treasury's websile, www.treasury.gov.za, click on the icon
“Register for Tender Defaulters” or submit your written request for a hard copy of the Register to
facsimile number (012) 3265445,
4.2.1If so, furnish partictilars:
43 |Was the Tenderder or any of its directors convicted by a court of law (including a
court outside of the Republic of South Africa) for fraud or corruption during the past{ Yes D No D
five years?
4.3.1 |If so, furnish particulars:
44 Was any contract between the Tenderder and any organ of stafe terminated during Y I:I N I:,
the past five years on account of failure to perform on or comply with the contract? es °
4.4.1 {If so, furnish parficufars:
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5 CERTIFICATION

| the undersigned (full name}

certify that the information furnished on this declaration is true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

Name of authorised

. Signature Date Position
representative
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Project title: King Edward Vill Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H [Project Code: | 31010614

ATTACH A COPY OF THE ANNUAL FINANCIAL STATEMENT
OF THE COMPANY FOR THE PAST FINANCIAL YEAR TO THIS
PAGE FOR ADJUDICATION PURPOSES

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past
financial year in respect of each party to the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE
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Project title: King Edward VIl Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H |Project Code: | 31010614

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each
partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:
Section4: CSD Number:

Section 5! Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complote only if sole proprister or partnership and aitach separate page if more than 6 pariners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 7: 5BD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 Issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 9: 3BDS issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 10: SBDY issued by National Treasury must be completed for each tender and be attached as a tender
requirement

The undersignad, who warrants that hefshe is duly authorised to do so on behalf of the enterprise;

B authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that itisin

order;

fi) confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, wha whoally or partly exercises, or may exercise, control over the enterprise appears on the Regisfer
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iif) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the [ast five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

i) confirms that the contents of this questionnalre are within my personal knowledge and are to the best of my

belief both true and correct.

Signed I Date ,

Name

Position

Enterprise name
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Project title: King Edward VIil Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H |Project Code: | 31010614

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with
SARS (South African Revenue Services) in terms of its tax clearance.

- SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period
of 1 (one) year from the date of approval.

. In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

. Application for Tax Compliance Status (TCS) PIN can be done via e-fiting at any SARS branch office
nationally or on the website www.sars.gov.za.

. Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to
register with SARS as eFilers through the website WWw.sars.gov.za.

IMPORTANT NOTICE

. The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

2. From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.
3. The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

. Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number
and Tax Reference number in the space hereunder:

Tax Compiiance Status(TCS)
PIN Number

Company / Tendering Entity Tax
Reference Number
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Project title: King Edward Vil Hospital: Replacement of 8 lifts

Tender no: ZNB 9983/2021-H |Project Code: | 31010614

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached to this
page
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. T2.21-FORM OF OFFER AND ACCEPTANCE

Tender no: ZNB 9%93/2021-H
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of :

King Edward Vil Hospital: Replacement of 8 lifis

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and
Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the tenderer offers fo perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Coniract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCI.USIVE OF VALUE ADDED TAX IS:

Amount {in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the party named as the Confractor in the Conditions of Confract identified in the
Contract Data.

Signature (s)

Name (s}

Capacity

For the tenderer

{Name and address of tenderer)

Name and signature of Date
witness

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer's offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of
Contract identified in the Contract Data. Acceptance of the Tenderers offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the contract that is the
subject of this Agreement.
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The terms of the contract, are contained in:
Part C1 Agreement and Confract Data, {which includes this agreement)
Part C2 Pricing data
Part C3 Scope of work,
Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference info the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedufe of deviations attached to and forming part of this form
of offer and acceptance. No amendments tc or deviafions from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's agent (whose details are given in the contract data) to arrange the delivery of
any securities, bonds, guarantees, proof of insurance and any other documentation to be provided it terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one
fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now
contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why
he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the
parties.

Signature (s)

Name (s)

Capacity

For the employer

{Name and address of employer)

Name and signature of
witness
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Schedule of Deviations

Notes:
1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to

those permitted in terms of the conditions of tender.

2, A tenderer’'s covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded
4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be
incorporated inte the final draft of the Contract.

1.1.1. Subject:
Details:

1.4.2. Subject:
Details:

1.1.3. Subject:
Details:

1.14. Subject:
Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data
and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.
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King Edward VIIl Hospital: Replacement of 8 lifts

Tender no.: ZNB 9993/2021-H

Project
Code:

31010614

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully
completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

the

of

at

For the Contractor:

Signature and name of witness:

(day)

{month)

{year)

(Place)

Signature

Name

Capacity

Signature
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Project title: King Edward Vil Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H

|Project Code: | 31010614

ITEM

AMOUNT

1. Preliminaries and General

2. Construction Cost

3. Subtotal Excl VAT

4. VAT @15%

Total Construction Cost Inclusive of VAT @ 15%
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© T2.23-PROOF OF PAID MUNICIPAL RATES & TAXES

Project title:

King Edward Vill Hospital: Replacement of 8 lifts

Tender no:

ZNB 9993/2021-H [Project Code: | 31010614

ATTACH PROOF OF PAID MUNICIPAL RATES & TAXES TO
THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

- ol

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for each member of

the Joint Venture should he attached to this form.
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"lfPARTICIPATION PROGRAMME

INTRODUCTION

The National Industrial Participation (NIP) Programme, which Is applicable to all government procurement contracts that
have an imported content, became effective on the 1 September 1998, The NIP policy and guidelines were fully
endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease
contracts {for goods, works and services) entered info after this date, are subject to the NIP requirements. NIP is
obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Depariment of
Trade and Industry (DTI) is charged with the responsibility of administering the programme.

1 PILLARS OF THE PROGRAMME
1.1 The NIP obfigation is benchimarked on the imported content of the contract. Any contract having an imported
content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP
obligation. This threshold of US$ 10 million can be reached as follows:

(a) Any single contract with imported content exceeding US$10 million,
or
{(b) Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million
awarded to one seller over a 2 year period which in total exceeds US$10 million.
or
(c) A confract with a renewable option clause, where should the option be exercised the total value of the
imported content will exceed US$10 million.
or
(d) Muttiple suppliers of the same goods, works or services under the same contract, where the value of the
imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to
the same government institution, which in total over a two (2) year period exceeds US$10 million,

1.2 The NIP cbligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to
30 % of the imported content whilst suppllers in respect of paragraph 1.1 {d) shall incur 30% of the total NIP
obfigation on a pro-rata basis.

1.3

1.4 A period of seven years has been identified as the time frame within which to discharge the obligation.

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY
2.1 In order o ensure effective implementation of the programme, successful tenderers (contractors) are required
to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), submit details
of such a contract to the DTI for reporting purposes.

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to
cater for muitiple contracts for the same goods, works or services; renewable contracts and multiple suppliers
for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b) to 1.1,
{d) above.

3 Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND
SUCCESSFUL TenderDERS (CONTRACTORS)
3.1 Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the
Tender on the closing date and time.
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3.2  Inorder to accommodate multiple contracts for the same goods, works or services; renewable contracts and

multiple suppliers for the same goods, works or services under the same contract as indicated in sub-
paragraphs 1.1 (b) fo 1.1 (d) above and to enable the DT! in determining the NIP obligation, successful
Tenderders (contractors) are required, immediately after being officlally notified about any successful Tender
with a value in excess of R10 million {ten million Rands), to contact and furnish the DTI with the following
Information;

+ Tender / contract number.

+» Description of the goods, works or services.

+ Date on which the contract was accepted.

* Name, address and contact details of the government institution,
= Value of the contract.

» Imported content of the contract, if possible,

3.3 Theinformation required in paragraph 3.2 above must be sent to the Department of Trade and Industry,
Private Bag X 84, Pretoria, 0001 for the attention of Mr, Elias Malapane within five (5) working days after
award of the contract, Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012} 394 2401
or e-mail at Elias@thedti.gov.za for further details about the programme.

4 PROCESS TO SATISFY THE NIP OBLIGATION
4.1  Once the successful Tenderder (contractor) has made contact with and furnished the DT1 with the information
required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

b. the contractor and the DTI will sign the NIP obligation agreement;

c. the contractoer will submit a performance guarantee to the DT1;

d, the contractor wilt submit a business concept for consideration and approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans
outlining the business concepts;

f. the contractor will implement the business plans; and
g. the contractor will submit bi-annual progress reparts on approved plans to the DTI.

4.2  The NIP obligation agreement is between the DTI and the successful Tenderder {contractor) and, therefore,
does not involve the purchasing institution,

Tender number; Closing date:

Name of tenderer:

Postal address:

Signature: Name (in print):

Date:
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Project titie: King Edward VIl Hospital: Replacement of 8 lifts
Tender no: ZNB 9993/2021-H Project 31010614
Code:

This Standard Tenderding Document (SBD) must form part of all Tenders' invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive Tenderding (or Tender rigging).2 Collusive
Tenderding is a per se prohibition meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting autharities to:

a) disregard the Tender of any Tenderder if that Tenderder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b} cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
frauduient act during the Tenderding process or the execution of that contract.

4. This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when
Tenders are considered, reasonable steps are taken to prevent any form of Tender-rigging.

5. Inorder to give effect to the above, the attached Certificate of Tender Determination (SBD 9) must be
completed and submitted with the Tender:

* Tender rigging {or coliusive Tenderding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise
prices or lower the quality of goods and / or services for purchasers who wish to acquire gaods and / or services through a Tenderding process.
Tender rigging Is, therefore, an agreement between competitors not to compete.

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Tender:

ZNB 9993/2021-H - King Edward VIl Hospital: Replacement of 8 lifts

(Tender Number and Description)

in response to the invitation for the tender made by;
KZN Department of Heaith
{Narme of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of : that :
{Name of Tenderer)
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| have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying Tender will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. lam authorized by the Tenderder to sign this Certificate, and to submit the accompanying Tender, on
behalf of the Tenderder;

4. Each person whose signature appears on the accompanying Tender has been authorized by the
Tenderder to determine the terms of, and to sign the Tender, on behalf of the Tenderder;

5. For the purposes of this Certificate and the accompanying Tender, | understand that the word
"competitor” shall include any individual or organization, cther than the Tenderder, whether or not
affiliated with the Tenderder, who:

{a) has been requested to submit a Tender in response to this Tender invitation;

(b) could potentially submit a Tender in response to this Tender invitation, based on their
gualifications, abilities or experience; and

(c) provides the same goods and services as the Tenderder and/or is in the same line of
business as the Tenderder

6. The Tenderder has arrived at the accompanying Tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium3 will not be construed as collusive Tenderding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consuitation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b} geographical area where product or service will be rendered (market allocation)
fc) methods, factors or formulas used to calculate prices;

{d) the intention or decision to submit or not to submit, a Tender;

{e} the submission of & Tender which does not meet the specifications and conditions of
the Tender; or
(f) Tenderding with the intention not to win the Tender.

"~ 8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this Tender invitation relates.

9. The terms of the accompanying Tender have not been, and will not be, disclosed by the Tenderder,
directly or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the
awarding of the contract.

# Joint venlure or Consortium means an association of persans for the pirpose of combining their expertiss, property, capital, effarts, skill and knowledge in an activity for the
axecution of a contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to Tenders and contracts, Tenders that are suspicious wili be reperted to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 82 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Tenderder
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Project title: King Edward Viil Hospital: Replacement of 8 lifts

[TenaeT 1o,

ZNB 9993/2021-H Project Code: 31010614

ATTACH A COPY OF PROOF, THAT THE TENDERER IS
REGISTERED WITH THE CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD (CIDB) TO THIS PAGE FOR
ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of registration with the CIDB in respect
of each party to the Joint Venture must be attached to this page
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Project title: King Edward Vil Hospital: Replacement of 8 lifts

'TEImaer o,

ZNB 9993/2021-H Project Code: 31010614

ATTACH A COPY OF PROOF OF PAYMENT WHERE
AVAILABLE OF THE Tender DEPOSIT BY THE TENDERER,
TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture a certified copy of proof of payment where avaifable of the tender
deposit is only necessary in respect of any one party to the Joint Venture and must be attached to this page
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THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
TENDERER AND THE PURCHASER WOULD BE IN FOSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

1. | hereby undertake to supply all or any of the goods andfor works described in the attached tendering
documents to Head: Health (Department of Health: Province of KwaZulu-Natal) in accordance
with the requirements and specifications stiputated in tender number ZNB 9993/2021-H at the price/s

2. The'foilowing documents shail be deemed to form and be read and construed as part of this agreement:

()  Tendering documents, viz
. [Invitation to tender;
- Tax Compliance Status (TCS) PIN;
Pricing schedule(s);
- Technical Specification(s);

Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in
terms of the Preferential Procurement Regulations 2011;

- Declaration of interest;
- Declaration of Tenderder's past SCM practices;
- Certificate of Independent Tender Determination
- Special Conditions of Contract;
(i)  General Conditions of Contract for construction works Edition 2 - GCC2010; and
(i)  Other (specify)
3. I confirm that | have satisfied myself as to the correctness and validity of my Tender; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and

rate(s} cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculafions
will be at my own risk.

4, | accept full responsibility for the proper execution and fulfitment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfilment of this contract.
5. | declare that | have no participation in any collusive practices with any Tenderder or any other person
regarding this or any other Tender.
8. | confirm that | am duly authorised to sign this contract.
NAME (PRINT):
CAPACITY: 1.
SIGNATURE:
NAME OF FIRM: 2,
DATE: Date:
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4,

PART 2 (TO BE FILLED IN BY THE PURCHASER)

| in my capacity as

accepts your tender under reference ZNB 9993/2021-H dated for the supply of
goodsfworks indicated hereunder and/or further specified in the annexure(s).
An official order indicating delivery instructions is forthcoming.
MINIMUM
PRICE (ALL THRESHOLD FOR
ITEM | APPLICABLE BRAND DELIVERY | BBRERSTATUS LOCAL
NO. TAXES PERIOD CONTRIBUTION PRODUCTION AND
INCLUDED) CONTENT (if
applicable}
| confirm that | am duly authorised to sign this contract.
SIGNED AT ON
[Place] {Date}
Witnesses:
NAME (PRINT):
SIGNATURE: 1.
2.
Date:

OFFICIAL STAMP:
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Project title: King Edward VIl Hospital: Replacement of 8 lifts

Tender no: ZNB 9993/2021-H |Project Code: | 31010614

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following
are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in
executing this project titled;

King Edward VIl Hospital: Replacement of B lifts

Refer to attached Health and Safety Specification.
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Project title: King Edward VIl Hospital: Replacement of 8 lifts
Tender no: ZNB 9993/2021-H
Project Code: 31010614

Refer to attached Health and Safety specification.
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TZ. ZUr oo or

GOOD STANDING
WITH THE King Edward Vill Hospital: Replacement of 8 lifts
COMPENSATION

Tender no: ZNE 9993/2021-H [ Project Code: | 31010614

NOTE TO THE COMPILER OF THIS DOCUMENT : PLEASE INSERT PROJECT SPECIFIC BASELINE RISK
ASSESSMENT AS RECEIVED FROM THE KZN DoH OFFICIAL APPOINTED TO THE PROJECT OR AN
APPOINTED PROFESSIONAL CONSTRUCTION HEALTH AND SAFETY AGENT.
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This Standard Tender Document (SBD) must fdrm bart 6f all "I".e.nd'efs iﬁvi{ed. It contains aehé'ra'l information and
serves as a declaration form for local content (Jlocal production and local content are used interchangeably).

Before completing this declaration, tenderers must study the General Conditions, Definitions, Directives applicable in
respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau
of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1} and the Guidance on the
Calculation of Local Content together with the Local Content Declaration Templates [Annex C ({Local Content
Declaration; Summary Schedule}, D {Imported Content Declaration: Supporting Schedule to Annex C) and E (Local
Content Declaration: Supperting Schedule to Annex C)].

1.  General Conditions
1.1. Preferential Procurement Regulations, 2017 (Regulation 8} makes provision for the promoticn of local
production and content,

1.2. 1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such
tenders with the specific Tenderding condition that only locally preduced or manufactured goods, with a
stiputated minimum threshold for local production and content will be considered.

1.3. Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Tenderding process may be
followed, where the first stage involves a minimum threshold for local production and content and the
second stage price and B-BBEE.

1.4. A persoh awarded a contract in relation to a designated sector, may not sub-contract in such a manner that
the local production and content of the overall value of the contract is reduced to below the stipulated
minimum threshold.

1.5. The local content (LC) expressed as a percentage of the Tender price must be calculated in accordanca
with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC =[1-x/y]* 100

Where;

y is the Tender Tender price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate
published by South African Reserve Bank (SARB) at 12:00, on the date of advertisement of the Tender as
indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost,

1.6. A Tender may be disqualified if —
(a) this Declaration Ceriificate and the Annex C (Local Content Declaration: Summary Schedule) are not
submitted as part of the Tender documentation;
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The stipulated minimum threshold(s) for local production and content {refer to Annex A of SATS

1286:2011) for this tender is/are as follows:

Description of services, works or goods Stipulated minimum threshold

stainless steel cladding 100 %
Jeining/Connecting Componets 100 %
Frames 100 %

Does any portion of the services, works or goods offered have any imported content?

Ives | [No | V(Tick applicable box)

3.1, If yes, the rate(s) of exchange to be used in this Tender to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency at
12:00, on the date of advertisement of the Tender.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of
SATS 1286:2011):

Currency Rates of exchange
US Dollar

Pound Sterling

Euro

Yen

Other

NB: Tenderders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a tender, challenges are experienced in meeting the stipulated minimum threshold for
local content the dti must be informed accordingly in order for the dti to verify and in consultation with the AQ/AA
provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY

IN RESPECT OF TENDER NO. ZNB 9993/2021-H

ISSUED BY:

NB

{Procurement Authority / Name of Institution):

The obligation to complete, duly sign and submit this declaration cannot be fransferred to an extemnal
authorized representative, auditor or any other third party acting on behalf of the Tenderder.

Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on hitp://www.thdti.gov.zafindustrial development/ip.jsp. Tenderders
should first complete Declaration D. After completing Declaration D, Tenderders should complate
Declaration E and then consclidate the information on Declaration C. Declaration C should be
submitted with the Tender documentation at the closing date and time of the Tender in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept by the
Tenderders for verification purposes for a period of at least 5 years. The successful Tenderder is
required fo continuously update Declarations C, I and E with the actual values for the duration of the

rnntrant

I, the undersigned, (full names),

do hereby declare, in my capacity as

of

the following:

{name of Tenderder entity),

{a) The facts contalned herein are within my own personal knowledge.

{b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified Tender
comply with the minimum local content requirements as specified in the Tender, and
as measured in terms of SATS 1286:2011;

(c)  The local content percentage (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Tender price, excluding VAT (y) R

Imported content (x), as caiculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content {paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011
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If the Tender is for more than one product, the local content percentages for each product confained
in Declaration C shall be used instead of the table ahove.

The local content percentages for each product has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E,

(d)  laccept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(e)  lunderstand that the awarding of the Tender is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286:2011, may result in the
Procurement Authority / Institution imposing any or all of the remedies as provided for in
Regulation 14 of the Preferential Procurement Regulations, 2017 promuigated under the
Preferential Policy Framework Act (PPPFA}, 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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Annex D

Imported Content Declaration

upporting Schedule to Annex C

igg I:x::‘:ulpllom hote; VAT 10 ba exciuded from
03] |pesigavted Products: ell calcutations

(D9} |Fender Authority:
05} |Tenderdng £ntity narne:
{08} |Tender Exchange Rai Puta| Eul RAB0 | Gep[ R 3208 ]

Forign Allocaty
Tender lem Deserption of imported content | Locstsuptier | overseas supolier v:;"“'" ET;"‘" Localvalue of | Frelghtcontsta | tncurred | Fotattandad [ Exemptedimported
no's ! e casper | Exchanca Imposts port of entry | landing costs | cast excl VAT ender Qty value
Commercial | Rala
& dutles
Inveite
o7 [ (03] {210} (o) 1012 D13 D1d] D15 {15} (617] {D13)
(D13} Total exempt imposted valus & 0
This total must coreespond with
AnnexC- €21
B, Imported directly by the Tenderer an of Imported €6 Summary
. ﬁ:f":v Alocally
Tender flam Tender fate | Local value of | Frefghtcaststo | ncured  } Total fanded
Description of Imponsd content
ats eseription of Imporiedcontent  {Unit of measure|  Gverseas Suppller ;l:\::{:;: ateschangs | Imperts | portolentry | landing.costs| cost excivar | |Ton°T @Y Totelimportedvalua
& dulfes
Invoke
o0} D21} {022 023) (D24} (B35} 7026) 1027) (D28] (=] D30} 031
{D32}Tetal imported valua by tendernrd R &
C. imported by a 3rd party and supplied to the Tenderer on ofimported ca
[::"ﬂ:' Allocally
Tender Rate | Local value of [ Frelghtcoststo | incurred | Yotallanded | | quantiy
Deserfption of knported content
o morted content | Unlt of mearure | Localsupplier | Owerseas Suppter :!'::“a;f; ol Exchange | tmpacts portofentry | ending costs | cost exervAT | ] importad | TOU parted v
& dutles
Involee
{033) {p3a) n3s) [ £037) {p3g) {C33) {40} {041} 16521 043, 1054)
{45} o1 mporied vatue by 3rd party "o
0. Other forelen carrency pavaients Calculation of forelgn cuerency summary of
g B Y payl payments payments
Local suppiier
Type of payment making the bﬂw:e'n fomignmn':n:ywlug T:r::;lhte Lora!va!u:’ui
payment enefictry pal of Exchanga paymen
(2] (047) i8] {043 {o50) ]
{052} Total of lorelgn cuerency peyments declared by tenderer andfor 3rd party,
Slznatupe af teqdey a8
{B53} Tolat of Imported content & forelgn currency payments - (032, (045}.& (D52} above

This total must correspond with
AnnexC -C23

Date:
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The threshold score, below which tenderers are eliminated from further consideration, is 70 points.

TENDER EVALUATION CRITERIA AND SCORING

Evaluation Criteria

PDeliverables

Points

Sub-Points

Sub-Criteria

Bank account rating for
the service provider

Original letter from the
bank

confirming the service
providers

credit rating.

A0:]

Sub-points

Lefler from the bank confirming the service

provider's bank rating ranging from Ato C

not older than six (8} months from date of
tender closure.

e

Sub-points

Letter from the bank confirming the service
provider's bank rating lower than C or no
submission not older than six {8) months
from date of tender closure.

Three months bank
Statement

Three months bank
statements showing
balance available with
not less than 10% of the
contract value.

Three months bank statements showing
halance available with not less than 10% of
the contract value

Sub-points

Three months bank statements showing
balance available less than 10% of the
contract value

Provide three {3)
contactable references of
similar work {new lifts)
and project size that were
done in the past three (3)
years.

[The following
documents to reflect the
informaticn captured in
the schedule of projects:
- Attach Letter of Award
- Attach Completion
Certificates - signed by
the lnstitution
Client/Engineer
/Principal Agent
indicafing successful
completion for each
project

- Overall Management
of the project /
installation

- Meeting time and
Jbudget deadlines

- Post-handover support
- Availability of spare
Iparts

) Sub-points

Full information on three (3) projects in the
Jpast 3 years or less,

45| Sub-points

Full information on two {2) projects in the
past 3 years or less.

)|Sub-peints

Full information on one (1) project in the
past 3 years or less.

--5:1_-:- - 01Sub-points

No information or incomplete information.
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Tenderer'?r’roject Proposed project Points |- 4QISub—points Organogram with all namas and surnames
Management Structure  Jorganogram and : provided (5 points), all roles/capacities

and Organogram and
Experience of Resources
Proposed for the Project,

management
arrangements/
structures should
include the expertise of
the project team
qmembers but not limited
to Electrical and
Mechanical
Engineering. Specific
focus on the
qualification and
experience of the
following. CV's to be
fincluded in your
submission.

- Construction Manager
with minimum 3 years
experince

- Mechanical or
Electrical Engineer
{ECSA Registerd)

- Lifts Site Foreman

- 5 Qualified iift
technicians/ mechanics
(minimum of 5 years’

clearly outlined and CVs for all of them (5
points), Construction Manager with
minimum 3 years experince (10). Electrical
or Mechanical engineer ECSA
professionally registered with minimum 3
years experince in Lift design and
installation -attach copy of certificates (10).
Site Foreman with 3 years experience in
similar works in installation of [ifts (5). Five
() Qualified SAQC Accredidited Trade test
lift Mechanics or Deploma in Electrical or
Mechanical with minimum of 5 years’
experience. {5)

Sub-points

No info submitted on project structure /
project organogram
will result in zero {0) points scored

experience)
F‘roject Approach / Ero}ect ] Sub-points  |Project Approach / Methodology and Lift
Methodology and Lift site |Approach/Methodology site technical assessment report and

technical assessment
report and concept design

— Includes a complete
description of the
instaliation specialist’s

methadology for the
Project. This section
should convey the Lift
installation specialist’s
understanding of the
Project. Lift site
technical assessment
report and concept
design

proposed approach and |-

concept design

Project Appreach / Methodology or Lift
site technical assessment report and
concept design

0|Sub-points

No F"roject Approach / Methodology and
Lift site technical assessment report and
concept design
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TENDER EVALUATION CRITERIA AND SCORING PRICE AND EBBEE

Evaluation Criteria

Deliverables

Points

Price

The lowest responsive and responsible
priced offer shall be allocated 80 points.

shall be allocated a prorated point value
hased on the lowest responsive and
responsible priced offer.

All other responsive and responsible offers |

Points

Broad Based Black

The points allocated to each tenderer for
Broad Based Black Economic

Economic Empowerment [Based Black Economic Empowerment

(BBBEE)

for this criteria for each tenderer, shall be
determined as follows;

Empowerment shall be based on the Broad|:

Scorecard. In this regard, the points score

20{Points

Level 1 Contributo

Points

Level 2 Confributor|®

Paints

Level 3 Confributor|:

4|Points

Level 4 Confributo

Level 5 Confributo

Points

Paints

Level 6 Confributo

3| Points

lLevel 7 Confributeor|:

4|Points

Level 8 Confributo

Points

Non-Compliant Contributo

Points
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! KWAZULU-NATAL PROVINCE

EALTH
REPUBLIC OF SOUTH AFRICA

King Edward VIII Hospital: Replacement of 8 lifts

THE CONTRACT
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1 KWAZULU-NATAL PROVINCE

EALTH
* REPUBLIC OF SQUTH AFRICA

King Edward VIl Hospital: Replacement of 8 lifts

C1 - AGREEMENT AND CONTRACT DATA
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; KWAZULU-NATAL PROVINCE

EALTH
#  REPUBLIC OF SOUTH AFRICA

King Edward VIIl Hospital: Replacement of 8 lifts

FORM OF OFFER AND ACCEPTANCE
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FORM OF OFFER AND ACCEPTANCE

-ZNB 1-H
Tender No 9993/202 WL KWAZULU-NATAL PROVINCE

s bt  HEALTH
4573  REPUBLIC OF SOUTH AFRICA

King Edward Vill Hospital: Replacement of 8 lifts

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS. ‘
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y KWAZULU-NATAL PROVINCE

HEALTH
REPUBLIC OF SGUTH AFRICA

King Edward VIl Hospital: Replacement of 8 lifts

C1.2 - CONTRACT DATA
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C1.2CONTRACT DATA:

Tender no;

CONTRACT DATAFOR:
King Edward Vill Hospital: Replacement of 8 lifts

ZNB 9993/2021-H

The General Conditions of Contract are the clauses contained In the General Gondilions of Gontracl {2010} (Second Editlon) published by the South African
Institution of Clvil Engineering. Coples of these conditions of confract may be oblained through most regional offices of {he South African Institulion of Civil
Englneering, telophone number 011 B05 5847 ar by visiling thelr websile at www.saice.org.za.

CONTRACT SPECIFIC DATA
Tha following coniract specific data are applicable to this contract:

CONTRACT VARIABLES

This schedule contains all variables specific to {his document and Is divided Inta pre-tender and post-tender calegories, The pre-tender calegory must be
complated in full and included in the fender documents, Both the pre-tender and post-tendar calagories form part of this agreement.

Spaces requiring Infermation must be filled in, shown as ot applicable’ or deleted put not left blank. Whare cholces are offerad, the nan-applicabls tems are
to be deleted. Where insufficient space is provided the information should be annexed herelo and cross referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in /] brackets.

The EngineenPrincipal Agent, in accordance with Clause 1.1.1,16, shall obtain the specific approval from the Employer bafore executing any of his
functions according to the "Gondltions under which Consultants are appointed”, or in the event where an employee of the Employer represents the
Employer, the relevant General Delegations applicable at the time of executing histher dutles as described In Glause 3.1.2.

PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

[1.1.1.15]

121,21

Employetr:
Head: Departmant of Health (KZN Depariment of Health: Province of KwaZulu-Natal)

Postal address;

Plefermaritzburg
3200

Tel: 033 - 940 2527 Fax: 033 - 940 2527
Physical address:
310 Jabu Ndiovu Streef

Pietermaritzburg
3200

Tender no:

ZNB 9993/2021-H

PART 1: DATA PROVIDED BY THE EMPLOYER

71.1.1.13]

Defects [ iability Period
The defacts liability period is: 12 months
Defects Ligbilily Period is Applicable for the who!ls of the Warks

Latent Dafoct Perlod

15.16.31

The latent defect perltod is:

Documentation required before Commencement of the Works:

15.3.11
3]

[5.61

6.2}

[6.6]

[5.3.2]

The documentation required before commencement with the Works execution are;

Health and Safely Plan

inilial Programme

Guarantee

Insurance

Cash flow by confractor

Priced Bill of Quantity

Programma

Cther requirements

Ihe time to submit the documentation required before commencement with Works execution is: | 14 leatendar days

5.8.1}

Non-Working days

Non-Werking days Kone, All days of the week are working days.
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Special non- working days All Nationally Recognized Public Holidays and the year end break
{6.8.1] First Year end break - commencas 16-Dec-21
ends on 07-Jan-22
Second Year end break - commences 16-Dec-22
ends on 08-Jan-23
Third Year end break - commences N/A
ends on N/A
Fourth Year end break - commences N/A
ends on N/A
Englnesar/Principal Agent to consuit with Employer
{3.1.3] The Engineer shall abtain the spacific appreval from the Employer before executing any of his functions according to the "Conditions under which Consultants
ara appointed"”, or In the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of]
executing hisfher duties.
Security
16.2.11 The fime to deliver the deed of guarantee Is Prior to site hand ever In terms of clause 5.3,1 and 5.3.2.
[6.2.1] Please see CONTRACT DATA - below lo select Guarantee Option
Commencement Date
Commancement date means the date of Site Hand over that should not occur prior i the tenderer recalving one fully signed cepy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance,
ar.and aceepia = L
15.3.1} The contractor shall commence executing the Waorks within 7 catendar days from the Commencement Date.
5447 Possession of the site will be given within 10 calendar days after the contractor has fulfilled {he conditions (4.3, 5.8, 6.2, 8.6} and received the notification
frarn the Employer of Site Hand Over where the contractor will recelve one fully sluned copy of the Ferm of Offer and Acceptance from the employer.
15.6.1] The Contractor shalk defiver his programme of work within 10 calendar days after notice from the Empleyer, prior to the Commencement Date.
CONTRACT DETAILLS
{1.1.1.33] Waorks description: Refer to document C3 — Scope of Work.,
[1.1,1.30] Site description: Refer io document C4 — Site Information.
Specific options that are applicable lo a State organ only
Where s0 ;
1} Inferest rate legislation:
16.10.6.2] (@) Inrespect of interest owad by the employer, the inlerest rale as determined by the Minister of Justice and Constitutional Develepment frem
tire to lime, in terms of section 1(2) of the Prescribed Rate of Inferest Act, 1975 {Act No, 55 of 1975}, will apply; and
(b} inrespect of Interest owed o the employer, tha interest rafe as determined by the Minister of Finance, from lime lo fime, in terms of section
80(1}(b) of the Public Finance Management Act, 1989 {Act No. 1 of 1989}, wilf apply
2)  Lateral suppor insurance o be effected by the contractor: IYes ]No X
3)  Payment will be made for materlals and goods [ves x [we
4} Dispute resolutfon by litigation |Yes |Ne X
5)  Extended defects Hability parlod applicable to the following elements: { Etecirical, Mechanical and Civii work
8.6.1.1.21 The Value of malterial, supplied by the Employer, and not included in he Contract Price, is: ,Rﬂ.oo
18.6,1.1.3] Tha amount {o cover Professional Fees, notincluded In the Contract Price, for repairing damage and loss to be included in the Insurance:
30% of the Contract Price
18.6,1.3] The imit for indemnity for Biable insurance is:
16.5.1.2.3]  |The percentage allowance to cover overhead charges for contraclor and subcontraclors, is; [15.00% ]
f11.1.14] Practical Completion Date
The Praglical Complation date is: A time measured from the Commencement date.
For the works as a whole:
The whole of the works shail be completed within: 12 |Months (which shall b deemed to Inchude alt Non - Working Days, Speclal Nor « Working Days
and the year-end Bullders Annual lndustry Holiday Periods),
[5.5.1} The date for practical completion shall be |To be determined — |
15.13.1] The penalty per calendar day shall be : 10.04% of the Contract Price; rognded 1o the nearest R10:: 550

For the works In sections:

The date for practical completion from the commencement date and the penalty per calendar day:
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Partion 1:
[5.5.1] N/A
16.13.1] 0.04% of the Coniract Price, rounded fo the nearest R10 -
Portion 2:
[5.5.1) N/A i
[6.13.1] 0.04% of the Contract Price, rounded lo the nearest R10.
Portion 3:
6.5.1} N/A -
[5.13.1] 0.04% of the Confract Price, rounded to the nearest R0 i
Portion 4:
Boy  [NA _—
15.13.1] 0.04% of the Conlract Price, roinded to the fiearest R0\ i imi o
Portion 5:
6.5.1] NA___ —
[5.13.17 0.04% of the Contract Price, rounded fo the nearest R0 - i s L e
Portion 6:
[6.5.1} N/A i _
[5.13.1} 8,04%of the Contract Price; rounded (o the neéarest R10:: L
11.3.21 The law applicable fo thls agreement shall be that of the; Republic of South Africa
[6.10.1.51 The percentage advance on materials not yet built into the Permanent Works is: |opo% s ]
6.10.3] Percentage retention on amounts due to contractor is: nil: The only security required by the Employer:will be such a _
 of Offer and Acceptance and Part 2; CONTRACTDATA |
Maximum setention Is: |of the Confract Price
Notwithstanding anything to the conirery contained in the General conditions of Centract and Preliménaries, this contract could only, when the gonstruction
f6.8.1] period exceeds 6 months and the conliragt exceeds R1,000.000.00, be subject to a Contract Price Adjusiment Factor,
16.8.21 Clause 6.8.2 the last part of the sentence saying “calculated according fo the formula and the condifions set cut in the Conlract Price Adjustment Schedule.”
18.8.3] must be replaced by ‘calculaled according to the Conlract FPrice Adjustment Provisions (CPAF} Indices Application Manua! for use with P0151 indices
(Revised 1 January 2013}* as published by Stalistics South Africa. The Conlract Price Adjustment Provision {CPAP) will be subject o the most recently
released indices by Sfatistic Soulhr Africa, Tenderers are advised that with reference fo Clause 3.4.6 of the Confract Price Adjustment Provislons (CPAP)
Indices Applications Manugl, the Head: Pubiic Works will nof accept the submission by Tenderers of lisls of addifional itsms.”
[6.8.2] Where this contract is a Lump Sum conlract, the confract will only be subjact to Contract Price Adjustment Provisions (CPAP){Revised 1 January 2013) where
[6.8.3] the coniract period equals or exceeds 6 calendar months. The applicable work group shall be WG 186 for domestic buildings or WG 181 for commercial and
industrial buildings only.
{5.14.51 The foltowing clause must be added to clause 5.14.5:
{5.14.5.6] The ampleyers agent shall submit the final acceunt within 3 calendar months lo the principal agent.
[10.5] The determinations of disputas shalt be by ARBITRATION ONLY.
[10:5.3] The number of Adjudication Board Membars to be appointed is:
Replace the last part of the clause with the foflowing: “.on the application of either parly, by the Chairman, or his neminee of the Association of Arbilrators.”
[10.9.1
Where CPAP Is applicable, the contract sum will be adjusted in accordance with the Gondract Price Adjustment Provisiens {CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass elc. measured In specialist section Metalwork, will be adjusted in ferms of the index for that work graup unless spacifically stated
otherwise In the bllls of quantilies.
2) n case of uninterruplible power supplies, elevatars, escalators and holsts, generating sets, molor-aiternator sats and intercommunication
systerns shall be adjusted in accerdance with Work Growp 170,
3} Further fo clause 3.4.6 of the CPAP indices Applicalion Manual, the listing of addifional items for exclusien by Tenderet's, wilt not be permitted.
Alternative Indices: Not Applicable
Detalls of changes made to the General Conditions of Contract for construction works (20%0) Second Edition
Clause
1.1} f1.1.1.5]  COMMENCEMENT DATE — means the aciual data of Site Hand over that should not oceur prier lo the Tenderer recelving one fully signed copy

of the Offer and Acceptance In terms of the Form of Offer and Acceptance.

[5.12,2.2) ABNORMAL CLIMATIC GONDITIONS - means conditlons aver and above what could reasonably be expectad for the specific locality where the
Works are being executed and Include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be
experienced during the seasan thal the Works are execuled in that area. The South Afcan Weather Service's (hitp:/iwww.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed,

[6.2.1] CONSTRUCTION GUARANTEE ~ means an on demand guarantee at call obtained by the contractor from an institution approved by the
employer In terms of the employer's construction guarantee form as selected in the Offer and Accaptance Form and the contract data.

CONSTRUGTION PERIOD — means the period commencing on the commencement date and ending on the date of due completion date. This
period will be desmed lo comimence on actual site hand over date to the contractor and and on the date of pracfical completion and shall include
all annual industrial hollday periods, Sundays and public helidays.

CORRUPT PRACTICE ~means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official In the
procurement process or in contract execution.

FINAL ACCOUNT - The docurnent prepared by the principal agent, which reflects the confract value of the works at final approval or termination,

FRAUDULENT PRACTICE - means a misrepresentation of facts In order to influsnce a procurement pracess or ihe execution of a centract to the
detriment of any tenderer and includes colfuslve practise among tenderers (prior fo or afler the tendar submission} designed 1o establish tender
prices at arlificlal non-competilive levels and to deprive the tenderer of the benefils of free and open competition,

INTEREST - the inlerest rates applicable on this confract, whether specifically Indicated In the relevant clauses or not, will be in terms of the

legislation of the Republic of South Africa, and in particular:
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{a) In respect of interest owed by the employer, the Interest rate as determined by the Minister of Justica and Conslitutional Developrment from time to
time, in terms of seclion 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), wiil apply; and
{b) In respect of interest owed lo the employer, the interest rate as determined by tha Minister of Finance, from time to time, in terms of section
80(1}(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1969), will apply
[1.1.4.16] ENGINEER/PRINCIPAL AGENT ~ means the person or entity appeinted by the Employer and named in the Contract Data as the Englneer|
{Principal Agent fo act as agent of the Employer. In the avent of an Engineer/Principal Agent not being appainted, then all the duties and
obfigations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a represenativa of the Employer as named in the
Contract Data. {(Hereafter referred to as Engineer)
{1.9.1.21] GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relaling to general ebligations, site services, facilities andlor items
thet cover elements of the cosl of the wark which are not considered as proportional to the quantities of the Permanent Works,
[4.4.1] Add the following to the clause 4.4.1: *The Conlract shall only use subconfraclors who are duly registerad with the CIDB and who has an AGTIVE
status af the fime of submiliing the tender”
[6.2,1] Refer to Offer and Acceplance form for the varlous optons that the contractor may choese from in providing a form of Guarantee under
"GUARATEE OPTIONS".
6.10.6,2] Replace "af the prime overdraft rafe, as charged by the Conlraclor's Bank,® with *.af the inferest rate as defermined by the Minister of Justice and

Constilutional Development from time fo time, In ferms of section 1 (2} of the Prescribed Rate of Interast Act, 1975 (Act No. 55 of 1 9758 "
Omit “,on all overdua paymenls from the date on which the same should have heen paid...* and replace with only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,..”

(5.12.3

i5.14.5.1}
5.16.4]

6.2.3]

p.322

(a)
®)
(c}
{d)

(e)

(a)

(b)
(c}

(a)

(b}

SPECIAL CONDITIONS OF CONTRACT

COmit clause 5.12.3 and add the following:

"5.12.3. If an extension of lime is granted, the Contractor shall ba pald such addilional time-relafed General ltoms, including for special non-
working days, if applicable as are appropriate regarding to any other compensation which may already have been granfed in respact of the
circumstances concermed. The reasons for extension of ime thaf would invoke paymant of ime related General lterns ara infer alla;

5123.1  Fallura fo give possession of the site to the contraclor.

5123.2  Making good physical loss and repairing damage fo the works where the confractor is nof at fisk,

8123.3  Conlract inslructions not occasioned by defaulf by tha confractor,

81234  Fallure fo Issue construction information timeously or tha iafe issue of a contract instruction foliowing a request from the confractor,

51235 Lale acceplanss by the pinclpal agent of a dasign undertaken by a selacted subconlractor where the conlraclor’s obligaticns have bean me,
512.3.6  Suspension or cancellation larmination Invoked by a nominated o selected n/'s subcontractor due fo defaulf by the employer or the principal agent,
51237  Insoivency of a nominated subcontraclor,

5.123.8 A direct conlraclor.

5.12.38  Opening up and testing of work and materials and goods where such werk s acconding to In accordance with the conlract docurments.
5.12.3.10 The execution of additional work for which the quantity included In the Bills of quantilies Is not sufffciently accurate,

5.12.3.11 Lale orfailura fo supply materials and goods for which the employer is responsibile.

512.3.12 Suspension of the works.”

Omit entfra clause 5.14.5,1

Add the following new clause “5,16.4. Upon the issue of a Final Approval Cerlificate, unless othenwise provided in the Confract:
5.16.4.1, The performance Guaranioe (if any) shall be returned within 14 days ko the guarantor in terms of Clause 7.

Add to clause 6.2.3 the following "The Contracior shall provide proof of paid-up premitim payments lo accompany his payment certificale as proof
that his performance guaranfee has not expired yet. The Contractor will not raceive payment withouf procf of the validity of their performance

Omit "withouf prejudice to the exercise of any llen the Confractor may have acquired over tha Employers propedy.”

Duties and functions of the Engineer raquiring the specific approval of the Employer BEFORE execution of any part of these dulies are as
Determinations of contractors claims for extension of time (revision of the centiact completion date}. All claims for extension of time shall be
submitted by the Engineer, togethar with the Engineer's recommendations, to the Employar for determination. Omit "Enginaer” in clause 42.2
Drawings, insteuctions of communications of any kind requiring variations of the works and involving EXTRA's shall NOT be given effect by the
Contractor UNTIL BOTH the "Official Variation Order” and the "Financial Request for Varation Crder and Additional Funds form, as issued by the
Department of Public Works, hava been approved and signed by the Employer.

tnsurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any nolice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer's recommendations, to the Employer for delermination.

The issuae of the certificate of practical completion, cerlificate of completion and the final approval certificate shall be signed and submitted by the
Enginaer, to the Employer for final approval and signalure. The certificates shall not be considered &s officially issued until signed by the

MANAGING PROJECT DURATION

The Contractor shall co-ordinate his programme with all other conlractors whase work may precede or be executed simultansously to his own. The
Contractor wilt be called upen lo pfan and conlrol the project using the Project Evaluation and Raview Technique {PERT) or cther approved Critical
Path Methed (CPM}) network analysls of his svents and activities and those of the dub-contractors in his employ and must co-ordinate his planning
with zny other contraclor employed on the project, A fortnightly project condrol report will be expected from the Contractor In writing, evaluating any
gains or delays against tha crilicaf path and he should afow for all costs involved in planning reviewing and updaling the programme lo the
safisfaction of the Principal Agent against this ltem.

Aclivity-and total float shail befong fo the Employer.

Thea Contractor shall deliver his programme of work within 10 calendar days afler notice from tha Employer, prior to the Commencement Dale,
Itis a condition of this contact that, tha contracter submil to the Engineer/principal agent a detailed CPM Programme which shall be 1o the
approval of the Engineer/principal agent. In his regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and
requirements of the programme as no claim whatsoever will entertained should the programme fail to meet the requirernents of the
Engineer/Princlpal Agent. Failure to submit the prograrmme within the stipulated fime may resull in the contractor belng held in breach of contract,

The approved programms will form the basis of ime management of the project and extension of time will not be guaranteed unless the
Contractor has striclly complied with this provistan.

The programme shall make aliowance for rain and the number of rain days allowed within the critlcal path shall be on the provisions of the cfause
dealing with inclement weather and claiming for delays In performance in this bifl.

Allowance for the above must be made under this item as no claims for failing to comnply with this precondition will {ater be enterfained.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as [ndicaled In the Scope of Works, These days shall be reflected an the critical path of the Centraclor's programme as specified in MANAGING
PROJECT DURATION above.,

Clalms for dalays in performance due fo Inclement weather shall be calculated separately for each calendar month and for the project as a whole.
Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of fime will only be granted where the

following conditions are met:
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[(] The criteria 1o be used for WORK stoppages shali be for safety hazards or poor quality of work.
(i The Emplayer's sie repraseniative or the Employer's Principa! Agent, it the sile represenialive Is not avallable shall ba notified when Lhe Centracter slops the work and
intends to cialm parformance delays, The Employer representative shal! inspact the siluation tagsther with the Genlracier and glve an immediate decision.
1. The sloppags claimad must cause a delay In the Complation Date of wark. If the critical aclivities can proceed and a non-critical activity is delayed due
to inclement wealher no clalms for delay shall be granled,
2. Na claims for sloppages lass lhan 2{two) hours par day shall be considered.
3 Claims granfed fer mora than 2 (two) hours, but less than 10 {ten) heur (lunch Melided) day, shall be added logelher and expressed as full days.
4. All ¢lalms shail be submilied In wrillng to tha Principal Agent within one working day of the aclual sloppage.
8, The fotal delay in performanca granled fo the Confractor axpressed In days shall be added to the contraclual Complefion Date of each section of lhe
Works. The contractual pepally clause shall only coms Into etfect after this newly arrived dale,
8. Tatal delays (I hours) will be rounded up or down to the naarest Integer fo the calculalion of Working Days, The fola! hours (including lunch} per
Warking Day shall be 10 unless otherwise Indicated on the Contractor’s programma,
7. Where the programmad delays for inclement weather excead {ha actual delays incurred the Completion Dale(s) will not be adjusted.
4. Whare the project Includas bulder's hofidays the pregrammed darations for inclement weather shall be. adjusted pro-rate to the aclual Working Days,
9. Tha total of all monthly defays due o inclemant weather shall be calculated in accordanca wilh the axampla given below:
Manths
Total
{escrption Sept Ot Nov Dec Jan
Hours Hours Hours Hours Hours Hours
[ [Rair days 0 30 a0 15 16 £0
Aclua) [Rain days 16 22 3 16 18 506
Differance «16 8 -5 0 -3 -1
8 hrsiday* Eslimaled Exlension of time - In working days 2

See point 5.2 in the Scope of Works for the specific days the tenderer must aliow for In this contract

Tender no:_ |ZNB 9993/2021-H | Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:
POST-TENDER INFORMATION
Note; Alt Information for this section requires consuitation with the Contractor, The Engineer/Principal Agent shall not pre-select any of the

eiternatives avallable lo the Contractor.
1|CONTRACT DETAILS

fi.1.1.9] Confractor Name:

{1.2.1.2) Poslal address:
Tel no Fax no
Tax / VAT Registration No: a-mail
Physical address:

H.1.1.407 The accepted contract price inclusive of taxis R :

[Amaunt it words]

Payment Of Preliminarles {Clause 6.7, 6.8, 6.10 and 6.11)

The preliminaries amounts shall be paid in terms of: *Alternative A

“*Alternative B

*Assessed by tha Engineer/Principal Agent as en amount proraled fo the vaiue of the Work Jufy execuled in (he sams ralib as ifie
Prefiminary amount, Conlingenclas and any CPAP,

Tminaries bears fo the Confract Price exciuding VAT,

** Caleulated from the priced BN of Quanily/Lump Sum decument. The Contracior and the Engineer/Principal Agen! shall agree on a diislon of the priced Profminaries fems into; inkial
astablishmen! charge, menifily charge and Inal disestablishment cherge.

Alternative A

ifthe Cortractor and the Engineer/Principal Agent can not agree, within 10 Wasking Days from the Commencement Bale, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries o be incorparaled in the valuations for each monthiy payment cerfificate as follows;
10% of the General Items/Preliminaries amount shall not be varied

15% of the General llems/Prafiminaries shalt enly be varied In proportion of the Confract Price {o the Gontract Sum
75% of the General items/Preliminaries shall be variad in proportion to the revised Canstruction Period compared wilh the Inittal Construction Period.

Adjusiment of Preliminaries {Clause 6.7, 6.8, 6.10 and 6,11}

For 1he adjustment of Preliminaries both tha Contract Sum and the Contract Value (including tax} shall excluds the amount of Preliminariss, alt Conlingsncy
Sum(s) and any prevision for Cost Price Adjustment Provisions:-

- An ameunt which shalt not be varied.

- An amount varied In proportion 1o tha conlract value as compared Lo the Contract Sum.

d o ihe inftlal C:

- An amount varied in proporiion io the Gonstruction Period as Pariod {exchicing revisions fo the Construction Pertod to which the Contracier |s aiot anlifed) to
adjustmant of tha Confract Valua In terms of the agreement.

The Cantractor shali provide & braakdown of charges (Including tax) within 15 werking days of the dale of acceplance of tender and, where applicable, an apportionment of Prelimiraries per
sechion

If the Conlractor and the Principal Agent cannot agres, within lan (10) Working Days from 1he Commencement Date, ¢n such a division then the Principal Agent shall make a divistan of the
Prefiminarles to be Incorporated in the valuallons for each monthiy payment certificate as follows;

0% of the amount shall not be variad
10% of the amount shall not be varied

15% varied in proporion of the Contract Vaiua to the Contract Sum
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‘76% varled in proporiicn to the revised Construction peried camparad with the inltial Gonstruction Period

Sectlonal Complation : Subdivision of Preftminarles Costs
Far the adjustment of preliminaries for seclions of the work tha value of fixed, valug, and lime related amounls of the prelininades for each section is required. The contraclor is 1o provide such
Information wilhin fifteen (15) working days of taking pessession ef the site, falling which the calagersed preliminaries ameunts shall be prorated 1¢ tha valus of each section,

The above shafl apply equally for projacis where sectionat completion was not contemplated al lender stage bul subsequenlly occurred on an adhec basis during construciion of lhe works as
agraed between tha cllent and ths employer. The original priced calegorised amounts for fixed, valus, and time refated amounts shall ba prorated to {ha value of each secfion,

When an extension of ime has been graned in lerms of the GCC and the preliminaries require to be adjusied accordingly, the parlinent sectional (subdivided) categorised preli amounts
shall be ulilised, where applicable and nol the overall prefiminary amouns.

Where sectlonal complation s requirad in terms of the agreemam tha Conlraclor shall provide the Principai Agenl with tha divislon of the above categorized amounts info sections. Should the

Centractar fall lo pravide such informalion wilhin 1he period st {he shall be proraled lo the value of each seclion,

Tha Contractor shall within 15 working days of ihe dale of possessian of the sile provide ihe Pnncipal Agenl with a detailad breakdown
of Profiminaries amounts for the works as a whole, or per secllon where applicable, ding adminisiralive and supervisery staff S
charges and for lhe use of censtruciion equigment in {erms of tha programme,

The contractor is informed that only option 'A' shall apply

DOCUMENTS

Contract documents marked and annexed hereto:

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable i:] YES or NO
23 DRAWINGS ] YES or NO
See fist of drawingsfAnnexure's attached to #is document. |:l YES or NO
24 DESIGN PROCEDURES ] YES or NO

Not applicable

Contract drawings: vesf, ] N[ ]

Other documents:

Waiver of the Centraclors fien cr right of continuing possession is required,

GUARANTEE OPTIONS

'The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6,2.3 of the Conditions of the GCC2010 Contract within the perlod
stated in the Contract Data. This guarantee shail be for a sum equal to an amount stated In the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance
Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly reglsterad fn terms of tha Banks Act No 94 of 1990, on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted,

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value wilf be applicable and will be reduced by
the Employer in terms of the appilcable conditions of contract,

{b) In respect of contracts above R1 miliion, the Tenderer offers to provide security as Indicated below: select one option

{I) payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

{II) bank or insurance Parformance Guarantee of 10 % of the Contract Price

(Il bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the

payment certificate (excluding VAT)
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SIGNATURES OF THE CONTRACTING PARTIES
Thus done and Signed al.. ..o T e s 20.....
Name of signatory for and behaif of the Employer who by signature hereof
Capacity of
signalory

as Witness.
Thus done and signed at..............oooviiiiieiini e {13 TR Of i e, 20,
Name of signatory for and behalf of the Contractor who by signatura hereof
Capacity of signatery &s Wilness.
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C1.3 - FORM OF GUARANTEE
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CON

R

Head: Department of Health
KZN Department of Health:
Private Bag X 9051
Pietermaritzburg

3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:

Physical Address:

"Employer" means: The Provincial Administration of KwaZulu-Natal in its Department of Public Works

"Contractor* means:

"Engineer" means:

“Works" means: King Edward VIl Hospital: Replacement of 8 lifts
"Site" means:
"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and

such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

10%

"Guaranteed Sum" means: The maximum aggregate amount of:

Amount in Words:

"Expiry Date" means:
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1

2

(4]

CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever cccurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Cerlificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3.2 its obligation under the Performance Guarantee is restiicted to the payment of money.

Subject to the Guarantor's maximum [iability referred to in 1, the Guarantor hereby undertakes fo pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Cetrtificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends fo call upon the
Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesald payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guarantead Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Perfoermance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/for the
provisionalffinal sequestration andfor the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expendead and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith,

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has
expired.

13 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at

Date

Guarantor's signatory (1)

Capacity

Guarantor's signatory (2)

Capaoity

Witness signatory (1)

Witness sighatory (2)
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PART C2 - PRICING DATA
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_ C21PRICING N
(GCC FOR CONSTRUCTION WO

zt’l"f"t King Edward VIl Hospital: Replacement of 8 lifts
If)’_‘der ZNB 9993/2021-H Project Code: | 31010614
C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying "not
applicable™)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, "V, "T” as the case may be against the price in the “rate” column
immediately preceding the "amount” column, where “F" denotes a fixed amount (amount not varied),
"V" denotes an amount variable in proportion to value and “T" denotes an amount variable in proportion
to time.,

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS
All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional” items are allowed shall be commenced without written instructions from
the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upen no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary iighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank
or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior
to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was
based on the rate of exchange 14 days prior to the closing date as mentioned above,

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The worl executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

inciuding all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the "Model Preambles for Trades 2008" shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in
this tender, the rates must be market related and should be identically priced for the same classification
of excavations and net vary for simiiar billed items in the different sections.
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10 |BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. In responding to this fender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment, In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11 |[REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 {4) of PFMA National Treasury developed a single platform,
The Central Supplier Database {CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

3. Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the suppiier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4. Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

& Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)

Supplier Number:

12 |TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice
remains in good standing with SARS (South African Revenue Services) in terms of its tax
clearance, during the project, which is required to process your payment certificates.

1

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a pericd of 1 {(one) year from the date of approval.

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.
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4  Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za,

5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za,

8 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company f Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax {VAT). All rates, provisional sums, etc. in the Bills of
Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value
thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing [nstructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.
Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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C2 .2 PRELIMINARY AND GENERAL Pl
NOTES UNIT | QUANTITY | RATE || Amou bef

i |The agreement is fo be the General Conditions of Contract for Works of Civil
Engineering Construction {2010} (Second Edition} , published by the S. A. Institution Of
Civil Engineering.

iiy |The Preliminaries are to be the Construction and management requirements for works
contracts - Part 1: General enginesring and construction works (SANS 1921-1; 2004
Edition 1} prepared by Standards South Africa and shall be deemed to be incorporated
herein.

) {Tenderers are referred to the abovementioned documents for the full intent and
meaning of each clause thereof {hereinafter referrad to by heading and clause number
only} for which such allowance must be made as may be considered necessary.

iv} |Where standard clauses or alternatives are not entirely applicable to this contract such
modifications, corrections or supplements as will apply are given under each relevant
clause heading.

v} |[Where any item is not relevant to this specific contract such iltem is marked N/A
(signifying "not applicable").

vi} |Adjustment of the preliminaries: each item priced, is to be allocated to one or more of
the three categories, whare "F" denotes a fixed amount (amount not to be varied), V"
denotes an amount variable in proportion fo value and "T" denotes an amount in
proportion to time.

vil) |Time (T} related Preliminaries will only be adjusted for omissions or additions, issued by
the Employer, or delays caused by the Employer, for which varlation and extension of
time has been granted. See Contract Data.

SECTION A: GENERAL CONDITIONS OF CONTRACT
Al General (clause 1}
ltem
Bt Ml T e
A2 |Basis of Confract (clause 2)
ltem
B Vo T,
A3 [Engineer {clause 3)
item
Frisinine Vi T
A4  |Contractor's General Qbligation (clause 4)
ltem
F o Vo T
A5 |Time and Related Matters {clause 5) - As referred to in the Contract Data under Special
Condition of Contract. The Contract Period shalf be deemed to include all Non — Working
Days, Special Non - Working Bays and the year-end Builders Annual Industry Holiday
Periods.
Item

Carried forward to collection
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Ag Payment and Related Matters (clause 6)
Item
B Voo Tt
A7 |Quality and Related Matters (clause 7}
ltem
Flionienn, W nrceeerirnrenn s T,
A8 |Risk and Related Matters (clause 8)
Item
F v Vi T e
A9 |Termination of Contract {clause 9)
item
F e Vs O
A10  [Claims and Disputes (clause 10)
ltem
Forerrrercerrns e Vi T
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND MANAGEMENT
REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Referto the SCOPE OF WORK for detail requirements:
B1 Scope
B Vi i SR [tem
B2 Normative references
P Vo ssae e TSRO Item
B3 Definitions
e rerene V... RN item
B4 Reqguirements for construction and management
P Vi T ltem
B4.1 |General
Foriirnireremrnes Winiensenneane Toreerrrrerrrremreis s ltem
B4.2 |Responsibilities for design and construction
F o Vivvnrnieeineimmnsne oo Tt item
B4.3 |Planning, programme and method statements
Formeeresereevenenesaeneas V... T ltem

Carried forward to collection
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B4.4 |Quality assurance
ltem
B Ve T
B4.6 |Setting out
item
o V... o T s
B4.6 |Management and disposal of water
Item
F i, Vit irsnes Tt
B4.7 |Blasting
tem
Forr s | S TR
B4.8 [Works adjacent to services and structures
Item
F s eensisnaneans Wi, Tt
B4.9 |Management of the Works and site
tem
Foresinirerecnn e Vi vseninninernnes L T
B4.i0 |Earthworks
ftem
B e Vi, SR OR
B4.11 [Testing
Item
B V... e o
B4.12 |Materials, samples and fabrication drawings
ltem
Foeee Ve RO
B4.13 |Equipment
item
F o Vi, Tiiviiiiine
B4.14 |Site establishment
ltem
F i Vi, [ PPN
84.15 |Survey control
ftem
F e Vi Ti...
B4.18 |Temporary works
ltem
Frrinninnn. Vi [ PP
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B4.17 [Existing services
ltem
Foreiines s Vo e T
84.18 |Health and safetly
Item
Founerimmiriieceresiensan Wi Fiorromaemsasnns
B4.19 |Environmental requirements
[tem
P V.. T
B4.20 |Alterations, additions, extensions and modifications to existing works
ltem
| S Voo SR
B4.21 {Inspection of adjoining structures, services, bulldings and propery
ltem
P Vo B [T RN
B4.22 |Attendance on nominated and selected subcontractors
ltem
Fr e Vi e L S
SECTION C: SCOPE OF WORK in accordance with SANS 10403
{The reference lo Clauses refer fo Table B.1 of SANS 1921.1:2004)
C1 Certification by recognised bodies - CLAUSE 4.4
item
Fioeceee s Vs R
cz2 Agrément cerlificates - CLAUSE 4.5
N/A
B ree e Vo ereen e T
c3 Other services and faciliies - CLAUSE 4.8
. ltem
ol Wi T
C4  |Recording of weather - CLAUSE 5.2
item
F v Vi Toreirieereneeesienraanens
cs Management meetings - CLAUSE 6.3
ftem
F e Vo L TR
C6  |Daily records CLAUSE 5.6
ltem
Fr Vi ssnnns ISR
C7 |Bond and guarantees - CLAUSE 5.7
ltem
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C8  |Permits - CLAUSE 5.9
ltem
| T Y T
€9  |Proof of compliance with the law - CLAUSE 5,10
ltem
F v e Vo ORI
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 (Table
A}
D1 Reaqguirements for drawings, information and calculations for which the contractor is
responsible CLAUSE 4.1.7
[tem
Frrnnrrrensrnsmrrers Wi Fivisssnssseesmssnns e
D2  |The responsibility strategy assigned to the contractor for the works CLAUSE 4.2.1
ltem
P W L
D3 |The planning, programme and method statements - CLAUSE 4.3
ltem
B rineesennenin Vi T
D4 Samples of materials, workmanship and finishes - CLAUSE 4.12 1
ltem
Frerrenineeene Vi T rerreeernnees
b5 Fabrication drawings that the contractor is to provide and deliver to the employer -
CLAUSBE 4.12.2
item
Fotriiicncminnieinne Ve [
D8 [Office for the foreman CLAUSE 4.14.3
ltem
F Y L S
D7 |Telepheone - CLAUSE 4.14.3
ltem
F e Vi Trvrerrernesesnessessronins
D8  |Office for inspector of works - CLAUSE 4.14.3
ftem
P W L S
D9 |Telephone in office for inspector of works - CLAUSE 4.14.3
[tem
F e Ve ST
D10 Sheds - CLAUSE 4.14.3
ltem
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D11 |Provision and erection of signboards - CLAUSE 4.14.6
[tem
Finn Vi, T e
D12  |Termination, diversion or maintenance of existing services - CLAUSE4.17.1
ltem
o Vo [ ROV
D13 |Services which are known to exist - CLAUSE 4.17.3
ltemn
Fr e V... [ ORI
D14  |Detection apparatus - CLAUSE 4.17.4
Item
| Vi T
b15 |Additional health and safety requirements - CLAUSE 4.18
item
Fo e Voot [ OO
SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where "N/A" (Not
Applicable) appears against the item,
E1 |[PROPRIETARY BRANDED PRODUCTS
The contractor shall take delivery of, handle, store, use apply and/or fix all proprietary
branded products in strict accordance with the manufacturers' instruction after
consultation with the manufacturer's authorised representative.
Fon Vi, T ltem
E2 |OVERTIME
Should overtime be required to be werked for any reason whatsoever, the costs of such
overtime are io be borne by the Confractor uniess the Engineer/Principal Agent has
specifically autherised in writing, prior to the execution thereof, that costs for such
overlime are to be bame by the Employer.
F s V... T Item
E3 |AS BUILT DRAWINGS
The position of construction breaks and the extent of individual concrete pours are to be
recorded by the Contractor on the Structural Engineer's drawings and are o be
submitted to the Engineer/Principal Agent and the Structural Engineer for their records.
Floinin Vi, T ltem
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SECTION E: SPECIFIC PRELIMINARIES

UNIT

QUANTITY

RATE AMOUNT

E4

E5

EG

E7

E8

E9

SITE INSTRUCTIONS

Site Instructions issued on site are to be recorded in triplicate in a Site Insfruction book
which is to be maintained on site by the Contractor.

LABOUR RECORD

At the end of each week the Contractor shall provide the Engineer/Principal Agent with a
written record, in schedule form, reflecting the number and description of tradesmen and
labourers employed by him and all sub-contractors on the works each day.

Nofe : In the event that the coniractor fails to salisfy the requirements of this
specification, the Erployer (Head: Health} tmay apply any of the sanctions provided in
the confract. Sanctions may include the application of a financial penalfy of .04% of the
Contract Sum per calendar day of which the required report has nof been submitfed.

PLANT RECORD

At the end of each week the Contractor shall provide the Engineer/Principal Agent with a
written record, in schedule form, reflecting the number, type and capacity of all plant,
excluding hand tocls, currently used on the works.,

Flivrierrrinnesnmresrensis Wi viesiieiencrres Toovveeciecesseerensresnees

NON CESSION OF MONIES

The Contractor shall not cede nor assign his rights or claims to any monies due or to
become due under this contract.

B Vi T

SECTIONAL COMPLETION

When it Is required that the contract be executed in sections or portions, the fenderer
shall allow for ali costs in this regard as no claim for additional costs will be entertained.

LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the locality of
the works {Local Labour) be given preference for employment on the contract. Provided,
however, that should adequate and appropriate Labour not be avaitable within the
locality, others may be employed subject to satisfactory proof being provided that every
reasonable endeavour has been made fo employ Local Labour. The Confractor shall
identify the local community leaders with the purpose of negofiating with them regarding
the utilization of Local Labour in the construction process. In this regard, the Contractor
shall furthermore give preference, wherever possible to the employment of single heads
of households, women and youth. The Contractor shall, in general, maximize the
involvement of the local community.

ltem

ltem

tem

ltem

ltem

ltem
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E10 |IMPORT PERMITS AND DUTIES
The respoensibility for obtaining the necessary impori permits shall rest with the
successiul Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are fo allow in their tenders and pay the ordinary levy imposed on imported
items in terms of item 196.10 of Part 8 of Schedule No, 1 of the Customs and Excise Act,
1964 with effect from 1 October 1989.
ttem
B Wi T
E11 |CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)
Notwithstanding anything to the contrary contained in the GCC for Construction Works
2010 2nd Edition, this Confract shall only when the Construction Period exceeds 6
months and the Confract sum exceeds R1,000,000,00 be subject to the Contract Price
Adjustment Provisions Indices Application Manual for use with P0151 indices (CPAP)
{Revised 1 January 2013) as published by Statistics South Africa. Tenderers are advised
that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the submission
by Tenderers of lists of additional items.
Where this confract is a Lump Sum coniract, the contract will be subject to Contract
Price Adjustiment Provisions (CPAP) only where the contract period equals or exceeds 6
calendar months. The applicable work group shall be WG 180 for domestic buildings or
WG 181 for commercial and industrial buildings.
Item
Forrrerreescessremesns Wi T orrrccme e
E12 | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets
The contractor needs to provide a realistic estimate on the number of jobs that the
project has the potential to create throughout the project duration as the project will be
implemented using labour infensive construction methods on elements where it is
economical and feasible for this construction method.
Mo of jobs to be created = .......... fConiractor to fill in an estimated number]
SO SO 1O Item
E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public Works
Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as per the
requirements of the EPWP program;
1. 55% of unskilled [ahour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilled labaur to be paople living with disability
4, 100% Unskilled labour utilised must reside within the boundries of the Municipality
Ward where this contract is executed, with preference to the local community closest or
at the walking distance to the contract site. Wherever possible local skifled tradesmen
are to be employed on this contract with the view to maximize utilization of local
Tesources.
Froeeenrnecinnienenns V... [ LT ltem
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E12.1 ¢ Labour rate and payment infervals

The contractor should ensure that labour rate paid fo unskilled local labour is
commensurate to the daily task. When determining the rate, consideration should be
given to that EPWP beneficiaries are mostly bread winners in their families, as the
program intends alleviating poverty. There should also be consideration that the labour
rate promotes creation of expanded number of jobs created and person days of work,

Contractors should make endeavours to ensure that fabourers, particularly unskilled are
remunerated on fortnight basis and prior notification be made should there be a shorifall
on their wages,

The labour rate for local unskilied shall also be determined in consideration of the
location of the project, i.e. for projects implemented in urbanized municipalitios will not be
the same as that for rural municipalities.

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC} method

On site there must a person(s} having competency in managing and implementing LIC
methods,

*Foreman @ NQF Level 4 the Unit Standard on implementing LIC methods on site.
*Site Agent/ Managers @ NQIF level & the Unit Standard on Manage Labour-intensive
Skills Programme both must be CETA accredited

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods will be
marked in the BoQ with letter LI (indicating Labour intensive) against every item so
designated. Such works will only be constructed using method so indicated.

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work Relating to the
Expanded Public Works Programme (EPWFP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following minutes of site
progress minutes; contractors’ monthly site progress reports; accurately recorded
attendance register; proof of payment as means to verify authenticity of data in the
EPWP Beneficiary form submitted with payment certificates. Copies of submitted EPWP
beneficiary data forms should also he kept in the site office.

12.3.2 The employer must keep this record for a period of at least three (3) years after
the completion of the project in his/her office as the project site office would have been
relocated.

This shouid be safely kept for job creation data verifications and periedical audits on
projects conducted by National and Provincial Department of Public Works after one (1)
or two (2) quarters of submitting captured EPWP Data to the Naticnal EPWP
coordinating Department.

ltem

[tem

tem

[tem

Item
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E12.4 EPWP REPORTING as per EPWP DATA FORM

Af the end of each month as part of site progress report and te be attached to every
contractors’ progress payment cerificate; the contractor shall provide the principal agent
& Public Works with a written records, as per EPWP data form; which will be reflecting,
beneficiaries full name & surname; 1D No and job description of labour employed by
main contractor and sub-contractors on site, At the end of each month the contractor
must submit the following documents fo be attached to the Progress payment certificate:
1. EPWP monthly data collection form

2. Worker monthly payment upload

3. Worker monthly proof of payment i.e

3.1 Acknowledgement of receipt of payment or

3.2 Payslips

3.3 Bank statement highlighted the workers paid

4, Worker monthly training form

8. Monthly attendance register

6. Certified copies of ID's (once off)

7. ID size photos (once off}

8. Proof of UIF

9. Proof of COIDA

Et2.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the projects
signage board that embrace EPWP [ogo at the bottom, correct measurement for this
signage board will be provided by the project leader during the site handing over
meeting. the standard "HELVETIVA MEDUIM “ letters are to be used . Professional title
to be 10 mm above line . Line thickness o be 8 mm thick . Space between hottom of the
line and bottom of the lettering below the line has to be 100 mm. Letter sizes are as
follows : Helvetica meduim 100 mm black upper case to be for project name and owner .
Helvetica meduim 75mm black upper case only to be used for professional titles.Project
name and owner shall be black lettering on white background.board sizes are as follows
. Board to be minomum 2000mm from ground [evel and to be constructed from
reinforced formed chromadek panels minimum 0,6mm thick chromadek. The contractor
is responsible for ensuring that the project board remains neatly and safely erected for
the fulf duration including mainfenance period,after which the pro;ect board and post are
fo be dismantled and handed to the client in good order.

P Vi T e,

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded Personal
Protective Equipment (PPE), reflector vest with EPWP wording at the back is an ideal
and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause E9, confained in this document;

The Contractor shall allow for and pay any and all costs necessary for the engagement
of the services of a Community Liaison Officer (CLO) for the full duration of this contract

In the inferest of providing a sound service to both the community and the Contractor, a
CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed following
fair and transparent interviewing process, to be conducted in the presence of local
structures and the contractor representative, in order to assist the Contractor in the
procurement of any local labour, etc. required for this project. The Contractor is to liaise
with the CLO and afferd him any assistance needed in ensuring sound working relations
with the local community,
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Key Responsibilities of the CLO are envisaged to include and not necessary he
limited to:

1. Assisting local leadership in conducting skills and resources audit which facilifates
sourcing labour from within the ward or targeted areas for employment, as required by
contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the procurement of
materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats to the
project or to stakeholders in the project and recommend appropriate action to the
confractor.

4. Assisting contractor and stakeholders in the project in the resolution of any conflict
which may arise.

5. Establishing and ensuring that sufficlent and open communication channels between
the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels between the
contractor and the community are maintained

7. ldentifying and reporting to the Contractor regarding issues where communication
between stakeholder is necessary, recommend courses of action and facilitate such
communications

KZN Depariment of Health
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8, Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the grievances
and sofution thereto.

9. Attending to site meetings and project implementation meetings as required by the
Contractor and prepare periodic reporis as may be requirad by the Contractor from time
{o time,

10. Attending to such other duties which are consistent with the functions of a CLO, as
may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this item for
any and all costs arising out of compliance with the foregoing and in the event of a
Tenderer failing to price against this item or making inadequate financial provision
against this item for compliance as aforesaid, then no claim for costs or additional cost
incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficlaries need to be
capacitated with skills that will render them employable in the future. it is then the
responsibility of the Contractor that mandatory life skills are provided to 100% of
workforce on site and on the job training to labourers from whom the potential for further
development has been identified. The latter is not mandatory to all as it covers technical
skills,

Contractor should also make provision for the possibility that there might be local youth
that will need to be placed on the project with an intention to be provided support
towards improving their level of competency and productivity.

Confractor shall also provide all necessary on-the-job training to targeted labour to
enable such labour to master and advance on technigues required to undertake the work
in accordance with requirements of the contract in a manner that does not compromise
workers health and safety.

E12.8 LABOUR ONLY Suhb Contracting for local emerging enterprises
Tenderer’s are advised that this contract is subject to the Expanded Public Works
Programme (EPWP) and the following criteria will apply:

African Equity OQwnership

a) The Tenderer is to allow for 5% of the total value of works to be undertaken by a
Priority Population Group. This percentage excludes the costs of employing local
unskilled labour. The allocation of this percentage from the Project, the screening of
people, the selection of skills, will be for the Contractor to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled people.

¢} The Contractor is ta give first option for prospective PPG’s from the surrounding
areas of the Project. Should there be insufficient suitable people fitting the criteria of
PPG's, the Contractor may hire people from further afield. This is to be done onlfy after
consultation with the Department of Works EPWP Co-ordinator and the Community
ligison Officer (CLO).

d) A Mentoris to be employed by the Cantractor, in consultation with the Department
of Works for the purposes of quality control and liaison befween the Contractor and the
selected PPG's on site. The mentor will be responsible for ensuring an acceptable leve!
of quality workmanship and that such work carried out by the PPG's is executed within
the time frames stipulated.

In =o far as possible, the Contractor is encouraged to expand the PPG's skills,
knowledge and performance levels,
Froiiiiinrasnierisiene Wi T

item

item

item
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TENDERER'S TO NQTE CONDITIONS

&) The contract to be entered into between the Contractor and the PPG's will be a
LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by the PPG's
in the works are to be on site timeously. The Contractor shall liaise with The Mentor and
PPG to determine the nature and extent of materials required and the lead time
necassaiy.

¢) The Contractor shall be responsible for the overall programming of the Works and he
is to allow for monitaring the PPG's programme and progress.

d)} In conjunction with the Mentor, he is to allow for the supervision and mentoring {where
necessary) of the PPG to ensure quality and adherence to standard building praclice

e) The Contractor is to allow for extra storage facilities on site for the PPG's tools and
equipment.

f) Basic tools shall be provided by the PPG's and where these are not available, the
Contractor will supply him with the necessary tools and equipment and deduct the costs
thereof from the intetrim claims made by the PPG.

g} Work requiring specialized tools will be provided free of chargeby the Contractor with
the provision that these be returned upon completion of the Work.

CO-CRDINATION

The Contractor is to co-ordinate the work of all the PPG's, Sub-Confracters and
Nominated Sub- Contractors appointed direct by the Employer in such a manner and at
all times as will suit the building programme and he is to allow adequate access, for the
PPG’s, where required, to carry out their work in an efficient manner as no claims for
extras in this connection will be entertained.

ATTENDANGE

The Confractor may allow for attendance upon the PPG’s concerned to execule the
work. The Contractor is to allow the PPG's the use of any scaffolding belonging to him
while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has not
erected any for his own use or has removed same after his own use, the Contractor shall
supply sufficient scaffolding fo the PG to be erected and dismantled by the PPG and
returned to the Contractor.

This attendance upon PPG's to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to Include for co-operating to the fullest exient
with all the parties, attending on off-loading materials, providing suitable storage for tools
and materials used by the PPG's, use of general facilifies such as latrines, etc., supply
and cost of power, lighting, wafer and the like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shorlly after the contractor and or sub contractor has appointed
local labour, the employment contract should be signed by both parties, prior to
commencement with works on site. The employment contract forms part of the
Ministerial Determination or from the regional EPWP officials. Each confract will lapse at
the end of each financial year therefore requiring the Contractor to do a renewal of each
contract should the need of employment still exist for that particular labourer.

[tem

item
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E12.10 EPWP SCOPE of WORK

Note:

Contractors are to price any item on the Bill of Quantities having below, bearing in mind
that they are regarded as main sources of job creation, whether sub contracted or
undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive Construction
methods as will indicated with letters (LI} are regarded feasible are as follows;

iy  Excavating trenches for foundations and any other civil works with the depth not
more than 1.5 m

iy Allmasonry warks which include concrete mixing on site; brickwork; plastering;
screed works; jointing; ste.

iy Painting, Plumbing, fronmongery; roof cladding; glazing; tilling; carpentry; flooring;
waterproofing; etc.

Forvieamemersrninrsnerens Wi T

Note:

It is a general requirement of this contract that persons normally resident in the ward of
the works {local labour) be given preference for employment on the contract. Provided,
however, that should adequate and appropriate labour not be available within the ward,
others may be employed subject to salisfactory proof being provided that every
reasonable endeavour has been made 1o employ local labour (Local Sub-contractor(s);
Skilled; Semi-Skilled and Unskilled), The contractor shall in consuitation with the local
community leaders with the purpose of negotiating with them regarding the utilization of
local resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single heads of
households, women and youth as well as families declared as most indigent by War on
Poverty/ Sukuma Sakhe program profiling process. The contractor should aim, in
general, to maximise the involvement of the local community, however workers from
other communities should not exceed 20% of all persons working on the project, where
local employees possess skills at level of competency that meet contractors
requirements.

Payment for ihe labour-intensive component of the works

Payment for works identified in the Scope of Work as being [abour-intensive shall only
be made in accordance with the provisions of the Contract if the works are constructed
strictly in accordance with the provisions of the Scope of Work. Any non-payment for
such works shall not relieve the Contractor in any way from his obligations either in
contract or in delict.

Linkaae of payment for [abour-intensive component of works fo submission of project
data

The Contractor’s payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the confractor chooses fo
delay submitting payment invoices, labour returns shall still be submitted as per
frequency and timeframe stipulated by the Employer. The contractor's inveices shall not
he paid until all pending labour information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall apply to
works described in the scope of work as being labour-intensive and which are
undertaken by unskilled or semi-skilled workers.

ltem

Item

Carried forward to collection
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£13 [HIVIAIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound info this document (The clauses

referred to are those of the Specification for HIV/AIDS)
E13.1iProvide and maintain a condom dispenser in terms of Clause 5.1a)

Pl Vo T riseseriresienns [tem
E13.2|Provide and maintain HIV/AIDS awareness posters terms of Clause 5.1b)

Fiimnneninis Vit Tt ieenennns [tem
E13.3[HIV /Aids Awareness Programme on Site for not less than 90% of workers inclusive of

all direet and indirect costs;

Engage a qualified service provider as described in the scope of works to conduct an

HIV Awareness Programme in terms of Clause 5.2.1a)

Formeees Vo T ivrsiniisnes s ltem
E13.4|Arrange for workers to attend the HIV Awareness Programme in terms of Clause 5.2.1b}

F e nsrr e Vi T ltem
E13.5|Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3 (see also

HIVISTI Compliance Report included with this document).

Froee e Vi L SO item

Note: In the event that the contracfor fails to safisfy the requiremenfs of this specification, the

employer {Head: Public Works) may apply any of the sanclions provided for in the confract.

Sanctions may include fhe application of a financial penalfy of .04% of the Confract Sum per

calendar day of which the required reports has nof heen submilted.
E14 (OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are o alfow for costs in providing a project specific ' Construction Phase

Safety, Health and Environmental Plan' in accordance with "Section 2 - Specification

Data associated with SANS 1921-1:2004" clause C4.18 in "Part C3 - Scope of Work"

B et e Wi vere e T tveereeeveemetaereeriinns ltem
E15 |NOTICE BOARD, SITE OFFICE, ETC.

Tendereis are to allow for the provision and removal of a project notice board and a site

office in accordance with the Principal Agent's requirements.

F oo vrreeseen s eenens Ve L S [tem
E16 |[IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide ali

information called for, failing which the price of any such item, material or equipment

shall be excluded from currency fluctuations, (Refer to T2.14 - Schedufe of Imported

Materials and Equipment.

For i Vo, TP ltem
E17 |CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the complete set but

serves as a guide only for tendering purposes and for indicating the scope of works to

enable the Tenderer fo acgquaint him with the nature and extent of the works and the

manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall, before

submifting his Tender, obtain clarification in writing from the principal agent.

Fo s Vs T ltem
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E18 |GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Mode! Preambles for Trades ~ 2008" and

is obtainable from the various Regional Office's of the Department of Public Works and

shall be read in conjunction with the Bills of Quantities and be referred to for the full

descriptions of work to be done and materials {0 be used.

B, Vi T tem
E19 |TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of Quantities

the Tenderer's aftention is drawn to the fact that any other product of equal quality may

be used subject to the written approval of the Principal Agent being obtained prior to the

closing date for submission of Tenders.

B e, Vs T e ltem
E20 |EXISTING PREMISES OCCUPIED

Refer to Scope of Works Part C3 of this Tender Document for information on the

occupation of existing buildings,

Flrriineinn Vi Titecenieeesrrneenerereneenes [tem
E21 {INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS CONTRACT

The confractor shall, after taking possession of the site and before commencing the

work, check all levels, liners, profiles and the like and satisfy himseif as fo the

dimensional accuracy of all work executed under the previous contract which may affect

his work.

Should any inaccurale or defective work be found, the contractor shalf immediately notify

the principal agent in writing requesting his instructions with regard thereto and afford

every facility to those rectifying such inaccurate or defective work.

B V... T {tem
E22 |[VIEWING THE SITE iN SECURITY AREAS

If the site is situated in a security area and the Tenderder must arrange with the

Authorities to obtain permission to enter the site for Tenderding purposes.

B Vi T ltem
E23 |COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the Authorities

and give the necessary nolices beforse commencement of the works. Should the

contractor fail to make such arrangements, admission to the site may be refused and any

additional costs will be for the contractor's account.

F oo e Vi Friinesnsien, ftem
E24 |ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance permits for his

personnel and workmen entering the area and shall comply with all regulations and

instructions which may be issued from time to time regarding the protection of persons

and property under control of the Authority.

F e Vo o, tem
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E25 [SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen, or a

certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or persons from

the works for security reasons, the contractor shall do so forthwith and shall thereafter

ensure that such person or persons are denied access to the works and the site and/or

to any decument or information relating to the works,

B, Vo Tt ltem
E26 |PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take

photographs of any military site or installation ar any building or civil works thereon or to

be in possessian of & camera or other apparatus used for taking photographs, except

when authorised thersto by or on behalf of the Minister.

The same prohibition Is also applicable to all Correctional Institutions in terms of article

44 1{e) of the Correctional Services Act 8 of 1955,

e Vi mrrens T ltem
E27  [Management of Water Water for

Construction purposes must be cbtained from alternative water sources (i.e. supply other
than water that is produced and distributed by a regulated water service authority from a
licenced water treatment works for human consumption), eg dams, rivers, boreholes,
springs, rainwater harvesting, recycled sewerage water,etc. The allernative water source
shall not be of an inferior quality / standard than that required for construction purposes,
The client reserves the rigfi through his agents 1o test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant knowledge of
the respective area will be an advantage.

Carried forward fo collection
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SECTION1

SUMMARY — PRELIMINARY & GENERAL

Collection Page Mo. Amount
1 R
2 R
3 R
4 R
5 R
6 R
7 R
8 R
9 R
10 R
11 R
12 R
13 R
14 R
15 R
16 R

Carried forward to Final Summary R

Section No. 1

Preliminary & General

Summary
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King Edward VIl Hospital: Replacement of 8 lifts

PART C2.3 BILL OF QUANTITIES
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Item No.

Unit

Qty

— Rate

Amount

SECTION ND.1
REPLACEMENT OF EIGHT LIFTS (PROVISIONAL}
BILL NO. 1

REPLAGEMENT OF EIGHT LIFTS

i) Quantitles in this schedule are to be re-measurable on complation,
Rates are fixed in accordance with the tendered rates.

il) This Bill of Quantities is to be read in confunction with the
spacification in respact of the following fisted items

The Model Preambles for Trades 2009 as published by the
Association of South African Quantity Surveyors shall be deamed lo
be Incarparated in these bills of quantities and ne claims arising from
bravity of description of items fully described in the said Mode!
Preambles will be entertainad.

{Proprietary Hlems or Materials

Prapristary itams or materials whare spacified are to be of the brand
spacified - or equal approved - by the Engineer prior to tendar
closing.

Specifications, Drawings, elc.

The quantities maasurad in the Bilf of Quantitias for work and material
must nol be viewed as a limitaticn of the amount of work to be done
and material provided by the contractor in the complete execution of
hlha waork.

The genera! descriptions and data of the work given in the
spacification, drawings or schedules are not fully repeated in the Bil
of Quantilies and refarence to iha other documents for complete
infermalion is therefore important end nacassary.

Matarial must be ordered as determined on site and not from the
drawings or Bill of Quantitiss. The Employer will not accept any
responsibility for surplus or Inadequalely ordered material. Payments
will only be mada for the actual re-meesured quanlities as installed.

[In these bills, tha word *rate” shall be deemed to include the acquiring
of equipment and materials from suppliers and werkshops and the
delivery, off-foading and safe storage of the equipment on site as well
28 Unpacking, hoisting, placing and fixing, suspending or building in
an approved posttion, culfing, connaction, commissioning, {esting and
handing over of plant, equipment and materials,

C1 - Carried to Collection




Item No. UNIT Qty Rate Amount
1 BILL NO. 2 DECOMMISSIONING, STRIPPING AND REMOVAL
1.4 Decommissloning and stripping of existing Iifts, distribution,
discennacting, fift fitings, light swilches, plug or switched sockels. su
Rate to include making of the existing circuits to be reused or new ™
instaltation.
1.2 Removal from site and disposal of elacirical and Ift equipment Sum
2 Supply, deliver, mordernization and installation of the following
electric elavator as specifled on the specification.
2.1 I Block Lifls as spatified No, 2
2.2 N Biock Lifts as specified No. 2
2.3 S Biock Lifts as specified No, 2
24 New Block Lifts as speaifiad Mo, 2
3 Daor arrangement: one antranca No. 8
4 Power: 380V {3 phase} and Lighting 220V. Frequency 50Hz with No 8
power fluction; ++10% !
5 1 ift Cailings m2 32
6 Lift Lighting {ilkimination level of not less than 300 jux at 1000 mm sum 8
above floor lavel)
3] 3.5mm Stainless Steel Chequor Plate Sum 8
7 Handrails - Brushed stainless steef on both side and rear wall m 42
Gabin ang COP: full height staintess steel panel with micro stroke
8 buttons (braille and wheelchalr accessible) and call accept lights, No a
deor close, alarm, fan, LED emergency light and car position
indicator.
g |Separate units for Hall Bullen and Direction Arrow Display (on each Sum 8
landing) with Position Indicator or: Ground floor only.
10 Install sump pump No. 8
11 Chack tha lift shaft and motor room roof for leaks. If leaking, water llem 8
proof.
12 Check thal the supply DB Is fully functional and the supply is reliable Hom 8

(need to test it).

C2 -Carried to Collection




ltam No. UNIT Qty Rate Amount
5} ACCESSORIES AND OPTIONS
Supply, dslivery and Installation of the following accessories
6.1 Emergency Fire Service: Refer to Detailled Specification P3LM4 Hem 1
‘ number 7.2 "Operation In the event of fire"
8.2 Emergency Fire Operation: Refer to SANS 10400 Part T and SANS Sum 1
: 10400 Part W
6.3 independent Service: Refer to SANS 10400 Part T and SANS 10400
Sum 1
Part W
64 Emargsncy Power Operalicn; Refer to SANS 40400 Part T and Sum 1
' SANS 10400 Part W
6.5 Communication:
Intercom linked fo switichkoard oparator and master staticn inclunding
6.5.1 20mm diamatar uPVC cenduid Sum 8
6.5.2 Alam button {standard) Sum 8
6.53 Valca Annuecaition {English} Sum 8

C3 - Carried tc Collection|




Item No. UNIT Qty Rate Amount
10 SUNDRIES
10.1 Test and commission tha entire installation as per SANS 10142-1 Sum
' and Issue of the compliance certicate
10.2 LV recticulation and #ift installation - Preparation of "As Buill" drawings Sum
. and manuals as per this specifieation.
Supply of hard bound spiral foldars conlalning commissioning / CoC
10.3 cerlificates, test resulls & operaling & maintenance manuat for the LV Sum
equipment, cabling, light fittings, etc.
Provide fully dirsensionad and marked up As-Build drawing of all
10.4 existing & nsw LV with cable sizes and type. 4 Sets and One Sum
Elecironic
t0.5  [Make provision for the identification of the exisiing cables Sum
106 Test and commission the entire Instaliation as per SANS 1545.1 and Sum
’ Issus of the compliance cerlicate
10.7 Cover over Incemming and oulgoing circuits above and below board Sum
Completa Cerlificate of Registration with Department of Labour in
10.8 accordance with Occupational Health and Safety Act, 1993 - Lift, Sum
Escalator and Passenger, Conveyor Regulations.

10.9 Painting, transport and consumables Sum
10.10 A completed mainfenance contract Sum
10.11 Supply and install ifimmer (steal) Sum
10.12 False Pil above 200mm Sum
10.13  |Storage per month Sum

C4 - Carried to Collection




SECTION 2

SUMMARY PAGE AMCUNTS
Preliminaries and General R
Construction Cost (C1, C2, C3 and C4) R
Maintenance of Lifts for a perlod of three years R

Pleass nota; This ameunt will be used for Tender Adjudication purposes, but for the

construction portion of the conlract: 1. Censtruction portion: GGG Conlract.

2. Mainlenance SLA Allached

Subtotal Excl. VAT R

VAT @156% R

Totat Construction Cost Inclusive of VAT @ 15%
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Scope of Works comphed in accordance wuth SANS 10403 where reference is made to this part of SANS 1921-

1:2004
Project title: King Edward Vil Hospital: Replacement of 8 lifts
Tender no: ZNB 9993/2021-H |Project Code: | 31010614
SECTION 1
1 EXTENT OF THE WORKS
11 EMPLOYERS OBJECTIVES
IMPROVE THE RELIABILITY OF ELEVATORS AT KING EDWARD VIl BY REPLACEMENT OF 8
EXISTING LIFTS.
1.2 |OVERVIEW OF THE WORKS
REPLACEMENT IN ENTIREILTY OF 8 PASSAGER LIFTS WITH 8 NEW LIFTS. PLUS COMPULSORY
SIGNING OF SERVICE LEVEL AGREEMENT, ATFACHED HERETOQ.
1.3 EXTENT OF THE WORKS
Remove exixting elevetors and supply, install and commission new elevators with like for like dimensions and
capacity. REFER TO ANNEXURE "A" FOR FULL TECHNICAL SPECIFICATIONS.
1.4 |LOCATION OF THE WORKS
King Edward Vil Hospital, Sydney Rd, Umbile, Durban, 4013
15 |TEMPORARY WORKS ‘
All temporary work to comply with the Occupational Health and safely Act (Act 85 of 1993)
2 ENGINEERING
2.1 EMPLOYER'S DESIGN
Specifications provided.
2.2 |DESIGN BRIEF

Design to be submitled to the KZN DoH for approval before the manufacturing of the lifts.
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DRAWINGS

Drawings to be submitted to the KZN DoH for approval before the manufacturing of the lifts.

24

31

3.2

3.3

34

3.5

4.1

DESIGN PROCEDURES

All relevant SANS and acceptable electrical engineering design and installation principles.

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2017 pertaining
to the Preferential Procurement Policy Framework Act, Act Number § of 2000 and the retevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by
the KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the
relevant documents.

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE ; This project will be adjudicated as not exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicable

SUBCONTRACTING PROCEDURES
Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles"”, the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred
to in these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study
the “Standard Preambles to ail Trades", any "Supplementary Preambles”, the Electrical Specifications and
Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard
Electrical Specifications, the descriptions in the Bills of Quantities/fLump Sum documents are to apply. No
claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills
of Quantities/fLump Sum documents which are fully described when read in conjunction with the relevant
Preambles and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or
more of the SABS/SANS IS0 2000 Series should be used whenever possible in the absence of a particular
SABS/SANS Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description”, "shall be stated" or other words
having the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills
of Quantitfes/L.ump Sum documents incorporated such inclusions and statements whether specifically stated
or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred fo in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses
will apply. The method of measurement and payment clauses will NOT apply o this Contract.
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The Contractor is hereby informed that risk of collapse and keeping excavations free from water {excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical [nvestigation report when included at the end of
these tender documents.
Whenever reference is made to "Sub-Coniractor”, "Nominated Sub-Contractor" or the lke in the
specifications included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to
mean "Contractor” as defined.

4.2

4.3

4.4

4.5

4.6

4.7

4.8

5.1

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1

PARTICULAR / GENERIC SPECIFICATIONS

The Confractor is referred to the following documents whether attached to this document or not:

SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB} HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan

Standard Preambles for all Trades (Rev 3} - DOH 2009 110 95
General Electrical Specification E/1 to Ef20
Lightning Protection [nstallation LP/ to LP/G

CERTIFICATION BY RECOGNIZED BODIES

Cnly contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safefy Act will be accepted and permitted to do work under this
contract. Pr. Eng/Techologist/Techni (Electrical) recognised by ECSA.

AGREMENT CERTIFICATES

Not applicable

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

iNot applicable

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Water and electricity.

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub
Contractors and Sub-Contractors appointed directly by the Administration.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Elecirical and Water meters for and pay for all current and water
consumed,

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works
are not to be used to provide temporary lighting and supplement water requirements for construction

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

The lift must be specified, manufactured and installed in accordance with the requirements of current national
SANS 1545-1: 199 regulations, and any amendments.

SANCTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1342, SANS 10089 & SANS 10131..
Parts and components proposed should be modern, safe, reliable and energy efficient. The installation of
which must be compliant with the OSH Act and all relevant South African
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5.2

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per
day) as per the table below:

RRENT YEAR

January -

“w/days

February

w/days

March:

widays

April -~

o widays

May:

widays

June i

. Wiays

July =

- widays

August =

September
October 0|
November:
December::|

5.3

5.4

5.5

5.6

57

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all
the parties concerned, the Employer will call for regular meetings fo be held on the site, at which a senior
member of the Contracting firm and the General Foreman of the Works will aiways be required to be present.
In addition to the above, other persons will be required to attend these meetings as and when their presence
is necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to
all persons attending the meetings and te others who need {o be kept informed.

FORMS FOR CONTRACT ADMINISTRATION

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

The Contractor shall provide all required information to the Employer to facilitate efectronic payments upon
request,

DAILY RECORDS

The Coniractor shall keep daily records of people and equipment employed as well as a site diary in respect
of work performed con the site.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule
form, reflecting the number and description of tradesmen and labourers employed by him and all Sub-
Contractors on the works each day.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule
form, reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.

BONDS AND GUARANTEES
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The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent
{whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the

Contract Data.

5.8

PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.

5.9

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force
will remain in operation and he must acquaint himself and his Employees with them as he and his Employees
will at all times be subject {o these measures,

The Contractor will on no account extend his operations beyond the confines of the building sile as indicated
by the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be
redeployed immediately and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from
the site.

510

5.11

Clause
Numbers
41.7

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken:
- Electrical Compliance Cerlificate

- Lightning Certificate

- Electrical and Mechanical test certificates

- SANS 10400-A:2010 compliance certificates
- Latest National Building Regulation

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

The requirements for drawings, information and calculations for which the Contractor is responsible

Signed off as-built drawings.
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4.2.1|The responsibility strategy assigned to the Contractor for the works is:
Strategy A
4.2.21The structural engineer is:

Not applicable

4.23

Drawings & other info are to be submitted in accordance with the contractors programme

Not applicable

43

The planning, programme and method statement are to comply with the following:

N/A

4121

Samples of materials

The work s to be executed with materials of the bast specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer,
who may reject all materials or workmanship not corresponding with the approved sample.

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the
employer are:

0

412.2

Fabrication drawings that the contractor is to provide to the employer are:

None

4123

Office accommodation, equipment, accommodation for site meetings and other facilities for use by
the employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his
Foraman, perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a felephone con the site for the use of the Contractor and all Sub-Contractors for
the duration of the Contract, and must make the necessary application for connection, give all nofices and
pay all fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS
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Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of
Works not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall
be constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a
lean-to roof covered with the same matetial as the externat wall covering. The office shall be lined internally
with soft board or other approved material and a ceiling shall be provided of the same material as the infernal
lining. A suspended wood floor shall be provided and Is to finish not less than 300 mm above the ground
level. A lockable door and a window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofad and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and
fulfilied by the Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for
the laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves,
seating and wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lackable telephone in the Office for the Inspector of
Works for the duration of the Contract. The Contractor will be required to make the necessary application for
connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for the
direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and
for all calls made from this telephone,

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of
materials and for the use of the workmen, and remove when no longer required.

4.14.6

The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted nofice board, size overall 2800 x 2345 mm high
sign written to detail as Drawing No. T9506 which drawing is available from offices of the Depariment of
Public Works. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will
be permitted. The Contracter, at his own cost, may provide a board on which all sub-contract firms' names
may be sign written. The notice board is to be to the approval of the Employer and is to be maintained in first
class condition and placed where directed at the entrance to the site and remain there for the duration of the
Contract.

4171

Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, ete., shall cease
until authority to proceed has been obtained from the Employer. Should the Contractor damage underground
cables or pipes resulting in a disruption of services to an existing institution such damage shall be repaired
immediately.

4.147.3

Services which are known to exist on the site:

Investigate and provide detail drawings.

4,174

Requirement for detection apparatus

None

4.18

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:
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By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document
relates, be deemed to be the mandatory as envisaged by Section 37 {2) of the Act. As a mandatory the
successfut Tenderder will be deemed to be the “principal contractor” and an employer in his/herftheir own
right with duties as prescribed in the Act and accordingly will be deemed fo have agreed to be solely
responsible for ensuring that in connection with the service to which this tender document relates, all work will
be performed and machinery and plant used in accordance with the Act. Should the Contractor, for whatever
reason be unable to perform as required by the Act, the Contractor undertakes to inform the Employer
accordingly.

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be
Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification’
which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project
Specification included in this tender document and any and all drawings which are referred to and issued as
part of this tender document before preparing their own project specific 'Construction Phase Safety, Health
and Environmental Plan' . Tenderders are also advised that such a plan which is submitted with a tender but
is incomplete or considered inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance
with, and obligations in terms of the Act will be entertained,

4.22

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

[Provide list of applicable contractors]
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Joint Venture Agreement
{March 2004)
{First Edition of CIDB document 1017)

b KWAZULU-NATAL PROVINGE

HEALTH
REPUBLIC OF SOUTH AFRICA

PREAMBIL.E
This agreement is mads and entered into by and between

Revision §

of the first part and

of the second part and

4

of the third pant.
(alfow for addilional parties as necessary).
Whereas the foregoing parties have resolvad to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract io be awarded by
(rname of Employer)
to the KZN Department of Health in respect of the following project:

for (brief description of Confract)

King Edward VIl Hospital: Replacement of 8 lifts

Now it is hereby agreed as follows :

DEFINITIONS AND [NTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except whare the context otherwise
requires. Defined terms and words are, in general, signified in the texi of the Agreement by the use of capital
initia! letlers, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of ihe Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provislons, if any, Schedules *A’, ‘B’ and 'C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. {o be furnished by the
Joint Venture to the Employer in {erms of the Contract,

‘Document’ means any written, drawn, typad, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

‘Joint Venture' means the joint venture formed by the Members in accordance with the Agreement,

‘Management Committee’ means the body established in terms of the Agraament to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

‘Member’s Interest’ means the proportion expressed as a percantage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Jaint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise

indicated in the Agreement, represents the extant to which the Member participates in the fortunes
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of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B' and ‘C’ which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the spacific
puiposes of the Agreement.

Inierpretation
Unless inconsistent with the context, an expression in the Agreement which denotes;

+ any gender shall include the other genders
+ a natural person shall include a juristic person and vice versa
« the singular shall include the plural and vice versa
tHeadings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shail be construed in accordance with and governed by the laws of the Republic of South Africa
and the English language versions shall prevail.

Language
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

Conflict between Agreement and Confract
Shauld any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall he
amended to the approval of the Management Committee so as to eliminate the conflict.

JOINT VENTURE GENERAL

Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincerporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obfigations and rights of the Joint Venture and the Members in connection with the Confract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancellad.

Exclusivity
Unless otherwise agreed by the Management Committes, or provided for in the Contract no Member shall

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shal!
ensure thaf iheir subsidiaries and other bodies over which they have control camply with this requirement.

Participation of Members
Excepl as may otherwise be stipulated in the Agresment, each Member shall be responsible for all costs incurred by it prior to the
date of inception of the Agreement.

Subsequent to the date of inceplion of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantess, insurances, human and other
resources and participation in profits and losses to the axtents indicated in the Schedules. Participation in any aspect not covered in
the Schedules shall, if an agreement cannot be reached betwsen the Members, be to the same extents as indicated by the
Members Interasts.

Manaaement

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof,

Gonfidentiality
All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be

disclosed to any third party without the prior written approval of the Management Committee,

No Member shall be party to the dissemination of publicity relating to the Confract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or In any other way make over any of its rights, or obfigations, under the Agreement without the prior

wiitten consent of the Management Commillee.
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Subcontracting
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible In terms of the Agreement without the

prior written consent of the Management Committee.

Varlations to Agreement
No variation, madiflcation, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the

Members and reduced to writing.

Liability
Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in cennection with the
performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture
by the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms
of the Agreement and the Contract, shail have full authority to bind the Members in all matters relating to the affairs of the Joint
Venfure,

Communication belween the Joint Venture and the Employer, or third parties, refating to the Coniract shall be conducted exclusively
by the Management Committee, or by such person as it may delegate to perform this function,

The Management Committee shall have the power to appaint a project manager and/or such other persens as it may see fit to
appoint for the purpose of execuling the Contract and may delegate such of its powers, responsibliiies and duties as it may
consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed
by #ts chairman.

Management Committee

Composition

The Management Committee shall, unless ofherwise agreed by all the Members, consist of one Representative of each Member
and each Member shall be obliged, at alt times, to maintain a Representative on the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitied, after giving the other Members not less than three working days wrilten notice of his intention to do so,
appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the ’
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the
absent Representative.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member's Interest. If
two, or more, Members have the same, largest Member's Interest, the chairmanship shall rotate between the Representatives of
stich Members at three monthly intervals, the order of rotation to be determined by ballot,

Notwithstanding the foregaing, the chairmanship of the Management Commitlee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shalf be paid by the Joint Venture to Representatives or their alternates for serving on the Management
Mestings

Mestings of the Management Committee shall take place at such times and places as the Management Committee may determine,
provided that the chairman shall convene a meeting of the Management Commiitee to be held not later than ten working days after
he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the
Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representalives or alternates to attend any of its meefings,
but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman.
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All decisions of the Management Comemittee shall, desirably, be unanimeus. Accordingly, if unanimity cannot, initiatly, be achieved
in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours {0 enable
Representatives lo consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the
decision, provided It Is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Commitiee, whather taken at a mesting, or otherwise, shall be recorded in written minutes, which
shall be distributed by the chairman to reach the Representalives not later than five working days after those decisions ware taken.
Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the
chairman not later than three working days after receipt of the minutes by the Representative.

Powers and duties
The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture,

Monitoring, directing and co-ordinaling the activities of the Members to ensure that the objectives of the Joint Venture are achleved
and that the ebligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financlal records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Commitiee for
approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ interests shall be unanimously approved by the Members,

Datermining the terms and conditions of employment of personnel and the emoluments applicable to staif seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are fo be provided
directly by the Members, be as set out in the Schedules and may, from time ta time, be amended by decision of the Management
Commitlee, provided that the Member's interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set
out in the Schedules and may, from {ime to time, be amended by decision of the Managemeant Committee, provided that the
Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.

Schedule ‘A’ {General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer's name and address,

2. A brief description of the Contract and the Deliverables.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.

4, The Members’ Inferests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Veniure and by the individual Members,

8. Detalls of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule 'B’ (Financial
Schedule ‘B’ shall contain information regarding the financial affairs of the Jolnt Venture including, inter alia, the following :

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided andfor
guaranteed by the individual Members from time to fime.
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2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are 1o be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debil, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule 'C’, the basis on which contributions of various types by the Members towards the work of the
Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Membars.
8. The basis upon which iosses, If any, are to be apportioned to Members.

Schedute ‘C' (Contributions by Members)

Schedule 'C’ shall set out the contributions of varlous types, other than cash, that will be made by the individual Members towards
the work and cbligations of the Joint Venture and shall, as far as possible, indicate the maonetary values to be placed on such
contributions, which may include, inter alla, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture,

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract,

BREACH OF AGREEMENT

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does
not remedy the situation within fourteen calendar days of receipt of notice from the Management Commiittee, ar another Member, to
do so, the other Members shali have the right, without prejudice to any other rights arising from the default, to summarily terminate
the Agreement and re-assign the defaulting Member's rights and obligations in the Joint Venture as they see fit and withhold any
moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agreement being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER

Should a Member be ptaced in liquidation, or under judicial management, whether provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 8, as if the Member had breached
the Agreement.

DISPUTES

Settiement
The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise cut of, or relate to,
the Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise
alt other Members in writing that negotiations have failed and that he intends ta refer the malter to mediation in terms of Clause 8.2.

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a
single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this
purpose in Schedule ‘A", The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Mernbers in reaching a mutually acceptable ssttlement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice, The Members shall record such agreement in writing and thereafter they shail be bound by
such agreement.

The mediator is authorised to end the mediation process whenever in his opinion furiher efforts at mediation would not contribute o
a resolution of the dispute between the Members,
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Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator fo be selected by
agreement between the Members or, failing agresment, to be nominated by the person named for this purpose in Schedule ‘A’

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days
after the mediator has expressed his opinion, failing which the mediator's opinion shall be deemed to have been accepted by all
Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agréement, in accordance with the rules for the
Conduct of Arbitrations published by the Assoclation of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary,
be made an order of any court of competent jurisdiction.

DOMICILIUM

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule ‘A", A Member shall be entitled fo change his domigilium from time to ime, but such change shall be effective only on
receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at this day of 20
For and on behalf of {Company]
by fname} who warrants his authority to do so.

As withesses 1. As witnesses 2.

Member No, 2
Thus done and signed at this day of 20
For and on behalf of fCompany]
by fneme} who warrants his authority to do so.

As witnesses 1. As witnesses 2,

Membsr No. 3

Thus done and signed at this day of 20

For and on behalf of

{Company]

by fname}

who warrants his authority to do so.

As witnesses 1.

fAllow for addilional parfies as necessary]

As witnesses 2,
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KWAZULU-NATAL PROVINCE

HEALTH
REPUBLIC OF SOUTH AFRICA

1. Intraduction

The Department of Health Kwa Zulu Natal enters into contracts with Contractors for the Replacement of 1600 kVA
Transformer at Queen Nandi Regional Hospital. This document describes the requirements of compliance to
which the Principal Contractor/Contractor is to adhere in refation to the scope of works. This document defines the
minimum management requirement that is to be implemented by the Principal Contractor/Contractor for the
management of Health and Safety on the Health care facilities.

The aim of this document is to present the health and safety aspects that need to be controlled and managed on
this contract. The client reserves the right to make changes as and when the Client deems fit to address issues of
Occupational Health & Safety (OMS) Compliance. The Client will not entertain any claim of any nature whatsoever
which arises as a result of costs incurred or delays being experienced due to the Contractor not complying with the
requirements of this document or any other applicable legislative requirements imposed on the contractor.

The Principle Contractor will be required to submit a Safety File for approval prior to commencement of work,
Arrangements for such approval shall be made with the OHS Department. The Princlpal Contractor shall submit
proof that its appointed contractors Safety file has been approved.




2. Definitions & Abbreviations

2,1 “Client” means KZN Department of Health

2.2 “Agent” means a competent person who acts as a representative for a Client

2.3 "CR” refers to the Construction Regulations 2014

2.4 “OH8"” means Occupational Health and Safety

2.5 “DoL” refers to the Department of Labour

2.6 “DOH" refers to the Department of Health

2,7 “NIHL” refers to the Noise Induced Hearing Loss Regulations

2.8 “HCS” refers to the Hazardous Chemical Substances Regulations

2.9 “GS8R" refers to the General Safety Regulations

2.10 “GAR’ refers to the General Administrative Regulations

2.11 “FR” refers to Facilities Regulations

2.12 “PPE” means Personal Protective Equipment

2.13 "MSDS" means Material Safety Data Sheets

2.14 “EIR" refers to the Electrical Installations regulations

2.15 “EMR” refers to Electrical Machinery Regulations

2,16 “ERW" refers to Environmental Regulations for Workplaces

2.17 Principal Contractor means an employer appointed by a Client to perform Construction Work
2.18 Construction Work means any work in connection with-:

{a) the construction, erecticn, alteration, renovation, repair, demolition or dismantling of a addition to a building or
any similar structure or;

{b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, road, railway, runway,
sewer or water reticulation system, or the moving of earth, clearing of land, the making of excavation, pilling, or any
similar civil engineering structure or type of work.

2.18 Construction Work Permit means a document issued in terms of Construction Regulations 3




2.20 Construction Manager means a competent person responsible for the management of the physical
construction process and the co-ordination, administration and management of resources on a construction site

2.21 Construction Supervisor means a competent person responsible for supervising construction activities on a
construction site
2,22 Competent Person means a person who —

(a) Has in respect of the work or task to be performed the required knowledge, training and experience and where
applicable, qualifications, specific to that work or task. Provided that where appropriate qualifications and training
are registered in terms of the provisions of the National Qualifications Framework Act, 2000 {Act No. 67 of 2000y,
those qualifications and training must be regarded as the required qualifications and training, and

(b) Is familiar with the Act and with the applicable regulations made under the Act

2.23 OHS Plan means a site, activity or project specific documented pian in accordance with the Client's Health &
Safety Specification

2.24 Heaith 8 safety File means a file or other record containing information in writing required by Construction
Regulations 2014,

2,25 Hazard ldentification and Risk Assessment and Risk Control (HIRA) means a documented plan, which
identifies hazards, assesses the risks and detailing the control measures and safe working procedures, which are
to be used to mitigate and control the occurrence of hazards and risks during construction or operation phases.

2.26 The Act means, unless the context indicates otherwise, the Occupational Health and Safety Act, 85 of 1993
and Construction Reguiations 2014 promulgated there under, (OHSA).

2.27 Hazard means a source of or exposure to danger

2.28 Risk means the probability or likelihood that a hazard can resuit in injury or damage.

2.29 Hazardous Chemical Substance (HGS) means any toxic, harmful, corrosive, jrritant or asphyxiant
substance, or a mixture or substances, for which an occupaticnal exposure limit is prescribed, or an occupational
exposure limit is not prescribed, but which creates a hazard to health

2.30 Construction Plant encompasses all types of plant including but not limiting to, cranes, piling frames, boring
machines, excavators, dewatering equipment and road vehicles with or without lifting equipment.

2.31 Fall prevention equipment means equipment used to prevent persons, tools or machinery from falling from a
“fall rigk” pasition, including personal protective equipment, body harness, body belts, fanyards, lifelines or physical
equipment, guardrails, screens, barricades, anchorages or similar equipment,

2.32 Fall risk means any potential exposure to falling sither from, off or into.




2.33 Fall protection plan means a documented plan which includes:

a) all risks relating from a fall risk position, considering the nature of work undertaken:;

b) the procedures and methods to be applied in order to eliminate the risk; and

c¢) a rescue plan and procedures

2,34 Scaffold means a temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both

2.35. Occupational Health Practitioner refers to either Doctors or Nurses with the following requirements:
Doctors

{a) Registered and in good standing with the Health Professions Council of South Africa (HPCSA)

{b} has a tertiary qualification in Occupational Health or Medicine which is registered as an additional qualification
with HPCSA or

(c) be registered as a specialist in Occupational Medicine with HPCSA

Nurses

(@) registered and in good standing with the South African Nursing Council (SANC) and

(b} have a tertiary qualification in Occupational Health Nursing that is recognised and registered with SANC

2.36 Confined space means an enclosed, restricted or limited space in which, because of its construction, location
or contents, or any work activity carried on therein, a hazardous substance may accumulate or an oxygen deficient
atmosphere may occur, and includes any chamber, tunnel, pips, pit, sewer, container, valve, pump, sump or similar
construction, equipment, machinery or object in which a dangerous liquid or a dangerous concentration of gas,
vapour, dust or fumes may be present

2.37 dead means at or about zero potential and isolated from any live system;

2.38 earthed means connected fo the general mass of earth in such a manner as will ensure at all times an
immediate safe discharge of electrical energy;

2.39 electric fence means an electrified barrier consisting of one or more bare conductors erected against the
trespass of persons or animals;

2.40 electric fence energiser means slectrical machinery arranged so as to defiver

a periodic non-lethal amount of electrical energy to an electric fence connected to it;

2.41 electric fence system means an electric fence and an electric fence Energiser

2.42 "live" or "alive™ means electrically charged

2.43 portable electric tool means any electrically operated implement, with the

exception of ordinary household electrical appliances, which is designed for use

with-

(a) a flexible cord at the supply end and which is intended for use by hand and

witich is fo be carried by hand at the place of work; or

{b) a flexible cable at the supply end and which is intended for use by hand and

which is to be moved by hand at the place of work;




2.44 electrical contractor means a person who undertakes to perform electrical installation work on behalf of any
other person, but exclude an employes of such first-mentioned person

2.45 electrical installation means any machinery, in or on any premises, used for the transmission of electricity
from a point of control to a point of consumption anywhere on the premises, including any article forming part of
such an electrical installation irrespective of whether or not it is part of the electrical circuit, but excluding

{a} any machinery of the supplier related to the supply of electricity on the premises;
{b) any machinery which transmits electrical energy in communication, control circuits, television or radio circuits

(¢} an electiical instailation on a vehicle, vessel, train or aircraft, and

(c) control circuits of 50 V or less between different parts of machinery or system componants, forming a unit, that
are separately installed and derived from an independent source or an isolating transformer;

2.46 electrical tester for single phase means a person who has been registered as an electrical tester for single
phase In terms of regulation 11 (2} for the verification and certification of the construction, testing and inspection of
electrical installations supplied by a single-phase electricity supply at the point of control, excluding specialised
electrical installations;

247 installation electrician means a person who has been reglstered as an installation electrician in terms of
regulation 11 (2) for the verification and certification of the construction, testing and inspection of any electrical
installation, excluding specialised electrical installations;

2.48 instailation work means:-

(a) the installation, extension, modification or repair of an etectrical Installation;

fb) the connection of machinery at the supply terminals of such machinery; or

{e} the inspection, testing and verification of electrical installations for the purpose of issuing a certificate of
compliance;

2.49 master installation electrician means a person who has been registered as a master installation electrician
in terms of regulation 11 (2) for the verification and certification of the construction, testing and inspection of any
electrical installation;

2.50 point of control means the point at which an electrical installation on or in any premises can be switched off
by a user or lessor from the efectricity supplied from the point of supply, or the point at which a particular part of an
electrical installation on or in any premises can be switched off where different users occupy different portions of
such premises;

2.51 point of outlet means any termination of an electrical instailation which has been provided for connecting any
electrical machinery without the use of tools;

2.52 point of supply means the point at which electricity is supplied to any premises by a supplier;




3. Client Requirements
3.1 Leadership and Commitment

The Contractor acknowledges the KZN Department of Health's strong commitment to Health and Safety and the
Contractor affirms that it has a written Health and Safety Paolicy, and is actively supported and endorsed by the
Contractoi’s management. The Contractor represents that its written policy is widely disseminated and understood
among ifs employees, and that its policy includes a description of the Gontractor's organization, procedures and
methods of communication to and from personnel. The Contractor must provide copies of its policy and policy
statement to Department Of Heaith (DOH).

3.2 Legal Requirements and Regulations for Health and Safety

The Contractor warrants that it is familiar with the contents and implications of the applicable Legislation; codes of
practice, guidelines and standards applicable to the services to be provided. The Act and the Regulation, where
applicable, require development and implementation of Work Method Statements for a range of high-risk activities,
which, where applicable, the Contractor must develep and implement. The Contractor must ensure that its
personnel and its subcontractor’s personnel have been informed of all such taws, Acts, regulations, codes of
practice, guidelines and standards.

3.3 Contractors’ General Requirements for Health and Safety

The Contractor is solely responsible for carrying out the work under the Contract having the highest regard for the
health and safety of its employees, the KZN Department of Health's employees and persons at or in the vicinity of
the Site, the Works, temporary work, materials, the property of third parties and any purpose relating to the
Contractor carrying out its obligations under this Confract.

The Contractor must initiate and rmaintain safety precautions and programs te conform fo all applicable Health and
Safety laws or other requirements, including requirements of any applicable government instrumentality and DOH
institutions site requirements.

The Contractor must, at its own cost, srect and maintain safeguards for the protection of workers and the public.
The Contractor must manage all reascnably foreseeable hazards created by performance of the work.

The Confractor must:

¢ Provide all things and take all measures necessary for maintaining proper personal hygiene, ensuring safety of
Avoid unnecessary interference with the passage of people and property at or near the Site

Prevent nuisance and excessive noises and unreasonabie disturbances in performing the Services

Be responsible for the adequacy, stability and safety of all of its site operations.

» Costs for the above are borne by the Contractor

» The Confractor must comply and is responsible for ensuring that all of its Sub-contractors comply with the releva
+ The contractor must appoint a Competent Safety Officer who will ensure that OHS Act and its regulations are im
« The appointment of a Safety Officer must be approved by DOH

+ The Safety Officer must possess a National Diploma in Environmental Health/Safety Management or
SAMTRAC and have at least 2years experience

3.4 Confractor's Health and Safety Management Plan

The Contractor must prepare, implement and administer the Contractor's Health and Safety Management Plan.
The Plan is in writing and forwarded prior to mobilisation to the site for work under the Contract to the KZN
Department of Health's Safety Department for review. The Health and Safety Management Plan must comply with
this Contract including Site Rules & Requirements, and applicable law relating to workplace health, safety and
environmental standards. Any proposed amendments or revisions to the Contractor's Safety Management Plan are
submitted to DOH for acceptance.

The Health and Safety Management Plan must provide a systematic method of managing hazards according fo the
risk priority and must include all mobilisation and site set-up activities.

The Plan will be audited for completeness by the KZN Department of Health.

The contractor shall comply with the requirements of CR 7

The Plan must be presented and accepted by DOH BEFORE permission will be granted to the Contractor to
mobilise to site

3.5 Legal & Site-Specific Requirements

The Contractor shall develop, implement and administer Health & Safety Plan. The plan shall be in writing and shall

be submitted fo DOH within 7 days of the contract being awarded.
The plan shall demonstrate management's commitment to safety and include, but not be limited to, the following

minimum auditable elements:
« The Contractors’ Safety Policy.




How safety responsibilities are assigned to different roles within the organisation. Identification of role of

Safety Coordinator, and on-site managers

Selection, placement and training procedures, including induction and ongoing training in 'Basic Safe Work'

and Occupational Health & Safety training for newly hired or promoted supervisors.

Occupational Health & Safety communications and mestings, including daily safe task instructions and project

safety meetings.

Assessment of sub-contractors and Service Providers, including requirements for Health & Safety Plans.

Safety awareness,
Nomination of personnel to carry out safety inspections.
Contractor senior managerment involvement

Rules and regulations including safety procedures the Contractor has in place for recurring work activities

Personal profective equipment rules.

Control of dangerous and hazardous substances

System of hazard Identification and risk control, such as Risk assessments, Daily Safe Task Instructions and
Verification procedures including

Daily sife safety inspections and audits

Inspection of plant, tocls and equipment prior to introduction to site and at least monthly thereafter
Accldent/incident reporting, recording, investigation and analysis, which ensure that corrective action, are taken

and this actfon is communicated to report initiators

Evacuation and emergency planning
Rehabilitation procedures that encourage an early return to work
Record keeping, including details of what is kept and for how long




3.6.1 Hazard Identification, Risk Assessment and Risk Control

+ The development of a work scope and activity risk profile identifying and considering, safety, health and
environmental hazards and exposures.

¢ Controls to manage risks identified within the risk profile will be formalised and Implemented

+ Personal Protection Equipment

« The hazard identification and risk assessment process for specific operations and activities and for new
acfivities identified after the development of the projectiwork scope and activity risk profile.

¢ The process to be used to review the effectiveness of risk controls

+ Workplace hazard inspections

+ The implementation of a safety observation and coaching process conducted as a minimum by persons in
leadership roles

e Method by which daily activities will be assessed for hazards and controls defined before work commences

« Contractor wilt carry out inspsctions and maintain requests of the identification of and implementation of
inspection and maintenance controls for plant, mobile plant, equipment and tools requiring formal management.

3.5.2 Risk Assessment

The principal contractor must, before the commencement of any work and during such work, have risk
assessments performed by a competent person appointed in written.

The risk assessment should include-

(a) the identification of risks and hazards to which persons may be exposed to

(b) an analysis and avaluation of the risks and hazards identified based on a documented method

{c) a documented plan and applicable safe work procedures to mitigate reduce or control the risks that have been
identified

{d) a monitoring plan and

(®) a review plan

Furthermore, the contractor shall conduct jobftask specific risk assessment. Communication of the risk
assessments shall be kept in the CHS file.

Risk assessment must be performed by a trained risk assessor who has been appointed in writing.
The principal confractor shall comply with the requirements of CR @

3.6.3 Task Specific Risk Assessment

Prior to the commencement of each work activity, a Task Specific Risk Assessment (HIRA) is completed;
documented and submitted to KZN Department of Health for approval prior to the task commencing. The purpose
of the HIRA s to identify all potential hazards assocfated with the Waork and the Work enviranment, assess the risk
these hazards present and then to provide risk control action that deals with those hazards, as wefl as providing to
the workforce involved in the particular work activily, details of any hazards and the proposad controls.

The Task Specific Risk Assessment must:

= Describe the operation to be performed in the sequence of the basic job steps.

« [dentify the hazards or potential hazards at each step.

*  Identify the possible consequences for each hazard at each step.

¢ Assess the Initial Risk Score that each hazard presents (Probability x Severity x Frequency), the total score will

be used to identify the Risk Ranking/Priority Factor.
e Once control meastres have been considered and implemented, a Revised Risk Score must be allocated to

each hazard.

¢ ldentify the Site Rules that apply.

+ Describe how the hazard is controlled such that the residual risk is as low as reasonably practicable and is
acceptable to the work crew.

. identify the related Work Instruction if appropriate,

s  Be reviewed prior to each shift,

s Be acknowledged by way of signature of all personnel involved in the work activity

3.5.4 Safety Method Statements

« The Contractor must submit Safety Method Statements to the KZN Department of Health's nominated
Representative for approval prior to the task commencing.

s The Task Htems listed in the Safety Method Statement must tie up with the task items being assessed in the
Task Specific Risk Assessment document.

+ The Safety Method Statement must detail in a step by step and methodical manner how the task is to be done
from beginning to the end and must indicate what tools/equipment will be used at each stage and/or how the work
area is to be accessed.

3.5.5 Hazardous Materials




The Contractor must sef out its policy for the use, transportation, handling and storage of fuel and hazardous
materials taking into account the legislative requirements, The Centractor must ensure that all hazardous materials
and waste products are disposed of in accordance with applicable laws and regulations and any procedures
published by DOH or in the absence of any relevant law, regulation or procedures, in accordance with sound safe
practice.
3.5.6 Incident Management
s The principal contractor must appoint a competent incident investigator in writing.
¢ Incident management plan must be developed and implemented by the principal contractor
» All incidents must be investigated and recorded
« Reportable incldents must be reported to the Department of Labour
» Incidents must be reported to DOH within 24 hours of occurrence
« Anincident register must be kept on site.
+ Incident investigation report inclusive of corractive measures must be submitted to DOH
3.5.7 Emergency Preparedness and Procedures
« The principal contractor must develop an emergency procedure
« The emergency procedure must have; but not limited to:
A detailed response procedure;
list of key personnel
Details of emergency services
Steps to be taken in the event of each and every specific type of emergency
« The emergency procedure must be communicated to all employees
« Emergency numbers must be known to all employees




3.5.8 First Aid Equipment

« The principal contractor must appoint first aider in writing

+ The appointed first aider must be in possession of First Aid Level 2 certificate.

+ The contractor must provide his own first aid box

3.5.9 Unsafe Acts and Conditions

+ The Contractor must implement a systemn to recognise, correct, and report unsafe acts and conditions associate:
3.5.10 Occupational Health & Infection control

« The contract may expose employees to biological agents; contractors must ensure that an adequate risk
assessment is prepared and identifies the biological agents and controls thereof.

» Appropriate PPE must be used at all times

3.5.11 Extreme weather conditions

e [f weather conditions pose a threat to Health & Safety of employees, be it extreme heat, cold, lightening or any
weather condition, the Principal must apply appropriate safety measures. For hot environiments; cool portable water
shall be provided.

3.5.12 Medical Certificates of Fithess
+ Prior to commencement of works; the principal contractor must submit valid medical certificates of fithess for all
employees

¢ DOH will only accept Medical certificates of fitness obtained from an authorised Occupational health Practitioner

s A procedure to cater for employees with limitations must be developed and implemented by the contractor.

+ Employees without valid medical certificates will not be allowed on site.
3.5.13 Plant and Equipment

The contractor must implement and comply with OH&S Act - Electrical Machinery Reg. 9, Driven Machinery Reg. 1
- 20, Electrical Machinery Regulations and Electrical Installation Regulations,

The Contractor must supply, at his cost, all items of plant and equipment necessary to perform the work and must
maintain all items in good order and condition.

Should any piant or equipment become inoperable for a period considered to be harmful to the progress of the
work, the Contractor, must remove the unserviceable plant or equipment and replace it with similar serviceable
plant or equipment at no cost o KZN Department of Health.

No item of plant or equipment dslivered to site for this Contract is removed from the site prior to the completion of
the Contract without the written approval of DOH.

DOH reserves the right to inspect items of plant or equipment brought to site by the Contractor for use on this
Contract. Should DOH Representative has the opinion that any item is inadequate, faulty, unsafe or in any other
way unsuitable for the safe and satisfactory execution of the work for which it is intended, He/She must advise the
Contractor in writing and the Contractor must forthwith remove the item from the site and replace it with a safe and
adequate substitute.

3.5.14 Personnel Protective Equipment/Clothing (PPE)

The contractor must provide suitable and adequate PPE to all his/her employees

PPE must be issued to all workers free of charge and a record of issuing must be kept

Training must be provided to all employees to ensure they know how to use and maintain their PPE

Training should include but not limited to: Cleaning of PPE, Hygiene, Correctly Putting PPE on, Inspection of PPE,
Health Risks associated with the task,

The contractor must comply with the requirements of General Safety Regulations

3.5.15 Working on Live Electrical Equipment / Sub-Station

+ The Confractor may not allow any work on live electrical equipment!

3.6.16 Elevated Work

The Contractor must submit a fall protection and rescue plan to DOH for approval, before any elevated work
commence

Parachute type hamess with shock absorber and double lanyard to be provided for all elevated work

Ensure that all tools in elevated positions is attached to lanyards and be attached to sither the persen or structure

Equipment in elevated positions must be tied back {o the structure

There must be no loose items in elevated positions.

Overhead work wilf only be allowed only if A the area below is barricaded in accordance with DOH barricading
requirements,

The contractor must implement and comply with Construction Regulations 8




3.5.17 Barricading requirements

All openings and edges must be barricaded with solid barricading to withstand an impact of at least 100kg

Only solid barricading covered with Orange Netting and or DOH approved equivalent barricading is allowed.

Solid barriers to prevent persons falling inte them must protect openings in floors, stairwells, staircases, open-sided
buildings and any structure in the course of erection, where dangerous openings exist

Contractors must pre-plan the delivery of floor grating, stair treads, landings and handrails to ensure safe access
and protection for persons working on structures
Barricading must be tagged, placed on register, maintained and inspected daily - The owner of the barricade’'s
name and mobile number must appear on the tag
All handralls and fencing must comply with DOH Standards.
The contractor must comply with the requirements of General Safety Regulation 13 (1}

Note: Danger tape will not be accepted as barricading!
3.5.18 Working in Existing Operations
Work must be carried out such that no interference Is caused.
Any work which requires section of the Plant to be taken out of operation with resultant interruption to production
andfor other activities must be carried out in the absolute minimum of time and be on the basis of the Contractor
waorking around the clock (within legal parameters) for the duration of such work. The times when work of this
nafure can be carried out must be arranged with DOH
3.5.19 Permit to Work
» The Contractor must obtain a permit from DOH and necessary test must be conducted i.e testing for gases and
vapour presents, etc.
¢ The permit must list specific condition and hazards involving the specific task
3.5.20 Lock-out Procedures
+ In operating areas lock out procedures must follow DOH | procedures.
+ There must be a separate set of procedures that cover the requirements for lockeout, commissioning, start-up
and hand over of the completed works.




To ensure the safety of persons working in operating plant areas, the Contractor must ensure:

Lock-out procedure compliance

Instruction to all workmen concerned in its application and implementation

Daily checking of permits

Distribution of information and communication of any other permit system required

3.5.21 ElectricaliMechanical Lock-out Procedure

+ The confractor must appoint a competent person and compliance with OH&S Act Regulations regarding a
Certificate of competency

+ The contractor must ensure that all plant and equipment being put into operation is done so in an orderly
manner to safeguard all personnel involved in the commissioning process.

+  The Contractors 16(2) assignee must nominate and appoint & competent person as the responsible person for
energising and isolating equipment in response to requests from holders of work permits

» Manager must nominate and appeint a competent person for the duty of managing the “Permit to work” system
which must entail the stages of issue, revocation and completion

« All electrical control panels are to be locked by the Contractors' appointed person with padiocks having two
keys for the series

* The Contractor must provide these padiocks

e The Construction Manager and the Contractors’ appoeinted person would be the sole custodian of these keys

+ The Contractor must provide a sufficient number of padiocks; each with a unique key, for his artisans who is
reguesting permits for working on equipment

» These padiocks and keys are humbered for the permit holder’'s identification

«  The Contractor must ensure that muiti locks are available for his staff to cater for multiple lockouts

+ The Contractors Construction Manager must provide a sufficient number of fags that are to be attached to the
padiocks at the point of isolation by the person working on that piece of equipment

+ These tags must indicate that the equipment is locked out and bears the name and permit number of the
holder.

¢ Permit to work books must contain three copies, first copy for retention by the person carrying out the work on
equipment, second copy to be in the hands of the Contractors responsible persen and a fixed third copy for the
records

¢ Permit holders are to enter the names of their assistants in the register and after briefing them on the nature of
the work and the dangers involved, they are to sign the register to this effect in the spaces provided

For the first stage of commissioning, involving rotation testing of electric motors, the Contractors responsible
person must:

Energise the motor on receipt of a permit from the electrical technician

Isolate and lock out for adjustments to be made

Re-energise for further testing, and

Isolate and lock out on completion
The electrical technician must maintain radio contact with his assistant at the local isolator to ensurea that no
persons are in the immediate vicinity of the equipment to be test-run.
« Ajfter making adjustments he must again test-run the unit and, if correct, sign off the permit and remove his tag

and padiock

The second stage involves cold commissioning of the equipment, and the Contractors responsible person must:

« Verify that it is the correct equipment as specified on the permit \ Isolate the piece of equipment and ensure
that it is de-energised

Aftach his iock and tag to a multiple locking device

The permit holder, having withessed the isolation, must

Physically test that the eguipment is correctly isolated

Sign the pemit to this effect

Inform his workers of the nature of the work and hazards involved

Complete and sign the Workers Register and attach to the permit

+  Attach his lock and tag to the multiple locking device, and

+ Hand the second copy of the permit and worker's regisfer to the Contractors responsible person

» After completion of the work, the permit holder must remove all tools and equipment and leave the area in a
neat and tidy condition
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e The permit holder must sign all copies of the permit and workers register to the effect that his work is complete,
and remove his tag and lock from the isolator

» If work continues over more than one shift, a worker must remove his tag and lock at the end of the shift.

¢ |f another person is to work on the machine he must follow the same lockout procedure
» |f a permit holder does not remove his lock after the shift, and does not report to work the following day, the

+  Atthe first stage of cold commissioning DOH commissioning team takes over control of the plant and must
follow a similar lock-out procedure but must utilise their own plant documentation, padiccks and tagging system

3.5.22 Notification of Construction Work

¢ The principal contractor must notify the deparfment of Labour in writing 7 days before commencement of
construction works.,

3.5.23 Fall Protection

+ The Principal contractor must designate a competent person to prepare a fall protection plan

+ The principal contractor must implement the fall protection plan and amend when necessary and

« Ensure that there is continued adherence to the fall protection plan

Fall protection plan must include:

+ Arisk assessment of all work carried ouf from a fall risk position and the procedures and methods used fo
address all the risks identified per location

s The process of evaluafion of employees medical fitness necessary to work at a fall risk position and records
thereof

s A programme for training of employees working from fali risk positions and records thereof

« The procedure addressing the inspection; testing and maintenance of all fall protection equipment

« Arescue plan detailing the necessary procedure; personnel and suitable equipment required to affect a rescue
of a person in the event of a fall incident to ensure that the rescue procedure is implemented immediately following
the incident.

+ The site manager must be in possession of the most recently updated version of the fall protection plan
The Principal contractor must ensure that

+ Allunprotected openings on the ficors; edges; slabs; hatchways and stairways are adequately guarded; fenced
or barricaded or that a similar means are used to safeguard any person from falling through such opening;

+ No person/s is permitted to work in a fall risk position unless the work is performed safely as above

+ Fall prevention and arrest equipment are approved as suitable and of sufficient strength for the purpose for
which they are being used; with regards to the load including any person; they are intended to bear;

» Securely attached to a structure cor plant and the structure or plant means of attachment thereto are suitable
and of sufficient strength and stability for the purpose of safely supperiing the equipment and any other person who
could falt and

+ Fall arrest equipment is used only where it is not reasonably practicable to use fall prevention equipment.

+ The contractor must comply with the requirements of CR 10

3.5.24 Scaffolding

¢ The contractor must appoint a competent person to supervise scaffold (scaffold Supervisor)

» The contractor must appoint a compstent person to erect scaffold {Scaffold erector) these must be 2 different
persons

¢ The contractor must ensure that scaffold are tagged accordingly

» The contractor must comply with the requirements of CR 16

3.5.25 Vehicles and mobile plant

+ The contractor must ensure that vehicles and mobile plants comply with the requirements of CR 23

3.5.26 Housekeeping and general safeguarding on site

« The contractor must comply with the requirements of Environmental Regulations for Workplaces (ERW) and
CR 27

+ The contractor must ensure continuous housekeeping on site

3.5.27 Stacking and storage on site

» The contractor must appoint in writing a competent stacking storage supervisor

» The contractor must comply with the requirements of GSR and CR 28

3.5.28 Fire precautions on site




+ The contractor must minimise fire risks on site

« The contractor must comply with the requirements of ERW and CR 29

3.5.33 Employee Facilities on site

» The contractor must provide adequate facilities on site i.e. toilets; eafing areas; changing areas and showers
etc.

e The contracter must comply with the requirements of CR 30

3.56.34 Work on disconnected electrical machinery

Without dercgating from any specific duty imposed on employers or users of machinery by the Act, an employer or
user shall, whenever work is to be carried out on any electrical machinery which has been disconnected from all
sources of electrical energy; but which is liable to acquire or to retain an electrical charge, as far as is practicable,
cause precautions to be taken by earthing or other means to discharge the electrical energy to earth from such
electrical machinery or any adjacent electrical machinery if there is danger there from before it is handled and to
prevent any electrical machinery from being charged or made live while persons are working thereon.

Notice

An employer or user shall cause notices to be displayed within, and at all designated entrances to premises, as the
case may be, where generating plant and transforming, switching or linking apparatus are situated.

Notices shall:

(a} prohibit unauthorized persons from entering such premises;

(b} prohibit unauthorized persons from handling or interfering with electrical machinery,

{c) contain directions of procedure in case of fire; and

(d} contain directions on how to resuscitate persons suffering from the effects

of electric shock:

3.5.35 Switchgear and transformer premises

The contractor shall cause enclosed premises housing switchgear and transformers:

{a) fo be of an ample size so as to provide clear working space for operating and maintenance staff;
{b) to be sufficiently ventilated to maintain the equipment at a safe working temperature;

{c) to be, as far as Is practicable, constructed so as to be proof against rodents, leakage, seepage and flocding;

{d) to be provided with lighting that will enable all equipment, thoroughfares and working areas to be clearly
distinguished and all instruments, labels and notices to be easily read;
{e) to have doors or gates, which can be readily opened from the inside, opening cutwards;

{f) to be provided with fire extinguishing appliances or systems which are suitable for use on electrical machinery
and which are maintained in good working order: Provided that, in the case of unattended premises, suitable fire
extinguishing appliances be made available at such premises only when work is in progress thereon or therein; and

(9) to be of such construction that persons cannot reach in and touch bare conductors or exposed live parts of the
electrical machinery.

{2) No person other than a person authorized thereto by the employer or user shall enter, or be required or
permitted by the employer or user to enter, premises housing switchgear or fransformers, unless all live conductors
are insulated against inadvertent contact or are screened off: Provided that the persen so authorized may be
accompanied by any other person acting under his control.

The contractor must comply with the requirements of Electrical Machinery Regulation (EMR) 6

3.5.36 Electrical control gear

The principal contractor shall provide all electrical machinery with controlling apparatus and protective devices
which shall, as far as is reasonably practicable, be capable of automatically isclating the power supply in the event
of a fault developing on such machinery.

The contractor must; whenever reasonably practicable, provide switchgear with an interlocking device so arranged
that the door or cover of the switch cannot be opened unless the switch is in the 'off position and cannot be
switched on unless the door or cover is locked.

The contractor shall mark or label alf controlling apparatus permanently so as to identify the system or part of the
system or the electrical machinery which it controls, and where such control apparatus is accessible from the front
and the back these markings shall be on both the front and the back.

The contractor shall post a notice at switchgear or control gear which has been switched off or locked out to enable
persons to work on slectrical machinery or other machinery oparated by electricity and controlled by. Such
switchgear or control gear, warning against reclosing such switchgear or control gear.

The contractor must comply with the requirements of EMR 7




3.5.37 Switchboards

The confractor shall provide an unobstructed space for operating and maintenance staff at the back and front of all
switchboards, and the space at the back shall be kept closed and locked except for the purpose of inspection,
alteration or repair.

The contractor must comply with the requirements of EMR &

3.5.38 Electrical machinery in hazardous locations

The contractor shall identify all hazardous locations and classify them in accordingly.

No person may use electrical machinery in locations where there is danger of fire or explosion owing to the
presence, occurrence or development of explosive or flammable articles, or where explosive articles are
manufactured, handled stored, unless such electiical machinery, with regard to its construction relating to the
classification of the hazardous locations in which it is to be used, mests the requirements of the safety standard
incorporated for this purpose in these Regulations under section 44 of the Act.

The contractor must comply with the requirements of EMR 9

3.5.39 Portahle electric tools

« No person shall use or permit the use of a portable electric tool with an operating voltage that exceeds 50 V fo
earth unless-

(a) it is connected to a source of electrical energy incorporating an earth leakage protection device, the
construction of which meets the requirements of the relevant health and safety standard incorporated into these
Regulations under section 44 of the Act; or

{b} it is connected to a source of electrical energy through the interposition between each tool and the source of an
individually double-wound isolating transformer, the secondary winding of which is not earthed at any point and the
construction of which meets the requirements of the relevant health and safety standard incorporated into these
Regulations under section 44 of the Act; or

{c) it is connected to a source of high frequency electrical energy derived from

a generator which is used solely for supplying energy to such portable elecfric tocl and which arrangement is

{ d) it is clearly marked that it is constructed with double or reinforced insulation.

+ The contractor must comply with the requirements of EMR 10

3.5.40 Portable electric lights

« No employer or user shall use or permit the use of a portable light where the operating voltage exceeds 50V
unless —

{a} it is fitted with a substantial handle which is made of non-hygroscopic, non-conducting material;

{b} all live metal parts or parts which may become live owing to a faulty circuit are completely protected against
accidental contact,

(c) the lamp is protected by means of a substantial guard firmly fixed to the insulated handle; and

(d) the cable lead-in is such that the insulation can withstand rough use

¢ The contractor must comply with the requirements of EMR 11

3.6.41 Earthing

An employer or user shall cause:;

(2) roofs, gutters, downpipes and waste pipes on premises to which electrical energy is supplied to be earthed,
except :-

(i) where the operating voltage does not exceed 50 V;

(il roofs made of non-conductive material or metal roofs covered by non-conductive material,

(i gutters, downpipes and waste pipes made of hon-conductive material or gutters and downpipes attached to a
metal roof which is covered by non-conductive material;

(V) roofs, gutters, downpipes and waste pipes on premises which

receive electricity by means of underground service connections: Provided that the connection is to the conductive
sfructures;

The contractor must comply with the requirements of EMR 18

3.5.42 Responsibility for electrical installations

The user or lesseor of an electrical installafion, as the case may be, shall be responsible for the safety, safe use and
maintenance of the electrical installation he or she uses or leases

The contractor must comply with the requirements of Electrical Installations Regulations (EIR} 2

3.6.45 Design and construction

» Aregistered person shall exercise general control over all electrical installation work being carried out, and no
persen may allow such work without such control

« The contractor must comply with the requirements of EIR 5

3.5.46 Electrical contractor

» No person may do electrical installation work as an slectrical contractor unless that person has been registered
as an electrical contractor in terms of these Regulations




« The contractor must comply with the requirements of EIR 6

3.5.47 Certificate of compliance

s Every user or [essor of an electrical installation, as the case may be, shall have a valid certificate of compliance
for that installation in the form of Annexure 1, which shall be accompanied by a test report in the format approved
by the chief inspectoer, in respect of every such electrical installation.

« The contractor must comply with the requirements of EIR 7

3.5.48 Commencement and permission to connect installation work

« No person shall commence installation work which requires a new supply or an increase in electricity supply
capacity unless the supplier has been nofified

= The contractor must comply with EIR 8

3.5.49 Working on moving or electrically alive machinery

s The contractor shall not permit any employee either than a competent person or a person who has been trained
+ The contractor must comply with the reguirements of General Machinery Regulations {(GMR)

4. Training and Compefency

Prior to the commencement of the work, the Contractor must provide current documentation to the satisfaction of
DOH verifying that the Contractor’s personnel are competent and have the appropriate qualifications, job skills and
training as required by this Contract and applicable laws.

The Contractor must ensure that all his employees and his Sub-Contractors' employees working on the site are
adequately trained in the type of work to be performed, are trained in relevant procedures and have the appropriate
qualifications, certificates and are under competent supervision. Records are to be maintained on site.

The Principal Contractor and all contract employees are holders of current certificates or licenses, where the
operation being performed requires such or applicable industry standard where legislation does not prescribe or
have registered courses to meet the requirements.




4.1 Induction in Health and Safety

The Contractor must ensure that no employee of the Contractor or its subconfractors, including transpert and
delivery Contractors enfering the site delivering materials and/or equipment, must proceed to enter the Site or any
operations area until they have received all training required under applicable laws and regulations, including, but
not limited to, work activity inductions and the KZN Departrment of Health's Site-specific induction,

The Contractor must also prepare and present to all its employess its own Centractor Induction, explaining the
Contractor's Safety Management Plan, the Contractor's Rules, the obligations imposed by the Occupational Health
and Safety Act and Regulations.
The contractor must comply with: OH&S Act - Section 8
4.2 Isolation Procedure Training
The Contractor must comply with and train their employees in the Site requirements in relation to Hazardous
Energy Isolation. The tevel of training is dependent on the position and responsibilities of the employee. No person
who has not been properly trained and assessed as competent will be allowed to isolate any item of equipment or
piant,
4.3 Smoking
» The Contractor must not permit smoking at the Site except within designated smoking areas.
4.4 Intoxicating Liguor or Drugs

+ The contracter must implement and comply with OH&S Act - General Administrative Regulation 10

* Any person found on the site or attempting to enter site, in possession of or consuming intoxicating liquor or
illegal drugs or considered unfit for work from the apparent influence of intoxicating liquor or illegal drugs or
prescription drugs, is removed from the site.
4.5 Housekeeping
+ The confractor must implement and comply with Construction Reg. 27
« The Contractor must maintain all work areas in a tidy state, free of debris and rubbish.
+ The Contractor must dispose of all debris, rubbish, spoil and hazardous waste off site, outside KZN
Department of Health's property in a designated and authorised area or facility. The Contractor should make itself
aware of the KZN Department of Heaalth's waste management plan and collection and disposal arrangements and
align its waste management program accordingly.
* [ncases where an inadequate standard of housekeeping has developed and compromised safety and
cleanliness, DOH has the right to instruct the Confractor to cease work until the area has been tidied up and made
safe,
+ The Contractor must carry out regular safety/housekeeping inspections at least weekly to ensure maintenance
of satisfactory standards. The Contractor must document the results of each inspection and must maintain records
for viewing by DOH.

5. Fundamental health and safety requirements

Before any work commences, proof of and the following nen-negotiable deliverables are required:

Incident investigation training by Construction Manager and or Safety Officer

Letter of good standing with the Workman’s Compensation Commissioner

Legal liability training of all Supervisors and Consfruction Managers

Original of the nofification of construction work stamped by the Department of Labour

Public Liability Insurance

Competency training certificates of pecple to execute the job

Method statements for work to be conducted
A Baseline Risk Assessment

Risk Assessments for every Job/Task

Signed legal appointments as required by legislation

Contractors’ Safety Officer CV and competency certificates

Health and Safety Management Plan

Health and Safety file
All equipment to be on a current register, backed up by relevant test certificates
A Medical fitness certificate for each employee with Annexure 3 completed per employee
+ Proof of induction {Contractor induction training}

*» &+ & = &

6. Management of COvid-19

6.1 Covid- 19 Documentation

The principal contractor shall develop a policy on COvid-19; signed by CEO
Appoint a Covid-19 compliance officer in writing




Covid-19 prevention and management plan must be developed

Conduct a risk assessment to determine exposure fo Covid-19

Daily Safety Task Instructions (DSTI's) shall include Covid-19.

6.2 Hand washing facilifies

Construction sites must be equipped with hand washing facilities at the usual welfare facilities.

Ensure soap and fresh water is readily available and kept topped up at all fimes.

Ensure regular cleaning of hand wash facilities and provide adequate bin for disposal of hand paper towels with
regular disposal.

Hand washing techniques posters shall be posted around the hand washing facilities

Hand sanitising agents must also be placed at strategic areas

6.3 Medical Certificates of Fitness

Principat contractor shall keep copies of employee’s medical certificates of fithess on site safaty file.
Having studied the medical certificates of all employees; the principal contractor must ensure that high risk
employees are managed accordingly i.e. employees with underlying medical conditions

6.4 Screening

The principal contractor must ensure that all personnel accessing their sites are screened.

All cases referred for testing shall be reported to relevant Department of Health's project manager.

6.5 Travel to site

The principal contractor shall arrange safe transportation of employees to and from site.

Ensure that vehicles are disinfected on daily basis.

Where single occupancy of vehicle is not practicable; employees shall sit as far apart as the vehicle allows; and all
windows must be kept open.

6.6 Eating Areas

The principal contractor must ensure that there are dedicated eating areas for employees.

Ensure that eating areas are kept in a hygienic condition and disinfected after use.

The contractor shall stagger breaking times to reduce congestion and contact.

Employees shall be encouraged to follow the acceptable social distancing measures and seating arrangements
must be as such.

Hand washing facilities and or sanitisers must be provided in these areas.




6.7 Changing facilities

The principal contractor shall introduce staggered start and finish times to reduce congestion and contact at all
times.

Changing facilities shall be cleaned and disinfected regularly.

Based on the size of each facility; the contractor shall determine how many people can use a changing facility at
any one time to maintain the acceptable distance

6.8 Avoiding cfose working

There will be circumstances where it is not possible or safe for employees to distance themselves from each other
by the acceptable distance.

Principal contractor shall ensure that where the acceptable distance is not practicable-;

¥ employees have no symptoms of Covid-19;

> allow only 1 person per m?

» PPE is worn correctly and is in line with risk assessment and

» Supervision is maintained throughout the activity.

6.9 Deliveries

All personnel delivering equipment and material to site shall be subjected to screening.

Equipment and materials delivered on site must be disinfected at a designated decontamination area to avoid
{ransition of the virus.

6.10 Personal Protective & Equipment Clothing

Personal protective equipment & clothing refers to a variety of barriers, used alone or in combination, to protect
against hazardous agents in the environment.

The principal contractor shall ensure that his employees and sub-contractor employees are issued with suitable
PPE and that PPE is worn at all times and in a correct manner

Ensure that used PPE is disposed of in an acceptable manner.

6.11Tralning & awareness

The piincipal contractor shall ensure continuous training and awareness on Covid-19 and measures that can be
used to minimise the spread

Training to include but not limited to:-

Cough etiquette; social distancing; Hand washing; Screening station:

Coirect use and disposal of PPE

Reporting of symptoms fo the employer

Any other topic relevant to the pandemic.

6.12 Cleaning Procedures

The principal contractor shall establish adequate cleaning and disinfection procedures and intervals thereof.

This includes but limited to:-

cleaning to prevent contamination

taps and hand washing facllities

toilet fiush and seats

door handles

handrails on staircases and corridors

lift and haoist controls

machinery and equipment controls

keyboards; photocopies and other office equipment

7. Close out requirement
The Health & Safety file for the Principal contractor and all contractors requires closure and handover to the client
at the completion of the project. Documentation required includes all records from the start of the project. Daily or
monthly plant inspection records are not required unless they are related to an incident. All records to be in
electronic format and submitted to DOH for approval before final submission.
The list of documents to be submitted includes but not limited to:
+ Client specification
+ Principal contractor's OHS plan
+ Covid-19 management plan
+ QOrganograms
Legal appointments
Letters of good standing for the project
* incident records
+ Non-conformance records
«  Audits




o Method statements

+ Risk assessments

» Safe work procedures

+ Medical certificates of fithess

7  OMISSIONS FROM HEALTH SAFETY AND REQUIREMENTS SPECIFICATION

By drawing up this OHS specification, DOH has endeavoured to address the most critical aspects relating to OHS
issues in order to assist the contractor in adequately providing for the health and safsty of employees on site.
Should DOH not have addressed all SHE/Q aspects pertaining to the work that is tendered for, the contractor
needs to include it in the SHE plan and inform DOH of such issues when submitting.

Contractor’'s Acceptance & Acknowledgement of the Health&Safety Specification:

1, {print name in full), the undersigned
responsible person (Contractors16.1/16.2 Appointee) for:

(Company Name) declare that | have read,
understood and accept the responsibilities and requirements of this Health & Safety Specification for the project
Replacement of 1600 VA Transformer at Queen Nandi Regional Hospital will ensure that this Health & Safety
Specification is communicated to the relevant parties so that the requirements hereto can be complied with.

Contractor’s Responsible Person Date
{16.1/ 16,2 Appointee)




Contractor:

Employer:

Agreement;

Works (description):

Site:

Head: Department of Health (KZN Department of Health: Province of KwaZulu-
Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

King Edward VIl Hospital: Replacement of 8 lifts

King Edward VIl Hospital




