Specs for fire system: 
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Phase 1

Casting new concrete structure in the trench to support the pipework inside the
trench (as per the client request, pipe needs to be exposed to prevent future
issues) rate includes: concrete, delivery and casting

Install 40x40 angle iron on concrete structure edges to keep in tack and to fit
grids

Hot dip galvanizing of angle iron

Steel grated grids over gully (no pricing available as yet)
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Phase 3
Sprinkler System, Electrical Fire & Jockey Pumps (major service)
Service of alarm valves

P's&G's
Travelling
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Phase 4

Pressurizing the system after completion of the new trunk mains to secure no
leaking

Partially pressurizing the system in first wing (to be monitored)
Partially pressurizing the system in second wing (to be monitored)
Partially pressurizing the system in third wing (to be monitored)

P's&G's

Consumables (drop sheets and buckets) to be used in phases per wing
Travelling

Project Management




