
Devland Meter connection  

Contract No.: 10401777 SCHEDULE C:  Health and Safety

Description: Construction of a concrete valve chamber at Devland 

Item Payment Description Unit Qty Rate Amount

No. Refers

PSAA 8.11 SCHEDULE C:  OCCUPATIONAL HEALTH AND 

SAFETY

C1 2.4 & 2.5
Preparation of the Contractor's site specific Health and 

Safety Plan.
 Lump sum 1

-R                 

C2 3.2

Principal Contractor's initial obligations in respect of the 

Occupational Health and Safety Act and Construction 

Regulations.

 Lump sum 1

-R                 

C3 4

Principal Contractor's time related obligations in respect 

of the Occupational Health and Safety Act and 

Construction Regulations.

 Month 1

-R                 

C4 10.d Provision of full Personal Protective Equipment (PPE).  Lump sum 1 -R                 

C5 3.2.1
Provision of a full time Construction Health and Safety 

Officer.
 Month 1

-R                 

C6 15 Cost of medical certificates and medical surveillance.

C6.1 15 (a) Initial (baseline) medical examinations  Lump sum 1 -R                 

C6.2 15 (b) Periodic and exit examinations  Lump sum 1 -R                 

C7 15 (c) Exit examinations Lump sum 1 -R                 

C8 9.3 Induction Training Lump sum 1 -R                 

C9 16

Provision of First Aid Boxes to GSR requirements and 

other emergency safety equipment such as fire 

extinguishers.

Lump sum 1

-R                 

C10 24 C09 Transportation of Workers Lump sum 1  R                  -   

C11 11 Welfare Facilities Lump sum 1 -R                 

C12 14 Occupational Hygiene Surveys Lump sum 1 -R                 

C13 14 Training Lump sum 1 -R                 

C14 12
Security requirements including the security risk 

assessment (before site establishment).
Lump sum 1

-R                 

C15 24 C14,7 Employee wellness programs Lump sum 1 -R                 

C16 7 Drug and Alcohol Testing, Policies and Procedures Lump sum 1 -R                 

C17 Part B 10 k) Barricading Lump sum 1 -R                 

C18 Part B 10 k) Safety notices and signs Lump sum 1 -R                 

C19 8 SHE incentives Lump sum

C20

3.2.1 & 5C

COVID19 Prevention and Management:The engineer 

to advise at the relevant stage after award
PC SUM

C22
2.9

Submission of the Health and Safety File (Hard and soft 

copies) Lump sum 1.00
-R              

-R                 SCHEDULE C SUBTOTAL CARRIED FORWARD TO SUMMARY


