Devland Meter connection

Tender No.: RWXXXX SCHEDULE E: Civil
Description: Installation of meter connection at Devland
Item Payment |Description Unit Oty Rate Amount
No Refers
E1 SANS SECTION C: SITE CLEARANCE
1200 C
El1l 8.2.1 Clear and grub m? 60 R -
E1.2 8.2.4 Reclear surfaces (only on instructions from the engineer) m? 20 R R
E1.2.1 Demolish and remove structures/buildings and dismantle steelworks
8.2.8 etc
E1.23 Existing brick chamber with reinforced concrete base and roofslab Sum 0 R )
E1.3 Remove topsoil to nominal depth of 150mm and stockpile
8.2.10 3 R -
m 20
E2 SABS SECTION DA: EARTHWORKS
1200DA
E2.1 Excavate in all materials and use for backfill  (+ In-situ backfill of
selected suitable G7 material from excavations, compacted in layers
not exceeding 150mm to 93% MOD AASHTO density at -1% to +2%
8.3.1(b) |OMC) or dispose as ordered. All haul for this contract shall be R -
regarded as freehaul. The cost of transportation of all materials
will be deemed to be included in the rates and prices tendered.
m® 285
E2.2 8.3.1(c) Extra-over for:
E2.2.1 2) hard rock excavation (Provisional) m3 22 R R
E2.3 8.3.4 Importing of material from a commercial sources
E2.4 Importing of backfill G7 Material compacted in layers not exceeding m? 100
8.34.1 150mm in thickness compacted to 93% MOD AASHTO density AT -1% R -
to +2% OMC
E2.5 8.3.4.2 Extra over for 8.3.1(b) 3 22 - R R
E2.6 G5 Material compacted in layers not exceeding 100 mm in thickness 3 17
8.3.4.2 compacted to 95% MOD AASHTO density AT -1% to +2% OMC R -
E2.7 8.3.6 Topsoiling from stockpile and planting of grass m? 130 R R
E2.8 837 Planting of grass from commercial sources to match what is on site m? 0 R i
E2.9 8.8 Shoring of excavations Sum 1 R -
E2.10 PSDA 8.3.10 | Take and provide photographic records before and after construction sum 1 R ’
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SECTION GA: CONCRETE (SMALL WORKS)

SCHEDULED FORMWORK ITEMS
Rough formwork (sides of base slab)

Smooth formwork
a) To sides of walls and soffit of roof slab

Narrow widths
Sides of roof slab (250mm high)
Sides of base slab (450mm high)

To form sides of sump below floor (200mm high)

Box out Holes / Form Voids

a) Box out hole for 500mm x 500mm x 200mm (deep) sump

c) Box out hole for 350mm x 350mm x 400mm (deep)

SCHEDULED REINFORCEMENT ITEMS

Steel bars
a) Mild steel reinforcement
b) High tensile steel reinforcement

SCHEDULED CONCRETE ITEMS

Blinding Layeriin ..... Concrete

50mm Class 15/19MPa Blinding Layer
Strength Concrete

a) Grade 35MPa/19mm (Base and Walls)
b) Grade 60MPa/19mm

c) Grade 15MPa mass concrete (access steps - external)

Unformed surface finishes

Wood-floated finish to floor and roof slabs
MISCELLANEOQUS

Castin PVC sleeves:

a) 110mm diameter x 400mm long including vermin proof mesh

b) Cast in 200mm diameter x 280mm long PVC sleeves above valve
caps

m2

No.

No.

kg

kg

No.

No.

13
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25

28
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16000

42
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73
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¢) 50mm diameter x 180mm long PVC sleves on removable roof panel No. 8
Cast in standard Rand Water manhole frame and cover (supplied by No. 2
Rand Water)
Supply and cast in standard Rand Water frame and sump cover (as No. 1
per DGR No. A8879)
SANS 2001- |Water tightness test of the concrete meter chamber Sum 1
CC1-5.1.6
Rigid polymer modified liquid waterproofing (Apply on both sides of the m? 225
walls)
Construction of 15MPa mass concrete platform with access steps md 3
inside chamber
8.5 JOINTS
2 Layers off gundle brickgrip DPC 375 Bond Breaker or similar m? 4
approved all around
PSGA 8.9 |Hydrophilic waterbar "Sika swell 2507H" or similar approved for: m 20
PSGA 8.10 |Apply "Sikadur-combiflex" and "Sikaflex - 11FC" or similar m? 10
approved joint sealing agent as per manufacturers instructuions
SABS SECTION HA: STRUCTURAL STEELWORK (SUNDRY ITEMS)
1200HA
8.3 SCHEDULED ITEMS
8.3.1 Structural Steel
a) Supply all materials and install the Steel valve supports as detailed No. 3
on Rand Water Detail Drg A12210:
8.3.3 Ladders complete and installed
Supply and Install Standard Rand Water Internal Catladder 4600mm
high (as per DRG No. A7406) No. 2
Supply and Install Standard Rand Water Grab Rail (as per DRG No: No 5

A9858)

SCHEDULE E SUBTOTAL CARRIED FORWARD TO SUMMARY
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