Devland Meter connection

Contract No.: 10401777 SCHEDULE C: Health and Safety
Description: Construction of a concrete valve chamber at Devland
Item Payment Description Unit Qty Rate Amount
No. Refers
PSAA 8.11 [SCHEDULE C: OCCUPATIONAL HEALTH AND
SAFETY
c1 24825 Preparation of the Contractor's site specific Health and Lump sum 1 R -
Safety Plan.
Principal Contractor's initial obligations in respect of the R -
c2 3.2 Occupational Health and Safety Act and Construction Lump sum 1
Regulations.
Principal Contractor's time related obligations in respect R -
C3 4 of the Occupational Health and Safety Act and Month 1
Construction Regulations.
C4 10.d Provision of full Personal Protective Equipment (PPE). | Lump sum 1 R -
cs5 321 Prqwsmn of a full time Construction Health and Safety Month 1 R -
Officer.
C6 15 Cost of medical certificates and medical surveillance.
C6.1 15 (a) Initial (baseline) medical examinations Lump sum 1 R -
C6.2 15 (b) Periodic and exit examinations Lump sum 1 R N
Cc7 15 (c) Exit examinations Lump sum 1 R N
c8 9.3 Induction Training Lump sum 1 R -
Provision of First Aid Boxes to GSR requirements and R -
C9 16 other emergency safety equipment such as fire Lump sum 1
extinguishers.
Cc10 24 C09 Transportation of Workers Lump sum 1 R -
c11 11 Welfare Facilities Lump sum 1 R -
C12 14 Occupational Hygiene Surveys Lump sum 1 R -
C13 14 Training Lump sum 1 R B
cla 12 Security reqwrements_ |nclud|ng the security risk Lump sum 1
assessment (before site establishment).
C15 24 C14,7 Employee wellness programs Lump sum 1 R -
Cl6 7 Drug and Alcohol Testing, Policies and Procedures Lump sum 1 R -
C17 Part B 10 k) |Barricading Lump sum 1 R -
c18 Part B 10 k) |Safety notices and signs Lump sum 1 R -
C19 8 SHE incentives Lump sum
C20 . ] .
COVID19 Prevention and Management:The engineer PC SUM
32.1&s5c [|toadvise at the relevant stage after award
Cc22 Submission of the Health and Safety File (Hard and soft
2.9 copies) Lump sum 1.00 R )
SCHEDULE C SUBTOTAL CARRIED FORWARD TO SUMMARY R -




