GENERAL

A. ALL WORK TO BE CARRIED OUT IN ACCORDANCE WITH THE
RELEVANT SABS 1200 SPECIFICATIONS.

:) : B. THE CONTRACTOR MUST ARRANGE FOR CONTROL TESTING
Proposed Road Alignment AT FREQUENGILS SPECIFILD I THE RELEVANT SARS 1200
SPECIFICATIONS. COSTS FOR CONTRACTORS ACCOUNT
CONTROL TESTING WILL BE FOR THE CONTRACTORS

Trail Hole B

C. ONCE THE WORKS ARE SET OUT THE CONTRACTOR MUST
- CALL THE ENGINEER FOR INSPECTION PRIOR TO COMMENCING
Tn al Hole 2 WITH THE EXCAVATION.

D. SHOULD THE CONTRACTOR DISCOVER ANY DISCREPANCIES
. IN THE DRAWINGS, THESE DISCREPANCIES MUST BE BROUGHT
Trl al H 0 l e 3 TO THE ATTENTION OF THE ENGINEER IMMEDIATELY.
NO ASSUMPTIONS MUST BE MADE.
T . I H l 4 E. SHOULD THE CONTRACTOR WISH TO USE ANY MATERIALS
I'I a 0 8 OTHER THAN THOSE SPECIFIED, HE MUST OBTAIN WRITTEN
APPROVAL FROM THE ENGINEER TO DO SO.
TI’I al H 0 I e 5 F. ANY DESIGN CHANGES DURING CONSTRUCTION MUST BE
ISSUED UNDER SITE INSTRUCTION, AFTER APPROVAL BY THE
ENGINEER.
Trlla H 0 I e 1 G. ALL EXISTING SERVICES TO BE PROVEN & VERIFIED PRIOR
TO WORK COMMENCING. ANY EXISTING SERVICE THAT IS
DAMAGED BY THE CONTRACTOR AND IS SHOWN ON THE
CONSTRUCTION DRAWINGS OR INDICATED TO THE

CONTRACTOR ON SITE BY THE ENGINEER, MUST BE REPAIRED
BY THE CONTRACTOR AT HIS OWN COST.

H. THE CONTOURS AND NATURAL GROUND LEVELS INDICATED
ON THIS DRAWING ARE AS PER THE SURVEY DATA SUPPLIED.
THE CONTRACTOR IS TO CHECK THE ACCURACY OF THIS
INFORMATION AND REPORT ANY DISCREPANCIES
IMMEDIATELY.

I. ALL WATERMAINS TO BE LAID IN SLEEVE PIPES AT ALL ROAD
CROSSINGS..

J. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH THE
RELEVANT DETAIL DRAWINGS.

K. COVER TO PIPE CROWN TO BE AT MINIMUM 0.8m TO

MAXIMUM 1m THROUGHOUT. INVERT LEVEL TO BE DETERMINED
BASED ON SITE CONDITION AT TIME OF CONSTRUCTION.
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NOTE: No construction work to
commence until land and
servitude acquisitions have
been completed
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NOTE: Only underground services affected by new construction work are shown
Care must be taken during excavations for road foundations, trenches etc...
to avoid damage to underground services such as sewers, drains, cables,
water mains and connections. Wherever possible these must be located
before work proceeds.
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GEOTECHNICAL TRIAL HOLES SETTING OUT COORDINATES

0 Input Example  48000,254 3725412236 19

Trial Hole 2 | -12473,842 m 3497808,653 m _ _
TrialHole 3 | -12466,560 m 3497805,341 m Fnaineer: BT Chio
T ’ Professional Registration Number : 970412

GEOTECHNICAL TRIAL HOLES LAYOUT

TrialHole 4 | -12459,278 m 3497802,029 m
5 TralHole 5 | -12451,986 m 3497798,716 m Draning =
[ TrilHole 6| —T2444 714 m| 3457795 404 m] 27—
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